

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

| | | | |
|----------------------------------|--|---------------------------------------|---|
| SUBJECT | Request for Quotation (RFQ) Lena Road Landfill Disposal Preparation, Phase II, Stormwater Improvements (Project 6066200) | DATE POSTED | MC <u>3/11/15</u> ✓SE CC <u>N/A</u> |
| PURCHASING REPRESENTATIVE | Olga Valcich, Ext. 3055. | DATE CONTRACT SHALL BE AWARDED | March 18, 2015 |
| DEPARTMENT | Project Management Division, Public Works Department/ Michael Sturm, Project Manager, Ext. 7332 | CONSEQUENCES IF DEFERRED | Delay in Project |
| SOLICITATION | Request for Quotation (RFQ) #15-0643-OV | AUTHORIZED BY DATE |  |

NOTICE OF INTENT TO AWARD

Notice of Intent to Award Request for Quotation #15-0643-OV-OV, Lena Road Landfill Disposal Preparation, Phase II, Stormwater Improvements Project, to the lowest responsive and responsible quoter, Wharton-Smith, Inc., Sanford, Florida for a total base bid of \$248,910.20 (based on a completion of 180 calendar days).

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

The Lena Road Landfill Stage II Stormwater Improvement Project consists of working along an existing berm located along the east side of the landfill. Three distinct project areas were shown on the plans and provided to all quoters. Successful quoter shall reconstruct the existing control structure from a modified ditch bottom inlet with outfall pipe to utilize the structure with further modification and incorporate a concrete overflow structure and rip rap in the existing outfall ditch. Additional improvements shown include adding a trench drain in the concrete overflow structure.

Construction for this project is governed by FDOT Standard Specifications for Road and Bridge Construction, 2014 Edition. All FDOT Index numbers refer to 2014 Edition of the Standard Indexes.

Appropriate quote procedures were followed. Notification of Quote were made available in the Bradenton Herald News, and the TEMPO News. Quotes were emailed to twelve (12) quoters. Five (5) No Quotes were received, six (6) No Responses and one (1) Quote reply was received from Wharton-Smith, Sanford, FL.

Back ground discussion continued on page 2.

| | | | |
|---|---|--|---|
| ATTACHMENTS (List in order of attached) | <ul style="list-style-type: none"> • Department Recommendation • Tabulation | FUNDING SOURCE (Acct Number & Name) | 4856077200-534000-6077200-0004, Solid Waste, Capital Improvement <input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds |
| COST | \$248,910.20 | AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement) | N/A |

Request for Quotation #15-0643-OV (RFQ) Lena Road Landfill Disposal Preparation, Phase II, Stormwater Improvements (Project 6066200)

Quote received:

Wharton-Smith, Inc.,
Sanford, FL

\$248,910.20

No Quotes:

Lovin Construction, Bradenton, FL
Harris-McBurney, Tampa, FL
ONECO Concrete & Asphalt, Inc., Bradenton, FL
Westra Construction, Palmetto, FL
Woodruff & Sons, Inc., Bradenton, FL

No Responses

SCS Engineers, Tampa, FL
Pepper Contracting Services, Inc., Tampa, FL
Comanco Environmental Corp., Plant City, FL
Florida Research, Clearwater, FL
Villages Construction, Inc., Leesburg, FL
Division 2, Inc., Orlando, FL

- On March 9, 2015 a memorandum from Project Management was received recommending award to Wharton Smith, Inc., Sanford, FL, the lowest, responsive and responsible quoter for a total base quote of \$248,910.20 (based on a completion time of 180 calendar days).
- The funding source for this project is Solid Waste, Capital Improvement.

MEMORANDUM



To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P. E., Project Management
Division Manager
Date: March 3, 2015
Subject: Lena Road Landfill Disposal Preparation, Phase II,
Stormwater Improvements
Wharton-Smith, Inc.
Recommendation for Award - RFQ# 15-0643-OV

The quotes for the above referenced project have been reviewed by staff and the quote tabulation form is attached for your review. It is recommended that Wharton-Smith, Inc., be awarded this project in the amount of \$248,910.20, at a construction time of 180 days and in accordance with the terms and conditions of the RFQ package. Upon completion of award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Solid Waste Capital Improvement.

Please contact Michael L. Sturm, P.E., Project Manager, if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/ms

cc: Mike Gore, Director, Utilities
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Bryan White, Landfill Superintendent
Michael L. Sturm, P.E., Project Manager
Project File: Project # 6077200 9.2

Public Works Department
Project Management Division
1022 20th Avenue East, Bradenton, FL 34208-1726
Phone numbers: (941) 708-7450

**RFQ #15-0643-OV, Lena Road Landfill
Disposal Preparation, Phase II, Stormwater
Improvements (Project 6077200 9.1) BASE
QUOTE, Based on a completion time of 180
calendar days**

| | | | | | WHARTON-SMITH, INC., Sanford, FL | Lovin Construction, Bradenton, FL | Harris- McBurney, Tampa, FL | ONECO Concrete & Asphalt, Inc., Bradenton, FL | Westra Construction, Palmetto, FL | Woodruff & Sons, Inc., Bradenton, FL |
|------------------|-------------|---|-----|---------------|-------------------------------------|---|-----------------------------------|--|---|--|
| FDOT PAY ITEM | DESCRIPTION | Units | Qty | Unit Price | Extended Price | Extended Price | Extended Price | Extended Price | Extended Price | Extended Price |
| 1 | 101-1 | Mobilization/Demobilization | LS | 1 | \$14,800.00 | \$14,800.00 | | | | |
| 2 | 104-10-3 | Sediment Barrier | LF | 475 | \$9.00 | \$4,275.00 | | | | |
| 3 | 110-1-1 | Clearing and Grubbing | AC | 1.1 | \$5,440.00 | \$5,984.00 | | | | |
| 4 | 120-1 | Regular Excavation | CY | 1,120 | \$6.00 | \$6,720.00 | | | | |
| 5 | 120-2-2 | Borrow Excavation | CY | 2,330 | \$12.70 | \$29,591.00 | | | | |
| 6 | 120-6 | Embankment | CY | 2,330 | \$12.70 | \$29,591.00 | | | | |
| 7 | 425-1-909 | Inlets, Special, Modify (Cut 6: Slots and Construct New Skimmer | LS | 1 | \$6,013.00 | \$6,013.00 | | | | |
| 8 | | SP-1 24" Trench Drain Grate (Technical Special Provision for Trench Drain & Grate attached) | LF | 74 | \$287.00 | \$21,238.00 | | | | |
| 9 | 440-1-50 | Underdrain Type Five (Sidebank Filter) | LF | 320 | \$92.00 | \$29,440.00 | | | | |
| 10 | 524-1-49 | Concrete Ditch 6" Reinforced (Spillway) | SY | 690 | \$67.00 | \$46,230.00 | | | | |
| 11 | 630-30-4 | Rip Rap | TN | 210 | \$140.00 | \$29,400.00 | | | | |
| 12 | 570-2 | SOD | SY | 500 | \$6.00 | \$3,000.00 | | | | |
| 13 | | SUBTOTAL CONSTRUCTION COST | | | | \$226,282.00 | | | | |
| 14 | | CONTRACT CONTINGENCY - 10% of Subtotal Base Price. (Used only with County Approval) | | | | \$22,628.20 | | | | |
| | | TOTAL OFFER BASE PRICE: (Including 10% Contingency) | | | | \$248,910.20 | NO QUOTE | NO QUOTE | NO QUOTE | NO QUOTE |
| | | Acknowledged Addendum #1 and #2 | | | | Yes | | | | |
| | | Project Site Visit | | | | Yes, 02/25/2015 | | | | |
| | | Florida Trench Safety Act | | | | Yes | | | | |
| | | Contractor's Questionnaire | | | | Yes | | | | |
| | | License Requirement | | | | Yes | | | | |
| | | Public Contracting & Environmental Crimes | | | | Yes | | | | |
| | | Certificate of Insurance | | | | Yes | | | | |
| | | Affidavit for Local Business (if applicable) | | | | N/A | | | | |
| | | NOTES: Alternate Bid includes all construction activities, including all materials, labor and equipment necessary to raise the berm elevation to a minimum elevation of 38.9 ft. | | | | | | | | |

**RFQ #15-0643-OV, Lena Road Landfill
Disposal Preparation, Phase II, Stormwater
Improvements (Project 6077200 9.1)
ALTERNATE QUOTE, Based on a
completion time of 180 calendar days**

| | | | | | WHARTON-SMITH, INC., Sanford, FL | Lovin Construction, Bradenton, FL | Harris- McBurney, Tampa, FL | ONECO Concrete & Asphalt, Inc., Bradenton, FL | Westra Construction, Palmetto, FL | Woodruff & Sons, Inc., Bradenton, FL |
|------------------|-------------|---|-----|---------------|-------------------------------------|---|-----------------------------------|--|---|--|
| FDOT PAY ITEM | DESCRIPTION | Units | Qty | Unit Price | Extended Price | Extended Price | Extended Price | Extended Price | Extended Price | Extended Price |
| 1 | 101-1 | Mobilization/Demobilization | LS | 1 | \$14,800.00 | \$14,800.00 | | | | |
| 2 | 104-10-3 | Sediment Barrier | LF | 4,475 | \$9.00 | \$40,275.00 | | | | |
| 3 | 110-1-1 | Clearing and Grubbing | AC | 1.55 | \$5,440.00 | \$8,432.00 | | | | |
| 4 | 120-1 | Regular Excavation | CY | 1,120 | \$8.00 | \$6,720.00 | | | | |
| 5 | 120-2-2 | Borrow Excavation | CY | 3,180 | \$13.00 | \$41,340.00 | | | | |
| 6 | 120-6 | Embankment | CY | 3,180 | \$13.00 | \$41,340.00 | | | | |
| 7 | 425-1-809 | Inlets, Special, Modify (Cut 6: Slots and Construct New Skimmer | LS | 1 | \$6,015.00 | \$6,015.00 | | | | |
| 8 | | SP-1 24" Trench Drain Grate (Technical Special Provision for Trench Drain & Grate attached) | LF | 74 | \$287.00 | \$21,238.00 | | | | |
| 9 | 440-1-50 | Underdrain Type Five (Sidebank Filter) | LF | 320 | \$92.00 | \$29,440.00 | | | | |
| 10 | 524-1-49 | Concrete Ditch 6" Reinforced (Spillway) | SY | 580 | \$67.00 | \$46,230.00 | | | | |
| 11 | 530-30-4 | Rip Rap | TN | 210 | \$140.00 | \$29,400.00 | | | | |
| 12 | 570-2 | SOD | SY | 2,850 | \$6.00 | \$15,900.00 | | | | |
| 13 | | SUBTOTAL CONSTRUCTION COST | | | | \$301,130.00 | | | | |
| 14 | | CONTRACT CONTINGENCY - 10% of Subtotal Base Price. (Used only with County Approval) | | | | \$30,113.00 | | | | |
| | | TOTAL OFFER QUOTE ALTERNATE PRICE: (Including 10% Contingency) | | | | \$331,243.00 | NO QUOTE | NO QUOTE | NO QUOTE | NO QUOTE |
| | | <i>Acknowledged Addendum #1 and #2</i> | | | | Yes | | | | |
| | | <i>Project Site Visit</i> | | | | Yes, 02/25/2015 | | | | |
| | | <i>Florida Trench Safety Act</i> | | | | Yes | | | | |
| | | <i>Contractor's Questionnaire</i> | | | | Yes | | | | |
| | | <i>License Requirement</i> | | | | Yes | | | | |
| | | <i>Public Contracting & Environmental Crimes</i> | | | | Yes | | | | |
| | | <i>Certificate of Insurance</i> | | | | Yes | | | | |
| | | <i>Affidavit for Local Business (if applicable)</i> | | | | N/A | | | | |
| | | NOTES: Alternate Bid Includes all construction activities, including all materials, labor and equipment necessary to raise the berm elevation to a minimum elevation of 38.8 ft. | | | | | | | | |

QUOTE TABULATION

FOR

RFQ #15-0643-OV (Base Quote and Quote Alternate)


**Lena Road Landfill Disposal Preparation, Phase II, Stormwater Improvements
(Project File: 6077200 9.1), Bradenton, FL**

BASED ON A COMPLETION TIME OF 180 CALENDAR DAYS

**PREPARED BY:
(Purchasing Division)**



Olga Valeich, CPPB, Contract Specialist



Date

**REVIEWED BY:
(Project Engineer)**



Michael Sturm, Project Manager, Project Management Division



Date