

December 5, 2008

TO: All Interested Proposers

Reference: REQUEST FOR PROPOSAL #09-0245BG / Fleet Services Addition Phase 1

ADDENDUM # 1

The following items are issued to add to, modify, and clarify the proposal and contract documents. These items shall have the same force and effect as the original proposal and contract documents, and cost involved shall be included in the proposal. Proposals, to be submitted on the specified bid date, shall conform with the additions and revisions listed herein.

- Proposal Opening Date is unchanged
- 2. See attached document (two pages) for further information

If you have submitted a Proposal prior to receiving this addendum you may request <u>in writing</u> that your original, sealed proposal be returned to your firm. All sealed proposals received will be opened on the date stated.

Sincerely,

R.C. "Rob" Cuthbert, C.P.M. CPPC

Purchasing Manager

Mailing Address: P.O. BOX 1000, Bradenton, FL 34206

Street Address: 1112 Manatee Ave W, Bradenton, FL 34205 * PHONE: 941.749.3014 * FAX: 941.749.3034

Financial Management Department, Purchasing Division * www.mymanatee.org

MEMORANDUM

Property Management Department Construction Services Division 1112 Manatee Avenue West Bradenton, FL 34205



Phone: 941-749-3005 Fax: 941-749-3018 www.mymanatee.org

To:

Blair Getz

Purchasing Department

From:

Al Meronek

Property Management

Date:

December 5, 2008

Subject:

Fleet Services Phase 1 Addition

Pre-Bid Meeting December 2, 2008 @ 10:00am

1100 26th Avenue East

IFB# 09-0245BC

Attendees:

Charlie Bishop Tom Yarger

Al Meronek Doug Teague

Matt Mathews

Jason Bartz

Raj Mathur Dave Low

John DeLesline

Chip Bell

Nick Hornstein Greg Witt

Fortress Construction Zirkelbach Construction NDC Construction

Property Management

Property Management Property Management

Mathur & Gerdes Mathur & Gerdes

DeLesline Construction **DE Murphy Construction**

RE Crawford Construction

Halfacre Construction

The following questions were asked during the Pre-Bid meeting. Our response is in italic:

Staging location for materials and equipment?

Fleet Services will mark off and area adjacent to the construction site for use by the contractor.

Have underground utilities been located?

The drawings indicate all known utility lines. The contractor is responsible to verify and locate all underground lines.

Is the site a secure site?

No, the facility is a 24-7 operation and is un-gated. The contractor is responsible for the security of his equipment and material.

Date:

December 5, 2008

Subject:

Fleet Services Phase 1 Addition

Pre-Bid Meeting December 2, 2008 @ 10:00am

1100 26th Avenue East

IFB# 09-0245BC

Page 2

The contractors were directed to send their questions to you, in writing. Arrangements to visit the site should be made with me, through you. My phone number is 941-749-3097. Blair, I have the original sign-in sheet. I'll drop a copy on your desk.

Should contractors need an additional site visit I will be available on site:

Monday December 8, 2008 from 10am to noon. Tuesday December 9, 2008 from 10am to noon.

Questions can be sent to me:

Al Meronek **Project Manager** Fax: 941 749 3018

E-Mail: alan.meronek@mymanatee.org

Cc: Charlie Bishop

Tom Yarger Mike Brennen Office File

Property Management Property Management

Fleet Services