

MANATEE COUNTY GOVERNMENT SOURCE SELECTION

SUBJECT	Authorization to award Canal Road- Stormwater Piping (Project No. 6067300)	DATE POSTED	September 14, 2009 Date Posted on Mymanatee.org <u>9/14/09 C.R.</u>
PURCHASING REPRESENTATIVE	Donna M. Stevens 708-7528 phone 708-7544 fax	DATE CONTRACT SHALL BE AWARDED	September 21, 2009
DEPARTMENT	Financial Management Dept. Purchasing Division	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Invitation For Bid #09-2569-DS McLeod Land Services	AUTHORIZED BY DATE	R.C. "Rob" Cuthbert, CPM, CPPO September 14, 2009
ACTION DESIRED			
Authorization to award Invitation For Bid # 09-2569-DS, Canal Road Stormwater Piping to the lowest responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to <u>McLeod Land Services</u> located at 7405 28 th Street Court East in Sarasota Florida for a total base bid of, <u>\$584,747.11</u> (Option "B" 160 calendar days) and a subsequent execution of contract, and acceptance of insurance.			
ENABLING/REGULATING AUTHORITY			
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)			
Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.			
BACKGROUND/DISCUSSION			
<ul style="list-style-type: none"> • This project involves the replacement of an existing ditch system on the east side of Canal Road between 24th Street East and 29th Street East with a shallow swale atop of a pipe conveyance system. Ditch bottom inlets will be placed along the swale to collect local runoff while the pipe system will accommodate larger offsite flows traversing the area. As part of this project minor utility adjustments will be required to accommodate the new storm water system. • Background/discussion continued on page 2. • See page 2 for further details. 			
SUMMARY	Recommend the award of IFB# 09-2569-DS for the Canal Road-Stormwater Piping project to McLeod Land Services Inc.		
ATTACHMENTS: (List in order as attached)		INSTRUCTIONS TO BOARD RECORDS:	
<ul style="list-style-type: none"> • Bid Tabulation • Engineering Recommendation of Award (9/2/09) • Department Recommendation of Award (9/8/09) 		N/A	
COST	\$584,747.11	SOURCE (ACCT# & NAME)	3236067300-534000/6067300-0004 Canal Road Stormwater Piping
COMMENTS	N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)	

- 7/9/09 to 8/13/09 appropriate bid procedures were followed. Notice of Bid availability was broadcast to 2076 suppliers via Onvia DemandStar. Seventy eight (78) bidders per Onvia obtained copies of the bid. (**Note:** on the Onvia Website there was a redundancy of nine (9) firms noted). Of the 78 Onvia noted planholders, it consists of a total of **69** different firms), 16 firms were from Manatee County, 13 firms were from Sarasota County, 38 firms were in the State of Florida and the balance of 2 firms were outside of Florida.
- Seventeen bids were received. See attached for listing of bids received in ascending dollar amount.
- Attached is the listing of bids received in ascending dollar value:
- The bids received from the 5 firms in Manatee County were higher in their bid offering than the awarded Contractor from Sarasota.

Manatee County Firms

Stately Contractors	offering	\$647,481.50
E.T. MacKenzie of Florida	offering	\$730,790.65
Gator Grading & Paving	offering	\$782,181.40
Woodruff & Sons	offering	\$828,145.32
Westra Construction Inc.	offering	\$840,574.50

Sarasota County Firm

McLeod Land Services Inc.	offering	\$584,747.11
---------------------------	----------	--------------

- September 2, 2009 memorandum from Project Management has recommended McLeod Land Services Inc, Sarasota FL to be the lowest responsive, responsible bidder, in the amount of **\$ 584,747.11**, Bid "B" based on 160 calendar day completion time.
- This constitutes a **10.73%** savings from Stately Contractors offer and a **24.98%** savings from E. T. MacKenzie of Florida.
- The funding for this contract is 2004 Transportation Bonds.

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.mymanateec.org

To: R.C. "Rob" Cuthbert, C.P.M., Purchasing Manager
From: Timothy A. Hochuli, P.E., Deputy Director *TAH 9/8/09*
Date: September 8, 2009
Subject: Canal Road - Stormwater Piping
McLeod Land Services, Inc.
Recommendation for Award - IFB #09-2569-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "B" with a contract time of 160 days be awarded to the lowest responsive, responsible bidder, McLeod Land Services, Inc. in the amount of \$584,747.11 and in accordance with the terms and conditions of the bid package. The funding source for this contract is 2004 Transportation Bonds.


Please contact Jeff Streitmatter if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Ron Schulhofer, Director, Public Works
Bruce Simington, Project Management Division Manager
Jeff Streitmatter, Project Manager
Cyrus Zomorodi, Project Engineer Manager
Marlene Marlatt, Sr. Administrative Specialist
Project File: 6067300 9.2



WADE TRIM



September 2, 2009

Mr. Jeff Streitmatter
Project Manager
Manatee County Government
Project Management Department
1022 26th Avenue East
Bradenton, FL 34208-7549

Re: Canal Road Piping from 24th Street East to 29th Street East
IFB# 09-2569DS
Recommendation of Award

Dear Mr. Streitmatter:

We recommend that the project be awarded to the apparent low bidder, McLeod Land Services, Inc. in the amount of \$584,747.11.

We have reviewed the attached bid tabulation for the above referenced project. We have also spoken to the Mr. Charles Lee, Vice President, in regards to their bid, site visits and company history. Lastly we spoke to one of their references, Mr. Howard Bayless with Marcobay Construction to verify relative experienced and job performance.

If you have any questions or require additional information, please contact us at your convenience.

Sincerely,

WADE TRIM, INC.

Michael Reineke, EI
Project Manager

MR:jjc

MTE2017.01(330)
P:\MTE2107\01\MADMIN-SUPPORT\CORRESPONDENCEAWARD RECOMENDATION090109.DOCX

Enclosures

cc: David Theung, Wade Trim


Wade Trim, Inc.
Renaissance 5
8745 Henderson Road, Suite 220
Tampa, FL 33634

813.882.8366
888.499.9624
813.884.5990 fax
www.wadetrim.com



09-2569DS CANAL ROAD STORMWATER PIPING FROM 24TH STREET EAST TO 29TH STREET EAST
 BID SUMMARY
 BID OPENING on August 13, 2009

Bid "A" 220 Calendar Days
 Bid "B" 160 Calendar Days



CONTRACTOR	BID "A" 220 DAYS	BID "B" 160 DAYS
McLeod Land Services 7405 28th Street Court East Sarasota, FL 34243 (Sarasota County) *	\$584,747.11	* \$584,747.11
Stately Contractors 6028 33rd Street East Bradenton, FL 34203 (Manatee County)	\$647,481.50	\$647,481.50
City Excavation, LLC 13850 Treeline Ave., Suite 1, Fort Myers, FL 33913 (Sarasota County)	\$678,268.00	\$710,768.00
Peter A. Basile Sons Inc. 5149 SW US 17 Arcadia, FL 34266 (Desoto County)	\$680,689.84	\$680,689.84
Kuxhausen Construction Inc. 98 Sarasota Center Blvd Ste B Sarasota, FL (Sarasota County)	\$695,723.25	\$695,723.25
E.T. MacKenzie of Florida 6212 33rd Street East Bradenton, FL 34203 (Manatee County)	\$730,790.65	\$730,790.65
C.M. Roadbuilders, Inc. 6728 33rd Street East Sarasota, FL 34243	\$731,088.00	\$733,138.00
QPG Development, Inc. P.O. Box Drawer 108 Lithia, FL 33547	\$741,077.70	\$741,077.70
BJ Enterprises, Inc. 6851 Slater Pines Dr. North Fort Myers, FL 33917	\$756,580.35	* \$770,012.80
Frederick Derr & Co. 3801 N. Orange Avenue Sarasota, FL 34234 (Sarasota County)	\$768,379.85	\$768,379.85
Gator Grading & Paving, LLC. 4220 15th Street East Bradenton, FL 34208	\$782,181.40	\$782,181.40

Bid "A" 220 Calendar Days
 Bid "B" 160 Calendar Days

CONTRACTOR	BID "A" 220 DAYS	BID "B" 160 DAYS
Woodruff & Sons Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)	* \$828,145.32	* \$828,145.32
Phillips and Jordan P.O. Box 2295 Zephyrhills, FL 33539 (Pasco County)	\$834,478.44	\$854,478.44
Daniel R. Swanson 1720 El Jobean Rd, Ste. 208 Port Charlotte, FL 33948	\$840,046.40	\$840,046.40
Westra Construction Inc. 1263 12th Avenue East Palmetto, FL 34221 (Manatee County)	\$840,574.50	\$840,574.50
Forsberg Construction Inc. 6475 Golf Course Blvd. Punta Gorda, FL 33982 (Charlotte County)	\$878,945.00	\$878,945.00
Cross Environmental P.O. Box 1299 Crystal Springs, FL 33524	\$943,885.60	\$968,252.90

* Values differ from contractors bid due to rounding and or math errors

*Price mathematically corrected in accordance with Information to Bidders A.18

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

					BJ ENTERPRISES, INC.		C.M. ROADBUILDERS, INC.		CITY EXCAVATION, LLC		CROSS ENVIRONMENTAL	
					6581 SLATER PINES DR		6728 33RD ST E		13850 TREELINE AVENUE SUITE 1		P.O. BOX 1299	
					NORTH FT. MYERS, FL 33917		SARASOTA, FL 34243		FORT MYERS, FL 33913		CRYSTAL SPRINGS, FL 33524	
					239-731-2333		941-758-1933		239-225-0619		813-783-1688	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	101-1	Mobilization	LS	1	\$97,687.00	\$97,687.00	\$15,000.00	\$15,000.00	\$73,609.66	\$73,609.66	\$24,000.00	\$24,000.00
2	102-1	Maintenance of Traffic	LS	1	\$2,790.00	\$2,790.00	\$11,000.00	\$11,000.00	\$8,803.41	\$8,803.41	\$12,000.00	\$12,000.00
3	104-10-2	Synthetic Bales	LF	20	\$10.70	\$214.00	\$30.00	\$600.00	\$7.30	\$146.00	\$10.00	\$200.00
4	104-11	Floating Turbidity Barrier	LF	45	\$16.00	\$720.00	\$26.50	\$1,192.50	\$8.11	\$364.95	\$16.00	\$720.00
5	110-1-1	Clearing & Grubbing Regular Excavation	LS	1	\$35,570.00	\$35,570.00	\$18,000.00	\$18,000.00	\$13,551.92	\$13,551.92	\$19,000.00	\$19,000.00
6	120-1	(Addendum #1)(Addendum #2) Embankment (Inc. final grading work)	CY	5928	\$3.00	\$17,784.00	\$4.00	\$23,712.00	\$1.07	\$6,342.96	\$3.20	\$18,969.60
7	120-6	(Addendum #1) (Addendum #2) Optional Base, Group 5	CY	8118	\$6.80	\$55,202.40	\$4.00	\$32,472.00	\$5.26	\$42,700.68	\$8.95	\$72,656.10
8	285-705	(Addendum #1) Milling Existing Asphalt Pavement, 1"	SY	70	\$30.60	\$2,142.00	\$29.75	\$2,082.50	\$22.15	\$1,550.50	\$20.00	\$1,400.00
9	327-70-1	(Addendum #1) Superpave Asphaltic Conc, Traffic A, SP-9.5	SY	94	\$8.70	\$817.80	\$67.00	\$6,298.00	\$36.85	\$3,463.90	\$35.00	\$3,290.00
10	334-1-11	(Addendum #1) Concrete Class I, Endwalls	TN	11.6	\$107.00	\$1,241.20	\$600.00	\$6,960.00	\$540.75	\$6,272.70	\$143.00	\$1,658.80
11	400-1-2	Concrete Class I, Miscellaneous	CY	11.6	\$796.00	\$9,233.60	\$1,600.00	\$18,560.00	\$702.09	\$8,144.24	\$927.00	\$10,753.20
12	400-1-15	Concrete Class I, Miscellaneous	CY	0.2	\$1,600.00	\$320.00	\$1,130.00	\$226.00	\$2,163.00	\$432.60	\$850.00	\$170.00
13	425-1-583	DBI Type H, J Bot, <10' Mod	EA	7	\$12,385.00	\$86,695.00	\$11,500.00	\$80,500.00	\$8,687.80	\$60,814.60	\$19,172.40	\$134,206.80
14	425-2-71	MH, J-7, <10', Mod (Addendum #1)	EA	3	\$9,618.00	\$28,854.00	\$7,000.00	\$21,000.00	\$7,139.24	\$21,417.72	\$14,210.00	\$42,630.00
15	430-175-101	Pipe Culvert, RCP, 0-24"S/CD (Addendum #1)	LF	16	\$179.00	\$2,864.00	\$41.50	\$664.00	\$111.62	\$1,785.92	\$70.40	\$1,126.40
16	430-175-202	Pipe Culvert, ERCP, 25-36"S/CD (Addendum #1)	LF	34	\$157.00	\$5,338.00	\$91.00	\$3,094.00	\$125.85	\$4,278.90	\$122.50	\$4,165.00
17	430-175-203	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	2590	\$127.50	\$330,225.00	\$150.00	\$388,500.00	\$140.15	\$362,988.50	\$199.75	\$517,352.50
18	520-1-10	Concrete Curb and Gutter, Type F	LF	35	\$60.00	\$2,100.00	\$19.00	\$665.00	\$60.56	\$2,119.60	\$20.00	\$700.00
19	536-73	Guardrail Removal	LF	1196	\$5.25	\$6,279.00	\$4.00	\$4,784.00	\$3.24	\$3,875.04	\$4.00	\$4,784.00
20	570-1-2	Performance Turf, Sod	SY	6584	\$1.70	\$11,192.80	\$2.00	\$13,168.00	\$1.41	\$9,283.44	\$2.00	\$13,168.00
21	630-1-12	Signals-Conduit, F&I, Underground	LF	15	\$21.40	\$321.00	\$12.00	\$180.00	\$5.41	\$81.15	\$27.50	\$412.50
22	635-1-11	Pull & Junction Boxes, F&I, Pull Box	EA	1	\$535.00	\$535.00	\$400.00	\$400.00	\$465.05	\$465.05	\$4,800.00	\$4,800.00
23	660-2-106	Loop Detector, Inductive, F&I, Type F	EA	2	\$1,284.00	\$2,568.00	\$850.00	\$1,700.00	\$973.35	\$1,946.70	\$3,850.00	\$7,700.00
24	700-20-40	Single Post Sign (Relocate)	AS	1	\$214.00	\$214.00	\$150.00	\$150.00	\$43.26	\$43.26	\$140.00	\$140.00
25		Miscellaneous Work and Cleanup	LS	1	\$4,974.00	\$4,974.00	\$4,200.00	\$4,200.00	\$5,407.50	\$5,407.50	\$4,500.00	\$4,500.00
		DISCRETIONARY WORK (ROADWAY)				\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00
		SUBTOTAL ROADWAY				\$758,381.80		\$707,608.00		\$692,390.90		\$953,002.90
26		Steel Casing, 14" (Addendum #1)	LF	20	\$189.00	\$3,780.00	\$350.00	\$7,000.00	\$123.61	\$2,472.20	\$130.00	\$2,600.00
27		Steel Casing, 20" (Addendum #1)	LF	35	\$95.00	\$3,325.00	\$410.00	\$14,350.00	\$134.35	\$4,702.25	\$210.00	\$7,350.00
28		6" DIP Class 50 Watermain (RJ)	LF	35	\$50.00	\$1,750.00	\$32.00	\$1,120.00	\$215.55	\$7,544.25	\$52.00	\$1,820.00
29		6" 45° Bend	EA	4	\$194.00	\$776.00	\$265.00	\$1,060.00	\$414.60	\$1,658.40	\$370.00	\$1,480.00
		DISCRETIONARY WORK (UTILITIES)				\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00
		SUBTOTAL UTILITIES				\$11,631.00		\$25,530.00		\$18,377.10		\$15,250.00
		TOTAL BID PRICE:				\$770,012.80		\$733,138.00		\$710,768.00		\$968,252.90

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

					DANIEL R. SWANSON		E.T. MACKENZIE OF FLORIDA, INC.		FORSBERG CONSTRUCTION, INC.		FREDERICK DERR & CO, INC.	
					1720 EL JOBEAN ROAD, SUITE 208		6212 33RD ST E		6475 GOLF COURSE BLVD		3801 N ORANGE AVE.	
					PORT CHARLOTTE, FL 33948		BRADENTON, FL 34203		PUNTA GORDA, FL 33982		SARASOTA, FL 34234	
					941-629-8822		941-756-6760		941-637-8500		941-355-8575	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	101-1	Mobilization	LS	1	\$25,630.00	\$25,630.00	\$16,800.00	\$16,800.00	\$38,000.00	\$38,000.00	\$35,900.00	\$35,900.00
2	102-1	Maintenance of Traffic	LS	1	\$15,820.00	\$15,820.00	\$13,500.00	\$13,500.00	\$22,000.00	\$22,000.00	\$9,880.00	\$9,880.00
3	104-10-2	Synthetic Bales	LF	20	\$43.30	\$866.00	\$15.00	\$300.00	\$11.00	\$220.00	\$5.90	\$118.00
4	104-11	Floating Turbidity Barrier	LF	45	\$9.00	\$405.00	\$9.25	\$416.25	\$18.00	\$810.00	\$7.60	\$342.00
5	110-1-1	Cleaning & Grubbing	LS	1	\$32,510.00	\$32,510.00	\$14,885.00	\$14,885.00	\$28,000.00	\$28,000.00	\$5,500.00	\$5,500.00
6	120-1	Regular Excavation (Addendum #1)(Addendum #2)	CY	5928	\$2.70	\$16,005.60	\$1.00	\$5,928.00	\$1.00	\$5,928.00	\$1.25	\$7,410.00
7	120-6	Embankment (Inc. final grading work) (Addendum #1) (Addendum #2)	CY	8118	\$13.70	\$111,216.60	\$1.50	\$12,177.00	\$2.00	\$16,236.00	\$11.60	\$94,168.80
8	285-705	Optional Base, Group 5 (Addendum #1)	SY	70	\$11.00	\$770.00	\$18.00	\$1,260.00	\$28.00	\$1,960.00	\$22.00	\$1,540.00
9	327-70-1	Milling Existing Asphalt Pavement, 1" (Addendum #1)	SY	94	\$25.50	\$2,397.00	\$60.00	\$5,640.00	\$60.00	\$5,640.00	\$63.00	\$5,922.00
10	334-1-11	Superpave Asphaltic Conc, Traffic A, SP-9.5 (Addendum #1)	TN	11.6	\$216.00	\$2,505.60	\$575.00	\$6,670.00	\$550.00	\$6,380.00	\$550.00	\$6,380.00
11	400-1-2	Concrete Class I, Endwalls	CY	11.6	\$960.00	\$11,136.00	\$1,000.00	\$11,600.00	\$1,100.00	\$12,760.00	\$775.00	\$8,990.00
12	400-1-15	Concrete Class I, Miscellaneous	CY	0.2	\$1,030.00	\$206.00	\$800.00	\$160.00	\$600.00	\$120.00	\$3,810.00	\$762.00
13	425-1-583	DBI Type H, J Bot, <10', Mod MH, J-7, <10', Mod (Addendum #1)	EA	7	\$13,400.00	\$93,800.00	\$10,750.00	\$75,250.00	\$17,000.00	\$119,000.00	\$12,700.00	\$88,900.00
14	425-2-71	Pipe Culvert, RCP, 0-24"S/CD (Addendum #1)	EA	3	\$9,340.00	\$28,020.00	\$11,665.00	\$34,995.00	\$14,000.00	\$42,000.00	\$11,700.00	\$35,100.00
15	430-175-101	Pipe Culvert, ERCP, 25-36"S/CD (Addendum #1)	LF	16	\$62.30	\$996.80	\$65.00	\$1,040.00	\$110.00	\$1,760.00	\$51.25	\$820.00
16	430-175-202	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	34	\$147.40	\$5,011.60	\$105.00	\$3,570.00	\$170.00	\$5,780.00	\$101.35	\$3,445.90
17	430-175-203	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	2590	\$155.10	\$401,709.00	\$165.00	\$427,350.00	\$170.00	\$440,300.00	\$140.25	\$363,247.50
18	520-1-10	Concrete Curb and Gutter, Type F	LF	35	\$41.20	\$1,442.00	\$28.00	\$980.00	\$45.00	\$1,575.00	\$22.00	\$770.00
19	536-73	Guardrail Removal	LF	1196	\$3.10	\$3,707.60	\$3.00	\$3,588.00	\$4.00	\$4,784.00	\$10.70	\$12,797.20
20	570-1-2	Performance Turf, Sod	SY	6584	\$2.40	\$15,801.60	\$1.60	\$10,534.40	\$2.50	\$16,460.00	\$1.80	\$11,851.20
21	630-1-12	Signals-Conduit, F&I, Underground	LF	15	\$5.20	\$78.00	\$5.00	\$75.00	\$6.00	\$90.00	\$5.35	\$80.25
22	635-1-11	Pull & Junction Boxes, F&I, Pull Box	EA	1	\$443.00	\$443.00	\$430.00	\$430.00	\$450.00	\$450.00	\$370.00	\$370.00
23	660-2-106	Loop Detector, Inductive, F&I, Type F	EA	2	\$930.00	\$1,860.00	\$900.00	\$1,800.00	\$950.00	\$1,900.00	\$1,340.00	\$2,680.00
24	700-20-40	Single Post Sign (Relocate)	AS	1	\$100.00	\$100.00	\$40.00	\$40.00	\$42.00	\$42.00	\$130.00	\$130.00
25		Miscellaneous Work and Cleanup	LS	1	\$3,610.00	\$3,610.00	\$19,525.00	\$19,525.00	\$35,000.00	\$35,000.00	\$1,500.00	\$1,500.00
		DISCRETIONARY WORK (ROADWAY)				\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00
		SUBTOTAL ROADWAY				\$828,547.40		\$721,013.65		\$859,695.00		\$751,104.85
26		Steel Casing, 14" (Addendum #1)	LF	20	\$108.40	\$2,168.00	\$82.00	\$1,640.00	\$200.00	\$4,000.00	\$145.00	\$2,900.00
27		Steel Casing, 20" (Addendum #1)	LF	35	\$108.40	\$3,794.00	\$107.00	\$3,745.00	\$200.00	\$7,000.00	\$220.00	\$7,700.00
28		6" DIP Class 50 Watermain (RJ)	LF	35	\$54.20	\$1,897.00	\$44.00	\$1,540.00	\$150.00	\$5,250.00	\$65.00	\$2,275.00
29		6" 45° Bend	EA	4	\$410.00	\$1,640.00	\$213.00	\$852.00	\$250.00	\$1,000.00	\$600.00	\$2,400.00
		DISCRETIONARY WORK (UTILITIES)				\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00
		SUBTOTAL UTILITIES				\$11,499.00		\$9,777.00		\$19,250.00		\$17,275.00
TOTAL BID PRICE:						\$840,046.40		\$730,790.65		\$878,945.00		\$768,379.85

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

					GATOR GRADING & PAVING, LLC		KUXHAUSEN CONSTRUCTION, INC.		MCLEOD LAND SERVICES		PETER A BASILE SONS, INC.	
					4220 15TH ST E		PO BOX 21087		7405 28TH ST CT E		5149 SW US 17	
					BRADENTON, FL 34208		SARASOTA, FL 34276-4087		SARASOTA, FL 34243		ARCADIA, FL 34266	
					941-751-3900		941-379-6603		941-922-1861		863-993-2588	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	101-1	Mobilization	LS	1	\$23,705.00	\$23,705.00	\$15,000.00	\$15,000.00	\$6,354.49	\$6,354.49	\$12,086.04	\$12,086.04
2	102-1	Maintenance of Traffic	LS	1	\$30,075.00	\$30,075.00	\$5,000.00	\$5,000.00	\$2,750.26	\$2,750.26	\$4,816.64	\$4,816.64
3	104-10-2	Synthetic Bales	LF	20	\$16.00	\$320.00	\$10.00	\$200.00	\$12.35	\$247.00	\$8.36	\$167.20
4	104-11	Floating Turbidity Barrier	LF	45	\$12.50	\$562.50	\$12.75	\$573.75	\$9.01	\$405.45	\$10.13	\$455.85
5	110-1-1	Clearing & Grubbing	LS	1	\$17,300.00	\$17,300.00	\$11,000.00	\$11,000.00	\$7,699.61	\$7,699.61	\$46,816.68	\$46,816.68
6	120-1	Regular Excavation (Addendum #1)(Addendum #2)	CY	5928	\$2.20	\$13,041.60	\$2.00	\$11,856.00	\$1.31	\$7,765.68	\$1.14	\$6,757.92
7	120-6	Embankment (Inc. final grading work) (Addendum #1) (Addendum #2)	CY	8118	\$7.15	\$58,043.70	\$2.50	\$20,295.00	\$3.79	\$30,767.22	\$3.56	\$28,900.08
8	285-705	Optional Base, Group 5 (Addendum #1)	SY	70	\$16.00	\$1,120.00	\$28.00	\$1,960.00	\$19.12	\$1,338.40	\$31.74	\$2,221.80
9	327-70-1	Milling Existing Asphalt Pavement, 1" (Addendum #1)	SY	94	\$13.00	\$1,222.00	\$11.00	\$1,034.00	\$11.00	\$1,034.00	\$59.41	\$5,584.54
10	334-1-11	Superpave Asphaltic Conc, Traffic A, SP-9.5 (Addendum #1)	TN	11.6	\$238.00	\$2,760.80	\$220.00	\$2,552.00	\$307.06	\$3,561.90	\$531.81	\$6,189.00
11	400-1-2	Concrete Class I, Endwalls	CY	11.6	\$675.00	\$7,830.00	\$420.00	\$4,872.00	\$649.81	\$7,537.80	\$700.92	\$8,130.67
12	400-1-15	Concrete Class I, Miscellaneous	CY	0.2	\$2,250.00	\$450.00	\$300.00	\$60.00	\$300.00	\$60.00	\$2,384.60	\$476.92
13	425-1-583	DBI Type H, J Bot, <10', Mod MH, J-7, <10', Mod	EA	7	\$10,570.00	\$73,990.00	\$13,000.00	\$91,000.00	\$6,558.45	\$45,909.15	\$11,767.10	\$82,369.70
14	425-2-71	(Addendum #1)	EA	3	\$9,895.00	\$29,685.00	\$10,000.00	\$30,000.00	\$5,946.32	\$17,838.96	\$6,232.24	\$18,696.72
15	430-175-101	Pipe Culvert, RCP, 0-24"S/CD (Addendum #1)	LF	16	\$59.00	\$944.00	\$137.00	\$2,192.00	\$46.07	\$737.12	\$48.13	\$770.08
16	430-175-202	Pipe Culvert, ERCP, 25-36"S/CD (Addendum #1)	LF	34	\$108.50	\$3,689.00	\$192.00	\$6,528.00	\$90.57	\$3,079.38	\$119.75	\$4,071.50
17	430-175-203	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	2590	\$167.25	\$433,177.50	\$154.00	\$398,860.00	\$133.49	\$345,739.10	\$139.70	\$361,823.00
18	520-1-10	Concrete Curb and Gutter, Type F	LF	35	\$34.00	\$1,190.00	\$28.00	\$980.00	\$20.00	\$700.00	\$18.84	\$659.40
19	536-73	Guardrail Removal	LF	1196	\$3.40	\$4,066.40	\$2.00	\$2,392.00	\$2.56	\$3,061.76	\$4.14	\$4,951.44
20	570-1-2	Performance Turf, Sod	SY	6584	\$1.35	\$8,888.40	\$1.50	\$9,876.00	\$1.87	\$12,312.08	\$1.48	\$9,744.32
21	630-1-12	Signals-Conduit, F&I, Underground	LF	15	\$5.65	\$84.75	\$11.50	\$172.50	\$11.07	\$166.05	\$4.05	\$60.75
22	635-1-11	Pull & Junction Boxes, F&I, Pull Box	EA	1	\$485.00	\$485.00	\$385.00	\$385.00	\$369.09	\$369.09	\$303.89	\$303.89
23	660-2-106	Loop Detector, Inductive, F&I, Type F	EA	2	\$1,015.00	\$2,030.00	\$800.00	\$1,600.00	\$764.53	\$1,529.06	\$709.08	\$1,418.16
24	700-20-40	Single Post Sign (Relocate)	AS	1	\$45.00	\$45.00	\$55.00	\$55.00	\$131.82	\$131.82	\$75.97	\$75.97
25		Miscellaneous Work and Cleanup	LS	1	\$7,400.00	\$7,400.00	\$4,400.00	\$4,400.00	\$23,593.89	\$23,593.89	\$5,528.16	\$5,528.16
		DISCRETIONARY WORK (ROADWAY)				\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00
		SUBTOTAL ROADWAY				\$774,605.65		\$675,343.25		\$577,189.26		\$665,556.43
26		Steel Casing, 14" (Addendum #1)	LF	20	\$65.25	\$1,305.00	\$142.00	\$2,840.00	\$61.80	\$1,236.00	\$112.65	\$2,253.00
27		Steel Casing, 20" (Addendum #1)	LF	35	\$83.95	\$2,938.25	\$165.00	\$5,775.00	\$62.28	\$2,179.80	\$139.22	\$4,872.70
28		6" DIP Class 50 Watermain (RJ)	LF	35	\$21.50	\$752.50	\$247.00	\$8,645.00	\$39.91	\$1,396.85	\$149.53	\$5,233.55
29		6" 45° Bend	EA	4	\$145.00	\$580.00	\$280.00	\$1,120.00	\$186.30	\$745.20	\$193.54	\$774.16
		DISCRETIONARY WORK (UTILITIES)				\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00
		SUBTOTAL UTILITIES				\$7,575.75		\$20,380.00		\$7,557.85		\$15,133.41
TOTAL BID PRICE:						\$782,181.40		\$695,723.25		\$584,747.11		\$680,689.84

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

														PHILLIPS AND JORDAN, INC.		QGS DEVELOPMENT, INC.		STATELY CONTRACTORS		WESTRA CONSTRUCTION CORP.		WOODRUFF & SONS, INC.	
														PO BOX 2295		P.O. DRAWER 108		6028 33RD ST E		P.O BOX 1149		P.O. BOX 10127	
														ZEPHYRHILLS, FL 33539		LITHIA, FL 33547		BRADENTON, FL 34203		PALMETTO, FL 34220		BRADENTON, FL 34282-0127	
														813-783-1132		813-634-3326		941-756-4700		941-723-1611		941-756-1871	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE									
1	101-1	Mobilization	LS	1	\$27,213.29	\$27,213.29	\$18,000.00	\$18,000.00	\$21,600.00	\$21,600.00	\$40,000.00	\$40,000.00	\$19,556.93	\$19,556.93									
2	102-1	Maintenance of Traffic	LS	1	\$25,757.36	\$25,757.36	\$6,100.00	\$6,100.00	\$13,500.00	\$13,500.00	\$22,000.00	\$22,000.00	\$14,376.93	\$14,376.93									
3	104-10-2	Synthetic Bales	LF	20	\$13.38	\$267.60	\$8.26	\$165.20	\$8.00	\$160.00	\$15.00	\$300.00	\$11.95	\$239.00									
4	104-11	Floating Turbidity Barrier	LF	45	\$13.97	\$628.65	\$9.15	\$411.75	\$8.00	\$360.00	\$9.50	\$427.50	\$8.93	\$401.85									
5	110-1-1	Clearing & Grubbing Regular Excavation	LS	1	\$47,251.93	\$47,251.93	\$27,000.00	\$27,000.00	\$6,500.00	\$6,500.00	\$30,000.00	\$30,000.00	\$14,186.17	\$14,186.17									
6	120-1	(Addendum #1)(Addendum #2) Embankment (Inc. final grading work)	CY	5928	\$1.61	\$9,544.08	\$1.50	\$8,892.00	\$4.75	\$28,158.00	\$4.70	\$27,861.60	\$1.10	\$6,520.80									
7	120-6	(Addendum #1) (Addendum #2) Optional Base, Group 5	CY	8118	\$6.73	\$54,634.14	\$4.57	\$37,099.26	\$5.25	\$42,619.50	\$11.00	\$89,298.00	\$13.17	\$106,914.06									
8	285-705	(Addendum #1) Milling Existing Asphalt Pavement, 1"	SY	70	\$17.26	\$1,208.20	\$49.60	\$3,472.00	\$45.00	\$3,150.00	\$42.00	\$2,940.00	\$31.38	\$2,196.60									
9	327-70-1	(Addendum #1) Superpave Asphaltic Conc, Traffic A, SP-9.5	SY	94	\$117.41	\$11,036.54	\$7.74	\$727.56	\$28.00	\$2,632.00	\$7.00	\$658.00	\$60.06	\$5,645.64									
10	334-1-11	(Addendum #1) Concrete Class I, Endwalls	TN	11.6	\$765.15	\$8,875.74	\$265.50	\$3,079.80	\$475.00	\$5,510.00	\$468.00	\$5,428.80	\$461.98	\$5,358.97									
11	400-1-2	Concrete Class I, Miscellaneous	CY	11.6	\$923.26	\$10,709.82	\$710.00	\$8,236.00	\$425.00	\$4,930.00	\$1,100.00	\$12,760.00	\$796.14	\$9,235.22									
12	400-1-15	Concrete Class I, Miscellaneous	CY	0.2	\$376.90	\$75.38	\$1,120.00	\$224.00	\$1,100.00	\$220.00	\$2,600.00	\$520.00	\$1,311.82	\$262.36									
13	425-1-583	DBI Type H, J Bol. <10'. Mod	EA	7	\$13,241.98	\$92,693.86	\$10,690.00	\$74,830.00	\$8,100.00	\$66,700.00	\$11,400.00	\$79,800.00	\$16,101.11	\$112,707.77									
14	425-2-71	MH, J-7, <10', Mod (Addendum #1)	EA	3	\$9,153.10	\$27,459.30	\$6,900.00	\$20,700.00	\$9,400.00	\$28,200.00	\$7,300.00	\$21,900.00	\$12,097.11	\$36,291.33									
15	430-175-101	Pipe Culvert, RCP, 0-24"S/CD (Addendum #1)	LF	16	\$50.00	\$800.00	\$70.36	\$1,125.76	\$47.00	\$752.00	\$69.00	\$1,104.00	\$78.78	\$1,260.48									
16	430-175-202	Pipe Culvert, ERCP, 25-36"S/CD (Addendum #1)	LF	34	\$121.40	\$4,127.60	\$177.00	\$6,018.00	\$105.00	\$3,570.00	\$89.00	\$3,026.00	\$102.63	\$3,489.42									
17	430-175-203	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	2590	\$169.37	\$438,668.30	\$165.00	\$427,350.00	\$125.00	\$323,750.00	\$155.00	\$401,450.00	\$140.60	\$364,154.00									
18	520-1-10	Concrete Curb and Gutter, Type F	LF	35	\$31.66	\$1,108.10	\$18.69	\$654.15	\$54.00	\$1,890.00	\$53.00	\$1,855.00	\$37.51	\$1,312.85									
19	536-73	Guardrail Removal	LF	1196	\$4.81	\$5,752.76	\$1.12	\$1,339.52	\$12.00	\$14,352.00	\$1.50	\$1,794.00	\$4.41	\$5,274.36									
20	570-1-2	Performance Turf, Sod	SY	6584	\$1.97	\$12,970.48	\$1.60	\$10,534.40	\$2.00	\$13,168.00	\$1.90	\$12,509.60	\$2.18	\$14,353.12									
21	630-1-12	Signals-Conduit, F&I, Underground	LF	15	\$15.83	\$237.45	\$18.02	\$270.30	\$22.00	\$330.00	\$5.60	\$84.00	\$5.50	\$82.50									
22	635-1-11	Pull & Junction Boxes, F&I, Pull Box	EA	1	\$527.69	\$527.69	\$600.00	\$600.00	\$550.00	\$550.00	\$480.00	\$480.00	\$472.98	\$472.98									
23	660-2-106	Loop Detector, Inductive, F&I, Type F	EA	2	\$1,187.29	\$2,374.58	\$1,121.00	\$2,242.00	\$2,200.00	\$4,400.00	\$1,005.00	\$2,010.00	\$989.96	\$1,979.92									
24	700-20-40	Single Post Sign (Relocate)	AS	1	\$61.97	\$61.97	\$246.00	\$246.00	\$110.00	\$110.00	\$125.00	\$125.00	\$44.00	\$44.00									
25		Miscellaneous Work and Cleanup	LS	1	\$6,068.40	\$6,068.40	\$14,880.00	\$14,880.00	\$5,400.00	\$5,400.00	\$15,000.00	\$15,000.00	\$24,689.15	\$24,689.15									
		DISCRETIONARY WORK (ROADWAY)				\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00									
		SUBTOTAL ROADWAY				\$842,553.22		\$726,697.70		\$635,011.50		\$825,831.50		\$803,506.42									
26		Steel Casing, 14" (Addendum #1)	LF	20	\$119.77	\$2,395.40	\$156.00	\$3,120.00	\$125.00	\$2,500.00	\$110.00	\$2,200.00	\$284.06	\$5,681.20									
27		Steel Casing, 20" (Addendum #1)	LF	35	\$137.98	\$4,829.30	\$131.00	\$4,585.00	\$135.00	\$4,725.00	\$125.00	\$4,375.00	\$339.74	\$11,890.90									
28		6" DIP Class 50 Watermain (RJ)	LF	35	\$50.84	\$1,779.40	\$105.00	\$3,675.00	\$43.00	\$1,505.00	\$156.00	\$5,460.00	\$131.84	\$4,614.40									
29		6" 45° Bend	EA	4	\$230.28	\$921.12	\$250.00	\$921.12	\$435.00	\$1,740.00	\$177.00	\$708.00	\$113.10	\$452.40									
		DISCRETIONARY WORK (UTILITIES)				\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00									
		SUBTOTAL UTILITIES				\$11,925.22		\$14,380.00		\$12,470.00		\$14,743.00		\$24,638.90									
		TOTAL BID PRICE:				\$854,478.44		\$741,077.70		\$647,481.50		\$840,574.50		\$828,145.32									

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

					BJ ENTERPRISES, INC. 6581 SLATER PINES DR NORTH FT. MYERS, FL 33917 239-731-2333		C.M. ROADBUILDERS, INC. 6728 33RD ST E SARASOTA, FL 34243 941-758-1933		CITY EXCAVATION, LLC 13850 TREELINE AVENUE SUITE 1 FORT MYERS, FL 33913 239-225-0619		CROSS ENVIRONMENTAL P.O. BOX 1299 CRYSTAL SPRINGS, FL 33524 813-783-1688	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x
		Acknowledge Addendum 1				x		x		x		x
		Acknowledge Addendum 2				x		x		x		x
		Vendor subcontracting				Yes		Yes		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x
		Contractor's Questionnaire				x		x		x		x
		Drug Free Work Place Certification				x		x		x		x
		Public Contracting & Environmental Crimes				x		x		x		x
		Affidavit as to Local Business-Supplied Document with BID						x		x		
		Bond Included				x		x		x		x

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

				DANIEL R. SWANSON 1720 EL JOBEAN ROAD, SUITE 208 PORT CHARLOTTE, FL 33948 941-629-8822		E.T. MACKENZIE OF FLORIDA, INC. 6212 33RD ST E BRADENTON, FL 34203 941-756-6760		FORSBERG CONSTRUCTION, INC. 6475 GOLF COURSE BLVD PUNTA GORDA, FL 33982 941-637-8500		FREDERICK DERR & CO, INC. 3801 N ORANGE AVE. SARASOTA, FL 34234 941-355-8575		
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x
		Acknowledge Addendum 1				x		x		x		x
		Acknowledge Addendum 2				x		x		x		x
		Vendor subcontracting				Yes		Undertermined at time of bidding		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x
		Contractor's Questionnaire				x		x		x		x
		Drug Free Work Place Certification				x		x		x		x
		Public Contracting & Environmental Crimes				x		x		x		x
		Affidavit as to Local Business-Supplied Document with BID						x		x		x
		Bond Included				x				x		x

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

					GATOR GRADING & PAVING, LLC 4220 15TH ST E BRADENTON, FL 34208 941-751-3900		KUXHAUSEN CONSTRUCTION, INC. PO BOX 21087 SARASOTA, FL 34276-4087 941-379-6603		MCLEOD LAND SERVICES 7405 28TH ST CT E SARASOTA, FL 34243 941-922-1861		PETER A BASILE SONS, INC. 5149 SW US 17 ARCADIA, FL 34266 863-993-2588	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x
		Acknowledge Addendum 1				x		x		x		x
		Acknowledge Addendum 2				x		x		x		x
		Vendor subcontracting				Yes		Yes		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x
		Contractor's Questionnaire				x		x		x		x
		Drug Free Work Place Certification				x		x		x		x
		Public Contracting & Environmental Crimes				x		x		x		x
		Affidavit as to Local Business-Supplied Document with BID						x		x		x
		Bond Included				x		x		xx		x

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID B"

160 Calendar Days

NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	PHILLIPS AND JORDAN, INC.		QGS DEVELOPMENT, INC.		STATELY CONTRACTORS		WESTRA CONSTRUCTION CORP.		WOODRUFF & SONS, INC.	
					UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x		x
		Acknowledge Addendum 1				x		x		x		x		x
		Acknowledge Addendum 2				x		x		x		x		x
		Vendor subcontracting				Yes		Yes		Yes		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x		x
		Contractor's Questionnaire				x		x		x		x		x
		Drug Free Work Place Certification				x		x		x		x		x
		Public Contracting & Environmental Crimes				x		x		x		x		x
		Affidavit as to Local Business-Supplied Document with BID				x				x		x		x
		Bond Included				x		x		x		x		x

KEYED BY: Michael Reiner DATE: 9-2-09

CHECKED BY: Dorinda M. Stevens DATE: 9/4/09

09-2569DS CANAL ROAD STORMWATER PIPING

TABULATION "BID A"

220 DAYS

					DANIEL R. SWANSON		E.T. MACKENZIE OF FLORIDA, INC.		FORSBERG CONSTRUCTION, INC.		FREDERICK DERR & CO, INC.	
					1720 EL JOBEAN ROAD, SUITE 208		6212 33RD ST E		6475 GOLF COURSE BLVD		3801 N ORANGE AVE.	
					PORT CHARLOTTE, FL 33948		BRADENTON, FL 34203		PUNTA GORDA, FL 33982		SARASOTA, FL 34234	
					941-629-8822		941-756-6760		941-637-8500		941-355-8575	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	101-1	Mobilization	LS	1	\$25,630.00	\$25,630.00	\$16,800.00	\$16,800.00	\$38,000.00	\$38,000.00	\$35,900.00	\$35,900.00
2	102-1	Maintenance of Traffic	LS	1	\$15,820.00	\$15,820.00	\$13,500.00	\$13,500.00	\$22,000.00	\$22,000.00	\$9,880.00	\$9,880.00
3	104-10-2	Synthetic Bales	LF	20	\$43.30	\$866.00	\$15.00	\$300.00	\$11.00	\$220.00	\$5.90	\$118.00
4	104-11	Floating Turbidity Barrier	LF	45	\$9.00	\$405.00	\$9.25	\$416.25	\$18.00	\$810.00	\$7.60	\$342.00
5	110-1-1	Clearing & Grubbing	LS	1	\$32,510.00	\$32,510.00	\$14,885.00	\$14,885.00	\$28,000.00	\$28,000.00	\$5,500.00	\$5,500.00
6	120-1	Regular Excavation (Addendum #1)(Addendum #2)	CY	5928	\$2.70	\$16,005.60	\$1.00	\$5,928.00	\$1.00	\$5,928.00	\$1.25	\$7,410.00
7	120-6	Embankment (inc. final grading work) (Addendum #1) (Addendum #2)	CY	8118	\$13.70	\$111,216.60	\$1.50	\$12,177.00	\$2.00	\$16,236.00	\$11.60	\$94,168.80
8	285-705	Optional Base, Group 5 (Addendum #1)	SY	70	\$11.00	\$770.00	\$18.00	\$1,260.00	\$28.00	\$1,960.00	\$22.00	\$1,540.00
9	327-70-1	Milling Existing Asphalt Pavement, 1" (Addendum #1)	SY	94	\$25.50	\$2,397.00	\$60.00	\$5,640.00	\$60.00	\$5,640.00	\$63.00	\$5,922.00
10	334-1-11	Superpave Asphaltic Conc. Traffic A, SP-9.5 (Addendum #1)	TN	11.6	\$216.00	\$2,505.60	\$575.00	\$6,670.00	\$550.00	\$6,380.00	\$550.00	\$6,380.00
11	400-1-2	Concrete Class I, Endwalls	CY	11.6	\$960.00	\$11,136.00	\$1,000.00	\$11,600.00	\$1,100.00	\$12,760.00	\$775.00	\$8,990.00
12	400-1-15	Concrete Class I, Miscellaneous	CY	0.2	\$1,030.00	\$206.00	\$800.00	\$160.00	\$600.00	\$120.00	\$3,810.00	\$762.00
13	425-1-583	DBI Type H, J Bot, <10', Mod	EA	7	\$13,400.00	\$93,800.00	\$10,750.00	\$75,250.00	\$17,000.00	\$119,000.00	\$12,700.00	\$88,900.00
14	425-2-71	MH, J-7, <10', Mod (Addendum #1)	EA	3	\$9,340.00	\$28,020.00	\$11,665.00	\$34,995.00	\$14,000.00	\$42,000.00	\$11,700.00	\$35,100.00
15	430-175-101	Pipe Culvert, RCP, 0-24"S/CD (Addendum #1)	LF	16	\$62.30	\$996.80	\$65.00	\$1,040.00	\$110.00	\$1,760.00	\$51.25	\$820.00
16	430-175-202	Pipe Culvert, ERCP, 25-36"S/CD (Addendum #1)	LF	34	\$147.40	\$5,011.60	\$105.00	\$3,570.00	\$170.00	\$5,780.00	\$101.35	\$3,445.90
17	430-175-203	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	2590	\$155.10	\$401,709.00	\$165.00	\$427,350.00	\$170.00	\$440,300.00	\$140.25	\$363,247.50
18	520-1-10	Concrete Curb and Gutter, Type F	LF	35	\$41.20	\$1,442.00	\$28.00	\$980.00	\$45.00	\$1,575.00	\$22.00	\$770.00
19	536-73	Guardrail Removal	LF	1196	\$3.10	\$3,707.60	\$3.00	\$3,588.00	\$4.00	\$4,784.00	\$10.70	\$12,797.20
20	570-1-2	Performance Turf, Sod	SY	6584	\$2.40	\$15,801.60	\$1.60	\$10,534.40	\$2.50	\$16,460.00	\$1.80	\$11,851.20
21	630-1-12	Signals-Conduit, F&I, Underground	LF	15	\$5.20	\$78.00	\$5.00	\$75.00	\$6.00	\$90.00	\$5.35	\$80.25
22	635-1-11	Pull & Junction Boxes, F&I, Pull Box	EA	1	\$443.00	\$443.00	\$430.00	\$430.00	\$450.00	\$450.00	\$370.00	\$370.00
23	660-2-106	Loop Detector, Inductive, F&I, Type F	EA	2	\$930.00	\$1,860.00	\$900.00	\$1,800.00	\$950.00	\$1,900.00	\$1,340.00	\$2,680.00
24	700-20-40	Single Post Sign (Relocate)	AS	1	\$100.00	\$100.00	\$40.00	\$40.00	\$42.00	\$42.00	\$130.00	\$130.00
25		Miscellaneous Work and Cleanup	LS	1	\$3,610.00	\$3,610.00	\$19,525.00	\$19,525.00	\$35,000.00	\$35,000.00	\$1,500.00	\$1,500.00
		DISCRETIONARY WORK (ROADWAY)				\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00
		SUBTOTAL ROADWAY				\$828,547.40		\$721,013.65		\$859,695.00		\$751,104.85
26		Steel Casing, 14" (Addendum #1)	LF	20	\$108.40	\$2,168.00	\$82.00	\$1,640.00	\$200.00	\$4,000.00	\$145.00	\$2,900.00
27		Steel Casing, 20" (Addendum #1)	LF	35	\$108.40	\$3,794.00	\$107.00	\$3,745.00	\$200.00	\$7,000.00	\$220.00	\$7,700.00
28		6" DIP Class 50 Watermain (RJ)	LF	35	\$54.20	\$1,897.00	\$44.00	\$1,540.00	\$150.00	\$5,250.00	\$65.00	\$2,275.00
29		6" 45° Bend	EA	4	\$410.00	\$1,640.00	\$213.00	\$852.00	\$250.00	\$1,000.00	\$600.00	\$2,400.00
		DISCRETIONARY WORK (UTILITIES)				\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00
		SUBTOTAL UTILITIES				\$11,499.00		\$9,777.00		\$19,250.00		\$17,275.00
		TOTAL BID PRICE:				\$840,046.40		\$730,790.65		\$878,945.00		\$768,379.85

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID A"

220 DAYS

					GATOR GRADING & PAVING, LLC		KUXHAUSEN CONSTRUCTION, INC.		MCLEOD LAND SERVICES		PETER A BASILE SONS, INC.	
					4220 15TH ST E		PO BOX 21087		7405 28TH ST CT E		5149 SW US 17	
					BRADENTON, FL 34208		SARASOTA, FL 34276-4087		SARASOTA, FL 34243		ARCADIA, FL 34266	
					941-751-3900		941-379-6603		941-922-1861		863-993-2588	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	101-1	Mobilization	LS	1	\$23,705.00	\$23,705.00	\$15,000.00	\$15,000.00	\$6,354.49	\$6,354.49	\$12,086.04	\$12,086.04
2	102-1	Maintenance of Traffic	LS	1	\$30,075.00	\$30,075.00	\$5,000.00	\$5,000.00	\$2,750.26	\$2,750.26	\$4,816.64	\$4,816.64
3	104-10-2	Synthetic Bales	LF	20	\$16.00	\$320.00	\$10.00	\$200.00	\$12.35	\$247.00	\$8.36	\$167.20
4	104-11	Floating Turbidity Barrier	LF	45	\$12.50	\$562.50	\$12.75	\$573.75	\$9.01	\$405.45	\$10.13	\$455.85
5	110-1-1	Clearing & Grubbing	LS	1	\$17,300.00	\$17,300.00	\$11,000.00	\$11,000.00	\$7,699.61	\$7,699.61	\$46,816.68	\$46,816.68
6	120-1	Regular Excavation (Addendum #1)(Addendum #2)	CY	5928	\$2.20	\$13,041.60	\$2.00	\$11,856.00	\$1.31	\$7,765.68	\$1.14	\$6,757.92
7	120-6	Embankment (Inc. final grading work) (Addendum #1) (Addendum #2)	CY	8118	\$7.15	\$58,043.70	\$2.50	\$20,295.00	\$3.79	\$30,767.22	\$3.56	\$28,900.08
8	285-705	Optional Base, Group 5 (Addendum #1)	SY	70	\$16.00	\$1,120.00	\$28.00	\$1,960.00	\$19.12	\$1,338.40	\$31.74	\$2,221.80
9	327-70-1	Milling Existing Asphalt Pavement, 1" (Addendum #1)	SY	94	\$13.00	\$1,222.00	\$11.00	\$1,034.00	\$11.00	\$1,034.00	\$59.41	\$5,584.54
10	334-1-11	Superpave Asphaltic Conc, Traffic A, SP-9.5 (Addendum #1)	TN	11.6	\$238.00	\$2,760.80	\$220.00	\$2,552.00	\$307.06	\$3,561.90	\$531.81	\$6,169.00
11	400-1-2	Concrete Class I, Endwalls	CY	11.6	\$675.00	\$7,830.00	\$420.00	\$4,872.00	\$649.81	\$7,537.80	\$700.92	\$8,130.67
12	400-1-15	Concrete Class I, Miscellaneous	CY	0.2	\$2,250.00	\$450.00	\$300.00	\$60.00	\$300.00	\$60.00	\$2,384.60	\$476.92
13	425-1-583	DBI Type H, J Bot, <10', Mod	EA	7	\$10,570.00	\$73,990.00	\$13,000.00	\$91,000.00	\$6,558.45	\$45,909.15	\$11,767.10	\$82,369.70
14	425-2-71	MH, J-7, <10', Mod (Addendum #1)	EA	3	\$9,895.00	\$29,685.00	\$10,000.00	\$30,000.00	\$5,946.32	\$17,838.96	\$6,232.24	\$18,696.72
15	430-175-101	Pipe Culvert, RCP, 0-24"S/CD (Addendum #1)	LF	16	\$59.00	\$944.00	\$137.00	\$2,192.00	\$46.07	\$737.12	\$48.13	\$770.08
16	430-175-202	Pipe Culvert, ERCP, 25-36"S/CD (Addendum #1)	LF	34	\$108.50	\$3,689.00	\$192.00	\$6,528.00	\$90.57	\$3,079.38	\$119.75	\$4,071.50
17	430-175-203	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	2590	\$167.25	\$433,177.50	\$154.00	\$398,860.00	\$133.49	\$345,739.10	\$139.70	\$361,823.00
18	520-1-10	Concrete Curb and Gutter, Type F	LF	35	\$34.00	\$1,190.00	\$28.00	\$980.00	\$20.00	\$700.00	\$18.84	\$659.40
19	536-73	Guardrail Removal	LF	1196	\$3.40	\$4,066.40	\$2.00	\$2,392.00	\$2.56	\$3,061.76	\$4.14	\$4,951.44
20	570-1-2	Performance Turf, Sod	SY	6584	\$1.35	\$8,888.40	\$1.50	\$9,876.00	\$1.87	\$12,312.08	\$1.48	\$9,744.32
21	630-1-12	Signals-Conduit, F&I, Underground	LF	15	\$5.65	\$84.75	\$11.50	\$172.50	\$11.07	\$166.05	\$4.05	\$60.75
22	635-1-11	Pull & Junction Boxes, F&I, Pull Box	EA	1	\$485.00	\$485.00	\$385.00	\$385.00	\$369.09	\$369.09	\$303.89	\$303.89
23	660-2-106	Loop Detector, Inductive, F&I, Type F	EA	2	\$1,015.00	\$2,030.00	\$800.00	\$1,600.00	\$764.53	\$1,529.06	\$709.08	\$1,418.16
24	700-20-40	Single Post Sign (Relocate)	AS	1	\$45.00	\$45.00	\$55.00	\$55.00	\$131.82	\$131.82	\$75.97	\$75.97
25		Miscellaneous Work and Cleanup	LS	1	\$7,400.00	\$7,400.00	\$4,400.00	\$4,400.00	\$23,593.89	\$23,593.89	\$5,528.16	\$5,528.16
		DISCRETIONARY WORK (ROADWAY)				\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00
		SUBTOTAL ROADWAY				\$774,605.65		\$675,343.25		\$577,189.25		\$665,556.43
26		Steel Casing, 14" (Addendum #1)	LF	20	\$65.25	\$1,305.00	\$142.00	\$2,840.00	\$61.80	\$1,236.00	\$112.65	\$2,253.00
27		Steel Casing, 20" (Addendum #1)	LF	35	\$83.95	\$2,938.25	\$165.00	\$5,775.00	\$62.28	\$2,179.80	\$139.22	\$4,872.70
28		6" DIP Class 50 Watermain (RJ)	LF	35	\$21.50	\$752.50	\$247.00	\$8,645.00	\$39.91	\$1,396.85	\$149.53	\$5,233.55
29		6" 45° Bend	EA	4	\$145.00	\$580.00	\$280.00	\$1,120.00	\$186.30	\$745.20	\$193.54	\$774.16
		DISCRETIONARY WORK (UTILITIES)				\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00
		SUBTOTAL UTILITIES				\$7,575.75		\$20,380.00		\$7,557.85		\$15,133.41
TOTAL BID PRICE:						\$782,181.40		\$695,723.25		\$584,747.11		\$680,689.84

09-2569DS CANAL ROAD STORMWATER PIPING TABULATION "BID A"

220 DAYS

					PHILLIPS AND JORDAN, INC.		QGS DEVELOPMENT, INC.		STATELY CONTRACTORS		WESTRA CONSTRUCTION CORP.		WOODRUFF & SONS, INC.	
					P.O. BOX 2295		P.O. DRAWER 108		6028 33RD ST E		P.O BOX 1149		P.O. BOX 10127	
					ZEPHYRHILLS, FL 33539		LITHIA, FL 33547		BRADENTON, FL 34203		PALMETTO, FL 34220		BRADENTON, FL 34282-0127	
					813-783-1132		813-634-3326		941-756-4700		941-723-1611		941-756-1871	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	101-1	Mobilization	LS	1	\$26,533.05	\$26,533.05	\$18,000.00	\$18,000.00	\$21,600.00	\$21,600.00	\$40,000.00	\$40,000.00	\$19,556.93	\$19,556.93
2	102-1	Maintenance of Traffic	LS	1	\$25,113.51	\$25,113.51	\$6,100.00	\$6,100.00	\$13,500.00	\$13,500.00	\$22,000.00	\$22,000.00	\$14,376.93	\$14,376.93
3	104-10-2	Synthetic Bales	LF	20	\$13.05	\$261.00	\$8.26	\$165.20	\$8.00	\$160.00	\$15.00	\$300.00	\$11.95	\$239.00
4	104-11	Floating Turbidity Barrier	LF	45	\$13.62	\$612.90	\$9.15	\$411.75	\$8.00	\$360.00	\$9.50	\$427.50	\$8.93	\$401.85
5	110-1-1	Cleaning & Grubbing	LS	1	\$46,070.80	\$46,070.80	\$27,000.00	\$27,000.00	\$6,500.00	\$6,500.00	\$30,000.00	\$30,000.00	\$14,186.17	\$14,186.17
6	120-1	Regular Excavation (Addendum #1)(Addendum #2)	CY	5928	\$1.57	\$9,306.96	\$1.50	\$8,892.00	\$4.75	\$28,158.00	\$4.70	\$27,861.60	\$1.10	\$6,520.80
7	120-6	Embankment (inc. final grading work) (Addendum #1) (Addendum #2)	CY	8118	\$6.56	\$53,254.08	\$4.57	\$37,099.26	\$5.25	\$42,619.50	\$11.00	\$89,298.00	\$13.17	\$106,914.06
8	285-705	Optional Base, Group 5 (Addendum #1)	SY	70	\$16.83	\$1,178.10	\$49.60	\$3,472.00	\$45.00	\$3,150.00	\$42.00	\$2,940.00	\$31.38	\$2,196.60
9	327-70-1	Milling Existing Asphalt Pavement, 1" (Addendum #1)	SY	94	\$114.48	\$10,761.12	\$7.74	\$727.56	\$28.00	\$2,632.00	\$7.00	\$658.00	\$60.06	\$5,645.64
10	334-1-1-1	Superpave Asphaltic Conc, Traffic A, SP-9.5 (Addendum #1)	TN	11.6	\$746.02	\$8,653.83	\$265.50	\$3,079.80	\$475.00	\$5,510.00	\$468.00	\$5,428.80	\$461.98	\$5,358.97
11	400-1-2	Concrete Class 1, Endwalls	CY	11.6	\$900.18	\$10,442.09	\$710.00	\$8,236.00	\$425.00	\$4,930.00	\$1,100.00	\$12,760.00	\$796.14	\$9,235.22
12	400-1-15	Concrete Class 1, Miscellaneous	CY	0.2	\$367.47	\$73.49	\$1,120.00	\$224.00	\$1,100.00	\$220.00	\$2,600.00	\$520.00	\$1,311.82	\$262.36
13	425-1-583	DBI Type H, J Bot, <10', Mod MH, J-7, <10', Mod (Addendum #1)	EA	7	\$12,910.99	\$90,376.93	\$10,690.00	\$74,830.00	\$8,100.00	\$56,700.00	\$11,400.00	\$79,800.00	\$16,101.11	\$112,707.77
14	425-2-71	Pipe Culvert, RCP, 0-24"S/CD (Addendum #1)	EA	3	\$8,924.31	\$26,772.93	\$6,900.00	\$20,700.00	\$9,400.00	\$28,200.00	\$7,300.00	\$21,900.00	\$12,097.11	\$36,291.33
15	430-175-101	Pipe Culvert, ERCP, 25-36"S/CD (Addendum #1)	LF	16	\$49.00	\$784.00	\$70.36	\$1,125.76	\$47.00	\$752.00	\$69.00	\$1,104.00	\$78.78	\$1,260.48
16	430-175-202	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	34	\$118.37	\$4,024.58	\$177.00	\$6,018.00	\$105.00	\$3,570.00	\$89.00	\$3,026.00	\$102.63	\$3,489.42
17	430-175-203	Pipe Culvert, ERCP, 37-48"S/CD (Addendum #1)	LF	2590	\$165.14	\$427,712.60	\$165.00	\$427,350.00	\$125.00	\$323,750.00	\$155.00	\$401,450.00	\$140.60	\$364,154.00
18	520-1-10	Concrete Curb and Gutter, Type F	LF	35	\$30.87	\$1,080.45	\$18.69	\$654.15	\$54.00	\$1,890.00	\$53.00	\$1,855.00	\$37.51	\$1,312.85
19	536-73	Guardrail Removal	LF	1196	\$4.69	\$5,609.24	\$1.12	\$1,339.52	\$12.00	\$14,352.00	\$1.50	\$1,794.00	\$4.41	\$5,274.36
20	570-1-2	Performance Turf, Sod	SY	6584	\$1.92	\$12,641.28	\$1.60	\$10,534.40	\$2.00	\$13,168.00	\$1.90	\$12,509.60	\$2.18	\$14,353.12
21	630-1-12	Signals-Conduit, F&I, Underground	LF	15	\$15.43	\$231.45	\$18.02	\$270.30	\$22.00	\$330.00	\$5.60	\$84.00	\$5.50	\$82.50
22	635-1-11	Pull & Junction Boxes, F&I, Pull Box	EA	1	\$514.50	\$514.50	\$600.00	\$600.00	\$550.00	\$550.00	\$480.00	\$480.00	\$472.98	\$472.98
23	660-2-106	Loop Detector, Inductive, F&I, Type F	EA	2	\$1,157.62	\$2,315.24	\$1,121.00	\$2,242.00	\$2,200.00	\$4,400.00	\$1,005.00	\$2,010.00	\$989.96	\$1,979.92
24	700-20-40	Single Post Sign (Relocate)	AS	1	\$60.42	\$60.42	\$246.00	\$246.00	\$110.00	\$110.00	\$125.00	\$125.00	\$44.00	\$44.00
25		Miscellaneous Work and Cleanup	LS	1	\$5,916.71	\$5,916.71	\$14,880.00	\$14,880.00	\$5,400.00	\$5,400.00	\$15,000.00	\$15,000.00	\$24,689.15	\$24,689.15
		DISCRETIONARY WORK (ROADWAY)				\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00		\$52,500.00
		SUBTOTAL ROADWAY				\$822,801.26		\$726,697.70		\$635,011.50		\$825,831.50		\$803,506.42
26		Steel Casing, 14" (Addendum #1)	LF	20	\$116.78	\$2,335.60	\$156.00	\$3,120.00	\$125.00	\$2,500.00	\$110.00	\$2,200.00	\$284.06	\$5,681.20
27		Steel Casing, 20" (Addendum #1)	LF	35	\$134.53	\$4,708.55	\$131.00	\$4,585.00	\$135.00	\$4,725.00	\$125.00	\$4,375.00	\$339.74	\$11,890.90
28		6" DIP Class 50 Watermain (RJ)	LF	35	\$49.57	\$1,734.95	\$105.00	\$3,675.00	\$43.00	\$1,505.00	\$156.00	\$5,460.00	\$131.84	\$4,614.40
29		6" 45° Bend	EA	4	\$224.52	\$898.08	\$250.00	\$1,000.00	\$435.00	\$1,740.00	\$177.00	\$708.00	\$113.10	\$452.40
		DISCRETIONARY WORK (UTILITIES)				\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00		\$2,000.00
		SUBTOTAL UTILITIES				\$11,677.18		\$14,380.00		\$12,470.00		\$14,743.00		\$24,638.90
		TOTAL BID PRICE:				\$834,478.44		\$741,077.70		\$647,481.50		\$840,574.50		\$828,145.32

				BJ ENTERPRISES, INC. 6581 SLATER PINES DR NORTH FT. MYERS, FL 33917 239-731-2333		C.M. ROADBUILDERS, INC. 6728 33RD ST E SARASOTA, FL 34243 941-758-1933		CITY EXCAVATION, LLC 13850 TREELINE AVENUE SUITE 1 FORT MYERS, FL 33913 239-225-0619		CROSS ENVIRONMENTAL P.O. BOX 1299 CRYSTAL SPRINGS, FL 33524 813-783-1688		
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x
		Acknowledge Addendum 1				x		x		x		x
		Acknowledge Addendum 2				x		x		x		x
		Vendor subcontracting				Yes		Yes		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x
		Contractor's Questionnaire				x		x		x		x
		Drug Free Work Place Certification				x		x		x		x
		Public Contracting & Environmental Crimes				x		x		x		x
		Affidavit as to Local Business-Supplied Document with BID						x		x		
		Bond Included				x		x		x		x

					DANIEL R. SWANSON		E.T. MACKENZIE OF FLORIDA, INC.		FORSBERG CONSTRUCTION, INC.		FREDERICK DERR & CO, INC.	
					1720 EL JOBEAN ROAD, SUITE 208		6212 33RD ST E		6475 GOLF COURSE BLVD		3801 N ORANGE AVE.	
					PORT CHARLOTTE, FL 33948		BRADENTON, FL 34203		PUNTA GORDA, FL 33982		SARASOTA, FL 34234	
					941-629-8822		941-756-6760		941-637-8500		941-355-8575	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x
		Acknowledge Addendum 1				x		x		x		x
		Acknowledge Addendum 2				x		x		x		x
		Vendor subcontracting				Yes		Undertermined at time of bidding		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x
		Contractor's Questionnaire				x		x		x		x
		Drug Free Work Place Certification				x		x		x		x
		Public Contracting & Environmental Crimes Affidavit as to Local Business-Supplied Document with BID				x		x		x		x
		Bond Included				x		x		x		x

					GATOR GRADING & PAVING, LLC 4220 15TH ST E BRADENTON, FL 34208 941-751-3900		KUXHAUSEN CONSTRUCTION, INC. PO BOX 21087 SARASOTA, FL 34276-4087 941-379-6603		MCLEOD LAND SERVICES 7405 28TH ST CT E SARASOTA, FL 34243 941-922-1861		PETER A BASILE SONS, INC. 5149 SW US 17 ARCADIA, FL 34266 863-993-2588	
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x
		Acknowledge Addendum 1				x		x		x		x
		Acknowledge Addendum 2				x		x		x		x
		Vendor subcontracting				Yes		Yes		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x
		Contractor's Questionnaire				x		x		x		x
		Drug Free Work Place Certification				x		x		x		x
		Public Contracting & Environmental Crimes				x		x		x		x
		Affidavit as to Local Business-Supplied Document with BID						x		x		x
		Bond Included				x		x		x		x

				PHILLIPS AND JORDAN, INC.		QGS DEVELOPMENT, INC.		STATELY CONTRACTORS		WESTRA CONSTRUCTION CORP.		WOODRUFF & SONS, INC.		
				P.O. BOX 2295		P.O. DRAWER 108		6028 33RD ST E		P.O BOX 1149		P.O. BOX 10127		
				ZEPHYRHILLS, FL 33539		LITHIA, FL 33547		BRADENTON, FL 34203		PALMETTO, FL 34220		BRADENTON, FL 34282-0127		
				813-783-1132		813-634-3326		941-756-4700		941-723-1611		941-756-1871		
NO.	FDOT ITEM	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		Acknowledge Site Visit				x		x		x		x		x
		Acknowledge Addendum 1				x		x		x		x		x
		Acknowledge Addendum 2				x		x		x		x		x
		Vendor subcontracting				Yes		Yes		Yes		Yes		Yes
		The Florida Trench Safety Act				x		x		x		x		x
		Contractor's Questionnaire				x		x		x		x		x
		Drug Free Work Place Certification				x		x		x		x		x
		Public Contracting & Environmental Crimes				x		x		x		x		x
		Affidavit as to Local Business-Supplied Document with BID				x				x		x		x
		Bond Included				x		x		x		x		x

KEYED BY: Michael Ketch DATE: 9-2-09

CHECKED BY: Donna M. Stevens DATE: 9/4/09