



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2
Solicitation No.: 22-TA004090DJ
Solicitation Title: Erie Road & SR 62 Improvements
Project No.: 6094060
Addendum Date: April 18, 2022
Procurement Contact: Dave Janney
Senior Procurement Agent

IFBC 22-TA004090DJ is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of IFBC 22-TA004090DJ.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this IFBC was April 15, 2022.

QUESTIONS AND RESPONSES:

Q1. The Invitation for Bid states that the bid is due on May 9th and the deadline for questions is April 15th, can these dates be extended, as contractors bidding schedules are busy? Please consider.

R1. The Bid Opening date will remain, May 9, 2022, @ 11:00 AM.

Q2. The roadway construction plans issued appear to be a scanned version and are not to scale. Can a clean original pdf of the roadway plans that are scalable be provided? Please advise.

R2. The plans that were posted are the original set of plans and the only set we have.

Q3. There appears to be approximately 4,000 CY of excess excavated fill. Who retains the excess fill material, County or contractor? Who is responsible for the removal of the excess material, the County or contractor? If the contractor is to move the excess to a County location, that information needs to be provided. Please clarify.

R3. The Contractor is responsible for retaining, removal, and disposal of any excess excavated fill.

Q4. The MOT plans that are provided in the roadway plans are vague and only refer to the current FDOT 600 Indices. The current speed limit posted on SR62 is 60 MPH. For the amount of traffic and the safety of the workers, will the contractor be allowed to reduce the speed limit to 45 MPH in the construction zone? Please advise.

R4. The County would support a reduction in speed limit during the work that occurs on US 301 or at SR 62. Ultimately this will be FDOT's decision.

Q5. It appears that a new entrance has been constructed on the south side of SR62 at approximately sta. 121+70. The plans do not show this entrance, how does the newly constructed entrance and turn lane affect the new proposed roadway at this location? Please advise.

R5. Please bid the plans as advertised. If a revision is needed, we will coordinate with the successful low bidder for any revisions to the plans and cost.

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the IFBC.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE