




IFB #14-2544CD-
 Addendum #1

ITEM 
NO. DESCRIPTION

EST. 
QTY. U/M UNIT PRICE

EXTENDED 
PRICE

1

Purchase of Comminutor -(CDD3210-XDM2.0 
Channel Monster Complete with all asociated 
equipment)

$80,000.00

1a Comminutor Installation EA 1 $ $
2 By-Pass Pumping LS 1 $ $
3 Wetwell Cleaning LS 1 $ $
4 Demolition - Liner & Soft Concrete Removal SF 2800 $ $
5 Concrete Repair SF 400 $ $
6 Stop Gate Assembly EA 2 $ $
7 Stop Gate Lift Support Beam LS 1 $ $
8a Fiberglass Shapes- B1:10x10x1/2 Beam LF 40 $ $
8b Fiberglass Shapes- B2:6x6x3/8 Beam LF 30 $ $
9 Spray Liner SF 2800 $ $
10 Explosion Proof LED Light Fixtures EA 4 $ $
11 Fiberglass Grating SF 250 $ $
12 Deck Grating Support Embedded Angle LF 64 $ $
13 Replace bar Screen EA 1 $ $
14 Gas Tight, Stainless Steel Access Hatch EA 2 $ $
15 MOBILIZATION LS 1 $ $
16 MISCELLANEOUS WORK AND CLEAN UP LS 1 $ $

TOTAL BASE BID "A" - Based on Completion 
Time of 140  Calendar Days 

$ _______________

17
CONTRACT CONTINGENCY WORK (USED 
ONLY WITH COUNTY APPROVAL)

$ _______________

$ _______________
TOTAL OFFER FOR BID "A" with Contract Contingency -
Based on Completion Time of 140 Calendar Days 

BID FORM
(Submit in Triplicate)

REHABILITATION OF MASTER LIFT STATION- 1M
Bid "A" Based on Completion Time of 140 Calendar Days

10% OF TOTAL BASE BID

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED BID FORM- 2
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EXTENDED 
PRICE

1

Purchase of Comminutor -(CDD3210-XDM2.0 
Channel Monster Complete with all asociated 
equipment)

$80,000.00

1a Comminutor Installation EA 1 $ $
2 By-Pass Pumping LS 1 $ $
3 Wetwell Cleaning LS 1 $ $
4 Demolition - Liner & Soft Concrete Removal SF 2800 $ $
5 Concrete Repair SF 400 $ $
6 Stop Gate Assembly EA 2 $ $
7 Stop Gate Lift Support Beam LS 1 $ $
8a Fiberglass Shapes- B1:10x10x1/2 Beam LF 40 $ $
8b Fiberglass Shapes- B2:6x6x3/8 Beam LF 30 $ $
9 Spray Liner SF 2800 $ $
10 Explosion Proof LED Light Fixtures EA 4 $ $
11 Fiberglass Grating SF 250 $ $
12 Deck Grating Support Embedded Angle LF 64 $ $
13 Replace bar Screen EA 1 $ $
14 Gas Tight, Stainless Steel Access Hatch EA 2 $ $
15 MOBILIZATION LS 1 $ $
16 MISCELLANEOUS WORK AND CLEAN UP LS 1 $ $

TOTAL BASE BID "B" - Based on Completion 
Time of 180  Calendar Days 

$ _______________

17
CONTRACT CONTINGENCY WORK (USED 
ONLY WITH COUNTY APPROVAL)

$ _______________

$ _______________
TOTAL OFFER FOR BID "B" with Contract Contingency -
Based on Completion Time of 180 Calendar Days 

BID FORM
(Submit in Triplicate)

REHABILITATION OF MASTER LIFT STATION- 1M
Bid "B" Based on Completion Time of 180 Calendar Days

10% OF TOTAL BASE BID

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED BID FORM - 3
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This specification includes by reference the Manatee County Utility Standards approved May 
2011. 
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SECTION 01005 GENERAL REQUIREMENTS 

 
PART 1 GENERAL 

 
1.01  SCOPE AND INTENT 
  

A. Description 
  

The work to be done consists of the furnishing of all labor, materials and equipment, and 
the performance of all work included in this Contract.   
 

B. Work Included 
  

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, 
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and 
other means of construction necessary or proper for performing and completing the work.  
He shall obtain and pay for all required permits necessary for the work, other than those 
permits such as the DEP permit and railroad permit which may have already been 
obtained. He shall perform and complete the work in the manner best calculated to 
promote rapid construction consistent with safety of life and property and to the 
satisfaction of the County, and in strict accordance with the Contract Documents.  The 
Contractor shall clean up the work and maintain it during and after construction, until 
accepted, and shall do all work and pay all incidental costs.  He shall repair or restore all 
structures and property that may be damaged or disturbed during performance of the 
work. 

 
The cost of incidental work described in these General Requirements, for which there are 
no specific Contract Items, shall be considered as part of the general cost of doing the 
work and shall be included in the prices for the various Contract Items.  No additional 
payment will be made. 

 
The Contractor shall be solely responsible for the adequacy of his workmanship, materials 
and equipment. 

 
C. Public Utility Installations and Structures 

  
Public utility installations and structures shall be understood to include all poles, tracks, 
pipes, wires, conduits, house service connections, vaults, manholes and all other 
appurtenances and facilities pertaining thereto. 

  
The Contractor shall protect all installations and structures from damage during the work.  
Access across any buried public utility installation or structure shall be made only in such 
locations and by means approved by the County.  All required protective devices and 
construction shall be provided by the Contractor at his expense.  All existing public utilities 
damaged by the Contractor which are shown on the Plans or have been located in the 
field by the utility shall be repaired by the Contractor, at his expense, as approved by the 
County.  No separate payment shall be made for such protection or repairs to public utility 
installations or structures. 

 
Public utility installations or structures owned or controlled by the County or other 
governmental body, which are required by this contract to be removed, relocated, replaced 
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a 
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part of the general cost of doing the work and shall be included in the prices bid for the 
various contract items.  No separate payment shall be made. 

 
Where public utility installations or structures owned or controlled by the County or other 
governmental body are encountered during the course of the work, and are not indicated 
on the Plans or in the Specifications, and when, in the opinion of the County, removal, 
relocation, replacement or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility having jurisdiction, or such work 
may be ordered, in writing by the County, for the contractor to accomplish.  If such work is 
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the 
Contractor shall give full cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such work is accomplished by the 
Contractor, it will be in accordance with the General and Supplemental General 
Conditions. 

  
The Contractor shall give written notice to County and other governmental utility 
departments and other owners of public utilities of the location of his proposed 
construction operations, at least forty-eight hours in advance of breaking ground in any 
area or on any unit of the work.  This can be accomplished by making the appropriate 
contact with the "Sunshine State One-Call of Florida, Inc.  Call Center ("Call Sunshine") 
and per all requirements provided for in the Florida Underground Facilities Damage 
Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
The maintenance, repair, removal, relocation or rebuilding of public utility installations and 
structures, when accomplished by the Contractor as herein provided, shall be done by 
methods approved by the County. 

 
1.02 PLANS AND SPECIFICATIONS 
 

A. Plans 
  

When obtaining data and information from the Plans, figures shall be used in preference to 
scaled dimensions, and large scale drawings in preference to small scale drawings. 
 

B. Copies Furnished to Contractor 
  

The Contractor shall furnish each of the subcontractors, manufacturers, and material men 
such copies of the Contract Documents as may be required for their work.  Additional 
copies of the Plans and Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 

 
C. Supplementary Drawings 

     
When, in the opinion of the County, it becomes necessary to explain more fully the work to 
be done or to illustrate the work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be 
prepared by the County and five paper prints thereof will be given to the Contractor. 

 
D. Contractor to Check Plans and Data 

  
The Contractor shall verify all dimensions, quantities and details shown on the Plans, 
Supplementary Drawings, Schedules, Specifications or other data received from the 
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found 
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therein.  Failure to discover or correct errors, conflicts or discrepancies shall not relieve 
the Contractor of full responsibility for unsatisfactory work, faulty construction or improper 
operation resulting therefrom nor from rectifying such conditions at his own expense.  He 
will not be allowed to take advantage of any errors or omissions, as full instructions will be 
furnished by the County, should such errors or omissions be discovered.  All schedules 
are given for the convenience of the County and the Contractor and are not guaranteed to 
be complete.  The Contractor shall assume all responsibility for the making of estimates of 
the size, kind, and quality of materials and equipment included in work to be done under 
the Contract. 

 
E. Specifications 

  
The Technical Specifications consist of three parts:  General, Products and Execution.  
The General Section contains General Requirements which govern the work.  Products 
and Execution modify and supplement these by detailed requirements for the work and 
shall always govern whenever there appears to be a conflict. 

  
F. Intent 

  
All work called for in the Specifications applicable to this Contract, but not shown on the 
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in 
both.  Work not specified in either the Plans or in the Specifications, but involved in 
carrying out their intent or in the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were specifically delineated or 
described. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission from 
them of a detailed description concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best general practice is to prevail 
and that only material and workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that basis. 

 
The inclusion of the Related Requirements (or work specified elsewhere) in the General 
part of the specifications is only for the convenience of the Contractor, and shall not be 
interpreted as a complete list of related Specification Sections. 

 
1.03 MATERIALS AND EQUIPMENT 
 

A. Manufacturer 
  

All transactions with the manufacturers or subcontractors shall be through the Contractor, 
unless the Contractor shall request, in writing to the County, that the manufacturer or 
subcontractor deal directly with the County.  Any such transactions shall not in any way 
release the Contractor from his full responsibility under this Contract. 

 
Any two or more pieces or material or equipment of the same kind, type or classification, 
and being used for identical types of services, shall be made by the same manufacturer. 

 
B. Delivery 

  
The Contractor shall deliver materials in ample quantities to insure the most speedy and 
uninterrupted progress of the work so as to complete the work within the allotted time.  
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The Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, 
the progress of the work of any related Contractor. 

 
C. Tools and Accessories 

  
The Contractor shall, unless otherwise stated in the Contract Documents, furnish with 
each type, kind or size of equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, operate, maintain or repair 
the equipment.  Such tools and appliances shall be furnished in approved painted steel 
cases, properly labeled and equipped with good grade cylinder locks and duplicate keys. 

  
Spare parts shall be furnished as specified. 

  
Each piece of equipment shall be provided with a substantial nameplate, securely 
fastened in place and clearly inscribed with the manufacturer's name, year of 
manufacture, serial number, weight and principal rating data. 

 
D. Installation of Equipment. 

 
The Contractor shall have on hand sufficient proper equipment and machinery of ample 
capacity to facilitate the work and to handle all emergencies normally encountered in work 
of this character. 

  
Equipment shall be erected in a neat and workmanlike manner on the foundations at the 
locations and elevations shown on the Plans, unless directed otherwise by the County 
during installation.  All equipment shall be correctly aligned, leveled and adjusted for 
satisfactory operation and shall be installed so that proper and necessary connections can 
be made readily between the various units.   
 
The Contractor shall furnish, install and protect all necessary anchor and attachment bolts 
and all other appurtenances needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by the County and made of 
ample size and strength for the purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 

  
The Contractor shall furnish all materials and labor for, and shall properly bed in non-
shrink grout, each piece of equipment on its supporting base that rests on masonry 
foundations. 

 
Grout shall completely fill the space between the equipment base and the foundation.  All 
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar 
epoxy equal to Koppers 300M or provide a 1/32-inch neophrene gasket between the metal 
surface and the concrete or grout. 

 
E. Service of Manufacturer's Engineer 

 
The Contract prices for equipment shall include the cost of furnishing (as required by 
equipment specifications sections) a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall assist the Contractor, 
when required, to install, adjust, test and place in operation the equipment in conformity 
with the Contract Documents.  After the equipment is placed in permanent operation by 
the County, such engineer or superintendent shall make all adjustments and tests required 
by the County to prove that such equipment is in proper and satisfactory operating 
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condition, and shall instruct such personnel as may be designated by the County in the 
proper operation and maintenance of such equipment. 

 
1.04 INSPECTION AND TESTING 
 

A. General 
  

Inspection and testing of materials will be performed by the County unless otherwise 
specified. 

  
For tests specified to be made by the Contractor, the testing personnel shall make the 
necessary inspections and tests and the reports thereof shall be in such form as will 
facilitate checking to determine compliance with the Contract Documents.  Three (3) 
copies of the reports shall be submitted and authoritative certification thereof must be 
furnished to the County as a prerequisite for the acceptance of any material or equipment. 
 
If, in the making of any test of any material or equipment, it is ascertained by the County 
that the material or equipment does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from delivering said material or 
equipment, or to remove it promptly from the site or from the work and replace it with 
acceptable material, without cost to the County. 

 
Tests of electrical and mechanical equipment and appliances shall be conducted in 
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may 
otherwise be stated herein. 

  
The Contractor shall be fully responsible for the proper operation of equipment during 
tests and instruction periods and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the County formally takes over the 
operation thereof. 

 
B. Costs 

  
All inspection and testing of materials furnished under this Contract will be performed by 
the County or duly authorized inspection engineers or inspections bureaus without cost to 
the Contractor, unless otherwise expressly specified. 

 
The cost of shop and field tests of equipment and of certain other tests specifically called 
for in the Contract Documents shall be borne by the Contractor and such costs shall be 
deemed to be included in the Contract price. 

 
Materials and equipment submitted by the Contractor as the equivalent to those 
specifically named in the Contract may be tested by the County for compliance.  The 
Contractor shall reimburse the County for the expenditures incurred in making such tests 
on materials and equipment which are rejected for non-compliance. 

  
C. Inspections of Materials 

 
The Contractor shall give notice in writing to the County, at least two weeks in advance of 
his intention to commence the manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the permanent construction.  Such notice 
shall contain a request for inspection, the date of commencement and the expected date 
of completion of the manufacture of preparation of materials.  Upon receipt of such notice, 
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the County will arrange to have a representative present at such times during the 
manufacture as may be necessary to inspect the materials or he will notify the Contractor 
that the inspection will be made at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The Contractor must comply with 
these provisions before shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials meeting the requirements of the 
Contract Documents. 

 
D. Certificate of Manufacture 

  
When inspection is waived or when the County so requires, the Contractor shall furnish to 
him authoritative evidence in the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in conformity with the Contract 
Documents.  These certificates shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made directly on 
the product or on similar products of the manufacturer. 

 
E. Shop Tests of Operating Equipment 

  
Each piece of equipment for which pressure, duty, capacity, rating, efficiency, 
performance, function or special requirements are specified shall be tested in the shop of 
the maker in a manner which shall conclusively prove that its characteristics comply fully 
with the requirements of the Contract Documents.  No such equipment shall be shipped to 
the work until the County notifies the Contractor, in writing, that the results of such tests 
are acceptable. 

 
The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of 
operating equipment shall be borne by the Contractor. 

 
F. Preliminary Field Tests 

  
As soon as conditions permit, the Contractor shall furnish all labor, materials, and 
instruments and shall make preliminary field tests of equipment.  If the preliminary field 
tests disclose any equipment furnished under this Contract which does not comply with 
the requirements of the Contract Documents, the Contractor shall, prior to the acceptance 
tests, make all changes, adjustments and replacements required.  The furnishing 
Contractor shall assist in the preliminary field tests as applicable. 

 
G. Final Field Tests 

  
Upon completion of the work and prior to final payment, all equipment and piping installed 
under this Contract shall be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 

 
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment 
and instruments necessary for all acceptance tests, at no additional cost to the County.  
The Supplier shall assist in the final field tests as applicable. 

 
H. Failure of Tests 

  
Any defects in the materials and equipment or their failure to meet the tests, guarantees or 
requirements of the Contract Documents shall be promptly corrected by the Contractor.  
The decision of the County as to whether or not the Contractor has fulfilled his obligations 
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under the Contract shall be final and conclusive.  If the Contractor fails to make these 
corrections or if the improved materials and equipment, when tested, shall again fail to 
meet the guarantees of specified requirements, the County, notwithstanding its partial 
payment for work, and materials and equipment, may reject the materials and equipment 
and may order the Contractor to remove them from the site at his own expense. 

 
In case the County rejects any materials and equipment, then the Contractor shall replace 
the rejected materials and equipment within a reasonable time.  If he fails to do so, the 
County may, after the expiration of a period of thirty (30) calendar days after giving him 
notice in writing, proceed to replace such rejected materials and equipment, and the cost 
thereof shall be deducted from any compensation due or which may become due the 
Contractor under his Contract. 

 
I. Final Inspection 

  
During such final inspections, the work shall be clean and free from water.  In no case will 
the final pay application be prepared until the Contractor has complied with all 
requirements set forth and the County has made his final inspection of the entire work and 
is satisfied that the entire work is properly and satisfactorily constructed in accordance 
with the requirements of the Contract Document. 

 
1.05 TEMPORARY STRUCTURES 
 

A. Temporary Fences 
  

If, during the course of the work, it is necessary to remove or disturb any fence or part 
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a 
suitable temporary fence which shall be maintained until the permanent fence is replaced.  
The County shall be solely responsible for the determination of the necessity for providing 
a temporary fence and the type of temporary fence to be used. 

 
1.06 TEMPORARY SERVICES 
 

A. First Aid 
  

The Contractor shall keep upon the site, at each location where work is in progress, a 
completely equipped first aid kit and shall provide ready access thereto at all times when 
people are employed on the work. 

 
1.07 ADJACENT STRUCTURES AND LANDSCAPING 
 

A. Responsibility 
  

The Contractor shall also be entirely responsible and liable for all damage or injury as a 
result of his operations to all other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress of the work.  The cost of 
protection, replacement in their original locations and conditions or payment of damages 
for injuries to such adjacent public and private property and structures affected by the 
work, whether or not shown on the Plans, and the removal, relocation and reconstruction 
of such items called for on the Plans or specified shall be included in the various Contract 
Items and no separate payments will be made therefore.  Where such public and private  
property, structures of any kind and appurtenances thereto are not shown on the Plans 
and when, in the opinion of the County, additional work is deemed necessary to avoid 
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interference with the work, payment therefore will be made as provided for in the General 
Conditions. 

 
Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks, 
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever 
they may be, is solely his responsibility.  Conditional inspection of buildings or structures 
in the immediate vicinity of the project which may reasonably be expected to be affected 
by the Work shall be performed by and be the responsibility of the Contractor. 

 
Contractor shall, before starting operations, make an examination of the interior and 
exterior of the adjacent structures, buildings, facilities, etc., and record by notes, 
measurements, photographs, etc., conditions which might be aggravated by open 
excavation and construction.  Repairs or replacement of all conditions disturbed by the 
construction shall be made to the satisfaction of the County.  This does not preclude 
conforming to the requirements of the insurance underwriters.  Copies of surveys, 
photographs, reports, etc., shall be given to the County. 

 
Prior to the beginning of any excavations, the Contractor shall advise the County of all 
buildings or structures on which he intends to perform work or which performance of the 
project work will affect. 

 
B. Protection of Trees 

 
1.  All trees and shrubs shall be adequately protected by the Contractor with boxes 

and otherwise and in accordance with ordinances governing the protection of 
trees.  No excavated materials shall be placed so as to injure such trees or shrubs.  
Trees or shrubs destroyed by negligence of the Contractor or his employees shall 
be replaced by him with new stock of similar size and age, at the proper season 
and at the sole expense of the Contractor. 

2. Beneath trees or other surface structures, where possible, pipelines may be built in 
short tunnels, backfilled with excavated materials, except as otherwise specified, 
or the trees or structures carefully supported and protected from damage. 

3.  The County may order the Contractor, for the convenience of the County, to 
remove trees along the line or trench excavation.  If so ordered, the County will 
obtain any permits required for removal of trees.  Such tree removal ordered shall 
be paid for under the appropriate Contract Items. 

 
C. Lawn Areas 

  
Lawn areas shall be left in as good condition as before the starting of the work.  Where 
sod is to be removed, it shall be carefully removed, and later replaced, or the area where 
sod has been removed shall be restored with new sod. 

 
D. Restoration of Fences 

  
Any fence, or part thereof, that is damaged or removed during the course of the work shall 
be replaced or repaired by the Contractor and shall be left in as good a condition as before 
the starting of the work.  The manner in which the fence is repaired or replaced and the 
materials used in such work shall be subject to the approval of the County.  The cost of all 
labor, materials, equipment, and work for the replacement or repair of any fence shall be 
deemed included in the appropriate Contract Item or items, or if no specific Item is 
provided therefore, as part of the overhead cost of the work, and no additional payment 
will be made therefore. 
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1.08 PROTECTION OF WORK AND PUBLIC 
 

A. Barriers and Lights 
  

During the prosecution of the work, the Contractor shall put up and maintain at all times 
such barriers and lights as will effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen 
at all places where the work causes obstructions to the normal traffic or constitutes in any 
way a hazard to the public, in accordance with state and local requirements. 

 
B. Smoke Prevention 

  
A strict compliance with ordinances regulating the production and emission of smoke will 
be required.  No open fires will be permitted. 

 
C. Noise 

  
The Contractor shall eliminate noise to as great an extent as practicable at all times.  Air 
compressing plants shall be equipped with silencers and the exhaust of all engines or 
other power equipment shall be provided with mufflers.  In the vicinity of hospitals and 
schools, special care shall be used to avoid noise or other nuisances.  The Contractor 
shall strictly observe all local regulations and ordinances covering noise control. 

 
D. Access to Public Services 

  
Neither the materials excavated nor the materials or plant used in the construction of the 
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes. 

 
E. Dust prevention 

  
The Contractor shall prevent dust nuisance from his operations or from traffic by keeping 
the roads and/or construction areas sprinkled with water at all times. 

 
1.09 CUTTING AND PATCHING 
  

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be 
required to make the several parts thereof join and coordinate in a manner satisfactory to 
the County and in accordance with the Plans and Specifications.  The work must be done 
by competent workmen skilled in the trade required by the restoration. 

 
1.10 CLEANING 
 

A. During Construction 
  

During construction of the work, the Contractor shall, at all times, keep the site of the work 
and adjacent premises as free from material, debris and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the opinion of the County, such 
material, debris, or rubbish constitutes a nuisance or is objectionable.  The Contractor 
shall remove from the site all of his surplus materials and temporary structures when no 
further need therefore develops. 

 
B. Final Cleaning 
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At the conclusion of the work, all equipment, tools, temporary structures and materials 
belonging to the Contractor shall be promptly taken away, and he shall remove and 
promptly dispose of all water, dirt, rubbish or any other foreign substances. 

 
The Contractor shall thoroughly clean all equipment and materials installed by him and 
shall deliver such materials and equipment undamaged in a bright, clean, polished and 
new operating condition. 
 

1.11 MISCELLANEOUS 
 

A. Existing Facilities 
  

The work shall be so conducted to maintain existing facilities in operation insofar as is 
possible.  Requirements and schedules of operations for maintaining existing facilities in 
service during construction shall be as described in the Special Provisions. 
 

B. Use of Chemicals 
 

All chemicals used during project construction or furnished for project operation, whether 
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues shall 
be in strict conformance with instructions. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

A. The work included in this contract consists of the rehabilitation of the wet well.  Major tasks 
are removal and replacement of the existing surface protection liner, repair of all concrete 
damage under the liner, replacement of the comminutor, explosion proof LED lights, 
channel stop gates, floor grates, gas tight access hatches, and all associated fixtures, 
panels, equipment, etc.  This project will include by-pass pumping and work in a confined 
space. 

 
B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 

equipment, tools, services and incidentals necessary to complete all work required by 
these Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous service 

and shall include any repairs, replacements, and/or restoration required as a result of 
damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the work, 
whether specifically indicated in the Contract Documents or not. 

 
1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience to the 
users of the system or facility.  The Contractor shall coordinate his work with private 
property owners such that existing utility services are maintained to all users to the 
maximum extent possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; coordinate 
the construction schedule and operations with the County's Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for public 

convenience and not close off public use of any facility until completion of construction to 
provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for storage, to 
allow for: 

 
1. Work by other Contractors. 
2. County's Use. 
3. Public Use. 
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B. Coordinate use of work site under direction of County's Representative. 
 

C. Assume full responsibility for the protection and safekeeping of products under this 
Contract, stored on the site. 

 
D. Move any stored products under the Contractor's control, which interfere with operations 

of the County or separate contractor. 
 

E. Obtain and pay for the use of additional storage of work areas needed for Contractor 
operations. 

 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the entire 
Work.  Upon completion of construction of each individual facility, including testing, if the 
County, at its sole discretion, desires to accept the individual facility, the Contractor will be 
issued a dated certificate of completion and acceptance for each individual facility. The 
County will assume ownership and begin operation of the individual facility on that date 
and the three-year guaranty period shall commence on that date.  The County has the 
option of not accepting the entire work as a whole until it is completed, tested and 
approved by the County. 

 
1.06 PARTIAL COUNTY OCCUPANCY 
 

The Contractor shall schedule his operations for completion of portions of the Work, as 
designated, for the County's occupancy prior to substantial completion of the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK PROGRESS 
 

The Contractor shall furnish personnel and equipment which will be efficient, appropriate 
and adequately sized to secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time stipulated in the Contract.  If at any 
time such personnel appears to the County to be inefficient, inappropriate, or insufficient 
for securing the quality of work required for producing the rate of progress aforesaid, he 
may order the Contractor to increase the efficiency, change the character, or increase the 
personnel and equipment and the Contractor shall conform to such order.  Failure of the 
County to give such order shall in no way relieve the Contractor of his obligations to 
secure the quality of the work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

The Contractor shall not enter or occupy private land outside of easements, except by 
permission of the affected property owner. 

 
1.03 WORK LOCATIONS 
 

Work shall be located substantially as indicated on the drawings, but the County reserves 
the right to make such modifications in locations as may be found desirable to avoid 
interference with existing structures or for other reasons. 

 
1.04  CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private property 
and shall use every precaution necessary to prevent damage thereto.  If any direct or 
indirect damage is done to public or private property by or on account of any act, 
omission, neglect, or misconduct in the execution of the work on the part of the Contractor, 
such property shall be restored by the Contractor, at his expense, to a condition equal or 
better to that existing before the damage was done, or he shall make good the damage in 
another manner acceptable to the County. 

 
B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their 

original or better condition by the use of similar or comparable materials.  All curbing shall 
be restored in a condition equal to the original construction and in accordance with the 
best modern practice. 

 
C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other 

physical features shall be protected and restored in a thoroughly workmanlike manner 
unless otherwise shown on the drawings.  Fences and other features removed by the 
Contractor shall be replaced in the location indicated by the County as soon as conditions 
permit.  All grass areas beyond the limits of construction which have been damaged by the 
Contractor shall be regraded and sodded to equal or exceed original conditions. 

 
1.05 MAINTENANCE OF FLOW 
 

The Contractor shall at his own cost, provide for the flow of sewers, drains and water 
courses interrupted during the progress of the work and shall immediately cart away and 
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remove all offensive matter.  The entire procedure of maintaining existing flow shall be 
fully discussed with the County well in advance of the interruption of any flow. 

 
1.06 CLEANUP 
 

During the course of the work, the Contractor shall keep the site of his operations in as 
clean and neat a condition as is possible.  He shall dispose of all residue resulting from 
the construction work and at the conclusion of the work, he shall remove and haul away 
any surplus excavation, broken pavement, lumber, equipment, temporary structures and 
any other refuse remaining from the construction operations and shall leave the entire site 
of the work in a neat and orderly condition. 

 
1.07 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or person authorized to perform any work under this Contract shall cooperate with 
the General Contractor and his subcontractors or trades and shall assist in incorporating 
the work of other trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the trade or 

subcontractor having jurisdiction, unless otherwise indicated herein or directed by the 
County. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 

 
 

END OF SECTION 
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SECTION 01030 SPECIAL PROJECT PROCEDURES 
 
PART 1 GENERAL 
 
1.01 HURRICANE PREPAREDNESS PLAN 
 

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County 
a Hurricane Preparedness Plan.  The plan should outline the necessary measures which 
the Contractor proposes to perform at no additional cost to the County in case of a 
hurricane warning. 

 
B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure 

that he and his Subcontractors shall carefully protect work and materials against damage 
or injury from the weather.  If, in the opinion of the County, any portion of work or materials 
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the 
work, such work and materials shall be removed and replaced at the expense of the 
Contractor. 

 
1.02 SALVAGE 
  

Any existing equipment or material, including, but not limited to, valves, pipes, fittings, 
couplings, etc., which   is   removed   or  replaced  as  a  result  of construction under this 
project may be designated as salvage by the County and if so shall be protected for a 
reasonable time until picked up by the County.  Any equipment or material not worthy of 
salvaging, as directed by the County, shall be disposed of by the Contractor at no 
additional cost. 

 
1.03 CONSTRUCTION CONDITIONS 
  

The Contractor shall strictly adhere to the specific requirements of the governmental 
unit(s) and/or agency(ies) having jurisdiction over the work.  Wherever there is a 
difference in the requirements of a jurisdictional body and these Specifications, the more 
stringent shall apply. 

 
1.04 PUBLIC NUISANCE 
 

A. The Contractor shall not create a public nuisance including but not limited to 
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or dust. 

 
B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 

81-3, The Manatee County Noise Control Ordinance).  Sound levels in excess of such 
ordinance are sufficient cause to have the work halted until equipment can be quieted to 
these levels.  Work stoppage by the County for excessive noise shall not relieve the 
Contractor of the other portions of this specification. 

 
C. No extra charge may be made for time lost due to work stoppage resulting from the 

creation of a public nuisance. 
 
1.05 WARRANTIES 
 

A. All material supplied under these Specifications shall be warranted by the Contractor and 
the manufacturers for a period of three (3) years except the spray liner which shall be for 5 
years.  Warranty period shall commence on the date of County acceptance. 
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B. The material shall be warranted to be free from defects in workmanship, design and 

materials.  If any part of the system should fail during the warranty period, it shall be 
replaced at no expense to the County. 

 
C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty 

or guarantee period.  No exception to this provision shall be allowed.  The Contractor shall 
be responsible for obtaining warranties from each of the respective suppliers or 
manufacturers for all the material specified under these contract specifications, 

 
D. In the event that the manufacturer is unwilling to provide a three-year warranty 

commencing at the time of County acceptance, the Contractor shall obtain from the 
manufacturer a four (4) year warranty starting at the time of equipment delivery to the job 
site.  This four-year warranty shall not relieve the Contractor of the three-year warranty 
starting at the time of County acceptance of the equipment. 
  

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION  
 
3.01 DEMOLITION 
 

A. Contractor shall remove and dispose of all existing lining material in the entire wet wall 
area:  walls, ceilings, floors, channels, etc. 
 

B. Upon removal of the old liner, the exposed concrete shall be cleaned such that all 
corroded, soft, rotten or otherwise deteriorated material is removed. 

 
C. With the County inspector present, a determination will be made of the extent and square 

footage of area to be patched. 
  
  
 
 

END OF SECTION 
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SECTION 01045 CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for all cutting, fitting and patching, required to 
complete the work or to: 

 
1. Make its several parts fit together properly. 
2. Uncover portions of the work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to requirements of Contract Documents. 
5. Provide penetrations of non-structural surfaces for installation of piping and 

electrical conduit. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Inspect existing conditions of project, including elements subject to damage or to 
movement during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or performance 

of work. 
 

C. Report unsatisfactory or questionable conditions to County.  Do not proceed with work 
until County has provided further instructions. 

 
3.02 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure structural value to integrity of 
affected portion of work. 

 
B. Provide devices and methods to protect other portions of project from damage. 

 
C. Provide protection from elements for that portion of the project which may be exposed by 

cutting and patching work and maintain excavations free from water. 
 
3.03 PERFORMANCE 
 

A. Execute cutting and demolition by methods which will prevent damage to other work and 
will provide proper surfaces to receive installation of repairs. 

 
B. Fit and adjust products to provide a finished installation to comply with specified products, 

functions, tolerances and finishes. 
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C. Restore work which has been cut or removed; install new products to provide completed 
work in accordance with the requirements of the Contract Documents. 

 
D. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through 

surfaces. 
 

F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes. 
 
 

END OF SECTION 
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SECTION 01090 REFERENCE STANDARDS 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference standards. 
 

A. Application:  When a standard is specified by reference, comply with requirements and 
recommendations stated in that standard, except when requirements are modified by the 
Contract Documents, or applicable codes established stricter standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of Contract 

Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed for 
proper performance of work, or when required for submittal by Contract Documents. 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas 
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASME American Society of Mechanical Engineers 

345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 



MLS 1M Spec 10.01.2014.docx 22 / 73 

 
CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601 

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd. 
Tallahassee, Florida  32399 

 
FDOT Florida Department of Transportation Standards Specifications for Road 

and Bridge Construction 
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
MCPW UTIL STD Manatee County Utility Engineering 

4410-B 66th St. W. 
Bradenton, FL  34210 

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601 

 
NEMA National Electrical Manufacturer's Assoc. 

2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, FL 34604-6899 

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL  60062 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items included in 
each Bid Item in the Bid Form section of the Contract Documents.  Payment will be made 
based on the specified items included in the description in this section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all shop 

drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to 
complete the construction as shown on the Drawings and/or as specified in the Contract 
Documents to be performed under this Contract.  Actual quantities of each item bid on a unit 
price basis will be determined upon completion of the construction in the manner set up for 
each item in this section of the Specifications.  Payment for all items listed in the Bid Form 
will constitute full compensation for all work shown and/or specified to be performed under 
this Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation upon 
which the award of the Contract is to be made. The County does not assume any 
responsibility for the final quantities, nor shall the Contractor claim misunderstanding 
because of such estimate of quantities.  Final payment will be made only for satisfactorily 
completed quantity of each item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the particular items involved, all measurements of distance 
shall be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the lengths 

and/or widths to be used in the calculations shall be the final dimensions measured along the 
surface of the completed work within the neat lines shown or designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate payment 

will be made for any item of work required to complete the lump sum items.  Lump sum 
contracts shall be complete, tested and fully operable prior to request for final payment.  
Contractor may be required to provide a break-down of the lump sum totals. 

 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on the Bid 
Form.  Any related work not specifically listed, but required for satisfactory completion of the 
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work shall be considered to be included in the scope of the appropriate listed work items. 
 

 No separate payment will be made for the following items and the cost of such work shall be 
included in the applicable pay items of work.  Final payments shall not be requested by the 
Contractor or made by the County until as-built (record) drawings have been submitted and 
approved by the County. 

 
   1. Shop Drawings, Working Drawings. 
  2. Clearing, grubbing and grading except as hereinafter specified. 
  3. Trench excavation, including necessary pavement removal and rock removal, except 

as otherwise specified. 
  4. Dewatering and disposal of surplus water. 
  5. Structural fill, backfill, and grading. 
  6. Replacement of unpaved roadways, and shrubbery plots. 
  7. Cleanup and miscellaneous work. 
  8. Foundation and borrow materials, except as hereinafter specified. 
  9. Testing and placing system in operation. 
  10. Any material and equipment required to be installed and utilized for the tests. 
  11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise shown. 
  12. Maintaining the existing quality of service during construction. 
  13. Maintaining or detouring of traffic. 
  14. Appurtenant work as required for a complete and operable system. 
  15. Seeding and hydromulching. 
  16. As-built Record Drawings. 
 

BID ITEM 1 - COMMINUTOR 
 
Payment for all work included in this Bid Item will be for purchasing and having delivered a 
CDD3210-XDM2.0 Channel Monster and all associated equipment, as indicated in the Contract 
Documents, for the replacement of the existing comminutor.  The Contractor shall use an 
allowance of $80,000 to purchase and deliver the unit.  This allowance shall include all delivery 
and/or freight charges. 
 
The Contractor shall contact: Rodney LaVancher, Heyward Florida Inc., (407)-948-0334, 
RodneyL@heywardfl.com.  The Contractor shall submit the purchase receipt for full 
reimbursement of the unit cost.  All other items, materials, equipment, labor, etc. for 
installation of a comminutor shall be included in the Bid Item 1A: Comminutor Installation. 
   

BID ITEM 1A – COMMINUTOR INSTALLATION 
 
Payment for all work included in this Bid Item will be made at the applicable Contract unit price 
bid for installing a CMD3210-XDS2.0 Channel Monster supplied by the County.  Payment will 
be made for complete removal of the existing communitor and all necessary associated 
equipment; complete & final installation of the supplied comminutor, including wiring, conduits & 
panel and will represent full compensation for all labor, material, testing and equipment required 
to complete this Bid Item.  
 
 
 
 
 
 

mailto:RodneyL@heywardfl.com
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BID ITEM 2 – BYPASS PUMPING 
 
Payment for all work included in this Bid Item shall be made at the applicable Contract lump 
sum bid for furnishing and installing the necessary by-pass pumping including, but not limited 
to, pumps, pipe, temporary lines, vacuum trucks, specialized equipment and other items 
implied, but not shown on the Contract Drawings and listed on the Bid Form.  Payment will be 
lump sum and will represent full compensation for this Bid Item.  Payment shall also include 
full payment for 24 live monitoring and appurtenances, including, but not limited to, 
barricades, fasteners, needed anchors, or other methods or restraint needed to secure the 
equipment and piping.  Noise abatement procedures shall also be used and included in this 
pay item. 
 

BID ITEM 3 –WET WELL CLEANING 
 

  Payment for all work under this Bid Item shall be made at the applicable Contract lump sum 
price bid for pressure washing the wet well and hauling out & disposing of the trash, muck 
and debris as a result of draining and cleaning the wet well prior to demolition work.  
Payment will be lump sum and will represent full compensation for this Bid Item.   
 

BID ITEM 4 - DEMOLITION 
 

  Payment for all work included in this Bid Item shall be made at the Contract unit price bid per 
square foot for removal and disposal of the existing liner.  Also included in this bid item are 
the removal and disposal of floor grates, flow gate or comminutor guide channel structure, 
and all other required material from the walls, floors, ceiling, channels, etc.  Also included in 
this bid item is removal and disposal of the soft or rotten concrete by pressure washing and / 
or mechanical means, to bring the surface to a solid concrete foundation for the new liner. 
 

BID ITEM 5 – CONCRETE REPAIR 
 

  Payment for all work under this Bid Item shall be made at the Contract unit price bid per square 
foot for repair and patching of the concrete foundation for the spray liner.  Concrete surface 
to be returned to original lines and dimensions and adequately sound and smooth enough to 
meet the liner application standards.  Included are exposed rebar coating, hydraulic cement 
patching, grouting around the new flow gate or comminutor guide channels/support structure 
or any other structure or support or guides that need to be in place prior to the spray liner 
application.  The actual number of square feet of area to be repaired shall be agreed upon 
with the County Inspector prior to commencement of any patching work. 
 

BID ITEM 6 – STOP GATE ASSEMBLY 
 

  Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid 
for furnishing and installing the SS stop gate, gate guide channels / structure, and all other 
items, materials, equipment and labor to complete this item, ready for approval and 
acceptance by the County.   

 
BID ITEM 7 – STOP GATE LIFT SUPPORT BEAM 

 
  Payment for all work under this Bid Item shall be made at the applicable Contract lump sum bid 

for furnishing and installing the stainless steel stop gate lift support beam to mount a portable 
hoist for lifting the stop gates, and all other items, materials, equipment and labor to complete 
this item, ready for approval and acceptance by the County.   
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BID ITEM 8 – FIBERGLASS SHAPES 
 

  Payment for all work under this Bid Item shall be made at the applicable Contract linear foot 
price bid for furnishing and installing various listed (8a – 10x10x1/2, 8b – 6x6x3/8) fiberglass 
shapes for the stair support structure as needed to repair the fiberglass stair base support 
framing and structure. 
 

BID ITEM 9 – SPRAY LINER 
 
Payment for all work included in this Bid Item shall be made at the Contract unit price bid per 
square foot for a spray liner system furnished and installed as shown on the Contract 
Drawings and listed on the Bid Form.  This bid item shall be a spray applied epoxy or 
urethane liner system to the interior surfaces of the wet well, channel chamber, access area, 
etc. This bid item shall also include surface preparation and all other items, materials and 
incidentals necessary to complete this bid item, all in accordance with these Specifications, 
ready for approval and acceptance by the County. 
 

BID ITEM 10 – EXPLOSION PROOF LIGHT FIXTURES 
 

 Payment for all work under this Bid Item shall be made at the applicable unit price bid to 
furnish and install each explosion proof, hazardous location non-metalic LED light fixture.  
This bid item includes all core boring, conduit runs, connections, switches, boxes, sealing, 
wiring, LEDs, etc. required to complete the installation, ready for approval and acceptance by 
the County. 

 
BID ITEM 11 – FIBERGLAS DECK GRATING 

 
 Payment for all work under this Bid Item shall be made at the applicable unit price bid per 

square foot to furnish and install new fiberglass deck grating over the wet well and flow 
channels.  This bid item includes all fiberglass work, materials, coatings, etc. required to 
complete the installation, ready for approval and acceptance by the County. 

 
BID ITEM 12 – FIBERGLAS DECK GRATING EMBEDDED ANGLE 

 
 Payment for all work under this Bid Item shall be made at the applicable unit price bid per 

linear foot of fiberglas embedded angle installed.  This item shall include all materials, 
equipment, annular grouting, etc. to provide a complete and acceptable installation of a 
structural support for the deck grating over the flow channels, ready for approval and 
acceptance by the County. 

 
BID ITEM 13 – REPLACE BAR SCREEN 

 
 Payment for all work under this Bid Item shall be made at the unit price bid to furnish and 

install a new stainless steel bar screen assembly.  This item shall include all metal work, 
concrete work, materials, fixtures, anchors, supports, etc. required to complete the assembly, 
ready for approval and acceptance by the County. 

 
BID ITEM 14 – ACCESS HATCH 

 
 Payment for all work under this Bid Item shall be made at the unit price bid to furnish and 

install each new stainless steel gas tight access hatch and frame.  Hatch shall be inset to 
maintain the full existing opening dimensions with hinges and handle recessed as much as 
possible to reduce tripping hazards.   This item shall include all metal work, concrete work, 
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surface restoration, materials, fixtures, anchors, supports, etc. required to complete the 
assembly, ready for approval and acceptance by the County. 

 
BID ITEM - MOBILIZATION 

 Measurement and payment for this Bid Item shall include full compensation for the required 
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required 
insurance for the project and the Contractor's mobilization and demobilization costs as shown 
in the Bid Form.  Mobilization includes, but it not limited to: preparation and movement of 
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities. 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless 
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent 
(10%).   
Partial payments for this Bid Item will be made in accordance with the following schedule: 

 
Percent of Original 
Contract Amount: 

Percent  Allowable Payment of  
Mobilization/Demobilization Bid 

Item Price: 
5 25 
10 35 
25 45 
50 50 
75 75 

100 100 
    

These payments will be subject to the standard retainage provided in the Contract.  Payment 
of the retainage will be made after completion of the work and demobilization. 

 
BID ITEM  - MISCELLANEOUS WORK AND CLEANUP 

 
 Payment for all work included under this Bid Item shall be made at the Contract lump sum 

price bid listed in the Bid Form for any other miscellaneous work not specifically included for 
payment under other Bid Items obviously necessary to complete the Contract.  Partial 
payments will be based on the breakdown of the Bid Item in accordance with the Schedule of 
Values submitted by the Contractor and approved by the County.  Payment shall also 
include, but not limited to, full compensation for project photographs, project signs, traffic 
control, rubbish and spoil removal, repair, replacement or relocation of all signs, walls, private 
irrigation systems and related items and any and all other items required to complete the 
project in accordance with Contract Documents. 

 
BID ITEM - CONTRACT CONTINGENCY 

 
Payment for all work under this Bid Item shall be made only at the County's discretion.  This 
Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall calculate and 
enter a dollar amount for this Bid Item. 

 
PART 2 PRODUCTS (NOT USED) 
PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01152 REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Submit Applications for Payment to the Project Manager or as directed at the 
preconstruction meeting, in accordance with the schedule established by Conditions of the 
Contract and Agreement between County and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the County with itemized data typed in 
accordance with the Bid Form. 

 
B. Provide construction photographs in accordance with Contract Documents. 

 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the County requires substantiating data, Contractor shall submit suitable 
information with a cover letter. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
 

B. Number: Three (3) copies of each application; all signed and certified by the Contractor. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01200 PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The County shall schedule the pre-construction meeting, periodic progress meetings and 
special meetings, if required, throughout progress of work. 

 
B. Representatives of contractors, subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with 
Contract Documents and construction schedules. 

 
1.02 PRE-CONSTRUCTION MEETING 
 

A. Attendance: 
 

1. County's Engineer. 
2. County's Project Manager 
3. Contractor. 
4. Resident Project Representative. 
5. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of: 

a. List of major subcontractors. 
b. Projected Construction Schedules. 

2. Critical work sequencing. 
3. Project Coordination. 

a. Designation of responsible personnel. 
b. Emergency contact persons with phone numbers. 

4. Procedures and processing of: 
a. Field decisions. 
b. Submittals. 
c. Change Orders. 
d. Applications for Payment. 

5. Use of premises: 
a. Office, work and storage areas. 
b. County's REQUIREMENTS. 

6. Housekeeping procedures. 
7. Liquidated damages. 
8. Equal Opportunity Requirements. 
9. Laboratory testing. 
10. Project / Job meetings:  Progress meeting, other special topics as needed. 

 
PART 2 PRODUCTS (NOT USED) 
PART 3 EXECUTION (NOT USED)  
 

END OF SECTION 
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. Construction under this contract must be coordinated with the County and accomplished in 
a logical order to maintain utilization and flow through existing facilities and public 
properties and rights-of-way and to allow construction to be completed within the time 
allowed by Contract Documents and in the manner set forth in the Contract. 

 
1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS 
 

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal 
holidays without written permission of the County.  However, emergency work may be 
done without prior permission. 

 
B. Night work may be established by the Contractor as regular procedure with the written 

permission of the County.  Such permission, however, may be revoked at any time by the 
County if the Contractor fails to maintain adequate equipment and supervision for the 
proper execution and control of the work at night. 

 
C. Due to potential health hazards and requirements of the State of Florida and the U.S. 

Environmental Protection Agency, existing facilities must be maintained in operation. 
 

D. The Contractor shall be fully responsible for providing all temporary piping, plumbing, 
electrical hook-ups, lighting, temporary structure, or other materials, equipment and 
systems required to maintain the existing facility's operations.  All details of temporary 
piping and temporary construction are not necessarily shown on the Drawings or covered 
in the Specifications.  However, this does not relieve the Contractor of the responsibility to 
insure that construction will not interrupt proper facility operations. 

 
E. The Contractor shall designate an authorized representative of his firm who shall be 

responsible for development and maintenance of the schedule and of progress and 
payment reports.  This representative of the Contractor shall have direct project control 
and complete authority to act on behalf of the Contractor in fulfilling the commitments of 
the Contractor's schedule. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 

A. The Contractor shall submit a critical path schedule as described herein. 
 

B. The planning, scheduling, management and execution of the work is the sole 
responsibility of the Contractor.  The progress schedule requirement is established to 
allow County to review Contractor's planning, scheduling, management and execution of 
the work; to assist County in evaluating work progress and make progress payments and 
to allow other contractors to cooperate and coordinate their activities with those of the 
Contractor. 

 
 

2.02 FORM OF SCHEDULES 
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A. Prepare schedules using the latest version of Microsoft Project, or other County approved 

software, in the form of a horizontal bar chart diagram.  The diagram shall be time-scaled 
and sequenced by work areas.  Horizontal time scale shall identify the first work day of 
each week. 

 
B. Activities shall be at least as detailed as the Schedule of Values.  Activity durations shall 

be in whole working days.  In addition, man-days shall be shown for each activity or 
tabulated in an accompanying report. 

 
C. Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 

inches suitable for reproduction.  Scale and spacing shall allow space for notations and 
future revisions. 

 
2.03 CONTENT OF SCHEDULES 
 

A. Each monthly schedule shall be based on data as of the last day of the current pay period. 
 

B. Description for each activity shall be brief, but convey the scope of work described. 
 

C. Activities shall identify all items of work that must be accomplished to achieve substantial 
completion, such as items pertaining to Contractor's installation and testing activities; 
items pertaining to the approval of regulatory agencies; contractor's time required for 
submittals, fabrication and deliveries; the time required by County to review all submittals 
as set forth in the Contract Documents; items of work required of County to support pre-
operational, startup and final testing; time required for the relocation of utilities. Activities 
shall also identify interface milestones with the work of other contractors performing work 
under separate contracts with County. 

 
D. Schedules shall show the complete sequence of construction by activities.  Dates for 

beginning and completion of each activity shall be indicated as well as projected 
percentage of completion for each activity as of the first day of each month. 

 
E. Submittal schedule for shop drawing review, product data, and samples shall show the 

date of Contractor submittal and the date approved submittals will be required by the 
County, consistent with the time frames established in the Specifications. 

 
F. For Contract change orders granting time extensions, the impact on the Contract date(s) 

shall equal the calendar-day total time extension specified for the applicable work in the 
Contract change orders. 

 
G. For actual delays, add activities prior to each delayed activity on the appropriate critical 

path(s).  Data on the added activities of this type shall portray all steps leading to the delay 
and shall further include the following:  separate activity identification, activity description 
indicating cause of the delay, activity duration consistent with whichever set of dates 
below applies, the actual start and finish dates of the delay or, if the delay is not finished, 
the actual start date and estimated completion date. 

 
H. For potential delays, add an activity prior to each potentially delayed activity on the 

appropriate critical path(s).  Data for added activities of this type shall include alternatives 
available to mitigate the delay including acceleration alternatives and further show the 
following:  separate activity identification, activity description indicating cause of the 
potential delay and activity duration equal to zero work days. 
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2.04 SUPPORTING NARRATIVE 
 

A. Status and scheduling reports identified below shall contain a narrative to document the 
project status, to explain the basis of Contractor's determination of durations, describe the 
Contract conditions and restraints incorporated into the schedule and provide an analysis 
pertaining to potential problems and practical steps to mitigate them. 

 
B. The narrative shall specifically include: 

 
1. Actual completion dates for activities completed during the monthly report period 

and actual start  
dates for activities commenced during the monthly report period. 

2. Anticipated start dates for activities scheduled to commence during the following 
monthly report period. 

3. Changes in the duration of any activity and minor logic changes. 
4. The progress along the critical path in terms of days ahead or behind the Contract 

date. 
5. If the Monthly Status Report indicates an avoidable delay to the Contract 

completion date or interim completion dates as specified in the Agreement, 
Contractor shall identify the problem, cause and the activities affected and provide 
an explanation of the proposed corrective action to meet the milestone dates 
involved or to mitigate further delays. 

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem, 
cause, duration, specific activities affected and  restraints of each activity. 

7. The narrative shall also discuss all change order activities whether included or not 
in the revised/current schedule of legal status.  Newly introduced change order 
work activities and the CPM path(s) that they affect, must be specifically identified.  
All change order work activities added to the schedule shall conform with the 
sequencing and Contract Time requirements of the applicable Change Order. 

8. Original Contract date(s) shall not be changed except by Contract change order.  A 
revision need not be submitted when the foregoing situations arise unless required 
by County.  Review of a report containing added activities will not be construed to 
be concurrence with the duration or restraints for such added activities; instead the 
corresponding data as ultimately incorporated into the applicable Contract change 
order shall govern. 

9. Should County require additional data, this information shall be supplied by 
Contractor within 10 calendar days. 

 
2.05 SUBMITTALS 
 

A. Contractor shall submit estimated and preliminary progress schedules (as identified in the 
Terms and Conditions of the Contract and the General Conditions), monthly status 
reports, a start-up schedule and an as-built schedule report all as specified herein. 

 
B. All schedules, including estimated and preliminary schedules, shall be in conformance 

with the Contract Documents. 
 

C. The finalized progress schedule discussed in the Contract Documents shall be the first 
monthly status report and as such shall be in conformance with all applicable 
specifications contained herein. 

 
D. Monthly Status Report submittals shall include a time-scaled (days after notice to proceed) 
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diagram showing all contract activities and supporting narrative.  The initial detailed 
schedule shall use the notice to proceed as the start date.  The finalized schedule, if 
concurred with by County, shall be the work plan to be used by the contractor for planning, 
scheduling, managing and executing the work. 

 
E. The schedule diagram shall be formatted as above.  The diagram shall include (1) all 

detailed activities included in the preliminary and estimated schedule submittals, (2) 
calendar days prior to substantial completion, (3) summary activities for the remaining  
days.  The critical path activities shall be identified, including critical paths for interim 
dates, if possible. 

 
F. The Contractor shall submit progress schedules with each application for payment. 

 
2.06 MONTHLY STATUS REPORTS 
 

A. Contractor shall submit detailed schedule status reports on a monthly basis with the 
Application for Payment.  The first such status report shall be submitted with the first 
Application for Payment and include data as of the last day of the pay period.  The Monthly 
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and 
a supporting narrative including updated information as described above. The Monthly 
Report will be reviewed by County and Contractor at a monthly schedule meeting and 
Contractor will address County's comments on the subsequent monthly report.  Monthly 
status reports shall be the basis for evaluating Contractor's progress. 

 
B. The "marked-up" diagram shall show, for the latest detailed schedule of legal status, 

percentages of completion for all activities, actual start and finish dates and remaining 
durations, as appropriate.  Activities not previously included in the latest detailed schedule 
of legal status shall be added, except that contractual dates will not be changed except by 
change order.  Review of a marked-up diagram by County will not be construed to 
constitute concurrence with the time frames, duration, or sequencing for such added 
activities; instead the corresponding data as ultimately incorporated into an appropriate 
change order shall govern. 

 
2.07 STARTUP SCHEDULE 
 

A. At least 60 calendar days prior to the date of substantial completion, Contractor shall 
submit a time-scaled (days after notice to proceed) diagram detailing the work to take 
place in the period between 60 days prior to substantial completion, together with a 
supporting narrative.  County shall have 10 calendar days after receipt of the submittal to 
respond.  Upon receipt of County's comments, Contractor shall make the necessary 
revisions and submit the revised schedule within 10 calendar days.  The resubmittal, if 
concurred with by County, shall be the Work Plan to be used by Contractor for planning, 
managing, scheduling and executing the remaining work leading to substantial 
completion. 

 
B. The time-scaled diagram shall use the latest schedule of legal status for those activities 

completed ahead of the last 60 calendar days prior to substantial completion and detailed 
activities for the remaining 60-day period within the time frames outlined in the latest 
schedule of legal status. 

 
C. Contractor will be required to continue the requirement for monthly reports, as outlined 

above.  In preparing this report, Contractor must assure that the schedule is consistent 
with the progress noted in the startup schedule. 
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2.08 REVISIONS 
 

A. All revised Schedule Submittals shall be made in the same form and detail as the initial 
submittal and shall be accompanied by an explanation of the reasons for such revisions, 
all of which shall be subject to review and concurrence by County.  The revision shall 
incorporate all previously made changes to reflect current as-built conditions.  Minor 
changes to the approved submittal may be approved at monthly meetings; a minor change 
is not considered a revision in the context of this paragraph. 

 
B. A revised schedule submittal shall be submitted for review when required by County. 

 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  shop drawings, test 
reports and data on materials and equipment (hereinafter in this section called data) as are 
required for the proper control of work, including, but not limited to those shop drawings, data 
and samples for materials and equipment specified elsewhere in the Specifications and in the 
Contract Drawings.  Electronic submittals are preferred and shall include: 

 
1. Spray liner system 
2. Comminutor, controls, etc. 
3. Fiberglass deck grates, stair treads, and structure (as required) 
4. Light fixtures 
5. Channel gates and guides 
6. Bypass pumping plan 
7. Bar screen 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this log to 

each scheduled progress meeting with the County.  This log should include the following 
items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, 

rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not delay 

contact. 
10. Status of O&M manuals submitted. 

 
1.03 CONTRACTOR'S RESPONSIBILITY 
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for 
him before submitting them to the County for review.  Each and every copy of the 
Drawings and data shall bear Contractor's stamp showing that they have been so 
checked.  Shop drawings submitted to the County without the Contractor's stamp will be 
returned to the Contractor for conformance with this requirement.  Shop drawings shall 
indicate any deviations in the submittal from requirements of the contract Documents. 

 
B. Determine and verify: 

 
1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with Specifications and indicate all variances from the Specifications. 
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C. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the 
respective dates for the submission of shop and working drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment.  This schedule 
shall indicate those that are critical to the progress schedule. 

 
D. The Contractor shall not begin any of the work covered by a drawing, data, or a sample 

returned for correction until a revision or correction thereof has been reviewed and 
returned to him, by the County, with No Exceptions Taken or Approved As Noted. 

 
E. The Contractor shall submit to the County all drawings and schedules sufficiently in 

advance of construction requirements to provide no less than twenty-one (21) calendar 
days for checking and appropriate action from the time the County receives them. 

 
F. All material & product submittals, other than samples, may be transmitted electronically as 

a pdf file.  All returns to the contractor will be as a pdf file only unless specifically 
requested otherwise.   

 
G. The Contractor shall be responsible for and bear all cost of damages which may result 

from the ordering of any material or from proceeding with any part of work prior to the 
completion of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor shall 
cover only general conformity to the Specifications, external connections and dimensions 
which affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as otherwise 

provided herein. 
 

C. If the drawings or schedules as submitted describe variations and show a departure from 
the Contract requirements which the County finds to be in the interest of the County and to 
be so minor as not to involve a change in Contract Price or time for performance, the 
County may return the reviewed drawings without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be identified 

as having received such review being so stamped and dated.  Shop Drawings stamped 
"REJECTED" and with required corrections shown shall be returned to the Contractor for 
correction and resubmittal. 

 
E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals, the 

Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to 
revisions other than the corrections requested by the County on previous submissions.  
The Contractor shall make any corrections required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a change 

to the Contract Drawings or Specifications, the Contractor shall give written notice thereof 
to the County. 



MLS 1M Spec 10.01.2014.docx 37 / 73 

 
G. The County shall review a submittal/resubmittal a maximum of three (3) times after which 

cost of review shall be borne by the Contractor.  The cost of engineering shall be equal to 
the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of the 

County, the Contractor shall carry out the construction in accordance therewith and shall 
make no further changes therein except upon written instructions from the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to the 

Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to 
mean Contractor's plans for material and equipment which become an integral part of the 
Project.  These drawings shall be complete and detailed.  Shop Drawings shall consist of 
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings 
and wiring and control diagrams.  Cuts, catalogs, pamphlets, descriptive literature and 
performance and test data, shall be considered only as supportive to required Shop 
Drawings as defined above. 

 
B. Drawings and schedules shall be checked and coordinated with the work of all trades 

involved, before they are submitted for review by the County and shall bear the 
Contractor's stamp of approval and original signature as evidence of such checking and 
coordination.  Drawings or schedules submitted without this stamp of approval and original 
signature shall be returned to the Contractor for resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent 

to the title block.  The title block shall display the following: 
 

1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility. 
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop practice 
or for other reasons, the Contractor shall describe such variations in his letter of 
transmittal.  If acceptable, proper adjustment in the contract shall be implemented where 
appropriate.  If the Contractor fails to describe such variations, he shall not be relieved of 
the responsibility of executing the work in accordance with the Contract, even though such 
drawings have been reviewed. 

 
E. Data on materials and equipment shall include, without limitation, materials and equipment 

lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and 
similar descriptive material.  Materials and equipment lists shall give, for each item 
thereon, the name and location of the supplier or manufacturer, trade name, catalog 
reference, size, finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list 

including the equipment name and address and telephone number of the manufacturer's 
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representative and service company so that service and/or spare parts can be readily 
obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or products 

shall submit an installation list to the County along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment has been 
installed and have been in operation for a period of at least one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals.  

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01370 SCHEDULE OF VALUES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County a Schedule of Values allocated to the various 
portions of the work, within 10 days after date of Notice to Proceed. 

 
B. Upon request of the County, the Contractor shall support the values with data which will 

substantiate their correctness. 
 

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications 
for Payment. 

 
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES 
 

A. Schedule of Values will be considered for approval by County upon Contractor's request.  
Identify schedule with: 

 
1. Title of Project and location. 
2. Project number. 
3. Name and address of Contractor. 
4. Contract designation. 
5. Date of submission. 

 
B. Schedule of Values shall list the installed value of the component parts of the work in 

sufficient detail to serve as a basis for computing values for progress payments during 
construction. 

 
C. Follow the table of contents for the Contract Document as the format for listing component 

items for structures: 
 

1. Identify each line item with the number and title of the respective major section of 
the specification. 

2. For each line item, list sub values of major products or operations under item. 
 

D. Follow the bid sheets included in this Contract Documents as the format for listing 
component items for pipe lines. 

 
E. The sum of all values listed in the schedule shall equal the total Contract sum. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ a competent photographer to take construction record 
photographs or perform video recording including furnishing all labor, materials, 
equipment and incidentals necessary to obtain photographs and/or video recordings of all 
construction areas. 

 
B. Construction progress information shall consist of photographs and digital photographs on 

a recordable compact disc (CD-R). 
 
1.02 PROJECT PHOTOGRAPHS 
 

A. Provide one print of each photograph with each pay application. 
 

B. Provide one recordable compact disc with digital photographs with each pay application. 
 

C. All project photographs shall be a single weight, color image.  All finishes shall be smooth 
surface and glossy and all prints shall be 8 inches x 10 inches. 

 
D. Each print shall have clearly marked on the back, the name of the project, the orientation 

of view, the date and time of exposure, name and address of the photographer and the 
photographers numbered identification of exposure. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01570 TRAFFIC REGULATION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic 
through construction zones.  A construction zone is defined as the immediate areas of 
actual construction and all abutting areas which are used by the Contractor and which 
interfere with the driving or walking public. 

 
B. The Contractor shall remove temporary equipment and facilities when no longer required, 

restore grounds to original or to specified conditions. 
 
1.02 TRAFFIC CONTROL 
 

A. The necessary traffic control shall include, but not be limited to, such items as proper 
construction warning signs, signals, lighting devices, markings, barricades, channelization 
and hand signaling devices.  The Contractor shall be responsible for installation and 
maintenance of all devices and detour routes and signage for the duration of the 
construction period.  The Contractor shall utilize the appropriate traffic plan from the FDOT 
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design 
Standards, Latest Edition. 

 
B. Should there be the necessity to close any portion of a roadway carrying vehicles or 

pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before 
a partial or full day closure, and at least 8 days before a multi-day closure.  TCP shall be 
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic 
Control Specialist. 

 
1. At no time will more than one (1) lane of a roadway be closed to vehicles and 

pedestrians without an approved road closure from the County Transportation 
Department. With any such closings, adequate provision shall be made for  the 
safe expeditious movement of each.   

2. All traffic control signs must be in place and inspected at least 1 day in advance of 
the closure.  Multi-day closures notification signs shall be in place al least 3 days in 
advance of the closure.  All signs must be covered when no in effect, and checked 
twice a day by the Worksite Traffic Supervisor when they are in effect. 

 
C. The Contractor shall be responsible for removal, relocation, or replacement of any traffic 

control device in the construction area which exists as part of the normal preconstruction 
traffic control scheme.  Any such actions shall be performed by the Contractor under the 
supervision and in accordance with the instructions of the applicable highway department 
unless otherwise specified. 

 
D. The Contractor will consult with the County immediately on any vehicular or pedestrian 

safety or efficiency problem incurred as a result of construction of the project. 
 

E. The Contractor shall provide ready access to businesses and homes in the project area 
during construction.  The Contractor shall be responsible for coordinating this work with 
affected homeowners. 

 
F. When conditions require the temporary installation of signs, pavement markings and traffic 
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barriers for the protection or workers and traffic, the entire array of such devices shall be 
depicted on working drawings for each separate stage of work. These drawings shall be 
submitted to the County for review and approval prior to commencement of work on the 
site.  

 
G. Precast concrete traffic barriers shall be placed adjacent to trenches and other 

excavations deeper than six inches below the adjacent pavement surface. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Comply with requirements stated in Conditions of the Contract and in Specifications for 
administrative procedures in closing out the work. 

 
1.02 SUBSTANTIAL COMPLETION 
 

A. The Contractor shall submit the following items when the Contractor considers the work to 
be substantially complete: 

 
1. A written notice that the work, or designated portion thereof, is substantially 

complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, the County shall make an inspection 

to determine the status of completion. 
 
C. Project record documents and operations and maintenance manuals must be submitted 

before the project shall be considered substantially complete. 
 
D. If the County determines that the work is not substantially complete: 

 
1. The County shall notify the Contractor in writing, stating the reasons. 
2. The Contractor shall remedy the deficiencies in the work and send a second 

written notice of substantial completion to the County. 
3. The County shall reinspect the work. 
 

E. When the County finds that the work is substantially complete: 
 

1. The Engineer shall prepare and deliver to the County a tentative Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with 
a tentative list of the items to be completed or corrected before final payment. 

2. The Engineer shall consider any objections made by the County as provided in 
Conditions of the Contract. When the Engineer considers the work substantially 
complete, he will execute and deliver to the County a definite Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with 
a revised tentative list of items to be completed or corrected. 

 
1.03 FINAL INSPECTION 
 

A. When the Contractor considered the work to be complete, he shall submit written 
certification stating that: 

 
1. The Contract Documents have been reviewed. 
2. The work has been inspected for compliance with Contract Documents. 
3. The work has been completed in accordance with Contract Documents. 
4. The equipment and systems have been tested in the presence of the County’s 

representative and are operational. 
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5. The work is completed and ready for final inspection. 
 

B. The County shall make an inspection to verify the status of completion after receipt of 
such certification. 

 
C. If the County determines that the work is incomplete or defective: 
 

1. The County shall promptly notify the Contractor in writing, listing the incomplete or 
defective work. 

2. The Contractor shall take immediate steps to remedy the stated deficiencies and 
send a second written certification to County that the work is complete. 

3. The County shall reinspect the work. 
 

D. Upon finding the work to be acceptable under the Contract Documents, the County shall 
request the Contractor to make closeout submittals. 

 
E. For each additional inspection beyond a total of three (3) inspections for substantial and 

final completion due to the incompleteness of the work, the Contractor shall reimburse the 
County’s fees. 

 
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY 
 

A. Project Record Documents (prior to substantial completion). 
 
B. Operation and maintenance manuals (prior to substantial completion). 
 
C. Warranties and Bonds. 
 
D. Evidence of Payment and Release of Liens: In accordance with requirements of General 

and Supplementary Conditions. 
 
E. Certification letter from Florida Department of Transportation and Manatee County 

Department of Transportation, as applicable. 
 
F. Certificate of Insurance for Products and Completed Operations. 
 
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee 

County Project Management Form PMD-9). 
 
1.05 FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final statement of accounting to the County. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
 

1. The original Contract Sum. 
2. Additions and deductions resulting from: 

a. Previous Change Orders 
b. Unit Prices 
c. Penalties and Bonuses 
d. Deductions for Liquidated Damages 
e. Other Adjustments 

3. Total Contract Sum, as adjusted. 
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4. Previous payments. 
5. Sum remaining due. 
 

C. Project Management shall prepare a final Change Order, reflecting approved adjustments 
to the Contract Sum which were not previously made by Change Orders. 

 
1.06 FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit the final Application for Payment in accordance with procedures 
and requirements stated in the General Conditions of the Bid Documents. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01710 CLEANING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Execute cleaning during progress of the work and at  completion of the work, as required 
by the General  Conditions. 

 
1.02 DISPOSAL REQUIREMENTS 
 

Conduct cleaning and disposal operations to comply with all Federal, State and Local 
codes, ordinances, regulations and anti-pollution laws. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 
PART 3 EXECUTION 
 
3.01 DURING CONSTRUCTION 

 
A. Execute periodic cleaning to keep the work, the site and adjacent properties free from 

accumulation of waste materials, rubbish and wind-blown debris, resulting from 
construction operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
 
C. Remove waste materials, debris and rubbish from the site  periodically and dispose of at 

legal disposal areas away from the site.  
 
3.02 FINAL CLEANING 
 

A. Employ skilled workmen for final cleaning. 
 
B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 
 
C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of 

sight-exposed interior and exterior surfaces and all work areas to verify that the entire 
work is clean. 

 
 

END OF SECTION 
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SECTION 01730 OPERATING AND MAINTENANCE DATA 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's maintenance and 
operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in other 
pertinent sections of Specifications. 

 
B. Instruct County's personnel in maintenance of products and equipment and systems. 

 
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment 

provided within this Contract. 
 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of a hard copy instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch 
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

5. Provide fly-leaf for each separate product or each piece of operating equipment. 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs. 

6. Cover:  Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS". List: 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic covers. 
2. Maximum ring size:  1 inch. 
3. When multiple binders are used, correlate the data into related consistent 

groupings. 
 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Submit three copies of complete hard copy manual and one electronic copy on a CD in 
final form. 

 
B. Content for each unit of equipment and system, as appropriate: 
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1. Description of unit and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Operating Procedures: 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions. 

3. Maintenance Procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

4. Servicing and lubricating schedule. 
a. List of lubricants required. 

5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams 

required for maintenance. 
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

a. As installed color coded piping diagrams. 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 

 
C. Content, for each electric and electronic system, as appropriate: 

 
1. Description of system and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Circuit directories of panelboards. 
a. Electrical service. 

 b. Controls. 
c. Communications. 

3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions.  

5. Maintenance procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking. 

6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 
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recommended quantities to be maintained in storage. 
8. Prepare and include additional data when the need for such data becomes 

apparent during instruction of County's personnel. 
 

D. Prepare and include additional data when the need for such data becomes apparent 
during instruction on County's personnel. 

 
E. Additional requirements for operating and maintenance data:  Respective sections of 

Specifications. 
 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial 
completion. 

 
1. Copy will be returned after substantial completion, with comments (if any). 

 
B. Submit two copies of approved data in final form.  Final acceptance will not be provided 

until the completed manual is received and approved. 
 
1.05 INSTRUCTION OF COUNTY'S PERSONNEL 
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating and 
maintenance personnel in operation, adjustment and maintenance of products, equipment 
and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects of 

operations and maintenance. 
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND 

EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or 
convert existing structures as shown or specified and as required for the installation of 
piping, mechanical equipment and appurtenances.  Existing piping and equipment shall be 
removed and dismantled as necessary for the performance of facility alterations in 
accordance with the requirements herein specified. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of 
the existing structures or appurtenances, as indicated on the Contract Drawings, herein 
specified, or necessary to permit completion of the work under this Contract.  The 
Contractor shall dispose of surplus materials resulting from the above work in an approved 
manner.  The work shall include all necessary cutting and bending of reinforcing steel, 
structural steel, or miscellaneous metal work found embedded in the existing structures. 

 
B. The Contractor shall dismantle and remove all existing equipment, piping, and other 

appurtenances required for the completion of the work.  Where called for or required, the 
contractor shall cut existing pipelines for the purpose of making connections thereto.  
Anchor bolts for equipment and structural steel removed shall be cut off one inch below 
the concrete surface.  Surface shall be finished as specified in the Contract Documents. 

 
C. At the time that a new connection is made to an existing pipeline, additional new piping, 

extending to and including a new valve, shall be installed.  Pipe anchorage, if required, is 
part of the installation shall also be installed as directed by the County. 

 
D. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or 

otherwise altered except with the express approval of and to the extent approved by the 
County. 

 
E. When removing materials or portions of existing utility pipelines and/or structures or when 

making openings in walls and partitions, the Contractor shall take all precautions and use 
all necessary barriers and other protective devices so as not to damage the structures 
beyond the limits necessary for the new work, and not to damage the structures or 
contents by falling or flying debris.  Unless otherwise permitted, line drilling will be required 
in cutting existing concrete. 

 
F. Materials and equipment removed in the course of making alterations and additions shall 

remain the property of the County, except that items not salvageable, as determined by 
the County, shall become the property of the Contractor to be disposed of by him off the 
work site at his own place of disposal. Operating equipment shall be thoroughly cleaned, 
lubricated, and greased for protection during prolonged storage.   
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G. All alterations to existing utility pipes and structures shall be done at such time and in such 

manner as to comply with the approved time schedule.  So far as possible before any part 
of the work is started, all tools, equipment, and materials shall be assembled and made 
ready so that the work can be completed without delay. 

 
H. All workmanship and new materials involved in constructing the alterations shall conform 

to the General Specifications for the classes of work insofar as such specifications are 
applicable. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new work 

shall be done in a manner to meet the requirements of the respective section of these 
Specifications covering the new work.  When not covered, the work shall be carried on in 
the manner and to the extent directed by the Resident Project Representative. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly as 

possible the adjacent surfaces. 
 
K. Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases, 

doweling anchors into existing concrete and elsewhere as shown. 
 
L. Where necessary or required for the purpose of making connections, the Contractor shall 

cut existing pipelines in a manner to provide an approved joint.  Where required, he shall 
use flanges, or provide Dresser Couplings, all as required. 

 
M. The Contractor shall provide flumes, hoses, piping and other related items to divert or 

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other 
liquids, all as required in the performance of the work under this Contract. 

 
N. Care shall be taken not to damage any part of existing buildings or foundations or outside 

structures. 
 
 

END OF SECTION 
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SECTION 02720 SANITARY SEWER BYPASS PUMPING 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to 
maintain existing and anticipated flows within the affected portion of the collection system 
throughout the construction period.  

 
1.02 PUBLIC IMPACTS 

 
The contractor shall not create a public nuisance due to excessive noise or dust, nor 
impact the public with flooding of adjacent lands, discharge of raw sewage, or release of 
other potential hazards, nor shall he encroach on or limit access to adjacent lands.  No 
extra charge may be made for increased costs to the contractor due to any of the above. 

  
1.03 SUBMITTALS 
 

A. The Contractor shall, within 30 days of the date of the Notice to Proceed, submit to the 
Project Manager a detailed Pumping Plan. The Pumping Plan shall address all measures 
and systems to prevent a sanitary sewer overflow (SSO) as defined by the EPA.  The Plan 
shall include as a minimum: 

 
1. Working drawings and sketches showing work location, pump location, piping 

layout & routing.  Show all proposed encroachment and access impacts on 
adjacent properties or facilities. 

2. Pump, control, alarm and pipe specifications or catalog cuts.  Detailed sketch of 
controls and alarm system. 

3. Power requirements and details on methods to provide by-pass power or fueling. 
4. Calculation and determination of response times to prevent an SSO after a high 

water alarm. An operator is required on site at all times pump is in service.  
5. Procedures to be taken in case of power, pump, or piping failures; including 

contact names and numbers for emergency notifications. 
6. Frequency and specific responsibility for monitoring pump operation, fuel levels, 

pump maintenance and entire length of piping. 
 
PART 2 PRODUCTS 

 
2.01  EQUIPMENT 
 

A. Pumps:  
 

1. By-pass pumping system shall consist of at least a primary pump and a backup 
pump.  Each pump shall have a minimum pumping capacity of 150% of the 
anticipated peak flows.  If a lift station by-pass, 150% of the lift station capacity 
(G.P.M. & T.D.H) for the lift station being by-passed. 

2. Pumps shall be low noise or sound attenuated.  The noise level at any operating 
condition, in any direction, shall not exceed 70dBA at a distance of twenty three 
(23) feet (7 meters) from the pump and/or power source. 

 
 
B. Controls:  The by-pass pump system shall be equipped with automatic controls and an 



MLS 1M Spec 10.01.2014.docx 53 / 73 

alarm system.  The automatic controls will automatically start the backup pump in the 
event of a high water condition or failure of the primary pump.  The alarm system will 
immediately notify the Contractor of a pump failure or high water condition. 

 
C. Pipe:  Pipe shall be of adequate size and capacity to match the pumps.  Pipe type and 

materials will depend on the particulars of the site conditions, and shall be detailed in the 
Pumping Plan.  Contractor will provide all connections. 

 
PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

 Contractor is responsible to determine and address requirements such as traffic control, 
excavation, connections & fittings, impacts on access to adjacent properties, routing and 
support of by-pass piping, etc., in the Pumping Plan. 

 
3.02 ON-SITE MONITORING 
 

A. All by-pass operations shall require an employee on-site at all times (full-time on-site 
monitoring attended by personnel experienced with the pumps and controls, with 
demonstrated ability to monitor, turn on & off, and switch between pumps while the by-
pass pump system is in service.  

 
B. During by-pass operations, the Contractor shall have posted on site with the permit, a 

copy of the approved Plan and the name and 24 hour contact number of the primary 
response person, the job site superintendent, and the construction company owner.   

 
3.03 OPERATIONS 
 

A. The Contractor is responsible for securing and providing power, fuel, site security, traffic 
control and all other supplies, materials and permits required for the by-pass pumping. 

 
B. Contractor shall demonstrate automatic pump switching and alarm system to the 

satisfaction of: the County inspector or Lift Stations Superintendent prior to beginning by-
pass pumping.  Satisfactory demonstration shall be documented by the inspector’s, PM’s 
or Lift Station Superintendent’s dated signature on the posted copy of the approved 
Pumping Plan. 

 
3.04 DAMAGE RESTORATION & REMEDIATION 

 
A. The Contractor shall be responsible for any pre-pump notifications, all restoration of 

pre-pump conditions and any damage caused by by-pass operations. 
 
B. Should there be an SSO caused by or as a direct result of the by-pass pumping, the 

contractor is responsible for all immediate & long term response, notifications, clean up, 
mitigation, etc.  Copies of all written response plans, notifications, documentation, 
mitigation plans, etc., shall be submitted to the County Project Manager. 

 
 

END OF SECTION 
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SECTION 03310 CONCRETE REPAIR 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

Repair and patching of corroded, spalled or otherwise damaged concrete using a bonding 
agent and Portland cement based hydraulic cement. 
 
County inspector must be on hand after concrete damage is exposed in order to help 
determine the area / extent of repairs to be made per Section 01030. 

 
PART 2 PRODUCTS 
 
2.01 BONDING / ANTI CORROSION AGENT 

Duralprep A.C. as manufactured by Tamms Industries, is considered to conform to the 
requirements of this specification and has performed satisfactorily for bonding plastic 
Portland cement mortar/concrete to hardened Portland cement mortar/concrete or as an 
anti-corrosion coating for steel reinforcing within concrete.   Comparable approved equal 
products may be used. 

 
2.02 PATCHING COMPOUND 

Speed Crete Red Line, as manufactured by Tamms Industries, 3835 State Route 72, 
Kirkland, IL. 60146, 1-800-862-2667, is considered to conform to the requirements of this 
specification. .   Comparable approved equal products may be used. 

 
PART 3 EXECUTION 
 
3.01 PLACEMENT 
 

A. Apply the properly mixed bonding agent material to the pre-dampened surface per 
manufacturer recommendations.  Apply at a rate of approximately 60-80 sq. /gal. Scrub 
the mixed adhesive into the surface.  Place the Portland cement mortar or concrete while 
the bonding agent is still wet or within the allowable contact time of 24 hours. Make sure to 
coat the underside of the steel. Apply by brush or spray two coats at 20 mils each. Allow 3-
6 hours between applications at 75 degrees F. Install fresh mortar or concrete after the 
anti-corrosion coating has dried to the touch or within the allowable contact time of 24 
hours. 
 

B. Apply the patching compound per manufacturer recommendations. Slightly overfill the 
patch, and following initial set, shave the material to conform to the contour of the 
surrounding surface and toward the common bonding edge between the patching material 
and the existing surface. Areas where the depth of the repair area to sound concrete, is 
greater than 2 inches can be repaired either with “neat” material or with repair material 
containing pea rock. If it is decided not to use pea rock and the patch depth is greater than 
2 inches, the repair will require lifts of no more than 2 inches in thickness.  The top surface 
of each lift shall be scored so as to produce a roughened surface for the next lift. The 
preceding lift should be allowed to reach final set before applying fresh material. The fresh 
mortar must be scrubbed into the preceding lift. 

 
END OF SECTION  
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SECTION 05500 MISCELLANEOUS METAL 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, equipment and incidentals required and install covers, grates, frames 
and other miscellaneous metals as shown on the Drawings and specified herein.  The 
miscellaneous metal items include but are not limited to the following: 

 
1. All metal frames, ladders, stairs, stair rails, floor opening frames including gratings 

and supports. 
2. Prefabricated access hatches and frames. 
3. Anchors and anchor bolts except those specified to be furnished with all 

equipment. 
4. Railings, posts and supports both interior and exterior. 
5. Comminutor or stop gate guide rail system. 

 
1.02 COORDINATION 
 

A. The work in this Section shall be completely coordinated with the work of other Sections.  
Verify at the site both the dimensions and work of other trades adjoining items of work in 
this Section before fabrication and installation of items herein specified. 

 
B. Furnish to the pertinent trades all items included under this Section that are to be built into 

the work of other Sections. 
 
1.03 SHOP DRAWINGS AND SAMPLES 
 

A. Detail drawings, as provided for in the Contract Documents, showing sizes of members, 
method of assembly, anchorage, and connection to other members shall be submitted to 
the County for approval before fabrication. 

 
1.04 FIELD MEASUREMENTS 
 

A. Field measurements shall be taken at the site to verify or supplement indicated 
dimensions and to insure proper fitting of all items. 

 
1.05 REFERENCED SPECIFICATIONS 
 

A. Unless otherwise specified, materials shall conform to the following: 
 

Structural Steel ASTM A36 
Welded & Seamless Steel Pipe ASTM A53 
Aluminum (Extruded Shapes) 6061-T6 (Alum. alloy) 
Aluminum (Extruded Pipe) 6061-T6 (Alum. alloy) 
Aluminum Bar Structural 6061-T6 (Alum. alloy) 
Stainless Steel Bolts, Fasteners AISI, Type 316 
Stainless Steel Plate and Sheet, Wire AISI, Type 316 
Welding Rods for Steel AWS Spec. for Arc Welding 

 
PART 2 PRODUCTS 
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2.01 ANCHORS, BOLTS AND FASTENING DEVICES 
 

A. Anchors, bolts, etc., shall be furnished as necessary for installation of the work of this 
Section. 

 
B. Compound masonry anchors shall be of the type shown or required and shall be equal to 

Star Slug in compounded masonry anchors manufactured by Star Expansion Industries, 
equal by Phillips Drill Co., Rawlplug, or equal.  Anchors shall be minimum "two unit" type. 

 
C. The bolts used to attach the various members to the anchors shall be the sizes shown or 

required.  Stainless steel shall be attached to concrete or masonry by means of stainless 
steel machine bolts and iron or steel shall be attached with steel machine bolts unless 
otherwise specifically noted. 

 
D. For structural purposes, unless otherwise noted, expansion bolts shall be Wej-it "Ankr-

Tite", Phillips Drill Co. "Wedge Anchors", or Hilti "Kwik-Bolt".  When length of bolt is not 
called for on the Drawings, the length of bolt provided shall be sufficient to place the 
wedge portion of the bolt a minimum of 1-inch behind the reinforcing steel within the 
concrete.  Material shall be as noted on the Drawings.  If not listed, all materials shall be 
stainless steel. 

 
2.02 STEEL ITEMS 
 

A. Any steel used in the wet well or access hatch shall be 316 or greater Stainless Steel. 
 
PART 3 EXECUTION 
 
3.01 FABRICATION 
 

A. All miscellaneous metal work shall be formed true to detail, with clean, straight, sharply 
defined profiles and smooth surfaces of uniform color and texture and free from defects 
impairing strength or durability. 

 
B. Connections and accessories shall be of sufficient strength to safely withstand stresses 

and strains to which they will be subjected.  Steel accessories and connection to steel or 
cast iron shall be steel, unless otherwise specified.  Threaded connections shall be made 
so that the threads are concealed by fitting. 

 
C. Welded joints shall be rigid and continuously welded or spot welded as specified or 

shown.  The face of welds shall be dressed flush and smooth.  Exposed joints shall be 
close fitting and jointed where least conspicuous. 

 
D. Welding of parts shall be in accordance with the Standard Code of Arc and Gas Welding 

in Building Construction of the AWS and shall only be done where shown, specified, or 
permitted by the County.  All welding shall be done only by welders certified as to their 
ability to perform welding in accordance with the requirements of the AWS Code.  
Component parts of built-up members to be welded shall be adequately supported and 
clamped or held by other adequate means to hold the parts in proper relation for welding. 

 
D. Hinges, lifting handles, anchor bolts, etc. on the hatch shall be recessed as much as 

possible to reduce tripping hazards. 
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3.02 INSTALLATION 
 

A. Install all furnished items imbedded in concrete or other masonry.  Items to be attached to 
concrete or masonry after such work is completed shall be installed in accordance with the 
details shown.  Fastening to wood plugs in masonry will not be permitted.  All dimensions 
shall be verified at the site before fabrication is started. 

 
B. All steel surfaces to come in contact with exposed concrete or masonry shall receive a 

protective coating of an approved heavy bitumastic troweling mastic applied in accordance 
with the manufacturer's instructions prior to installation or provide a 1/32-inch neophrene 
gasket between the steel surface and the concrete or masonry. 
 

C. Upon completion of the hatch installation, any concrete or other surfaces damaged, 
modified, or otherwise affected shall be restored to original condition to match the 
surrounding area. 

 
 

END OF SECTION 
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SECTION 06900 WEIRS, BAFFLES AND SUPPORTS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, materials, equipment and incidentals required to repair to original strength 
and condition, complete and ready for service, all weirs, baffles, supports and butt plates 
including stainless steel hardware and of the sizes, shapes and the quantities as shown on 
the Drawings and as specified herein. 

 
1.02 SUBMITTALS 
 

A. Submit to the County for approval, complete shop drawings showing details of fabrication 
and installation of all materials and equipment furnished as specified in the Contract 
Documents. 

 
B. The County, at his discretion, may request the Contractor to submit one 6-inch x 6-inch x 1/4-

inch sample of polyester laminate to be used in the weirs, baffles, and supports, and one 6-
inch long actual weir with anchor bolt hole. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. The replacement weirs, baffles, and supports shall be polyester plastic resin that are 
reinforced with fiberglass, of an established and reputable manufacturer who has had 
experience in the manufacture and installation of the equipment specified, and shall be Leo-
Lite 87 as manufactured by F.B. Leopold Company, Inc., Zelienople, Pennsylvania or equal 
product manufactured by MFG Water Treatment Products Company, Ashtabula, Ohio, or 
equal. 

 
B. Weir plates and scum baffle plates produced from fabricated plate stock with cut edges, 

notches, etc., will not be acceptable. 
 

C. Weir plates and scum plates shall be fiberglass reinforced polyester resin laminate equal to 
Type "MD" (matched die) molded "Leo-Lite" plastic as stated above. 

 
D. All weir plates, scum baffle plates, butt plates, washers, and scum baffle support brackets 

shall be fiberglass reinforced polyester plastic molded by the matched die method to produce 
uniform, smooth surfaces.  All surfaces shall be smooth, resin rich, free of voids and porosity, 
without dry spots, crazes, or unreinforced areas and shall provide for increased resistance 
and weathering. 

 
E. Laminate shall contain a glass content of 30 plus or minus 2 percent using Type "E" glass 

with chrome or silane finish.  Powdered reinforcements shall consist of 47.5 plus or minus 1 
percent of resin mixture.  "Leo-Lite (141-120-32)" resin mixture shall be of the "Low Profile" 
type.  Final laminate thickness shall be within plus or minus 10 percent of the nominal 
specified thickness.  Laminate shall contain ultra-violet inhibitors added to protect the 
laminate from deterioration from sunlight. 

 
F. Manufacturer shall maintain a continuous quality control program and shall, upon request, 

furnish the County with certified test reports consisting of physical tests of samples as listed 



MLS 1M Spec 10.01.2014.docx 59 / 73 

below and otherwise as required to show quality of plastic being furnished. 
 

G. Hardness test shall be made with the resin-rich surface of the product.  Flexural tests shall be 
made with the resin rich surface in compression.  Test samples shall be full thickness of the 
item produced and shall not be machined on the surface. 

 
H. Procedure to be used in determining the properties listed in the following tables shall be in 

accordance with the following ASTM Standards:  Ultimate Tensile Strength - ASTM 
Designation D638, Modulus of Elasticity and Flexural Strength - ASTM Designation D790, 
Impact - ASTM Designation D256, Water absorption - ASTM Designation D 570. 

 
I. Minimum physical properties at a temperature of 70 degrees F for the plastic shall be as 

follows: 
 

 Tensile Strength      14,000 psi 
 Flexural Strength      25,000 psi 
 Flexural Modulus      900,000 psi 
 Impact, Nutches, Izod  
 foot pound per inch      13.5 
 Barcol Hardness      minimum 35 
 Average coefficient of thermal expansion - inch per inch,  
 per degree F       0.000016 
 Water absorption, % 24 hours     0.2 

 
J. The weir plates, baffle plates and supports shall be plastic laminate that is 1/4-inch thick and 

molded to the sizes and shapes as shown on the Drawings.  Oversize holes shall be 
provided on the plastic laminate for vertical and horizontal adjustment.  Cut ends of non-
standard lengths of weirs and baffles shall be resin sealed with Leo-Lite (141-120-7) seal mix 
or approved equal. 

 
K. Stainless steel anchor bolts, nuts and washers shall be in accordance with ASTM A276, type 

316. 
 

L. Caulking compound shall be an acrylic polymer or a two part sealant equal or exceeding 
Federal Spec. TT-S227B. 

 
PART 3 EXECUTION 
 
3.01 INSPECTION AND REPAIRS 
 

A. The weirs and baffles shall be inspected and repaired or replaced in full accordance with the 
manufacturer's recommendations.  All holes, cracks and damage shall be repaired to bring 
them to original strength and condition. 

 
B. Weirs and baffles shall be restored on the stainless steel hardware to the elevations as 

shown on the Drawings.  Caulking compound shall be used between the contact surface or 
weirs and face of concrete to completely prevent flow of liquid up between these contact 
surfaces. 

 
 

END OF SECTION  
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SECTION 09970 SURFACE PROTECTION SPRAY SYSTEM 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to 
install and test the coating system complete and ready for operation for the structures 
listed in the specifications and as shown on the Drawings. 

 
B. The work includes coating of all surfaces as shown and specified on the Drawings. This 

includes, but is not limited to stairs, walls, floors, concrete divider, concrete slabs, wet 
wells, and all other work obviously required to be coated unless otherwise specified herein 
or on the Drawings.  The omission of minor items in the Schedule of Work shall not relieve 
the Contractor of his obligation to include such items where they come within the general 
intent of the Specification as stated herein. 

 
1.02 RELATED WORK 
 

A. Bypass pumping is the responsibility of the General Contractor. 
 
B. Concrete surface cleaning in each lift station is the responsibility of the General contractor. 
 
C. Removal and offsite disposal of rubble is the responsibility of the General Contractor. 

 
1.03 SUBMITTALS 
 

A. Submit to the County shop drawings and schedules of all surfacing systems and 
appurtenances required.  Submit design data and specification data sheets listing all 
parameters used in the surfacing system design and thickness calculations based on 
applicable provisions of ASTM. 

 
B. Submit to the County the name of the surfacing supplier, a list of materials to be furnished, 

and the qualification (per 1.05 A) of the application contractor. 
 

1.04 REFERENCE STANDARDS 
 

A. American Society for Testing and Materials (ASTM) 
 

ASTM D-638 
ASTM D-790  

 
B. Where reference is made to one of the above standards, the revision in effect at the time 

of bid opening shall apply. 
 
1.05 QUALIFICATIONS 
 

A. The Contractor performing the surfacing work shall be fully qualified, experienced a 
minimum of seven years and equipped to complete this work expeditiously and in a 
satisfactory manner.  The Contractor shall submit the following information to the County 
for review and approval before any surfacing work is performed. 

 
1. The number of years of experience in performing this type of specialized work 
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must be seven years minimum. 
 
2. Name of the surfacing manufacturer and supplier for this work and previous work 

listed below.  The Contractor shall be an approved installer as certified and 
licensed by the surfacing manufacturer and equipment supplier. 

 
3. A list of clients that the Contractor has performed this type of work. 

 
a. The list shall contain names and telephone numbers of persons who can be 

called to verify previous satisfactory performance. 
 
b. Installation dates and a description of the actual work performed. 
 
c. The surfacing manufacturer shall provide an installation list of his product 

used for similar sewer rehabilitation projects.  The list shall provide the 
same information as required in paragraphs 3.a and 3.b above. 

 
B. The County reserves the right to approve or disapprove the Contractor, based on the 

submitted qualifications. 
 
1.06 GUARANTEE 
 

All surfacing shall be guaranteed by the Contractor for a period of five years from the date 
of acceptance.  During this period, all defects discovered in the surfacing, as determined 
by the County, shall be repaired or replaced in a satisfactory manner at no cost to the 
County, this shall include, but is not limited to, all work and costs associated with the shut 
down of any pump stations and all bypass operations needed for the proper repairs to be 
made. 

 
1.07 QUALITY ASSURANCE 
 

A. All surfacing products shall be from a single manufacturer.  The supplier shall be 
responsible for the provisions of all test requirements specified in ASTM Standards D-638 
and D-790 as applicable. 

 
B. The Contractor shall employ specialty workers who have proven ability to perform the 

Work included herein.  This will consist of a minimum of two years or two project 
experiences installing this product.  This is a requirement for each and every employee. 

 
1.08 DELIVERY, STORAGE AND HANDLING 
 

A. Care shall be taken in shipping, handling and placing to avoid damaging.  Any material 
damaged in shipment shall be replaced as directed by the County. 

 
B. Any material showing deterioration, or which has been exposed to any other adverse 

storage condition that may have caused damage, even though no such damage can be 
seen, shall be marked as rejected and removed at once from the work. 

 
 
 
PART 2 PRODUCTS 
 
2.01 GENERAL 
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A. The material sprayed onto the surface shall be a system formulated for the application 

within a sanitary sewer environment.  The coating will exhibit suitable corrosion resistance 
to corrosive gases and fluids found within domestic sanitary sewage.   

 
B. When cured, the surface coating shall form a continuous, tight-fitting, hard, impermeable 

surfacing data which is suitable for sewer system service and chemically resistant to any 
chemicals or vapors normally found in domestic sewage. 

 
C. The surface shall be an integral part of the structure being rehabilitated after being placed 

and cured.  The surface shall cover the complete interior of the existing structure.  The 
surface shall provide a continuous watertight seal or barrier. 

 
1. The surface shall effectively seal the interior surfaces of the structure and prevent 

any penetration or leakage of groundwater infiltration. 
 
2. Provide water resistance data on surface based on ASTM Standards. 
 

2.02 MATERIALS 
 
A. Approved materials include  
 

1. Aquatapoxy A-6 and Raven 405 epoxy by Raven Lining Systems 
2. Spraywall Urethane by Sprayroq 

 
B. Polyurethane spray application shall comply with the following specifications: 
 

The cured urethane system shall conform to the minimum physical standards, as listed 
below.  The long-term data is for a 50-year design life of the process. 

 
Cured Urethane  Standard  Long-Term Data 
     

Tensile Stress  ASTM D-638  5,000 psi 
Flexural Stress  ASTM D-790  10,000 psi 

Flexural Modulus  ASTM D-790  550,000 psi 
 

C. Epoxy spray application shall be 100% VOC free / 100% solids.  
 

PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. The contractor shall clean each structure and shall dispose of any resulting material. 
 

B. All contaminants including: oils, grease, incompatible existing coatings, waxes, form 
release, curing compounds, efflorescence, sealers, salts, or other contaminants shall be 
removed.  

 
C. All concrete or mortar that is not sound or has been damaged by chemical exposure shall 

be removed to a sound concrete surface or replaced.  
 
D. Surface preparation method(s) should be based upon the conditions of the substrate, 



MLS 1M Spec 10.01.2014.docx 63 / 73 

service environment and the requirements of the protective coating to be applied.  
 
E. Surfaces to receive protective coating shall be cleaned and abraded to produce a sound 

surface with adequate profile and porosity to provide a strong bond between the protective 
coating and the substrate per the coating manufacturer’s recommendations.  

 
F. Infiltration shall be stopped by using a material which is compatible with and is suitable for 

topcoating with the specified protective coating.  
 

G. All surfaces should be inspected by the Inspector during and after preparation and before 
the repair material is applied.  

 
H. No separate payment shall be made for any preparatory work required prior to application 

of the surface coating. 
 
3.02 INSTALLATION 
 

A. The Contractor shall notify the Project Manager at least 48 hours in advance, giving the 
date, start time and estimated completion time for the work being conducted. 

 
B. The Contractor shall provide bypass pumping of sewage flows (as required) where and 

when the rehabilitation work is being performed. No flows will be permitted in the structure 
until the spray coating has properly cured to the manufactures specifications.  

 
C. The installation of the surface coating shall be in complete accordance with the applicable 

provisions of ASTM and the manufacturer's specifications.  A representative of the 
manufacturer shall be present during the actual installation. 

 
1. Prior to placing the surface coating, the manufacturer's representative must 

approve the surface preparation work and installation conditions including 
temperatures. 

 
2. All surfaces shall be sufficiently smooth and even, to ensure good flow handling 

characteristics when complete. 
 
3. All surfaces shall have the surface coating applied to the required thickness by 

spray application. 
 
D. Application procedures shall conform to the recommendations of the protective coating 

manufacturer, including material handling, mixing, environmental controls during 
application, safety, and spray equipment.  

 
E. The spray equipment shall be specifically designed to accurately ratio and apply the 

specified protective coating materials and shall be regularly maintained and in proper 
working order.  

 
F. The protective coating material must be spray applied by a Certified Applicator of the 

protective coating manufacturer.  
 

G. Polyurethane spray application shall be applied such that all surfaces shall be coated in 
accordance with the manufactures recommended thickness but not be less than 125 mils. 

 
H. Epoxy spray application shall be applied such that all surfaces shall be coated in 
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accordance with the following: 
 

1. Specified surfaces shall be coated by spray application of a moisture tolerant, 
solvent-free, 100% solids, epoxy protective coating as further described herein. 
Spray application shall be to a minimum wet film thickness in accordance with the 
following table: 

 
Concrete, New/Smooth  80-100 mils for immersion, 60-80 mils 

for atmospheric, splash and spill 
exposure 

 
Concrete, Rough 

  
100-125+ mils 

 
Masonry/Brick 

  
125-150+ mils 

 
Steel 

  
16-80 mils for immersion, 16-40 mils  
for atmospheric, splash and spill 
exposure; also profile dependent 

 
Fiberglass Systems 

  
40-60 mils tack coat, 9 oz/yd2 fabric, 
40-60 mils top coat. Varies with 
circumstances 

 
2. Airless spray application equipment approved by the coating manufacturer shall be 

used to apply each coat of the protective coating. Air assisted spray application 
equipment may be acceptable, especially for thinner coats (<10 mils), only if the air 
source is filtered to completely remove all oil and water.  

 
3. If necessary, subsequent topcoating or additional coats of the protective coating 

should occur as soon as the basecoat becomes tack free, ideally within 12 hours 
but no later than the recoat window for the specified products. Additional surface 
preparation procedures will be required if this recoat window is exceeded.  

 
3.03 FIELD TESTING AND ACCEPTANCE 
 

A. Field acceptance of surface coatings shall be based on the County's evaluation of the 
proper surfacing of the structure and the appropriate installation and curing test data along 
with review of the structure inspections. 

 
B. The surface coatings shall provide a continuous monolithic surfacing with uniform 

thickness throughout the structure interior. If the thickness of the coating surface is not 
uniform or is less than specified, it shall be repaired or replaced at no additional cost to the 
County. 

 
1. The County will measure the surface cured thickness from a specimen retrieved by 

the Contractor.  The Contractor shall retrieve the specimen by physically cutting 
through the surfacing (by drilling or coring). There will be up to three thickness 
measurement locations in each structure.  A suitable non-destructive type of 
thickness measurement may also be used. 

 
2. All the surface coating thickness measurement locations shall be repaired by the 

Contractor in accordance with the manufacturer's recommendations.  These 
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repairs shall be included in the five year surface coating guarantee. 
 

C. All pipe connections shall be open and clear. 
 
D. There shall be no cracks, voids, pinholes, uncured spots, dry spots, lifts, delaminations or 

other type defects.   
 
E. If any defective surface coating is discovered after it has been installed, it shall be repaired 

or replaced in a satisfactory manner within 72 hours and at no additional cost to the 
County.  This requirement shall apply for the entire five year guarantee period. 

 
 

END OF SECTION 
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SECTION 13350A   WET WELL CLEANING 
 
PART 1 GENERAL 
 
1.01 SCOPE 

 
A. Description 

 
The Contractor shall provide the necessary labor and equipment for the removal of 
waste generated from Sanitary Sewage Lift Station Wet Wells. Cleaning of the 
sewer wet wells will be conducted at the direction of the County. 

 
B. Work Included 
 

The successful bidder will provide services for the “total elimination” of the waste 
within the wet well. Cleaning shall include stopping the flow into the station, the 
physical removal of all floating material, grease/oil, organic compounds, bottom 
sediment, grit, and materials that have collected on the walls, floor, and all other 
extraneous materials within said wet wells, are cleaned from the lift station 
structure and all items within. Vacuum Trucks with the ability to remove the sludge, 
dirt, grease, etc. from the interior walls and bottom of the wet well.  

 
1.02 EQUIPMENT 

 
A. All cleaning machines must be capable of efficient, reliable operation. A high-

pressure water washing or wet abrasive sand blasting, use 3500-psi water 
pressure, minimum. Remove dirt, oil, loose concrete, any previously applied 
coatings (except liners) or other deleterious materials.  

 
1.03 CLEANING 

 
A. Continue the cleaning procedures using pressure washing and/or mechanical 

methods until a uniform and sound profile is obtained.  All contractors shall be 
expected to have and make available extension equipment on an as needed basis 
in order to properly clean deeper basins. Actual operation of equipment may need 
to be witnessed/verified by the inspector upon and prior to awarding a purchase 
order for this requirement. 

 
B. Each respondent is required to submit satisfactory evidence as part of their bid 

proposal demonstrating their experience for Wet Well Cleaning 
 
C. The Removal and Disposal of all material from the Wet Wells is the responsibility 

of the Contractor. The cost for this shall be included in the bid price. No dumping or 
stock piling of these materials will be allowed at any of the lift stations. 

 
D. The Contractor is fully responsible for compliance with all Federal, State, and local 

laws, including but not limited to the OSHA Confined Space Entry regulations. 
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E. Existing liner, control floats and/or pressure transmitters located in each wet well 
must be protected from damage by the Contractor during his/her operations.  Any 
damage done to the liner, floats and/or pressure transmitters must be immediately 
repaired by the Contractor at his/her expense. 

 
F. Some of the wet wells are configured to allow for direct vertical access; some will 

require flexible suction lines and/or bends. The Contractor must remove and 
replace grating in the wet wells to allow for complete and total access to all areas 
of the wet wells for the removal of grease, grit, and other material. No additional 
compensation will be allowed for special piping, rigging, etc. required to complete 
the work. 

 
G. See plans for the approximate dimensions of each wet well.   
 
H. Each lift pump station is considered to be a locked, secure facility. Access will 

need to be arranged through the Wastewater Superintendent accordingly. All work 
must be scheduled during the normal Wastewater Division working hours 
(Monday-Friday; 7:00AM-3:30pm). Work outside of these hours must be approved 
in advance by the Wastewater Superintendent and any associated County labor 
costs must be paid for by the Contractor. 

 
I. The Contractor, at his/her sole risk, may store his/her equipment at the lift stations 

during the project. Insurance for said equipment will be the responsibility of the 
contractor/equipment owner. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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SECTION 16050 ELECTRICAL - GENERAL PROVISIONS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, materials, devices, equipment, appurtenances, and incidentals required 
for a complete electrical system as hereinafter specified and/or shown on the Contract 
Drawings.  This work may necessarily include interfacing with and/or completely installing 
devices and/or equipment furnished under other sections of these Specifications. 

 
B. It is the intent of these Specifications that the electrical system be suitable in every way for 

the service required.  All materials and all work/labor which may be reasonably implied as 
being incidental to the requirements of this Section shall be furnished at no additional cost 
to the County. 

 
C. The work shall include complete testing of all electrical components, including wiring. 

 
D. All workmanship shall be of the highest quality.  Substandard work will be rejected and it 

shall be replaced entirely at the Contractor's expense with no cost to the County. 
 

E. It shall be the responsibility of each bidder or his authorized representative to physically 
visit the job site in order that he may be personally acquainted with the area(s), buildings 
and/or structures intended for use in the installation/construction under this Specification.  
The submittal of a proposal/bid by a bidder shall be considered evidence that he has 
complied with this requirement and accepts all responsibility for a complete knowledge of 
all factors governing his work. Therefore, failure to comply with this requirement of the 
Specifications will NOT be grounds for the successful bidder (Contractor) to request 
approval of change orders and/or additional monetary compensation. 

 
1.02 CODES, INSPECTIONS AND FEES 
 

A. All materials and installations shall be in accordance with the National Electrical Code 
(latest edition) and the latest editions of all applicable national, state, county and local 
codes. 

 
B. To the extent that any item is routinely tested and rated by the Underwriter's Laboratories, 

Inc., that item shall bear the U.L. label.  Additionally, all items shall be manufactured to the 
applicable NEMA standards. 

 
C. The Contractor shall make the necessary arrangements for obtaining all requisite permits 

and inspections and pay any applicable fees. 
 
1.03 TESTS 
 

A. The Contractor shall test all items individually and as a system for proper operation. 
 

B. The Contractor shall, at his expense, make all the requisite repairs, adjustments and/or 
alterations to correct any shortcomings found as a result of the tests performed under Item 
1.04.A above. 

 
C. A representative of the County shall be present during all testing.  The County shall be 

notified at least two (2) days prior to any testing. 
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1.04 CUTTING AND PATCHING 
 

A. All cutting and patching shall be done in a thoroughly workmanlike manner - i.e., care shall 
be taken when cutting not to damage or mar surrounding areas, and when patching to 
match the original finish as closely as possible while providing a water/gas-tight seal.  
Refer to Item 1.01.E above. 

 
1.05 INTERPRETATION OF DRAWINGS 
 

A. The layouts and arrangements as shown on the Contract Drawings are indicative of the 
physical arrangements desired; however, they are not intended to restrict the Contractor's 
freedom to accommodate the exact conditions as found in the field.  Any deviations from 
the arrangements shown must be approved by the County prior to the final placement of 
the item(s) in question. 

 
B. The Contract Drawings are not intended to show exact locations of conduit runs. 

 
C. Circuit and conduit layouts shown are not intended to indicate the exact installation 

details.  The Contractor shall furnish and install all requisite items, including all fittings, 
junction boxes, etc., to insure that the electrical system operates in conformance with the 
Specifications and the specific requirements of an individual piece of equipment. 

 
D. Surface mounted items such as panelboards, junction boxes, conduit, etc., shall be 

supported by spacers to provide a clearance between the equipment and the mounting 
surface. 

 
E. The County shall make the final decision in determining the exact location(s) and 

mounting height(s) of any item(s) or piece(s) of equipment in question. 
 

F. All connections to equipment shall be made in accordance with the approved shop and 
manufacturer's drawings, regardless of the number of conductors shown on the Contract 
Bid Drawings. 

 
1.06 SUBMITTALS 
 

A. As specified under Section 01340 of these Specifications, the Contractor shall submit 
shop drawings and/or manufacturer's cut sheets for approval of all materials, equipment, 
devices, apparatus, and other items as required by the County. 

 
1. Prior to submittal by the Contractor, all shop drawings shall be checked for 

accuracy and Contract requirements.  Shop drawings shall bear the date checked 
and shall be accompanied by a statement that the shop drawings have been 
examined for conformity to the Specifications and Contract Drawings.  This 
statement shall also list all discrepancies with the Specifications and Contract 
Drawings.  Shop drawings not so checked and noted shall be returned unchecked 
by the County. 
 

2. The County's check shall be only for conformance with the design concept of the 
Project and compliance with the Specifications and Contract Drawings.  The 
responsibility for, or the necessity of, furnishing materials and workmanship 
required by the Specifications and Contract Drawings which may not be indicated 
on the shop drawings is included under the work of this Section. 
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3. No material shall be ordered, no equipment manufacturing shall be started, nor 

shall any shop work/fabrication commence until the County has approved the shop 
drawings.  Any deviation from this requirement of the Specifications shall be 
entirely at the risk and expense of the Contractor without any additional cost to the 
County. 

 
1.07 MANUFACTURER'S SERVICES 
 

A. The Contractor shall arrange for an authorized manufacturer's representative who shall be 
an experienced field service engineer to be present for the inspection, installation, testing, 
calibration, adjusting and start-up of any item(s) or piece(s) of equipment as deemed 
necessary by the County. 

 
B. In addition to the duties of Item A above, the manufacturer's representative shall also 

instruct the County's personnel in the proper operation and maintenance of the item(s) in 
question. 

 
1.11 MATERIALS 
 

A. All materials used shall be new, unused and as hereinafter specified.  Where not 
specifically called out, all materials shall be of the very best quality of their respective 
kinds.  Unless specifically otherwise approved in writing by the County, only material 
manufactured in the United States shall be used! 

 
B. Where applicable, all materials and equipment shall conform with the requirements of Item 

1.03.B above. 
 

C. Electrical equipment shall at all times during construction be adequately protected against 
both mechanical injury and damage by water.  Electrical equipment shall be stored 
indoors in dry shelters.  Any damaged equipment shall be replaced by the Contractor at 
his own expense. 

 
D. All items shall be manufactured from the materials specified - substitute materials will NOT 

be acceptable. 
 

E. Only the specified manufacturer's equipment shall be used unless an "or approved equal" 
is noted.  The County shall be the sole determiner of what constitutes an "approved 
equal". 

 
1.12 GUARANTEES AND WARRANTIES 
 

A. All items furnished under the Electrical Specifications shall be guaranteed and/or 
warranted, in writing, against defects in materials, construction and workmanship as 
specified under Section 01740 of these Specifications. 

 
 

END OF SECTION 



MLS 1M Spec 10.01.2014.docx 71 / 73 

SECTION 16108 MISCELLANEOUS EQUIPMENT 
 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish and install comminutor called out.  
 
B. Replace all fiberglass floor grating panels 

 
C. Replace all stair, handrail, tread, or other structural fiberglass shapes as needed and 

directed by County. 
 
D. Replace channel stop gates and stop gate guides. 

 
PART 2 PRODUCTS 
 
2.01 COMMINUTOR 
 

 CDD3210-XDM2.0 Channel Monster 
 
1. Grinder w/ 32" cutter stack, 11-tooth cam cutters in 8620 alloy steel, (2)-10" dia. 316 

SS rotating perforated drums w/ 1/4" perforations, cartridge-style tungsten carbide 
mechanical seals w/ buna-n elastomers rated for 90 psi, 2 coats of Tnemec coaltar 
epoxy paint coated ductile iron housing & siderails, 29:1 speed reducer, (1)-5 hp & 
(2)-1 hp XPNV 230v/460v/3ph/60hz both immersible electric motor w/ 40' of internal 
power cable & 316 SS lift bail. 

 
2. One (1) CMA1101-style channel mounted frame assembly. 

 
3. One (1) PC2200 motor controller in new NEMA 4x fiberglass enclosure accepting 

230v/460v/3ph/60hz input power, includes IEC starter w/ overcurrent protection, 
jam-sensing current transformer, and micro-PCL with auto reverse. 

 
 
2.02  STRUCTURAL FIBERGLASS 
 

A. Fiberglass Shapes, grating and stairs shall be pultruded grey vinylester (Series 1625 by 
IKG Borden or approved equal).  All cut edges and holes shall be sealed with the 
appropriate resin to prevent corrosive attack.  All walking surfaces shall have a non-slip 
finish.  All bolts, nuts, washers, and other steel hardware shall be type 316 stainless steel.  
All shapes shall be color pigmented “Safety Yellow” throughout the laminate and shall be 
polyurethane coated.  Material shall meet UL-94-VO, ASTM-D-635 at no ignition, and CL 1 
flame rateof 25 or les per ASTM-E-84. 
 

B. Handrail shall meet specifications ANSI-A-12-1 and OSHA-PP-1910.23 “Guardrail Floor 
and Wall Openings”.  Post will be continuous 2” square x ¼” wall tube with a solid core for 
the lower part.  Post tubes shall not be pierced.  Tails are 2 ¼” square by 1/8” wall tube 
bonded and bolted to the posts with ¼” grip dowels and 18-8 fasteners.  

 
 
2.02  CHANNEL STOP GATE 
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A. Channel stop gate assembly shall consist of a support/guide rail system embedded in the 
channel wall and a stop gate panel that can be raised or lowered within the flow channel to 
stop the flow. 
 

B. The gate can be constructed of a stainless steel panel with appropriate structure and 
stiffeners to handle the hydraulic loading of holding back full channel flow.  Gate shall 
have both a handle and a lifting bale for a hoist to slide it up the guides far enough to open 
the full channel width and depth.  The gate does not need to stop the flow 100% so shall 
not include rubber seals, flaps, or gaskets. 
 

C. The imbedded guide system shall be constructed of stainless steel and anchored to the 
concrete in addition to the embedment.  The guide channel opening shall provide 
adequate clearance to maximize ease of lifting without binding.  Synthetic full length pads 
may be included to decrease the force required to lift the gate when under full flow 
loading. 

 
D. The detail shown on the drawings is an example only, actual design shall be submitted 

and approved prior to installation. 
 
PART 3 EXECUTION 
 

(NOT USED)  
 
 

END OF SECTION 
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SECTION 16110 CONDUITS AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish and install the conduits, fittings, devices and appurtenances as hereinafter specified and/or 
as shown on the Contract Drawings. 

 
1.02 APPLICATIONS 

 
A. Schedule 80 PVC conduits shall be used in highly corrosive. 
 
B. Devices designated as NEMA Type 4 shall be 316 stainless steel, gasketed. 
 
C. Devices designated as NEMA Type 4X shall be fiberglass, gasketed, except as otherwise 

shown on the Contract Documents. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Rigid Conduit shall be Carlon Plus 80 rigid PVC non-metallic conduit (extra heavy wall EPC-
80) as manufactured by Carlon, or approved equal. 

 
B. Liquidtight, flexible non-metallic conduits shall be Carflex Liquidtight Flexible Non-Metallic 

Conduit as manufactured by Carlon, or approved equal. 
 

C. Rigid Non-Metallic Conduit Fittings:  PVC elbows, bends, sweeps, nipples, couplings, device 
boxes, etc., shall be Plus 80 fittings as manufactured by Carlon, or approved equal. 

 
D. Flexible Non-Metallic Conduit Fittings:  Fittings used with flexible non-metallic conduit shall 

be Carflex Liquidtight Non-metallic Fittings as manufactured by Carlon, or approved equal. 
 

E. Flexible Couplings:  Flexible couplings shall be as manufactured by Crouse-Hinds, Appleton 
Electric Company, or approved equal. 

 
F. Wall Seals:  Conduit wall seals shall be type "WSK" as manufactured by the O.Z. Electrical 

Manufacturing Company, or approved equal. 
 

PART 3 EXECUTION 
 
  (NOT USED)  

 
 

END OF SECTION 
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