



1112 Manatee Ave. West
 Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.:	2
Solicitation No.:	19-TA003009GL
Project No.:	
Solicitation Title:	Willow Woods & Lake Estates Water Main Upgrades
Addendum Date:	June 27, 2019
Procurement Contact:	Ashley Jones; ashley.jones@mymanatee.org

IFBC No. 19-TA003009GL IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY PROSPECTIVE PROPOSERS ARE PROVIDED BELOW. THIS ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFBC NO. 19-TA003009GL.

Change to:

INVITATION FOR BID CONSTRUCTION, DATE TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFBC July 2, 2019 at 3:00 P.M. ET. Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

Change to:

A.50 SOLICITATION SCHEDULE

Scheduled Item	Scheduled Date
Non-Mandatory Solicitation Information Conference at 1022 26 th Ave E., Bradenton, Florida 34208, Public Works Building, Conference Room #1	June 3, 2019, 9:00 AM
Question and Clarification Deadline	June 17, 2019
Final Addendum Posted	<u>June 27, 2019</u>
Bid Due Date	<u>July 2, 2019, at 3:00 p.m. ET</u>
Due Diligence Review Completed	<u>July 2019</u>
Award Recommendation	July 2019

Replace:

APPENDIX I, BID PRICING FORM

Replace Appendix I Bid Pricing Form issued with Addendum 1 with the attached REVISED Appendix I Bid Pricing Form issued with this Addendum 2.

Excel file named, 19-TA003009GL Addendum 2 Bid Form.xlsx is issued with this Addendum 2.

Questions and Responses:

Q1. Referencing plan sheet 12, station 600+74, Install 6" Cut-In Tee, there is no bid item for this size cut-in tee like there is for the 8-inch cut-in tee.

R1. A revised bid form has been provided with this Addendum 2.

Q2. Referencing Addendum 1, Question 9, the backflow should be certified by the Prime Contractor's plumber installing it, not the Homeowner's plumber. Since we are responsible for the equipment for three years, we prefer no one else works on it.

R2. Each BPA is required to be re-tested each year with a passing result and reported to the County. The Contractor's plumber will be responsible for installing the proposed backflow preventer assemblies (BPA) and to have them initially tested, ready for service, and to report the passing results to the County for project ultimate close-out. For the second and third required re-testing periods, the BPA shall be re-tested and passing results reported to the County by the Homeowner's plumber of choice; and if the BPA fails, the County will contact the Prime Contractor to have their plumber repair, re-test the BPA; and report passing results to the County. Any and all repairs due to mechanical failure with the BPA during the first three testing periods shall be the sole responsibility of the Prime Contractor. Repairs required due to negligence or accidents shall be borne by the homeowner.

NOTE: Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the IFBC.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE: Chris Daley, Procurement Manager

IFBC 19-TA003009GL Willow Woods & Lake Estates Water Main Upgrades - BID A 270

CALENDAR DAYS

WATER LINES (Furnish and Install)					
ITEM NO.	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization	LS	1		
2	Curb Replacement	LF	184		
3	Pavement Repair & Road Restoration				
3.01	Base & Resurface	SY	200		
3.02	Mill & Overlay	SY	1,685		
4	Concrete Sidewalk Replacement (4" min. thick.)	SY	715		
5	Driveway Restoration				
5.01	Concrete (6" min. thick.)	SY	1,328		
6	Sodding	SY	5,899		
7	Grout Fill Abandoned Pipe	CY	22		
8	Blow-off Assembly, End of Line	EA	2		
9	Reduced Pressure Backflow Prevention Assembly /w Pressure Relief Valve	EA	48		
9A	Vacuum Breaker, brass	EA	96		
10	Permit Fee - New Water Service-Building Department	EA	12		
11	Remove Existing Valve				
11.01	4"	EA	1		
12	Pipe				
12.01	6" PVC, DR-18, direct bury	LF	4,953		
12.02	6" DIP, direct bury	LF	615		
12.03	2" HDPE, DR-9, direct bury	LF	485		
13	14" Steel Casing, 0.188" thick, incl. 6" Dia. PVC RJ Carrier Pipe, jack & bore	LF	51		
14	Water Services				
14.01	1" PE Single Service (Short)	EA	37		
14.02	1" PE Single Service (Long), w/ 2" casing	EA	43		
14.03	1" PE Double Service (Short)	EA	5		
14.04	1" PE Double Service (Long), w/ 2" casing	EA	2		
14.05	Additional 1" Service Pipe over 10' (Short) and 30' (Long)	LF	613		
15	Relocate Meter Box	EA	24		
16	Ductile Iron Fittings				
16.01	6" Tee, MJ	EA	6		
16.02	6" Tee, MJ, Cut-in	EA	1		
16.03	6" Solid Sleeve	EA	1		
16.04	6" 45 Degree Bend or Less	EA	24		
16.05	8"x4" Reducer, MJ	EA	1		
16.06	8"x6" Reducer, MJ	EA	1		
16.07	6" Cap, W/2" Tap	EA	3		
16.08	4" Cap	EA	2		
16.09	4"x6" Hymax coupling	EA	1		
16.10	8" Tee, MJ Cut-in	EA	2		
16.11	8" Solid Sleeve	EA	2		

IFBC 19-TA003009GL Willow Woods & Lake Estates Water Main Upgrades - BID A 270
CALENDAR DAYS

WATER LINES (Furnish and Install)					
ITEM NO.	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
17	Pipe Joint Restraints				
17.01	4"	EA	2		
17.02	6"	EA	85		
17.03	8"	EA	9		
18	Valves, MJ				
18.01	2" Gate Valve	EA	2		
18.02	6" Gate Valve	EA	18		
18.03	6" Tapping Valve	EA	2		
18.04	8" Gate Valve	EA	3		
19	1" Air Release Valve	EA	1		
20	ARV Cabinet, fiberglass	EA	1		
21	Fire Hydrant Assembly	EA	5		
22	Connect to Existing Water Main	EA	5		
23	Tapping Sleeve (Main x Outlet)				
23.01	8"x6"	EA	1		
23.02	20"x6"	EA	1		
24	Erosion and Sediment Control	LS	1		
25	Inlet Protection System	EA	25		
26	Traffic Control Plan	LS	1		
27	Miscellaneous Concrete, 3,000 psi	CY	40		
28	Detectable Warnings, black, per FDOT 527-2	SF	50		
29	Fence, chainlink, galvanized, 8' long section	EA	7		
30	Fence, corner/gate post	EA	7		
31	Record Drawings	LS	1		
	SubTotal Construction Cost				
32	Contract Contingency (10% of Subtotal Construction Cost)	LS	1	10%	
	Total Construction Cost				

Bidder: _____

Signature: _____ Date: _____

IFBC 19-TA003009GL Willow Woods & Lake Estates Water Main Upgrades - BID B 330

CALENDAR DAYS

WATER LINES (Furnish and Install)					
ITEM NO.	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization	LS	1		
2	Curb Replacement	LF	184		
3	Pavement Repair & Road Restoration				
3.01	Base & Resurface	SY	200		
3.02	Mill & Overlay	SY	1,685		
4	Concrete Sidewalk Replacement (4" min. thick.)	SY	715		
5	Driveway Restoration				
5.01	Concrete (6" min. thick.)	SY	1,328		
6	Sodding	SY	5,899		
7	Grout Fill Abandoned Pipe	CY	22		
8	Blow-off Assembly, End of Line	EA	2		
9	Reduced Pressure Backflow Prevention Assembly /w Pressure Relief Valve	EA	48		
9A	Vacuum Breaker, brass	EA	96		
10	Permit Fee - New Water Service-Building Department	EA	12		
11	Remove Existing Valve				
11.01	4"	EA	1		
12	Pipe				
12.01	6" PVC, DR-18, direct bury	LF	4,953		
12.02	6" DIP, direct bury	LF	615		
12.03	2" HDPE, DR-9, direct bury	LF	485		
13	14" Steel Casing, 0.188" thick, incl. 6" Dia. PVC RJ Carrier Pipe, jack & bore	LF	51		
14	Water Services				
14.01	1" PE Single Service (Short)	EA	37		
14.02	1" PE Single Service (Long), w/ 2" casing	EA	43		
14.03	1" PE Double Service (Short)	EA	5		
14.04	1" PE Double Service (Long), w/ 2" casing	EA	2		
14.05	Additional 1" Service Pipe over 10' (Short) and 30' (Long)	LF	613		
15	Relocate Meter Box	EA	24		
16	Ductile Iron Fittings				
16.01	6" Tee, MJ	EA	6		
16.02	6" Tee, MJ, Cut-in	EA	1		
16.03	6" Solid Sleeve	EA	1		
16.04	6" 45 Degree Bend or Less	EA	24		
16.05	8"x4" Reducer, MJ	EA	1		
16.06	8"x6" Reducer, MJ	EA	1		
16.07	6" Cap, W/2" Tap	EA	3		
16.08	4" Cap	EA	2		
16.09	4"x6" Hymax coupling	EA	1		
16.10	8" Tee, MJ Cut-in	EA	2		
16.11	8" Solid Sleeve	EA	2		

IFBC 19-TA003009GL Willow Woods & Lake Estates Water Main Upgrades - BID B 330
CALENDAR DAYS

WATER LINES (Furnish and Install)					
ITEM NO.	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
17	Pipe Joint Restraints				
17.01	4"	EA	2		
17.02	6"	EA	85		
17.03	8"	EA	9		
18	Valves, MJ				
18.01	2" Gate Valve	EA	2		
18.02	6" Gate Valve	EA	18		
18.03	6" Tapping Valve	EA	2		
18.04	8" Gate Valve	EA	3		
19	1" Air Release Valve	EA	1		
20	ARV Cabinet, fiberglass	EA	1		
21	Fire Hydrant Assembly	EA	5		
22	Connect to Existing Water Main	EA	5		
23	Tapping Sleeve (Main x Outlet)				
23.01	8"x6"	EA	1		
23.02	20"x6"	EA	1		
24	Erosion and Sediment Control	LS	1		
25	Inlet Protection System	EA	25		
26	Traffic Control Plan	LS	1		
27	Miscellaneous Concrete, 3,000 psi	CY	40		
28	Detectable Warnings, black, per FDOT 527-2	SF	50		
29	Fence, chainlink, galvanized, 8' long section	EA	7		
30	Fence, corner/gate post	EA	7		
31	Record Drawings	LS	1		
	SubTotal Construction Cost				
32	Contract Contingency (10% of Subtotal Construction Cost)	LS	1	10%	
	Total Construction Cost				

Bidder: _____
 Signature: _____ Date: _____