
Intent to Award (Rev. 3-9-18)  

MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

 

 
 

IFB NO. / TITLE 

21-TA003807SAM / BASIN 
16 GRAVITY SEWER 
REHABILITATION 
 

DATE POSTED 
MC _________ 
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Sherri Meier 
PROJECTED 

AWARD DATE 
November 16, 2021 

DEPARTMENT/DIVISION Public Works Department 
AUTHORIZED BY 

DATE 
Jacob Erickson, Procurement Official 

NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with Harris McBurney 
Company for the provision of Basin 16 Gravity Sewer Rehabilitation. 
 

ENABLING/REGULATING AUTHORITY 
 
Manatee County Procurement Ordinance, Sec 2-26. 
 

BACKGROUND/EVALUATION 

 
Gravity sewer point repairs which include removing and replacing approximately 8- to 12-inch gravity sewer, and 
pipe bursting of 8-inch HDPE gravity sewer. Work also consists of removing and replacing service laterals, reconnecting 
service laterals, reconnecting gravity sewer mains to existing manholes, and rehabilitation of manholes. Additionally, 
the project includes restoration of sidewalks, driveways, and pavement that will be disturbed by the construction of 
the proposed improvements. 
 
The solicitation was advertised on July 30, 2021 on the Manatee County website and Periscope S2G. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  
 

1. Harris McBurney Company        

EVALUATION SUMMARY:  
 
Harris McBurney Company was the lowest responsible, responsive bidder(s).  A bid tabulation of the results is attached 
to this Notice of Intent to Award. 
 
RECOMMENDATION 
The Procurement Division and the Public Works Department recommend award to Harris McBurney Company. 

 

ATTACHMENTS  
(List in order of attached) 

 
Bid Tabulation 

NAME AND NUMBER OF 
 FUNDING SOURCE 

Utility Rates / 
4046088890-
534000 

COST $1,860,790.39 FUNDS VERIFIED 
Yes 



Item No. 

1

2

3

4

5

6

7

216,342.49$           

170,953.44$           

260,222.74$           

177,533.24$           

Alternate 3

Alternate 4

Alternate 5

Alternate 6

Total Base Bid & Alternates 1-6 1,860,790.39$        1,860,790.39$        

216,342.49$           

170,953.44$           

260,222.74$           

177,533.24$           

Price PriceDescription 

Base Bid 

Alternate 1

Alternate 2

525,867.99$           525,867.99$           

285,734.13$           

224,136.36$           

285,734.13$           

224,136.36$           

Harris-McBurney Company

BID TABULATION
BID A BASED ON 

365 CALENDAR 

DAY 

COMPLETION

BID B BASED ON 

440 CALENDAR 

DAY 

COMPLETION

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

PROJECT No. 6089980



1 Mobilization 1 LS 35,154.00$       35,154.00$       35,154.00$       35,154.00$       

2 Maintenance of Traffic 1 LS 3,000.00$         3,000.00$         3,000.00$         3,000.00$         

3 Preconstruction Video 1 LS 1,500.00$         1,500.00$         1,500.00$         1,500.00$         

4 Record Drawings 1 LS 6,000.00$         6,000.00$         6,000.00$         6,000.00$         

45,654.00$       45,654.00$       

5 Erosion and Sediment Control 1 LS 2,250.00$         2,250.00$         2,250.00$         2,250.00$         

6 Utility Locates 1 LS 5,184.75$         5,184.75$         5,184.75$         5,184.75$         

7 8" PVC SDR 26 Sanitary Sewer Main (Open Cut) 310 LF 165.84$            51,410.40$       165.84$            51,410.40$       

8 8" Gravity Sewer Point Repair, 0' - 6' Depth 1 EA 11,004.22$       11,004.22$       11,004.22$       11,004.22$       

10 8" Gravity Sewer Point Repair, 8' - 10' Depth 3 EA 11,289.65$       33,868.95$       11,289.65$       33,868.95$       

16 Reconnect Sewer Lateral to Gravity Sewer Main 1 EA 2,858.36$         2,858.36$         2,858.36$         2,858.36$         

17 Remove and Replace Sewer Lateral 17 EA 6,723.08$         114,292.36$     6,723.08$         114,292.36$     

19 Manhole Rehabilitation 1 EA 4,696.95$         4,696.95$         4,696.95$         4,696.95$         

20 Manhole Demolition 1 EA 2,592.38$         2,592.38$         2,592.38$         2,592.38$         

21 Pre-Cast Portland Cement Shallow Manhole 2 EA 10,564.88$       21,129.76$       10,564.88$       21,129.76$       

22 Grout and Abandon Existing Sanitary Sewer Main 10 CY 1,268.48$         12,684.80$       1,268.48$         12,684.80$       

23 Bypass Pumping 1 LS 9,342.38$         9,342.38$         9,342.38$         9,342.38$         

24 Pavement Repair and Road Restoration (Base & Resurface) 975 SY 91.50$              89,212.50$       91.50$              89,212.50$       

25 Concrete Restoration 325 SY 162.00$            52,650.00$       162.00$            52,650.00$       

26 Remove and Replace Curb 140 LF 30.00$              4,200.00$         30.00$              4,200.00$         

27 Sodding 255 SY 18.00$              4,590.00$         18.00$              4,590.00$         

28 CCTV Video Inspection 1 LS 10,440.00$       10,440.00$       10,440.00$       10,440.00$       

478,061.81$     478,061.81$     

29 Contract Contingency (10% OF SECTION I & II) 10%  47,806.18$       47,806.18$       

525,867.99$     525,867.99$     

Harris-McBurney Company

BID B BASED ON 440 

CALENDAR DAY 

COMPLETION

UNIT PRICE AMOUNT

SUBTOTAL SECTION I

BID TABULATION

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

PROJECT No. 6089980

BID A BASED ON 365 

CALENDAR DAY 

COMPLETION
BASE BID

TOTAL COST BASE BID 

ITEM DESCRIPTION QUANTITY UNIT PRICE

I.  PRE-CONSTRUCTION

II.  PROPOSED IMPROVEMENTS

SUBTOTAL SECTION I & II

AMOUNT

2



I.  PRE-CONSTRUCTION

1 Mobilization 1 LS 18,980.00$       18,980.00$       18,980.00$       18,980.00$       

2 Maintenance of Traffic 1 LS 2,250.00$         2,250.00$         2,250.00$         2,250.00$         

3 Preconstruction Video 1 LS 1,800.00$         1,800.00$         1,800.00$         1,800.00$         

23,030.00$       23,030.00$       

5 Erosion and Sediment Control 1 LS 1,800.00$         1,800.00$         1,800.00$         1,800.00$         

6 Utility Locates 1 LS 5,184.75$         5,184.75$         5,184.75$         5,184.75$         

8 8" Gravity Sewer Point Repair, 0' - 6' Depth 5 EA 11,263.30$       56,316.50$       11,263.30$       56,316.50$       

11 8" Gravity Sewer Point Repair, 10'  - 12' Depth 2 EA 11,257.78$       22,515.56$       11,257.78$       22,515.56$       

12 8" Gravity Sewer Point Repair, 12'  - 14' Depth 2 EA 11,928.56$       23,857.12$       11,928.56$       23,857.12$       

16 Reconnect Sewer Lateral to Gravity Sewer Main 2 EA 2,339.88$         4,679.76$         2,339.88$         4,679.76$         

17 Remove and Replace Sewer Lateral 7 EA 5,616.58$         39,316.06$       5,616.58$         39,316.06$       

18 Reconnect Gravity Sewer Main to Manhole 1 EA 10,463.12$       10,463.12$       10,463.12$       10,463.12$       

23 Bypass Pumping 1 LS 8,305.43$         8,305.43$         8,305.43$         8,305.43$         

24 Pavement Repair and Road Restoration (Base & Resurface) 380 SY 91.50$              34,770.00$       91.50$              34,770.00$       

26 Remove and Replace Curb 300 LF 45.00$              13,500.00$       45.00$              13,500.00$       

27 Sodding 310 SY 18.00$              5,580.00$         18.00$              5,580.00$         

28 CCTV Video Inspection 1 LS 10,440.00$       10,440.00$       10,440.00$       10,440.00$       

259,758.30$     259,758.30$     

29 Contract Contingency (10% OF SECTION I & II) 10%  25,975.83$       25,975.83$       

285,734.13$     285,734.13$     

SUBTOTAL SECTION I

II.  PROPOSED IMPROVEMENTS

SUBTOTAL SECTION I & II

TOTAL COST BID ALTERNATE 1 

UNIT PRICE AMOUNTAMOUNTITEM DESCRIPTION QUANTITY UNIT PRICE

BID ALTERNATE 1

Harris-McBurney Company

BID TABULATION
BID A BASED ON 365 

CALENDAR DAY 

COMPLETION

BID B BASED ON 440 

CALENDAR DAY 

COMPLETION

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

PROJECT No. 6089980

3



1 Mobilization 1 LS 14,835.00$       14,835.00$       14,835.00$       14,835.00$       

2 Maintenance of Traffic 1 LS 3,000.00$         3,000.00$         3,000.00$         3,000.00$         

3 Preconstruction Video 1 LS 1,800.00$         1,800.00$         1,800.00$         1,800.00$         

19,635.00$       19,635.00$       

5 Erosion and Sediment Control 1 LS 1,500.00$         1,500.00$         1,500.00$         1,500.00$         

6 Utility Locates 1 LS 5,184.75$         5,184.75$         5,184.75$         5,184.75$         

8 8" Gravity Sewer Point Repair, 0' - 6' Depth 8 EA 11,232.27$       89,858.16$       11,232.27$       89,858.16$       

16 Reconnect Sewer Lateral to Gravity Sewer Main 3 EA 2,054.55$         6,163.65$         2,054.55$         6,163.65$         

17 Remove and Replace Sewer Lateral 2 EA 5,361.20$         10,722.40$       5,361.20$         10,722.40$       

18 Reconnect Gravity Sewer Main to Manhole 1 EA 2,685.99$         2,685.99$         2,685.99$         2,685.99$         

19 Manhole Rehabilitation 1 EA 8,284.95$         8,284.95$         8,284.95$         8,284.95$         

23 Bypass Pumping 1 LS 8,305.43$         8,305.43$         8,305.43$         8,305.43$         

24 Pavement Repair and Road Restoration (Base & Resurface) 320 SY 91.50$              29,280.00$       91.50$              29,280.00$       

25 Concrete Restoration 50 SY 162.00$            8,100.00$         162.00$            8,100.00$         

27 Sodding 200 SY 18.00$              3,600.00$         18.00$              3,600.00$         

28 CCTV Video Inspection 1 LS 10,440.00$       10,440.00$       10,440.00$       10,440.00$       

203,760.33$     203,760.33$     

29 Contract Contingency (10% OF SECTION I & II) 10%  20,376.03$       20,376.03$       

224,136.36$     224,136.36$     

II.  PROPOSED IMPROVEMENTS

SUBTOTAL SECTION I

SUBTOTAL SECTION I & II

TOTAL COST BID ALTERNATE 2 

UNIT PRICE

I.  PRE-CONSTRUCTION

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT AMOUNT

Harris-McBurney Company

BID TABULATION

BID A BASED ON 365 

CALENDAR DAY 

COMPLETION

BID B BASED ON 440 

CALENDAR DAY 

COMPLETION

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

BID ALTERNATE 2

PROJECT No. 6089980
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BID TABULATION 

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

PROJECT No. 6089980

1 Mobilization 1 LS 14,310.00$       14,310.00$       14,310.00$       14,310.00$       

2 Maintenance of Traffic 1 LS 1,500.00$         1,500.00$         1,500.00$         1,500.00$         

3 Preconstruction Video 1 LS 1,350.00$         1,350.00$         1,350.00$         1,350.00$         

17,160.00$       17,160.00$       

5 Erosion and Sediment Control 1 LS 1,800.00$         1,800.00$         1,800.00$         1,800.00$         

6 Utility Locates 1 LS 5,184.75$         5,184.75$         5,184.75$         5,184.75$         

8 8" Gravity Sewer Point Repair, 0' - 6' Depth 4 EA 11,240.78$       44,963.12$       11,240.78$       44,963.12$       

9 8" Gravity Sewer Point Repair, 6' - 8' Depth 1 EA 11,421.44$       11,421.44$       11,421.44$       11,421.44$       

16 Reconnect Sewer Lateral to Gravity Sewer Main 1 EA 2,339.88$         2,339.88$         2,339.88$         2,339.88$         

17 Remove and Replace Sewer Lateral 7 EA 6,233.49$         43,634.43$       6,233.49$         43,634.43$       

18 Reconnect Gravity Sewer Main to Manhole 1 EA 2,685.99$         2,685.99$         2,685.99$         2,685.99$         

19 Manhole Rehabilitation 1 EA 4,737.45$         4,737.45$         4,737.45$         4,737.45$         

23 Bypass Pumping 1 LS 8,305.43$         8,305.43$         8,305.43$         8,305.43$         

24 Pavement Repair and Road Restoration (Base & Resurface) 305 SY 91.50$              27,907.50$       91.50$              27,907.50$       

25 Concrete Restoration 45 SY 162.00$            7,290.00$         162.00$            7,290.00$         

26 Remove and Replace Curb 185 LF 33.00$              6,105.00$         33.00$              6,105.00$         

27 Sodding 150 SY 18.00$              2,700.00$         18.00$              2,700.00$         

28 CCTV Video Inspection 1 LS 10,440.00$       10,440.00$       10,440.00$       10,440.00$       

196,674.99$     196,674.99$     

29 Contract Contingency (10% OF SECTION I & II) 10%  19,667.50$       19,667.50$       

216,342.49$     216,342.49$     

Harris-McBurney Company

SUBTOTAL SECTION I & II

TOTAL COST BID ALTERNATE 3

BID B BASED ON 440 

CALENDAR DAY 

COMPLETION

II.  PROPOSED IMPROVEMENTS

SUBTOTAL SECTION I

BID A BASED ON 365 

CALENDAR DAY 

COMPLETION

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT

BID ALTERNATE 3
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BID TABULATION

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

PROJECT No. 6089980

1 Mobilization 1 LS 6,810.00$         6,810.00$         6,810.00$         6,810.00$         

2 Maintenance of Traffic 1 LS 1,500.00$         1,500.00$         1,500.00$         1,500.00$         

3 Preconstruction Video 1 LS 1,350.00$         1,350.00$         1,350.00$         1,350.00$         

9,660.00$         9,660.00$         

5 Erosion and Sediment Control 1 LS 1,500.00$         1,500.00$         1,500.00$         1,500.00$         

6 Utility Locates 1 LS 5,184.75$         5,184.75$         5,184.75$         5,184.75$         

8 8" Gravity Sewer Point Repair, 0' - 6' Depth 6 EA 11,235.12$       67,410.72$       11,235.12$       67,410.72$       

14 12" Gravity Sewer Point Repair, 8' - 10' Depth 1 EA 11,992.89$       11,992.89$       11,992.89$       11,992.89$       

16 Reconnect Sewer Lateral to Gravity Sewer Main 4 EA 2,018.88$         8,075.52$         2,018.88$         8,075.52$         

17 Remove and Replace Sewer Lateral 1 EA 7,275.41$         7,275.41$         7,275.41$         7,275.41$         

23 Bypass Pumping 1 LS 8,305.43$         8,305.43$         8,305.43$         8,305.43$         

24 Pavement Repair and Road Restoration (Base & Resurface) 225 SY 91.50$              20,587.50$       91.50$              20,587.50$       

26 Remove and Replace Curb 140 LF 33.00$              4,620.00$         33.00$              4,620.00$         

27 Sodding 20 SY 18.00$              360.00$            18.00$              360.00$            

28 CCTV Video Inspection 1 LS 10,440.00$       10,440.00$       10,440.00$       10,440.00$       

155,412.22$     155,412.22$     

29 Contract Contingency (10% OF SECTION I & II) 10%  15,541.22$       15,541.22$       

170,953.44$     170,953.44$     

Harris-McBurney Company

SUBTOTAL SECTION I & II

TOTAL COST BID ALTERNATE 4 

BID A BASED ON 365 

CALENDAR DAY 

COMPLETION

BID B BASED ON 440 

CALENDAR DAY 

COMPLETION

SUBTOTAL SECTION I

I. PRECONSTRUCTION 

II.  PROPOSED IMPROVEMENTS

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT

BID ALTERNATE 4
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BID TABULATION

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

PROJECT No. 6089980

1 Mobilization 1 LS 10,685.00$        10,685.00$       10,685.00$       10,685.00$       

2 Maintenance of Traffic 1 LS 1,800.00$         1,800.00$         1,800.00$         1,800.00$         

3 Preconstruction Video 1 LS 1,350.00$         1,350.00$         1,350.00$         1,350.00$         

13,835.00$       13,835.00$       

5 Erosion and Sediment Control 1 LS 1,500.00$         1,500.00$         1,500.00$         1,500.00$         

6 Utility Locates 1 LS 5,184.75$         5,184.75$         5,184.75$         5,184.75$         

8 8" Gravity Sewer Point Repair, 0' - 6' Depth 8 EA 11,232.27$       89,858.16$       11,232.27$       89,858.16$       

13 10" Gravity Sewer Point Repair, 0' - 6' Depth 2 EA 11,549.71$       23,099.42$       11,549.71$       23,099.42$       

15 10" PVC SDR 26 Pipe, Gravity Sewer Replacement 65 LF 191.68$            12,459.20$       191.68$            12,459.20$       

16 Reconnect Sewer Lateral to Gravity Sewer Main 3 EA 2,054.55$         6,163.65$         2,054.55$         6,163.65$         

17 Remove and Replace Sewer Lateral 2 EA 6,937.31$         13,874.62$       6,937.31$         13,874.62$       

18 Reconnect Gravity Sewer Main to Manhole 5 EA 2,542.00$         12,710.00$       2,542.00$         12,710.00$       

23 Bypass Pumping 1 LS 8,305.43$         8,305.43$         8,305.43$         8,305.43$         

24 Pavement Repair and Road Restoration (Base & Resurface) 320 SY 91.50$              29,280.00$       91.50$              29,280.00$       

25 Concrete Restoration 15 SY 277.50$            4,162.50$         277.50$            4,162.50$         

26 Remove and Replace Curb 180 LF 26.63$              4,793.40$         26.63$              4,793.40$         

27 Sodding 50 SY 18.00$              900.00$            18.00$              900.00$            

28 CCTV Video Inspection 1 LS 10,440.00$       10,440.00$       10,440.00$       10,440.00$       

236,566.13$     236,566.13$     

29 Contract Contingency (10% OF SECTION I & II) 10%  23,656.61$       23,656.61$       

260,222.74$     260,222.74$     

Harris-McBurney Company 

TOTAL COST BID ALTERNATE 5 

BID B BASED ON 440 

CALENDAR DAY 

COMPLETION

SUBTOTAL SECTION I

II.  PROPOSED IMPROVEMENTS

SUBTOTAL SECTION I & II

BID A BASED ON 365 

CALENDAR DAY 

COMPLETION

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT

BID ALTERNATE 5
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BID TABULATION 

IFBC No. 21-TA003807SAM

BASIN 16 GRAVITY SEWER REHABILITATION

PROJECT No. 6089980

1 Mobilization 1 LS 7,140.00$         7,140.00$         7,140.00$         7,140.00$         

2 Maintenance of Traffic 1 LS 1,500.00$         1,500.00$         1,500.00$         1,500.00$         

3 Preconstruction Video 1 LS 1,350.00$         1,350.00$         1,350.00$         1,350.00$         

9,990.00$         9,990.00$         

5 Erosion and Sediment Control 1 LS 1,800.00$         1,800.00$         1,800.00$         1,800.00$         

6 Utility Locates 1 LS 5,184.75$         5,184.75$         5,184.75$         5,184.75$         

8 8" Gravity Sewer Point Repair, 0' - 6' Depth 4 EA 11,240.78$       44,963.12$       11,240.78$       44,963.12$       

9 8" Gravity Sewer Point Repair, 6' - 8' Depth 1 EA 11,421.44$       11,421.44$       11,421.44$       11,421.44$       

17 Remove and Replace Sewer Lateral 2 EA 8,662.08$         17,324.16$       8,662.08$         17,324.16$       

19 Manhole Rehabilitation 1 EA 8,284.95$         8,284.95$         8,284.95$         8,284.95$         

23 Bypass Pumping 1 LS 8,305.43$         8,305.43$         8,305.43$         8,305.43$         

24 Pavement Repair and Road Restoration (Base & Resurface) 185 SY 157.50$            29,137.50$       157.50$            29,137.50$       

25 Concrete Restoration 50 SY 162.00$            8,100.00$         162.00$            8,100.00$         

26 Remove and Replace Curb 85 LF 52.50$              4,462.50$         52.50$              4,462.50$         

27 Sodding 110 SY 18.00$              1,980.00$         18.00$              1,980.00$         

28 CCTV Video Inspection 1 LS 10,440.00$       10,440.00$       10,440.00$       10,440.00$       

161,393.85$     161,393.85$     

29 Contract Contingency (10% OF SECTION I & II) 10%  16,139.39$       16,139.39$       

177,533.24$     177,533.24$     

Harris-McBurney Company

BID B BASED ON 440 

CALENDAR DAY 

COMPLETION

TOTAL COST BID ALTERNATE 6

SUBTOTAL SECTION I & II

SUBTOTAL SECTION I

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT

BID A BASED ON 365 

CALENDAR DAY 

COMPLETION

II.  PROPOSED IMPROVEMENTS

BID ALTERNATE 6
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