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PART 1

1.01

DIVISION 1 GENERAL REQUIREMENTS
SECTION 01005 GENERAL REQUIREMENTS
GENERAL
SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and equipment, and
the performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work.
He shall obtain and pay for all required permits necessary for the work, other than those
permits such as the DEP permit and railroad permit which may have already been
obtained. He shall perform and complete the work in the manner best calculated to
promote rapid construction consistent with safety of life and property and to the
satisfaction of the County, and in strict accordance with the Contract Documents. The
Contractor shall clean up the work and maintain it during and after construction, until
accepted, and shall do all work and pay all incidental costs. He shall repair or restore all
structures and property that may be damaged or disturbed during performance of the
work.

The cost of incidental work described in these General Requirements, for which there are
no specific Contract Items, shall be considered as part of the general cost of doing the

- work and shall be included in the prices for the various Contract ltems. No additional

payment will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship, materials
and equipment.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks,
pipes, wires, conduits, house service connections, vaults, manholes and all other
appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the County. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or have been located in the
field by the utility shall be repaired by the Contractor, at his expense, as approved by the
County. No separate payment shall be made for such protection or repairs to public utility
installations or structures.
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1.02

Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a
part of the general cost of doing the work and shall be included in the prices bid for the
various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated
on the Plans or in the Specifications, and when, in the opinion of the County, removal,
relocation, replacement or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility having jurisdiction, or such work
may be ordered, in writing by the County, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such work is accomplished by the
Contractor, it will be in accordance with the General and Supplemental General
Conditions.

The Contractor shall give written notice to County and other governmental utility
departments and other owners of public utilities of the location of his proposed
construction operations, at least forty-eight hours in advance of breaking ground in any
area or on any unit of the work. This can be accomplished by making the appropriate
contact with the "Sunshine State One-Call of Florida, Inc. Call Center ("Call Sunshine")
and per all requirements provided for in the Florida Underground Facilites Damage
Prevention and Safety Act (Florida Statutes, Title XXXIlI, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the County.

PLANS AND SPECIFICATIONS

Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large scale drawings in preference to small scale drawings.

Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional
copies of the Plans and Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

Supplementary Drawings

When, in the opinion of the County, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the County and five paper prints thereof will be given to the Contractor.

Contractor to Check Plans and Data
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The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found
therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve
the Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He
will not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the County, should such errors or omissions be discovered. All schedules
are given for the convenience of the County and the Contractor and are not guaranteed to
be complete. The Contractor shall assume all responsibility for the making of estimates of
the size, kind, and quality of materials and equipment included in work to be done under
the Contract.

E. Specifications

This project is to be constructed utilizing FDOT Design Standards (2013); FDOT Standard
Specifications for Road and Bridge Construction (2013), with the exception of Division I,
and all Supplemental Specifications thereto, hereinafter referred to as the Standard
Specifications, except as amended in these Special Conditions or as noted in the
construction plans. The CONTRACTOR Quality Control requirements outlined in these
Sections are not required as described herein.

A. CONTRACTOR Quality Control (CQC) program requirements referenced within
the FDOT Standard Specifications are not required on County projects. The COUNTY will
provide all material testing. However, the CONTRACTOR is responsible for constructing
the project in accordance with the contract documents and ensuring compliance with the
specifications. The COUNTY’s testing is not intended to relieve the CONTRACTOR of
proper performance and they are not permitted to rely on this testing to ensure their
contract compliance. Testing by the COUNTY in no way relieves the CONTRACTOR or
their Subcontractors of their responsibility to provide quality materials and workmanship
on the project. No act or omission on the part of the COUNTY, Professional, any
inspector(s), or representative of the COUNTY shall be construed as relieving
CONTRACTOR of this responsibility.

B. The use of the term “Department” in the FDOT Specifications is replaced by
COUNTY except in those instances where the FDOT is the controlling organization.

C. The terms Engineer, Project Manager and Project Representative are
interchangeable between the various Contract Documents.

F. Intent

All work called for in the Specifications applicable to this Contract, but not shown on the
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the Specifications, but involved in
carrying out their intent or in the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were specifically delineated or
described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best general practice is to prevail
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and that only material and workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General
part of the specifications is only for the convenience of the Contractor, and shall not be
interpreted as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT
A. Manufacturer

All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the County, that the manufacturer or
subcontractor deal directly with the County. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification,
and being used for identical types of services, shall be made by the same manufacturer.

B. Delivery

The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time.
The Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of,
the progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with
each type, kind or size of equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust, operate, maintain or repair
the equipment. Such tools and appliances shall be furnished in approved painted steel
cases, properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely
fastened in place and clearly inscribed with the manufacturer's name, year of
manufacture, serial number, weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work
of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the County
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can
be made readily between the various units.
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1.04

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the County and made of
ample size and strength for the purpose intended. Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-
shrink grout, each piece of equipment on its supporting base that rests on masonry
foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar
epoxy equal to Koppers 300M or provide a 1/32-inch neophrene gasket between the metal
surface and the concrete or grout.

Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall assist the Contractor,
when required, to install, adjust, test and place in operation the equipment in conformity
with the Contract Documents. After the equipment is placed in permanent operation by
the County, such engineer or superintendent shall make all adjustments and tests required
by the County to prove that such equipment is in proper and satisfactory operating
condition, and shall instruct such personnel as may be designated by the County in the
proper operation and maintenance of such equipment.

INSPECTION AND TESTING
General

Inspection and testing of materials will be performed by the County unless otherwise
specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will
facilitate checking to determine compliance with the Contract Documents. Three (3)
copies of the reports shall be submitted and authoritative certification thereof must be
furnished to the County as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the County
that the material or equipment does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from delivering said material or
equipment, or to remove it promptly from the site or from the work and replace it with
acceptable material, without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during
tests and instruction periods and shall neither have nor make any claim for damage which
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may occur to equipment prior to the time when the County formally takes over the
operation thereof.

B. Costs

All inspection and testing of materials furnished under this Contract will be performed by
the County or duly authorized inspection engineers or inspections bureaus without cost to
the Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called
for in the Contract Documents shall be borne by the Contractor and such costs shall be
deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those
specifically named in the Contract may be tested by the County for compliance. The
Contractor shall reimburse the County for the expenditures incurred in making such tests
on materials and equipment which are rejected for non-compliance.

C. Inspections of Materials

The Contractor shall give notice in writing to the County, at least two weeks in advance of
his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
shall contain a request for inspection, the date of commencement and the expected date
of completion of the manufacture of preparation of materials. Upon receipt of such notice,
the County will arrange to have a representative present at such times during the
manufacture as may be necessary to inspect the materials or he will notify the Contractor
that the inspection will be made at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The Contractor must comply with
these provisions before shipping any material. Such inspection shall not release the
Contractor from the responsibility for furnishing materials meeting the requirements of the
Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on
the product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency,
performance, function or special requirements are specified shall be tested in the shop of
the maker in a manner which shall conclusively prove that its characteristics comply fully
with the requirements of the Contract Documents. No such equipment shall be shipped to
the work until the County notifies the Contractor, in writing, that the results of such tests
are acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.
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F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary field
tests disclose any equipment furnished under this Contract which does not comply with
the requirements of the Contract Documents, the Contractor shall, prior to the acceptance
tests, make all changes, adjustments and replacements required. The furnishing
Contractor shall assist in the preliminary field tests as applicable.

G. Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment
and instruments necessary for all acceptance tests, at no additional cost to the County.
The Supplier shall assist in the final field tests as applicable.

H. Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor.
The decision of the County as to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive. If the Contractor fails to make these
corrections or if the improved materials and equipment, when tested, shall again fail to
meet the guarantees of specified requirements, the County, notwithstanding its partial
payment for work, and materials and equipment, may reject the materials and equipment
and may order the Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace
the rejected materials and equipment within a reasonable time. If he fails to do so, the
County may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

l. Final Inspection
During such final inspections, the work shall be clean and free from water. In no case will
the final pay application be prepared until the Contractor has complied with all
requirements set forth and the County has made his final inspection of the entire work and

is satisfied that the entire work is properly and satisfactorily constructed in accordance
with the requirements of the Contract Document.

1.05 TEMPORARY STRUCTURES
A. Temporary Fences
If, during the course of the work, it is necessary to remove or disturb any fence or part
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a

suitable temporary fence which shall be maintained until the permanent fence is replaced.
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The County shall be solely responsible for the determination of the necessity for providing
a temporary fence and the type of temporary fence to be used.

1.06 TEMPORARY SERVICES
A. First Aid

The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.

1.07 LINES AND GRADES
A. Grade

All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

B. Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench
marks made or established on the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly installed due to not maintaining
or protecting or removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

C. Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

1.08 ADJACENT STRUCTURES AND LANDSCAPING
A. Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a
result of his operations to all other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress of the work. The cost of
protection, replacement in their original locations and conditions or payment of damages
for injuries to such adjacent public and private property and structures affected by the
work, whether or not shown on the Plans, and the removal, relocation and reconstruction
of such items called for on the Plans or specified shall be included in the various Contract
Items and no separate payments will be made therefore. Where such public and private
property, structures of any kind and appurtenances thereto are not shown on the Plans
and when, in the opinion of the County, additional work is deemed necessary to avoid
interference with the work, payment therefore will be made as provided for in the General
Conditions.
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Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever
they may be, is solely his responsibility. Conditional inspection of buildings or structures
in the immediate vicinity of the project which may reasonably be expected to be affected
by the Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and
exterior of the adjacent structures, buildings, facilities, etc., and record by notes,
measurements, photographs, etc., conditions which might be aggravated by open
excavation and construction. Repairs or replacement of all conditions disturbed by the
construction shall be made to the satisfaction of the County. This does not preclude
conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the County.

Prior to the beginning of any excavations, the Contractor shall advise the County of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

B. Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes
and otherwise and in accordance with ordinances governing the protection of
trees. No excavated materials shall be placed so as to injure such trees or shrubs.
Trees or shrubs destroyed by negligence of the Contractor or his employees shall
be replaced by him with new stock of similar size and age, at the proper season
and at the sole expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified,
or the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to
remove trees along the line or trench excavation. If so ordered, the County will
obtain any permits required for removal of trees. Such tree removal ordered shall
be paid for under the appropriate Contract ltems.

C. Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where
sod is to be removed, it shall be carefully removed, and later replaced, or the area where
sod has been removed shall be restored with new sod.

D. Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall
be replaced or repaired by the Contractor and shall be left in as good a condition as before
the starting of the work. The manner in which the fence is repaired or replaced and the
materials used in such work shall be subject to the approval of the County. The cost of all
labor, materials, equipment, and work for the replacement or repair of any fence shall be
deemed included in the appropriate Contract Item or items, or if no specific Iltem is
provided therefore, as part of the overhead cost of the work, and no additional payment
will be made therefore.

1.09 PROTECTION OF WORK AND PUBLIC

General Requirements.docx 11/72



A Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times
such barriers and lights as will effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution” or "street closed" signs and watchmen
at all places where the work causes obstructions to the normal traffic or constitutes in any
way a hazard to the public, in accordance with state and local requirements.

B. Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will
be required. No open fires will be permitted.

C. Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or
other power equipment shall be provided with mufflers. In the vicinity of hospitals and
schools, special care shall be used to avoid noise or other nuisances. The Contractor
shall strictly observe all local regulations and ordinances covering noise control.

D. Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

E. Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping
the roads and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to
the County and in accordance with the Plans and Specifications. The work must be done
by competent workmen skilled in the trade required by the restoration.

1.1 CLEANING
A. During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall
remove the same from any portion of the site if, in the opinion of the County, such
material, debris, or rubbish constitutes a nuisance or is objectionable. The Contractor
shall remove from the site all of his surplus materials and temporary structures when no
further need therefore develops.

B. Final Cleaning
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At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and
promptly dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and
shall deliver such materials and equipment undamaged in a bright, clean, polished and
new operating condition.

1.12 MISCELLANEOUS
A. Protection Against Siltation and Bank Erosion
1. The Contractor shall arrange his operations to minimize siltation and bank erosion
on construction sites and on existing or proposed water courses and drainage
2. %??&tractor, at his own expense, shall remove any siltation deposits and

correct any erosion problems as directed by the County which results from his
construction operations.

B. Protection of Wetland Areas
The Contractor shall properly dispose of all surplus material, including soil, in accordance
with Local, State and Federal regulations. Under no circumstances shall surplus material
be disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

C. Existing Facilities
The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

D. Use of Chemicals
All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall
be in strict conformance with instructions.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01010 SUMMARY OF WORK

PART 1 GENERAL
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED
A. The construction work under the Base Bid for this contract provides for the installation of

sidewalk along the north side of 57th Avenue from US 41 to 26th Street West and striping
of the associated crosswalks, a prefabricated aluminum pedestrian truss bridge, crosswalk
marking for 57th Avenue crossing at 26th Street, advance School pavement marking at
24th Street West, and minimal utility adjustments.

The Bid Alternate construction work would add sidewalk along the south side of 57th
Avenue from US 41 to 26th Street West and associated crosswalk markings, a
prefabricated aluminum pedestrian truss bridge, minimal utility adjustments, and
modifications to the shoulder/curb line for 57th Avenue from 16th Street West to US 41.

B. The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required by
these Specifications and as shown on the Contract Drawings.

C. The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the County.

D. The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the work,
whether specifically indicated in the Contract Documents or not.

1.02 CONTRACTS
Construct all the Work under a single contract.
1.03 WORK SEQUENCE

A All work done under this Contract shall be done with a minimum of inconvenience to the
users of the system or facility. The Contractor shall coordinate his work with private
property owners such that existing utility services are maintained to all users to the
maximum extent possible.

B. The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the County's use of the premises during the construction period; coordinate
the construction schedule and operations with the County's Representative.

C. The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.

1.04 CONSTRUCTION AREAS
A. The Contractor shall: Limit his use of the construction areas for work and for storage, to
allow for:
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1.05

1.06

PART 2
PART 3

1. Work by other Contractors.
2. County's Use.
3. Public Use.

Coordinate use of work site under direction of County's Representative.

Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.

Move any stored products under the Contractor's control, which interfere with operations
of the County or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

COUNTY OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
County, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The
County will assume ownership and begin operation of the individual facility on that date
and the three-year guaranty period shall commence on that date. The County has the
option of not accepting the entire work as a whole until it is completed, tested and
approved by the County.

PARTIAL COUNTY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01015 CONTROL OF WORK
PART 1 GENERAL
1.01 WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate
and adequately sized to secure a satisfactory quality of work and a rate of progress which
will insure the completion of the work within the time stipulated in the Contract. If at any
time such personnel appears to the County to be inefficient, inappropriate, or insufficient
for securing the quality of work required for producing the rate of progress aforesaid, he
may order the Contractor to increase the efficiency, change the character, or increase the
personnel and equipment and the Contractor shall conform to such order. Failure of the
County to give such order shall in no way relieve the Contractor of his obligations to
secure the quality of the work and rate of progress required.

1.02 PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

1.03 WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

1.04 OPEN EXCAVATIONS

A. All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided
for access to private property during construction shall be removed when no longer
required. If the excavation becomes a hazard, or if it excessively restricts traffic at any
point, the County may require special construction procedures such as limiting the length
of open trench, prohibiting stacking excavated material in the street and requiring that the
trench shall not remain open overnight.

B. The Contractor shall take precautions to prevent injury to the public due to open trenches.
All trenches, excavated material, equipment, or other obstacles which could be dangerous
to the public shall be barricaded and well lighted at all times when construction is not in
progress.

1.05 DISTRIBUTION SYSTEMS AND SERVICES

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or
other related utility services. He shall notify the County and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.

B. If it appears that utility service will be interrupted for an extended period, the County may
order the Contractor to provide temporary service lines at the Contractor's expense.
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Inconvenience of the users shall be kept to the minimum, consistent with existing
conditions. The safety and integrity of the systems are of prime importance in scheduling
work.

1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas
pipes, water pipes, hydrants, sewers, drains and electric and telephone cables and other
similar facilities, whether or not they are shown on the Drawings. The Contractor shall
carefully support and protect all such structures and utilities from injury of any kind. Any
damage resulting from the Contractor's operation shall be repaired by the Contractor at his
expense.

B. The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers).
Services to buildings shall be maintained and all costs or charges resulting from damage
thereto shall be paid by the Contractor.

C. Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

D. If, in the opinion of the County, permanent relocation of a utility owned by the County is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered
will be paid for at the Contract unit prices, if applicable, or as extra work as classified in the
General Conditions. If relocation of a privately owned utility is required, the County will
notify the utility to perform the work as expeditiously as possible. The Contractor shall
fully cooperate with the County and utility and shall have no claim for delay due to such
relocation. The Contractor shall notify public utility companies in writing at least 48 hours
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities.

1.07 TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the
utility location and the surface shall be restored in a manner equal or better than the
original condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A. The Contractor shall be responsible for the preservation of all public and private property
and shall use every precaution necessary to prevent damage thereto. If any direct or
indirect damage is done to public or private property by or on account of any act,
omission, neglect, or misconduct in the execution of the work on the part of the Contractor,
such property shall be restored by the Contractor, at his expense, to a condition equal or
better to that existing before the damage was done, or he shall make good the damage in
another manner acceptable to the County.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall
be restored in a condition equal to the original construction and in accordance with the
best modern practice.
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C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other
physical features shall be protected and restored in a thoroughly workmanlike manner
unless otherwise shown on the drawings. Fences and other features removed by the
Contractor shall be replaced in the location indicated by the County as soon as conditions
permit. All grass areas beyond the limits of construction which have been damaged by the
Contractor shall be regraded and sodded to equal or exceed original conditions.

D. Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the County. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

E. The protection, removal and replacement of existing physical features along the line of
work shall be a part of the work under the Contract and all costs in connection therewith
shall be included in the unit and/or lump sum prices established under the items in the Bid.

1.09 MAINTENANCE OF TRAFFIC

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during
extended construction stoppage. Extended stoppage will be defined by the County.

B. All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair
the road surface, provide temporary roadways, erect wheel guards or fences, or take other
safety measures which are satisfactory to the County.

C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in section
01570 of this specification..
1.10 WATER FOR CONSTRUCTION PURPOSES
A. In locations where public water supply is available, the Contractor may purchase water for

all construction purposes.

B. The Contractor shall be responsible for paying for all water tap fees incurred for the
purpose of obtaining a potable water service or temporary use meter.

1.1 MAINTENANCE OF FLOW
The Contractor shall at his own cost, provide for the flow of sewers, drains and water
courses interrupted during the progress of the work and shall immediately cart away and
remove all offensive matter. The entire procedure of maintaining existing flow shall be
fully discussed with the County well in advance of the interruption of any flow.

1.12 CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as
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1.13
A.
B.
1.14
A.
B.
C.
1.15
PART 2
PART 3

clean and neat a condition as is possible. He shall dispose of all residue resulting from
the construction work and at the conclusion of the work, he shall remove and haul away
any surplus excavation, broken pavement, lumber, equipment, temporary structures and
any other refuse remaining from the construction operations and shall leave the entire site
of the work in a neat and orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating
the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No
wheeling or walking or placing of heavy loads on it shall be allowed and all portions injured
shall be reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the County. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall
cause the same to be repaired or removed and replaced by proper materials and
workmanship without extra compensation for the materials and labor required. Further,
the Contractor shall be fully responsible for the satisfactory maintenance and repair of the
construction and other work undertaken herein, for at least the warranty period described
in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and
Specifications, whichever is applicable.  Contractor shall satisfy the authorized
representative of the FDOT with respect to proper safety procedures, construction
methods, required permitting, etc., within the FDOT right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the County to do the work from the appropriate governmental
agency or agencies. No work shall commence until all applicable permits have been
obtained and copies delivered to the County. The costs for obtaining all permits shall be
borne by the Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the existing systems all as shown on the Drawings or where directed by the
County. The cost for this work and for the actual connection shall be included in the price
bid for the project and shall not result in any additional cost to the County. The termination
point for each contract shall be as shown on the Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping,
conduits and drains that interfere with the positioning of the work as set out on the
Drawings. No relocation of the items under this Contract shall be done without approval
from the County.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various utility lines not shown on the Drawings. The
Contractor shall exercise extreme care before and during excavation to locate and flag
these lines as to avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability
of which may be endangered by the close proximity of excavation, are temporarily stayed
in position while work proceeds in the vicinity of the pole and that the utility or other
companies concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation,
assurance, or guarantee that they are complete or correct or that they represent a true
picture of underground piping to be encountered. The Contractor shall be responsible for
notifying the various utility companies to locate their respective utilities in advance of
construction in conformance with all requirements provided for in the Florida Underground
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIIl, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings
are disturbed, the Contractor shall notify the County and shall provide suggestions on how
best to resolve the issue.
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E. The Contractor shall exercise care in any excavation to locate all existing piping and
utilities. All utilities which do not interfere with complete work shall be carefully protected
against damage. Any existing utilities damaged in any way by the Contractor shall be
restored or replaced by the Contractor at his expense as directed by the County.

F. It is intended that wherever existing utilities such as water, sewer, gas, telephone,
electrical, or other service lines must be crossed, deflection of the pipe within
recommended limits and cover shall be used to satisfactorily clear the obstruction unless
otherwise indicated in the Drawings. However, when in the opinion of the County this
procedure is not feasible, he may direct the use of fittings for a utilities crossing as detailed
on the Drawings. No deflections will be allowed in gravity sanitary sewer lines or in
existing storm sewer lines.

1.05 SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
1.06 HURRICANE PREPAREDNESS PLAN

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County
a Hurricane Preparedness Plan. The plan should outline the necessary measures which
the Contractor proposes to perform at no additional cost to the County in case of a
hurricane warning.

B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage
or injury from the weather. If, in the opinion of the County, any portion of work or materials
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the
work, such work and materials shall be removed and replaced at the expense of the
Contractor.

1.07 POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be
secured and purchased by the Contractor.

1.08 SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the County and if so shall be protected for a
reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the County, shall be disposed of by the Contractor at no
additional cost.

1.09 DEWATERING

A The Contractor shall do all groundwater pumping necessary to prevent flotation of any part
of the work during construction operations with his own equipment.

B. The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose
of this water in an appropriate manner.
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1.10 ADDITIONAL PROVISIONS

A. Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

B. The Contractor shall provide, at his own expense, all necessary temporary facilities for
access to and for protection of, all existing facilities. The County's personnel must have
ready access at all times to the existing facilities. The Contractor is responsible for all
damage to existing structures, equipment and facilities caused by his construction
operations and must repair all such damage when and as ordered by the County.

1.11 CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental
unit(s) and/or agency(ies) having jurisdiction over the work. Wherever there is a
difference in the requirements of a jurisdictional body and these Specifications, the more
stringent shall apply.

1.12 PUBLIC NUISANCE

A. The Contractor shall not create a public nuisance including but not limited to
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or dust.

B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance
81-3, The Manatee County Noise Control Ordinance). Sound levels in excess of such
ordinance are sufficient cause to have the work halted until equipment can be quieted to
these levels. Work stoppage by the County for excessive noise shall not relieve the
Contractor of the other portions of this specification.

C. No extra charge may be made for time lost due to work stoppage resulting from the
creation of a public nuisance.
1.13 WARRANTIES
A. All material supplied under these Specifications shall be warranted by the Contractor and

the manufacturers for a period of three (3) years. Warranty period shall commence on the
date of County acceptance.

B. The material shall be warranted to be free from defects in workmanship, design and
materials. If any part of the system should fail during the warranty period, it shall be
replaced at no expense to the County. All material and installation costs shall be 100%
borne by the Contractor.

C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty
or guarantee period. No exception to this provision shall be allowed. The Contractor shall
be responsible for obtaining warranties from each of the respective suppliers or
manufacturers for all the material specified under these contract specifications,

D. In the event that the manufacturer is unwilling to provide a three-year warranty
commencing at the time of County acceptance, the Contractor shall obtain from the
manufacturer a four (4) year warranty starting at the time of equipment delivery to the job
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site. This four-year warranty shall not relieve the Contractor of the three-year warranty
starting at the time of County acceptance of the equipment.

1.14 FUEL STORAGE & FILLING
A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment
(other than hand-held equipment), he is responsible for any required response, clean-up
or reporting required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start
of construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

A.
PART 2
2.01
PART 3
3.01

A

B.

C.
3.02

A

B.

C.
3.03

A

B.

SECTION 01045 CUTTING AND PATCHING
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, including
excavation and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.

g~

PRODUCTS

MATERIALS

Comply with specifications and standards for each specific product involved.
EXECUTION

INSPECTION

Inspect existing conditions of project, including elements subject to damage or to
movement during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance
of work.

Report unsatisfactory or questionable conditions to County. Do not proceed with work
until County has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

PERFORMANCE

Execute cutting and demolition by methods which will prevent damage to other work and
will provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed
work in accordance with the requirements of the Contract Documents.

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades
as shown on the Contract Drawings and layout each portion of the Work of the Contract.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida
Registered Professional Surveyor and Mapper. The Contractor shall be responsible for
the layout of all such lines and grades, which will be subject to verification by the County.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points
prior to starting work and preserve all permanent reference points during construction. All
costs associated with the replacement of all survey monumentation, property corners and
project control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to County.

Report to County when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for
proper performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers

179l Tullie Circle, N.E.
Atlanta, GA 30329
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ASME

ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FS

American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for Road
and Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL 32399-0450

Federal Specification

General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

MCPW UTIL STD Manatee County Utility Engineering

MLSFA

MMA

NAAMM

NEMA
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4410-B 66th St. W.
Bradenton, FL 34210

Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

Monorail Manufacturer's Association

1326 Freeport Road

Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street

Chicago, IL 60601

National Electrical Manufacturer's Assoc.
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2101 L Street N.W.
Washington, DC 20037

OHSA Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

PCI Prestressed Concrete Institute
20 North Wacker Drive

Chicago, IL 60606

SDI Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

SMACNA Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180

SSPC Steel Structures Painting Council
402 24" Street, Suite 600
Pittsburgh, PA 15213

SWFWMD  Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

UL Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION

General Requirements.docx 29/72



PART 1
1.01

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

Measurement and payment shall be made in accordance with FDOT Standard Specifications for
Road and Bridge Construction (2013 Edition), all Supplemental Specifications, and Technical
Special Provisions herein.

A.

All work completed under the terms of this contract shall be measured according to US
Standard Measures.

All measurements shall be taken horizontally or vertically unless specifically provided
otherwise.

No payment will be made for construction over a greater area than authorized, nor for
material moved from outside the construction limits, except when such work is performed
upon the direction of the County Representative.

The Contractor shall accept compensation provided under the terms of this contract as full
payment for furnishing all materials and for performing all work contemplated and
embraced under this contract. Such compensation shall also be for any and all loss or
damage arising out of the nature of the work or from the action of the elements, or from
any unforeseen difficulties or obstructions encountered during the contract period until
final acceptance by the County Representative.

. Whenever an change, or combination of changes, on the plans results in an increase or

decrease in the original contract quantities, and the work added or decreased/eliminated
is of the same general character as that called for on the plans, the Contractor shall accept
payment in full at the original contract unit prices for the actual quantity of work performed,
with no allowance for any loss of anticipated profits.

Any quantity item not indicated in the Bid Form but shown on the Plans shall be included
as part of the lump sum quantity for Mobilization (Item 101-1).

It is the Contractor’s responsibility to perform a detailed quantity take-off from the plans to
determine the actual quantities for ordering and deliver purposes. The County
Representative will not be responsible for quantities ordered in excess of those installed
and constructed. The Contractor should be aware that some of the pay items may have
contingency quantities. Payment shall be made based upon final in-place quantities.

No payment shall be made for contingency quantities or additional work unless otherwise
directed and approved in writing by the County Representative.

BID ITEM NO. - CONTRACT CONTINGENCY:

Payment for all work under this Bid Item shall be made only at the County's discretion in order to
satisfactorily complete the project in accordance with the Plans and Specifications. This Bid Item shall
not exceed 10% of the Bidders Total Base Bid. The Bidder shall calculate and enter a dollar amount for

this Bid Item.
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BID ITEM NO. - MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the required
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required
insurance for the project and the Contractor's mobilization and demobilization costs as shown
in the Bid Form. Mobilization includes, but it not limited to: preparation and movement of
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities

Partial payments for this Bid Iltem will be made in accordance with the following schedule:

Percent of Original Percent Allowable Payment of
Contract Amount: Mobilization/Demobilization Bid
Item Price:

5 25

10 35

25 45

50 50

75 75

100 100

These payments will be subject to the standard retainage provided in the Contract. Payment
of the retainage will be made after completion of the work and demobilization.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01152 REQUESTS FOR PAYMENT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by Conditions of the
Contract and Agreement between County and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

B. Provide construction photographs in accordance with Contract Documents.
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS
A When the County requires substantiating data, Contractor shall submit suitable

information with a cover letter.
B. Submit one copy of data and cover letter for each copy of application.
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

1.05 SUBMITTAL PROCEDURE
A. Submit applications for payment at the times stipulated in the Agreement.
B. Number: Three (3) copies of each application; all signed and certified by the Contractor.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01153 CHANGE ORDER PROCEDURES
GENERAL
DEFINITION

Change Order: Change in contract scope, price or time that must be approved and
executed by the Project Representative before it becomes effective.

Administrative Change Adjustment: Minor change order under 10% of project cost or 20%
time, does not have to be Board approved.

Field Directive: Change to contract quantity that does not require a change of price.
REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to County on request.

The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in
the Project.

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4, A specified period of time during which the requested price will be considered
valid.

5. Such request is for information only and is not an instruction to execute the

changes, nor to stop work in progress.

Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:

Description of the proposed changes.

Statement of the reason for making the changes.

Statement of the effect on the Contract Sum and the Contract Time.

Statement of the effect on the work of separate contractors.

Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.

ohwh =

FIELD DIRECTIVE CHANGE
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1.05

1.06

1.07

A

In lieu of a Change Order, the Project Manager may issue a Field Directive for the
Contractor to proceed with additional work within the original intent of the Project.

Field Directive will describe changes in the work, with attachments of backup information
to define details of the change.

Contractor must sign and date the Field Directive to indicate agreement with the terms
therein.

DOCUMENTATION OF PROPOSALS AND CLAIMS

Support each quotation for a lump sum proposal and for each unit price which has not
previously been established, with sufficient substantiating data to allow the County to
evaluate the quotation.

On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

W=
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Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal.

1. Name of the County's authorized agent who ordered the work and date of the
order.

Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

c. Subcontracts.

bl A

PREPARATION OF CHANGE ORDERS
Project Manager will prepare each Change Order.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER

Project Manager initiates the form, including a description of the changes involved and
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1.08

1.09

1.10

PART 2
PART 3

attachments based upon documents and proposals submitted by the Contractor, or
requests from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to County for approval. The
County will distribute executed copies after approval by the Board of County
Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

At completion of the change, Contractor shall submit itemized accounting and supporting
data as provided in the Article "Documentation of Proposals and Claims" of this Section.

County will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

County will sign and date the Change Order to establish the change in Contract Sum and
in Contract Time.

County and Contractor will sign and date the Change Order to indicate their agreement
therewith.

CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The County shall schedule the pre-construction meeting, periodic progress meetings and

SECTION 01200 PROJECT MEETINGS

special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with

Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING

A. Attendance:

ONOORAWN =

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Maijor Suppliers.

Others as appropriate.

B. Suggested Agenda:

1.

oo

Distribution and discussion of:

a. List of major subcontractors.
b. Projected Construction Schedules.
c. Coordination of Utilities

Critical work sequencing.
Project Coordination.

a. Designation of responsible personnel.

b. Emergency contact persons with phone numbers.
Procedures and processing of:

a. Field decisions.

b. Submittals.

c. Change Orders.

d. Applications for Payment.

Procedures for maintaining Record Documents.
Use of premises:

a. Office, work and storage areas.

b. County's REQUIREMENTS.

Temporary utilities.

Housekeeping procedures.

Liquidated damages.

Equal Opportunity Requirements.

Laboratory testing.

Project / Job meetings: Progress meeting, other special topics as needed.
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PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
2.01

2.02

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and accomplished in
a logical order to maintain utilization and flow through existing facilities and public
properties and rights-of-way and to allow construction to be completed within the time
allowed by Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 5:00 p.m. and 7:00 a.m. nor on weekends or legal
holidays without written permission of the County. However, emergency work may be
done without prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the
proper execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and
systems required to maintain the existing facility's operations. All details of temporary
piping and temporary construction are not necessarily shown on the Drawings or covered
in the Specifications. However, this does not relieve the Contractor of the responsibility to
insure that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project control
and complete authority to act on behalf of the Contractor in fulfilling the commitments of
the Contractor's schedule.

PRODUCTS
GENERAL REQUIREMENTS
The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole
responsibility of the Contractor. The progress schedule requirement is established to
allow County to review Contractor's planning, scheduling, management and execution of
the work; to assist County in evaluating work progress and make progress payments and
to allow other contractors to cooperate and coordinate their activities with those of the
Contractor.

FORM OF SCHEDULES
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2.03

Prepare schedules using the latest version of Microsoft Project, or other County approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled
and sequenced by work areas. Horizontal time scale shall identify the first work day of
each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall
be in whole working days. In addition, man-days shall be shown for each activity or
tabulated in an accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and
future revisions.

CONTENT OF SCHEDULES
Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities;
items pertaining to the approval of regulatory agencies; contractor's time required for
submittals, fabrication and deliveries; the time required by County to review all submittals
as set forth in the Contract Documents; items of work required of County to support pre-
operational, startup and final testing; time required for the relocation of utilities. Activities
shall also identify interface milestones with the work of other contractors performing work
under separate contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected
percentage of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the
date of Contractor submittal and the date approved submittals will be required by the
County, consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s)
shall equal the calendar-day total time extension specified for the applicable work in the
Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates
below applies, the actual start and finish dates of the delay or, if the delay is not finished,
the actual start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the
potential delay and activity duration equal to zero work days.
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2.04

2.05

SUPPORTING NARRATIVE

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:
1. Actual completion dates for activities completed during the monthly report period

and actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the following
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4. The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract

completion date or interim completion dates as specified in the Agreement,
Contractor shall identify the problem, cause and the activities affected and provide
an explanation of the proposed corrective action to meet the milestone dates
involved or to mitigate further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.
7. The narrative shall also discuss all change order activities whether included or not

in the revised/current schedule of legal status. Newly introduced change order
work activities and the CPM path(s) that they affect, must be specifically identified.
All change order work activities added to the schedule shall conform with the
sequencing and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required
by County. Review of a report containing added activities will not be construed to
be concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should County require additional data, this information shall be supplied by
Contractor within 10 calendar days.

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status
reports, a start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance
with the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable
specifications contained herein.

Monthly Status Report submittals shall include a time-scaled (days after notice to proceed)
diagram showing all contract activities and supporting narrative. The initial detailed
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2.06

2.07

schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by County, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all
detailed activities included in the preliminary and estimated schedule submittals, (2)
calendar days prior to substantial completion, (3) summary activities for the remaining
days. The critical path activities shall be identified, including critical paths for interim
dates, if possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and
a supporting narrative including updated information as described above. The Monthly
Report will be reviewed by County and Contractor at a monthly schedule meeting and
Contractor will address County's comments on the subsequent monthly report. Monthly
status reports shall be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule
of legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by County will not be construed to
constitute concurrence with the time frames, duration, or sequencing for such added
activities; instead the corresponding data as ultimately incorporated into an appropriate
change order shall govern.

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor shall
submit a time-scaled (days after notice to proceed) diagram detailing the work to take
place in the period between 60 days prior to substantial completion, together with a
supporting narrative. County shall have 10 calendar days after receipt of the submittal to
respond. Upon receipt of County's comments, Contractor shall make the necessary
revisions and submit the revised schedule within 10 calendar days. The resubmittal, if
concurred with by County, shall be the Work Plan to be used by Contractor for planning,
managing, scheduling and executing the remaining work leading to substantial
completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest
schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined
above. In preparing this report, Contractor must assure that the schedule is consistent
with the progress noted in the startup schedule.
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2.08 REVISIONS

A. All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions,
all of which shall be subject to review and concurrence by County. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor
changes to the approved submittal may be approved at monthly meetings; a minor change
is not considered a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by County.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. The Contractor shall submit to the County for review and approval: working drawings,
shop drawings, test reports and data on materials and equipment (hereinafter in this
section called data), and material samples (hereinafter in this section called samples) as
are required for the proper control of work, including, but not limited to those working
drawings, shop drawings, data and samples for materials and equipment specified
elsewhere in the Specifications and in the Contract Drawings.

B. The Contractor is to maintain an accurate updated submittal log and will bring this log to
each scheduled progress meeting with the County. This log should include the following
items:

Submittal description and number assigned.

Date to County.

Date returned to Contractor (from County).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

©CoNoOG A~wWh=

1.03 CONTRACTOR'S RESPONSIBILITY

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for
him before submitting them to the County for review. Each and every copy of the
Drawings and data shall bear Contractor's stamp showing that they have been so
checked. Shop drawings submitted to the County without the Contractor's stamp will be
returned to the Contractor for conformance with this requirement. Shop drawings shall
indicate any deviations in the submittal from requirements of the contract Documents.

B. Determine and verify:

1. Field measurements.

2. Field construction criteria.

3. Catalog numbers and similar data.

4. Conformance with Specifications and indicate all variances from the Specifications.

C. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.
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1.04

The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and
returned to him, by the County, with No Exceptions Taken or Approved As Noted.

The Contractor shall submit to the County all drawings and schedules sufficiently in
advance of construction requirements to provide no less than twenty-one (21) calendar
days for checking and appropriate action from the time the County receives them.

All material & product submittals, other than samples, may be transmitted electronically as
a pdf file. All returns to the contractor will be as a pdf file only unless specifically
requested otherwise.

The Contractor shall be responsible for and bear all cost of damages which may result
from the ordering of any material or from proceeding with any part of work prior to the
completion of the review by County of the necessary Shop Drawings.

COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS

The County's review of drawings, data and samples submitted by the Contractor shall
cover only general conformity to the Specifications, external connections and dimensions
which affect the installation.

The review of drawings and schedules shall be general and shall not be construed:

1. As permitting any departure from the Contract requirements.

2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.

3. As approving departures from details furnished by the County, except as otherwise

provided herein.

If the drawings or schedules as submitted describe variations and show a departure from
the Contract requirements which the County finds to be in the interest of the County and to
be so minor as not to involve a change in Contract Price or time for performance, the
County may return the reviewed drawings without noting any exception.

When reviewed by the County, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the County on previous submissions.
The Contractor shall make any corrections required by the County.

If the Contractor considers any correction indicated on the drawings to constitute a change
to the Contract Drawings or Specifications, the Contractor shall give written notice thereof
to the County.

The County shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to
the County's actual payroll cost.
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H. When the Shop and Working Drawings have been completed to the satisfaction of the
County, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the County.

l. No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop
Drawings as defined above.

B. Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the County and shall bear the
Contractor's stamp of approval and original signature as evidence of such checking and
coordination. Drawings or schedules submitted without this stamp of approval and original
signature shall be returned to the Contractor for resubmission.

C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent
to the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.
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D. If drawings show variations from Contract requirements because of standard shop practice
or for other reasons, the Contractor shall describe such variations in his letter of
transmittal. If acceptable, proper adjustment in the contract shall be implemented where
appropriate. If the Contractor fails to describe such variations, he shall not be relieved of
the responsibility of executing the work in accordance with the Contract, even though such
drawings have been reviewed.

E. Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item
thereon, the name and location of the supplier or manufacturer, trade name, catalog
reference, size, finish and all other pertinent data.

F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

G. All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the County along with the required shop drawings. The
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installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

H. Only the County will utilize the color "red" in marking shop drawing submittals.
1.06 WORKING DRAWINGS
A. When used in the Contract Documents, the term "working drawings" shall be considered

to mean the Contractor's fabrication and erection drawings for structures such as roof
trusses, steelwork, precast concrete elements, bulkheads, support of open cut excavation,
support of utilities, groundwater control systems, forming and false work; underpinning;
and for such other work as may be required for construction of the project.

B. Copies of working drawings as noted above, shall be submitted to the County where
required by the Contract Documents or requested by the County and shall be submitted at
least thirty (30) days (unless otherwise specified by the County) in advance of their being
required for work.

C. Working drawings shall be signed by a registered Professional Engineer, currently
licensed to practice in the State of Florida and shall convey, or be accompanied by,
calculation or other sufficient information to completely explain the structure, machine, or
system described and its intended manner of use. Prior to commencing such work,
working drawings must have been reviewed without specific exceptions by the County,
which review will be for general conformance and will not relieve the Contractor in any way
from his responsibility with regard to the fulfillment of the terms of the Contract. All risks of
error are assumed by the Contractor; the County and Engineer shall not have
responsibility therefor.

1.07 SAMPLES

A. The Contractor shall furnish, for the review of the County, samples required by the
Contract Documents or requested by the County. Samples shall be delivered to the
County as specified or directed. The Contractor shall prepay all shipping charges on
samples. Materials or equipment for which samples are required shall not be used in work
until reviewed by the County.

B. Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and

attachment devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.
C. Each sample shall have a label indicating:

1. Name of product.

2. Name of Contractor and Subcontractor.

3. Material or equipment represented.

4. Place of origin.

5. Name of Producer and Brand (if any).

6. Location in project.

(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)
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7. Reference specification paragraph.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the County. Review of a sample shall be only
for the characteristics or use named in such and shall not be construed to change or
modify any Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01370 SCHEDULE OF VALUES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A The Contractor shall submit to the County a Schedule of Values allocated to the various

portions of the work, within 10 days after date of Notice to Proceed.

B. Upon request of the County, the Contractor shall support the values with data which will
substantiate their correctness.

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications
for Payment.

1.02 FORM AND CONTENT OF SCHEDULE OF VALUES

A Schedule of Values will be considered for approval by County upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.
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B. Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

C. Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of
the specification.
2. For each line item, list sub values of major products or operations under item.
D. Follow the bid sheets included in this Contract Documents as the format for listing

component items for pipe lines.
E. The sum of all values listed in the schedule shall equal the total Contract sum.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

G.

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials,
equipment and incidentals necessary to obtain photographs and/or video recordings of all

construction areas.

Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

Construction progress information shall consist of photographs and digital photographs on
a recordable compact disc (CD-R).

QUALIFICATIONS

All photography shall be done by a competent camera operator who is fully experienced
and qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so
as to be easily understood.

PROJECT PHOTOGRAPHS

Provide one print of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.

Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected
digital files for a period of two years from date of substantial completion of the
project.

3. Photographer shall agree to furnish additional prints to County at commercial rates

applicable at time of purchase. Photographer shall also agree to participate as
required in any litigation requiring the photographer as an expert witness.

The Contractor shall pay all costs associated with the required photography and prints.
Any parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation
of view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions
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1.04

PART 2
PART 3

prior to construction, or conditions of construction and state of progress. The Contractor
shall consult with the County at each period of photography for instructions concerning
views required.

VIDEO RECORDINGS

Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering plans shall be used as a reference for stationing in the audio portion of
the recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the County on digital video
disks (DVD) for the permanent and exclusive use of the County prior to the start of any
construction on the project.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying
information required.

Construction shall not start until preconstruction video recordings are completed,
submitted and accepted by the County. In addition, no progress payments shall be made
until the preconstruction video recordings are accepted by the County.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. County shall employ and pay for the services of an independent testing laboratory to

perform testing specifically indicated on the Contract Documents or called out in the
Specifications. County may elect to have materials and equipment tested for conformity
with the Contract Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.

2. Employment of the laboratory shall in no way relieve the Contractor's obligations to
perform the work of the Contract.

1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY
A. Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

1.03 CONTRACTOR'S RESPONSIBILITIES

A Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

B. Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

D. Materials and equipment used in the performance of work under this Contract are subject
to inspection and testing at the point of manufacture or fabrication. Standard
specifications for quality and workmanship are indicated in the Contract Documents. The
County may require the Contractor to provide statements or certificates from the
manufacturers and fabricators that the materials and equipment provided by them are
manufactured or fabricated in full accordance with the standard specifications for quality
and workmanship indicated in the Contract Documents. All costs of this testing and
providing statements and certificates shall be a subsidiary obligation of the Contractor and
no extra charge to the County shall be allowed on account of such testing and certification.

E. Furnish incidental labor and facilities:

To provide access to work to be tested.

To obtain and handle samples at the project site or at the source of the product to
be tested.

To facilitate inspections and tests.

For storage and curing of test samples.
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PART 2
PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice,
Contractor shall reimburse County for laboratory personnel and travel expenses
incurred due to Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the County.

If the test results indicate the material or equipment complies with the Contract
Documents, the County shall pay for the cost of the testing laboratory. If the tests and any
subsequent retests indicate the materials and equipment fail to meet the requirements of
the Contract Documents, the contractor shall pay for the laboratory costs directly to the
testing firm or the total of such costs shall be deducted from any payments due the
Contractor.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A
B.
C.
PART 2
2.01
2.02
2.03
A
B.
2.04
A
B.
PART 3
3.01
A

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e.,
power, water, sanitation, etc. The Contractor shall obtain and pay for all permits required
as well as pay for all temporary usages. The Contractor shall remove all temporary
facilities upon completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall
not violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for
power used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to
provide water for construction purposes, i.e., meter, pay all costs for installation,
maintenance and removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION

GENERAL

The Contractor shall maintain and operate systems to assure continuous service.
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B. The Contractor shall modify and extend systems as work progress requires.
3.02 REMOVAL

A. The Contractor shall completely remove temporary materials and equipment when their
use is no longer required.

B. The Contractor shall clean and repair damage caused by temporary installations or use of
temporary facilities.

END OF SECTION
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PART 1

1.01

1.02

F.

SECTION 01570 ' TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of
actual construction and all abutting areas which are used by the Contractor and which
interfere with the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the
construction period. The Contractor shall utilize the appropriate traffic plan from the FDOT
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design
Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days
before a partial or full day closure, and at least 8 days before a multi-day closure. TCP
shall be submitted, along with a copy of their accreditation, by a certified IMSA or ATSA
Traffic Control Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the
safe expeditious movement of each.

2. Al traffic control signs must be in place and inspected at least 1 day in advance of
the closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Contractor will consult with the County immediately on any vehicular or pedestrian
safety or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.

When conditions require the temporary installation of signs, pavement markings and traffic
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barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the County for review and approval prior to commencement of work on the
site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other
excavations deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Furnish, install and maintain County project identification signs.
B. Remove signs on completion of construction.
C. Allow no other signs to be displayed except for traffic control and safety.
1.02 PROJECT IDENTIFICATION SIGN (COUNTY)

A. One painted sign, of not less than 32 square feet (3 square meters) area, with painted
graphic content to include:

1. Title of Project.
2. Name of County.
3. Names and titles of authorities as directed by County.
4. Prime Contractor.
B. Graphic design, style of lettering and colors: As approved by the County.

C. Erect on the site at a lighted location of high public visibility, adjacent to main entrance to
site, as approved by the County

1.03 INFORMATIONAL SIGNS
A. Painted signs with painted lettering, or standard products.
1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
2. gsoa'gg: as required by regulatory agencies, otherwise of uniform colors throughout
project.
B. Erect at appropriate locations to provide required information.
1.04 QUALITY ASSURANCE

A. Sign Painter: Professional experience in type of work required.

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

1.05 PUBLIC NOTIFICATION
A. Door Hangers: The Contractor shall generate and distribute door hangers to all residents

who will be impacted by project construction.

1. Residents impacted include anyone who resides inside, or within 500 feet of
project limits of construction.
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PART 2
2.01
A
B.
C.
D.
PART 3

Door Hangers shall be distributed prior to start of construction of the project. Hangers
shall be affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard
from U.S. ??? to ??? Street West. The project is expected to begin in August, 200X and
be completed in July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A. Contractor Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition
structurally adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large
sizes to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.
Paint: Exterior quality, as specified in the Contract Documents.

EXECUTION
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3.01 PROJECT IDENTIFICATION SIGN

A. Paint exposed surface or supports, framing and surface material; one coat of primer and
one coat of exterior paint.

B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair
damages to structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of
project.

END OF SECTION
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SECTION 01590 COUNTY’S FIELD OFFICE
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

Field office is not required for this project.

END OF SECTION
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SECTION 01600 MATERIAL AND EQUIPMENT
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED
A. Material and equipment incorporated into the work:
1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the County.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering
and shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
C. Two or more items of the same kind shall be identical and manufactured by
the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4. Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.
1.02 MANUFACTURER'S INSTRUCTIONS
A. When Contract Documents require that installation of work shall comply with

manufacturer's printed instructions, obtain and distribute copies of such instructions to
parties involved in the installation, including two copies to County. Maintain one set of
complete instructions at the job site during installation and until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with
such instructions and in conformity with specified requirements. Should job conditions or
specified requirements conflict with manufacturer's instructions, consult with County prior
to proceeding. Do not proceed with work without clear instructions.

1.03 TRANSPORTATION AND HANDLING

A. Arrange deliveries of products in accordance with construction schedules, coordinate to
avoid conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with

requirements of Contract Documents and approved submittals and that products
are properly protected and undamaged.

B. Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.

1.04 SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options:

1. For products specified only by reference standard, select any product meeting that
standard.
2. For products specified by naming one or more products or manufacturers and "or

equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely
affect the construction schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01620 STORAGE AND PROTECTION
GENERAL
REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

STORAGE

Store products immediately on delivery and protect until installed in the Work, in accord
with manufacturer's instructions, with seals and labels intact and legible.

Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products
above ground to prevent soiling or staining.
a. Cover products, subject to discoloration or deterioration from exposure to

the elements, with impervious sheet coverings. Provide adequate
ventilation to avoid condensation.
b. Prevent mixing of refuse or chemically injurious materials or liquids.

Arrange storage in manner to provide easy access for inspection.
MAINTENANCE OF STORAGE

Maintain periodic system of inspection of stored products on scheduled basis to assure
that:

1. State of storage facilities is adequate to provide required conditions.

2. Required environmental conditions are maintained on continuing basis.

3 Surfaces of products exposed to elements are not adversely affected. Any
weathering of products, coatings and finishes is not acceptable under
requirements of these Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage
shall have complete manufacturer's instructions for servicing accompanying each item,
with notice of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the County. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one
month prior to installation without written authorization from the County.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the County until such time as the equipment is to be installed.

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.
4. Moving parts shall be rotated a minimum of once weekly to insure proper

lubrication and to avoid metal-to-metal "welding". Upon installation of the
equipment, the Contractor shall start the equipment, at least half load, once weekly
for an adequate period of time to insure that the equipment does not deteriorate
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1.04

PART 2
PART 3

from lack of use.

Lubricants shall be changed upon completion of installation and as frequently as
required, thereafter during the period between installation and acceptance.

Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally
affected by the long storage period. Such certifications by the manufacturer shall
be deemed to mean that the equipment is judged by the manufacturer to be in a
condition equal to that of equipment that has been shipped, installed, tested and
accepted in a minimum time period. As such, the manufacturer will guaranty the
equipment equally in both instances. If such a certification is not given, the
equipment shall be judged to be defective. It shall be removed and replaced at the
Contractor's expense.

PROTECTION AFTER INSTALLATION

Provide protection of installed products to prevent damage from subsequent operations.
Remove when no longer needed, prior to completion of work.

Control traffic to prevent damage to equipment and surfaces.
Provide coverings to protect finished surfaces from damage.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01700 CONTRACT CLOSEOUT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

1.02 SUBSTANTIAL COMPLETION

A The Contractor shall submit the following items when the Contractor considers the work to
be substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.
B. Within a reasonable time after receipt of such notice, the County shall make an inspection

to determine the status of completion.

C. Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

D. If the County determines that the work is not substantially complete:
1. The County shall notify the Contractor in writing, stating the reasons.
2. The Contractor shall remedy the deficiencies in the work and send a second
written notice of substantial completion to the County.
3. The County shall reinspect the work.
E. When the County finds that the work is substantially complete:
1. The Engineer shall prepare and deliver to the County a tentative Certificate of

Substantial Completion (Manatee County Project Management Form PMD-8) with
a tentative list of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County a definite Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with
a revised tentative list of items to be completed or corrected.

1.03 FINAL INSPECTION

A. When the Contractor considered the work to be complete, he shall submit written
certification stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the County’s
representative and are operational.

5. The work is completed and ready for final inspection.
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B. The County shall make an inspection to verify the status of completion after receipt of
such certification.

C. If the County determines that the work is incomplete or defective:
1. The County shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2, The Contractor shall take immediate steps to remedy the stated deficiencies and
send a second written certification to County that the work is complete.
3. The County shall reinspect the work.

D. Upon finding the work to be acceptable under the Contract Documents, the County shall
request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and
final completion due to the incompleteness of the work, the Contractor shall reimburse the
County’s fees.
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY
Project Record Documents (prior to substantial completion).

Operation and maintenance manuals (prior to substantial completion).

Warranties and Bonds.

o 0 @ »

Evidence of Payment and Release of Liens: In accordance with requirements of General
and Supplementary Conditions.

E. Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

F. Certificate of Insurance for Products and Completed Operations.

G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee
County Project Management Form PMD-9).

1.05 FINAL ADJUSTMENT OF ACCOUNTS
A Submit a final statement of accounting to the County.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
c. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4, Previous payments.
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5. Sum remaining due.

C. Project Management shall prepare a final Change Order, reflecting approved adjustments
to the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures
and requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
PART 2
2.01
A.
B.
C.
PART 3
3.01
A.
B.
C.
3.02
A.
B.
3.03
A.
B.

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required
by the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local
codes, ordinances, regulations and anti-pollution laws.

PRODUCTS
MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

DUST CONTROL

Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

Schedule operations so that dust and other contaminants resulting from cleaning process
will not fall on wet or newly-coated surfaces.

FINAL CLEANING
Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire
work is clean.

END OF SECTION
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SECTION 01720 PROJECT RECORD DOCUMENTS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A Contractor shall maintain at the site for the County one record copy of:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. County's field orders or written instructions.
6. Approved shop drawings, working drawings and samples.
7. Field test records.
8. Construction photographs.
1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES
A. Store documents and samples in Contractor's field office apart from documents used for
construction.
1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.
B. File documents and samples in accordance with CSI format.
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use

record documents for construction purposes.
D. Make documents and samples available at all times for inspection by the County.
1.03 MARKING DEVICES

A. Provide felt tip marking pens for recording information in the color code designated by the
County.

1.04 RECORDING
Label each document "PROJECT RECORD" in neat large printed letters.
Record information concurrently with construction progress.

Do not conceal any work until required information is recorded.

o o0 w »

Drawings; Legibly mark to record actual construction:

1. All underground piping with elevations and dimensions. Changes to piping
location. Horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements. Actual installed
pipe material, class, etc. Locations of drainage ditches, swales, water lines and
force mains shall be shown every 200 feet (measured along the centerline) or
alternate lot lines, whichever is closer. Dimensions at these locations shall indicate
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distance from centerline of right-of-way to the facility.

2. Field changes of dimension and detail.

3. Changes made by Field Order or by Change Order.

4, Details not on original contract drawings.

5. Equipment and piping relocations.

6. Locations of all valves, fire hydrants, manholes, water and sewer services, water
and force main fittings, underdrain cleanouts, catch basins, junction boxes and any
other structures located in the right-of-way or easement, shall be located by
elevation and by station and offset based on intersection P.l.'s and centerline of
right-of-way. For facilities located on private roads, the dimensioning shall be from
centerline of paving or another readily visible baseline.

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage
ditches and swales shall be verified.

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway
centerline shall be given at PVI's and at all intersections.

10. Record drawings shall show bearings and distances for all right-of-way and
easement lines, and property corners.

11. Sidewalks, fences and walls, if installed at the time of initial record drawing
submittal, shall be located every 200 feet or alternate lot lines, whichever is closer.
Dimensions shall include distance from the right-of-way line and the back of curb
and lot line or easement line.

12. Sanitary sewer mainline wyes shall be located from the downstream manhole.
These dimensions shall be provided by on-site inspections or televiewing of the
sewer following installation.

13. Elevations shall be provided on the top of operating nuts for all water and force
main valves.

14. Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall
have an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal
distance up to a maximum tolerance of + 2 inch.

15. Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State
of Florida), employed by the Contractor, and submitted to the County.

E. Specifications and Addenda; Legibly mark each Section to record:

1. Manufacturer, trade name, catalog number and supplier of each product and item
of equipment actually installed.

2. Changes made by field order or by change order.

F. Shop Drawings (after final review and approval):

1. Five sets of record drawings for each process equipment, piping, electrical system

and instrumentation system.
1.05 SUBMITTAL
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PART 2
2.01

PART 3

Prior to substantial completion and prior to starting the bacteria testing of water lines,
deliver signed and sealed Record Documents and Record Drawings to the County.
These will be reviewed and verified by the inspector. If there are any required changes or
additions, these shall be completed and the entire signed and sealed set resubmitted prior
to final pay application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated
by the Land Development Ordinance and submitted on signed and sealed paper drawings,
signed and dated mylar drawings together with an AutoCAD version on a recordable
compact disk (CD).

The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD
program compatible with AutoCad in DWG or DXF form. All fonts, line types, shape files
or other pertinent information used in the drawing and not normally included in AutoCad
shall be included on the media with a text file or attached noted as to its relevance and
use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

abhown=

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly
appointed representative. The appointed representative shall be a qualified employee of
the responsible design professional or a qualified inspector retained by the responsible
design professional on a project-by-project basis.

STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

Record drawings shall be submitted to at least the level of detail in the contract
documents. It is anticipated that the original contract documents shall serve as at least a
background for all record information. Original drawings in CAD format may be requested
of the County.

Drawings shall meet the criteria of paragraph 1.04 D above.

EXECUTION (NOT USED)

END OF SECTION

General Requirements.docx 72172



TECHNICAL SPECIAL PROVISIONS
BID ITEM NO. PB-# - PEDESTRIAN BRIDGE
1. GENERAL
1.1. Scope

1.1.1. All engineering design and related detailing of the bridge(s) shall be provided by the supplier. The
design and detailing shall conform to the Applicable Codes and Standards listed in the section 2 of
this document and shall comply with the Pedestrian Bridge Details in the construction plans.

1.1.2. Bridge(s) and its attachments shall be fully fabricated by a qualified supplier as outlined in this
document.

1.1.3. Supplier shall be responsible for the delivery of all bridge materials.

1.1.4. These specifications are for fully engineered clear span bridge(s) of aluminum construction and shall
be regarded as minimum standards for design and construction.

1.2. Suppliers
All bridges supplied are to be manufactured by( or approved equal to):
Gator Dock and Marine, LLC

2880 Mellonville Avenue
Sanford, Florida 32773

Suppliers other than those listed above may be used provided they meet all the criteria of this specification
and are approved, in writing, the Manatee County Project Manager.

Documentation to ensure proposed substitution shall be in compliance with these specifications must be
provided and shall include the following minimum criteria to be considered:

- Representative Design Calculations

- Representative Drawings

- Splicing and Erection Procedures

- Warranty Information

- Inspection and Maintenance Procedures
- Welder Qualifications

2. APPLICABLE CODES AND STANDARDS
2.1. Governing Codes and Standards

e Bridge(s) shall be designed in accordance with the AASHTO, Guide Specification for Design of
Pedestrian Bridges, latest edition, where applicable and unless otherwise stated in section 3 & 4 of
this document.

2.2. Reference Codes and Standards

AASHTO, Guide Specification for Design of Pedestrian Bridges

The Aluminum Association, Specifications and Guidelines for Aluminum Structures, latest edition

Aluminum Structures, A Guide to Their Specification and Design, latest edition

American Welding Society, Structural Welding Code, D1.2, latest edition

National Design Specification for Wood Construction, ANSI NDS, latest edition
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e American Wood Preservers Association Standards, latest edition.

GENERAL FEATURES OF DESIGN

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

Span

Bridge span(s) shall be 35 ft measured from outside of end post to outside of end post.

Width

Interior clear width of the bridge shall be 5ft measured from innermost point of rail to innermost point of
rail.

System

3.3.1. Bridge(s) shall be a Cascade style aluminum truss bridge, as defined in the structural drawings and
this specification, or similar in look and function. Style must be approved in accordance with section
1.1 of this specification.

3.3.2. Bridge(s) shall be fabricated and delivered as continuous and pre-assembled structures unless mid-
span splices are required.

3.3.3. Bridge(s) shall incorporate an Enclosed Floor System to hide horizontal bracing, floor beams and
stringers from view.

3.3.4. Bridge(s) shall be designed utilizing an H-section configuration, where the floor support system
intersects the truss verticals above the bottom chord to increase stability.

3.3.5. The top of the top chord shall not be less than 54" above the finished deck for bicycle traffic.

Camber

Bridge(s) shall be cambered to offset the dead load.

Slope

Bridge(s) shall be designed for abutments and/or piers constructed at the same elevation as indicated in the
structural drawings/plans.

Deck

Bridge(s) shall have an integrated, slip resistant aluminum deck in accordance with section 5.2 of this
document.

Bearing Pads

Bridge shall include bearing pads, which shall allow the bridge to expand and contract as needed without
binding, in accordance with section 5.3 of this document.

Safety & Hand Rails

3.8.1. Bridge shall incorporate a Combination Rail system consisting of vertical pickets, a graspable top
rail, and curb bottom rail, which shall minimize climbing hazards and serve the function of guard,
hand, and toe rail. The Combination Rail system shall meet all the dimensional requirements of
FDOT Aluminum Pedestrian/Bicycle Picket Railing — Index No. 860 or pre-approved equal.

3.8.1.1. Top of top rail shall not be less than 54” above the finished deck.
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Technical Special Provisions, Pedestrian Bridge (Bid Iltem No. PB-#) Page 2




3.8.1.2. Clear opening between pickets shall reject the passage of a 4” diameter sphere up to the height
specified in 3.8.1.1 of this document.

3.8.1.3. Clear opening between bottom rail and finished deck shall reject the passage of a 2” diameter
sphere.

3.8.1.4. Graspable portion of top rail shall be round with a 1 %" to 2” OD or equivalent gripping
surface.

3.8.1.5. Ends of handrails shall be returned smoothly to floor or posts.
3.8.1.6. A 1.5” clear distance between wall and top rail must be maintained.

3.8.1.7. All geometry is to be smooth with no sharp corners

3.9. Maximum Weight

Bridge shall be designed such that the maximum shipped weight does not exceed 2,600 Ibs to ensure the
most cost effective support structure and installation.

4. Engineering
4.1. Design Loads

4.1.1. Dead Load

The bridge shall be designed considering its own dead load including structure and originally
designed decking only. No additional loads shall be considered.

4.1.2. Pedestrian Live Load

Main supporting members, including trusses, primary beams, and arches shall be designed for a
uniformly distributed load of 90 pounds per square foot.

Secondary members, including deck and supporting floor system shall be designed for a live load of
90 pounds per square foot, with no reduction allowed.

4.1.3. Vehicle Load

The bridge shall be designed for an occasional 2.500 Ib vehicle loading, where 60% of the load is
considered to act on the rear axle and 40% on the front. All floor beams and main supporting
members shall be designed to support the vehicle load, uniformly distributed across their width at a
maximum wheel base of 6 feet.

All deck members and stringers shall be designed for a concentrated load of 30% of the vehicle load,
positioned to produce the maximum load effect.

The loading outlined in this section shall supersede AASHTO suggested loading requirements. No
vehicle impact or dynamic loading requirements are required.

4.1.4. Wind Loads
4.1.4.1. Horizontal Wind Load

The Bridge shall be designed for a horizontal wind load of 29.5 Ibs per square foot, applied to the
full vertical projected area of the bridge as if enclosed, at right angles to the longitudinal axis of the
structure. Wind loads shall be proportionally distributed across all exposed primary member surfaces
including chords, vertical posts, and truss diagonals on the windward side.

Fatigue effects shall be considered for all load combinations incorporating wind loads, where
n=100,000 cycles.

4.1.4.2. Overturning Wind Load
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The effect of forces tending to overturn the structure shall be calculated assuming that the wind
direction is at right angles to the longitudinal axis of the structure. In addition, an upward force shall
be applied at the windward quarter point of the transverse superstructure width. This force shall be
20 pounds per square foot of deck influence area.

4.1.5. Top Chord/Rail Load

The top chord, top rail, and vertical posts shall be designed for a simultaneous vertical and horizontal
load of 50 pounds per linear foot or a 200 pound point load, whichever is greater, positioned to
produce the maximum load effect.

4.1.6. Vertical Pickets

The picket system shall be designed for a 200 pound point load, applied transversely over an area of
1 square feet.

4.2. Design Limitations
4.2.1. Deflection

The vertical deflection of the main truss due to any load combination shall not exceed L/360, where
L is the length of the unsupported span.

The horizontal deflection of the structure due to any load combination shall not exceed L/500, where
L is the length of the unsupported span.

4.2.2. Allowable Stresses

All allowable stresses for aluminum shall be determined in accordance with the Aluminum
Association, Specifications and Guidelines for Aluminum Structures, supplemented by Aluminum
Structures, A Guide to Their Specification and Design. Allowable stresses are to be reduced to
account for effects due to welding and/or fatigue where applicable. Allowable stresses for Load
Combinations which include wind loads may be increased by 25%.

All allowable stresses for pressure treated pine shall be determined in accordance with NDS, Design
values for wood construction.

4.2.3. Frame Stability

The buckling load factor for the bridge structure shall be no less than 4 for any combination of
applied loads, to ensure adequate overall stability and stiffness.

4.2.4. Vibration

The fundamental frequency of the unloaded pedestrian bridge shall be no less than 3.0 Hz to avoid
the first harmonic.

4.3. Analysis

Full structural analyses for the primary bridge structure shall be completed using a 3-D finite element
analysis. All member end conditions are to be considered fixed. Other analysis methods may be
used for secondary members. All analysis and results necessary to determine the structural adequacy
of the bridge shall be reported. The following analyses are required:

4.3.1. Stress and Deflection

Analysis shall be completed to determine that all bridge members, critical connections, and
bridge configurations are sufficient to adequately resist the following load combinations and in
accordance with section 4.2 of this specification:

e Load Combination I — Dead Load Only
¢ Load Combination II — Dead Load + Pedestrian Live Load
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e Load Combination III — Dead Load + Wind Loads
e Load Combination IV — Dead Load + Vehicle loads
e Load Combination V — Top Chord/Rail Load

4.3.2. Frame Stability

Buckling analysis shall be completed to determine that the bridge frame is adequately stable
and sufficient to resist forces causing it to buckle for the following load combinations and in
accordance with section 4.2 of this specification.

e Load Combination IT — Dead Load + Pedestrian Live Load
e Load Combination III — Dead Load + Wind Loads
e Load Combination IV — Dead Load + Vehicle loads

4.3.3. Frequency

Frequency analysis shall be completed to determine that the bridge frame is sufficient to avoid
resonance due to frequencies likely encountered under normal use for the following load
combinations and in accordance with section 4.2 of this specification.

e Load Combination I — Dead Load Only

5. Materials
5.1. Structural Members

All primary structural members are to be 6061-T6 aluminum for its high strength and corrosion resistance.
Secondary members are to be 6000 series aluminum for corrosion resistance.

5.2. Deck
Decking shall meet the following criteria in accordance with section 3.6 of this specification

e  Aluminum — Aluminum decking shall be aluminum alloy 6061-T6 extruded in
accordance with the requirements of applicable sections of Federal Specifications
QQ-A-200. Extruded aluminum slats shall have a raised ribbed surface integral to the
extrusion. Ribs shall be mechanically knurled transversely to the ribbing to provide a
non skid surface. The legs of each decking slat shall be welded to the side members
and to any longitudinal with a minimum of 1-1/4 inches of weld per leg. The decking
slats shall be placed transversely.

5.3. Bearing Pads

All bearing pads shall be 1” thick UHMW adequately dimensioned to provide support to the structure over
the full travel resulting from expansion and contraction.

5.4. Fasteners

All fasteners required for assembly shall be stainless steel type 304. Insulating washers shall be provided
where stainless steel and aluminum contact is anticipated to minimize the potential for galvanic action.

6. Fabrication & Assembly
6.1. Welding

All aluminum members shall be welded using 5356 aluminum filler wire in accordance with AWS D1.2

W
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6.2. Expansion Slots

Slots shall be cut into bridge bearing area to allow for proper expansion and contraction of the bridge.

6.3. Mid-Span Splices

When required to accommodate contractor requirements or those of this specification, mid span splices
shall be incorporated and be adequately designed to meet all criteria specified in section 4 of this
document. Mid-span splices shall be designed and fabricated in accordance with the Aluminum
Association, Specifications and Guidelines for Aluminum Structures, supplemented by Aluminum
Structures, A Guide to Their Specification and Design.

7. Submittals
7.1. Fabrication drawings

Fabrication drawings and calculations shall be prepared and submitted for review after receipt of the order.
Submittal drawings shall be unique drawings to this project, prepared to illustrate the specific portion of
the bridge(s) being fabricated. All relative design information such as member size, material specification,
dimensions, and required critical welds shall be clearly shown on the drawings. Drawings shall have cross
referenced details and sheet numbers. All drawings shall be stamped, and signed by a Professional
Engineer registered in the state of Florida. A stamped electronic soft copy shall be provided to be
reviewed and approved exclusively by the Engineer.

At minimum the following criteria must be included for approval:

All Relevant Bridge Dimensions

Bridge Cross sections

Sufficient Detailing

Member Cross sections

General Notes indicating material specifications

Weld Details

Detail of Bolted Splices (if applicable)

Signature and Seal of PE licensed in accordance with this specification
Camber Details

7.2. Calculations & Results

Structural analysis results and calculations shall be prepared and submitted for review after receipt of the
order. All analysis and results necessary to determine the structural adequacy of the bridge shall be
shown. A stamped electronic soft copy shall be provided to be reviewed and approved exclusively by the

Engineer.

At minimum the following criteria must be included for approval:

Bridge Reactions for all load combinations (I-V) as outlined in section 4
Expansion and Contraction Requirements and/or induced loads

Critical weld analysis results

Bolted Splice Calculations (if applicable)

Detailed Description of Applied Loads and Conditions for all load combinations

O

Technical Special Provisions, Pedestrian Bridge (Bid Item No. PB-#) Page 6



Member maximum allowables for all load and design conditions

FEA boundary conditions

FEA Data Input

FEA results and supplementary calculations for all Stress & Deflection Analyses
FEA results for frame stability analysis

FEA results for frequency analysis

e 6 o o o o

8. Basis of Payment

Prices and payments will be full compensation for all work to furnish and install a prefabricated pedestrian
bridge as specified in this section. Payment will be made for by Each.

e
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TECHNICAL SPECIAL PROVISIONS
BID ITEM NO. UW-2-100 - WATER VALVE ADJUSTMENT

The Contractor shall provide all labor, equipment and materials to adjust the height of existing
valve boxes to be flushed with proposed sidewalk in accordance with the GATE VALVE, BOX, LID
AND TAG detail provided within the design plans. The valve box adjustment bid item shall
include, but may not be limited to:

1. Excavating the trench/pit;

2. Maintaining the trench/pit which shall include dewatering and bracing and sheeting
where required or as directed by the Engineer;

3. Furnishing, installing and maintaining all necessary erosion control measures including
but not limited to artificial coverings, mowing, sandbagging, slope drains, sediment
basins, hay bales, straw, floating silt barrier, staked silt barrier and seeding;

4, Furnishing and installing valve box extension pieces of sufficient lengths to lengthen or
shorten valve box.

5. Furnishing and installing new valve box upper ring and cover.
7. Furnishing and installing brass valve identification tag.
8. Extending locate wires and furnishing and installing new locate wire terminal box

adjacent to the valve box as shown in the details.

9. Furnishing and installing reinforced concrete valve pad around valve box and locate wire
terminal box where valves are outside of the proposed sidewalk.

10. All other ancillary materials, equipment, labor, and power required for the adjustment
of the valve boxes.

Basis of Payment: Payment shall be made based on each valve box adjusted complete, working,
and operating to the satisfaction of the Engineer.
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SouthweSt Florida 2379 Broad Street, Brooksville, Florida 34604-6899
Water M mlgement District (352) 796-7211 or 1-800-423-1476 (FL only)

TDD only: 1-800-231-6103 (FL only)
On the Internet at WaterMatters.org

Bartow Service Office . Sarasota Service Office Tampa Service Office

170 Century Boulevard 6750 Fruitville Road 7601 Highway 301 North
Bartow, Florida 33830-7700 Sarasota, Florida 342409711 Tampa, Florida 33637-6759
(863) 534-1448 or (941) 377-3722 or (813) 985-7481 or
1-800-492-7862 (FL only) 1-800-320-3503 (FL only) 1-800-836-0797 (FL only)

December 19, 2013

Manatee County

Attn: Kent Bontrager
1022 26th Avenue East
Bradenton, FL 34208

Subject: Project Evaluation - Project Exempt
Project Name: 57th Ave. Sidewalk from US 41 to 26th St. W.
File Number: 689510
County: MANATEE
Sec/Twp/Rge: S14/T35S/R17E, S15/T35S/R17E

Reference: Rule 62-330, Florida Administrative Code (F.A.C.)
Subsection 373.406(6), Florida Statutes (F.S.)

Dear Mr. Bontrager:

The District has reviewed the information you submitted for the project referenced above and has
determined that an Environmental Resource Permit (ERP) will not be required for the proposed
construction of 5,259 linear feet of 5' concrete sidewalk within the Manatee County right-of-way at 57th
Avenue from US 41 to 26th Street West. [Rule 62-330.051(4)(c), F.A.C.]

The information received by the District will be kept on file to support the District's determination regarding
your project. This information is available for viewing or downloading through the District's Application and
Permit Search Tools located at www.WaterMatters.org/permits.

The District's determination that your project does not require an ERP is only applicable pursuant to the
statutes and rules in effect at the time the information was submitted and may not be valid in the event
subsequent changes occur in the applicable rules and statutes. Additionally, this notification does not
mean that the District has determined that your project is permanently exempt from permitting
requirements. Any subsequent change you make in the project's operation may necessitate further
evaluation or permitting by the District. Therefore, you are advised to contact the District before beginning
the project and before beginning any activity which is not specifically described in your submittal. Your
timely pursuit of this activity is encouraged to avoid any potential rule changes that could affect your
request.

This letter constitutes notice of Intended Agency Action of the project referenced above. The District’s
action in this matter only becomes closed to future legal challenges from members of the public if such
persons have been properly notified of the District's action and no person objects to the District’s action
within the prescribed period of time following the notification. The District does not publish notices of
agency action. If you wish to limit the time within which a person who does not receive actual written
notice from the District may request an administrative hearing regarding this action, you are strongly
encouraged to publish, at your own expense, a notice of agency action in the legal advertisement section
of a newspaper of general circulation in the county or counties where the activity will occur. Publishing
notice of agency action will close the window for filing a petition for hearing. Legal requirements and
instructions for publishing notice of agency action, as well as a noticing form that can be used is available



from the District's website at www.WaterMatters.org/permits/noticing. If you publish notice of agency
action, a copy of the affidavit of publishing provided by the newspaper should be sent to the Regulation
Division at the District Service Office that services this permit or other agency action, for retention in the
File of Record for this agency action.

If you have questions regarding this matter, please contact Ahmad Chehab in the Tampa Service Office,
extension 2099. Please reference the Project Name and Inquiry/Permit Number in future communications
concerning this project.

Sincerely,

Michelle K. Hopkins, P.E.

Bureau Chief

Environmental Resource Permit Bureau
Regulation Division

Enclosures:  Notice of Rights

cc: File of Record
Calvin Hardie, P.E.
King Engineering



Notice of Right

Administrative Hearing

1.

You or any person whose substantial interests are or may be affected by the District's intended or
proposed action may request an administrative hearing on that action by filing a written petition in
accordance with Sections 120.569 and 120.57, Florida Statutes (F.S.), Uniform Rules of Procedure
Chapter 28-106, Florida Administrative Code (F.A.C.) and District Rule 40D-1.1010, F.A.C. Unless
otherwise provided by law, a petition for administrative hearing must be filed with (received by) the
District within 21 days of receipt of written notice of agency action. “Written notice” means either actual
written notice, or newspaper publication of notice, that the District has taken or intends to take agency
action. “Receipt of written notice” is deemed to be the fifth day after the date on which actual notice is
deposited in the United States mail, if notice is mailed to you, or the date that actual notice is issued, if
sent to you by electronic mail or delivered to you, or the date that notice is published in a newspaper,
for those persons to whom the District does not provide actual notice.

Pursuant to Subsection 373.427(2)(c), F.S., for notices of intended or proposed agency action on a
consolidated application for an environmental resource permit and use of sovereignty submerged
lands concurrently reviewed by the District, a petition for administrative hearing must be filed with
(received by) the District within 14 days of receipt of written notice.

Pursuant to Rule 62-532.430, F.A.C., for notices of intent to deny a well construction permit, a petition
for administrative hearing must be filed with (received by) the District within 30 days of receipt of
written notice of intent to deny.

Any person who receives written notice of an agency decision and who fails to file a written request for
a hearing within 21 days of receipt or other period as required by law waives the right to request a
hearing on such matters.

Mediation pursuant to Section 120.573, F.S., to settle an administrative dispute regarding District
intended or proposed action is not available prior to the filing of a petition for hearing.

A request or petition for administrative hearing must comply with the requirements set forth in Chapter
28-106, F.A.C. A petition for a hearing must: (1) explain how the substantial interests of each person
requesting the hearing will be affected by the District’s intended action or proposed action, (2) state all
material facts disputed by the person requesting the hearing or state that there are no material facts in
dispute, and (3) otherwise comply with Rules 28-106.201 and 28-106.301, F.A.C. Chapter 28-106,
F.A.C., can be viewed at www.flrules.org or at the District's website at www.WaterMatters.org/permits/
rules.

A petition for administrative hearing is deemed filed upon receipt of the complete petition by the
District Agency Clerk at the District's Tampa Service Office during normal business hours, which are
8:00 a.m. to 5:00 p.m., Monday through Friday, excluding District holidays. Filings with the District
Agency Clerk may be made by mail, hand-delivery or facsimile transfer (fax). The District does not
accept petitions for administrative hearing by electronic mail. Mailed filings must be addressed to, and
hand-delivered filings must be delivered to, the Agency Clerk, Southwest Florida Water Management
District, 7601 US Hwy 301, Tampa, FL 33637-6759. Faxed filings must be transmitted to the District
Agency Clerk at (813) 987-6746. Any petition not received during normal business hours shall be filed
as of 8:00 a.m. on the next business day. The District's acceptance of faxed petitions for filing is
subject to certain conditions set forth in the District's Statement of Agency Organization and
Operation, available for viewing at www.WaterMatters.org/about.



Judicial Review

1.

Pursuant to Sections 120.60(3) and 120.68, F.S., a party who is adversely affected by District action
may seek judicial review of the District’s action. Judicial review shall be sought in the Fifth District
Court of Appeal or in the appellate district where a party resides or as otherwise provided by law.

All proceedings shall be instituted by filing an original notice of appeal with the District Agency Clerk
within 30 days after the rendition of the order being appealed, and a copy of the notice of appeal,
accompanied by any filing fees prescribed by law, with the clerk of the court, in accordance with Rules
9.110 and 9.190 of the Florida Rules of Appellate Procedure (Fla. R. App. P.). Pursuant to Fla. R. App.
P. 9.020(h), an order is rendered when a signed written order is filed with the clerk of the lower
tribunal.



Section 3 Summary Hepuﬂ U.8. Department of Housing OMB Approval No. 2528-0043

, ities f and Urban Development (exp. 8/31/2007)
Economic Opportunities for Office of Fair Housing
Low- and Very Low-Income Persons and Equal Opportunity HUD Field Office:
See back of page for Public Reporting Burden statement
1. Recipient Name & Addrass: (street, city, state, zip} 2. Federal identification: (contract/award no.) 3. Doliar Amount of Award:
4. Contact Persomn: 8. Phone: {include area code)
8. Reporting Period: 7. Date Report Submitted:
8. Program Code: * {Use a separate sheet | 8. Program Name:

for each program code)

Part I: Employment and Training {** Include New Hires in columns E & F.)

A B C ) E** Fr*
Numberof | Numberof New | % of Aggregrate Number % of Total Staff Hours Number of Secticn 3
Job Category New Hires Hires thatare | of Staff Hours of New Hires for Section 3 Empioyees Employees
Sec. 3 Residents | that are Sec. 3 Residents and Trainess and Trainees
Professionals
Technicians
Office/Clerical
Construction by Trade (List)
Trade
Trade
Trade
Trade
Trade
Cther (List)
Totat
*Program Codes 3 = Public/indian Housing 4 = Homeless Assistance 8 = CDBG-State Administered
1 = Flexible Subsidy A = Development, 5 = HOME » 9 = Other CD Programs
2 = Section 202/81% B = Operation 6 = HOME-State Administered 10 = Other Housing Programs

C = Modernization 7 = CDBG-Entitiement

form HUD-80002 (6/2001)
Pagel of 2 ref 24 CFR 135



Part Il: Contracts Awarded

1. Construction Contracts:

A. Total dollar amount of all contracts awarded on the project $
B. Total dollar amount of contracts awarded to Section 3 businesses $
C. Percentage of the total dollar amount that was awarded to Section 3 businesses %

D. Total number of Section 3 businesses receiving contracts

2. Non-Construction Contracts:

A. Total dollar amount of all non-construction contracts awarded on the project/activity $
B. Total dollar amount of non-construction contracts awarded to Section 3 businesses $
C. Percentage of the total dollar amount that was awarded to Section 3 businesses %

D. Total number of Section 3 businesses receiving non-construction contracts

Part lll: Summary

Indicate the efforts made to direct the employment and other economic opportunities generated by HUD financial assistance for housing
and community development programs, to the greatest extent feasible, toward low- and very low-income persons, particularly those who
are recipients of government assistance for housing. (Check all that apply.)

Attempted to recruit low-income residents through: local advertising media, signs prominently displayed at the project site, contacts
with community organizations and public or private agencies operating within the metropolitan area (or nonmetropolitan county)
in which the Section 3 covered program or project is located, or similar methods.

Participated in a HUD program or other program which promotes the training or employment of Section 3 residents.

Participated in a HUD program or other program which promotes the award of contracts to business concerns which meet the
definition of Section 3 business concerns.

Coordinated with Youthbuild Programs administered in the metropolitan area in which the Section 3 covered project is located.
Other; describe below.

Public reporting burden for this collection of information is estimated to average 2 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency
may not collect this information, and you are not required to complete this form, unless it displays a currently valid OMB control number.

Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u., mandates that the Department ensure that employment
and other economic opportunities generated by its housing and community development assistance programs are directed toward low- and very low-
income persons, particularly those who are recipients of government assistance for housing.  The regulations are found at 24 CFR Part 135. The
information will be used by the Department to monitor program recipients’ compliance with Section 3, to assess the results of the Department’s efforts
to meet the statutory objectives of Section 3, to prepare reports to Congress, and by recipients as a self-monitoring tool. The data is entered into a data
base and will be analyzed and distributed. The collection of information involves recipients receiving Federal financial assistance for housing and
community development programs covered by Section 3. The information will be collected annually to assist HUD in meeting its reporting requirements
under Section 808(e)(6) of the Fair Housing Act and Section 916 of the HCDA of 1992.  An assurance of confidentiality is not applicable to this form.
The Privacy Act of 1974 and OMB Circular A-108 are not applicable. The reporting requirements do not contain sensitive questions. Data is cumulative;
personal identifying information is not included.

form HUD-60002 (6/2001)
Page 2 of 2 ref 24 CFR 135



Form HUD-60002, Section 3 Summary Report, Economic Opportunities for Low- and Very Low-Income Persons.

Instructions: This form is to be used to report annual accomplishments
regarding employment and other economic opportunities provided to low-
and very low-income persons under Section 3 of the Housing and Urban
Development Act of 1968. The Section 3 regulations apply to any public
and Indian Housing programs that receive: (1) development assistance
pursuant to Section 5 of the U.S. Housing Act of 1937; (2) operating
assistance pursuant to Section 9 of the U.S. Housing Act of 1937; or (3)
modernization grants pursuant to Section 14 of the U.S. Housing Act of 1937
and to recipients of housing and community development assistance
in excess of $200,000 expended for: (1) housing rehabilitation (including
reduction and abatement of lead-based paint hazards); (2) housing con-
struction; or (3) other public construction projects; and to contracts and
subcontracts in excess of $100,000 awarded in connection with the
Section-3-covered activity.

Form HUD-60002 has three parts which are to be completed for all
programs covered by Section 3. Part | relates to employment and training,
The recipient has the option to determine numerical employment/training
goals either on the basis of the number of hours worked by new hires
(columns B, D, E and F) or the number of new hires utilized on the Section
3 covered project (columns B, C and F). Part Il of the form relates to
contracting, and Part Ill summarizes recipients’ efforts to comply with
Section 3.

Recipients or contractors subject to Section 3 requirements must main-
tain appropriate documentation to establish that HUD financial assistance
for housing and community development programs were directed toward
low- and very low-income persons.* A recipient of Section 3 covered
assistance shall submit two copies of this report to the local HUD Field
Office. Where the program providing assistance requires an annual perfor-
mance report, this Section 3 report is to be submitted at the same time the
program performance report is submitted. Where an annual performance
report is not required, this Section 3 report is to be submitted by January 10
and, if the project ends before December 31, within 10 days of project
completion. Only Prime Recipients are required to report to HUD. The
report must include accomplishments of all recipients and their Sec-
tion 3 covered contractors and subcontractors.

HUD Field Office: Enter the Field Office name forwarding the Section 3

report.

1. Recipient: Enter the name and address of the recipient submitting this
report.
2. Federal Identification: Enter the number that appears on the award form

(with dashes). The award may be a grant, cooperative agreement or

contract.

3. Dollar Amount of Award: Enter the dollar amount, rounded to the nearest
dollar, received by the recipient.

4 & 5. Contact Person/Phone: Enter the name and telephone number of
the person with knowledge of the award and the recipient’s implementa-
tion of Section 3.

6. Reporting Period: Indicate the time period (months and year) this report
covers.

7. Date Report Submitted: Enter the appropriate date.

8. Program Code: Enter the appropriate program code as listed at the
bottom of the page.

9. Program Name:Enter the name of the HUD Program corresponding with
the “Program Code” in number 8.

Part I: Employment and Training Opportunities

Column A: Contains various job categories. Professionals are defined as
people who have special knowledge of an occupation (i.e., supervisors,
architects, surveyors, planners, and computer programmers). For con-
struction positions, list each trade and provide data in columns B through F
for each trade where persons were employed. The category of “Other”
includes occupations such as service workers.

Column B: Enter the number of new hires for each category of workers
identified in Column A in connection with this award. New Hire refers to a
person who is not on the contractor’s or recipient’s payroll for employment
at the time of selection for the Section 3 covered award or at the time of
receipt of Section 3 covered assistance.

Column C: Enter the number of Section 3 new hires for each category of
workers identified in Column A in connection with this award. Section 3 new
hire refers to a Section 3 resident who is not on the contractor’s or recipient’s
payroll for employment at the time of selection for the Section 3 covered
award or at the time of receipt of Section 3 covered assistance.

Column D: Enter the percentage of all the staff hours of new hires (Section
3 residents) in connection with this award.

Column E: Enter the percentage of the total staff hours worked for Section
3 employees and trainees (including new hires) connected with this award.
Include staff hours for part-time and full-time positions.

Column F: Enterthe number of Section 3 residents that were employed and
trained in connection with this award.

Part ll: Contract Opportunities
Block 1: Construction Contracts

Item A: Enter the total dollar amount of all contacts awarded on the project/
program.

Item B: Enter the total dollar amount of contracts connected with this
project/program that were awarded to Section 3 businesses.

Item C: Enter the percentage of the total dollar amount of contracts
connected with this project/program awarded to Section 3 businesses.

Iltem D: Enter the number of Section 3 businesses receiving awards.
Block 2: Non-Construction Contracts

Iltem A: Enter the total dollar amount of all contacts awarded on the project/
program.

Item B: Enter the total dollar amount of contracts connected with this project
awarded to Section 3 businesses.

Item C: Enter the percentage of the total dollar amount of contracts
connected with this project/program awarded to Section 3 businesses.

Item D: Enter the number of Section 3 businesses receiving awards.
Part lll: Summary of Efforts - Self-explanatory

Submit two (2) copies of this report to the to the HUD Field Office of Fair
Housing and Equal Opportunity, Program Operations and Compliance
Center Director, at the same time the performance report is submitted to the
program office. For those programs where such a report is not required, the
Section 3 report is submitted by January 10. Include only contracts
executed during the reporting period specified in item 8. PHAs/HAs are to
report all contracts/subcontracts.

* The terms “low-income persons” and “very low-income persons” have the
same meanings given the terms in section 3(b)(2) of the United States
Housing Act of 1937. Low-income persons mean families (including single
persons) whose incomes do not exceed 80 per centum of the median
income for the area, as determined by the Secretary. with adjustments for

smaller and larger families, except that the Secretary may establish income
ceilings higher or lower than 80 per centum of the median for the area on the
basis of the Secretary’s findings such that variations are necessary be-
cause of prevailing levels of construction costs or unusually high- or low-
income families. Very low-income persons mean low-income families
(including single persons) whose incomes do not exceed 50 per centum of
the median family income for the area, as determined by the Secretary with
adjustments for smaller and larger families, except that the Secretary may
establish income ceilings higher or lower than 50 per centum of the median
for the area on the basis of the Secretary’s findings thai such variations are
necessary because of unusually high or low family incomes.

Page i
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Manatee County Community Development Block Grant
Contractor and Subcontractor Report

Date:

Project Name:

Contractor/Subcontractor:

(circle one)
Street:

City: State: Zip:

Phone: FAX:

Email:

Contractor /Subcontractor IRS Identification Number:

Contractor/Subcontractor DUNS Number:

Contractor/Subcontractor Race/Ethnicity: (Circle One)

1 - White American; 2~ Black American; 3- Native American

4 - Hispanic American; 5- Asian/Pacific American; 6 — Hasidic Jew

Women Owned Business?: Yes No (Circle One, Attach Certification)

Section 3 Contractor?: Yes No (Circle One)

Contracts/Subcontracts Awarded for this Project:

Type Contract

Construction

Non-Construction

Total dollar amount of all
contracts/subcontracts awarded

Total dollar amount awarded to Section 3
businesses

Percentage of the total dollar amount that
was awarded to Section 3 businesses

Total number of Section 3 businesses
receiving contracts




Manatee County Community Development Block Grant

Contractor and Subcontractor Report

Page 2

Employment and Training Resulting from this Project:

Job Category Number of | Number of New | Number
New Hires Hires that are of Section 3

Section 3 Trainees
Residents

Professionals

Technicians

Office/Clerical

Sales

Craft Workers (skilled)

Operatives (semiskilled)

Laborers (unskilled)

Service Workers

Other {List)

Other (List

Other (List

Qther {List)

Total

Detailed Narrative Description of Specific Actions Taken to Comply with Section 3
Requirements (attach additional supporting documentation):




U.S. Department of Labor PAYROLL

Employment Standards Administration (For Contractor's Optional Use; See Instructions at www.dol.gov/esa/whd/forms/wh347instr.htm) .5, Wage and Hour Division
Wage and Hour Division i i

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. Rev. Dec. 2008
NAME OF CONTRACTOR D OR SUBCONTRACTOR D ADDRESS OMB No.: 1215-0149
Expires: 12/31/2011
PAYROLL NO. 7 FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO.
|
(1) (2) (3) (4) DAY AND DATE (5) (6) (7 ® 9)
29 v DEDUCTIONS
38 P NET
NAME AND INDIVIDUAL IDENTIFYING NUMBER |, 8F o GROSS WITH- WAGES
(e.g., LAST FOUR DIGITS OF SOCIAL SECURITY mm g WORK 6 TOTAL RATE AMOUNT HOLDING TOTAL PAID
NUMBER) OF WORKER 233 CLASSIFICATION HOURS WORKED EACH DAY HOURS | OF PAY EARNED FICA TAX OTHER __|DEDUCTIONS| FOR WEEK
o
S
o]
S
o)
S
o
S
o
S
o
S
o
S
o
S

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act

(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to “furnish weekly a statement with respect to the wages paid each employee during the preceding week.” U.S. Department of Labor (DOL ) regulations at

29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer
cr mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits.

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, ESA, U.S. Department of Labor, Room $3502, 200 Constitution Avenue, N.W.
Washington, D.C. 20210

(over)



Date

(Name of Signatory Party) (Title)
do hereby state:

(1) That | pay or supervise the payment of the persons employed by

on the

(Contractor or Subcontractor)

; that during the payroll period commencing on the

(Building or Work)
day of s , and ending the day of ) s

all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the
classifications set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists in a
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS
_H_ " — in addition to t<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>