

# MANATEE COUNTY GOVERNMENT SOURCE SELECTION

<b>SUBJECT</b>	Authorization to Award 2012 Emergency Generators Group B (IFB# 12-0269DS)	<b>DATE POSTED</b>	April 5, 2012 Date Posted on Mymanatee.org <i>MEI</i>
<b>PURCHASING REPRESENTATIVE</b>	Donna M. Stevens (941) 749-3045 phone (941) 749-3034 fax	<b>DATE CONTRACT SHALL BE AWARDED</b>	April 12, 2012 contingent upon the receipt and acceptance of the performance and payment bonds and certificate of insurance
<b>DEPARTMENT</b>	Financial Management Dept. Purchasing Division	<b>CONSEQUENCES IF DEFERRED</b>	N/A
<b>SOURCE RECOMMENDATION</b>	Barry Roberts dba Lovin Construction Inc.	<b>AUTHORIZED BY DATE</b>	Melissa M. Wendel, CPPO Purchasing Official <i>M. Wendel</i> April 5, 2012

### ACTION DESIRED

Authorization to award Invitation For Bid # 12-0269-DS, 2012 Emergency Generators Group B to the lowest, responsive and responsible bidder, **Barry Roberts dba Lovin Construction Inc.** with a mailing address of PO Box 20575, Bradenton Florida 34204, for a total base bid of **\$276,068.00** (Option "A" 260 calendar days) and a subsequent execution of contract and simultaneous dating of the Performance/Payment Bonds and acceptance of insurance certificate.

### ENABLING/REGULATING AUTHORITY

**Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)**

Manatee County Code of Law, Manatee County Purchasing Ordinance, and the Standards and Procedures approved by the County Administrator.

### BACKGROUND/DISCUSSION

The Work included in this Contract consists of the purchase and installation of two (2) diesel and four (4) natural gas emergency generator sets at selected lift stations in order to maintain continuous operation in the event that the primary power source is not available. The Contractor is responsible for providing at his own expense, what is necessary to obtain all permits required for the Work. The Contractor is not responsible for installing natural gas service lines and setting up gas service meters. The Contractor is responsible for installing a gas line from the installed natural gas emergency generators and connecting to the existing gas meters/ball valves installed by TECO. The Contractor is responsible for providing record drawings to the County.

The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment, tools, services and incidentals necessary to complete all work required by the Specifications, the current Manatee County Public Works Utility Standards, and the Contract Drawings.

Background/discussion continued on page 2.

### SUMMARY

Recommend the award of IFB# 12-0269-DS for the 2012 Emergency Generators Group B to Barry Roberts dba Lovin Construction Inc.

**ATTACHMENTS:** (List in order as attached)

- Bid Tabulation
- Bid Summary
- Department Recommendation of Award (3/30/12)

**INSTRUCTIONS TO BOARD RECORDS:**

N/A

**COST**

**\$276,068.00**

**SOURCE (ACCT# & NAME)**

4020019707-53400/5001308-0004

Sewer, Satellite LS R & R

**COMMENTS**

N/A

**AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)**

N/A

*DWW*

- 2/10/2012 to 3/21/2012 appropriate bid procedures was followed. Notice of Bid availability was broadcast to 2118 suppliers via Onvia DemandStar. Thirty Seven (37) bidders per Onvia obtained copies of the bid from this source. Three (3) firms were from Manatee County, Six (6) firms were from Sarasota County,
- Three (3) bids were received. See attached tabulation of all bids received.

<u>Manatee County Firms</u>	<u>BID "A"(260) calendar days</u>		<u>BID "B" (200) calendar days</u>	
Woodruff & Sons Inc.	offering	\$393,011.30	offering	\$393,011.30
Barry Roberts (dba) Lovin Construction Inc.	offering	\$276,068.00	offering	\$276,068.00
 <u>Sarasota County Firm</u>				
Florida Power Solutions	offering	\$346,345.00	offering	\$346,345.00

March 30, 2012 memorandum from Project Management has recommended award to Barry Roberts dba Lovin Construction, located at 6204 33<sup>rd</sup> Street East, Bradenton Florida 34203, for a total base bid of **\$276,068.00** for **Bid "A"** based on **260 calendar day completion time.**

Barry Roberts Inc. dba Lovin Construction is a Manatee County based business. The Contractor utilizes local workforce.

The funding source for this contract is Utility Rates.

# MEMORANDUM



**PUBLIC WORKS DEPARTMENT**  
Project Management  
1022 26th Avenue E.  
Bradenton, FL 34208

**MANATEE COUNTY**  
FLORIDA

Phone: 941-708-7450  
Fax: 941-708-7549  
[www.myanatee.org](http://www.myanatee.org)

**To:** Melissa M. Wendel, CPPO, Purchasing Official  
**From:** Jeff Streitmatter, P.E., Interim Project Management Division Manager  
**Date:** March 30, 2012  
**Subject:** Satellite Lift Stations R & R - 2012 Emergency Generators - Group B  
Barry Roberts, Inc. d/b/a Lovin Construction  
Recommendation for Award - IFB #12-0269-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form and engineers recommendation are attached for your review. It is recommended that the contract Bid "A", with a construction time of 260 calendar days be awarded to the lowest responsive, responsible bidder, Barry Roberts, Inc. d/b/a Lovin Construction, in the amount of \$276,068.00 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates.

Please contact Sherri Robinson, Assessment Coordinator if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/sr

cc: Daniel T. Gray, Director, Utilities  
Sia Mollanazar, P.E., Deputy Director, Engineering Services  
Walter Sowa III, Sr. Engineering Technician  
Sherri Robinson, Assessment Coordinator *SR*  
Prony Bonnaire Fils, Sr. Engineering Technician w/attachments  
Project File: 0019707 - 9.2

MANATEE COUNTY  
2012 APR 2 PM 9 45  
PURCHASING

**BID TABULATION**  
**IFB #12-0269-DS**  
**SATELLITE LIFT STATIONS R & R**  
**2012 EMERGENCY GENERATORS - GROUP B**

<b>BID "A"</b>		<b>BID "B"</b>		<b>BID "C"</b>	
<b>260 CALENDAR DAYS</b>		<b>260 CALENDAR DAYS</b>		<b>260 CALENDAR DAYS</b>	
	<b>BID AMOUNT</b>		<b>BID AMOUNT</b>		<b>BID AMOUNT</b>
1	River Wilderness 1	\$49,940.00	\$55,297.00	\$61,235.16	
2	Garden Lakes	\$58,241.00	\$78,443.00	\$93,890.94	
3	Tara 2	\$38,790.00	\$50,157.00	\$55,882.40	
4	Tara 6	\$45,243.00	\$53,661.00	\$61,096.31	
5	Tara 7	\$42,101.00	\$55,783.00	\$62,606.28	
6	Tara 8	\$41,753.00	\$53,004.00	\$58,300.21	
<b>TOTAL BID PRICE - "A"</b>		<b>\$276,068.00</b>	<b>\$346,345.00</b>	<b>\$393,011.30</b>	

<b>BID "B"</b>		<b>BID "B"</b>		<b>BID "B"</b>	
<b>200 CALENDAR DAYS</b>		<b>200 CALENDAR DAYS</b>		<b>200 CALENDAR DAYS</b>	
	<b>BID AMOUNT</b>		<b>BID AMOUNT</b>		<b>BID AMOUNT</b>
1	River Wilderness 1	\$49,940.00	\$55,297.00	\$61,235.16	
2	Garden Lakes	\$58,241.00	\$78,443.00	\$93,890.94	
3	Tara 2	\$38,790.00	\$50,157.00	\$55,882.40	
4	Tara 6	\$45,243.00	\$53,661.00	\$61,096.31	
5	Tara 7	\$42,101.00	\$55,783.00	\$62,606.28	
6	Tara 8	\$41,753.00	\$53,004.00	\$58,300.21	
<b>TOTAL BID PRICE - "B"</b>		<b>\$276,068.00</b>	<b>\$346,345.00</b>	<b>\$393,011.30</b>	

<b>Acknowledged Addendum #1 and #2</b>	Yes	Yes	Yes
<b>Florida Trench Safety Act</b>	Yes	Yes	Yes
<b>Contractor's Questionnaire</b>	Yes	Yes	Yes
<b>Site Visit Confirmed</b>	Yes - 3/7/12	Yes - 3/15/12	Yes - 2/21/12
<b>Public Contracting &amp; Environ. Crimes</b>	Yes	Yes	Yes
<b>Bid Bond Enclosed</b>	Yes	Yes	Yes
<b>Affidavit submitted if applicable</b>	Yes	Yes	No
<b>Notes:</b>	N/A	N/A	N/A

BID TABULATION

FOR

IFB #12-0269-DS

SATELLITE LIFT STATION R & R  
2012 EMERGENCY GENERATORS - GROUP B

BID "A" BASED ON A COMPLETION TIME OF 260 CALENDAR DAYS  
&

BID "B" BASED ON A COMPLETION TIME OF 200 CALENDAR DAYS

PREPARED BY &  
REVIEWED BY  
(Project Management)

Sherril Robinson  
Sherril Robinson, Assessment Coordinator

3/29/12  
Date

REVIEWED BY:  
(Project Engineer)

Jim Stockwell  
Jim Stockwell, P.E., Project Engineer

3/29/12  
Date

APPROVED BY:  
(Purchasing)

Donna Stevens  
Donna Stevens, Construction Specialist

4/3/12  
Date

IFB #12-0269-DS  
 SATELLITE LIFT STATION R & R  
 2012 EMERGENCY GENERATORS  
 GROUP B  
 PROJECT NO. 402-0019707-5001349  
 RIVER WILDERNESS 1 (RTU 529)  
 3441 BROOKRIDGE LANE  
 BID "A"

**BID "A"**  
**260 CALENDAR DAYS**

Item No.	Line Item	Qty	Units	1		2		3	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator - Diesel with Enclosure	1	EA	\$10,479.00	\$10,479.00	\$29,447.00	\$29,447.00	\$34,331.85	\$34,331.85
2	Fuel Tank	1	EA	\$5,263.00	\$5,263.00	\$2,500.00	\$2,500.00	\$3,088.79	\$3,088.79
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$11,500.00	\$11,500.00	\$15,020.41	\$15,020.41
4	Concrete Slab & Site Work incl. restoration	1	LS	\$15,111.00	\$15,111.00	\$6,000.00	\$6,000.00	\$1,940.55	\$1,940.55
5	<i>Left Intentionally Blank</i>								
	<b>SUBTOTAL CONSTRUCTION COST</b>				\$45,590.00		\$49,447.00		\$54,381.60
6	Mobilization				\$500.00		\$2,500.00		\$3,458.16
7	Miscellaneous Work and Cleanup				\$1,000.00		\$500.00		\$545.40
8	Discretionary Work				\$2,850.00		\$2,850.00		\$2,850.00
	<b>TOTAL BID PRICE "A"</b>				\$49,940.00		\$55,297.00		\$61,235.16
	Based on Completion Time of 260 Calendar Days								



**IFB #12-0269-DS**  
**SATELLITE LIFT STATION R & R**  
**2012 EMERGENCY GENERATORS**  
**GROUP B**  
**PROJECT NO. 402-5124680**  
**GARDEN LAKES (RTU 475)**  
**5407 37TH STREET EAST**  
**BID "A"**

		1		2		3			
<b>BID "A"</b>									
<b>260 CALENDAR DAYS</b>									
1	Generator - Diesel with Enclosure	1	EA	\$13,763.00	\$13,763.00	\$44,443.00	\$44,443.00	\$45,835.84	\$45,835.84
2	Fuel Tank	1	EA	\$5,263.00	\$5,263.00	\$5,000.00	\$5,000.00	\$3,984.48	\$3,984.48
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$13,000.00	\$13,000.00	\$17,687.34	\$17,687.34
4	Concrete Slab & Site Work incl. restoration	1	LS	\$18,978.00	\$18,978.00	\$9,000.00	\$9,000.00	\$14,413.21	\$14,413.21
5	<i>Left Intentionally Blank</i>								
SUBTOTAL CONSTRUCTION COST				\$52,741.00	\$52,741.00	\$71,443.00	\$71,443.00	\$81,920.87	\$81,920.87
6	Mobilization			\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$6,798.29	\$6,798.29
7	Miscellaneous Work and Cleanup			\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,171.78	\$1,171.78
8	Discretionary Work			\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
<b>TOTAL BID PRICE "A"</b>				\$58,241.00	\$58,241.00	\$78,443.00	\$78,443.00	\$93,890.94	\$93,890.94
Based on Completion Time of 260 Calendar Days									

IFB #12-02269-DS  
 SATELLITE LIFT STATION R & R  
 2012 EMERGENCY GENERATORS  
 GROUP B  
 PROJECT NO. 402-5124182  
 TARA 2 (RTU 497)  
 6901 STONE RIVER ROAD  
 BID "A"

**BID "A"**  
**260 CALENDAR DAYS**

	1		2		3				
1	Generator - Natural Gas with Enclosure	1	EA	\$10,647.00	\$10,647.00			\$32,540.26	\$32,540.26
2	Left Intentionally Blank								
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00			\$15,045.13	\$15,045.13
4	Concrete Slab & Site Work incl. restoration	1	LS	\$9,456.00	\$9,456.00			\$1,940.55	\$1,940.55
5	Left Intentionally Blank								
	SUBTOTAL CONSTRUCTION COST			\$34,840.00	\$44,707.00			\$49,525.94	\$49,525.94
6	Mobilization			\$500.00	\$2,500.00			\$3,361.06	\$3,361.06
7	Miscellaneous Work and Cleanup			\$1,000.00	\$500.00			\$545.40	\$545.40
8	Discretionary Work			\$2,450.00	\$2,450.00			\$2,450.00	\$2,450.00
	<b>TOTAL BID PRICE "A"</b>			\$38,790.00	\$50,157.00			\$55,882.40	\$55,882.40
	Based on Completion Time of 260 Calendar Days								



IFB #12-0269-DS  
 SATELLITE LIFT STATION R & R  
 2012 EMERGENCY GENERATORS  
 GROUP B  
 PROJECT NO. 402-5124180  
 TARA 6 (RTU 613)  
 7406 TARA PRESERVE LANE  
 BID "A"

**BID "A"**  
**260 CALENDAR DAYS**

	1		2		3						
1	Generator - Natural Gas with Enclosure	1	EA	\$10,832.00	\$10,832.00	\$10,832.00	\$10,832.00	\$10,832.00	\$10,832.00	\$10,832.00	\$10,832.00
2	<i>Left Intentionally Blank</i>										
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$14,737.00	\$14,737.00	\$14,737.00	\$14,737.00	\$14,737.00	\$14,737.00
4	Concrete Slab & Site Work incl. restoration	1	LS	\$15,724.00	\$15,724.00	\$15,724.00	\$15,724.00	\$15,724.00	\$15,724.00	\$15,724.00	\$15,724.00
5	<i>Left Intentionally Blank</i>										
	SUBTOTAL CONSTRUCTION COST			\$41,293.00	\$41,293.00	\$41,293.00	\$41,293.00	\$41,293.00	\$41,293.00	\$41,293.00	\$41,293.00
6	Mobilization			\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
7	Miscellaneous Work and Cleanup			\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
8	Discretionary Work			\$2,450.00	\$2,450.00	\$2,450.00	\$2,450.00	\$2,450.00	\$2,450.00	\$2,450.00	\$2,450.00
	<b>TOTAL BID PRICE "A"</b>			\$45,243.00	\$45,243.00	\$45,243.00	\$45,243.00	\$45,243.00	\$45,243.00	\$45,243.00	\$45,243.00
	Based on Completion Time of 260 Calendar Days										

**IFB #12-0269-DS**  
**SATELLITE LIFT STATION R & R**  
**2012 EMERGENCY GENERATORS**  
**GROUP B**  
**PROJECT NO. 402-0019707-5001344**  
**TARA 7 (RTU 616)**  
**6507 TAILFEATHER WAY**  
**BID "A"**

## **BID "A"** **260 CALENDAR DAYS**

		1		2		3			
		<b>Barry Roberts, Inc.</b> d/b/a Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		<b>Florida Power Solutions</b> 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		<b>Woodruff &amp; Sons, Inc.</b> P.O. Box 10127 Bradenton, FL 34282 (Manatee County)			
1	Generator - Natural Gas with Enclosure	1	EA	\$10,247.00	\$10,247.00	\$32,303.00	\$32,303.00	\$36,999.92	\$36,999.92
2	<i>Left Intentionally Blank</i>								
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$8,900.00	\$8,900.00	\$14,702.96	\$14,702.96
4	Concrete Slab & Site Work incl. restoration	1	LS	\$10,837.00	\$10,837.00	\$6,800.00	\$6,800.00	\$1,940.55	\$1,940.55
5	Bollards	4	EA	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$402.32	\$1,609.28
	<b>SUBTOTAL CONSTRUCTION COST</b>			\$37,821.00	\$37,821.00	\$50,003.00	\$50,003.00	\$55,252.71	\$55,252.71
6	Mobilization			\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$3,361.06	\$3,361.06
7	Miscellaneous Work and Cleanup			\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,212.51	\$1,212.51
8	Discretionary Work			\$2,780.00	\$2,780.00	\$2,780.00	\$2,780.00	\$2,780.00	\$2,780.00
	<b>TOTAL BID PRICE "A"</b>			<b>\$42,101.00</b>	<b>\$42,101.00</b>	<b>\$55,783.00</b>	<b>\$55,783.00</b>	<b>\$62,606.28</b>	<b>\$62,606.28</b>
	Based on Completion Time of 260 Calendar Days								

**IFB #12-0269-DS**  
**SATELLITE LIFT STATION R & R**  
**2012 EMERGENCY GENERATORS**  
**GROUP B**  
**PROJECT NO. 402-0019707-5001347**  
**TARA 8 (RTU 617)**  
**6803 TAILFEATHER WAY**  
**BID "A"**

## BID "A" 260 CALENDAR DAYS

Item No.	Line Item	Qty	Units	1		2		3	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator - Natural Gas with Enclosure	1	EA	\$10,863.00	\$10,863.00	\$29,074.00	\$29,074.00	\$32,576.75	\$32,576.75
2	<i>Left Intentionally Blank</i>								
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$9,900.00	\$9,900.00	\$15,736.47	\$15,736.47
4	Concrete Slab & Site Work incl. restoration	1	LS	\$10,123.00	\$10,123.00	\$6,500.00	\$6,500.00	\$1,940.55	\$1,940.55
5	Bollards	4	EA	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$402.32	\$1,609.28
	<b>SUBTOTAL CONSTRUCTION COST</b>				\$37,723.00		\$47,474.00		\$51,863.05
6	Mobilization				\$500.00		\$2,500.00		\$3,361.76
7	Miscellaneous Work and Cleanup				\$1,000.00		\$500.00		\$545.40
8	Discretionary Work				\$2,530.00		\$2,530.00		\$2,530.00
	<b>TOTAL BID PRICE "A"</b>				\$41,753.00		\$53,004.00		\$58,300.21
	Based on Completion Time of 260 Calendar Days								

BID TABULATION

FOR

IFB #12-0269-DS

SATELLITE LIFT STATION R & R  
2012 EMERGENCY GENERATORS - GROUP B

BID "A" BASED ON A COMPLETION TIME OF 260 CALENDAR DAYS

PREPARED BY:  
(Project Management)

Shawni Robinson  
Sherrri Robinson, Assessment Coordinator

3/29/12  
Date

REVIEWED BY:  
(Project Engineer)

Jim Stockwell  
Jim Stockwell, P.E., Project Engineer

3/29/12  
Date

APPROVED BY:  
(Purchasing)

Donna M. Stevens  
Donna Stevens, Construction Specialist

4/8/12  
Date

**IFB #12-0269-DS**  
**SATELLITE LIFT STATION R & R**  
**2012 EMERGENCY GENERATORS**  
**GROUP B**  
**PROJECT NO. 402-0019707-5001349**  
**RIVER WILDERNESS 1 (RTU 529)**  
**3441 BROOKRIDGE LANE**  
**BID "B"**

## 200 CALENDAR DAYS

Item No.	Line Item	Qty	Units	1		2		3	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator - Diesel with Enclosure	1	EA	\$10,479.00	\$10,479.00	\$29,447.00	\$29,447.00	\$34,331.85	\$34,331.85
2	Fuel Tank	1	EA	\$5,263.00	\$5,263.00	\$2,500.00	\$2,500.00	\$3,088.79	\$3,088.79
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$11,500.00	\$11,500.00	\$15,020.41	\$15,020.41
4	Concrete Slab & Site Work Incl. restoration	1	LS	\$15,111.00	\$15,111.00	\$6,000.00	\$6,000.00	\$1,940.55	\$1,940.55
5	<i>Left Intentionally Blank</i>								
	<b>SUBTOTAL CONSTRUCTION COST</b>				\$45,590.00		\$49,447.00		\$54,381.60
6	Mobilization				\$500.00		\$2,500.00		\$3,458.16
7	Miscellaneous Work and Cleanup				\$1,000.00		\$500.00		\$545.40
8	Discretionary Work				\$2,850.00		\$2,850.00		\$2,850.00
<b>TOTAL BID PRICE "B"</b>					\$49,940.00		\$55,297.00		\$61,235.16

Based on Completion Time of 200 Calendar Days



**IFB #12-0269-DS**  
**SATELLITE LIFT STATION R & R**  
**2012 EMERGENCY GENERATORS**  
**GROUP B**  
**PROJECT NO. 402-5124680**  
**GARDEN LAKES (RTU 475)**  
**5407 37TH STREET EAST**  
**BID "B"**

**BID "B"**  
**200 CALENDAR DAYS**

		1		2		3			
		Barry Roberts, Inc. d/b/a Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282 (Manatee County)			
1	Generator - Diesel with Enclosure	1	EA	\$13,763.00	\$13,763.00	\$44,443.00	\$44,443.00	\$45,835.84	\$45,835.84
2	Fuel Tank	1	EA	\$5,263.00	\$5,263.00	\$5,000.00	\$5,000.00	\$3,984.48	\$3,984.48
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$13,000.00	\$13,000.00	\$17,687.34	\$17,687.34
4	Concrete Slab & Site Work incl. restoration	1	LS	\$18,978.00	\$18,978.00	\$9,000.00	\$9,000.00	\$14,413.21	\$14,413.21
5	<i>Left Intentionally Blank</i>								
SUBTOTAL CONSTRUCTION COST				\$52,741.00	\$52,741.00	\$71,443.00	\$71,443.00	\$81,920.87	\$81,920.87
6	Mobilization			\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$6,798.29	\$6,798.29
7	Miscellaneous Work and Cleanup			\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,171.78	\$1,171.78
8	Discretionary Work			\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
<b>TOTAL BID PRICE "B"</b> Based on Completion Time of 200 Calendar Days				\$58,241.00	\$58,241.00	\$78,443.00	\$78,443.00	\$93,890.94	\$93,890.94



IFB #12-0269-DS  
 SATELLITE LIFT STATION R & R  
 2012 EMERGENCY GENERATORS  
 GROUP B  
 PROJECT NO. 402-5124182  
 TARA 2 (RTU 497)  
 6901 STONE RIVER ROAD  
 BID "B"

**BID "B"**  
**200 CALENDAR DAYS**

		1		2		3			
		Barry Roberts, Inc. d/b/a Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282 (Manatee County)			
1	Generator - Natural Gas with Enclosure	1	EA	\$10,647.00	\$10,647.00	\$25,507.00	\$25,507.00	\$32,540.26	\$32,540.26
2	Left Intentionally Blank								
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$12,200.00	\$12,200.00	\$15,045.13	\$15,045.13
4	Concrete Slab & Site Work incl. restoration	1	LS	\$9,456.00	\$9,456.00	\$7,000.00	\$7,000.00	\$1,940.55	\$1,940.55
5	Left Intentionally Blank								
SUBTOTAL CONSTRUCTION COST				\$34,840.00	\$44,707.00				\$49,525.94
6	Mobilization			\$500.00	\$2,500.00				\$3,361.06
7	Miscellaneous Work and Cleanup			\$1,000.00	\$500.00				\$545.40
8	Discretionary Work			\$2,450.00	\$2,450.00				\$2,450.00
TOTAL BID PRICE "B"				\$38,790.00	\$50,157.00				\$55,882.40
Based on Completion Time of 200 Calendar Days									

IFB #12-0269-DS  
 SATELLITE LIFT STATION R & R  
 2012 EMERGENCY GENERATORS  
 GROUP B  
 PROJECT NO. 402-5124180  
 TARA 6 (RTU 613)  
 7406 TARA PRESERVE LANE  
 BID "B"

## 200 CALENDAR DAYS

		1		2		3			
<b>BID "B"</b>		Barry Roberts, Inc. d/b/a Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282 (Manatee County)			
1	Generator - Natural Gas with Enclosure	1	EA	\$10,832.00	\$10,832.00	\$29,211.00	\$29,211.00	\$32,959.28	\$32,959.28
2	Left Intentionally Blank								
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$12,000.00	\$12,000.00	\$17,644.63	\$17,644.63
4	Concrete Slab & Site Work incl. restoration	1	LS	\$15,724.00	\$15,724.00	\$7,000.00	\$7,000.00	\$1,940.55	\$1,940.55
5	Left Intentionally Blank								
SUBTOTAL CONSTRUCTION COST				\$41,293.00	\$41,293.00	\$48,211.00	\$48,211.00	\$52,544.46	\$52,544.46
6	Mobilization			\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$3,361.06	\$3,361.06
7	Miscellaneous Work and Cleanup			\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$2,740.79	\$2,740.79
8	Discretionary Work			\$2,450.00	\$2,450.00			\$2,450.00	\$2,450.00
<b>TOTAL BID PRICE "B"</b>				\$45,243.00	\$45,243.00	\$53,661.00	\$53,661.00	\$61,096.31	\$61,096.31
Based on Completion Time of 200 Calendar Days									

IFB #12-0269-DS  
 SATELLITE LIFT STATION R & R  
 2012 EMERGENCY GENERATORS  
 GROUP B  
 PROJECT NO. 402-0019707-5001344  
 TARA 7 (RTU 616)  
 6507 TAILFEATHER WAY  
 BID "B"

**BID "B"**  
**200 CALENDAR DAYS**

		1	2	3					
1	Generator - Natural Gas with Enclosure	1	EA	\$10,247.00	\$10,247.00	\$32,303.00	\$32,303.00	\$36,999.92	\$36,999.92
2	Left Intentionally Blank								
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$8,900.00	\$8,900.00	\$14,702.96	\$14,702.96
4	Concrete Slab & Site Work Incl. restoration	1	LS	\$10,837.00	\$10,837.00	\$6,800.00	\$6,800.00	\$1,940.55	\$1,940.55
5	Bollards	4	EA	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$402.32	\$1,609.28
SUBTOTAL CONSTRUCTION COST				\$37,821.00	\$50,003.00	\$50,003.00	\$50,003.00	\$55,252.71	\$55,252.71
6	Mobilization			\$500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$3,361.06	\$3,361.06
7	Miscellaneous Work and Cleanup			\$1,000.00	\$500.00	\$500.00	\$500.00	\$1,212.51	\$1,212.51
8	Discretionary Work			\$2,780.00	\$2,780.00	\$2,780.00	\$2,780.00	\$2,780.00	\$2,780.00
<b>TOTAL BID PRICE "B"</b>				<b>\$42,101.00</b>	<b>\$55,783.00</b>	<b>\$55,783.00</b>	<b>\$55,783.00</b>	<b>\$62,606.28</b>	<b>\$62,606.28</b>
Based on Completion Time of 200 Calendar Days									

**IFB #12-0269-DS**  
**SATELLITE LIFT STATION R & R**  
**2012 EMERGENCY GENERATORS**  
**GROUP B**  
**PROJECT NO. 402-0019707-5001347**  
**TARA 8 (RTU 617)**  
**6803 TAILFEATHER WAY**  
**BID "B"**

## BID "B" 200 CALENDAR DAYS

Item No.	Line Item	Qty	Units	1		2		3	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator - Natural Gas with Enclosure	1	EA	\$10,863.00	\$10,863.00	\$29,074.00	\$29,074.00	\$32,576.75	\$32,576.75
2	<i>Left Intentionally Blank</i>								
3	Transfer Switch	1	EA	\$14,737.00	\$14,737.00	\$9,900.00	\$9,900.00	\$15,736.47	\$15,736.47
4	Concrete Slab & Site Work Incl. restoration	1	LS	\$10,123.00	\$10,123.00	\$6,500.00	\$6,500.00	\$1,940.55	\$1,940.55
5	Bollards	4	EA	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$402.32	\$1,609.28
	<b>SUBTOTAL CONSTRUCTION COST</b>				\$37,723.00		\$47,474.00		\$51,863.05
6	Mobilization				\$500.00		\$2,500.00		\$3,361.76
7	Miscellaneous Work and Cleanup				\$1,000.00		\$500.00		\$545.40
8	Discretionary Work				\$2,530.00		\$2,530.00		\$2,530.00
	<b>TOTAL BID PRICE "B"</b>				\$41,753.00		\$53,004.00		\$58,300.21
	Based on Completion Time of 200 Calendar Days								

BID TABULATION

FOR

IFB #12-0269-DS

SATELLITE LIFT STATION R & R  
2012 EMERGENCY GENERATORS - GROUP B

BID "B" BASED ON A COMPLETION TIME OF 200 CALENDAR DAYS

PREPARED BY:  
(Project Management)

Sherril Robinson  
Sherril Robinson, Assessment Coordinator

3/29/12  
Date

REVIEWED BY:  
(Project Engineer)

J Stockwell  
Jim Stockwell, P.E., Project Engineer

3/29/12  
Date

APPROVED BY:  
(Purchasing)

Donna M Stevens  
Donna Stevens, Construction Specialist

4/3/12  
Date