

back to agenda composer



Item Author: View Agenda Item

Agenda

October 7, 2014 - Regular Meeting

Category

B. CONSENT AGENDA

Sub-Category

Financial Management

Approval Path

FM (Purchasing-Dennis)

IFB#14-2032CD- 10 MG Storage Tank and Interconnection at the Southeast Water Reclamation Facility

Briefings

None

Contact and/or Presenter Information

Contact: Chris Daley, Purchasing Division, Ext. 3048.

Presenter: Anthony Benitez-Engineer II, Ext. 7333 and Jeff Streitmatter-Project Management Division Manager, Ext 7335.

Action Requested

Award IFB #14-2032CD, 10 MG Storage Tank and Interconnecion at the Southeast Water Reclamation Facility, to the lowest, responsive, and responsible bidder, Wharton-Smith, Inc., Sanford, FL, for a total of \$8,415,750.00 with 540 calendar days for completion.

Authorize the County Administrator, or designee, to execute the Agreement and accept and date the Performance and Payment Bonds. Adopt Budget Amendment Resolution B-15-013.

Enabling/Regulating Authority

Manatee County Code of Laws

Background Discussion

The Work consists of furnishing all labor, materials, and equipment necessary to provide improvements for the 10 million gallon storage tank and interconnections at the Manatee County Southeast Water Reclamation Facility. The 10 million gallon storage tank and interconnection improvements consists of the following: Convert the existing high service effluent pump station to the low service pump station; Remove and replace the existing high

service pumps and VFDs; Construct a new high service pump station for the proposed 10 million gallon ground storage tank, complete with turbine pumps, VFD, intake pipe, discharge pipe, and flow meter; Construction of low service and high service reclaimed water pipelines; Relocation of storage pond return reclaimed water pipeline; Construct a 10 million gallon storage tank with inner diameter of 200 feet and a side wall height of 42.5 feet; Construct overflow, effluent, and interconnection pipelines; Provide and install electric power, instrumentation and SCADA equipment, cables, control panels, etc., for the operation, control and monitoring of the proposed pumping stations, storage tank, flow meters, and any additional requirements covered in the specifications and drawings. Formal, competitive sealed bid procedures were followed resulting in a total of nine(9) bidders submitting a sealed bid for consideration. bidders submitting a sealed bid for consideration.

Bid (540 days) \$8,415,750.00 Seminole County Wharton-Smith, Inc.

Hillsborough County Poole & Kent Company of Florida RTD Construction, Inc. \$8,799,000.00 \$9,203,108.25

Manatee County \$8,919,750.00 \$9,635,850.00 \$10,139,587.50 TLC Diversified Cardinal Contractors, Inc. Westra Consruction Corp.

Polk County Vogel Bros. Building, Co. \$9,229,500.00 \$9,576,105.00 CenState Contractors, Inc.

Pinellas County \$9,408,000.00 Brandes Design-Build, Inc.

On September 8, 2014 a memorandum was received from Public Works Department recommending award to Wharton-Smith, Inc. of Sandford, FL for a total bid amount of \$8,415,750.00 with a 540 calendar day completion time.

Budget Amendment Resolution B-15-013 appropriates \$3,058,747.00 from the Southwest Florida Water Management District Cooperative Funding Agreement as approved by the Board on April 23, 2013, and transfers \$4,000,000.00 from reserves in the Water/Sewer Operating Fund for the Southeast Water Reclamation Facility 10 Million Gallon Storage Tank and Interconnection project for construction related costs. This project was adopted in the FY15-19 CIP, however, based on the low bid, costs have increased from the original estimated costs.

County Attorney Review Not Reviewed (No apparent legal issues)

Explanation of Other

Reviewing Attorney N/A

Instructions to Board Records

Original to Board Records

Copy to:

Wharton Smith, Inc., 750 Monroe Road, Sanford, FL 32771 (mailto:rdavoli@whartonsmith.com).

Debbie Marhbank (<u>debbie.marchbank@mymanatee.org</u>), Public Works Department; Towanda Brinson(<u>towanda.brinson@manateeclerk.com</u>), Accounts Payable Finance Department; Cassidy Rickrode (<u>cassidy.rickrode@mymanatee.org</u>), Financial Management Department; Chris Daley (chris.daley@mymanatee.org), Purchasing Division

Cost and Funds Source Account Number and Name

The funding source for this Agreement is Utility Rates and Southwest Florida Water Management District Funding-4046084880-534000/6084880-0004; SEWRF: 10MG StorageTank&Interconnect

Amount and Frequency of Recurring Costs

N/A

Attachments: (list)









Close Edit Delete

Chris Daley - () Role: Item Author

Version: 1.2.1.3 - 1.2.7.5

© 2002-2014, Idea Integration Corp. All Rights Reserved

log out

MEMORANDUM

To:

Melissa M. Wendel, CPPO, Purchasing Official

From:

Jeff Streitmatter III, P. E., Project Management

Division Manager

Date:


September 8, 2014

Subject:

SEWRF 10 MG Tank and Interconnection

Wharton-Smith, Inc.

Recommendation for Award - IFB#14-2032CD



The amount currently encumbered is less than the proposed contract amount, and a budget amendment will be prepared to fully fund the project prior to the contract award.

Please contact Anthony Benitez, P. E., Project Engineer II if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/ab

CC:

Mike Gore, Director, Utilities

Ron Schulhofer, Director, Public Works

Sia Mollanazar, P.E., Deputy Director, Engineering Services

Anthony Benitez, P.E., Project Engineer II

Pronv Bonnaire Fils, Engineering Specialist IT, Wattachments

Project File: 6084880 9.2

Pullby Winks Department Project Management Division 1033 Zent Avanus East, Bradentqo, PL 54260-3926 Phuna number: [941] 708-7450





SURVEYORS PLANNERS

September 4, 2014

01024-0160 (54)

Mr. Anthony Benitez, P.E.
Project Manager
Manatee County
1112 Manatee Ave West Suite 803
Bradenton, Florida 34205

RE.

10 MG Storage Tank & Interconnection at the SEWRF

Bid Recommendation - IFB - 14-2032CD

Dear Mr. Benitez:

Nine Bids for the 10 MG Storage Tank and Interconnection at the Southeast Water Reclamation Facility (SEWRF) project (IFB-14-2032CD) were received and opened at the County offices on August 22, 2014. All rune bid submittals received were from the County's prequalified water and sanitary sewer listing. The bids received ranged from a low base bid of \$8,415,750.00 to a high base bid of \$10,139,587.50 with Wharton-Smith Inc. being the apparent low bidder.

McKirn & Creed's Opinion of Probable Construction Cost is \$8,477,000.00. One of the vendors was lower than the estimated construction cost. The apparent low bid of \$8,415,750.00 is approximately one percent below the engineering estimate. Please refer to the attached bid tabulation for the breakdown of the bids received.

Upon review of the bids, it was determined that the apparent low bidder, Wharton-Smith Inc., complied with the bidding requirements and is the lowest responsive, responsible bidder. Based on the information submitted with the bids, 1365 Homlet Aven McKim & Creed recommends that Wharton-Smith Inc. be awarded the 540 day project in the amount of \$8,415,750.00

Clearwater, FL 33756

727.442.7196

Fax 727.461.3827

www.mckimcrood.com

Should you have any questions or require any additional comments, please do not hesitate to contact me at the below number.

Sincerely, McKim & Creed, Inc.

Matthew Love, P.E. Project Manager

Enclosures: (1)

CC: Project File w/Encl.

Mother



		Wharton-Smith, Inc.		Poole & kent Company of Florida		TLC Diversified			
		750 Monroe Road		1715 W. Lemon Street		2719 17th Stree	t East		
'				Sanford, FL 327	71	Tampa, FL 3360	6	Palmetto, FL 34	221
ITEM NO.		EST. QTY.	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	MOBILIZATION/ DEMOBILIZATION	1	LS	\$390,000.00	\$390,000.00	\$150,000.00	\$150,000.00	\$205,000.00	\$205,000.00
2	DEMOLITION	1	LS	\$20,000.00	\$20,000.00	\$100,000.00	\$100,000.00	\$23,000.00	\$23,000.00
3	SITE WORK	1	LS	\$400,000.00	\$400,000.00	\$600,000.00	\$600,000.00	\$230,000.00	\$230,000.00
4	EFFLUENT TRANSFER PUMP STATIONS TO LOW SERVICE PUMP STATIONS	1	LS	\$650,000.00	\$650,000.00	\$1,100,000.00	\$1,100,000.00	\$700,000.00	\$700,000.00
5	HIGH SERVICE PUMP STATION	1	LS	\$1,700,000.00	\$1,700,000.00	\$1,515,000.00	\$1,515,000.00	\$2,000,000.00	\$2,000,000.00
6	10 MG GROUND STORAGE TANK	1	LS	\$2,650,000.00	\$2,650,000.00	\$2,500,000.00	\$2,500,000.00	\$3,233,000.00	\$3,233,000.00
7	SITE PIPING	1	LS	\$1,150,000.00	\$1,150,000.00	\$1,500,000.00	\$1,500,000.00	\$1,000,000.00	\$1,000,000.00
8	OIL STORAGE BUILDING RELCOCATION	1	LS	\$125,000.00	\$125,000.00	\$15,000.00	\$15,000.00	\$56,000.00	\$56,000.00
9	ELECTRICAL WORK AND INSTRUMENTATION	1	LS	\$930,000.00	\$930,000.00	\$900,000.00	\$900,000.00	\$1,048,000.00	\$1,048,000.00
	TOTAL BASE BID "A" - Based on Completion Time of 540 Calendar Days				\$8,015,000.00		\$8,380,000.00		\$8,495,000.00
10	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)	5% OF BASE			\$400,750.00		\$419,000.00		\$424,750 00
	TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of <u>540</u> Calendar Days				\$8,415,750.00		\$8,799,000.00		\$8,919,750.00

	750 Monroe		Wharton-Smith, 750 Monroe Ros Sanford, FL 327	Inc. ad	Poole & kent Company of Florida 1715 W. Lemon Street Tampa, FL 33606		TLC Diversified 2719 17th Street East Palmetto, FL 34221		
ITEM NO.		EST. QTY.	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	Acknowledge Addendum #1				Yes		Yes		Yes
	Acknowledge Addendum #2				Yes		Yes		Yes
	Acknowledge Addendum #3				Yes		Yes		Yes
	Acknowledge Addendum #4				Yes		Yes		Yes
	Bid Bond				Yes		Yes		Yes

		RTD Construction Inc.							
				Vogel Bros. Building, Co.		Brandes Design-Build, Inc. 2151 NE Coachman Road			
						2720 Drane Field Rd.			
				Zephyrhills, FL	33542	Lakeland, FL 32	811	Clearwater, FL.	33765
NO.		EST. QTY.	UIM	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	MOBILIZATION/ DEMOBILIZATION	1	LS	\$100,000.00	\$100,000.00	\$350,000.00	\$350,000.00	\$450,000.00	\$450,000.00
2	DEMOLITION	1	LS	\$17,680.00	\$17,680.00	\$50,000.00	\$50,000.00	\$125,000.00	\$125,000.00
3	SITE WORK	1	LS	\$566,245.00	\$566,245.00	\$250,000.00	\$250,000.00	\$575,000.00	\$575,000.00
4	EFFLUENT TRANSFER PUMP STATIONS TO LOW SERVICE PUMP STATIONS	1	LS	\$963,170.00	\$963,170.00	\$650,000.00	\$650,000.00	\$2,000,000.00	\$2,000,000.00
5	HIGH SERVICE PUMP STATION	1	LS	\$1,599,450.00	\$1,599,450.00	\$1,905,000.00	\$1,905,000.00	\$600,000.00	\$600,000.00
6	10 MG GROUND STORAGE TANK	1	LS	\$2,923,940.00	\$2,923,940.00	\$2,750,000.00	\$2,750,000.00	\$2,200,000.00	\$2,200,000.00
7	SITE PIPING	1	LS	\$1,633,250.00	\$1,633,250.00	\$1,800,000.00	\$1,800,000.00	\$2,200,000.00	\$2,200,000.00
8	OIL STORAGE BUILDING RELCOCATION	1	LS	\$55,750.00	\$55,750.00	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00
9	ELECTRICAL WORK AND INSTRUMENTATION	1	LS	\$905,380.00	\$905,380.00	\$1,000,000.00	\$1,000,000.00	\$760,000.00	\$760,000.00
	TOTAL BASE BID "A" - Based on Completion Time of <u>540</u> Calendar Days				\$8,764,865.00		\$8,790,000.00		\$8,960,000.00
10	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)	5% OF TOTAL BASE BID			\$438,243.25		\$439,500.00		\$448,000.00
	TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of <u>540</u> Calendar Days				\$9,203,108.25		\$9,229,500.00		\$9,408,000.00

		RTD Constructi 5344 9th Street Zephyrhills, FL		Vogel Bros. Building, Co. 2720 Drane Field Rd. Lakeland, FL 32811		Brandes Design-Build, Inc. 2151 NE Coachman Road Clearwater, FL 33765			
ITEM NO.		EST. QTY.	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	Acknowledge Addendum #1				Yes		Yes		Yes
	Acknowledge Addendum #2				Yes		Yes		Yes
	Acknowledge Addendum #3				Yes		Yes		Yes
	Acknowledge Addendum #4			23 C P (L)	Yes		Yes		Yes
	Bid Bond				Yes		Yes		Yes

				d and a second		Cardinal Contractors, Inc. 10405 Technology Terrace Lakewood Ranch, FL 34211		Westra Construction Corp. 1263 12th Avenue East Palmetto, FL 34221	
ITEM NO.		EST. QTY.	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	MOBILIZATION/ DEMOBILIZATION	1	LS	\$338,000.00	\$338,000.00	\$470,000.00	\$470,000.00	\$430,000.00	\$430,000.00
2	DEMOLITION	1	LS	\$41,000.00	\$41,000.00	\$50,000.00	\$50,000.00	\$230,750.00	\$230,750.00
3	SITE WORK	1	LS	\$328,000.00	\$328,000.00	\$375,000.00	\$375,000.00	\$409,000.00	\$409,000.00
4	EFFLUENT TRANSFER PUMP STATIONS TO LOW SERVICE PUMP STATIONS	1	LS	\$1,333,000.00	\$1,333,000.00	\$877,000.00	\$877,000.00	\$925,000.00	\$925,000.00
5	HIGH SERVICE PUMP STATION	1	LS	\$1,126,000.00	\$1,126,000.00	\$1,690,000.00	\$1,690,000.00	\$1,937,000.00	\$1,937,000.00
6	10 MG GROUND STORAGE TANK	1	LS	\$2,734,300.00	\$2,734,300.00	\$2,800,000.00	\$2,800,000.00	\$2,960,000.00	\$2,960,000.00
7	SITE PIPING	1	LS	\$2,013,500.00	\$2,013,500.00	\$2,000,000.00	\$2,000,000.00	\$1,662,000.00	\$1,662,000.00
8	OIL STORAGE BUILDING RELCOCATION	1	LS	\$79,000.00	\$79,000.00	\$15,000.00	\$15,000.00	\$76,000.00	\$76,000.00
9	ELECTRICAL WORK AND INSTRUMENTATION	1	LS	\$1,127,300.00	\$1,127,300.00	\$900,000.00	\$900,000.00	\$1,027,000.00	\$1,027,000.00
	TOTAL BASE BID "A" - Based on Completion Time of <u>540</u> Calendar Days				\$9,120,100.00		\$9,177,000.00		\$9,656,750.00
10	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)	5% OF TOTAL BASE BID			\$456,005.00		\$458,850.00		\$482,837.50
	TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of <u>540</u> Calendar Days				\$9,576,105.00		\$9,635,850.00		\$10,139,587.50

				CenState Contractors, Inc. P.O Box Drawer 552 Winter Haven, FL 33682		10405 Technology Terrace		Westra Construction Corp. 1263 12th Avenue East Palmetto, FL 34221	
ITEM NO.		EST. QTY.	UM	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	Acknowledge Addendum #1				Yes	The pro-	Yes		Yes
	Acknowledge Addendum #2				Yes		Yes		Yes
	Acknowledge Addendum #3				Yes		Yes	nelti e	Yes
	Acknowledge Addendum #4				Yes		Yes		Yes
	Bid Bond				Yes		Yes		Yes

Keyed By:	KAS	8/25/2014
Checked and Reviewed By:	Chris Deley GPPD, CPPB/Cimiraci Specialist	9-3-14
Checked and Reviewed By:		DATE Cy/4/14
	Anthony Benitez, P.E- Project Manager	DATE