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NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with PCL Construction, Inc.
for the provision of Design Build Services for Southwest Water Reclamation Facility Second Cloth Media Filter.

ENABLING/REGULATING AUTHORITY
Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION
The County requested proposals from qualified firms for the provision of Design Build Services for the Southwest
Water Reclamation Facility Second Cloth Media Filter project to include site work, survey, engineering design, and
construction services under a single prime contract with a guaranteed maximum price (GMP). The Design Builder will
provide all labor, materials, and equipment for the design and construction of the conversion of an existing sand filter
to a new cloth media filter, including system modifications to address the new media system, demolition and removal
of the of the existing media system, upgrades to the SCADA system, and all associated appurtenances necessary for a
complete and functional system.

The solicitation was advertised on the Manatee County website and Periscope S2G. It was also provided to the
Manatee County Chamber of Commerce and the Manasota Black Chamber of Commerce for release to its members,
and in the Bradenton Herald and Tempo News newspapers. Responses were received from the following firms:

1. PCL Construction, Inc., Tampa, FL

EVALUATION COMMITTEE MEMBERS:
Chris Daley - Procurement Project Manager, Procurement Donny Adams - WW Maintenance Superintendent,

Division, non-voting Utilities Department
Alejandro Gonzalez - Project Engineer I, Public Works Chuck Froman — Waste Water Division Manager,
Department Utilities Department

EVALUATION SUMMARY:

The Evaluation Committee first convened on March 15, 2022 and conducted technical evaluations of the responsible,
responsive, proposals received. On March 16, 2022, the committee chair sent follow up questions to PCL Construction,
Inc. for the purposes of holding discussions with the short-listed firm. On March 23, 2022, the Evaluation Committee met
for the final technical evaluations and requested authorization to enter into negotiations with PCL Construction, Inc.

RECOMMENDATION
The Evaluation Committee unanimously recommends award to the following firm(s):

PCL Construction, Inc.
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ATTACHMENTS NAME AND NUMBER OfF Utility Rates in
(List in order of attached) None FUNDING SOURCE Project 6110780
COST $876,150.00 FUNDS VERIFIED Yes
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