

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

IFB NO. / TITLE	IFBC No. 23-TA004710ED Franklin Ave & US 301 North Watermain Replacement Project	DATE POSTED	MC _____	DS _____
PROCUREMENT REPRESENTATIVE	Emily Diaz Procurement Agent III	PROJECTED AWARD DATE	September 26, 2023	
DEPARTMENT/DIVISION	Public Works	AUTHORIZED BY DATE	Jacob Erickson, Purchasing Official	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Harris-McBurney Company for the provision of Franklin Ave & US 301 North Watermain Replacement Project.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

The scope of work consists of installation and abandonment of existing distribution system along Franklin Ave & US-301 N in Ellenton, FL based on the plans and specifications.

The solicitation was advertised on May 8, 2023 on the Manatee County website and DemandStar. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton Herald and Temp News newspapers. Responses were received from the following firms:

1. Harris-McBurney Company, Tampa, Florida

EVALUATION SUMMARY:

Harris-McBurney Company was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Division of Public Works recommend award to Harris-McBurney Company.

ATTACHMENTS (List in order of attached)	Bid Tabulation	COST	\$648,419.79
---	----------------	-------------	--------------

BID TABULATION SUMMARY - REVISED 7/12/23
IFBC 23-TA004710ED
PROJECT NAME: FRANKLIN AVE & US-301 N WATERMAIN REPLACEMENT
PROJECT NUMBER: 6092270

		HARRIS-MCBURNEY COMPANY
	Bid Total - Bid A 180 Calendar Days	\$ 648,419.79
	Bid Total - Bid B 270 Calendar Days	\$ 648,419.79

BID TABULATION - REVISED 7/12/23 IFBC 23-TA004710ED PROJECT NAME: FRANKLIN AVE & US-301 N WATERMAIN REPLACEMENT PROJECT NUMBER: 6092270					HARRIS-MCBURNEY COMPANY			
LINE NO.	DESCRIPTION	EST. QTY	U/M	UNIT PRICE BID A 180 CALENDAR DAYS	EXTENDED PRICE BID A 180 CALENDAR DAYS	UNIT PRICE BID B 270 CALENDAR DAYS	EXTENDED PRICE BID B 270 CALENDAR DAYS	
PIPE								
1	2" Watermain PVC	255	LF	\$130.32	\$ 33,231.60	\$130.32	\$ 33,231.60	
2	4" WatermainPVC	5	LF	\$553.59	\$ 2,767.95	\$553.59	\$ 2,767.95	
3	4" Watermain DIP	8	LF	\$170.77	\$ 1,366.16	\$170.77	\$ 1,366.16	
4	6" Watermain DIP	596	LF	\$171.53	\$ 102,231.88	\$171.53	\$ 102,231.88	
FITTINGS								
5	4" 45 degree DIP bends	2	EA	\$2,385.22	\$ 4,770.44	\$2,385.22	\$ 4,770.44	
6	6" 90 degree DIP bends	2	EA	\$2,510.55	\$ 5,021.10	\$2,510.55	\$ 5,021.10	
7	DIP 6" x 6" x 6" Tee	2	EA	\$3,369.77	\$ 6,739.54	\$3,369.77	\$ 6,739.54	
8	6" x 4" Reducer	2	EA	\$2,440.99	\$ 4,881.98	\$2,440.99	\$ 4,881.98	
9	2" FIP x 2"MIP Coupling	1	EA	\$1,188.18	\$ 1,188.18	\$1,188.18	\$ 1,188.18	
10	4" DI Tapped Cap	1	EA	\$1,222.18	\$ 1,222.18	\$1,222.18	\$ 1,222.18	
11	4" PVC Cap	1	EA	\$1,188.49	\$ 1,188.49	\$1,188.49	\$ 1,188.49	
12	4" Gate Valve	1	EA	\$3,595.59	\$ 3,595.59	\$3,595.59	\$ 3,595.59	
13	6" Gate Valve	5	EA	\$13,423.36	\$ 67,116.80	\$13,423.36	\$ 67,116.80	
SERVICES								
14	Water Service - Short Single	1	EA	\$4,497.79	\$ 4,497.79	\$4,497.79	\$ 4,497.79	
15	Water Service - Short Double	1	EA	\$5,325.90	\$ 5,325.90	\$5,325.90	\$ 5,325.90	
16	Water Service - Long Single	1	EA	\$6,587.69	\$ 6,587.69	\$6,587.69	\$ 6,587.69	
17	1" Backflow Preventer	3	EA	\$3,981.47	\$ 11,944.41	\$3,981.47	\$ 11,944.41	
TIE-INS								
18	Connect to existing 4" Waterline	1	EA	\$20,630.28	\$ 20,630.28	\$20,630.28	\$ 20,630.28	
19	Connect to existing 6" Waterline	1	EA	\$20,649.27	\$ 20,649.27	\$20,649.27	\$ 20,649.27	
SITE AND SAFETY CONTROLS								
20	Pole Holding Allowance	1	EA	\$49,000.00	\$ 49,000.00	\$49,000.00	\$ 49,000.00	
21	Traffic Control	1	LS	\$8,400.00	\$ 8,400.00	\$8,400.00	\$ 8,400.00	
RESTORATION AND CLEAN-UP								
22	Sodding	300	SY	\$25.20	\$ 7,560.00	\$25.20	\$ 7,560.00	
23	Asphalt Road Restoration (mill & overlay)	300	SY	\$105.08	\$ 31,524.00	\$105.08	\$ 31,524.00	
24	Asphalt Road Restoration (Full repair including base)	203	SY	\$169.27	\$ 34,361.81	\$169.27	\$ 34,361.81	
25	Thermoplastic Striping	1	LS	\$3,500.00	\$ 3,500.00	\$3,500.00	\$ 3,500.00	
26	Sidewalk Demo & Replacment	445	SY	\$146.89	\$ 65,366.05	\$146.89	\$ 65,366.05	
27	Grout Fill Abandoned Pipe	1	CY	\$4,200.00	\$ 4,200.00	\$4,200.00	\$ 4,200.00	
SUB-TOTAL BASE BID					\$ 508,869.09		\$ 508,869.09	
28	Mobilization	1	LS	\$55,089.24	\$ 55,089.24	\$55,089.24	\$ 55,089.24	
29	Miscellaneous Vegation and Tree Removal	1	LS	\$10,954.20	\$ 10,954.20	\$10,954.20	\$ 10,954.20	
30	Record Drawings	1	LS	\$11,760.00	\$ 11,760.00	\$11,760.00	\$ 11,760.00	
31	Permits	1	LS	\$2,800.00	\$ 2,800.00	\$2,800.00	\$ 2,800.00	
SUB-TOTAL					\$ 589,472.53		\$ 589,472.53	
Contract Contingency (Used only with County Approval)					10%	\$ 58,947.25	10%	\$ 58,947.25
TOTAL CONTRACT AWARD (Including 10% Contract Contingency)						\$ 648,419.78		\$ 648,419.78