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PART 1

1.01

DIVISION 1 GENERAL REQUIREMENTS
SECTION 01005 GENERAL REQUIREMENTS
GENERAL
SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and equipment, and
the performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work.
He shall obtain and pay for all required permits necessary for the work, other than those
permits such as the DEP permit and railroad permit which may have already been
obtained. He shall perform and complete the work in the manner best calculated to
promote rapid construction consistent with safety of life and property and to the
satisfaction of the County, and in strict accordance with the Contract Documents. The
Contractor shall clean up the work and maintain it during and after construction, until
accepted, and shall do all work and pay all incidental costs. He shall repair or restore all
structures and property that may be damaged or disturbed during performance of the
work.

The cost of incidental work described in these General Requirements, for which there are
no specific Contract Items, shall be considered as part of the general cost of doing the
work and shall be included in the prices for the various Contract Items. No additional
payment will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship, materials
and equipment.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks,
pipes, wires, conduits, house service connections, vaults, manholes and all other
appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the County. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or have been located in the
field by the utility shall be repaired by the Contractor, at his expense, as approved by the
County. No separate payment shall be made for such protection or repairs to public utility
installations or structures.

Complete Spec rev 11 7 13_withCardnoedits_r4.docx 4/197



Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a
part of the general cost of doing the work and shall be included in the prices bid for the
various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated
on the Plans or in the Specifications, and when, in the opinion of the County, removal,
relocation, replacement or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility having jurisdiction, or such work
may be ordered, in writing by the County, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such work is accomplished by the
Contractor, it will be in accordance with the General and Supplemental General
Conditions.

The Contractor shall give written notice to County and other governmental utility
departments and other owners of public utilities of the location of his proposed
construction operations, at least forty-eight hours in advance of breaking ground in any
area or on any unit of the work. This can be accomplished by making the appropriate
contact with the "Sunshine State One-Call of Florida, Inc. Call Center ("Call Sunshine")
and per all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the County.
1.02 PLANS AND SPECIFICATIONS
A. Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large scale drawings in preference to small scale drawings.

B. Copies Furnished to Contractor
The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional
copies of the Plans and Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

C. Supplementary Drawings
When, in the opinion of the County, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the County and five paper prints thereof will be given to the Contractor.

D. Contractor to Check Plans and Data
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The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found
therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve
the Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He
will not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the County, should such errors or omissions be discovered. All schedules
are given for the convenience of the County and the Contractor and are not guaranteed to
be complete. The Contractor shall assume all responsibility for the making of estimates of
the size, kind, and quality of materials and equipment included in work to be done under
the Contract.

E. Specifications

The Technical Specifications consist of three parts: General, Products and Execution.
The General Section contains General Requirements which govern the work. Products
and Execution modify and supplement these by detailed requirements for the work and
shall always govern whenever there appears to be a conflict.

F. Intent

All work called for in the Specifications applicable to this Contract, but not shown on the
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the Specifications, but involved in
carrying out their intent or in the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were specifically delineated or
described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best general practice is to prevail
and that only material and workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General
part of the specifications is only for the convenience of the Contractor, and shall not be
interpreted as a complete list of related Specification Sections.
1.03 MATERIALS AND EQUIPMENT
A. Manufacturer

All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the County, that the manufacturer or
subcontractor deal directly with the County. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification,
and being used for identical types of services, shall be made by the same manufacturer.

B. Delivery
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The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time.
The Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of,
the progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with
each type, kind or size of equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust, operate, maintain or repair
the equipment. Such tools and appliances shall be furnished in approved painted steel
cases, properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely
fastened in place and clearly inscribed with the manufacturer's name, year of
manufacture, serial number, weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work
of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the County
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can
be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the County and made of
ample size and strength for the purpose intended. Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-
shrink grout, each piece of equipment on its supporting base that rests on masonry
foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar
epoxy equal to Koppers 300M or provide a 1/32-inch neophrene gasket between the metal
surface and the concrete or grout.

E. Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by

equipment specifications sections) a competent and experienced engineer or

superintendent who shall represent the manufacturer and shall assist the Contractor,

when required, to install, adjust, test and place in operation the equipment in conformity

with the Contract Documents. After the equipment is placed in permanent operation by
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1.04

the County, such engineer or superintendent shall make all adjustments and tests required
by the County to prove that such equipment is in proper and satisfactory operating
condition, and shall instruct such personnel as may be designated by the County in the
proper operation and maintenance of such equipment.

INSPECTION AND TESTING
General

Inspection and testing of materials will be performed by the County unless otherwise
specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will
facilitate checking to determine compliance with the Contract Documents. Three (3)
copies of the reports shall be submitted and authoritative certification thereof must be
furnished to the County as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the County
that the material or equipment does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from delivering said material or
equipment, or to remove it promptly from the site or from the work and replace it with
acceptable material, without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during
tests and instruction periods and shall neither have nor make any claim for damage which
may occur to equipment prior to the time when the County formally takes over the
operation thereof.

Costs

All inspection and testing of materials furnished under this Contract will be performed by
the County or duly authorized inspection engineers or inspections bureaus without cost to
the Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called
for in the Contract Documents shall be borne by the Contractor and such costs shall be
deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those
specifically named in the Contract may be tested by the County for compliance. The
Contractor shall reimburse the County for the expenditures incurred in making such tests
on materials and equipment which are rejected for non-compliance.

Inspections of Materials
The Contractor shall give notice in writing to the County, at least two weeks in advance of

his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
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shall contain a request for inspection, the date of commencement and the expected date
of completion of the manufacture of preparation of materials. Upon receipt of such notice,
the County will arrange to have a representative present at such times during the
manufacture as may be necessary to inspect the materials or he will notify the Contractor
that the inspection will be made at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The Contractor must comply with
these provisions before shipping any material. Such inspection shall not release the
Contractor from the responsibility for furnishing materials meeting the requirements of the
Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on
the product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency,
performance, function or special requirements are specified shall be tested in the shop of
the maker in a manner which shall conclusively prove that its characteristics comply fully
with the requirements of the Contract Documents. No such equipment shall be shipped to
the work until the County notifies the Contractor, in writing, that the results of such tests
are acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary field
‘tests disclose any equipment furnished under this Contract which does not comply with
the requirements of the Contract Documents, the Contractor shall, prior to the acceptance
tests, make all changes, adjustments and replacements required. The furnishing
Contractor shall assist in the preliminary field tests as applicable.

G. Final Field Tests
Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment
and instruments necessary for all acceptance tests, at no additional cost to the County.
The Supplier shall assist in the final field tests as applicable.

H. Failure of Tests
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Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor.
The decision of the County as to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive. If the Contractor fails to make these
corrections or if the improved materials and equipment, when tested, shall again fail to
meet the guarantees of specified requirements, the County, notwithstanding its partial
payment for work, and materials and equipment, may reject the materials and equipment
and may order the Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace
the rejected materials and equipment within a reasonable time. If he fails to do so, the
County may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

l. Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will
the final pay application be prepared until the Contractor has complied with all
requirements set forth and the County has made his final inspection of the entire work and
is satisfied that the entire work is properly and satisfactorily constructed in accordance
with the requirements of the Contract Document.

1.05 TEMPORARY STRUCTURES
A. Temporary Fences
If, during the course of the work, it is necessary to remove or disturb any fence or part
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a
suitable temporary fence which shall be maintained until the permanent fence is replaced.
The County shall be solely responsible for the determination of the necessity for providing
a temporary fence and the type of temporary fence to be used.
1.06 TEMPORARY SERVICES
A. First Aid
The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.
1.07 LINES AND GRADES
A. Grade
All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

B. Safeguarding Marks
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1.08

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench
marks made or established on the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly installed due to not maintaining
or protecting or removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a
result of his operations to all other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress of the work. The cost of
protection, replacement in their original locations and conditions or payment of damages
for injuries to such adjacent public and private property and structures affected by the
work, whether or not shown on the Plans, and the removal, relocation and reconstruction
of such items called for on the Plans or specified shall be included in the various Contract
Items and no separate payments will be made therefore. Where such public and private
property, structures of any kind and appurtenances thereto are not shown on the Plans
and when, in the opinion of the County, additional work is deemed necessary to avoid
interference with the work, payment therefore will be made as provided for in the General
Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever
they may be, is solely his responsibility. Conditional inspection of buildings or structures
in the immediate vicinity of the project which may reasonably be expected to be affected
by the Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and
exterior of the adjacent structures, buildings, facilities, etc., and record by notes,
measurements, photographs, etc., conditions which might be aggravated by open
excavation and construction. Repairs or replacement of all conditions disturbed by the
construction shall be made to the satisfaction of the County. This does not preclude
conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the County.

Prior to the beginning of any excavations, the Contractor shall advise the County of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes
and otherwise and in accordance with ordinances governing the protection of
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trees. No excavated materials shall be placed so as to injure such trees or shrubs.
Trees or shrubs destroyed by negligence of the Contractor or his employees shall
be replaced by him with new stock of similar size and age, at the proper season
and at the sole expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified,
or the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to
remove trees along the line or trench excavation. If so ordered, the County will
obtain any permits required for removal of trees. Such tree removal ordered shall
be paid for under the appropriate Contract ltems.

C. Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where
sod is to be removed, it shall be carefully removed, and later replaced, or the area where
sod has been removed shall be restored with new sod.

D. Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall
be replaced or repaired by the Contractor and shall be left in as good a condition as before
the starting of the work. The manner in which the fence is repaired or replaced and the
materials used in such work shall be subject to the approval of the County. The cost of all
labor, materials, equipment, and work for the replacement or repair of any fence shall be
deemed included in the appropriate Contract Item or items, or if no specific Item is
provided therefore, as part of the overhead cost of the work, and no additional payment
will be made therefore.

1.09 PROTECTION OF WORK AND PUBLIC
A. Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times
such barriers and lights as will effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger” or "caution" or "street closed" signs and watchmen
at all places where the work causes obstructions to the normal traffic or constitutes in any
way a hazard to the public, in accordance with state and local requirements.

B. Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will
be required. No open fires will be permitted.

C. Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or
other power equipment shall be provided with mufflers. In the vicinity of hospitals and
schools, special care shall be used to avoid noise or other nuisances. The Contractor
shall strictly observe all local regulations and ordinances covering noise control.

D. Access to Public Services
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Neither the materials excavated nor the materials or plant used in the construction of the
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

E. Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping
the roads and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to
the County and in accordance with the Plans and Specifications. The work must be done
by competent workmen skilled in the trade required by the restoration.

1.1 CLEANING
A. During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall
remove the same from any portion of the site if, in the opinion of the County, such
material, debris, or rubbish constitutes a nuisance or is objectionable. The Contractor
shall remove from the site all of his surplus materials and temporary structures when no
further need therefore develops.

B. Final Cleaning

At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and
promptly dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and
shall deliver such materials and equipment undamaged in a bright, clean, polished and
new operating condition.

1.12 MISCELLANEOUS
A. Protection Against Siltation and Bank Erosion
1. The Contractor shall arrange his operations to minimize siltation and bank erosion
on construction sites and on existing or proposed water courses and drainage
2. ‘?’Ir:céheg’c.)ntractor, at his own expense, shall remove any siltation deposits and

correct any erosion problems as directed by the County which results from his
construction operations.

B. Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance
with Local, State and Federal regulations. Under no circumstances shall surplus material
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be disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

C. Existing Facilities
The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

D. Use of Chemicals
All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall
be in strict conformance with instructions.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01010 SUMMARY OF WORK
GENERAL
WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

The work included in this contract consists of the construction of approximately 1,910
linear feet of 24-inch ductile iron pipe by open cut construction, fittings, manual and motor
operated valves, and other appurtenances.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required by
these Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the County.

The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the work,
whether specifically indicated in the Contract Documents or not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the
users of the system or facility. The Contractor shall coordinate his work with private
property owners such that existing utility services are maintained to all users to the
maximum extent possible.

The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the County's use of the premises during the construction period; coordinate
the construction schedule and operations with the County's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.
CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to
allow for:

1. Work by other Contractors.
2. County's Use.
3. Public Use.

Coordinate use of work site under direction of County's Representative.
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1.05

1.06

PART 2
PART 3

Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.

Move any stored products under the Contractor's control, which interfere with operations
of the County or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

COUNTY OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
County, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The
County will assume ownership and begin operation of the individual facility on that date
and the three-year guaranty period shall commence on that date. The County has the
option of not accepting the entire work as a whole until it is completed, tested and
approved by the County.

PARTIAL COUNTY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
1.03
1.04
A.
B.
1.05
A.
B.

SECTION 01015 CONTROL OF WORK
GENERAL
WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate
and adequately sized to secure a satisfactory quality of work and a rate of progress which
will insure the completion of the work within the time stipulated in the Contract. If at any
time such personnel appears to the County to be inefficient, inappropriate, or insufficient
for securing the quality of work required for producing the rate of progress aforesaid, he
may order the Contractor to increase the efficiency, change the character, or increase the
personnel and equipment and the Contractor shall conform to such order. Failure of the
County to give such order shall in no way relieve the Contractor of his obligations to
secure the quality of the work and rate of progress required.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided
for access to private property during construction shall be removed when no longer
required. If the excavation becomes a hazard, or if it excessively restricts traffic at any
point, the County may require special construction procedures such as limiting the length
of open trench, prohibiting stacking excavated material in the street and requiring that the
trench shall not remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open trenches.
All trenches, excavated material, equipment, or other obstacles which could be dangerous
to the public shall be barricaded and well lighted at all times when construction is not in
progress.

DISTRIBUTION SYSTEMS AND SERVICES

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or
other related utility services. He shall notify the County and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the County may
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1.06
A
B.
C.
D.

1.07

1.08
A.
B.

order the Contractor to provide temporary service lines at the Contractor's expense.
Inconvenience of the users shall be kept to the minimum, consistent with existing
conditions. The safety and integrity of the systems are of prime importance in scheduling
work.

PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas
pipes, water pipes, hydrants, sewers, drains and electric and telephone cables and other
similar facilities, whether or not they are shown on the Drawings. The Contractor shall
carefully support and protect all such structures and utilities from injury of any kind. Any
damage resulting from the Contractor's operation shall be repaired by the Contractor at his
expense.

The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers).
Services to buildings shall be maintained and all costs or charges resulting from damage
thereto shall be paid by the Contractor.

Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

If, in the opinion of the County, permanent relocation of a utility owned by the County is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered
will be paid for at the Contract unit prices, if applicable, or as extra work as classified in the
General Conditions. If relocation of a privately owned utility is required, the County will
notify the utility to perform the work as expeditiously as possible. The Contractor shall
fully cooperate with the County and utility and shall have no claim for delay due to such
relocation. The Contractor shall notify public utility companies in writing at least 48 hours
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities.

TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the
utility location and the surface shall be restored in a manner equal or better than the
original condition. No separate payment will be made.

CARE AND PROTECTION OF PROPERTY

The Contractor shall be responsible for the preservation of all public and private property
and shall use every precaution necessary to prevent damage thereto. If any direct or
indirect damage is done to public or private property by or on account of any act,
omission, neglect, or misconduct in the execution of the work on the part of the Contractor,
such property shall be restored by the Contractor, at his expense, to a condition equal or
better to that existing before the damage was done, or he shall make good the damage in
another manner acceptable to the County.

All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall
be restored in a condition equal to the original construction and in accordance with the
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1.09

1.10

1.11

1.12

best modern practice.

Along the location of this work, all fences, walks, bushes, trees, shrubbery and other
physical features shall be protected and restored in a thoroughly workmanlike manner
unless otherwise shown on the drawings. Fences and other features removed by the
Contractor shall be replaced in the location indicated by the County as soon as conditions
permit. All grass areas beyond the limits of construction which have been damaged by the
Contractor shall be regraded and sodded to equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the County. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

The protection, removal and replacement of existing physical features along the line of
work shall be a part of the work under the Contract and all costs in connection therewith
shall be included in the unit and/or lump sum prices established under the items in the Bid.

MAINTENANCE OF TRAFFIC

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during
extended construction stoppage. Extended stoppage will be defined by the County.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair
the road surface, provide temporary roadways, erect wheel guards or fences, or take other
safety measures which are satisfactory to the County.

Any changes to the traffic pattern require a Traffic Control Plan as detailed in section
01570 of this specification..

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may purchase water for
all construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the
purpose of obtaining a potable water service or temporary use meter.

MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water
courses interrupted during the progress of the work and shall immediately cart away and
remove all offensive matter. The entire procedure of maintaining existing flow shall be
fully discussed with the County well in advance of the interruption of any flow.

CLEANUP
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1.13
A
B.
1.14
A
B.
C.
1.15
PART 2
PART 3

During the course of the work, the Contractor shall keep the site of his operations in as
clean and neat a condition as is possible. He shall dispose of all residue resulting from
the construction work and at the conclusion of the work, he shall remove and haul away
any surplus excavation, broken pavement, lumber, equipment, temporary structures and
any other refuse remaining from the construction operations and shall leave the entire site
of the work in a neat and orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating
the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No
wheeling or walking or placing of heavy loads on it shall be allowed and all portions injured
shall be reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the County. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall
cause the same to be repaired or removed and replaced by proper materials and
workmanship without extra compensation for the materials and labor required. Further,
the Contractor shall be fully responsible for the satisfactory maintenance and repair of the
construction and other work undertaken herein, for at least the warranty period described
in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and
Specifications, whichever is applicable.  Contractor shall satisfy the authorized
representative of the FDOT with respect to proper safety procedures, construction
methods, required permitting, etc., within the FDOT right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the County to do the work from the appropriate governmental
agency or agencies. No work shall commence until all applicable permits have been
obtained and copies delivered to the County. The costs for obtaining all permits shall be
borne by the Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the existing systems all as shown on the Drawings or where directed by the
County. The cost for this work and for the actual connection shall be included in the price
bid for the project and shall not result in any additional cost to the County. The termination
point for each contract shall be as shown on the Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping,
conduits and drains that interfere with the positioning of the work as set out on the
Drawings. No relocation of the items under this Contract shall be done without approval
from the County.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various utility lines not shown on the Drawings. The
Contractor shall exercise extreme care before and during excavation to locate and flag
these lines as to avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability
of which may be endangered by the close proximity of excavation, are temporarily stayed
in position while work proceeds in the vicinity of the pole and that the utility or other
companies concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation,
assurance, or guarantee that they are complete or correct or that they represent a true
picture of underground piping to be encountered. The Contractor shall be responsible for
notifying the various utility companies to locate their respective utilities in advance of
construction in conformance with all requirements provided for in the Florida Underground
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings
are disturbed, the Contractor shall notify the County and shall provide suggestions on how
best to resolve the issue.
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1.05

1.06

1.07

1.08

1.09

The Contractor shall exercise care in any excavation to locate all existing piping and
utilities. All utilities which do not interfere with complete work shall be carefully protected
against damage. Any existing utilities damaged in any way by the Contractor shall be
restored or replaced by the Contractor at his expense as directed by the County.

It is intended that wherever existing utilities such as water, sewer, gas, telephone,
electrical, or other service lines must be crossed, deflection of the pipe within
recommended limits and cover shall be used to satisfactorily clear the obstruction uniess
otherwise indicated in the Drawings. However, when in the opinion of the County this
procedure is not feasible, he may direct the use of fittings for a utilities crossing as detailed
on the Drawings. No deflections will be allowed in gravity sanitary sewer lines or in
existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County
a Hurricane Preparedness Plan. The plan should outline the necessary measures which
the Contractor proposes to perform at no additional cost to the County in case of a
hurricane warning.

In the event of inclement weather, or whenever County shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage
or injury from the weather. If, in the opinion of the County, any portion of work or materials
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the
work, such work and materials shall be removed and replaced at the expense of the
Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be
secured and purchased by the Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the County and if so shall be protected for a
reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the County, shall be disposed of by the Contractor at no
additional cost.

DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of any part
of the work during construction operations with his own equipment.

The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose
of this water in an appropriate manner.
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1.10 ADDITIONAL PROVISIONS

A. Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

B. The Contractor shall provide, at his own expense, all necessary temporary facilities for
access to and for protection of, all existing facilities. The County's personnel must have
ready access at all times to the existing facilities. The Contractor is responsible for all
damage to existing structures, equipment and facilities caused by his construction
operations and must repair all such damage when and as ordered by the County.

1.11 CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental
unit(s) and/or agency(ies) having jurisdiction over the work. Wherever there is a
difference in the requirements of a jurisdictional body and these Specifications, the more
stringent shall apply.

1.12 PUBLIC NUISANCE

A. The Contractor shall not create a public nuisance including but not limited to
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or dust.

B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance
81-3, The Manatee County Noise Control Ordinance). Sound levels in excess of such
ordinance are sufficient cause to have the work halted until equipment can be quieted to
these levels. Work stoppage by the County for excessive noise shall not relieve the
Contractor of the other portions of this specification.

C. No extra charge may be made for time lost due to work stoppage resulting from the
creation of a public nuisance.

1.13 WARRANTIES

A. All material supplied under these Specifications shall be warranted by the Contractor and
the manufacturers for a period of three (3) years. Warranty period shall commence on the
date of County acceptance.

B. The material shall be warranted to be free from defects in workmanship, design and
materials. If any part of the system should fail during the warranty period, it shall be
replaced at no expense to the County. All material and installation costs shall be 100%
borne by the Contractor.

C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty
or guarantee period. No exception to this provision shall be allowed. The Contractor shall
be responsible for obtaining warranties from each of the respective suppliers or
manufacturers for all the material specified under these contract specifications,

D. In the event that the manufacturer is unwilling to provide a three-year warranty
commencing at the time of County acceptance, the Contractor shall obtain from the
manufacturer a four (4) year warranty starting at the time of equipment delivery to the job
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site. This four-year warranty shall not relieve the Contractor of the three-year warranty
starting at the time of County acceptance of the equipment.

1.14 FUEL STORAGE & FILLING
A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment
(other than hand-held equipment), he is responsible for any required response, clean-up
or reporting required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start
of construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

A.
PART 2
2.01
PART 3
3.01

A.

B.

C.
3.02

A.

B.

C.
3.03

A.

B.

SECTION 01045 CUTTING AND PATCHING
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, including
excavation and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.

oo =

PRODUCTS

MATERIALS

Comply with specifications and standards for each specific product involved.
EXECUTION

INSPECTION

Inspect existing conditions of project, including elements subject to damage or to
movement during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance
of work.

Report unsatisfactory or questionable conditions to County. Do not proceed with work
until County has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

PERFORMANCE

Execute cutting and demolition by methods which will prevent damage to other work and
will provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed
work in accordance with the requirements of the Contract Documents.
E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades
as shown on the Contract Drawings and layout each portion of the Work of the Contract.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida
Registered Professional Surveyor and Mapper. The Contractor shall be responsible for
the layout of all such lines and grades, which will be subject to verification by the County.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points
prior to starting work and preserve all permanent reference points during construction. All
costs associated with the replacement of all survey monumentation, property corners and
project control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to County.

Report to County when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for
proper performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers
179l Tullie Circle, N.E.
Atlanta, GA 30329
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ASME

ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FS

American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for Road
and Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL 32399-0450

Federal Specification

General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

MCPW UTIL STD Manatee County Utility Engineering

MLSFA

MMA

NAAMM

4410-B 66th St. W.
Bradenton, FL 34210

Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601
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NEMA

OHSA

PCA

PCI

SDI

SMACNA

SSPC

SWFWMD

UL

National Electrical Manufacturer's Assoc.
2101 L Street N.W.
Washington, DC 20037

Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180

Steel Structures Painting Council
402 24" Street, Suite 600
Pittsburgh, PA 15213

Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01150 MEASUREMENT AND PAYMENT

PART 1-GENERAL

1.01

1.03

1.04

1.05

1.06

1.07

1.08

1.09

1.10

1.1

1.12

The project shall meet the standards outlined in the Manatee County Public Works Utility
Standards for Water Mains/Reclaimed Water Mains including ductile iron pipe and fittings
materials, interior linings and exterior coatings, trenching and excavation, installation of pipelines,
valves and appurtenances, and record drawings.

The Contract Documents set forth intent that the Contractor be responsible for determining the
means, methods, and quantities of all work which may be required for the completion of the
project. The bid items listed on the bid breakdown are for comparison of the bids and may be
used as a method of determining the value of work performed for partial payment requests.

Work not specifically covered by the Contract Bid Schedules but necessary for the completion of
the work as described in the Contract Documents will be deemed to be otherwise included in the
Contractor's unit prices. No additional payment to the Contractor will be made for items not
specifically listed on the Contract Bid Schedules.

The Contractor shall assume all risks in determining the quantities of each bid break down and for
including as a part of the prices the appropriate percentage to cover all Contractor's overhead
and profit, equipment rental and maintenance, and all other costs not specifically described on
the Contract Bid Schedule but necessary to carry out the work as required by the Contract
Documents. When totaled together, the totals for each item of the Contract Bid Schedules shall
be the total contract price for the work of this Contract. No other payments will be made to the
Contractor except as specifically authorized by change order.

Each unit or lump sum price stated on the Bid Form shall constitute full compensation as herein
specified for each item of work completed in accordance with the drawings and specifications.

Under the price specified to be paid for each item, the Contractor shall furnish all materials and
equipment, furnish all labor and plant, and do all operations necessary to complete all work
specified or shown. All supervision, overhead items, protection, and precautions and all other
costs incidental to the construction work completed and as specified are included.

A complete, finished, working job, as intended by the general nature of these specifications, shall
be produced whether or not any particular wording or direction is omitted or inadvertently not
clearly stated.

Measurement for payment shall be by the Owner, except where noted elsewhere in this
specification. Measurement for partial payment for lump sum items shall be on the basis of
percentage of work complete and in place. Measurement for final payment shall be on the basis
of the specified item, in-place, tested and accepted by the Owner or his representative, plus ail
incidental and supporting requirements fulfilled for the individual item and the project in total.

The prices for those items which involve excavation shall include compensation for disposal of
surplus excavated material and handling water.

The prices of all pipe items shall constitute full compensation for furnishing, laying, jointing, and
testing of pipe; excavation and backfill; all site restoration including sod and cleanup.

All partial pay descriptions shall be understood as less standard retainage whether stated or not.
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PART 2-MATERIALS

Not Used

PART 3-MEASUREMENT AND PAYMENT

3.01 MOBILIZATION & DEMOBILIZATION - BID ITEM NO. 1

Payment for Mobilization & Demobilization shall be made on a lump-sum basis, as set forth in the
Proposal Schedule.

Partial payments for Mobilization and Demobilization will be made in accordance with the following

schedule.
Percent of Original Allowable Percent
Contract Amount Of the Lump-Sum
Earned Price for the Item *
5 25
10 50
25 75
50 100

*

Partial Payments for any project will be limited to 10% of the original contract amount for
that project. Any remaining amount will be paid upon completion of all work on the
project.

The standard retainage will be applied to these allowances. Partial payments made on this item shall in

no way act to
contract.

preclude or limit any of the provisions for partial payments otherwise provided for by the

3.02 FURNISH & INSTALL 24-INCH DUCTILE IRON PIPE WITH MANUFACTURED RESTRAINED

JOINTS - BID

A.

ITEM NO. 2.1

Description:  This bid item describes measurement and payment for furnishing and
installing Pressure Class 350 ductile iron pipe (DIP) installed in open cut trenches. The
pay quantities for the work specified under this section shall be the number of linear feet
of the types and sizes of pipe specified in the applicable pay items actually constructed
and accepted.

Measurement: Measurement will be horizontally above the centerline of the pipe.

Payment: Payment will be per linear foot according to the diameter, pressure and
thickness class, and type of joint, as set forth on the proposal. The unit bid price includes
furnishing and installing all pipe by open cut, and materials above or below ground along
the pipeline alignment; pavement removal and disposal, polyethylene encasement, joints
and jointing materials, joint restraints, making pipe connections, maintenance of flow,
bypass pumping as required, thrust blocking, clearing; sheeting, shoring and bracing;
dewatering, excavation; bedding and backfill; compaction and testing; protection and
adjusting of existing above ground and underground utilities and service connections;
disposal of spoil; tracer wire, identification tape, hydrostatic testing; flushing, pigging.
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cleaning, erosion control; protection of culverts and drainage facilities, surface restoration,
sodding, concrete curb replacement, concrete sidewalk replacement, concrete and/or
asphalt flume replacement, temporary and permanent pavement replacement and all
other related and necessary materials, work and equipment required to construct a
complete and operable pipeline. For unit price for open cut under paved areas, price
includes removal and disposal of asphalt and/or concrete pavement, appropriate
compaction, compaction testing, pressure testing, disinfection and testing, resurfacing in
kind, and all incidentals necessary to complete the work except where such are shown to
be paid for under a separate item.

3.03 FURNISH & INSTALL DUCTILE IRON FITTINGS - BID ITEM NO. 2.2

A.

Description: This bid item describes measurement and payment for ductile iron pipe
fittings and restraint assemblies used in installing fittings on ductile iron pipe and for each
joint of ductile iron pipe.

Measurement: The quantity shall be per ton of ductile iron pipe fitting acceptably installed
as shown on the drawings or where directed by the Project Representative.

Payment: Payment will be per ton of fitting. This bid item includes, but is not limited to,
wyes, tees, bends, crosses, sleeves, plugs and caps, reducers, and restraining devices
except where such are shown to be paid for under a separate item. The unit bid price
includes furnishing and installing all fittings and materials above or below ground along
the pipeline alignment; joints, and jointing materials; thrust bracing, shoring, and sheeting;
dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill; constructing
the specified protection and adjusting of existing above ground and underground utilities
and service connections; disposal of spoil; polyethylene encasement; hydrostatic testing;
erosion control maintenance of flow, by-pass pumping (as required), surface restoration
and all other related and necessary materials, work and equipment required to construct a
complete, operable restrained joint pipeline.

3.04 FURNISH & INSTALL PLUG 24-INCH PLUG VALVE ASSEMBLY COMPLETE -
BID ITEM NO. 2.3

A

Description: This bid item describes measurement and payment for furnishing and
installing plug valves with boxes as shown on the Contract Drawings or where directed by
the Project Representative.

Measurement: Measurement will be on an individual basis for each valve assembly
acceptably installed.

Payment: Payment will be according to the size or type of valve assembly as set forth on
the Proposal. This bid item includes, but is not limited to, valves, valve case and lid,
trench adapter and extensions, tracer wire riser, concrete support, concrete pad and brass
tag except where such are shown to be paid for under a separate item. The unit bid price
includes furnishing and installing all incidental items required for a complete assembly,
including blind flanges where specified.
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3.05

3.06

FURNISH AND INSTALL CONNECTION TO EXISTING RECLAIMED/REJECT
LINE COMPLETE- BID ITEM NO. 2.4 AND 2.5

A.

Description: This bid item describes measurement and payment for making connection of
the new line to existing piping as shown on the Contract Drawings in two locations,
Easterly and Westerly. Connections do not need to be made under pressure.
Coordination regarding shutdowns should be made with plant personnel a minimum 72
hours prior to work. Above ground piping shall be flanged ductile iron pipe Special
Thickness Class 53.

Measurement: The quantity to be paid for under this Item shall be per lump sum.

Payment: The pay quantities for the work specified under this Item shall be per each
connection made as set out in the Proposal, which price and payment constitutes full
compensation for all the work described herein. The price includes furnishing all materials
including pipe and fittings, valves, concrete pads and supports, plus all the work, tools,
equipment, materials, and incidentals required to make the connections as shown on the
plans and/or as described in the specifications, complete, in place, and accepted. The
work includes, but is not limited to assembling, excavation, backfill, sheeting, shoring,
bracing, dewatering, pumping, concrete pads and pedestals, erosion and sedimentation
control, maintenance of flow, bypass piping, surface restoration including pavement and
sodding, and all incidentals necessary to complete the work except where such are shown
to be paid for under a separate item.

ELECTRICAL/SCADA - BID ITEM NO. 2.6

A.

Description:  This bid item describes measurement and payment for furnishing and
installing all required electrical and SCADA work related to the electric actuated valves
and SCADA programming as shown on the Contract Drawings and Technical
Specifications.

Measurement: The quantity to be paid for under this Item shall be lump sum.

Payment: The pay quantities for the work specified under this Item shall be lump sum as
set out in the Proposal, which price and payment constitutes full compensation for all the
work described herein. The price includes furnishing all materials plus all the work, tools,
equipment, materials, and incidentals required to construct the electric actuated valves
and make all necessary electrical and SCADA modifications as outlined in the Contract
Drawings. The work includes, but is not limited to furnishing and installing electrical
actuators, circuit breakers, junction boxes, disconnects, duct banks, pull boxes, conduit,
wiring, assembling, excavation, backfill, sheeting, shoring, bracing, dewatering, pumping,
erosion and sedimentation control and all incidentals necessary to complete the work
except where such are shown to be paid for under a separate item. Work includes testing
of electric actuated valves.
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3.07 MISCELLANEOUS CONCRETE - BID ITEM NO. 3.1

A.

Description: The Contractor shall furnish and place any miscellaneous concrete ordered
by the Engineer in writing and not specifically included under other ltems. Included in this
item are standard non-reinforced pipe cradles, encasements, and like work not shown on
the Plans or specified. The work includes all materials, mixing, placing, forming, and
curing of the concrete, and work incidental thereto.

Measurement: The quantity of Miscellaneous Concrete, in cubic yards, to be measured
for payment under this Item will be the actual volume of concrete placed in the work,
measured in place, within the lines and grades as ordered. All concrete placed outside
these lines and grades to fill unauthorized excavation, and all concrete for replacing
defective work, shall be at the expense of the Contractor. Concrete specifically included
under other ltems will not be measured, or paid for, under this ltem.

Payment: Payment for Miscellaneous Concrete will be made at the unit price per cubic
yard for this Item. The unit bid price includes clearing; sheeting, shoring and bracing;
dewatering, excavation; bedding and backfill; compaction; protection and adjusting of
existing above ground and underground utilities and service connections; disposal of
spoil; erosion control; protection of culverts and drainage facilities, and surface
restoration.

3.08 UNSUITABLE MATERIAL REMOVAL - BID ITEM NO. 3.2

A.

Description: The Contractor shall make any additional earth excavation which may be
ordered by the Engineer in writing to remove unsuitable material. The work includes all
clearing, pavement, sidewalk, curb and curb and gutter removal, care of structures and
adjacent property, placing, maintenance, and removal of shoring, sheeting, and bracing,
removal of water, backfilling, disposal of surplus excavated material, temporary restoration
of street surfaces and other appurtenant work as specified and directed.

Measurement: The quantity of unsuitable material removal, in cubic yards, to be
measured for payment under this ltem will be the total excavation, as ordered and
approved by the Engineer, beyond and outside the established lines and grades which
would have controlled and been maintained had not the additional excavation been
ordered. Additional earth excavation for placement of selected fill material other than that
for pipe bedding or to permit construction of other types of pipeline foundations will be
included for payment under this Item. Unauthorized additional earth excavation will not be
measured or paid for.

Payment: Payment for Unsuitable Material Removal ordered in writing by the Engineer
will be made at the unit price per cubic yard for this ltem.
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3.09 ADDITIONAL SELECT FILL MATERIAL - BID ITEM NO. 3.3

A.

Description: The Contractor shall furnish, from sources other than excavations made in
this Contract, transport, place and compact select fill material as ordered by the Engineer
in writing and not specifically included under other Items. The work also includes disposal
of surplus excavated material and all labor and equipment. Excavation for placement of
select fill will be paid for under other Bid ltems. The work does not include transporting,
placing and compacting approved surplus fill from excavations made in this Contract. The
Contractor shall use all such approved surplus fill available from excavations made in this
Contract prior to supplying select fill from other sources.

Measurement: The quantities of Additional Select Fill Material, obtained from sources
other than excavations in this Contract, in cubic yards, to be measured for payment under
this Item will be the actual compacted volume of select sand placed within the payment
limits shown on the Plans or established by the Engineer. Select fill used to fill voids
resulting from unauthorized excavation, or where required for dewatering, will not be
measured for payment even though their use is ordered by the Engineer. Select fill used
for pipe bedding will not be measured for payment under this Item. Such select fill is
included in the various unit price Items for pipelines.

Payment: Payment for Additional Select Fill Material, ordered by the Engineer in writing,
will be made at the unit price per cubic yard for this ltem. No payment will be made under
this Item for approved surplus fill obtained from excavations made in this Contract.

3.10 CONTRACT CONTINGENCY WORK - BID ITEM NO. 4.0

A.

Payment for all work under this Bid ltem shall be made only at the County's discretion in
order to satisfactorily complete the project in accordance with the Plans and
Specifications. This Bid Item shall not exceed 10% of the Bidders Total Base Bid. The
Bidder shall calculate and enter a dollar amount for this Bid Item.

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01152 REQUESTS FOR PAYMENT
GENERAL
REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by Conditions of the
Contract and Agreement between County and Contractor.

FORMAT AND DATA REQUIRED

Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

Provide construction photographs in accordance with Contract Documents.
SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

When the County requires substantiating data, Contractor shall submit suitable
information with a cover letter.

Submit one copy of data and cover letter for each copy of application.

PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

SUBMITTAL PROCEDURE

Submit applications for payment at the times stipulated in the Agreement.

Number: Three (3) copies of each application; all signed and certified by the Contractor.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01153 CHANGE ORDER PROCEDURES

PART 1 GENERAL
1.01 DEFINITION
A. Change Order: Change in contract scope, price or time that must be approved and

executed by the Project Representative before it becomes effective.

B. Administrative Change Adjustment: Minor change order under 10% of project cost or 20%
time, does not have to be Board approved.

C. Field Order: Change to contract quantity that does not require a change of price.
1.02 REQUIREMENTS INCLUDED
A. The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to County on request.

B. The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.
2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

1.03 PRELIMINARY PROCEDURES

A. Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in
the Project.

Supplementary or revised Drawings and Specifications.

The projected time extension for making the change.

A specified period of time during which the requested price will be considered
valid.

Such request is for information only and is not an instruction to execute the
changes, nor to stop work in progress.

@ Aowbd

B. Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:

Description of the proposed changes.

Statement of the reason for making the changes.

Statement of the effect on the Contract Sum and the Contract Time.

Statement of the effect on the work of separate contractors.

Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.

abhwnp=
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1.04 FIELD ORDER CHANGE

A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor
to proceed with additional work within the original intent of the Project.

B. Field Order will describe changes in the work, with attachments of backup information to
define details of the change.

C. Contractor must sign and date the Field Order to indicate agreement with the terms
therein.
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS
A. Support each quotation for a lump sum proposal and for each unit price which has not

previously been established, with sufficient substantiating data to allow the County to
evaluate the quotation.

B. On request, provide additional data to support time and cost computations:
1. Labor required.
2. Equipment required.
3. Products required.
a. Recommended source of purchase and unit cost.
b. Quantities required.
4, Taxes, insurance and bonds.
5. Credit for work deleted from Contract, similarly documented.
6. Overhead and profit.
7. Justification for any change in Contract Time.
C. Support each claim for additional costs and for work done on a time-and-material/force

account basis, with documentation as required for a lump-sum proposal.

1. Name of the County's authorized agent who ordered the work and date of the
order.

Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

pOD

1.06 PREPARATION OF CHANGE ORDERS
A. Project Manager will prepare each Change Order.

B. Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

1.07 LUMP SUM/FIXED PRICE CHANGE ORDER
Complete Spec rev 11 7 13_withCardnoedits_r4.docx 39/197



1.08

1.09

1.10

PART 2
PART 3

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or
requests from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to County for approval. The

County will distribute executed copies after approval by the Board of County
Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.

2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIALU/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

At completion of the change, Contractor shall submit itemized accounting and supporting
data as provided in the Article "Documentation of Proposals and Claims" of this Section.

County will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

County will sign and date the Change Order to establish the change in Contract Sum and
in Contract Time.

County and Contractor will sign and date the Change Order to indicate their agreement
therewith.
CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The County shall schedule the pre-construction meeting, periodic progress meetings and

SECTION 01200 PROJECT MEETINGS

special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with

Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING

A. Attendance:

ONOOR~WN =

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Maijor Suppliers.

Others as appropriate.

B. Suggested Agenda:

1.

oo

— 2 ©0mN

0.
1.

Distribution and discussion of:

a. List of major subcontractors.
b. Projected Construction Schedules.
C. Coordination of Utilities

Critical work sequencing.
Project Coordination.

a. Designation of responsible personnel.

b. Emergency contact persons with phone numbers.
Procedures and processing of:

a. Field decisions.

b. Submittals.

C. Change Orders.

d. Applications for Payment.
Procedures for maintaining Record Documents.
Use of premises:

a. Office, work and storage areas.
b. County's REQUIREMENTS.
Temporary utilities.

Housekeeping procedures.

Liquidated damages.

Equal Opportunity Requirements.
Laboratory testing.
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12. Project / Job meetings: Progress meeting, other special topics as needed.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION

Complete Spec rev 11 7 13_withCardnoedits_r4.docx 42 /197



PART 1
1.01

1.02

PART 2
2.01

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and accomplished in
a logical order to maintain utilization and flow through existing facilities and public
properties and rights-of-way and to allow construction to be completed within the time
allowed by Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal
holidays without written permission of the County. However, emergency work may be
done without prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the
proper execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and
systems required to maintain the existing facility's operations. All details of temporary
piping and temporary construction are not necessarily shown on the Drawings or covered
in the Specifications. However, this does not relieve the Contractor of the responsibility to
insure that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project control
and complete authority to act on behalf of the Contractor in fulfilling the commitments of
the Contractor's schedule.

PRODUCTS
GENERAL REQUIREMENTS
The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole
responsibility of the Contractor. The progress schedule requirement is established to
allow County to review Contractor's planning, scheduling, management and execution of
the work; to assist County in evaluating work progress and make progress payments and
to allow other contractors to cooperate and coordinate their activities with those of the
Contractor.
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2.02

2.03

FORM OF SCHEDULES

Prepare schedules using the latest version of Microsoft Project, or other County approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled
and sequenced by work areas. Horizontal time scale shall identify the first work day of
each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations she':
be in whole working days. In addition, man-days shall be shown for each activity .r
tabulated in an accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches ky 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and
future revisions.

CONTENT OF SCHEDULES
Each monthly schedule shall be based on data as of the last day of the current pay .:sriod.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve sub: iantial
completion, such as items pertaining to Contractor's installation and testing aciiviiies;
items pertaining to the approval of regulatory agencies; contractor's time required for
submittals, fabrication and deliveries; the time required by County to review all su-mittals
as set forth in the Contract Documents; items of work required of County to supg: it pre-
operational, startup and final testing; time required for the relocation of utilities. Activities
shall also identify interface milestones with the work of other contractors performir:;j work
under separate contracts with County.

Schedules shall show the complete sequenvce of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected
percentage of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the
date of Contractor submittal and the date approved submittals will be required by the
County, consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s)
shall equal the calendar-day total time extension specified for the applicable work in the
Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates
below applies, the actual start and finish dates of the delay or, if the delay is not finished,
the actual start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
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2.04

2.05

following: separate activity identification, activity description indicating cause of the
potential delay and activity duration equal to zero work days.

SUPPORTING NARRATIVE

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:

1. Actual completion dates for activities completed during the monthly report period

and actual start

dates for activities commenced during the monthly report period.

Anticipated start dates for activities scheduled to commence during the following

monthly report period.

Changes in the duration of any activity and minor logic changes.

The progress along the critical path in terms of days ahead or behind the Contract

date.

If the Monthly Status Report indicates an avoidable delay to the Contract

completion date or interim completion dates as specified in the Agreement,

Contractor shall identify the problem, cause and the activities affected and provide

an explanation of the proposed corrective action to meet the milestone dates

involved or to mitigate further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

o s D

7. The narrative shall also discuss all change order activities whether included or not

in the revised/current schedule of legal status. Newly introduced change order
work activities and the CPM path(s) that they affect, must be specifically identified.
All change order work activities added to the schedule shall conform with the
sequencing and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required
by County. Review of a report containing added activities will not be construed to
be concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should County require additional data, this information shall be supplied by
Contractor within 10 calendar days.

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status
reports, a start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance
with the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable
specifications contained herein.
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2.06

2.07

C.

Monthly Status Report submittals shall include a time-scaled (days after notice to proceed)
diagram showing all contract activities and supporting narrative. The initial detailed
schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by County, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all
detailed activities included in the preliminary and estimated schedule submittals, (2)
calendar days prior to substantial completion, (3) summary activities for the remaining
days. The critical path activities shall be identified, including critical paths for interim
dates, if possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and
a supporting narrative including updated information as described above. The Monthly
Report will be reviewed by County and Contractor at a monthly schedule meeting and
Contractor will address County's comments on the subsequent monthly report. Monthly
status reports shall be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule
of legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by County will not be construed to
constitute concurrence with the time frames, duration, or sequencing for such added
activities; instead the corresponding data as ultimately incorporated into an appropriate
change order shall govern.

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor shall
submit a time-scaled (days after notice to proceed) diagram detailing the work to take
place in the period between 60 days prior to substantial completion, together with a
supporting narrative. County shall have 10 calendar days after receipt of the submittal to
respond. Upon receipt of County's comments, Contractor shall make the necessary
revisions and submit the revised schedule within 10 calendar days. The resubmittal, if
concurred with by County, shall be the Work Plan to be used by Contractor for planning,
managing, scheduling and executing the remaining work leading to substantial
completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest
schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined
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above. In preparing this report, Contractor must assure that the schedule is consistent
with the progress noted in the startup schedule.

2.08 REVISIONS

A. All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions,
all of which shall be subject to review and concurrence by County. The revision shall

“incorporate all previously made changes to reflect current as-built conditions. Minor
‘changes to the approved submittal may be approved at monthly meetings; a minor change
is not considered a revision in the context of this paragraph.

v
4

“ B. A revised schedule submittal shall be submitted for review when required by County.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.03

SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES

GENERAL
REQUIREMENTS INCLUDED

The Contractor shall submit to the County for review and approval: working drawings,
shop drawings, test reports and data on materials and equipment (hereinafter in this
section called data), and material samples (hereinafter in this section called samples) as
are required for the proper control of work, including, but not limited to those working
drawings, shop drawings, data and samples for materials and equipment specified
elsewhere in the Specifications and in the Contract Drawings.

The Contractor is to maintain an accurate updated submittal log and will bring this log to
each scheduled progress meeting with the County. This log should include the following
items:

Submittal description and number assigned.

Date to County.

Date returned to Contractor (from County).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site. }

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

Oo~Non o=

CONTRACTOR'S RESPONSIBILITY

It is the duty of the Contractor to check all drawings, data and samples prepared by or for
him before submitting them to the County for review. Each and every copy of the
Drawings and data shall bear Contractor's stamp showing that they have been so
checked. Shop drawings submitted to the County without the Contractor's stamp will be
returned to the Contractor for conformance with this requirement. Shop drawings shall
indicate any deviations in the submittal from requirements of the contract Documents.

Determine and verify:

1. Field measurements.

2. Field construction criteria.

3. Catalog numbers and similar data.

4, Conformance with Specifications and indicate all variances from the Specifications.

The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.
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1.04

The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and
returned to him, by the County, with No Exceptions Taken or Approved As Noted.

The Contractor shall submit to the County all drawings and schedules sufficiently in
advance of construction requirements to provide no less than twenty-one (21) calendar
days for checking and appropriate action from the time the County receives them.

All material & product submittals, other than samples, may be transmitted electronically as
a pdf file. All returns to the contractor will be as a pdf file only unless specifically
requested otherwise.

The Contractor shall be responsible for and bear all cost of damages which may result
from the ordering of any material or from proceeding with any part of work prior to the
completion of the review by County of the necessary Shop Drawings.

COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS

The County's review of drawings, data and samples submitted by the Contractor shall
cover only general conformity to the Specifications, external connections and dimensions
which affect the installation.

The review of drawings and schedules shall be general and shall not be construed:

1. As permitting any departure from the Contract requirements.

2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.

3. As approving departures from details furnished by the County, except as otherwise

provided herein.

If the drawings or schedules as submitted describe variations and show a departure from
the Contract requirements which the County finds to be in the interest of the County and to
be so minor as not to involve a change in Contract Price or time for performance, the
County may return the reviewed drawings without noting any exception.

When reviewed by the County, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the County on previous submissions.
The Contractor shall make any corrections required by the County.

If the Contractor considers any correction indicated on the drawings to constitute a change
to the Contract Drawings or Specifications, the Contractor shall give written notice thereof
to the County.

The County shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to
the County's actual payroll cost.
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1.05

G.

When the Shop and Working Drawings have been completed to the satisfaction of the
County, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the County.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

SHOP DRAWINGS

When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop
Drawings as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the County and shall bear the
Contractor's stamp of approval and original signature as evidence of such checking and
coordination. Drawings or schedules submitted without this stamp of approval and original
signature shall be returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent
to the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

onhwh =

If drawings show variations from Contract requirements because of standard shop practice
or for other reasons, the Contractor shall describe such variations in his letter of
transmittal. If acceptable, proper adjustment in the contract shall be implemented where
appropriate. If the Contractor fails to describe such variations, he shall not be relieved of
the responsibility of executing the work in accordance with the Contract, even though such
drawings have been reviewed.

Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item
thereon, the name and location of the supplier or manufacturer, trade name, catalog
reference, size, finish and all other pertinent data.

For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the County along with the required shop drawings. The
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1.06

1.07

installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

Only the County will utilize the color "red" in marking shop drawing submittals.
WORKING DRAWINGS

When used in the Contract Documents, the term "working drawings" shall be considered
to mean the Contractor's fabrication and erection drawings for structures such as roof
trusses, steelwork, precast concrete elements, bulkheads, support of open cut excavation,
support of utilities, groundwater control systems, forming and false work; underpinning;
and for such other work as may be required for construction of the project.

Copies of working drawings as noted above, shall be submitted to the County where
required by the Contract Documents or requested by the County and shall be submitted at
least thirty (30) days (unless otherwise specified by the County) in advance of their being
required for work.

Working drawings shall be signed by a registered Professional Engineer, currently
licensed to practice in the State of Florida and shall convey, or be accompanied by,
calculation or other sufficient information to completely explain the structure, machine, or
system described and its intended manner of use. Prior to commencing such work,
working drawings must have been reviewed without specific exceptions by the County,
which review will be for general conformance and will not relieve the Contractor in any way
from his responsibility with regard to the fulfillment of the terms of the Contract. All risks of
error are assumed by the Contractor; the County and Engineer shall not have
responsibility therefor.

SAMPLES

The Contractor shall furnish, for the review of the County, samples required by the
Contract Documents or requested by the County. Samples shall be delivered to the
County as specified or directed. The Contractor shall prepay all shipping charges on
samples. Materials or equipment for which samples are required shall not be used in work
until reviewed by the County.

Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and
attachment devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.

Each sample shall have a label indicating:

Name of product.

Name of Contractor and Subcontractor.

Material or equipment represented.

Place of origin.

Name of Producer and Brand (if any).

Location in project.

(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)

oakrwh =
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7. Reference specification paragraph.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the County. Review of a sample shall be only
for the characteristics or use named in such and shall not be construed to change or
modify any Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01370 SCHEDULE OF VALUES
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall submit to the County a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

Upon request of the County, the Contractor shall support the values with data which will
substantiate their correctness.

The Schedule of Values shall be used only as the basis for the Contractor's Applications
for Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Schedule of Values will be considered for approval by County upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

R~

Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of
the specification.
2. For each line item, list sub values of major products or operations under item.

Follow the bid sheets included in this Contract Documents as the format for listing
component items for pipe lines.

The sum of all values listed in the schedule shall equal the total Contract sum.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials,
equipment and incidentals necessary to obtain photographs and/or video recordings of all
construction areas.

Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

Construction progress information shall consist of photographs and digital photographs on
a recordable compact disc (CD-R).

QUALIFICATIONS

All photography shall be done by a competent camera operator who is fully experienced
and qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so
as to be easily understood.

PROJECT PHOTOGRAPHS

Provide one print of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.

Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected
digital files for a period of two years from date of substantial completion of the
project.

3. Photographer shall agree to furnish additional prints to County at commercial rates

applicable at time of purchase. Photographer shall also agree to participate as
required in any litigation requiring the photographer as an expert witness.

The Contractor shall pay all costs associated with the required photography and prints.
Any parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation
of view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.
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1.04

PART 2
PART 3

All project photographs shall be taken from locations to adequately illustrate conditions
prior to construction, or conditions of construction and state of progress. The Contractor
shall consult with the County at each period of photography for instructions concerning
views required.

VIDEO RECORDINGS

Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering plans shall be used as a reference for stationing in the audio portion of
the recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the County on digital video
disks (DVD) for the permanent and exclusive use of the County prior to the start of any
construction on the project.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying
information required.

Construction shall not start until preconstruction video recordings are completed,
submitted and accepted by the County. In addition, no progress payments shall be made
until the preconstruction video recordings are accepted by the County.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
1.02
A.
1.03
A
B.
C.
D.
E.

SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

GENERAL
REQUIREMENTS INCLUDED

County shall employ and pay for the services of an independent testing laboratory to
perform testing specifically indicated on the Contract Documents or called out in the
Specifications. County may elect to have materials and equipment tested for conformity
with the Contract Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to

perform the work of the Contract.
LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

CONTRACTOR'S RESPONSIBILITIES

Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

Materials and equipment used in the performance of work under this Contract are subject
to inspection and testing at the point of manufacture or fabrication. Standard
specifications for quality and workmanship are indicated in the Contract Documents. The
County may require the Contractor to provide statements or certificates from the
manufacturers and fabricators that the materials and equipment provided by them are
manufactured or fabricated in full accordance with the standard specifications for quality
and workmanship indicated in the Contract Documents. All costs of this testing and
providing statements and certificates shall be a subsidiary obligation of the Contractor and
no extra charge to the County shall be allowed on account of such testing and certification.

Furnish incidental labor and facilities:

To provide access to work to be tested.

To obtain and handle samples at the project site or at the source of the product to
be tested.

To facilitate inspections and tests.

For storage and curing of test samples.

P b=
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PART 2
PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice,
Contractor shall reimburse County for laboratory personnel and travel expenses
incurred due to Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the County.

If the test results indicate the material or equipment complies with the Contract
Documents, the County shall pay for the cost of the testing laboratory. If the tests and any
subsequent retests indicate the materials and equipment fail to meet the requirements of
the Contract Documents, the contractor shall pay for the laboratory costs directly to the
testing firm or the total of such costs shall be deducted from any payments due the
Contractor.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A
B.
C.
PART 2
2.01
2.02
2.03
A
B.
2.04
A
B.
PART 3
3.01

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e.,
power, water, sanitation, etc. The Contractor shall obtain and pay for all permits required
as well as pay for all temporary usages. The Contractor shall remove all temporary
facilities upon completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall
not violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for
power used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to
provide water for construction purposes, i.e., meter, pay all costs for instailation,
maintenance and removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regul:itions.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION
GENERAL
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A. The Contractor shall maintain and operate systems to assure continuous service.

B. The Contractor shall modify and extend systems as work progress requires.
3.02 REMOVAL
A. The Contractor shall completely remove temporary materials and equipment when their

use is no longer required.
B. The Contractor shall clean and repair damage caused by temporary installations or use of
temporary facilities.

END OF SECTION
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PART 1
1.01

1.02

SECTION 01570 ' TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of
actual construction and all abutting areas which are used by the Contractor and which
interfere with the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the
construction period. The Contractor shall utilize the appropriate traffic plan from the FDOT
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design
Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before
a partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic
Control Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. Al traffic control signs must be in place and inspected at least 1 day in advance of
the closure. Multi-day closures notification signs shall be in place at least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Contractor will consult with the County immediately on any vehicular or pedestrian
safety or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.

Complete Spec rev 11 7 13_withCardnoedits_r4.docx 60/197



F. When conditions require the temporary installation of signs, pavement markings and traffic
barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the County for review and approval prior to commencement of work on the
site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other
excavations deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

A.
1.02

A.

B.
1.03

A.

B.
1.04

SECTION 01600 MATERIAL AND EQUIPMENT
GENERAL
REQUIREMENTS INCLUDED

Material and equipment incorporated into the work:

1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the County.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering
and shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
C. Two or more items of the same kind shall be identical and manufactured by
the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4, Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.

MANUFACTURER'S INSTRUCTIONS

When Contract Documents require that installation of work shall comply with
manufacturer's printed instructions, obtain and distribute copies of such instructions to
parties involved in the installation, including two copies to County. Maintain one set of
complete instructions at the job site during installation and until completion.

Handle, install, connect, clean, condition and adjust products in strict accordance with
such instructions and in conformity with specified requirements. Should job conditions or
specified requirements conflict with manufacturer's instructions, consult with County prior
to proceeding. Do not proceed with work without clear instructions.

TRANSPORTATION AND HANDLING

Arrange deliveries of products in accordance with construction schedules, coordinate to
avoid conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with

requirements of Contract Documents and approved submittais and that products
are properly protected and undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.

SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options:

1. For products specified only by reference standard, select any product meeting that
standard.
2. For products specified by naming one or more products or manufacturers and "or

equal”, Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely
affect the construction schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01620 STORAGE AND PROTECTION
GENERAL
REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

STORAGE

Store products immediately on delivery and protect until installed in the Work, in accord
with manufacturer's instructions, with seals and labels intact and legible.

Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products
above ground to prevent soiling or staining.
a. Cover products, subject to discoloration or deterioration from exposure to

the elements, with impervious sheet coverings. Provide adequate
ventilation to avoid condensation.
b. Prevent mixing of refuse or chemically injurious materials or liquids.

Arrange storage in manner to provide easy access for inspection.
MAINTENANCE OF STORAGE

Maintain periodic system of inspection of stored products on scheduled basis to assure
that:

1. State of storage facilities is adequate to provide required conditions.

2. Required environmental conditions are maintained on continuing basis.

3 Surfaces of products exposed to elements are not adversely affected. Any
weathering of products, coatings and finishes is not acceptable under
requirements of these Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage
shall have complete manufacturer's instructions for servicing accompanying each item,
with notice of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the County. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one
month prior to installation without written authorization from the County.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the County until such time as the equipment is to be installed.

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.
4, Moving parts shall be rotated a minimum of once weekly to insure proper

lubrication and to avoid metal-to-metal "welding". Upon installation of the
equipment, the Contractor shall start the equipment, at least half load, once weekly
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PART 2
PART 3

for an adequate period of time to insure that the equipment does not deteriorate
from lack of use.

Lubricants shall be changed upon completion of installation and as frequently as
required, thereafter during the period between installation and acceptance.

Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally
affected by the long storage period. Such certifications by the manufacturer shall
be deemed to mean that the equipment is judged by the manufacturer to be in a
condition equal to that of equipment that has been shipped, installed, tested and
accepted in @ minimum time period. As such, the manufacturer will guaranty the
equipment equally in both instances. If such a certification is not given, the
equipment shall be judged to be defective. It shall be removed and replaced at the
Contractor's expense.

PROTECTION AFTER INSTALLATION

Provide protection of installed products to prevent damage from subsequent operations.
Remove when no longer needed, prior to completion of work.

Control traffic to prevent damage to equipment and surfaces.
Provide coverings to protect finished surfaces from damage.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to
be substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the County shall make an inspection
to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the County determines that the work is not substantially complete:

1. The County shall notify the Contractor in writing, stating the reasons.

2. The Contractor shall remedy the deficiencies in the work and send a second
written notice of substantial completion to the County.

3. The County shall reinspect the work.

When the County finds that the work is substantially complete:

1. The Engineer shall prepare and deliver to the County a tentative Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with
a tentative list of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County a definite Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with
a revised tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written
certification stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the County’s
representative and are operational.

PN
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5. The work is completed and ready for final inspection.

B. The County shall make an inspection to verify the status of completion after receipt of
such certification.

C. If the County determines that the work is incomplete or defective:
1. The County shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2. The Contractor shall take immediate steps to remedy the stated deficiencies and
send a second written certification to County that the work is complete.
3. The County shall reinspect the work.

D. Upon finding the work to be acceptable under the Contract Documents, the County shall
request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and
final completion due to the incompleteness of the work, the Contractor shall reimburse the
County’s fees.
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY
Project Record Documents (prior to substantial completion).

Operation and maintenance manuals (prior to substantial completion).

Warranties and Bonds.

oo ® »

Evidence of Payment and Release of Liens: In accordance with requirements of General
and Supplementary Conditions.

E. Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

Certificate of Insurance for Products and Completed Operations.

G. Final Reconciliation, Warranty Period Declaration, and Contractor's Affidavit (Manatee
County Project Management Form PMD-9).
1.05 FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final statement of accounting to the County.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3 Total Contract Sum, as adjusted.
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4, Previous payments.
5. Sum remaining due.

C. Project Management shall prepare a final Change Order, reflecting approved adjustments
to the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures
and requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
PART 2
2.01
A.
B.
C.
PART 3
3.01
A
B.
C.
3.02
A
B.
3.03
A.
B.

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required
by the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local
codes, ordinances, regulations and anti-pollution laws.

PRODUCTS
MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

DUST CONTROL

Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

Schedule operations so that dust and other contaminants resuiting from cleaning process
will not fall on wet or newly-coated surfaces.

FINAL CLEANING
Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire
work is clean.

END OF SECTION
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SECTION 01720 PROJECT RECORD DOCUMENTS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A Contractor shall maintain at the site for the County one record copy of:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. County's field orders or written instructions.
6. Approved shop drawings, working drawings and samples.
7. Field test records.
8. Construction photographs.
1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES
A. Store documents and samples in Contractor's field office apart from documents used for
construction.
1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.
B. File documents and samples in accordance with CSI format.
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use

record documents for construction purposes.
D. Make documents and samples available at all times for inspection by the County.
1.03 MARKING DEVICES

A Provide felt tip marking pens for recording information in the color code designated by the
County.

1.04 RECORDING
Label each document "PROJECT RECORD" in neat large printed letters.
Record information concurrently with construction progress.

Do not conceal any work until required information is recorded.

c o & »

Drawings; Legibly mark to record actual construction:

1. All underground piping with elevations and dimensions. Changes to piping
location. Horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements. Actual installed
pipe material, class, etc. Locations of drainage ditches, swales, water lines and
force mains shall be shown every 200 feet (measured along the centerline) or
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alternate lot lines, whichever is closer. Dimensions at these locations shall indicate
distance from centerline of right-of-way to the facility.

2. Field changes of dimension and detail.

3. Changes made by Field Order or by Change Order.

4, Details not on original contract drawings.

5. Equipment and piping relocations.

6. Locations of all valves, fire hydrants, manholes, water and sewer services, water
and force main fittings, underdrain cleanouts, catch basins, junction boxes and any
other structures located in the right-of-way or easement, shall be located by
elevation and by station and offset based on intersection P.l.'s and centerline of
right-of-way. For facilities located on private roads, the dimensioning shall be from
centerline of paving or another readily visible baseline.

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage
ditches and swales shall be verified.

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway
centerline shall be given at PVI's and at all intersections.

10. Record drawings shall show bearings and distances for all right-of-way and
easement lines, and property corners.

11. Sidewalks, fences and walls, if installed at the time of initial record drawing
submittal, shall be located every 200 feet or alternate lot lines, whichever is closer.
Dimensions shall include distance from the right-of-way line and the back of curb
and lot line or easement line.

12, Sanitary sewer mainline wyes shall be located from the downstream manhole.
These dimensions shall be provided by on-site inspections or televising of the
sewer following installation.

13. Elevations shall be provided on the top of operating nuts for all water and force
main valves.

14. Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall
have an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal
distance up to a maximum tolerance of + 2 inch.

15. Properly prepared record drawings, together with two copies, shall be certified by a
design professional (Engineer and/or Surveyor registered in the State of Florida),
employed by the Contractor, and submitted to the County.

E. Specifications and Addenda; Legibly mark each Section to record:

1. Manufacturer, trade name, catalog number and supplier of each product and item
of equipment actually installed.

2. Changes made by field order or by change order.

F. Shop Drawings (after final review and approval):

1. Five sets of record drawings for each process equipment, piping, electrical system

and instrumentation system.
1.05 SUBMITTAL
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PART 2
2.01

PART 3

Prior to substantial completion and prior to starting the bacteria testing of water lines,
deliver signed and sealed Record Documents and Record Drawings to the County.
These will be reviewed and verified by the inspector. If there are any required changes or
additions, these shall be completed and the entire signed and sealed set resubmitted prior
to final pay application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated
by the Land Development Ordinance and submitted on signed and sealed paper drawings,
signed and dated drawings together with an AutoCAD version on a recordable compact
disk (CD).

The CD shall contain media in AutoCAD Version 2004 or later, or in any other CAD
program compatible with AutoCAD in DWG or DXF form. All fonts, line types, shape files
or other pertinent information used in the drawing and not normally included in AutoCAD
shall be included on the media with a text file or attached noted as to its relevance and
use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

oo

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly
appointed representative. The appointed representative shall be a qualified employee of
the responsible design professional or a qualified inspector retained by the responsible
design professional on a project-by-project basis.

STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

Record drawings shall be submitted to at least the level of detail in the contract
documents. It is anticipated that the original contract documents shall serve as at least a
background for all record information. Original drawings in CAD format may be requested
of the County.

Drawings shall meet the criteria of paragraph 1.04 D above.

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
E.
1.02
A.
B.
C.
1.03
A
B.
C.

SECTION 01740 WARRANTIES AND BONDS
GENERAL
REQUIREMENTS INCLUDED
Compile specified warranties and bonds.
Compile specified service and maintenance contracts.
Co-execute submittals when so specified.
Review submittals to verify compliance with Contract Documents.
Submit to County for review and transmittal.
SUBMITTAL REQUIREMENTS

Assemble warranties, bonds and service and maintenance contracts, executed by each of
the respective manufacturers, suppliers and subcontractors.

Number of original signed copies required: Two each.

Table of Contents: Neatly typed, in orderly sequence. Provide complete information for
each item.

Product or work item.

Firm, with name of principal, address and telephone number.

Scope.

Date of beginning of warranty, bond or service and maintenance contract.
Duration of warranty, bond or service maintenance contract.

Provide information for County's personnel:

a. Proper procedure in case of failure.

b. Instances which might affect the validity of warranty or bond.

7. Contractor, name of responsible principal, address and telephone number.

oahwh =

FORM OF SUBMITTALS

Prepare in duplicate packets.

Format:

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger

sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND

BONDS". List:
a. Title of Project.
b. Name of Contractor.

Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.

Complete Spec rev 11 7 13_withCardnoedits_r4.docx 741197



1.04 TIME OF SUBMITTALS

A. Make submittals within ten days after date of substantial completion and prior to final
request for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the County of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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DIVISION 2 SITE WORK

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2
PART 3
3.01

EQUIPMENT
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or
convert existing structures as shown or specified and as required for the installation of
piping, mechanical equipment and appurtenances. Existing piping and equipment shall be
removed and dismantled as necessary for the performance of facility alterations in
accordance with the requirements herein specified.

PRODUCTS (NOT USED)
EXECUTION
GENERAL

The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of
the existing structures or appurtenances, as indicated on the Contract Drawings, herein
specified, or necessary to permit completion of the work under this Contract. The
Contractor shall dispose of surplus materials resulting from the above work in an approved
manner. The work shall include all necessary cutting and bending of reinforcing steel,
structural steel, or miscellaneous metal work found embedded in the existing structures.

The Contractor shall dismantle and remove all existing equipment, piping, and other
appurtenances required for the completion of the work. Where called for or required, the
contractor shall cut existing pipelines for the purpose of making connections thereto.
Anchor bolts for equipment and structural steel removed shall be cut off one inch below
the concrete surface. Surface shall be finished as specified in the Contract Documents.

At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe anchorage, if required, is
part of the installation shall also be installed as directed by the County.

No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or
otherwise altered except with the express approval of and to the extent approved by the
County.

When removing materials or portions of existing utility pipelines and/or structures or ..ihen
making openings in walls and partitions, the Contractor shall take all precautions and use
all necessary barriers and other protective devices so as not to damage the structures
beyond the limits necessary for the new work, and not to damage the structures or
contents by falling or flying debris. Unless otherwise permitted, line drilling will be required
in cutting existing concrete.

Materials and equipment removed in the course of making alterations and additions shall
remain the property of the County, except that items not salvageable, as determined by
the County, shall become the property of the Contractor to be disposed of by him off the
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3.02

3.03

B.

work site at his own place of disposal. Operating equipment shall be thoroughly cleaned,
lubricated, and greased for protection during prolonged storage.

All alterations to existing utility pipes and structures shall be done at such time and in such
manner as to comply with the approved time schedule. So far as possible before any part
of the work is started, all tools, equipment, and materials shall be assembled and made
ready so that the work can be completed without delay.

All workmanship and new materials involved in constructing the alterations shall conform
to the General Specifications for the classes of work insofar as such specifications are
applicable.

All cutting of existing concrete or other material to provide suitable bonding to new work
shall be done in a manner to meet the requirements of the respective section of these
Specifications covering the new work. When not covered, the work shall be carried on in
the manner and to the extent directed by the Resident Project Representative.

Surfaces of seals visible in the completed work shall be made to match as nearly as
possible the adjacent surfaces.

Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases,
doweling anchors into existing concrete and elsewhere as shown.

Where necessary or required for the purpose of making connections, the Contractor shall
cut existing pipelines in a manner to provide an approved joint. Where required, he shall
use flanges, or provide Dresser Couplings, all as required.

The Contractor shall provide flumes, hoses, piping and other related items to divert or
provide suitable plugs, bulkheads, or other means to hold back the flow of water or other
liquids, all as required in the performance of the work under this Contract.

Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.

CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping
and equipment prior to making the connections called out in the Drawings. The
verifications shall be performed with adequate time to correct any potential alignment or
other problems prior to the actual time of connection. A Manatee County representative
must be present for all tie-ins for a visual inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe
and appurtenances shall be performed by a licensed asbestos abatement contractor or
subcontractor registered in the State of Florida. After removal of the facilities, all trenches
shall be backfilled in accordance with the Contract Documents. The cost of disposing of
the removed materials shall be borne by the Contractor.

The asbestos abatement contractor or subcontractor shall contact the appropriate
regulatory agencies prior to removal or abandonment of any asbestos material and shall
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3.04

obtain all required permits and licenses and issue all required notices. The Contractor
shall be responsible for all fees associated with permits, licenses and notices to the
governing regulatory agencies. An asbestos manifest form must accompany each and
every shipment of such pipe or pipe material waste to the Manatee County Lena Road
Landfill. Prior to each shipment, a minimum of 24 hours notice to the Landfill field office
(Phone #748-5543) is required.

All work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all
other applicable local, State, or Federal standards.

Florida Administrative Code, Chapter 62-257, "Asbestos Program"”.

National Emission Standards Hazardous Air Pollution (NESHAP), 40 CFR, Part 61,
Subpart M, latest revision.

Occupational Safety and Health Act, 29 CFR, 1910.1001 - Asbestos.

Title 40 CFR, Part 763, Asbestos.

Florida Statute Title XXXII, Chapter 469, Asbestos Abatement.

oL M=

IN-PLACE GROUTING OF EXISTING PIPE

Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a sand/cement grout as specified herein. When such pipes are constructed with
asbestos cement materials, the abandonment activities shall be performed by a licensed
asbestos abatement contractor as specified in these Specifications.

Grout shall be injected within the pipe sections indicated on the Drawings. The ends of
these sections shall be capped and/or plugged. The grouting program shall consist of
pumping sand-cement grout with suitable chemical additives at pressures necessary to fill
the pipe sections shown on the Drawings to prevent the potential for future collapse.

The pump used for grouting should be a continuous flow, positive displacement model
with a pugmill type mixing vat having a minimum shaft speed of 60 rpm and incorporated
as an integral part of the equipment. Alternate equipment may be used subject to the
approval of the County. The rate of pumping shall not exceed six (6) cubic feet per
minute. The pumping pressures shall be in the range of 100 to 150 psi.

The Contractor shall provide standpipes and/or additional means of visual inspection as
required by the County to determine if adequate grout material has filled the entire pipe
section(s). = The Contractor shall make necessary provisions for the County's
representative to monitor all grouting operations.

All pipe to be abandoned shall be capped or plugged with a fitting or material that will

prevent soil or other material from entering the pipe. All caps and plugs shall be subject to
approval by the County.

END OF SECTION
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SECTION 02100 SITE PREPARATION

PART 1 GENERAL
1.01 SCOPE OF WORK
A This Section covers clearing, grubbing and stripping of the project site and/or along the

pipeline route.

B. The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to
be cleared shall be reviewed by the County prior to the beginning of any clearing.

C. The Contractor's attention is directed to any Soil Erosion and Sediment Control
Ordinances in force in Manatee County. The Contractor shall comply with all applicable
sections of these ordinances.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION
3.01 CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other
objectionable obstructions resting on or protruding through the surface of the ground.
However, trees shall be preserved as hereinafter specified unless otherwise designated
by the County. Clearing operations shall be conducted so as to prevent damage to
existing structures and installations and to those under construction, so as to provide for
the safety of employees and others. Soil erosion control devices such as hay bales and
silt fences shall be installed to satisfy all Federal, State and County requirements.

3.02 GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2
inches in diameter, matted roots, brush, timber, logs and any other organic or metallic
debris not suitable for foundation purposes, resting on, under or protruding through the
surface of the ground to a depth of 18 inches below the subgrade. All depressions
excavated below the original ground surface for or by the removal of such objects, shall be
refilled with suitable materials and compacted to a density conforming to the surrounding
ground surface.

3.03< "~ STRIPPING-

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be
protected until it is placed as specified. The County shall have the option to receive all
excess topsoil materials. The Contractor shall pay all equipment and labor cost to deliver
excess top soil material to a remote site chosen by the County within a five mile radius of
the construction site. Should County not choose to receive any or all excess topsoil
materials, the Contractor shall dispose of said material at no additional cost to County.
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3.04

3.05

3.06

3.07

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
operation by hauling such material and debris off site. The cost of disposal (including
hauling) of cleared and grubbed material and debris shall be considered a subsidiary
obligation of the Contractor; the cost of which shall be included in the prices bid for the
various classes of work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the County shall be carefully
protected from damage. The Contractor shall erect such barricades, guards and
enclosures as may be considered necessary by him for the protection of the trees during
all construction operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of
developed private property adjacent to proposed project site. Trees, shrubbery, gardens,
lawns and other landscaping, which are not designated by the County to be removed,
shall be replaced and replanted to restore the construction easement to the condition
existing prior to construction.

All soil preservation procedures and replanting operations shall be under the supervision
of a nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and
workmanship.

The Contractor shall clean up the construction site across developed private property
directly after construction is completed upon approval of the County.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and
restoration of public lands, parks, rights-of-way, easements and all other damaged areas.

This includes, but is not limited to the trimming of trees damaged by contractor's
equipment.

END OF SECTION
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SECTION 02220 EXCAVATION, BACKEFILL, FILL AND GRADING FOR STRUCTURES

PART 1
1.01

1.02

1.03

C.

GENERAL
SCOPE OF WORK

Structural excavation shall consist of the removal of material for the construction of
foundations for structures and other excavation designated on the drawings or in these
specifications.

Structural excavation and backfill shall consist of furnishing material, if necessary and
placing and compacting backfill material around structures to the lines and grades
designated on the drawings, as specified or directed by the County.

Structural excavation and backfill shall include the furnishing of all materials, equipment
and other facilities which may be necessary to perform the excavations, place and
compact the backfill, install sheeting and bracing, and carry out any necessary
dewatering. It shall also include the wasting or disposal of surplus excavated material in a
manner and in locations approved by the County.

The Contractor is responsible for the protection of every tree which is scheduled to remain
in the project area. This includes trees which may or may not be shown on the plans.
Every tree shall be adequately protected in place at no additional cost to the County. This
includes, but is not limited to, protecting the root systems and adjusting grades as
necessary for tree/root protection.

QUALITY ASSURANCE
Testing Agency:

1. In place soil compaction tests shall be performed by a qualified testing laboratory.
2. Compaction tests shall be taken every 500 feet, except in the road crossings or
road shoulders. Tests are to be taken according to current FDOT Standards.

Reference Standards:

1. American Society for Testing and Materials (ASTM):
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-Ib. (4.5-kg)
Rammer and 18-in. (457-mm) Drop.

JOB CONDITIONS

The Contractor shall provide, operate and maintain all necessary pumps, discharge lines,
well points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc.,
free from seepage, standing or running water at all times throughout the period of
construction.

The Contractor shall assume all responsibility for the security of the excavation required,
employing bracing, lining or other accepted means necessary to accomplish same.

Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose
earth and shall be conditioned to the entire satisfaction of the County.
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PART 2
2.01

2.02

PART 3

3.01

3.02

3.03

All excavated material unsuitable for use or which will not be used shall be disposed of in
a manner consistent with State and County regulation.

All unsuitable organic materials, roots, logs, etc., found during excavation shall be
removed by the Contractor and the trench shall be refilled with suitable material.

PRODUCTS

MATERIAL FOR CONTROLLED FILL

Composition: Only approved material free from organic matter and lumps of clay, shall be
used for backfill. Excavated earth free from debris or organic material may be used for
backfilling foundations or fill.

Crushed stone and shell shall meet or exceed current FDOT Standards.

UNSUITABLE MATERIAL

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT.
This includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash,
debris, and clays that cannot be dried sufficiently to obtain specified compaction.
EXECUTION

INSPECTION

The Contractor shall verify that work preceding the affected work of this Section has been
satisfactorily completed.

Conditions adversely affecting the work of this Section shall be corrected to the
satisfaction of the County.

REMOVAL OF UNSUITABLE MATERIALS
The Contractor shall remove unsuitable material from within the limits of the Work.

Materials meeting requirements for controlled fill shall be stockpiled as necessary and in
such a manner satisfactory to the County.

All material excavated shall be placed so as to minimize interference with public travel and
to permit proper access for inspection of the work.

EXCAVATION

When concrete or shell sub base footing is to rest on an excavated surface, care shall be
taken not to disturb the natural soil. Final removal and replacement of the foundation
material and sub base compaction to grade shall not be made until just before the
concrete or masonry is placed.

When any structural excavation is completed, the Contractor shall notify the County who
will make an inspection of the excavation. No concrete or masonry shall be placed until
the excavation has been approved by the County.
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3.04

3.05

The elevations of the footing bottom and the base slab as shown on the Drawings, shall be
considered as approximate and the County may order in writing, such changes in
dimensions or elevations of the footings and slab base as necessary to secure satisfactory
foundations.

All excavation shall be made within an area bounded by lines five feet outside and parallel
to the exterior walls of the structure to allow for correct forming, shoring and inspection of
foundation work. Pouring of concrete against earth side walls shall not be permitted.

If the ground is excavated below the grade called for by the Drawings or becomes
unstable due to the Contractor's carelessness or operations, the ground shall be
excavated to undisturbed native soil before continuing concreting operations.

If in the opinion of the County, the material at or below the normal grade of the bottom of
the trench is unsuitable for pipe or structure foundation, it shall be removed to the depth
directed by the County and if so directed, replaced by crushed stone or washed shell.

STRUCTURAL BACKFILL

Structural backfill shall not be placed until the footings or other portions of the structure or
facility have been inspected by the County and approved for backfilling.

A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the
concrete base slabs and footings if required by the County.

Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum
of 98 percent of the maximum density determined by ASTM D1557, Method A or C, or as
directed by the County. The Contractor shall securely tamp the backfill with pneumatic
rammer around all wall foundations. The method of compaction shall be satisfactory to
the County.

Compaction of structural backfill by ponding and jetting may be permitted when, as
determined by the County: the backfill material is of such character that it will be self-
draining when compacted; foundation materials will not soften or be otherwise damaged
by the applied water; no damage from hydrostatic pressure will result to the structure.
Ponding and jetting within two feet below finished subgrade shall not be permitted in
roadway areas. At the discretion of the County, ponding and jetting may be permitted with
compaction layers not to exceed four feet.

Surplus material not used on-site shall be removed and disposed of off-site by the
Contractor. In no case shall surplus material be deposited on adjacent lands. Fill used for
grading shall be placed in layers not to exceed 12 inches in thickness and shall be
compacted to a density equal or greater to that of the surrounding natural ground.

BACKFILLING AROUND STRUCTURES

Common fill and structural fill are specified for use as backfill against the exterior walls of
the structures. Fill shall be placed in layers having a maximum thickness of eight (8)
inches in loose state and shall be compacted sufficiently to prevent settlement. If
compaction is by rolling or ramming, material shall be wetted down as required. Where
material can be suitably compacted by jetting or puddling, the Contractor may use one of
these methods. No boulders shall be allowed to roll down the slopes and hit the walls.
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3.06

Backfilling shall be carried up evenly on all walls of an individual structure simultaneously.
A variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be
allowed against walls until the walls and their supporting slabs, if applicable, have attained
sufficient strength. Backfilling shall be subjected to approval by the County.

In locations where pipes pass through building walls, the Contractor shall take the
following precautions to consolidate the refill up to an elevation of at least one foot above
the bottom of the pipes:

1. Place structural fill in such areas for a distance of not less than three feet either
side of the center line of the pipe in level layers not exceeding 6-inches in depth.

2. Wet each layer to the extent directed and thoroughly compact each layer with a
power tamper to the satisfaction of the County.

3. Structural fill shall be of the quality specified under Part 2 of this Section.

The surface of filled areas shall be graded to smooth true lines, strictly conforming to
grades indicated on the grading plan. No soft spots or uncompacted areas shall be
allowed in the work.

Temporary bracing shall be provided as required during construction of all structures to
protect partially completed structures against all construction loads, hydraulic pressure
and earth pressure. The bracing shall be capable of resisting all loads applied to the walls
as a result of backfilling.

FIELD QUALITY CONTROL

The density of soil in place shall be a minimum of 95 percent in accordance with ASTM
test 1557-70T, Method A or C.

END OF SECTION
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SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE
PART 1 GENERAL
1.01 SCOPE OF WORK

A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to
perform all excavation, backfill, fill, grading, trench protection or other related work
required to complete the piping work shown on the Drawings and specified herein. The
work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving;
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable
materials; and all related work such as sheeting, bracing and dewatering.

B. Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

C. The Contractor is responsible for the protection of every tree which is scheduled to remain
in the project area. This includes trees which may or may not be shown on the plans.
Every tree shall be adequately protected in place at no additional cost to the County. This
includes, but is not limited to protecting the root systems and adjusting grades as
necessary for tree/root protection.

1.02 PROTECTION
A. Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary
for proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall
be taken to prevent voids outside of the sheeting, but if voids are formed, they shall
be immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-
diameter of any pipe and no wood sheeting shall be cut off at a level lower than
one foot above the top of any pipe unless otherwise directed by the County.
During the progress of the work, the County may direct the Contractor in writing to
leave additional wood sheeting in place. |If steel sheeting is used for trench
sheeting, removal shall be as specified above, unless written approval is given for
an alternate method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a
manner as not to endanger the construction or other structures, utilities, existing
piping, or property. Unless otherwise approved or indicated on the Drawings or in
the Specification, all sheeting and bracing shall be removed after completion of the
piping or structure, care being taken not to disturb or otherwise injure the pipeline
or finished masonry. All voids left or caused by withdrawal of sheeting shall be
immediately refilled with sand by ramming with tools specifically made for that
purpose, by watering, or as may otherwise be directed.

4. The Contractor shall construct, to the extent he deems it desirable for his method
of operation, the cofferdams and sheeting outside the neat lines of the pipeline
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trench or foundation unless otherwise indicated on the Drawings or directed by the
County. Sheeting shall be plumb and securely braced and tied in position.
Sheeting, bracing and cofferdams shall be adequate to withstand all pressures to
which the pipeline or structure will be subjected. Pumping, bracing and other work
within the cofferdam shall be done in a manner to avoid disturbing any construction
of the pipeline or the enclosed masonry. Any movement or bulging which may
occur shall be corrected by the Contractor at his own expense so as to provide the
necessary clearances and dimensions.

Drawings of the cofferdams and design computations shall be submitted to the
County and approved prior to any construction. However, approval of these
drawings shall not relieve the Contractor of the responsibility for the cofferdams.
The drawings and computations shall be prepared and stamped by a Registered
Professional Engineer in the State of Florida and shall be in sufficient detail to
disclose the method of operation for each of the various stages of construction, if
required, for the completion of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.

The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor
shall make the final 24" of excavation for this work in-the-dry and not until the water
level is a minimum of 6" below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water
entering excavation and keep such excavations dry so as to obtain a satisfactory
undisturbed subgrade foundation condition until the fill, structure, or pipes to be
built thereon have been completed to such extent that they will not be floated or
otherwise damaged by allowing water levels to return to natural elevations.
Dewatering shall at all times be conducted in such a manner as to preserve the
natural undisturbed bearing capacity of the subgrade soils at proposed bottom of
excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for
deeper in-ground structures or piping and for maintaining the lowered groundwater
level until construction has been completed to avoid the structure, pipeline, or fill
from becoming floated or otherwise damaged. Wellpoints shall be surrounded by
suitable filter sand and no fines shall be removed by pumping. Pumping from
wellpoints shall be continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work
required to install and maintain the proposed drainage systems for handling
groundwater and surface water encountered during construction of structures,
pipelines and compacted fills.

Where required, the Contractor shall provide a minimum of two operating
groundwater observation wells at each structure to determine the water level
during construction of the pipeline or structure. Locations of the observation wells
shall be at structures and along pipelines as approved by the County prior to their
installation. The observation wells shall be extended to 6 inches above finished
grade, capped with screw-on caps protected by 24" x 24" wide concrete base and
left in place at the completion of this Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the County for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of
natural bearing soils for damage to pipeline or structures caused by an inadequate
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PART 2
2.01

9.

10.

dewatering system or by interruption of the continuous operation of the system as
specified.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by
means of a test installation. Discharge water shall be clear, with no visible soil
particles in a one quart sample. Discharge water shall not flow directly into
wetlands or Waters of the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the County.

Continuous pumping will be required as long as water levels are required to be
below natural levels.

PRODUCTS

MATERIALS

General

1.

Materials for use as fill and backfill shall be described below. For each material,
the Contractor shall notify the County of the source of the material and shall furnish
the County, for approval, a representative sample weighing approximately 50
pounds, at least ten calendar days prior to the date of anticipated use of such
material.

Additional materials shall be furnished as required from off-site sources and hauled
to the site.

Structural Fill

1.

Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade
portions of structures.

Structural fill material shall be a minimum of 60 percent clean sand, free of organic,
deleterious and/or compressible material. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180. Rock in
excess of 2-1/2" in diameter shall not be used in the fill material. If the moisture
content is improper for attaining the specified density, either water shall be added
or material shall be permitted to dry until the proper moisture content for
compaction is reached.

Common Fill

1.

Common fill material shall be free from organic matter, muck or marl and rock
exceeding 2-1/2" in diameter. Common fill shall not contain broken concrete,
masonry, rubble or other similar materials. Existing soil may be used to adjust
grades over the site with the exception of the construction area.

Material falling within the above specification, encountered during the excavation,
may be stored in segregated stockpiles for reuse. All material which, in the opinion
of the County, is not suitable for reuse shall be spoiled as specified herein for
disposal of unsuitable materials by the Contractor.
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PART 3
3.01

Crushed Stone

1. Crushed stone may be used for pipe bedding, manhole bases, as a drainage layer
below structures with underdrains and at other locations indicated on the
Drawings.

2. Crushed stone shall be size No. 57 with gradation as noted in Table 1 of Section

901 of Florida Department of Transportation, Construction of Roads and Bridges.
EXECUTION
TRENCH EXCAVATION AND BACKEFILLING

Excavation for all trenches required for the installation of pipes and electrical ducts shall
be made to the depths indicated on the Drawings and in such manner and to such widths
as will give suitable room for laying the pipe or installing the ducts within the trenches.

Rock shall be removed to a minimum 6" clearance around the bottom and sides of all the
pipe or ducts being laid.

Where pipes or ducts are to be laid in limerock bedding or encased in concrete, the trench
may be excavated by machinery to or just below the designated subgrade provided that
the material remaining in the bottom of the trench is no more than slightly disturbed.

Where the pipes or ducts are to be laid directly on the trench bottom, the lower part of the
trenches shall not be excavated to grade by machinery. The last of the material being
excavated manually, shall be done in such a manner that will give a flat bottom true to
grade so that pipe or duct can be evenly supported on undisturbed material. Bell holes
shall be made as required.

Backfilling over pipes shall begin as soon as practicable after the pipe has been laid,
jointed and inspected and the trench filled with suitable compacted material to the
mid-diameter of the pipe.

Backfilling over ducts shall begin not less than three days after placing concrete
encasement.

All backfilling shall be prosecuted expeditiously and as detailed on the Drawings.

Any space remaining between the pipe and sides of the trench shall be packed full by
hand shovel with selected earth, free from stones having a diameter greater than 2" and
thoroughly compacted with a tamper as fast as placed, up to a level of one foot above the
top of the pipe.

The filling shall be carried up evenly on both sides with at least one man tamping for each
man shoveling material into the trench.

The remainder of the trench above the compacted backfill, as just described above, shall
be filled and thoroughly compacted by rolling, ramming, or puddling, as the County may
direct, sufficiently to prevent subsequent settling.

END OF SECTION
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL

PART 1
1.01

PART 2
PART 3
3.01

3.02

REFILL
GENERAL
SCOPE OF WORK
If in the opinion of the County, the material at or below the normal grade of the bottom of
the trench is unsuitable for pipe or structure foundation, it shall be removed to the depth
directed by the County and replaced by crushed stone or washed shell.
PRODUCTS (NOT USED)
MATERIALS
EXCAVATION AND DRAINAGE

Whatever the nature of unstable material encountered or the groundwater conditions,
trench stabilization shall be complete and effective.

Should the Contractor excavate below the grade shown on the Contract drawings because
of negligence or for his own convenience; due to failure in properly dewatering the trench;
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by
the County to excavate below grade. The work of excavating below grade and furnishing
and placing the approved refill material shall be performed at the Contractor's expense.

REFILL
Should the material at the level of trench bottom consist of fine sand, sand and silt or soft

earth, the subgrade material shall be removed as directed by the County and the
excavation shall be refilled with crushed stone or washed shell.

END OF SECTION

Complete Spec rev 11 7 13_withCardnoedits_r4.docx 89/197



PART 1
1.01

1.02

PART 2

PART 3
3.01

SECTION 02260 FINISH GRADING
GENERAL
WORK INCLUDED
The Contractor shall finish grade sub-soil.

The Contractor shall cut out areas to receive stabilizing base course materials for paving
and sidewalks.

The Contractor shall place, finish grade and compact top soil.
PROTECTION

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to
the County.

PRODUCTS

Topsoil: Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may
use topsoil stockpiles on site if they conform to these requirements.

EXECUTION
SUB-SOIL PREPARATION

The Contractor shall rough grade sub-soil systematically to allow for a maximum amount
of natural settlement and compaction. Uneven areas and low spots shall be eliminated.
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the
Contractor and disposed of in a manner consistent with the latest Manatee County
Standards as well as any affected regulatory agency. Should contaminated soil be found,
the Contractor shall notify the County.

The Contractor shall cut out areas to sub-grade elevation to stabilize base material for
paving and sidewalks.

The Contractor shall bring sub-soil to required profiles and contour graces gradually; and
blend slopes into level areas.

The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet
unless indicated otherwise on the Drawings.

The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsaoil is to be
placed. He shall repeat cultivation in areas where equipment use has compacted sub-soil.

The Contractor shall not make grade changes which causes water to flow onto adjacent
lands.
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3.02

3.03

PLACING TOPSOIL

The Contractor shall place topsoil in areas where seeding, sodding and planting is to be
performed. He shall place from the following minimum depths, up to finished grade
elevations:

1. 6 inches for seeded areas

2. 4-1/2 inches for sodded areas

3. 24 inches for shrub beds

4, 18 inches for flower beds

The Contractor shall use topsoil in a dry state as determined by the County. He shall
place the material during dry weather.

The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure
positive drainage. He shall maintain levels, profiles and contours of the sub-grades.

The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or
foreign material while spreading the material.

The Contractor shall manually spread topsoil around trees, plants and structures to
prevent damage which may be caused by grading equipment.

The Contractor shall lightly compact and place the topsaoil.

SURPLUS MATERIAL

The Contractor shall remove surplus sub-soil and topsoil from site at his expense.

The Contractor shall leave stockpile areas and entire job site clean and raked, ready for

landscaping operations.

END OF SECTION
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

PART 1
1.01
A
B.
C.
D.
1.02
A
B.
C.
D.
PART 2
2.01
A
B.
2.02
A
B.
C.
D.
E.

GENERAL
DESCRIPTION

The work specified in this Section consists of the design, provision, maintenance and
removal of temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will
ensure that erosion during construction will be either eliminated or maintained within
acceptable limits as established by the County.
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