



MANATEE COUNTY

October 5, 2010

All Interested Bidders:

SUBJECT: Invitation for Bid #10-3050-OV
Construction of Wastewater Booster Pump Station
East Bradenton, Manatee County, FL / Project No. 6055480

ADDENDUM #4

Bidders are hereby notified that this Addendum shall be acknowledged on page 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

Bidders Note: Attached Carollo Engineering Memorandum dated October 5, 2010 clarifying Addendum No. 2, specifically, Question #3, Drawing C01, detail US 10M/C. (1 Total Page).

Additional questions received October 4, 2010:

Cardinal Contractors, Inc.

Q1. In regards to the attached FDEP Permitting Letter, for bidding purposes, are we to conclude that the (4) Manatee County Permit Applications (i.e. New Commercial, Concrete Wall/Foundation, Fence & Antennae included within the document are the only permits required for the project?

A1. Yes, for bidding purposes the four (4) permit applications listed are the only permits required for this project.

Q2. In regards to the attached Manatee County Meter Sizing Form (Within the FDEP Letter), for bidding purposes, are we to calculate / estimate the amount of water to be used?

A2. No, Manatee County Utility Department will be installing the potable water meter.

Financial Management Department – Purchasing Division
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205
Phone: 941-708-7527 – Fax: 941-708-7544
www.mymanatee.org

LARRY BUSTLE * DR. GWENDOLYN Y. BROWN * JOHN R. CHAPPIE * RON GETMAN * DONNA G. HAYES * CAROL WHITMORE * JOE MCCLASH
District 1 *District 2* *District 3* *District 4* *District 5* *District 6* *District 7*

October 5, 2010
Invitation for Bid #10-3050-OV
Construction of Wastewater PS 428 Booster Pump Station
East Bradenton, Manatee County, FL
Project No. 6055480
Page 2 – Addendum #4

Q3. Is the Building Department Fee Schedule dated March 31, 2008 the Fee Schedule to be used to determine the applicable permitting fees?

A3. The Building Department Fee Scheduled dated March 31, 2008 is the latest Fee Schedule. It is the responsibility of the contractor to contact the Building Department for any additional fee information.

Additional questions shall not be accepted at this time.

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original, sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

Contractors Note: The Bid Opening Date has been revised as follows:


REVISED DATE: OCTOBER 12, 2010, 2:00 PM

WAS: October 7, 2010, 2:00 PM

END OF ADDENDUM #4

Bids will be received at the **Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205** until **2:00 P.M. on October 12, 2010.**

Sincerely,



R. G. "Rob" Cuthbert, CPM, CPPO
Purchasing Division Manager

Ov/ Attachments (1 Total Pages)



October 5, 2010
7880C.10

Olga Valcich
Construction Buyer
Manatee County Government
1022 26th Avenue East
Bradenton, Florida 34208

Subject: Responses to Pre-Bid and Bid Questions for PS428 Booster Pump Station

Dear Ms. Valcich:

Carollo offers the following responses to the pre-bid questions.

Questions received from TLC Diversified – October 5, 2010

Question: 1) In Addendum #2, Question #3, the question asks about detail US10/MC, the answer says to use US-25 on drawing T-04. The problem is that on Drawing C-01 there are two US10/MC, one is an ARV(21) and US-25 is the correct detail, but the other is a PIT(45) and is detailed on Drawing N-08 as specified by the electrical drawings.

Response: *The response in Addendum No. 2 was meant to address the ARV only. The PIT as detailed on Drawings E-04 and N-08 remains as is.*

Sincerely,

CAROLLO ENGINEERS, INC.

Eric Peters, P.E.

EP:maw