REQUEST FOR PROPOSAL #08-1570BG

Proposal for Utility Construction / Rehabilitation
Services

Manatee County, a political subdivision of the State of Florida (hereinafter "Manatee
County" or the "County") will receive proposals from individuals, corporations, partnerships,
and other legal entities authorized to do business in the State of Florida, for the purpose of
providing Utility Construction / Rehabilitation Services.

INFORMATION CONFERENCE

In order to insure that all prospective bidders have sufficient information and understanding
of the County's needs, an information conference will be held October 27, 2008 at 10:00
AM EST at the Manatee County Administrative Center, Purchasing Conference Room,
1112 Manatee Avenue West, Suite 803, Bradenton, Florida. All interested bidders are
encouraged to attend.

BID DUE DATE AND TIME: Proposals will be received until: November 20, 2008 at
10:00 AM EST , at which time they will be publicly opened. All interested parties are
invited to attend this opening.

CONTENTS OF THIS REQUEST FOR PROPOSAL.:

Section A: Information to Proposers pages 2 - 8

Section B: Form of Proposal pages 9 - 10
Section C: Selection page 11 - 12
Section D: Negotiation of the Agreement page 13

Section E: Scope of Services page 14

Proposal Signature Form page 15 (last page)
Manatee County Resolution R-93-22 Attachment A

Drug Free Work Place Certification Attachment B
Environmental Crimes Certification Attachment C
Contract Documents Attachment D .
Proposal Form Attachment E pages 1-24
Project Management Utility Standards Attachment F

Important note: A prohibition of Lobbying
Has been enacted with the issuance of this Request for Proposal

Please review paragraph A.18 carefully to avoid violation and possible sanctions.

FOR INFORMATION CONTACT:
Blair C. Getz, Contracts Negotiator
PHONE (941) 749-3053 FAX (941) 749-3034
Manatee County Purchasing Division

Authorized to Release: LEJ‘/“J
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SECTION A: INFORMATION TO PROPOSERS

PROPOSERS MUST COMPLY WITH THE FOLLOWING INSTRUCTIONS TO BE
CONSIDERED FOR SELECTION.

OPENING LOCATION

A.02

These proposals will be publicly opened at Manatee County Purchasing, 1112
Manatee Avenue West, 8th Floor, Suite 803, Bradenton, Florida 34205, in the
presence of County officials at the time and date stated on the cover sheet. All
Proposers or their representatives are invited to attend.

Proposals become “Public Records” ten (10) days after the proposal opening or if
an award decision is made earlier than this time as provided by Florida Statue
119.071. No announcement of pricing or review of the proposal documents
shall be conducted at the public opening of the proposals.

PROPOSAL INFORMATION AND PROPOSAL DOCUMENTS

Notices of bidding or proposal opportunities and addenda are posted on
DemandStar at http://www.DemandStar.com and on the Purchasing Division's web

page at http://www.co.manatee.fl.us which can be accessed by clicking on the
“Purchasing” button on the left side of the screen and then clicking on the “Bids and
Proposals” button.

The bid or proposal documents are available in a portable document format (.PDF)
files which you may view and print using Adobe Acrobat software. You may
download a free copy of this software (Adobe) from the County’s Web Page.

DemandStar has an Agency level subscription option that allows vendors to
download bid or proposal documents and transact business with any one (1) agency
for free. Vendors will receive email/fax notices of the agency’s formal bid or
proposal and informal quote opportunities, at no charge. This includes unlimited
downloads/print capabilities for all electronically uploaded files by the agency, at no
charge. Agency level subscribers will receive a complimentary subscription to the
agency, to be automatically renewed annually. If a vendor chooses to increase the
number of agencies beyond their single agency, regular subscription fees will apply.
If a vendor chooses to download documents from a bid or proposal outside their
agency, they will be charged a $5 download fee. You can register for free email
notifications and downloads of Manatee County bids, proposals and addenda from
DemandStar at http://www.demandstar.com/supplier/or call DemandStar at 800-331-
5537 if you have any questions.
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Continued

A.03

AUTOMATED NOTICES OF ADDENDA ARE ISSUED ONLY VIA THE ONVIA
DEMANDSTAR “PLANHOLDER” DISTRIBUTION SYSTEM

IF YOU OBTAIN A COPY OF THIS PROPOSAL DOCUMENT FROM OTHER
THAN REGISTERING WITH ONVIA DEMANDSTAR WEB SERVICE FOR THIS
SPECIFIC PROPOSAL - YOU SHALL NOT RECEIVE AUTOMATED
NOTIFICATIONS OF ADDENDA.

IT IS THE RESPONSIBILITY OF EACH PROPOSER, PRIOR TO SUBMITTING
THEIR PROPOSAL, TO CONTACT THE MANATEE COUNTY PURCHASING
OFFICE TO DETERMINE IF ADDENDA WERE ISSUED AND TO MAKE SUCH
ADDENDA ARE PART OF THEIR PROPOSAL.

Paper copies of proposal documents may be purchased from DemandStar or by
ordering a CD from Public Works Department , Project Management Division,
1022 26™ Ave East, Bradenton Florida 34208, 941-708-7450 EXT.7349, Between
the Hours of 8:AM and 4:00PM, Monday through Friday at no charge.. The
cost for copies of bid or proposal documents is established per document and the
cost is published as part of the specific bid or proposal’s detail, subsection “Legal
Ad” on the DemandStar web pages.

Tabulation Sheets and Award Document / Recommendations appear on the
DemandStar web page.

Notices of Source Selections appear on the DemandStar web page and the
County’s web page at http://www.co.manatee.fl.us (Financial Management —
Purchasing Division).

A public Internet connection to DemandStar is available during regular business
hours in the lobby of the Purchasing Division. If you have questions which cannot
be answered by these sources, please contact the individual named on the first
page of this proposal.

PROPOSAL FORM DELIVERY REQUIREMENTS

Any proposals received after the stated time and date will not be considered. It
shall be the sole responsibility of the Proposer to have their proposal delivered to
the Manatee County Purchasing office for receipt on or before the stated time and
date.

If a proposal is sent by U.S. Mail, the Proposer shall be responsible for its timely
delivery to the Purchasing Office. Proposals delayed by mail shall not be
considered, shall not be opened at the public opening, and arrangements shall be
made for their return at the Proposer's request and expense.
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CLARIFICATION & ADDENDA

A.05

Each Proposer shall examine all Request for Proposal documents and shall judge
all matters relating to the adequacy and accuracy of such documents. Any
inquiries, suggestions or requests concerning interpretation, clarification or
additional information pertaining to the Request for Proposal shall be made in
writing through the Manatee County Purchasing Office. The County shall not be
responsible for oral interpretations given by any County employee, representative,
or others. The issuance of a written addendum is the only official method whereby
interpretation, clarification or additional information can be given.

If any addenda are issued to this Invitation for Proposals, the County will broadcast
the addenda through DEMANDSTAR to “planholders” identified on this web service,
however, it shall be the responsibility of each proposer, prior to submitting their
proposal, to contact the Manatee County Purchasing Office (see contact information
on page 1) to determine if addenda were issued and to make such addenda a part
of their proposal.

SEALED & MARKED

A.06

Three (3) signed copies of your proposal shall be submitted in one sealed
package, clearly marked on the outside "Sealed Proposal RFP#08-1570BG/
Proposal for Utility Construction/Rehabilitation Services and addressed to:

Manatee County Purchasing
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205

LEGAL NAME

A.07

Proposals shall clearly indicate the legal name, address and telephone number of
the Proposer which shall be the business entity registered with the State of Florida
to provide Utility Construction/Rehabilitation Services which you have the
authority to bind to directly perform the services and contractual duties to Manatee
County. Proposals shall be signed above the typed or printed name and title of the
signer. The signer shall have the authority to bind the Proposer to the submitted
proposal.

PROPOSAL EXPENSES

A.08

All expenses for making proposals to the County are to be borne by the Proposer.

EXAMINATION OF OFFER
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The examination of these proposals and the qualifications of the Proposer shall
require a period of not less than ninety (90) calendar days from the date of the
opening of the proposals.

DISCLOSURE

A.10

Upon receipt, all inquires and responses to inquires related to this Request For
Proposals become "Public Records" and shall be subject to public disclosure
consistent with Chapter 119, Florida Statutes.

Proposals become “Public Records” ten (10) days after the proposal opening
or if an award decision is made earlier than this time as provided by Florida
Statue 119.071. No announcement of pricing or review of the proposal documents
shall be conducted at the public opening of the proposals.

ERRORS OR OMISSIONS

A.11

Once a proposal is submitted, the County shall not accept any request by any
proposer to correct errors or omissions in the proposal. No changes shall be
allowed until a selection is made and contract negotiations actually begin.

RESERVED RIGHTS

A.12

The County reserves the right to accept or reject any and/or all proposals, to waive
irregularities and technicalities, and to request resubmission. Any sole response
received by the first submission date may or may not be rejected by the County,
depending on available competition and timely needs of the County. The County
reserves the right to award the contract to a responsible Proposer submitting a
responsive proposal, with a resulting negotiated agreement which is most
advantageous and in the best interests of the County. The County shall be the sole
judge of the proposal, and the resulting negotiated agreement that is in its best
interest and its decision shall be final. Also, the County reserves the right to make
such investigation as it deems necessary to determine the ability of any Proposer to
perform the work or service requested. Information the County deems necessary to
make this determination shall be provided by the Proposer. Such information may
include, but shall not be limited to: current financial statements prepared by an
independent CPA; verification of availability of equipment and personnel; criminal
background information of any Proposer, its employees, agents and personnel; and
past performance records.

APPLICABLE LAWS

Proposer must be authorized to transact business in the State of Florida. All
applicable laws and regulations of the State of Florida and ordinances and
regulations of Manatee County will apply to any resulting agreement. Any
involvement with any Manatee County procurement shall be in accordance with
Manatee County Purchasing Code Ordinance 99-37, as amended. Any actual or
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prospective Proposer who is aggrieved in connection with the solicitation or award
of a contract may protest to the Board of County Commissioners of Manatee County
as required in Section 9-101 of the Purchasing Code.

APPLICABLE LAWS continued

A.13

A protest with respect to this Request for Proposal shall be submitted in writing prior
to the scheduled opening date of this proposal, unless the aggrieved person did not
know and could not have been reasonably expected to have knowledge of the facts
giving rise to such protest prior to the scheduled opening date of this proposal. The
protest shall be submitted within seven calendar days after such aggrieved person
knows or could have reasonably been expected to know of the facts giving rise
thereto.

CODE OF ETHICS

A.14

With respect to this proposal, if any Proposer violates or is a party to a violation of
the Code of Ethics of Manatee County per Manatee County Purchasing Code
Ordinance 99-37, Article 3, Ethics in Public Contracting, and/or the state of Florida
per Florida Statutes, Chapter 112, Part Ill, Code of Ethics for Public Officers and
Employees, such Proposer may be disqualified from performing the work described
in this proposal or from furnishing the goods or services for which the proposal is
submitted and shall be further disqualified from submitting any future proposals for
work or for goods or services for Manatee County.

The County anticipates that all statements made and materials submitted in a
proposal will be truthful. If a proposer is determined to be untruthful in its proposal
or any related presentation, such proposer may be disqualified from further
consideration regarding this Request for Proposal.

COLLUSION

By offering a submission to this Request for Proposal the Proposer certifies the
Proposer has not divulged to, discussed or compared his proposal with other
Proposers and has not colluded with any other Proposer or parties to this proposal
whatsoever. Also, Proposer certifies, and in the case of a joint proposal, each party
thereto certifies, as to their own organization that in connection with this proposal:

a. any prices and/or data submitted have been arrived at independently, without
consultation, communication or agreement, for the purpose of restricting
competition,
as to any matter relating to such prices and/or cost data, with any other
Proposer or with any competitor;

b. any prices and/or cost data quoted for this proposal have not been knowingly
disclosed by the Proposer prior to the scheduled opening directly or indirectly
to any competitor,;
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C. no attempt has been made or will be made by the Proposer to induce any
other person or firm to submit or not to submit a proposal for the purpose of
restricting competition;

COLLUSION continued

A.15

d. the only person or persons interested in this proposal as principal or
principals is/are named therein and that no person other than therein
mentioned has any interest in this proposal or in the contract to be entered
into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding for a commission, percentage,
brokerage, or contingent fee, excepting bona fide employees.

PROPOSAL FORMS

A.16

Proposals must be submitted in the format specified in Section B of this Request
For Proposals. The contents of each proposal shall be separated and arranged
with tabs in the same order as listed in the Subsections within Section B identifying
the response to each specific item to facilitate an expedient review of all responses.

PUBLIC ENTITY CRIMES

A17

In accordance with Section 287.133, Florida Statutes, a person or affiliate who has
been placed on the convicted vendor list following a conviction for a public entity
crime may not submit a proposal on a contract to provide any goods or services to a
public entity, may not submit a proposal on a contract with a public entity for the
construction or repair of a public building or public work, may not submit proposals
on leases or real property to a public entity, may not be awarded or perform work as
a contractor, supplier, subcontractor, or consultant under a contract with any public
entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017 for Category Two (as of 1/01/2005 is
$25,000) for a period of 36 months from the date of being placed on the convicted
vendor list.

DRUG FREE WORK PLACE

Drug Free Workplace Program: Manatee County Board of County Commissioners
adopted a policy regarding maintaining a Drug Free Workplace, Resolution R-93-22.
Proposers are asked to review the attached copy of the Resolution and provide
either a certification of compliance with the program outlined in this Resolution or
describe your firm's policy or program as it relates to maintaining a drug free
workplace. This response will be considered with the other criteria described
herein. '

S:\Blair Getz\Utility Const Rehab Services 08-1570BG\RFP Utility Services Doc..doc 7



RFP 08-1570BG
Proposal for Utility Construction / Rehabilitation

A.18 LOBBYING

After the issuance of any Request for Proposals or Invitations for Bids, prospective
bidders, Proposers or any agent, representative or person acting at the request of
such bidder or Proposer shall not contact, communicate with or discuss any matter
relating in any way to the Request for Proposals or Invitation for Bids with any
officer, agent or employee of Manatee County other than the Purchasing Manager
or as directed in the Request for Proposals or Invitation for Bids. This prohibition
begins with the issuance of any Request for Proposals or Invitation for Bids, and
ends upon execution of the final contract or when the invitation or request has been
canceled. Violators of this prohibition shall be subject to sanctions as provided in
the Manatee County Procurement Code.

A.19 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

In accordance with Ordinance 99-37, adding Article 6, Manatee County Board of
County Commissioners adopted a policy prohibiting the award of County contracts
to persons, business entities, or affiliates of business entities who have not
submitted written certification to the County that they have not been convicted of
bribery, attempted bribery, collusion, restraints of trade, price fixing, and violations
of certain environmental laws. A Non-Conviction Certification Form is attached for
this purpose.

A.20 EQUAL EMPLOYMENT OPPORTUNITY

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act
of 1964 and the Regulations of the Department of Commerce (15 CFR, Part 8)
issued pursuant to such Act, hereby notifies all prospective Proposers that they will
affirmatively ensure that in any contract entered into pursuant to this advertisement,
minority business enterprises will be afforded full opportunity to participate in
response to this advertisement and will not be discriminated against on the grounds
of race, color, creed, sex, age or national origin in consideration for an award.

AMERICANS WITH DISABILITIES ACT

>
R

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-
discrimination policy involves every aspect of the County’s functions including one’s
access to, participation, employment, or treatment in its programs or activities.
Anyone requiring reasonable accommodation for the public meetings specified
herein (i.e. Information Conference or Proposal Opening), should contact the
person named on the first page of this document at least twenty four (24) hours in
advance of the activity.
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SECTION B: FORM OF PROPOSAL

This section identifies specific information which must be contained within each proposal.
The contents of each proposal shall be separated and arranged with tabs in the
same order as listed in Sections B.02 and B.03 below, identifying the response to
each specific item.

B.01 MINIMUM QUALIFICATIONS (Licensing) TO BE CONSIDERED: To qualify for any
consideration, the Proposer must present proof of certification and current valid licensing in
the State of Florida to perform the elements of work contained in this Request for Proposal,
or a General Contractor as the qualifying agent

EXPERIENCE TO BE CONSIDERED: To qualify for any consideration, the
Proposer must present proof that they meet the specific performance specifications
detailed in this Request for Proposal and have performed the same services for Three (3)
other Government Agencies in the last five years.

If subcontractors are included in the proposal given, they to shall meet the minimum
qualifications, detail the business entities, description of the service provided, and
responses in the same level of detail and tabbed order as instructed in this Request For
Proposal for the proposer.

For each of the qualifying three (3) Agencies provide the following details:

a. Name and location of the Client, the year the service began, the duration of the
contract. .

Specify the name and telephone number for the Clients Contract Managerfor the
work; and

b. The names of your firm’s key staff and their roles such as project manager,
engineers, installers; and

c. The name and telephone numbers of the persons representing the individual
agencies with which the identified key staff directly worked; and

d. Any Florida State agency which verified compliance with its requirements or
standards, and the names and telephone numbers of the key persons with direct
knowledge of this process to achieve compliance.

Only upon determination that satisfactory responses have been provided
to the preceding Minimum Qualifications and Experience, consideration
shall be given to the following information:
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B.02 ADMINISTRATIVE SUBMITTALS

The following documents shall be submitted with the proposal:
a. Proposal Signature Form.
b. Drug Free Workplace Certification.

C. Public Contracting and Environmental Crimes Certification.

B.03 INFORMATION TO BE SUBMITTED

1. Include a statement of qualifications that includes your firm’s credentials and
experience in providing the services as described in the Contract Documents. Specify the
legal status of your firm or organization.

2. Submit a manning level statement for this contract, detailing how many employees,
skill levels of each employee and if the named individuals are full-time, temporary, part-
time or seasonal, or subcontractors. If a subcontractor, detail the history of your firm’s
specific use of this individual for this specific Proposal. List for your firm the ratios of full-
time employees to part — time, temporary and seasonal employees.

3. Detail the unencumbered bonding capacity for your business entity.

4. Specify the staff proposed to be located within Manatee County. If any of the firm’ s

proposed support staff are to be located in another geographic location, detail the
responsibilities and manning level separately for each proposed location.

5. State ydur firm’s current workload of Utility projects with the current schedule for
completion of each project.

6. Détail all assumptions upon which your proposal is based.

7. Submit any additional information which would assist the County in the evaluation of
your proposal.

NOTE: The County reserves the right to make such investigation and solicit
additional information or submittals as it deems necessary to determine
the ability of any proposer to perform the Scope of Services as
generally outlined for this Request For Proposals.
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SECTION C: SELECTION

EVALUATION FACTORS

C.02

Evaluation factors shall be the proposals, which will overall best meet the needs of
Manatee County, the perceived ability of the proposer to perform the Scope of
Services as stated in this Request for Proposal, and the cost proposal for the
proposed work as determined from the responses to this Request for Proposal and
subsequent investigation by the County.

RELATIVE IMPORTANCE OF EVALUATION FACTORS

C.03

No weight has been assigned to the Evaluation Factors stated above.

PRELIMINARY RANKING

C.04

A Selection Committee may determine from the response to this Request for
Proposal and subsequent investigation as necessary, the proposers most
susceptible of being selected for award.

REVIEW OF PROPOSERS AND PROPOSALS

C.05

Review shall be conducted with responsible proposers who may be reasonably
susceptible of being selected for award, for the purposes of clarification to assure
full understanding of the abilities of the proposer, and the proposal submitted.

Proposers responding to this Request for Proposal shall be available for
presentation/interviews to the Selection Committee and to the Board of County
Commissioners upon notification from the Purchasing Office at a time and date
determined by the County.

SELECTION FOR NEGOTIATION

The proposer or proposers whose ability and proposal is determined to be the most
advantageous to the County, taking into consideration the evaluation factors set
forth in this Request for Proposal, shall be recommended to the Board of County
Commissioners for authorization to negotiate an agreement for the stated Scope of
Services.

Note that all evaluation factors are considered without assigning a weight
factor, and all terms, conditions, and costs are to be negotiated. Therefore,
price shall not be either the sole evaluative factor, or the dominant factor in
the making the recommendation.
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C.05 SELECTION FOR NEGOTIATION CONTINUED:

The recommendation or selection of a proposer for negotiation shall not be
construed as vesting any contractual or other rights of any nature in the proposer.

C.06 AWARD

Award of an agreement is subject to the successful negotiations and the vote of the
Board of County Commissioners to authorize execution of the agreement.
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SECTION D: NEGOTIATION OF THE AGREEMENT

D.01 GENERAL

The following general terms and conditions apply to the proposal submitted for
consideration and the subsequent negotiations:

a. The proposal will serve as a basis for negotiating an agreement.

b. Upon submission, all proposals become the property of the County which
has the right to use any or all ideas presented in any proposal submitted in
response to this Request for Proposal whether or not the proposal is
accepted.

C. Pursuant to This Section “D” thru negotiations the Agreement shall remain in
effect for a period of one (1) year, but may be renewed, thru mutual
agreement of both parties, for three (3) additional periods, each of one (1)
year.

D.02 AGREEMENT

The selected proposer or proposers shall be required to negotiate a formal
agreement, in a form acceptable to Manatee County.

The Manatee County Board of County Commissioners will be presented the
negotiated agreement as the best and final offer for consideration of award and
execution. The Board of County Commissioners shall determine if award of the
agreement is to be: considered; rejected and direct further negotiations; rejected
and terminate negotiations; or accepted, authorizing the chairman to execute the

agreement.
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SECTION E: SCOPE OF SERVICES

E.01 BACKGROUND

Manatee County owns, operates and maintains public utility systems for potable water,
sanitary sewer, and reclaimed water to serve residential, commercial, industrial, and
wholesale customers, within and beyond the Counties service areas. These systems
consist of facilities such as water and wastewater treatment plants, elevated and ground
storage tanks, pumping and lift stations, manholes, piping ( e.g. collection, transmission,
distribution, and service lines ) , valves, fire hydrants, and other appurtenances, which are
located throughout the service area and beyond. Since these facilities have finite life
expectancies, and the County’s utility systems expand and change over time, the county
needs to repair, renew, and /or replace these facilities as necessary to maintain the level of
service required.

E.03 SCOPE OF SERVICES

The work in this Contract consists of the Construction / Rehabilitation of water,
wastewater and reclaimed facilities of Manatee County to be awarded by future
authorization via Release Order. The Contractor shall perform all work necessary to
complete an approved Release Order in a satisfactory manner.

Unless otherwise specified, the Contractor shall furnish all labor, material,
equipment, tools and incidentals necessary to complete the work. Future Release
Orders (assignments) are at the discretion of Manatee County and are neither
guaranteed nor implied.

This Contract establishes unit costs for scheduled items as found listed in
Attachment “E”, along with negotiated items (see Section 01030, Paragraph 1.14.H)
which will be used in the performance of the above construction.

Quality — Assurance: All activities, actions, and procedures performed before and
during execution of the Work shall guard against defects, deficiencies, and
substantiate that proposed construction will comply with requirements.

Applicability of Standards: Unless the Contract documents include more stringent
requirements, applicable construction industry standards have the same force and
effect as if bound or copied directly into the Contract Documents to the extent
referenced. Such standards are made a part of the Contract Documents by
reference.
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PROPOSAL SIGNATURE FORM
RFP #08-1570BG

Annual Proposal for Utility Construction / Rehabilitation Services

Mailing Address:

Firm Name

()
Telephone Number City, State, Zip Code

The undersigned attests to his (her, their) authority to submit this proposal and to bind the
firm herein named to perform as per agreement. If the firm is selected by the County the
undersigned certifies that he/she will negotiate in good faith to establish an agreement to
provide Utility Construction / Rehabilitation Services for Manatee County, according to the
requirements of this RFP #08-1570-BG.

Signature Witness Signature
Name and Title of Above Signer Name and Title of Above Signer
Date: Date:

Address of any branch office
Proposed to service Manatee County other than above

Name and Title of Firm's Representative for Manatee County

Telephone Number of Firm's Representative for Manatee County
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ATTACHMENT "A"

RESOLUTION R-93-22

A RESOLUTION OF THE BOARD OF COUNTY
COMMISSIONERS OF MANATEE COUNTY, FLORIDA,
IMPLEMENTING §3-101(7)3(1) OF THE MANATEE COUNTY
PROCUREMENT CODE (ORDINANCE 84-02 AS AMENDED)
TO ESTABLISH MINIMUM REQUIREMENTS FOR
BIDDERS WITH RESPECT TO MAINTAINING A DRUG
FREE WORKPLACE; REQUIRING WRITTEN
CERTIFICATION TO THE COUNTY OF COMPLIANCE
WITH THE REQUIREMENTS ESTABLISHED HEREIN;
AND PROVIDING FOR SEVERABILITY AND EFFECTIVE
DATE.

WHEREAS, the Board of County Commissioners of Manatee County recognizes that
substance abuse is a complex societal problem that continues to threaten the welfare of the residents
and community; and

WHEREAS, the Board of County Commissioners considers substance abuse on the job to
be an unsafe and counter-productive work practice; and

WHEREAS, consistent with its policy to promote a safe work environment and encourage
personal health for all citizens of Manatee County, the Commission finds it necessary to combat
substance abuse in the workplace by promoting education and awareness; and

WHEREAS, consistent with the Drug Free Workplace Act (§112.0455, Florida Statutes) and
policies applicable to Manatee County employees pursuant to Resolution R-93-10, the Board of
County Commissioners of Manatee County has determined that it is necessary and in the best interest
of the County to adopt the drug free workplace requirements for persons or entities contracting with
Manatee County; and

WHEREAS, §3-101(7)B of the Manatee County procurement Code (Ordinance 84-02, as
amended) authorizes the adoption of requirements for maintaining a drug free workplace applicable
to persons or entities bidding on contracts with Manatee County.

NOW, THEREFORE, BE IT RESOLVED by the Board of County Commissioners of
Manatee county, Florida, as follows:

l. Certification Required: No person or entity submitting a bid pursuant to §3-101
shall be awarded or receive a county contract for public improvements, procurement
of goods or services (including professional services) or a county lease



franchise, concession or management agreement, unless such person or entity has
submitted a written certification 1o the county that it will provide a drug free .
workplace by:

a. Providing a written statement to each employee notifying such employee that
the unlawful manufacture, distribution, dispensation, possession or use of a
controlled substance as defined in §893.02(4), Florida statutes, as the same
may be amended from time to time, in the person's or entity's workplace is
prohibited specifying the actions that will be taken against employees for
violation of such prohibition. Such written statement shall inform employees

about:

(i) the dangers of drug abuse in the workplace;

(i) the person's or entity's policy of maintaining a drug free
environment at all its workplaces, including but not limited to
all locations where employees perform any task relating to
any portion of such contract, business transaction or grant;

(ii1) any available drug counseling, rehabilitation, and employee
assistance programs; and

(iv) the penalties that may be imposed upon employees for drug
abuse violations.

b. Requiring the employee to sign a copy of such written statement to

acknowledge his or her receipt of same and advice as to the specifics of such
policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all
of its workplaces a written statement of it's policy containing the foregoing
elements (i) through (iv).

c. Notifying the employee in the statement required by subsection 1. thatas a
condition of employment the employee will:

@) abide by the terms of the statement; and
(i)  notify the employer of any criminal drug statute conviction for a
violation occurring in the workplace no later than five (5) days after

such a conviction.

d. At all times pertinent to the performance of any contract with Manatee
County, notify the county within ten (10) days after receiving notice under



subsection c. from an employee or otherwise receiving actual notice of such
conviction.

c. Imposing appropriate personnel action against such employee up to and
including termination; or requiring such employee to satisfactorily participate
in a drug abuse assistance or rehabilitation program approved for such
purposes by a federal, state or local health, law enforcement, or other
appropriate agency. ‘

f. Making a good faith effort to continue to maintain a drug free workplace
through implementation of sections a. through e. of this subsection.

2. Severability. If any part, section, subsection, or other portion of this Resolution, or
any application thereof to any person or circumstances declared to be void,
unconstitutional, or invalid for any reason, such part, section, subsection, or other
portion, or the prescribed application thereof, shall be severable, and the remaining
provisions of this Resolution, and all applications thereof not having been declared
void, unconstitutional or invalid, shall remain in full force and effect.

3. Effective Date. This Resolution shall take effect ninety (90) days after adoption by
the Board of County Commissioners.

ADOPTED in open session by a majority of the duly elected Board of County
Commissioners of Manatee County, Florida, this 2nd day of February, 1993.

ORIGINAL DOCUMENT SIGNED BY BOARD OF COUNTY COMMISSIONERS
CHAIRMAN MS. LARI ANN HARRIS ON FEBRUARY 2, 1993 AND IS ON FILE AT
MANATEE COUNTY CLERKS OFFICE.



ATTACHMENT B

Drug Free Work Place Certification

SWORN STATEMENT PURSUANT TO SECTION 6-101(7)(B),
MANATEE COUNTY PURCHASING CODE, ON DRUG FREE WORK PLACES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by,
[print individual's name and title]

or [print name of entity submitting sworn statement]
whose business address is:
and (if applicable) its Federal Employer Identification Nuinber (FEIN) is: (If the entity has no FEIN,
include the Social Security Number of the individual signing this sworn statement: 2

I understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement of goods
or services (including professional services) or a county lease, franchise, concession or management agreement, or shall receive a
grant of county monies unless such person or entity has submitted a written certification to the County that it will provide a drug
free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance as defined by § 893.02(4), Florida
Statutes, as the same may be amended from time to time, in the person's or entity's work place is prohibited
specifying the actions that will be taken against employees for violation of such prohibition. Such written
statement shall inform employees about:

(i) the dangers of drug abuse in the work place;

(ii) the person's or entity's policy of maintaining a drug free environment at all its work

places, including but not limited to all locations where employees perform any task relating

to any portion of such contract, business transaction or grant;

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) the penalties that may be imposed upon employees for drug abuse violations.
(2) Requiring the employee to sign a copy of such written statement to acknowledge his or her receipt of same
and advice as to the specifics of such policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all of its work places a written

statement of its policy containing the foregoing elements (i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of employment the
employee will:

(i) abide by the terms of the statement; and

<DRUGFREE.FRM>



ATTACHMENT B (Cont’d.)

(ii) notify the employer of any criminal drug statute conviction for a violation occurring in
the work place no later than five (5) days after such a conviction.

(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from an employee or
otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including termination; or requiring
such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved for
such purposes by a federal, state, or local health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place through implementation of
sections (1) through (5) stated above.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT:

1) Such person or entity has made false certification.

2 Such person or entity violates such certification by failing to carry out the requirements of sections (1),
2), (3), (4), (5), or (6) or subsection 3-101(7)(B); or

3 Such a number of employees of such person or entity have been convicted of violations occurring in
the work place as to indicate that such person or entity has failed to make a good faith effort to provide
a drug free work place as required by subsection 3-101(7)(B).

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of ,200___ by
Personally known OR Produced identification
[Type of identification]
My commission expires
Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

<DRUGFREE.FRM>



Attachment C

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by
[print individual's name and title]

: for

[print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no FEIN, include

the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement of goods or
services (including professional services) or a county lease, franchise, concession or management agreement, or shall receive a grant of
county monies unless such person or entity has submitted a written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee County, the State of
Florida, or any other public entity, including, but not limited to the Government of the United States, any state, or any
local government authority in the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint of freedom of
competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the County's Purchasing Director,
reflects negatively upon the ability of the person or entity to conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a matter of record, but
has not been prosecuted for such conduct, or has made an admission of guilt of such conduct, which is a matter of
record, pursuant to formal prosecution. An admission of guilt shall be construed to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or has admitted guilt to any
of the crimes set forth above on behalf of such and entity and pursuant to the direction or authorization of an official
thereof (including the person committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable with the conduct of an
affiliated entity, whether wholly owned, partially owned, or one which has common ownership or a common Board of
Directors. For purposes of this Form, business entities are affiliated if, directly or indirectly, one business entity
controls or has the power to control another business entity, or if an individual or group of individuals controls or has
the power to control both entities. Indicia of control shall include, without limitation, interlocking management or
ownership, identity of interests among family members, shared organization of a business entity following the
ineligibility of a business entity under this Article, or using substantially the same management, ownership or principles
as the ineligible entity.

EnvCrime.doc



Attachment C (Cont’d.)

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment has been reversed by a
court of competent jurisdiction, shall prove the same with documentation satisfactory to the County's Purchasing Director. Upon
presentation of such satisfactory proof, the person or entity shall be allowed to contract with the County.

IUNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE COUNTY IS
VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. 1 ALSO UNDERSTAND THAT ANY
CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR
BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR
ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of ,20___by
Personally known OR Produced identification
[Type of identification]
My commission expires
Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this afﬁdavitv
shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit shall be executed
by the general partner(s). In the case of a corporation, this affidavit shall be executed by the corporate president.

EnvCrime.doc



ATTACHMENT D

= COUNTY
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INFRASTRUCTURE ENGINEERING STANDARD SPECIFICATIONS

SECTION 01005
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GENERAL REQUIREMENTS
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PART 1

1.01

SECTION 01005 GENERAL REQUIREMENTS
GENERAL

SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and equipment, and the
performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work. He
shall obtain and pay for all required permits necessary for the work, other than those permits
such as the DEP permit and railroad permit which may have already been obtained. He shall
perform and complete the work in the manner best calculated to promote rapid construction
consistent with safety of life and property and to the satisfaction of the Engineer, and in strict
accordance with the Contract Documents. The Contractor shall clean up the work and
maintain it during and after construction, until accepted, and shall do all work and pay all costs
incidental thereto. He shall repair or restore all structures and property that may be damaged
or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which there are no
specific Contract Items, shall be considered as part of the general cost of doing the work and
shall be included in the prices for the various Contract ltems. No additional payment will be
made therefor.

The Contractor shall provide and maintain such modern plant, tools, and equipment as may
be necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable
manner all the work required by this Contract. Only equipment of established reputation and
proven efficiency shall be used. The Contractor shall be solely responsible for the adequacy
of his workmanship, materials and equipment, prior approval of the Engineer notwithstanding.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks, pipes,
wires, conduits, house service connections, vaults, manholes and all other appurtenances
and facilities pertaining thereto whether owned or controlled by the Owner, other
governmental bodies or privately owned by individuals, firms or corporations, used to serve
the public with transportation, traffic control, gas, electricity, telephone, sewage, drainage,
water or other public or private property which may be affected by the work shall be deemed
included hereunder.

The Contractor shall protect all public utility installations and structures from damage during
the work. Access across any buried public utility installation or structure shall be made only in
such locations and by means approved by the Engineer. The Contractor shall so arrange his
operations as to avoid any damage to these facilities. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or have been located in the field by
the utility shall be repaired by the Contractor, at his expense, as approved by the Engineer.
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No separate payment shall be made for such protection or repairs to public utility installations
or structures.

Public utility installations or structures owned or controlled by the Owner or other
governmental body, which are required by this contract to be removed, relocated, replaced or
rebuilt by the Contractor not identified in any separate bid item shall be considered as a part
of the general cost of doing the work and shall be included in the prices bid for the various
contract items. No separate payment shall be made therefor.

Where public utility installations or structures owned or controlled by the Owner or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the Engineer, removal,
relocation, replacement or rebuilding is necessary to complete the work under this Contract,
such work shall be accomplished by the utility having jurisdiction, or such work may be
ordered, in writing by the Engineer, for the contractor to accomplish. [If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal, relocation,
replacement or rebuilding as required. If such work is accomplished by the Contractor, it will
be in accordance with the General and Supplemental General Conditions.

The Contractor shall give written notice to Owner and other governmental utility departments
and other owners of public utilities of the location of his proposed construction operations, at
least forty-eight hours in advance of breaking ground in any area or on any unit of the work.
This can be accomplished by making the appropriate contact with the "Sunshine State One-
Call of Florida, Inc. Call Center ("Call Sunshine") and per all requirements provided for in the
Florida Underground Facilities Damage Prevention and Safety Act (Florida Statutes, Title
XXXIIl, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

1.02 PLANS AND SPECIFICATIONS

A.

Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large scale drawings in preference to small scale drawings.

Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional copies
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost
of reproduction.

Supplementary Drawings

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the Engineer and five paper prints thereof will be given to the Contractor.
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Contractor to Check Plans and Data

The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
Engineer, and shall notify him of all errors, omissions, conflicts, and discrepancies found
therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve the
Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He will
not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the Engineer, should such errors or omissions be discovered. All schedules are
given for the convenience of the Engineer and the Contractor and are not guaranteed to be
complete. The Contractor shall assume all responsibility for the making of estimates of the
size, kind, and quality of materials and equipment included in work to be done under the
Contract. .

Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

Intent

All work called for in the Specifications applicable to this Contract, but not shown on the Plans
in their present form, or vice versa, shall be of like effect as if shown or mentioned in both.
Work not specified in either the Plans or in the Specifications, but involved in carrying out their
intent or in the complete and proper execution of the work, is required and shall be performed
by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General part
of the specifications is only for the convenience of the Contractor, and shall not be interpreted
as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT

A.

Manufacturer

The names of proposed manufacturers, material men, suppliers and dealers who are to
furnish materials, fixtures, equipment, appliances or other fittings shall be submitted to the
Engineer for approval. Such approval must be obtained before shop drawings will be
checked. No manufacturer will be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a plant of ample capacity. He shall,
upon the request of the Engineer, be required to submit evidence that he has manufactured a
similar product to the one specified and that it has been previously used for a like purpose for
a sufficient length of time to demonstrate its satisfactory performance.
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All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification, and
being used for identical types of services, shall be made by the same manufacturer.

B. Delivery

The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.

C. Tools and -Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special tools
and appliances which may be needed to adjust, operate, maintain or repair the equipment.
Such tools and appliances shall be furnished in approved painted steel cases, properly
labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in
place and clearly inscribed with the manufacturer's name, year of manufacture, serial number,
weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work of
this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the Engineer
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can be
made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the Engineer and made of ample
size and strength for the purpose intended. Substantial templates and working drawings for
installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials and labor for, and shall

properly bed in non-shrink grout, each piece of equipment on its supporting base that rests on
masonry foundations.
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Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
equal to Koppers 300M.

Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or superintendent
who shall represent the manufacturer and shall assist the Contractor, when required, to
install, adjust, test and place in operation the equipment in conformity with the Contract
Documents. After the equipment is placed in permanent operation by the Owner, such
engineer or superintendent shall make all adjustments and tests required by the Engineerto
prove that such equipment is in proper and satisfactory operating condition, and shall instruct
such personnel as may be designated by the Owner in the proper operation and maintenance
of such equipment.

1.04 INSPECTION AND TESTING

A

General
Inspection and testing of materials will be performed by the Owner unless otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, itis ascertained by the Engineer that
the material or equipment does not comply with the Contract, the Contractor will be notified
thereof and he will be directed to refrain from delivering said material or equipment, or to
remove it promptly from the site or from the work and replace it with acceptable material,
without cost to the Owner.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the Owner formally takes over the operation
thereof.

Costs

All inspection and testing of materials furnished under this Contract will be performed by the
Owner or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called for
in the Contract Documents shall be borne by the Contractor and such costs shall be deemed
to be included in the Contract price.
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Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the Owner for compliance. The Contractor shall
reimburse the Owner for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.

C. Inspections of Materials

The Contractor shall give notice in writing to the Engineer, at least two weeks in advance of
his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
shall contain a request for inspection, the date of commencement and the expected date of
completion of the manufacture of preparation of materials. Upon receipt of such notice, the
Engineer will arrange to have a representative present at such times during the manufacture
as may be necessary to inspect the materials or he will notify the Contractor that the
inspection will be made at a point other than the point of manufacture, or he will notify the
Contractor that inspection will be waived. The Contractor must comply with these provisions
before shipping any material. Such inspection shall not release the Contractor from the
responsibility for furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to be
used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on the
product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the Engineer notifies the Contractor, in writing, that the results of such tests are
acceptable.

Five copies of the manufacturer's actual test data and interpreted results thereof,
accompanied by a certificate of authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer for approval.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments
and shall make preliminary field tests of equipment. If the preliminary field tests disclose any
equipment furnished under this Contract which does not comply with the requirements of the
Contract Documents, the Contractor shall, prior to the acceptance tests, make all changes,
adjustments and replacements required. The furnishing Contractor shall assist in the
preliminary field tests as applicable.
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1.05

1.06

Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment and
instruments necessary for all acceptance tests, at no additional cost to the Owner. The
Supplier shall assist in the final field tests as applicable.

Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor. The
decision of the Engineer as to whether or not the Contractor has fulfilled his obligations under
the Contract shall be final and conclusive. If the Contractor fails to make these corrections or
if the improved materials and equipment, when tested, shall again fail to meet the guarantees
of specified requirements, the Owner, notwithstanding its partial payment for work, and
materials and equipment, may reject the materials and equipment and may order the
Contractor to remove them from the site at his own expense.

In case the Owner rejects any materials and equipment, then the Contractor shall replace the
rejected materials and equipment within a reasonable time. If he fails to do so, the Owner
may, after the expiration of a period of thirty (30) calendar days after giving him notice in
writing, proceed to replace such rejected materials and equipment, and the cost thereof shall
be deducted from any compensation due or which may become due the Contractor under his
Contract.

Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will the
final pay application be prepared until the Contractor has complied with all requirements set
forth and the Engineer has made his final inspection of the entire work and is satisfied that the
entire work is properly and satisfactorily constructed in accordance with the requirements of
the Contract Document.

TEMPORARY STRUCTURES
Temporary Fences

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof,
the Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable
temporary fence which shall be maintained until the permanent fence is replaced. The
Engineer shall be solely responsible for the determination of the necessity for providing a
temporary fence and the type of temporary fence to be used.

TEMPORARY SERVICES
First Aid
The Contractor shall keep upon the site, at each location where work is in progress, a

completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.
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1.07

1.08

LINES AND GRADES
Grade

All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the Owner/Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks
made or established on the work, bear the cost of reestablishing them if disturbed, and bear
the entire expense of rectifying work improperly installed due to not maintaining or protecting
or to removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a result
of his operations to all other adjacent public and private property, structures of any kind and
appurtenances thereto met with during the progress of the work. The cost of protection,
replacement in their original locations and conditions or payment of damages for injuries to
such adjacent public and private property and structures affected by the work, whether or not
shown on the Plans, and the removal, relocation and reconstruction of such items called for
on the Plans or specified shall be included in the various Contract Iltems and no separate
payments will be made therefor. Where such public and private property, structures of any
kind and appurtenances thereto are not shown on the Plans and when, in the opinion of the
Engineer, additional work is deemed necessary to avoid interference with the work, payment
therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the
Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and
construction. Repairs or replacement of all conditions disturbed by the construction shall be
made to the satisfaction of the Owner and to the satisfaction of the Engineer. This does not
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1.09

preclude conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the Engineer.

Prior to the beginning of any excavations, the Contractor shall advise the Engineer of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The Owner may order the Contractor, for the convenience of the Owner, to remove
trees along the line or trench excavation. If so ordered, the Owner will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract Items.

Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is
to be removed, it shall be carefully removed, and later replaced, or the area where sod has
been removed shall be restored with new sod in the manner described in the Workmanship
and Materials Paragraph in Section 02485, Seeding & Sodding.

Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall be
replaced or repaired by the Contractor and shall be left in as good a condition as before the
starting of the work. The manner in which the fence is repaired or replaced and the materials
used in such work shall be subject to the approval of the Engineer. The cost of all labor,
materials, equipment, and work for the replacement or repair of any fence shall be deemed
included in the appropriate Contract Iltem or items, or if no specific Item is provided therefore,
as part of the overhead cost of the work, and no additional payment will be made therefore.

PROTECTION OF WORK AND PUBLIC

Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times such
barriers and lights as will effectually prevent accidents. The Contractor shall provide suitable
barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen at all
places where the work causes obstructions to the normal traffic or constitutes in any way a
hazard to the public, in accordance with state and local requirements.

Smoke Prevention
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1.10

1.11

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or other
power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

Except in the event of an emergency, no work shall be done between the hours of 7:00 P.M.
and 7:00 A.M., or on weekends. [f the proper and efficient prosecution of the work requires
operations dunng the night or weekends, the written permssuon of the Owner shall be
obtained before starting such items of the work.

Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the work
shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the
roads and/or construction areas sprinkled with water at all times.

CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to the
Engineer and in accordance with the Plans and Specifications. The work must be done by
competent workmen skilled in the trade required by the restoration.

CLEANING
During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall
remove the same from any portion of the site if, in the opinion of the Engineer, such material,
debris, or rubbish constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus materials and temporary structures
when no further need therefore develops.

Final Cleaning
At the conclusion of the work, all equipment, tools, temporary structures and materials

belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dint, rubbish or any other foreign substances.
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1.12

PART 2
PART 3

The Contractor shall thoroughly clean all equipment and materials installed by him and shall
deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.
MISCELLANEOUS

Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion on
construction sites and on existing or proposed water courses and drainage ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the Engineer which results from his construction
operations.

Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance with
Local, State and Federal regulations. Under no circumstances shall surplus material be
disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

Existing Facilities

The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

Use of Chemicals

All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall be
in strict conformance with instructions.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 14 /438



PART 1
1.01
A.
B.
C.
D.
1.02
. 1.03
A.
B.
C.
1.04
A.

SECTION 01010 SUMMARY OF WORK

GENERAL

WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

A. The work included in this contract consists of the construction of water, wastewater
and reclaimed facilities of Manatee County projects to be awarded by future authorization via
Release Order. The Contractor shall perform all work necessary to complete and approved
Release Order in a satisfactory manner. Unless otherwise specified, the Contractor shall
furnish all materials, equipment, tools, labor and incidentals necessary to complete the Work.
Future Release Orders (assignments) are at the discretion of the County and are neither
guaranteed nor implied.

This contract establishes unit costs for Bid Items (see Section 01150), along with negotiated
items (Section 01030, Paragraph 1.14.H) which will be used in the performance of the above
construction.

The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment,
tools, services and incidentals necessary to complete all work required by these
Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the Owner.

The Contractor shall furnish and install all materials, equipment and labor which is reasonably
and properly inferable and necessary for the proper completion of the work, whether
specifically indicated in the Contract Documents or not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the users
of the system or facility. The Contractor shall coordinate his work with private property
owners such that existing utility services are maintained to all users to the maximum extent
possible. . A

The Contractor shall, if necessary and feasible, construct the work in stages to accommodate
the Owner's use of the premises during the construction period; coordinate the construction
schedule and operations with the Owner's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.

CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to allow
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1.05

1.06

PART 2
PART 3

for:

1. Work by other Contractors.
2. Owner's Use.
3. Public Use.

Coordinate use of work site under direction of Engineer or Owner's Representative.

Assume full responsibility for the protection and safekeeping of products under this Contract,
stored on the site.

Move any stored products under the Contractor's control, which interfere with operations of
the Owner or separate contractor. '

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

OWNER OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
Owner, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The Owner
will assume ownership and begin operation of the individual facility on that date and the three-
year guaranty period shall commence on that date. The Owner has the option of not
accepting the entire work as a whole until it is completed, tested and approved by the
Engineer and Owner.

PARTIAL OWNER OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the Owner's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01015 CONTROL OF WORK

GENERAL

1.01  WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate and
adequately sized to secure a satisfactory quality of work and a rate of progress which will
insure the completion of the work within the time stipulated in the Contract. If atany time such
personnel appears to the Engineer to be inefficient, inappropriate, or insufficient for securing
the quality of work required for producing the rate of progress aforesaid, he may order the
Contractor to increase the efficiency, change the character, or increase the personnel and
equipment and the Contractor shall conform to such order. Failure of the Engineer to give
such order shall in no way relieve the Contractor of his obligations to secure the quality of the
work and rate of progress required.

1.02 PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

1.03 WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the Engineer reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

1.04 OPEN EXCAVATIONS

A.

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided for
access to private property during construction shall be removed when no longer required. If
the excavation becomes a hazard, or if it excessively restricts traffic at any point, the Engineer
may require special construction procedures such as limiting the length of open trench,
prohibiting stacking excavated material in the street and requiring that the trench shall not
remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open trenches. All
trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public shall be barricaded and well lighted at all times when construction is not in progress.

1.05 DISTRIBUTION SYSTEMS AND SERVICES

A.

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the Engineer and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the Engineer may
order the Contractor to provide temporary service lines at the Contractor's expense.
Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.
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The safety and integrity of the systems are of prime importance in scheduling work.

1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A.

The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas pipes,
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar
facilities, whether or not they are shown on the Drawings. The Contractor shall carefully
support and protect all such structures and utilities from injury of any kind. Any damage
resulting from the Contractor's operation shall be repaired by the Contractor at his expense.

The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines.and sewers). Services to
buildings shall be maintained and all costs or charges resulting from damage thereto shall be
paid by the Contractor. v

Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

If, in the opinion of the Engineer, permanent relocation of a utility owned by the Owner is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered will be
paid for at the Contract unit prices, if applicable, or as extra work as classified in the General
Conditions. If relocation of a privately owned utility is required, the Owner will notify the utility
to perform the work as expeditiously as possible. The Contractor shall fully cooperate with
the Owner and utility and shall have no claim for delay due to such relocation. The Contractor
shall notify public utility companies in writing at least 48 hours (excluding Saturdays, Sundays
and legal holidays) before excavating near their utilities.

1.07 TESTPITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the utility
location and the surface shall be restored in a manner equal or better than the original
condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A.

C.

The Contractor shall be responsible for the preservation of all public and private property and
shall use every precaution necessary to prevent damage thereto. If any direct or indirect
damage is done to public or private property by or on account of any act, omission, neglect, or
misconduct in the execution of the work on the part of the Contractor, such property shall be
restored by the Contractor, at his expense, to a condition equal or better to that existing
before the damage was done, or he shall make good the damage in another manner
acceptable to the Engineer.

All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall be
restored in a condition equal to the original construction and in accordance with the best
modern practice.

Along the location of this work, all fences, walks, bushes, trees, shrubbery and other physical
features shall be protected and restored in a thoroughly workmanlike manner unless
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otherwise shown on the drawings. Fences and other features removed by the Contractor
shall be replaced in the location indicated by the Engineer as soon as conditions permit. All
grass areas beyond the limits of construction which have been damaged by the Contractor
shall be regraded and sodded to equal or exceed original conditions.

D. Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the Engineer. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

E. The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

1.09 MAINTENANCE OF TRAFFIC

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended
construction stoppage. Extended stoppage will be defined by the Engineer.

B. All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair the
road surface, provide temporary roadways, erect wheel guards or fences, or take other safety
measures which are satisfactory to the Engineer and Owner.

C. Detours around construction areas will be subject to the approval of the Owner and the
Engineer. Where detours are permitted, the contractor shall provide all necessary barricades
and signs as required to divert the flow of traffic. While traffic is detoured, the Contractor shall
expedite construction operations and periods when traffic is being detoured, will be strictly
controlled by the Owner.

1.10 WATER FOR CONSTRUCTION PURPOSES

A. in locations where public water supply is available, the Contractor may purchase water for all
construction purposes.

B. The Contractor shall be responsible for paying for all water tap fees incurred for the purpose
of obtaining a potable water service or temporary use meter.

1.11  MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water courses
interrupted during the progress of the work and shall immediately cart away and remove all
offensive matter. The entire procedure of maintaining existing flow shall be fully discussed
with the Engineer and Owner well in advance of the interruption of any flow.

1.12 CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as clean
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and neat a condition as is possible. He shall dispose of all residue resulting from the
construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any other
refuse remaining from the construction operations and shall leave the entire site of the work in
a neat and orderly condition.

1.13 COOPERATION WITHIN THIS CONTRACT

A.

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating the
work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
Engineer.

1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT

A.

1.15

PART 2
PART 3

All newly constructed work shall be carefully protected from injury in any way. No wheeling or
walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the Engineer. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the Engineer. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall cause
the same to be repaired or removed and replaced by proper materials and workmanship
without extra compensation for the materials and labor required. Further, the Contractor shall
be fully responsible for the satisfactory maintenance and repair of the construction and other
work undertaken herein, for at least the warranty period described in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the Owner.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications,
whichever is applicable. Contractor shall satisfy the authorized representative of the FDOT
with respect to proper safety procedures, construction methods, required permitting, etc.,
within the FDOT right-of-way.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)
END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 20/438



PART 1
1.01

1.02

1.03

1.04

SECTION 01030  SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the Owner to do the work from the appropriate governmental agency
or agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the Engineer. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the terminus of the existing systems all as shown on the Drawings or where
directed by the Owner/Engineer. The cost for this work and for the actual connection to the
existing systems shall be included in the price bid for the project and shall not result in any
additional cost to the Owner. The termination point for each contract shall be as shown on the
Contract Drawings. '

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping, conduits
and drains that interfere with the positioning of the work as set out on the Drawings. No
relocation of the items under this Contract shall be done without approval from the Engineer.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various water, sewer, gas, telephone, electrical, or other
utility lines not shown on the Drawings. The Contractor shall exercise extreme care before
and during excavation to locate and flag these lines as to avoid damage to the existing lines.
Cost for relocation of all existing lines shall be included in the price bid for the project. Should
damage occur to an existing line, the Contractor shall bear the cost of all repairs.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice of any such excavation by the Contractor.

The existing utility locations are shown without express or implied representation, assurance,
or guarantee that they are complete or correct or that they represent a true picture of
underground piping to be encountered. The Contractor shall be responsible for notifying the
various utility companies to locate their respective utilities in advance of construction in
conformance with all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIlI, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings are
disturbed, the Contractor shall notify the Engineer of the location of the pipeline or utility and
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1.05

1.06

1.07

1.08

1.09

shall reroute or relocate the pipeline or utility as directed. Cost for relocation of existing
pipelines or utilities shall be included in the price bid for the project.

The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against

" damage. Any existing utilities damaged in any way by the Contractor shall be restored or

replaced by the Contractor at his expense as directed by the Engineer and/or the owner of the
utility.

Itis intended that wherever existing utilities such as water, sewer, gas, telephone, electrical,
or other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the Engineer this procedure is not feasible, he
may direct the use of fittings for a utilities crossing as detailed on the Drawings. No
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the Engineer
and Owner a Hurricane Preparedness Plan. The plan should outline the necessary measures
which the Contractor proposes to perform at no additional cost to the Owner in case of a
hurricane warning.

In the event of inclement weather, or whenever Engineer shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage or
injury from the weather. If, in the opinion of the Engineer, any portion of work or materials is
damaged due to the failure on the part of the Contractor or Subcontractors to protect the work,
such work and materials shall be removed and replaced at the expense of the Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be secured
and purchased by the Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the Engineer or Owner and if so shall be protected
for a reasonable time until picked up by the Owner. Any equipment or material not worthy of
salvaging, as directed by the Engineer, shall be disposed of by the Contractor at no additional
cost.

DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of any part of
the work during construction operations with his own equipment.
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B.

The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose of
this water in an appropriate manner.

1.10 ADDITIONAL PROVISIONS

1.11

1.12

1.13

A.

Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the Engineer, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

The Contractor shall provide, at his own expense, all necessary temporary facilities for access
to and for protection of, all existing facilities. The Owner's personnel must have ready access
at all times to the existing facilities. The Contractor is responsible for all damage to existing
structures, equipment and facilities caused by his construction operations and must repair all
such damage when and as ordered by the Engineer.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency (ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall apply.

PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to encroachment on
adjacent lands, flooding of adjacent lands, excessive noise or dust.

Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-3,
The Manatee County Noise Control Ordinance). Sound levels in excess of such ordinance
are sufficient cause to have the work halted until equipment can be quieted to these levels.
Work stoppage by the Engineer or County for excessive noise shall not relieve the Contractor
of the other portions of this specification including, but not limited to contract time and contract
price.

No extra charge may be made for time lost due to work stoppage resulting from the creation
of a public nuisance.

WARRANTIES

All material supplied under these Specifications shall be warranted by the Contractor and the
manufacturers for a period of three (3) years. Warranty period shall commence on the date of
Owner acceptance.

The material shall be warranted to be free from defects in workmanship, design and materials.
If any part of the system should fail during the warranty period, it shall be replaced at no
expense to the Owner.

The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers
for all the material specified under these contract specifications,
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D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing
at the time of Owner acceptance, the Contractor shall obtain from the manufacturer a four (4)
year warranty starting at the time of equipment delivery to the job site. This four-year
warranty shall not relieve the Contractor of the three-year warranty starting at the time of
Owner acceptance of the equipment.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01045 CUTTING AND PATCHING

GENERAL

1.01  REQUIREMENTS INCLUDED

A.

The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and electrical
conduit.

aRrbpA

PART 2 PRODUCTS

201 MATERIALS

Comply with specifications and standards for each specific product involved.

PART 3 EXECUTION

3.01 INSPECTION

A.

C.

Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance of
work.

Report unsatisfactory or questionable conditions to Engineer. Do not proceed with work until
Engineer has provided further instructions.

3.02 PREPARATION

A.

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

3.03 PERFORMANCE

A

B.

Execute cutting and demolition by methods which will prevent damage to other work and will
provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed work
in accordance with the requirements of the Contract Documents.

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.

F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades as
shown on the Contract Drawings and layout each portion of the Work of the Contract.

1. All survey work required in execution of Project.

2. All costs of construction layout shall be included in the unit and lump sum prices
contained in the respective divisions of the Contract Bid Form.

3. Civil, structural or other professional engineering services specified or required to

execute Contractor’s construction methods.
QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida Registered
Professional Surveyor and Mapper approved by the Owner. The Contractor shall be
responsible for the layout of all such lines and grades, which will be subject to verification by
the Engineer. :

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points prior
to starting work and preserve all permanent reference points during construction. All costs
associated with the replacement of all survey monumentation, property corners and project
control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to Engineer.

Report to Engineer when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.

Establish replacements based on original survey control.

PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS
Maintain a complete, accurate log of all control and survey work as it progresses.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.
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1.06 SUBMITTALS

A. Submit name and address of Professional Surveyor and Mapper to Engineer for Owner’s
approval.
B. Submit certificate signed by the Professional Surveyor and Mapper certifying that elevations
and locations of improvements are in conformance, or nonconformance, with Contract
Documents.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SEC'I"ION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, bomply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for proper
performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AlISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers

1791 Tullie Circle, N.E.
Atlanta, GA 30329
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ASME

ASTM

AWWA

AWS

CRsI

FDEP

FDOT

FS

MCUOD

MLSFA

MMA

NAAMM

NEMA

American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for Road and
Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL 32399-0450

Federal Specification

General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

Manatee County Utility Operations Department
4410 66th St. W.
Bradenton, FL 34210

Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601

National Electrical Manufacturer's Assoc.
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2101 L Street N.W.
Washington, DC 20037

OHSA Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

PCI Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

SDI Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

SMACNA Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180
SSPC Steel Structures Painting Council
402 24™ Street, Suite 600
Pittsburgh, PA 15213
SWFWMD  Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899
UL Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid Item in the Bid Form section of the Contract Documents. Payment will be made based
on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop drawings,
working drawings, labor, materials, tools, equipment and incidentals necessary to complete the
construction as shown on the Drawings and/or as specified in the Contract Documents to be
performed under this Contract. Actual quantities of each item bid on a unit price basis will be
determined upon completion of the construction in the manner set up for each item in this section
of the Specifications. Payment for all items listed in the Bid Form will constitute full compensation
for all work shown and/or specified to be performed under this Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The Owner/Engineer does not assume any responsibility
for the final quantities, nor shall the Contractor claim misunderstanding because of such estimate
of quantities. Final payment will be made only for satisfactorily completed quantity of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment will
be made for any item of work required to complete the lump sum items. Lump sum contracts
shall be complete, tested and fully operable prior to request for final payment. Contractor may be
required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM
Separate payment will be made for the items of work described herein and listed on the Bid Form.

Any related work not specifically listed, but required for satisfactory completion of the work shall
be considered to be included in the scope of the appropriate listed work items.
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2.01

2.02

No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the Owner until as-built (record) drawings have been submitted and
approved by the Engineer.

1. Shop Drawings, Working Drawings.

2. Clearing, grubbing and grading except as hereinafter specified.

3. Trench excavation, including necessary pavement removal and rock removal, except as
otherwise specified.

4. Dewatering and disposal of surplus water.

5. Structural fill, backfill, and grading.

6. Replacement of unpaved roadways, and shrubbery plots.

7. Cleanup ‘and miscellaneous work.

8. Foundation and borrow materials, except as hereinafter specified.

9. Testing and placing system in operation.

10. Any material and equipment required to be installed and utilized for the tests.

11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.

12 Maintaining the existing quality of service during construction.

13. Maintaining or detouring of traffic.

14. Appurtenant work as required for a complete and operable system.

15. Seeding and hydromulching.

16. As-built Record Drawings.

BID ITEM NOS. 1A THRU 5A: CURB REPLACEMENT
Measurement shall be per linear feet of curb replacement.

Payment will be for the actual linear feet and type of curbing installed and accepted. Curb
replacement shall match the existing curb and shall be constructed in accordance with the latest
FDOT Specifications, Section 520, and the latest Manatee County Transportation Department
Highway and Drainage Standards. Payment shall represent full compensation for all labor,
material and equipment required for the curb replacement.

The unit bid price shall include, but is not limited to, removal, proper disposal, compaction,
forming, reinforcement, furnishing, placing the concrete, finishing as specified and all incidentals
necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 6A THRU 8A: ASPHALT PAVEMENT RESTORATION

Measurement shall be per square yards of asphalt pavement restoration. Payment will be for the
actual square yards of pavement restoration installed and accepted.

Payment will include complete restoration of the roadway section in accordance with the latest
Manatee County Transportation Department Highway and Drainage Standards and FDOT
Specifications for Road and Bridge Construction.

The unit bid price shall include, but is not limited to, all required items, including base, subbase,
milling, asphalt overlay, prime and tack coats, labor, materials and equipment, testing and
incidentals necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.
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2.03

2.04

2.05

2.06

BID ITEM NO. 9A: CONCRETE PAVEMENT REPLACEMENT

Measurement shall be per square yards of concrete pavement replacement. Concrete pavement
shall be replaced in accordance with the latest Manatee County Transportation Department
Highway and Drainage Standards.

Payment will be for the actual square yards of concrete pavement replacement installed and
accepted.

The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting
joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NO. 10A: CONCRETE SIDEWALK REPLACEMENT

Measurement shall be per square yards of concrete sidewalk replacement.

Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee County
Transportation Department Highway and Drainage Standards.

Payment will be for the actual square yards of concrete sidewalk installed and accepted.

The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting
joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NO. 11A THRU 13A: DRIVEWAY RESTORATION

Measurement shall be per square yards of driveway restoration.

Payment will be for the actual square yards of driveway restoration installed and accepted.
Payment for all work included in these Bid Items will be made at the applicable contract unit bid
price per square yard of shell, asphaltic concrete, or concrete driveway restoration as listed on
the Bid Form. Disturbed driveways shall be replaced or restored in accordance with the latest
Manatee County Transportation Department Highway Standards.

The unit bid price shall include, but is not limited to, all labor, materials and equipment for cutting
the edges of existing driveways, compacting subgrade, furnishing and installing the shell,
asphaltic concrete or concrete and all incidentals necessary to complete these bid items ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 14A THRU 16A: SODDING, SEEDING AND MULCHING

Measurement shall be per square yards of sodding, seeding and mulching.

Payment will be per actual quantity of square yards of sodding, seeding and mulching installed
and accepted.

The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, and
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2.07

2.08

2.09

2.10

2.1

incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 17A THRU 21A: REVERSE DEADMAN
Measurement shall be per each reverse deadman.

Payment will be per actual quantity of reverse deadmans furnished and installed according to the
pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, excavation, including rock, forming, concrete,
reinforcement, tie-rods, backfill, compaction and any other related item necessary to complete
these bid items, ready for approval and acceptance by the Engineer/Owner.
BID ITEM NO. 22A: GROUT FILL ABANDONED PIPE (FLOWABLE FILL)

Measurement shall be per cubic yard of grout fill.

Payment will be per actual quantity of cubic yards of grout fill furnished, installed and accepted in
any size of pipe, abandoned and left in place.

The unit bid price shall include, but is not limited to, cleaning, labor, materials, sludge removal and
disposal, equipment for mixing and placing the grout and all incidentals necessary to complete
this bid item, ready for approval and acceptance by the Engineering/Owner.

BID ITEM NO. 23A: 2" BLOW-OFF ASSEMBLY

Measurement shall be per each 2” blow-off assembly.

Payment will be per the quantity of blow-of assemblies furnished, installed and accepted.

The unit bid price shall include, but is not limited to, testing, excavation, backfill, bracing, shoring,
sheeting, dewatering, 2-inch female quick coupling and cap, 2-inch reducing flange, 2-inch brass
or copper pipe and fitting, restrained joints, meter box, gate valve with box and cover, concrete

pad, and all incidentals necessary to complete this bid item, ready for approval and acceptance
by the Engineer/Owner.

BID ITEM NOS. 24A THRU 27A: BACKFLOW PREVENTER ASSEMBLY
Measurement shall be per each backflow preventer assembly.

Payment will be per the quantity of backflow assemblies furnished, installed and accepted,
according to the size as set forth on the Bid Form.

The unit bid price shall include, but is not limited to, all labor, equipment and materials, testing,
disinfection, and incidentals required to complete these bid items ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 28A: RELOCATE EXISTING FIRE HYDRANT ASSEMBLY
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2.12

213

2.14

2.16

Measurement shall be per each relocated existing fire hydrant assembly.

Payment will be per the quantity of existing fire hydrant assemblies relocated and accepted.
The unit bid price shall include, but is not limited to, all labor, equipment and materials required for
disconnecting, removing and re-installing the fire hydrant assembly. Payment shall also include
all pipe, adapters, gate valve, thrust blocks, joint restraints, concrete pad, excavation (including
rock), dewatering, bedding, backfill, detector wire, compaction, testing, disinfection, and
incidentals required to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 29A AND 30A: ADJUST EXISTING UTILITIES

Measurement shall be per each adjustment of existing utilities.

Payment will be per the quantity of adjustments completed and accepted according to the type,
as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all labor, materials and equipment required to
adjust each utility, dewatering, excavation, including rock excavation, pavement cutting, adjusting
rings, valve box extensions, backfill, compaction and any other related item necessary to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 31A THRU 36A: CUT AND PLUG EXISTING UTILITY LINES

Measurement shall be per each existing utility line to be cut and plugged.

Payment will be per size as listed on the Bid Form for cutting and plugging exisiing utility lines,
after the new utility lines have been placed into service.

The unit bid price shall include, but is not limited to, all labor, material, and equipment to complete
the work, dewatering, excavation, including rock excavation, backfill, compaction, cutting, plugs,
grout and all other incidentals required to complete this bid item, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 40A THRU 46A: REMOVE OUT OF SERVICE PIPE

Measurement shall be per linear foot of water and sewer pipe removed.

Payment will be according to the pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, and required
permits, all labor, materials, equipment and incidentals required to complete these bid items,
ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 47A THRU 49A: REHABILITATE EXISTING MANHOLE

Measurement shall be per vertical foot of existing sanitary sewer manhole to be rehabilitated.

Payment will be according to the inside diameter of the manhole as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all labor and materials; excavation, including
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2.17

2.18

2.19

2.20

rock; dewatering; backfill; compaction; liner system; bench and channel reconstruction; by-pass
pumping; seals; mortar; grout and all incidentals necessary to complete these bid items, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 50A THRU 59A: CASING SPACERS
Measurement shall be per each casing spacer required on carrier pipe thru casing pipe.
Payment will be according to the carrier pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all material, labor, equipment, blocking,
strapping and incidentals required to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 60A THRU 66A: REMOVE EXISTING VALVE
Measurement shall be per each existing valve removed.
Payment will be according to the size of valve removed as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of any valve, as
noted to be removed on the plans, all labor, materials and equipment required to complete these
bid items ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 67A THRU 76A: STAINLESS STEEL REPAIR CLAMP
Measuremeht shall be per each stainless steel repair clamp installed.
Payment will be according to the pipe size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all material, labor, equipment, blocking,
strapping and incidentals required to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 1B THRU 12B; 1C THRU 24C; 1D THRU 13D; AND 1F THRU 9F: PIPE

Measurement for the quantity of pipe to be paid for under these Bid Items shall be the length in
linear feet of pipe measured along the centerline of pipe through valves, fittings and manholes, in
place, completed and accepted. Installation shall be by open-cut or directional drill.

Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter of
pipe and the depth of pipe as listed on the Bid Form. The depth of pipe shall be measured from
the top of the trench to the top of the installed pipe at the center of pipe.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary
blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment;
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory excavation;
detectable tape; detector wire; bedding, backfill and compaction; chlorinating; constructing the
specified protection and adjusting of existing aboveground and underground utilities and service
connections; polyethylene encasement; butt fusion welds; drilling fluid disposal; thrust blocking;
disposal of spoil; hydrostatic testing; labor, equipment and materials required and all other related
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and necessary items required to complete these bid items, ready for approval and acceptance by
the Engineer/Owner. No additional compensation shall be made for excavation below the bottom
of the pipe, for rock removal or bedding and backfill material, or for repair of any trench
settlement. Site restoration, traffic control, erosion control, services, fittings, joint restraints and
pipe adapters paid under separate bid items.

BID ITEM NOS. 1E THRU 10E: STEEL CASING PIPE
Measurement shall be per linear feet of steel casing pipe.

Payment will be for the actual length of steel casing pipe installed and accepted, measured along
the centerline of casing, and according to the diameter of casing pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, labor, materials and equipment required for
installation, dewatering, excavation, including rock excavation, jack and bore pit, welding,
bedding, coating, blocking, sheeting, shoring, grout, backfill, compaction, testing, and any other
related item necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner. No additional compensation shall be made for repair of trench settlement.

BID ITEM NOS. 1G THRU 3G: SANITARY SEWER SERVICE
Measurement shall be per each sewer service and per linear feet of service pipe over 25 feet.

Payment will be according to the size, depth of pipe (measured from top of trench to top of pipe)
and linear feet of service as listed on the Bid Form. Length shall be measured along the
centerline of installed pipe through fittings in place. Additional payment shall be made for
additional length over 25 feet at the bid price.

The unit bid price shall include, but is not limited to, all labor, equipment and materials to install 6
(SDR-26) PVC pipe, bends, fittings, mainline wye, cleanout, concrete encasements and pads as
required, dewatering, excavation, including rock excavation, locating and connecting to all
existing household sanitary sewer services, installing all pipe bends, fittings, adapters, seals,
gaskets, bedding, backfilling, compaction and testing, ready for approval and acceptance by the
Engineer/Owner. No additional compensation shall be made for rock excavation, additional
excavation required to locate existing sanitary sewer services or repair of trench settlement.

BID ITEM NOS. 1H THRU 6H: WATER SERVICES
Measurement shall be for each water service and per linear feet of service pipe over 25 feet.

Payment will be according to the size, type and linear feet of service pipe per each long or short
(single, double, triple or quadruple) service pipe as listed on the Bid Form.

Length shall be measured along with centerline of installed pipe through fittings in place.
Additional payment shall be made for additional length of service pipe over 10 feet for short
services and 25 feet for long services.

It shall be the Contractor’s responsibility to install or reinstall water meters. New meters to be
provided by Manatee County. Long services shall be installed using an open-cut, directional bore
or jack and bore method under the existing roadway using the appropriate size PVC casing pipe
under the roadway. Short services can be installed using an open cut method.

Payment shall represent full compensation for all labor, material and equipment required to
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complete the work.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, service lines, directional bore or jack and bore, casing pipe, tapping saddles,
corporation stops, curb stops, meter yokes, detector wire, all necessary fittings, all service
connections, backfill, compaction, testing, disinfection and equipment required to complete these
bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 11 AND 2I: METER BOX
Measurement shall be for each meter box furnished and installed.
Payment will be according to the type of meter box as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, removal of existing meter boxes, new meter boxes, covers, detector wire, backfill,
compaction, testing, and all other items necessary to complete these bid items, all ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1J THRU 11J: CORE BORE MANHOLE
Measurement shall be per each manhole core bored.
Payment will be according to the size of the carrier pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, excavation, including rock excavation, boot,
adapters, seals, plugs, grout, backfill, compaction, testing; labor, equipment, material and all other
items necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 1K THRU 6K: PRECAST CONCRETE MANHOLE

Measurement shall be per vertical foot of manhole, measured from the top of the proposed rim
elevation to the manhole invert, with a liner if required, furnished, installed and accepted.

Payment will be according to the inside diameter of the manhole and the height, measured by
vertical foot as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, backfill, compaction, sheeting, removal of unsuitable material, furnishing and
installing frame and cover, liner as required, invert construction, protective coatings, outside drop
connections if applicable, sealing of lift holes, rainwater protector, seals, testing and any and all
other items necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 1L THRU 3L: FITTINGS

Measurement shall be per weight in pounds for Ductile Iron, PVC and HDPE pipe fittings. The
guantity to be paid for under this item is the weight in pounds of fittings as denoted in the
manufacturer’s catalogues.

Payment will be according to the weight and the type of each fitting as listed on the Bid Form.
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The unit bid price shall include, but is not limited to, furnishing and installing tees, crosses,
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above or
below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, washers,
gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring, and
sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill;
constructing the specified protection and adjusting of existing aboveground and underground
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1M THRU 13M: PIPE JOINT RESTRAINTS

Measurement shall be per each pipe joint restraint used in restraining pipe joints. The quantity to
be paid for under these bid items is the number of restraints furnished, installed and accepted.

Payment will be according to the size of the restraint, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all restraining devices
above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting,
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts and nuts,
hydrostatic testing, and other related and necessary materials, labor and equipment required to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1N THRU 13N: PIPE ADAPTERS

Measurement shall be per each pipe adapter used in connecting different types and materials of
pipe. The quantity to be paid for under these bid items is the number of pipe adapters furnished,
installed and accepted.

Payment will be according to the size of pipe adapter, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe adapters
above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting,
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts, nuts, washers,
pipe stiffeners, hydrostatic testing and any other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 10 THRU 120, 1P THRU 6P, 1Q THRU 11Q, 1U THRU 30U AND 1W THRU
23W: VALVES

Measurement shall be per each valve, furnished and installed.

Payment will be according to the size and type of valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete
pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials,
connectors, pipe sleeves, detector wire, excavation, including rock, backfill, dewatering, sheeting,
shoring, and any other related and necessary materials, labor and equipment required to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1R AND 2R: AIR RELEASE VALVE
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Measurement shall be per each air release valve furnished and installed.
Payment will be according to the size of the air release valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, valve inclusive of tapping saddle, shutoff valve and nipples, concrete pad, bedding,
backfill, compaction, testing, and any other related and necessary materials, labor, and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner. Manhole or stainless steel cabinet shall be paid under separate bid item.

BID ITEM NO. 1S: STAINLESS STEEL CABINET
Measurement shall be per each stainless steel cabinet used on aboveground air release valves
Payment will be according to the quantity of S.S. cabinets installed.

The unit bid price shall include, but is not limited to, all hardware, pad, anchorage, excavation,
and any other related and necessary materials, labor, and equipment required to complete this
bid item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 1T: FIRE HYDRANT ASSEMBLY
Measurement shall be per each fire hydrant assembly furnished and installed.
Payment will be according to the quantity of fire hydrant assemblies installed.

The unit bid price shall include, but is not limited to, furnishing and installing the main line tee,
gate valve, valve box and valve cover, concrete valve collar, identification disc, the hydrant with
locking device, hydrant pad, six-inch pipe between the center of the main and the hydrant, blow-
off valve, valve box, threaded rods, detector wire, restrained joints, excavation, including rock,
backfill, dewatering, sheeting, shoring, testing and any other related and necessary materials,
labor, and equipment required to complete this bid item, ready for approval and acceptance by
the Engineer/Owner.

BID ITEM NO. 1V THRU 5V: LINE STOP

Measurement shall be per each line stop furnished and installed.

Payment will be according to the size of line stop, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, piping, restrainment, excavation,
bracing, shoring, sheeting, dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of
spoil, testing and other related and necessary materials, work and equipment required to
complete, these bid items, ready for approval and acceptance by the Engineer/Owner.Removal
of line stop shall also be included in the unit price.

BID ITEM NOS. 1X THRU 11X: WETWELL PIPING

Measurement shall be the length in linear feet of pipe measured along the centerline of pipe
through the fittings from the pump base ell or flanged eccentric reducer to the check valve in the
valve vault in place, completed and accepted.

Payment will be according to the size and type, as listed on the Bid Form.
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The unit bid price shall include, but is not limited to, furnishing and installing all pipe; gaskets;
hardware; 90 degree elbows; flange adapters to connect the piping at each end; excavation,
including rock; dewatering; bedding and backfill; disposal of spoil; removal and proper disposal of
existing piping; testing and other related and necessary materials, work and equipment required
to complete these bid items, ready for approval and acceptance by the Engineer/Owner.

Manatee County personnel will remove and reinstall the wetwell pumps. Pump base ells,
eccentric reducers, S.S. pipe bracing and pipe thru wall seals paid under separate bid items.

BID ITEM NOS. 12X THRU 14X: PUMP BASE ELLS
Measurement shall be per each pump base ell furnished and installed.
Payment will be according to the size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing pump
base ells; new pump base ells; anchoring system; stainless steel anchor rods, flat washers, lock
washers and nuts. The unit bid price shall include, but is not limited to, all other items, materials,
work and equipment necessary to complete these bid items, ready for approval and acceptance
by the Engineer/Owner. New concrete bottom and fillet paid under separate bid items.

BID ITEM NOS. 15X THRU 21X: S.S. PIPE BRACING
Measurement shall be per each S.S. pipe bracing furnished and installed.
Payment will be according to the inside diameter and type of wetwell as listed on the Bid Form.

The unit bid price shall include, but is not limited to, stainless steel angles, straps, braces,
anchors, clamps and all necessary hardware. Also included are 3/16” minimum thickness rubber
gaskets between pipes and pipe straps, removal and proper disposal of existing pipe bracing, all
materials, work and equipment necessary to complete these bid items ready, for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 22X: 6” PVC STILLING WELL

Measurement shall be the length in linear feet of stilling well pipe measured in place.

The unit bid price shall include, but is not limited to, furnishing and installing 6” schedule 80 PVC
pipe, stainless steel supports, anchors, straps, bolts, and all other items, materials, and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 23X THRU 26X: RAISE EXISTING WETWELL TOP ELEVATION
Measurement shall be per vertical foot of reinforced concrete walls furnished and installed.
Payment will be according to the inside diameter of the wetwell as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal of existing top slab; concrete;
reinforcement; reinstalling existing top slab; all labor and materials; excavation, including rock;

dewatering; backfill; compaction; dowel rods; anchors; epoxy, sealant; mortar; and all incidentals
necessary to complete these bid items, ready for approval and acceptance by the
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Engineer/Owner. New top slab and aluminum hatch covers paid under separate bid items.
BID ITEM NOS. 27X THRU 30X: REPLACE EXISTING WETWELL TOP SLAB
Measurement shall be per each reinforced concrete top slab furnished and installed.
Payment will be according to the inside diameter of the wetwell as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal; concrete;
reinforcement; all labor and materials; excavation, including rock; dewatering; backfill;
compaction; dowel rods; anchors; epoxy; sealant; mortar; and all incidentals necessary to
complete these bid items, ready for approval and acceptance by the Engineer/Owner. Aluminum
hatch covers paid under separate bid items.

BID ITEM NOS. 31X THRU 37X: ALUMINUM HATCH COVER

Measurement shall be per each aluminum hatch cover furnished and installed.

Payment will be according to the hatch cover size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of hatch cover;
all labor and materials; forms; anchors; epoxy; sealant; mortar; and all incidentals necessary to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 38X: PUMP GUIDE RAIL SYSTEM

Measurement shall be per linear foot of pump guide rail system, which includes two (2) each
continuous lengths of S.S. Schedule 40 pipes per pump, furnished and installed.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing guide
rails; new S.S. upper guide rail brackets; S.S. pump cord hooks; S.S. lift chains; new float
brackets, all necessary hardware and all other items, materials and incidentals necessary to
complete this bid item ready, for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 39X: REINSTALL PUMP GUIDE RAILS

Measurement shall be per set of existing S.S. pump guide rails, which includes two (2) rails per
pump, reinstalled.

The unit bid price shall include, but is not limited to, installation; furnishing and installing new
upper guide rail brackets; cutting guide rails to fit new base ells; all necessary hardware and other
items, materials and incidentals necessary to complete this bid item, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 40X THRU 42X: CONCRETE REMOVAL AND INSTALLATION
Measurement shall be per cubic yard of concrete installed or removed.

Payment will be according to the Bid ltem as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removing, furnishing and installing concrete
wetwell fillets, concrete wetwell bottoms; reinforcement; proper disposal of spoil; and any other
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items, materials and incidentals necessary to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 43X THRU 47X: RESILIENT SEALS

Measurement shall be per each resilient seal furnished and installed.

Payment will be according to the diameter of the carrier pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal of existing seals and sleeves;
installing new resilient seals and PVC wall sleeves; repair of structure around wall penetrations
with hydraulic cement; all necessary hardware, materials and incidentals necessary to complete
these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 48X THRU 51X: WETWELL LINER AND/OR COATING

Measurement shall be per square foot of liner and/or coating furnished and installed.

Payment will be according the product used as listed on the Bid Form.

The unit bid price shall include, but is not limited to, surface repair, pressure cleaning and surface
preparation as recommended by the product's manufacturer; spoil removal and disposal; all
materials and incidentals necessary to complete these bid items, ready for approval and
acceptance by the Engineer/Owner. T-Lock liner removal paid under separate bid item.

BID ITEM NO. 52X: T-LOCK LINER REMOVAL

Measurement shall be per square foot of existing T-Lock liner removed.

Payment will be for the actual square feet of T-Lock liner removed.

The unit bid price shall include, but is not limited to, proper disposal of removed T-Lock liner, all
labor, materials and incidentals necessary to complete this bid item, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 53X AND 54X: PVC DRAIN LINES

Measurement shall be per each PVC drain line furnished and installed.

Payment will be according to the size of the drain line as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all material and labor necessary to remove or
grout fill any existing drain line; new drain line with a p-trap inside the lift station wetwell; S.S. pipe
strap and hardware; core-boring or jack hammering drain openings; repair of structures around
pipe penetrations; grout; hydraulic cement; valve vault floor grouting for drainage; all labor,

materials and incidentals necessary to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 55X THRU 64X: FLANGED VALVES

Measurement shall be per each flanged gate and check valve furnished and installed.
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Payment will be according to the type and size of valve as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
valves; linings and coatings; gaskets; hardware; S.S. bolting; all labor, materials and incidentals
necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 65X THRU 69X: FLANGED DUCTILE IRON PIPE

Measurement shall be per linear feet of flanged ductile iron pipe measured along the centerline of
pipe, in place, completed and accepted.

Payment will be according to the diameter of pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing pipe;
furnishing and installing all pipe; linings and coatings; gaskets; hardware; S.S. bolting; all labor,
materials and incidentals necessary to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 70X: FLANGED DUCTILE IRON FITTINGS

Measurement shall be per weight in pounds for flanged ductile iron fittings. The quantity to be
paid for under this item is the weight in pounds of fittings in place, completed and accepted.

Payment will be according to the weight of each fitting as denoted in the manufacturer's
catalogues.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
fittings; furnishing and installing tees, crosses, bends, sleeves, plugs, caps, reducers, increasers;
all joints, joint restraints, and jointing materials; S.S. bolts, nuts, washers, gaskets; linings and
coatings; hydrostatic testing; and all other related and necessary materials, labor and equipment
required to complete this bid item, ready for approval and acceptance by the Engineer/Owner.
BID ITEM NO. 71X THRU 77X: ADAPTERS

Measurement shall be per each flange adapter and male quick: coupler adapter furnished and
installed.

Payment will be according to the size and type of adapter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
adapters; new adapters, gaskets, S.S. hardware; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NO. 78X: S.S. PIPE SUPPORT

Measurement shall be per each adjustable S.S. pipe support.

Payment will be for the quantity of adjustable S.S. pipe supports furnished and installed.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing pipe

supports; new S.S. adjustable pipe supports; concrete blocks or pads; and all other related and
necessary materials, labor and equipment required to complete this bid item, ready for approval
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and acceptance by the Engineer/Owner.
BID ITEM NO. 79X: PRECAST CONCRETE DOGHOUSE VAULT

Measurement shall be per vertical foot, measured from the top of the concrete top to the bottom
of the vault furnished and installed.

Payment will be according to the vertical height of the vault required and the size as listed on the
Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, backfill, compaction, sheeting, removal of unsuitable material, concrete top, grout,
sealing of lift holes, protective coatings, testing and any and all other items necessary to complete
this bid item, ready for approval and acceptance by the Engineer/Owner. Aluminum hatch cover
to be paid under separate bid item.

BID ITEM NOS. 80X AND 81X: PRECAST CONCRETE VALVE VAULT

Measurement shall be per each précast concrete valve vault furnished and installed.

Payment will be according to the size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, backfill, compaction, sheeting, removal of unsuitable material, concrete top, grout,
sealing of lift holes, protective coatings, testing and any and all other items necessary to complete

these bid items, ready for approval and acceptance by the Engineer/Owner. Aluminum hatch
cover to be paid under separate bid item.

| BID ITEM NOS. 82X THRU 88X: INFLUENT LINE PLUG

Measurement shall be per each influent line plug furnished and installed.
Payment will be according to the diameter of line to be plugged as listed on the Bid Form.

The unit bid price shall include, but is not limited to, bladders, adapters, seals, gaskets and all
other related and necessary materials, labor and equipment required to complete these bid items,
ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 89X THRU 92X: BY-PASS PUMPING SYSTEM
Measurement shall be per day of by-pass pumping system required.

Payment will be according to the maximum flow and maximum head required as listed on the Bid
Form. j

The unit bid price shall include, but is not limited to, pumps, piping, temporary lines, vacuum
trucks, anchors, barricades, noise abatement procedures, and all other related and necessary
materials, labor and equipment required to complete these bid items, ready for approval and
acceptance by the Engineer/Owner. .

BID ITEM NOS. 93X THRU 95X: % INCH WATER SERVICE, HOSE BIB, METER AND
BACKFLOW ASSEMBLY
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Measurement shall be per linear foot of % inch water service and per each for % inch hose bib
assembly, meter and backflow preventer assembly furnished and installed.

Payment will be as per the item used as listed on the Bid Form.

The unit bid price shall include, but is not limited to, service lines, tapping saddle, corporation
stop, brass lock shield, loose key hose bib, backflow preventer assembly, hose bib mounting post
and all other related and necessary materials, labor and equipment required to complete these
bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 96X: BASE ELL BASE PLATE

Measurement shall be each base ell base plate furnished and installed.

Payment will be according to the quantity of base ell base plates installed.

The unit bid price shall include, but is not limited to, removal and remounting the base ell, drilling
and installing new base plate anchor bolts, cutting off existing base ell mounting bolts if needed,
and all other related and necessary materials, labor and equipment required to complete this bid
item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1Y: ELECTRIC METER CAN

Measurement shall be each electric meter can furnished and installed.

Payment will be according to the quantity of electric meter cans installed.

The unit bid price shall include, but is not limited to, removal and proper disposal, all connection,
and all other related and necessary materials, labor and equipment required to complete this bid
item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 2Y AND 3Y: FUSED SAFETY SWITCH

Measurement shall be each fused safety switch furnished and installed.

Payment will be according to the type of fused safety switch as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, all connections,
lighting arrestor mounted on exterior of safety switch, and all other related and necessary
materials, labor and equipment required to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 4Y THRU 18Y: CONTROL PANEL

Measurement shall be per each control panel furnished and installed.

Payment will be according to the type of control panel as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, conduit and
wire connections to the safety switch, all conduit and wire connections to the wetwell,
reconnecting all ground wiring, connecting wiring from antenna tower, all conduit and wire

connections to the flow meter vault, and all other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
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Engineer/Owner.
BID ITEM NOS. 19Y AND 21Y: CONDUIT FROM CONTROL PANEL TO WETWELL

Measurement shall be per linear foot of conduit from the control panel to the wetwell furnished
and installed.

Payment will be according to the size of the conduit as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, all connections,
drilling, sealing, grout, and all other related and necessary materials, labor and equipment
required to complete these bid items, ready for approval and acceptance by the Engineer/Owner.
BID ITEM NOS. 22Y THRU 25Y: ELECTRICAL SERVICE

Measurement shall be per linear foot of electrical service from the power source to the electric
meter.

Payment will be according to the size and type as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, wire, conduit,
permits, all wire connections, and all other related and necessary materials, labor and equipment
required to complete these bid items, ready for approval and acceptance by the Engineer/Owner.
BID ITEM NO. 26Y: ELECTRICAL MOUNTING STRUCTURE

Measurement shall be per each electrical mount structure furnished and installed.

Payment will be according to the quantity of electrical mounting structures installed.

The unit bid price shall include, but is not limited to, removal and proper disposal, S.S. pipes, S.S.
channels, S.S. hardware, concrete, and all other related and necessary materials, labor and
equipment required to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 27Y: SITE LIGHT

Measurement shall be per each site light furnished and installed on the lift station antenna mast.
Payment will be according to the quantity of site lights installed.

The unit bid price shall include, but is not limited to, light, conduit, wire, service connections,
mounting hardware, and all other related and necessary materials, labor and equipment required
to complete this bid item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 28Y THRU 31Y: DIESEL POWERED GENERATOR

Measurement shall be per each diesel powered generator furnished and installed.

Payment will be according to the size of generator as listed on the Bid Form.

The unit bid price shall include, but is not limited to, diesel powered generator, automatic power

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 48 /438



2.68

2.69

2.70

2.7

2.72

transfer switch, conduit, wire, all wire connections, fuel lines, fuel tank, concrete pad(s), weather
enclosure, system start-up, manuals, training, and all other related and necessary materials, labor
and equipment required to complete these bid items ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 32Y: FLOAT SWITCH

Measurement shall be per each float switch furnished and installed.

Payment will be according to the quantity of float switches installed.

The unit bid price shall include, but is not limited to, float switch, S.S. hardware, wiring,
connections, mounting bracket, and all other related and necessary materials, labor and
equipment required to complete this bid item ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 33Y: TRANSDUCER

Measurement shall be per each transducer furnished and installed.

Payment will be according to the quantity of transducers installed.

The unit bid price shall include, but is not limited to, transducer, wiring, and all other related and
necessary materials, labor and equipment required to complete this bid item, ready for approval
and acceptance by the Engineer/Owner.

BID ITEM NO. 34Y: FLOW METER

Measurement shall be per each flow meter furnished and installed.

Payment will be according to the quantity of flow meters installed.

The unit bid price shall include, but is not limited to, flow meter, aboveground transmitter, all
wiring, conduit, analog monitor for connection to telemetry, and all other related and necessary
materials, labor and equipment required to complete this bid item ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 35Y: FORCE MAIN PRESSURE TRANSDUCER

Measurement shall be per each force main pressure transducer furnished and installed.
Payment will be according to the quantity of force main pressure transducers installed.

The unit bid price shall include, but is not limited to, pressure transducer, tapping saddle and
valve, S.S. snubber, wiring, conduit, and all other related and necessary materials, labor and
equipment required to complete this bid item ready for approval and acceptance by the Engineer
Owner.

BID ITEM NOS. 1Z THRU 11Z: PIGG EXISTING UTILITY LINES

Measurement shall be per linear foot of existing utility lines to be pigged.
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Payment will be according to the pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, excavation, pipe cutting, cleaning, sludge
removal and disposal, pipe repair, site restoration, furnishing all labor, materials, equipment and
incidentals required to complete these bid items, ready for approval and acceptance by the

Engineer/Owner.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 50/438



SECTION 01152 REQUESTS FOR PAYMENT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the preconstruction
meeting, in accordance with the schedule established by Conditions of the Contract and
Agreement between Owner and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit payment requests in the form provided by the Owner with itemized data typed in
accordance with the Bid Form.

B. Provide construction photographs in accordance with Contract Documents.
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

A. When the Owner or the Engineer requires substantiating data, Contractor shall submit
suitable information with a cover letter.

B. Submit one copy of data and cover letter for each copy of application.
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

1.05 SUBMITTAL PROCEDURE
A. Submit applications for payment at the times stipulatéd in the Agreement.
B. Number: Three (3) copies of each application; all signed and certified by the Contractor.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01153 CHANGE ORDER PROCEDURES

GENERAL

DEFINITION
Change Order: Major change in contract scope or time that must be approved by the Board.

Administrative Change Adjustment: Minor change order uhder 10% of project costor 20%
time, does not have to be Board approved.

Field Directive Change: Change to contract quantity that does not require a change of scope
or time extension.

REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to Engineer on request.

The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

The Board of County Commissioners executes all Change Orders.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in the
Project. ’

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4, A specified period of time during which the requested price will be considered valid.

5. Such request is for information only and is not an instruction to execute the changes,

nor to stop work in progress.

Contractor may initiate changes by submitting a written notice to the Project Manager,
containing: '

Description of the proposed changes.

Statement of the reason for making the changes.

Statement of the effect on the Contract Sum and the Contract Time.

Statement of the effect on the work of separate contractors.

Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.

ghLNO=

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 527438



1.04

1.05

1.06

1.07

FIELD DIRECTIVE CHANGE

In lieu of a Change Order, the Project Manager may issue a Field Directive change for the
Contractor to proceed with additional work within the original intent of the Project.

Field Directive change will describe changes in the work, with attachments of backup
information to define details of the change.

Contractor must sign and date the Field Directive change to indicate agreement with the
terms therein.

DOCUMENTATION OF PROPOSALS AND CLAIMS

Support each. quotation for a lump sum proposal and for each unit price which has not
previously been established, with sufficient substantiating data to allow the Engineer/Owner to
evaluate the quotation.

On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

wh =

Nook

Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal, plus additional
information.

Name of the Owner's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.
Time record, summary of hours work and hourly rates paid.
Receipts and invoices for:
a. Equipment used, listing dates and time of use.
b. Products used, listing of quantities.
- C. Subcontracts.

i N

PREPARATION OF CHANGE ORDERS
Project Manager will prepare each Change Order.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER
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1.08

1.09

1.10

PART 2
PART 3

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or requests
from the Owner, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to Owner for approval. The Owner will
distribute executed copies after approval by the Board of County Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1.- Owner's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the Owner.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between Owner and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION CHANGE
AUTHORIZATION

At completion of the change, Contractor shall submit itemized accounting and supporting data
as provided in the Article "Documentation of Proposals and Claims" of this Section.

Engineer will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

Engineer will sign and date the Change Order to establish the change in Contract Sum and in
Contract Time.

Owner and Contractor will sign and date the Change Order to indicate their agreement
therewith.

CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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SECTION 01200 PROJECT MEETINGS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. The Owner or Engineer shall schedule the pre-construction meeting, periodic progress

meetings and special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be

qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING
A. Attendance:

Owner's Engineer.

Owner's Project Manager
Contractor.

Resident Project Representative.

Major Subcontractors.
Major Suppliers.
Others as appropriate.

PN~ WN =

B. Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
c. Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4, Procedures and processing of:
a. Field decisions.

b. Submittals.
c. Change Orders.

d. Applications for Payment.
5. Procedures for maintaining Record Documents.
6. Use of premises:
a. Office, work and storage areas.
b. Owner's REQUIREMENTS.
7. Temporary utilities.
8. Housekeeping procedures.

9. Liguidated damages.
10. Equal Opportunity Requirements.
11. Laboratory testing.

12. Project / Job meetings: Progress meeting, other special topics as needed.

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc

Related Labor Contractor's Superintendent.

55/438



PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS
GENERAL

1.01 GENERAL

A

Construction under this contract must be coordinated with the Owner and accomplished in a
logical order to maintain utilization and flow through existing facilities and public properties
and rights-of-way and to allow construction to be completed within the time allowed by
Contract Documents and in the manner set forth in the Contract.

1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS

A.

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the Owner. However, emergency work may be done without
prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the Owner. Such permission, however, may be revoked at any time by the
Owner if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and systems
required to maintain the existing facility's operations. All details of temporary piping and
temporary construction are not necessarily shown on the Drawings or covered in the
Specifications. However, this does not relieve the Contractor of the responsibility to insure
that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and payment
reports. This representative of the Contractor shall have direct project control and complete
authority to act on behalf of the Contractor in fulfilling the commitments of the Contractor's
schedule.

1.03 PROGRESS OF THE WORK

The work shall be executed with such progress as may be required to prevent any delay to
the general completion of the work. The work shall be executed at such times and in or on
such parts of the project and with such forces, materials and equipment to assure completion
of the work in the time established by the Contract and in the manner set forth in the
Contract.

PART 2 PRODUCTS

2.01 GENERAL REQUIREMENTS

A.
B.

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole responsibility of
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the Contractor. The progress schedule requirement is established to allow Engineer to review
Contractor's planning, scheduling, management and execution of the work; to assist Engineer
in evaluating work progress and make progress payments and to allow other contractors to
cooperate and coordinate their activities with those of the Contractor.

2.02 FORM OF SCHEDULES

A.

Prepare schedules using the latest version of Microsoft Project, or other Owner approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled and
sequenced by work areas. Horizontal time scale shall identify the first work day of each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be in
whole working days. In addition, man-days shall be shown for each activity or tabulated in an
accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and future
revisions.

'~ 2.03 CONTENT OF SCHEDULES

Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by Engineer to review all submittals as set forth in
the Contract Documents; items of work required of Owner to support pre-operational, startup
and final testing; time required for the relocation of utilities. Activities shall also identify
interface milestones with the work of other contractors performing work under separate
contracts with Owner.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage
of completion for each activity as of the first day of each month. -

Submittal schedule for shop drawing review, product data, and samples shall show the date of
Contractor submittal and the date approved submittals will be required by the Engineer,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s) shall
equal the calendar-day total time extension specified for the applicable work in the Contract
change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
start date and estimated completion date.
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For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the potential
delay and activity duration equal to zero work days.

2.04 SUPPORTING NARRATIVE

A.

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:

1. Actual completion dates for activities completed during the monthly report period and
actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the following
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4. The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract completion

date or interim completion dates as specified in the Agreement, Contractor shall
identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate

further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or riot in

the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the sequencing
and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required by
Engineer. Review of a report containing added activities will not be construed to be
concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should Engineer require additional data, this information shall be supplied by
Contractor within 10 calendar days.

2.05 SUBMITTALS

A.

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports, a
start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance with
the Contract Documents.
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G.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.

Monthly Status Report submittals shall include three copies of a time-scaled (days after notice
to proceed) diagram showing all contract activities and supporting narrative. The initial
detailed schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by Owner, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all detailed
activities included in the preliminary and estimated schedule submittals, (2) calendar days
prior to substantial completion, (3) summary activities for the remaining days. The critical
path activities shall be identified, including critical paths for interim dates, if possible.

The Contractor shall submit monthly progress schedules with each month's application for
payment.

Contractor shall submit three monthly status reports which will be retained by the Owner and

" Engineer.

2.06 MONTHLY STATUS REPORTS

A

Contractor shall submit three copies of detailed schedule status reports on a monthly basis
with the Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and a
supporting narrative including updated information as described above. The Monthly Report
will be reviewed by Engineer and Contractor at a monthly schedule meeting and Contractor
will address Engineer's comments on the

- subsequent monthly report. Monthly status reports shall be the basis for evaluating

Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule of
legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by Engineer will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

2.07 STARTUP SCHEDULE

A.

At least 60 calendar days prior to the date of substantial completion, Contractor shall submit a
time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
Engineer shall have 10 calendar days after receipt of the submittal to respond. Upon receipt
of Engineer's comments, Contractor shall make the necessary revisions and submit the
revised schedule within 10 calendar days. The resubmittal, if concurred with by Owner, shall
be the Work Plan to be used by Contractor for planning, managing, scheduling and executing
the remaining work leading to substantial completion.
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The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest schedule
of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined above.
In preparing this report, Contractor must assure that the schedule is consistent with the
progress noted in the startup schedule.

2.08 REVISIONS

A.

PART 3

All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all of
which shall be subject to review by Engineer and concurrence by Owner. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor changes
to the approved submittal may be approved at monthly meetings; a minor change is not
considered a revision in the context of this paragraph.

A revised schedule submittal shall be submitted for review when required by Engineer.

EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES
GENERAL

1.01 REQUIREMENTS INCLUDED

A.

The Contractor shall submit to the Engineer for review and approval: working drawings, shop
drawings, test reports and data on materials and equipment (hereinafter in this section called

~ data), and material samples (hereinafter in this section called samples) as are required for the

proper control of work, including, but not limited to those working drawings, shop drawings,
data and samples for materials and equipment specified elsewhere in the Specifications and
in the Contract Drawings.

Within thirty (30) calendar days after the effective date of the Agreement; the Contractor shall
submit to the Engineer, a complete list of preliminary data on items for which Shop Drawings
are to be submitted. Included in this list shall be the names of all proposed manufacturers
furnishing specified items and the date on which each Shop Drawing shall be submitted.
Review of this list by the Engineer shall in no way relieve the Contractor from submitting
complete Shop Drawings and providing materials, equipment, etc., fully in accordance with
the Specifications. This procedure is required in order to expedite final review of Shop
Drawings.

The Contractor is to maintain an accurate updated submittal log and will bring this log to each
scheduled progress meeting with the Owner and the Engineer. This log should include the
following items:

Submittal description and number assigned.

Date to Engineer.

Date returned to Contractor (from Engineer).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

CoNoOOT AWM=

1.03 CONTRACTOR'S RESPONSIBILITY

A.

It is the duty of the Contractor to check all drawings, data and samples prepared by or for him
before submitting them to the Engineer for review. Each and every copy of the Drawings and
data shall bear Contractor's stamp showing that they have been so checked. Shop drawings
submitted to the Engineer without the Contractor's stamp will be returned to the Contractor for
conformance with this requirement. Shop drawings shall indicate any deviations in the
submittal from requirements of the contract Documents.

Determine and verify:

1. Field measurements.
2. Field construction criteria.
3. Catalog numbers and similar data.
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4, Conformance with Specifications and indicate all variances from the Specifications.

The Contractor shall furnish the Engineer a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned to
him, by the Engineer, with No Exceptions Taken or Approved As Noted.

The Contractor shall submit to the Engineer all drawings and schedules sufficiently in
advance of construction requirements to provide no less than twenty-one (21) calendar days
for checking and appropriate action from the time the Engineer receives them.

The Contractor shall submit five (5) copies of descriptive or product data submittals to
complement shop drawings for the Engineer plus the additional copies if the Contractor
requires more than 1 being returned. The Engineer shall retain four (4) sets.

The Contractor shall be responsible for and bear all cost of damages which may result from
the ordering of any material or from proceeding with any part of work prior to the completion of
the review by Engineer of the necessary Shop Drawings.

1.04 ENGINEER'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS

A.

The Engineer's review of drawings, data and samples submitted by the Contractor shall cover
only general conformity to the Specifications, external connections and dimensions which
affect the installation.

The review of drawings and schedules shall be general and shall not be construed:

1. As permitting any departure from the Contract requirements.

2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.

3. As approving departures from details furnished by the Engineer, except as otherwise

provided herein.

If the drawings or schedules as submitted describe variations and show a departure from the
Contract requirements which the Engineer finds to be in the interest of the Owner and to be so
minor as not to involve a change in Contract Price or time for performance, the Engineer may
return the reviewed drawings without noting any exception.

When reviewed by the Engineer, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the Engineer on previous submissions. The
Contractor shall make any corrections required by the Engineer.
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If the Contractor considers any correction indicated on the drawings to constitute a change to
the Contract Drawings or Specifications, the Contractor shall give written notice thereof to the
Engineer. .

The Engineer shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to the
Engineer's actual payroll cost.

When the Shop and Working Drawings have been completed to the satisfaction of the
Engineer, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the Engineer.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A.

When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop Drawings
as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the Engineer and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature shall
be returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent to
the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

QoA LN =

If drawings show variations from Contract requirements because of standard shop practice or
for other reasons, the Contractor shall describe such variations in his letter of transmittal. If
acceptable, proper adjustment in the contract shall be implemented where appropriate. If the
Contractor fails to describe such variations, he shall not be relieved of the responsibility of
executing the work in accordance with the Contract, even though such drawings have been
reviewed.

Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item thereon,
the name and location of the supplier or manufacturer, trade name, catalog reference, size,
finish and all other pertinent data.
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H.

For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the Engineer along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

Only the Engineer will utilize the color "red" in marking shop drawing submittals.

1.06 WORKING DRAWINGS

A.

When used in the Contract Documents, the term "working drawings" shall be considered to
mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support of
utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

Copies of working drawings as noted above, shall be submitted to the Engineer where
required by the Contract Documents or requested by the Engineer and shall be submitted at
least thirty (30) days (unless otherwise specified by the Engineer) in advance of their being
required for work.

Working drawings shall be signed by a registered Professional Engineer, currently licensed to
practice in the State of Florida and shall convey, or be accompanied by, calculation or other
sufficient information to completely explain the structure, machine, or system described and
its intended manner of use. Prior to commencing such work, working drawings must have
been reviewed without specific exceptions by the Engineer, which review will be for general
conformance and will not relieve the Contractor in any way from his responsibility with regard
to the fulfillment of the terms of the Contract. All risks of error are assumed by the Contractor;
the Owner and Engineer shall not have responsibility therefor.

1.07 SAMPLES

A.

The Contractor shall furnish, for the review of the Engineer, samples required by the Contract
Documents or requested by the Engineer. Samples shall be delivered to the Engineer as
specified or directed. The Contractor shall prepay all shipping charges on samples. Materials
or equipment for which samples are required shall not be used in work until reviewed by the
Engineer.

Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and attachment
devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.

Each sample shall have a label indicating:

1. Name of product.
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7.

Name of Contractor and Subcontractor.

Material or equipment represented.

Place of origin.

Name of Producer and Brand (if any).

Location in project.

(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)

Reference specification paragraph.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the Engineer. Review of a sample shall be only for
the characteristics or use hamed in such and shall not be construed to change or modify any
Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the Engineer or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01370 SCHEDULE OF VALUES
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall submit to the Engineer a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

Upon request of the Engineer, the Contractor shall support the values with data which will
substantiate their correctness.

The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Schedule of Values will be considered for approval by Engineer upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

a0~

Schedule of Values shall list the installed value of the component parts of the work in

- sufficient detail to serve as a basis for computing values for progress payments during

construction.

Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of the
specification.
2. For each line item, list sub values of major products or operations under item.

Follow the bid sheets included in this Contract Documents as the format for listing component
items for pipe lines.

The sum of all values listed in the schedule shall equal the total Contract sum.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 67 /438



PART 1

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL

1.01 REQUIREMENTS INCLUDED

A.

C.

The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials, equipment
and incidentals necessary to obtain photographs and/or video recordings of all construction
areas.

Preconstruction record information shall consist of video recordings on digital video disks

(DVD).

Construction progress information shall consist of photographs and digital photographs on a
recordable compact disc (CD-R).

1.02 QUALIFICATIONS

A.

All photography shall be done by a competent camera operator who is fully experienced and
qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so as
to be easily understood.

1.03 PROJECT PHOTOGRAPHS

A.
B.

G.

Provide two prints of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.

Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected digital
files for a period of two years from date of substantial completion of the project.

3. Photographer shall agree to furnish additional prints to Owner and Engineer at

commercial rates applicable at time of purchase. Photographer shall also agree to
participate as required in any litigation requiring the photographer as an expert
witness.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation of
view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior
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to construction, or conditions of construction and state of progress. The Contractor shall
consult with the Engineer at each period of photography for instructions concerning views
required.

1.04 VIDEO RECORDINGS

A.

PART 2
PART 3

Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering plans shall be used as a reference for stationing in the audio portion of the
recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the Engineer on digital video
disks (DVD) for the permanent and exclusive use of the Engineer prior to the start of any
construction on the project.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

Construction shall not start until preconstruction video recordings are completed, submitted
and accepted by the Engineer. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the Engineer.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 69/438



PART 1

1.01

1.02

1.03

SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

GENERAL

REQUIREMENTS INCLUDED

Owner shall employ and pay for the services of an independent testing laboratory to perform
testing specifically indicated on the Contract Documents or called out in the Specifications.
Owner may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to

perform the work of the Contract.
LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

CONTRACTOR'S RESPONSIBILITIES

Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

Materials and equipment used in the performance of work under this Contract are subject to
inspection and testing at the point of manufacture or fabrication. Standard specifications for
quality and workmanship are indicated in the Contract Documents. The Engineer may require
the Contractor to provide statements or certificates from the manufacturers and fabricators
that the materials and equipment provided by them are manufactured or fabricated in full

‘accordance with the standard specifications for quality and workmanship indicated in the

Contract Documents. All costs of this testing and providing statements and certificates shall
be a subsidiary obligation of the Contractor and no extra charge to the Owner shall be allowed
on account of such testing and certification.

Furnish incidental labor and facilities:

To provide access to work to be tested.

To obtain and handle samples at the project site or at the source of the product to be
tested.

To facilitate inspections and tests.

For storage and curing of test samples.

W M=
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PART 2
PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse Owner for laboratory personnel and travel expenses incurred due to
Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the Engineer.

If the test results indicate the material or equipment complies with the Contract Documents,
the Owner shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract

Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A.
B.
C.
PART 2
2.01
2.02
2.03
A.
B.
2.04
A.
B.
PART 3
3.01
A.

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well as
pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for power
used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to provide
water for construction purposes, i.e., meter, pay all costs for installation, maintenance and
removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION

GENERAL

The Contractor shall maintain and operate systems to assure continuous service.
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B. The Contractor shall modify and extend systems as work progress requires.

3.02 REMOVAL

A. The Contractor shall completely remove temporary materials and equipment when their use is
no longer required.

B. The Contractor shall clean and repair damage caused by temporary installations or use of
temporary facilities.

END OF SECTION
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SECTION 01570 TRAFFIC REGULATION

PART 1 GENERAL

1.01

1.02

REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual

construction and all abutting areas which are used by the Contractor and which interfere with

the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the construction
period. The Contractor shall utilize the appropriate traffic plan from the FDOT Maintenance of
Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design Standards, Latest
Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before a
partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic Control
Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of the
closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Engineer will consult with the Owner immediately on any vehicular or pedestrian safety or
efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 74 /438



F. When conditions require the temporary installation of signs, pavement markings and traffic
barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the Engineer for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.
PART 2 PRODUCTS (NOT USED)
PART3 ~ EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
GENERAL |
REQUIREMENTS INCLUDED
Furnish, install and maintain County project identification signs.
Remove signs on completion of construction.
Allow no 6ther signs to be displayed except for traffic control and safety.
PROJECT IDENTIFICATION SIGN (COUNTY)

One painted sign, of not less than 32 square feet (3 square meters) area, with painted graphic
content to include:

1. Title of Project.

2. Name of Owner.

3. Names and titles of authorities as directed by Owner.
4, Prime Contractor.

Graphic design, style of lettering and colors: As approved by the Engineer and subject to
approval of the Owner.

Erect on the site at a lighted location of high public visibility, adjacent to main entrance to site,
as approved by the Engineer and the Owner

INFORMATIONAL SIGNS

Painted signs with painted lettering, or standard products.

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
usage.

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout
project.

Erect at appropriate locations to provide required information.
QUALITY ASSURANCE
Sign Painter: Professional experience in type of work required.

Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

PUBLIC NOTIFICATION
Door Hangers: Manatee County Project Management shall generate and the General

Contractor shall distribute door hangers to all residents who will be impacted by project
construction.
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PART 2
2.01

C.

1.0 Residents impacted include anyone who resides inside, or within 500 feet of project
limits of construction.

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall
be affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY [S BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard from U.S.
777 t0 ??7? Street West. The project is expected to begin in August, 200X and be completed in
July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A. Contractor C. Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large sizes
to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 771438



D. Paint: Exterior quality, as specified in the Contract Documents.

PART 3 EXECUTION

3.01 PROJECT IDENTIFICATION SIGN
A. Paint exposed surface or supports, framing and surface material; one coat of primer and one
coat of exterior paint.
B. ‘ Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages
to structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of
project.

END OF SECTION
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SECTION 01590 ENGINEER'S FIELD OFFICE
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

Contractor shall furnish, install and maintain one temporary field office during the entire
construction period for the sole use of the Engineer.

1.02 OTHER REQUIREMENTS
A. Prior to installation of the Engineer’s field office, the Contractor shall consult with the Engineer
on location, access and related facilities.
B. All site use approvals shall be obtained by the Contractor.
C. Upon completion of construction, the Contractor shall remove the field office and restore the
site to its original condition.
1.03 REQUIREMENTS FOR FACILITIES
A. Construction:
1. The field office shall be structurally sound, weather tight, with floors raised
aboveground.
2. At Contractor’s option, portable or mobile buildings may be used.

B. Office for Field Engineer:

1. A separate office for sole use of the Engineer with secure entrance doors, key and
lock shall be provided.
2. Area: 250 sq. ft. minimum, with minimum dimension of 8 feet.
3. Windows:
a. Minimum of three (3).
b. Operable sash and insect screens.
c. Locate field office to provide maximum view of construction areas.
4, Furnishings:
Two standard size chairs and desks with three drawers each.
One drafting table: 39"x72"x36" high, with one equipment drawer.
One metal, double-door storage cabinet with lock and key.
One plan rack to hold a minimum of six sets of project drawings.
One standard four-drawer legal-size metal filing cabinet with lock and key.
Six linear feet of bookshelves.
One swivel arm chair.
Two straight chairs.
One drafting table stool.
One waste basket.
One tackboard, 36"x30".
One fire extinguisher.
. One first aid kit.
5. Services:
a. Adequate lighting.
b. Exterior lighting at entrance door.
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PART 2
2.01

PART 3
3.01

3.02

C. Automatic heating and mechanical cooling equipment to maintain comfort

conditions.

d. Minimum of four 110 volt duplex electric convenience outlets, at least one on
each wall.

e. Electric distribution panel: Two circuits minimum 110 volt, 60 hertz service.

f. Convenient access to drinking water and toilet facilities.

g. Telephone: One private direct line instrument.

h. Fax: combination fax/duplicator.

PRODUCTS

MATERIALS, EQUIPMENT, FURNISHINGS

May be new or used, but must be serviceable, adequate for required purpose and must
adhere to all applicable codes or regulations including the Manatee County Building Codes.

EXECUTION

PREPARATION

Fill and grade site as necessary for temporary structure to provide positive surface drainage.
INSTALLATION

Construct temporary field office on proper foundation and provide connections for all utility
services.

1. Secure portable or mobile building when used.
2. Provide steps and landings at entrance doors.
END OF SECTION
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PART 1 GENERAL

SECTION 01600 MATERIAL AND EQUIPMENT

1.01  REQUIREMENTS INCLUDED

A. Material and equipment incorporated into the work:

1.
2.

3.

4.
5.

Conform to applicable specifications and standards.

Comply with size, make, type and quality specified, or as specifically approved in
writing by the Engineer.

Manufactured and Fabricated Products:

a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.

b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.

C. Two or more items of the same kind shall be identical and manufactured by
the same manufacturer.

d. Products shall be suitable for service conditions.

e. Equipment capacities, sizes and dimensions shown or specified shall be

adhered to unless variations are specifically approved in writing.
Do not use material or equipment for any purpose other than that for which it is
specified.
All material and equipment incorporated into the project shall be new.

1.02 MANUFACTURER'S INSTRUCTIONS

A. When Contract Documents require that installation of work shall comply with manufacturer's
printed instructions, obtain and distribute copies of such instructions to parties involved in the
installation, including two copies to Engineer. Maintain one set of complete instructions at the
job site during installation and until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements. Should job conditions or specified
requirements conflict with manufacturer's instructions, consult with Engineer prior to
proceeding. Do not proceed with work without clear instructions.

1.03 TRANSPORTATION AND HANDLING

A. Arrange deliveries of products in accordance with construction schedules, coordinate to avoid
- conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.

2. Immediately on delivery, inspect shipments to assure compliance with requirements of
Contract Documents and approved submittals and that products are properly
protected and undamaged.

B. Provide equipment and personnel to handle products by methods to prevent soiling or

damage to products or packaging.

1.04 SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options:

1. For products specified only by reference standard, select any product meeting that
standard.
2. For products specified by naming one or more products or manufacturers and "or

equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely affect
the construction schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01620 STORAGE AND PROTECTION

PART 1 GENERAL

1.01  REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

1.02 STORAGE

A. Store products immediately on delivery and protect until installed in the Work, in accord with
manufacturer's instructions, with seals and labels intact and legible.

B. Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products above
’ ground to prevent soiling or staining. ‘

a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation to
avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

C. Arrange storage in manner to provide easy access for inspection.

1.03 MAINTENANCE OF STORAGE

A. Maintain periodic system of inspection of stored products on scheduled basis to assure that:
1. State of storage facilities is adequate to provide required conditions.
2. Required environmental conditions are maintained on continuing basis.
3. Surfaces of products exposed to elements are not adversely affected. Any weathering

of products, coatings and finishes is not acceptable under requirements of these
Contract Documents.

B. Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with notice
of enclosed instructions shown on exterior of package.

1.

5.

Equipment shall not be shipped until approved by the Engineer. The intent of this
Tequirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one month
prior to installation without written authorization from the Engineer.

All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the Engineer until such time as the equipment is to be installed.

All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.

Moving parts shall be rotated a minimum of once weekly to insure proper lubrication
and to avoid metal-to-metal "welding". Upon installation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
period of time to insure that the equipment does not deteriorate from lack of use.
Lubricants shall be changed upon completion of installation and as frequently as
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required, thereafter during the period between installation and acceptance.

6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally affected
by the long storage period. Such certifications by the manufacturer shall be deemed
to mean that the equipment is judged by the manufacturer to be in a condition equal to
that of equipment that has been shipped, installed, tested and accepted in a minimum
time period. As such, the manufacturer will guaranty the equipment equally in both
instances. If such a certification is not given, the equipment shall be judged to be
defective. It shall be removed and replaced at the Contractor's expense.

1.04 PROTECTION AFTER INSTALLATION

A. Provide protection of installed products to prevent damage from subsequent operations. Remove
when no longer needed, prior to completion of work.

B.  Control traffic to prevent damage to equipment and surfaces.
C. Provide coverings to protect finished surfaces from damage.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to be
substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the Engineer and Owner shall make an
inspection to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the Engineer determines that the work is not substantially complete:

1. The Engineer shall notify the Contractor in writing, stating the reasons.

2. The Contractor shall remedy the deficiencies in the work and send a second written
notice of substantial completion to the Engineer.

3. The Engineer shall reinspect the work.

When the Engineer finds that the work is substantially complete:

1. He shall prepare and deliver to the Owner a tentative Certificate of Substantial
Completion (Manatee County Project Management Form PMD-8) with a tentative list
of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the Owner as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the Owner and the Contractor a definite
Certificate of Substantial Completion (Manatee County Project Management Form
PMD-8) with a revised tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written certification
stating that: ‘

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the Owner's
representative and are operational.

The work is completed and ready for final inspection.

o hroONM=
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B. The Engineer shall make an inspection to verify the status of completion after receipt of such

certification.
C. If the Engineer determines that the work is incomplete or defective:
1. The Engineer shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2. The Contractor shall take immediate steps to remedy the stated deficiencies and send
a second written certification to Engineer that the work is complete.
3. The Engineer shall reinspect the work.
D. Upon finding the work to be acceptable under the Contract Documents, the Engineer shall

request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and final
completion due to the incompleteness of the work, the Contractor shall reimburse the Owner
for the Engineer’s fees.

1.04 CONTRACTOR'’S CLOSEOUT SUBMITTALS TO ENGINEER
A. Project Record Documents (prior to substantial completion).
B. Operation and maintenance manuals (prior to substantial completion).
C. Warranties and Bonds.
E. Evidence of Payment and Release of Liens: In accordance with requirements of General and

Supplementary Conditions.

F. Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

G. Certificate of Insurance for Products and Completed Operations.

Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee County
Project Management Form PMD-9).

1.05 FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final statement of accounting to the Engineer.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
c. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4. Previous payments.
5. Sum remaining due.
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C. Project Management shall prepare a final Change Order, reflecting approved adjustmentsto -
the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01710 CLEANING
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by the
General Conditions.

1.02 DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PART 2 PRODUCTS
2.01 MATERIALS

A. Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

B. Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

C. Use cleaning materials only on surfaces recommended by cleaning material
manufacturer.

PART 3 EXECUTION
3.01 DURING CONSTRUCTION
A.  Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

D. Provide on-site containers for the collection of waste materials, debris and rubbish.

E. Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

3.02 DUST CONTROL

A. Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

B.  Schedule operations so that dust and other contaminants resulting from cleaning
process will not fall on wet or newly-coated surfaces.

3.03 FINAL CLEANING
A. Employ skilled workmen for final cleaning.

B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Priorto final completion or Owner occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire
work is clean.

END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 89/438



PART 1

SECTION 01720 PROJECT RECORD DOCUMENTS

GENERAL

1.01 REQUIREMENTS INCLUDED

A.

Contractor shall maintain at the site for the Owner one record copy of:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
Engineer's field orders or written instructions.

Approved shop drawings, working drawings and samples.
Field test records.

Construction photographs.

N RWND =

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES

A.

1.03

1.04

o0 ® »

Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with CSI format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.

Make documents and samples available at all times for inspection by the Engineer.
MARKING DEVICES

Provide felt tip marking pens for recording information in the color code designated by the
Engineer.

RECORDING

Label each document "PROJECT RECORD" in neat large printed letters.

Record information concurrently with construction progress.

Do not conceal any work until required information is recorded.

Drawings; Legibly mark to record actual construction:

1. All underground piping with elevations and dimensions. Changes to piping location.
Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements. Actual installed pipe material, class,
etc. Locations of drainage ditches, swales, water lines and force mains shall be shown

every 200 feet (measured along the centerline) or alternate lot lines, whichever is
closer. Dimensions at these locations shall indicate distance from centerline of right-
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10.
11.

12.

13.
14.

15.

of-way to the facility.

Field changes of dimension and detail.

Changes made by Field Order or by Change Order.

Details not on original contract drawings.

Equipment and piping relocations.

Locations of all valves, fire hydrants, manholes, water and sewer services, water and
force main fittings, underdrain cleanouts, catch basins, junction boxes and any other
structures located in the right-of-way or easement, shall be located by elevation and
by station and offset based on intersection P.l.'s and centerline of right-of-way. For
facilities located on private roads, the dimensioning shall be from centerline of paving
or another readily visible baseline.

Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line or
200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches
and swales shall be verified.

Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline
shall be given at PVI's and at all intersections.

Record drawings shall show bearings and distances for all right-of-way and easement
lines, and property corners.

Sidewalks, fences and walls, if installed at the time of initial record drawing submittal,
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions
shall include distance from the right-of-way line and the back of curb and lot line or
easement line.

Sanitary sewer mainline wyes shall be located from the downstream manhole. These
dimensions shall be provided by on-site inspections or televiewing of the sewer
following installation.

Elevations shall be provided on the top of operating nuts for all water and force main
valves.

Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall have
an allowable tolerance of £ 1/8 inch per 50 feet (or part thereof) of horizontal distance
up to a maximum tolerance of £ 2 inch.

Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State of
Florida), employed by the Contractor, and submitted to the Owner/Engineer.

E. Specifications and Addenda; Legibly mark each Section to record:

1.
2.

Manufacturer, trade name, catalog number and supplier of each product and item of
equipment actually installed.
Changes made by field order or by change order.

F. Shop Drawings (after final review and approval):

1.

Five sets of record drawings for each process equipment, piping, electrical system
and instrumentation system.

1.05 SUBMITTAL
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PART 2

2.01

B.

Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver
signed and sealed Record Documents and Record Drawings to the Engineer. These will be
reviewed and verified by the inspector. If there are any required changes or additions, these
shall be completed and the entire signed and sealed set resubmitted prior to final pay
application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall be
certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated by the
Land Development Ordinance and submitted on signed and dated mylar drawings together
with a recordable compact disk (CD).

The CD shall contain media in AutoCad Version 12 or later, or in any other CAD program
compatible with AutoCad in DWG or DXF form. All fonts, line types, shape files or other
pertinent information used in the drawing and not normally included in AutoCad shall be
included on the media with a text file or attached noted as to its relevance and use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number. _

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

agrLbd=

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly appointed
representative. The appointed representative shall be a qualified employee of the responsible
design professional or a qualified inspector retained by the responsible design professional on
a project-by-project basis.

STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

Record drawings shall be submitted to at least the level of detail in the contract documents. It
is anticipated that the original contract documents shall serve as at least a background for all
record information. Original drawings in CAD format may be requested of the Engineer.

Drawings shall meet the criteria of paragraph 1.04 D above.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. Compile product data and related information appropriate for Owner's maintenance and
operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

B. Instruct Owner's personnel in maintenance of products and equipment and systems.

C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

1.02 FORM OF SUBMITTALS

A. Prepare data in form of an instructional manual for use by Owner's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten .
4. Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List: '

a. Title of Project.
b. Identity of separate structures as applicable.
C. Identity of general subject matter covered in the manual.
C.  Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings.

1.03 MANUAL FOR EQUIPMENT AND SYSTEMS

A. Submit three copies of complete manual in final form.
B. Content for each unit of equipment and system, as appropriate:
1. Description of unit and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
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C. Complete nomenclature and commercial number of replaceable parts.

2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
c. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
c. Disassembly, repair and reassembly.
, d. Alignment, adjusting and checking.
4. Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. ltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10.  Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.
- C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4, Operating procedures:
a. = Routine and normal operating instructions.
b. Sequences required.
c. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting”.
C. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
8. Prepare and include additional data when the need for such data becomes apparent

during instruction of Owner's personnel.
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Prepare and include additional data when the need for such data becomes apparent during
instruction on Owner's personnel.

Additional requirements for operating and maintenance data: Respective sections of
Specifications.

1.04 SUBMITTAL SCHEDULE

A.

B.
1.05

A.

B.
PART 2
PART 3

Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).

Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.

INSTRUCTION OF OWNER'S PERSONNEL

Prior to final inspection or acceptance, fully instruct Owner's designated operating and

maintenance personnel in operation, adjustment and maintenance of products, equipment

and systems. :

Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01740 WARRANTIES AND BONDS
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Compile specified warranties and bonds.
Compile specified service and maintenance contracts.
Co-execute submittals when so specified.

Review submittals to verify compliance with Contract Documents.

m o o w »

Submit to Engineer for review and transmittal to Owner.
102  SUBMITTAL REQUIREMENTS

A. Assemble warranties, bonds and service and maintenance contracts, executed by each of the
respective manufacturers, suppliers and subcontractors.

B. Number of original signed éopies required: Two each.

C. Table of Contents: Neatly typed, in orderly sequence. Provide complete information for each
item.

Product or work item.

Firm, with name of principal, address and telephone number.

Scope.

Date of beginning of warranty, bond or service and maintenance contract.
Duration of warranty, bond or service maintenance contract.

Provide information for Owner's personnel:

a. Proper procedure in case of failure.

b. Instances which might affect the validity of warranty or bond.

7. Contractor, name of responsible principal, address and telephone number.

ouRrwLN=

1.03 FORM OF SUBMITTALS
A. Prepare in duplicate packets.
B. Format:
1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger
sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND BONDS".
List:
a. Title of Project.
b. Name of Contractor.
C. Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.

1.04 TIME OF SUBMITTALS
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A. Make submittals within ten days after date of substantial completion and prior to final request
for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the Owner of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND
EQUIPMENT

PART 1 GENERAL

1.01

SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or convert
existing structures as shown or specified and as required for the installation of piping,
mechanical equipment and appurtenances. Existing piping and equipment shall be removed
and dismantled as necessary for the performance of facility alterations in accordance with the

requirements herein specified.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

3.01

GENERAL

A. The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of the
existing structures or appurtenances, as indicated on the Contract Drawings, herein specified,
or necessary to permit completion of the work under this Contract. The Contractor shall
dispose of surplus materials resulting from the above work in an approved manner. The work
shall include all necessary cutting and bending of reinforcing steel, structural steel, or

miscellaneous metal work found embedded in the existing structures.

B. The Contractor shall dismantle and remove all existing equipment, piping, and other
appurtenances required for the completion of the work. Where called for or required, the
contractor shall cut existing pipelines for the purpose of making connections thereto. Anchor
bolts for equipment and structural steel removed shall be cut off one inch below the concrete

surface. Surface shall be finished as specified in the Contract Documents.

C. At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe anchorage, if required, shall

also be installed as directed by the Engineer.

D. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or otherwise
altered except with the express approval of and to the extent approved by the Engineer.

E. When removing materials or portions of existing utility pipelines and/or structures or when
making openings in walls and patrtitions, the Contractor shall take all precautions and use all
necessary barriers and other protective devices so as not to damage the structures beyond
the limits necessary for the new work, and not to damage the structures or contents by falling
or flying debris. Unless otherwise permitted, line drilling will be required in cutting existing

concrete.

F. Materials and equipment removed in the course of making alterations and additions shall
remain the property of the Owner, except that items not salvageable, as determined by the
Engineer and the Owner, shall become the property of the Contractor to be disposed of by
him off the work site at his own place of disposal. Operating equipment shall be thoroughly

cleaned, lubricated, and greased for protection during prolonged storage.
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3.02

3.03

C.

All alterations to existing utility pipes and structures shall be done at such time and in such
manner as to comply with the approved time schedule. So far as possible before any part of
the work is started, all tools, equipment, and materials shall be assembled and made ready so
that the work can be completed without delay.

All workmanship and new materials involved in constructing the alterations shall conform to
the General Specifications for the classes of work insofar as such specifications are
applicable.

All cutting of existing concrete or other material to provide suitable bonding to new work shall
be done in a manner to meet the requirements of the respective section of these
Specifications covering the new work. When not covered, the work shall be carried on in the
manner and to the extent directed by the Resident Project Representative.

Surfaces of seals visible in the completed work shall be made to match as neérly as possible
the adjacent surfaces.

Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases,
doweling anchors into existing concrete and elsewhere as shown.

Where necessary or required for the purpose of making connections, the Contractor shall cut
existing pipelines in a manner to provide an approved joint. Where required, he shall use
flanges, or provide Dresser Couplings, all as required.

The Contractor shall provide flumes, hoses, piping and other related items to divert or provide
suitable plugs, bulkheads, or other means to hold back the flow of water or other liquids, all as
required in the performance of the work under this Contract.

Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.

CONNECTING TO EXISTING PIPING AND EQUIPMENT
The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping and

equipment prior to making the connections called out in the Drawings. The verifications shall
be performed with adequate time to correct any potential alignment or other problems prior to

‘the actual time of connection. A Manatee County representative must be present for all tie-ins

for a visual inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos abatement contractor or
subcontractor registered in the State of Florida.

The asbestos abatement contractor or subcontractor shall contact the appropriate regulatory
agencies prior to removal or abandonment of any asbestos material and shall obtain all
required permits and licenses and issue all required notices. The Contractor shall be
responsible for all fees associated with permits, licenses and notices to the governing
regulatory agencies.

All work associated with removal or abandonment of asbestos cement pipe and
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3.04

3.056

appurtenances shall be performed in accordance with the standards listed below and all other
applicable local, State, or Federal standards.

Florida Administrative Code, Chapter 17-251, "Asbestos".

National Emission Standards Hazardous Air Pollution (NESHAP), 40 CFR, Part 61,
Subpart M, latest revision.

Occupational Safety and Health Act, 29 CFR

The Environmental Protection Agency (EPA) Asbestos Abatement Worker Protection
Rule.

Florida Statute 455.300.

o R D=

ASBESTOS CEMENT PIPE REMOVAL

All asbestos cement pipe sections shown on the Drawings to be removed, and all related
valves, fittings and appurtenances shall be removed in their entirety and disposed of by the
Contractor in accordance with this Section. After removal of the facilities, all trenches shall be
backfilled in accordance with the Contract Documents. The cost of disposing of the removed
materials shall be borne by the Contractor.

The Contractor shall make necessary provisions for the Engineer's representative to monitor
all removal operations.

The cutting of existing asbestos-cement (A/C, aka "Transite") pipe shall be by hand saw only
activities by a licensed asbestos abatement contractor. No machine cutting shall be allowed.
Removal of all portions of pipe shall be double bagged prior to shipment. Longer sections of
pipe removed may be shipped without double bagging. An asbestos manifest form must
accompany each and every shipment of such pipe or pipe material waste to the Manatee
County Lena Road Landfill. Prior to each shipment, a minimum of 24 hours notice to the
Landfill field office (Phone #748-5543) is required.

IN-PLACE GROUTING OF EXISTING PIPE

Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a sand/cement grout as specified herein. When such pipes are constructed with
asbestos cement materials, the abandonment activities shall be performed by a licensed
asbestos abatement contractor as specified in these Specifications.

Grout shall be injected within the pipe sections indicated on the Drawings. The ends of these
sections shall be capped and/or plugged. The grouting program shall consist of pumping
sand-cement grout with suitable chemical additives at pressures necessary to fill the pipe
sections shown on the Drawings to prevent the potential for future collapse.

The pump used for grouting should be a continuous flow, positive displacement model with a
pugmill type mixing vat having a minimum shaft speed of 60 rpm and incorporated as an
integral part of the equipment. Alternate equipment may be used subject to the approval of
the Engineer. The rate of pumping shall not exceed six (6) cubic feet per minute. The
pumping pressures shall be in the range of 100 to 150 psi.

The Contractor shall provide standpipes and/or additional means of visual inspection as
required by the Engineer to determine if adequate grout material has filled the entire pipe
section(s). The Contractor shall make necessary provisions for the Engineer's representative
to monitor all grouting operations.
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E. All pipe to be abandoned shall be capped or plugged with a fitting or material that will prevent
soil or other material from entering the pipe. All caps and plugs shall be subject to approval
by the Engineer.

END OF SECTION
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PART 1
1.01
A.
B.
C.
PART 2
PART 3
3.01
3.02
3.03
3.04

SECTION 02100 SITE PREPARATION
GENERAL
SCOPE OF WORK

This Section covers clearing, grubbing and stripping of the project site and/or along the
pipeline route.

The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to be
cleared shall be reviewed by the Engineer prior to the beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances in
force in Manatee County. The Contractor shall comply with all applicable sections of these
ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely cleared
of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable
obstructions resting on or protruding through the surface of the ground. However, trees shall
be preserved as hereinafter specified unless otherwise designated by the Engineer. Clearing
operations shall be conducted so as to prevent damage to existing structures and installations
and to those under construction, so as to provide for the safety of employees and others. Soil
erosion control devices such as hay bales and silt fences shall be installed to satisfy all
Federal, State and County requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches in
diameter, matted roots, brush, timber, logs and any other organic or metallic debris not
suitable for foundation purposes, resting on, under or protruding through the surface of the
ground to a depth of 18 inches below the subgrade. All depressions excavated below the
original ground surface for or by the removal of such objects, shall be refilled with suitable
materials and compacted to a density conforming to the surrounding ground surface.

STRIPPING

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be protected
until it is placed as specified. The Owner shall have the option to receive all excess topsoil
materials. The Contractor shall pay all equipment and labor cost to deliver excess top soil
material to a remote site chosen by the Owner within a five mile radius of the construction site.
Should Owner not choose to receive any or all excess topsoil materials, the Contractor shall
dispose of said material at no additional cost to Owner.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
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3.05

3.06

3.07

operation by hauling such material and debris off site. The cost of disposal (including hauling)
of cleared and grubbed material and debris shall be considered a subsidiary obligation of the
Contractor; the cost of which shall be included in the prices bid for the various classes of
work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the Engineer shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as may be
considered necessary by him for the protection of the trees during all construction operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed
private property adjacent to proposed project site. Trees, shrubbery, gardens, lawns and
other landscaping, which are not designated by the Engineer to be removed, shall be
replaced and replanted to restore the construction easement to the condition existing prior to
construction.

All soil preservation procedures and replanting operations shall be under the supervision of a
nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and workmanship.

The Contractor shall clean up the construction site across developed private property directly
after construction is completed upon approval of the Engineer.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and

restoration of public lands, parks, rights-of-way, easements and all other damaged areas.
This includes, but is not limited to the trimming of trees damaged by contractor's equipment.

END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 103 /438



PART 1
1.01

1.02

1.03

C.

SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR
STRUCTURES

GENERAL
SCOPE OF WORK

Structural excavation shall consist of the removal of material for the construction of
foundations for structures and other excavation designated on the drawings or in these
specifications.

Structural excavation and backfill shall consist of furnishing material, if necessary and placing
and compacting backfill material around structures to the lines and grades designated on the
drawings, as specified or directed by the Engineer.

Structural excavation and backfill shall include the furnishing of all materials, equipment and
other facilities which may be necessary to perform the excavations, place and compact the
backfill, install sheeting and bracing, and carry out any necessary dewatering. It shall also
include the wasting or disposal of surplus excavated material in a manner and in locations
approved by the Engineer.

The Contractor is responsible for the protection of every tree which is scheduled to remain in
the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional costto the County. This includes,
but is not limited to, protecting the root systems and adjusting grades as necessary for
tree/root protection.

QUALITY ASSURANCE
Testing Agency:

1. In place soil compaction tests shall be performed by a qualified testing laboratory.
2. Compaction tests shall be taken every 500 feet, except in the road crossings or road
shoulders. Tests are to be taken according to current FDOT Standards.

Reference Standards:

1. American Society for Testing and Materials (ASTM):
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-Ib. (4.5-kg)
Rammer and 18-in. (457-mm) Drop.

JOB CONDITIONS

The Contractor shall provide, operate and maintain all necessary pumps, discharge lines, well
points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc., free
from seepage, standing or running water at all times throughout the period of construction.

The Contractor shall assume all responsibility for the security of the excavation required,
employing bracing, lining or other accepted means necessary to accomplish same.

Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose earth
and shall be conditioned to the entire satisfaction of the Engineer.
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PART 2
2.01

2.02

PART 3

3.01

3.02

3.03

All excavated material unsuitable for use or which will not be used shall be disposed of in a
manner consistent with State and County regulation.

All unsuitable organic materials, roots, logs, etc., found during excavation shall be removed by
the Contractor and the trench shall be refilled with suitable material.

PRODUCTS
MATERIAL FOR CONTROLLED FILL

Composition: Only approved material free from organic matter and lumps of clay, shall be
used for backfill. Excavated earth free from debris or organic material may be used for

* backfilling foundations or fill.

Crushed stone and shell shall meet or exceed current FDOT Standards.
UNSUITABLE MATERIAL

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT. This
includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash, debris, and
clays that cannot be dried sufficiently to obtain specified compaction.

EXECUTION
INSPECTION

The Contractor shall verify that work preceding the affected work of this Section has been
satisfactorily completed.

Conditions adversely affecting the work of this Section shall be corrected to the satisfaction of
the Engineer.

REMOVAL OF UNSUITABLE MATERIALS
The Contractor shall remove unsuitable material from within the limits of the Work.

Materials meeting requirements for controlled fill shall be stockpiled as necessary and in such
a manner satisfactory to the Engineer.

All material excavated shall be placed so as to minimize interference with public travel and to
permit proper access for inspection of the work.

EXCAVATION

When concrete or shell subbase footing is to rest on an excavated surface, care shall be
taken not to disturb the natural soil. Final removal and replacement of the foundation material
and subbase compaction to grade shall not be made until just before the concrete or masonry
is placed.

When any structural excavation is completed, the Contractor shall notify the Engineer who will
make an inspection of the excavation. No concrete or masonry shall be placed until the
excavation has been approved by the Engineer.
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3.05

The elevations of the footing bottom and the base slab as shown on the Drawings, shall be
considered as approximate and the Engineer may order in writing, such changes in
dimensions or elevations of the footings and slab base as necessary to secure satisfactory
foundations.

All excavation shall be made within an area bounded by lines five feet outside and parallel to
the exterior walls of the structure to allow for correct forming, shoring and inspection of
foundation work. Pouring of concrete against earth side walls shall not be permitted.

If the ground is excavated below the grade called for by the Drawings or becomes unstable
due to the Contractor's carelessness or operations, the ground shall be excavated to
undisturbed native soil before continuing concreting operations.

If in the opinion of the Engineer, the material at or below the normal grade of the bottom of the
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the Engineer and if so directed, replaced by crushed stone or washed shell.

STRUCTURAL BACKFILL

Structural backfill shall not be placed until the footings or other portions of the structure or
facility have been inspected by the Engineer and approved for backfilling.

A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the concrete
base slabs and footings if required by the engineer.

Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum of
98 percent of the maximum density determined by ASTM D1557, Method A or C, or as
directed by the Engineer. The Contractor shall securely tamp the backfill with pneumatic
rammer around all wall foundations. The method of compaction shall be satisfactory to the
Engineer.

Compaction of structural backfill by ponding and jetting may be permitted when, as
determined by the Engineer: the backfill material is of such character that it will be self-
draining when compacted; foundation materials will not soften or be otherwise damaged by
the applied water; no damage from hydrostatic pressure will result to the structure. Ponding
and jetting within two feet below finished subgrade shall not be permitted in roadway areas.
At the discretion of the Engineer, ponding and jetting may be permitted with compaction
layers not to exceed four feet.

Surplus material not used on-site shall be removed and disposed of off-site by the Contractor.

In no case shall surplus material be deposited on adjacent lands. Fill used for grading shall
be placed in layers not to exceed 12 inches in thickness and shall be compacted to a density
equal or greater to that of the surrounding natural ground.

BACKFILLING AROUND STRUCTURES

Common fill and structural fill are specified for use as backfill against the exterior walls of the
structures. Fill shall be placed in layers having a maximum thickness of eight (8) inches in
loose state and shall be compacted sufficiently to prevent settlement. If compaction is by
rolling or ramming, material shall be wetted down as required. Where material can be suitably
compacted by jetting or puddling, the Contractor may use one of these methods. No boulders
shall be allowed to roll down the slopes and hit the walls.
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Backfilling shall be carried up evenly on all walls of an individual structure simultaneously. A
variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be
allowed against walls until the walls and their supporting slabs, if applicable, have attained
sufficient strength. Backfilling shall be subjected to approval by the Engineer.

In locations where pipes pass through building walls, the Contractor shall take the following
precautions to consolidate the refill up to an elevation of at least one foot above the bottom of
the pipes:

1. Place structuralfill in such areas for a distance of not less than three feet either side of
the center line of the pipe in level layers not exceeding 6-inches in depth.

2. Wet each layer to the extent directed and thoroughly compact each layer with a power
tamper to the satisfaction of the Engineer.

3. Structural fill shall be of the quality specified under Part 2 of this Section.

The surface of filled areas shall be graded to smooth true lines, strictly conforming to grades
indicated on the grading plan. No soft spots or uncompacted areas shall be allowed in the
work.

Temporary bracing shall be provided as required during construction of all structures to
protect partially completed structures against all construction loads, hydraulic pressure and

earth pressure. The bracing shall be capable of resisting all loads applied to the walls as a
result of backfilling.

FIELD QUALITY CONTROL

The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

END OF SECTION
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PART 1
1.01

1.02

SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE

GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals necessary to
perform all excavation, backfill, fill, grading, trench protection or other related work required to
complete the piping work shown on the Drawings and specified herein. The work shall
include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; backfilling;
required fill or borrow operations; grading; disposal of surplus and unsuitable materials; and
all related work such as sheeting, bracing and dewatering.

Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

The Contractor is responsible for the protection of every tree which is scheduled to remainin
the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This includes,
but is not limited to protecting the root systems and adjusting grades as necessary for
tree/root protection.

PROTECTION
Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary for
proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall be
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be
immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-
diameter of any pipe and no wood sheeting shall be cut off at a level lower than one
foot above the top of any pipe unless otherwise directed by the Engineer. During the
progress of the work, the Engineer may direct the Contractor in writing to leave
additional wood sheeting in place. If steel sheeting is used for trench sheeting,
removal shall be as specified above, unless written approval is given for an alternate
method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a manner
as not to endanger the construction or other structures, utilities, existing piping, or
property. Unless otherwise approved or indicated on the Drawings or in the
Specification, all sheeting and bracing shall be removed after completion of the piping
or structure, care being taken not to disturb or otherwise injure the pipeline or finished
masonry. All voids left or caused by withdrawal of sheeting shall be immediately
refilled with sand by ramming with tools specifically made for that purpose, by
watering, or as may otherwise be directed.

4, The Contractor shall construct, to the extent he deems it desirable for his method of
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench or
foundation unless otherwise indicated on the Drawings or directed by the
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Owner/Engineer. Sheeting shall be plumb and securely braced and tied in position.
Sheeting, bracing and cofferdams shall be adequate to withstand all pressures to
which the pipeline or structure will be subjected. Pumping, bracing and other work
within the cofferdam shall be done in a manner to avoid disturbing any construction of
the pipeline or the enclosed masonry. Any movement or bulging which may occur
shall be corrected by the Contractor at his own expense so as to provide the
necessary clearances and dimensions. -

Drawings of the cofferdams and design computations shall be submitted to the
Engineer and approved prior to any construction. However, approval of these
drawings shall not relieve the Contractor of the responsibility for the cofferdams. The
drawings and computations shall be prepared and stamped by a Registered
Professional Engineer in the State of Florida and shall be in sufficient detail to disclose
the method of operation for each of the various stages of construction, if required, for
the completion of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.

The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor shall
make the final 24" of excavation for this work in-the-dry and not until the water level is
a minimum of 6" below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water entering
excavation and keep such excavations dry so as to obtain a satisfactory undisturbed
subgrade foundation condition until the fill, structure, or pipes to be built thereon have
been completed to such extent that they will not be floated or otherwise damaged by
allowing water levels to return to natural elevations.

Dewatering shall at all times be conducted in such a manner as to preserve the
natural undisturbed bearing capacity of the subgrade soils at proposed bottom of
excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for deeper
in-ground structures or piping and for maintaining the lowered groundwater level until
construction has been completed to avoid the structure, pipeline, or fill from becoming
floated or otherwise damaged. Wellpoints shall be surrounded by suitable filter sand
and no fines shall be removed by pumping. Pumping from wellpoints shall be
continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work required
to install and maintain the proposed drainage systems for handling groundwater and
surface water encountered during construction of structures, pipelines and compacted
fills.

Where required, the Contractor shall provide a minimum of two operating groundwater
observation wells at each structure to determine the water level during construction of
the pipeline or structure. Locations of the observation wells shall be at structures and
along pipelines as approved by the Engineer prior to their installation. The
observation wells shall be extended to 6 inches above finished grade, capped with
screw-on caps protected by 24" x 24" wide concrete base and left in place at the
completion of this Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the Engineer for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of natural
bearing soils for damage to pipeline or structures caused by an inadequate
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PART 2
2.01

9.

10.

dewatering system or by interruption of the continuous operation of the system as
specified.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by means
of a test installation. Discharge water shall be clear, with no visible soil particles in a
one quart sample. Discharge water shall not flow directly into wetlands or Waters of
the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the Engineer.

Continuous pumping will be required as long as water levels are required to be below
natural levels.

PRODUCTS

MATERIALS

General

1.

Materials for use as fill and backfill shall be described below. For each material, the
Contractor shall notify the Engineer of the source of the material and shall furnish the
Engineer, for approval, a representative sample weighing approximately 50 pounds, at
least ten calendar days prior to the date of anticipated use of such material.
Additional materials shall be furnished as required from off-site sources and hauled to
the site.

Structural Fill

1.

Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade
portions of structures.

Structural fill material shall be a minimum of 60 percent clean sand, free of organic,
deleterious and/or compressible material. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180. Rock in excess of
2-1/2" in diameter shall not be used in the fill material. If the moisture content is
improper for attaining the specified density, either water shall be added or material
shall be permitted to dry until the proper moisture content for compaction is reached.

Common Fill

1.

Common fill material shall be free from organic matter, muck or marl and rock
exceeding 2-1/2" in diameter. Common fill shall not contain broken concrete,
masonry, rubble or other similar materials. Existing soil may be used to adjust grades
over the site with the exception of the construction area.

Material falling within the above specification, encountered during the excavation, may
be stored in segregated stockpiles for reuse. All material which, in the opinion of the
Engineer, is not suitable for reuse shall be spoiled as specified herein for disposal of
unsuitable materials by the Contractor.

Crushed Stone

1.

Crushed stone may be used for pipe bedding, manhole bases, as a drainage layer
below structures with underdrains and at other locations indicated on the Drawings.
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PART 3
3.01

2. Crushed stone shall be size No. 57 with gradation as noted in Table 1 of Section 901
of Florida Department of Transportation, Construction of Roads and Bridges.

EXECUTION
TRENCH EXCAVATION AND BACKFILLING

Excavation for all trenches required for the installation of pipes and electrical ducts shall be
made to the depths indicated on the Drawings and in such manner and to such widths as will
give suitable room for laying the pipe or installing the ducts within the trenches.

Rock shall be removed to a minimum 6" clearance around the bottom and sides of all the pipe
or ducts being laid.

Where pipes or ducts are to be laid in limerock bedding or encased in concrete, the trench
may be excavated by machinery to or just below the designated subgrade provided that the
material remaining in the bottom of the trench is no more than slightly disturbed.

Where the pipes or ducts are to be laid directly on the trench bottom, the lower part of the
trenches shall not be excavated to grade by machinery. The last of the material being
excavated manually, shall be done in such a manner that will give a flat bottom true to grade
so that pipe or duct can be evenly supported on undisturbed material. Bell holes shall be
made as required.

Backfilling over pipes shall begin as soon as practicable after the pipe has been laid, jointed
and inspected and the trench filled with suitable compacted material to the mid-diameter of
the pipe.

Backfilling over ducts shall begin not less than three days after placing concrete encasement.
All backfilling shall be prosecuted expeditiously and as detailed on the Drawings.

Any space remaining between the pipe and sides of the trench shall be packed full by hand
shovel with selected earth, free from stones having a diameter greater than 2" and thoroughly
compacted with a tamper as fast as placed, up to a level of one foot above the top of the pipe.

The filling shall be carried up evenly on both sides with at least one man tamping for each
man shoveling material into the trench.

The remainder of the trench above the compacted backfill, as just described above, shall be

filled and thoroughly compacted by rolling, ramming, or puddling, as the Engineer may direct,
sufficiently to prevent subsequent settling.

END OF SECTION
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR

SHELL REFILL
PART 1 GENERAL
1.01  SCOPE OF WORK
A. Ifin th}e opinion of the Engineer, the material at or below the normal grade of the bottom of the

trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the Engineer and replaced by crushed stone or washed shell.

PART 2 PRODUCTS (NOT USED)
PART 3 MATERIALS
3.01 EXCAVATION AND DRAINAGE

A. Whatever the nature of unstable material encountered or the groundwater conditions, trench
stabilization shall be complete and effective. .

B. Should the Contractor excavate below the grade shown on the Contract drawings because of
negligence or for his own convenience; due to failure in properly dewatering the trench;
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the
Engineer to excavate below grade. The work of excavating below grade and furnishing and
placing the approved refill material shall be performed at the Contractor's expense.

3.02 REFILL
A. Should the material at the level of trench bottom consist of fine sand, sand and silt or soft

earth, the subgrade material shall be removed as directed by the Engineer and the excavation
shall be refilled with crushed stone or washed shell.

END OF SECTION
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1.01

1.02

PART 2

PART 3
3.01

3.02

SECTION 02260 FINISH GRADING
GENERAL
WORK INCLUDED
The Contractor shall finish grade sub-soil.

The Contractor shall cut out areas to receive stabilizing base course materials for paving and
sidewalks.

The Contractor shall place, finish grade and compact top soil.
PROTECTION

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural features,
bench marks, pavement and utility lines. Damage shall be corrected at no cost to the Owner.

PRODUCTS

Topsoil: Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds or
other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may use
topsoil stockpiles on site if they conform to these requirements.

EXECUTION
SUB-SOIL PREPARATION

The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of
natural settlement and compaction. Uneven areas and low spots shall be eliminated. Debris,
roots, branches or other organics, stones, and sub-soil shall be removed by the Contractor
and disposed of in a manner consistent with the latest Manatee County Standards as well as
any affected regulatory agency. Should contaminated soil be found, the Contractor shall
notify the Engineer.

The Contractor shall cut out areas to sub-grade elevation to stabilize base material for paving
and sidewalks. .

The Contractor shall bring sub-soil to required profiles and contour graces gradually; and
blend slopes into level areas.

The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet
unless indicated otherwise on the Drawings.

The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be
placed. He shall repeat cultivation in areas where equipment use has compacted sub-soil.

The Contractor shall not make grade changes which causes water to flow onto adjacent
lands.

PLACING TOPSOIL
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The Contractor shall place topsoil in areas where seeding, sodding and planting is to be
performed. He shall place from the following minimum depths, up to finished grade
elevations:

1. 6 inches for seeded areas

2. 4-1/2 inches for sodded areas

3. 24 inches for shrub beds

4, 18 inches for flower beds

The Contractor shall use topsoil in a dry state as determined by the Engineer. He shall place
the material during dry weather.

The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure positive
drainage. He shall maintain levels, profiles and contours of the sub-grades.

The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or foreign
material while spreading the material.

The Contractor shall manually spread topsoil around trees, plants and structures to prevent
damage which may be caused by grading equipment.

The Contractor shall lightly compact and place the topsoil.

SURPLUS MATERIAL

The Contractor shall remove surplus sub-soil and topsoil from site at his expense.

The Contractor shall leave stockpile areas and entire job site clean and raked, ready for

landscaping operations.

END OF SECTION
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PART 1
1.01
A.
B.
C.
D.
1.02
A.
B.
C.
D.
PART 2
2.01
A.
B.
2.02
A.
B.
C.
D.
E.

SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

GENERAL
DESCRIPTION

The work specified in this Section consists of the design, provision, maintenance and removal
of temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will ensure
that erosion during construction will be either eliminated or maintained within acceptable limits
as established by the Owner/Engineer.

Temporary sedimentation controls include, but are not limited to: silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation
pollution will be either eliminated or maintained within acceptable limits as established by the
Owner/Engineer.

The Contractor is responsible for providing effective temporary erosion and sediment control
measures during construction or until final controls become effective.

REFERENCE DOCUMENTS

Florida Building Code.

FDEP/COE Dredge and Fill Regulations and/or Permit as applicable.
SWFWMD Permit Regulations and/or Permit as applicable.

Florida Stormwater, Erosion and Sedimentation Control Inspector's Manual.
PRODUCTS

EROSION CONTROL

Netting - fabricated of material acceptable to the Owner.

Seed and sod.

SEDIMENTATION CONTROL

Bales - clean, seed free cereal hay type.

Netting - fabricated of material_ acceptable to the Owner.

Filter stone - crushed stone conforming to Florida Dept of Transportation specifications.
Concrete block - hollow, non-load-bearing type.

Concrete - exterior grade not less than one inch thick.
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PART 3 EXECUTION

3.01 EROSION CONTROL

A. Minimum procedures for grassing shall be:

1.

Scarify slopes to a depth of not less than six inches and remove large clods, rock,
stumps, roots larger than 1/2 inch in diameter and debris.

2. Sow seed within twenty-four (24) hours after the ground is scarified with either
mechanical seed drills or rotary hand seeders.

3. Apply muich loosely and to a thickness of between 3/4-inch and 1-1/2 inches.

4. Apply netting over mulched areas on sloped surfaces.

5. Roll and water seeded areas in a manner which will encourage sprouting of seeds and
growing of grass. Reseed areas which exhibit unsatisfactory growth. Backfill and
seed eroded areas.

3.02 SEDIMENTATION CONTROL
A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as

shown on the approved descriptions and working drawings. Deteriorated hay bales and
dislodged filter stone shall be replaced by the Contractor at his expense.

3.03 PERFORMANCE

A. The Contractor, at his own expense, shallimmediately take whatever steps are necessary to
correct any deficiencies of the temporary erosion and sediment control measures employed if
they fail to produce results or do not comply with the requirements of the State of Florida or
any other federal, governmental or regulatory agency.

END OF SECTION
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PART 1
1.01

1.02

SECTION 02325 ROAD AND RAILROAD CROSSINGS
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, equipment, materials and incidentals required to install
road or railroad crossings as shown on the Drawings and as specified herein.

OPERATIONS ON MANATEE COUNTY OR STATE OF FLORIDA PROPERTY

All work affecting Manatee County, Florida Department of Transportation, any other
governmental agency's right-of-way or facilities, or railroad right-of-way shall be carried out to
the full satisfaction of the applicable Department's authorized representative. The Contractor
shall be responsible to meet any and all requirements of the Department of Transportation,
railroad, or other agency pertaining to the specific project and shall conduct all his work
accordingly.

Prior to the start of the jacking operation, a detailed jacking plan shall be submitted to the
Engineer for review and approval. No work shall be permitted until the submittals are
accepted. A Bore Path Report shall be submitted with in three (3) days of completion of the
bore.

Prior to construction, a minimum of three working days written notice prior to start of the actual
work shall be given to the Engineer and to the Florida Department of Transportation or other
applicable agency.

The Contractor shall install, maintain and leave in place any sheeting, underpinning, cribbing
and other related items (other than that required for the jacking pits) to support any structures
or facility on the right-of-way owned by either Manatee County, Florida Dept. of Transportation
or other governmental agency or railroad entity. The Contractor, at his expense, may be
directed by the Department of Transportation, other applicable agency, or the
Owner/Engineer, to leave sheeting in place.

The Contractor shall perform all necessary soil test borings to determine actual soil conditions
and shall utilize the results of said borings to determine the procedures required for each jack
and bore operation, including, but not limited to, the presence of rock and necessary
dewatering requirements.

No wires, equipment, or other appurtenances shall be permitted to be placed across or pass
across State property without the express written permission of the Department of
Transportation’s authorized representative.

All equipment used by the Contractor on State property may be inspected by the State and
shall not be used if it is deemed unsatisfactory by an authorized State representative. State
highways shall be kept free of obstructions at all times. ‘

No blasting shall be permitted under or adjacent to any State highways.
The Contractor shall be responsible for all damages arising from his negligence or failure to

comply with any State or Manatee County regulations or requirements or deviations from the
Contract Documents.
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J.
K.
1.03
1.04
A.
B.

All State highway crossings shall be performed and completed in a manner fully satisfactory to
the Department of Transportation and Manatee County.

Traffic control requirements and procedures are detailed in Section 01570 of this specification.
SHOP DRAWINGS

The Contractor shall furnish working drawings showing all fabrication and construction details
for the jacked crossings.

SUBMITTALS
Contractor shall submit a Jacking Plan that includes the following:
1. Site layout plan for entry and exit pit locations, drawn to scale, depicting the position of

all required equipment, access points, existing facilities to remain in place, existing
traffic lanes to be maintained in operation, office trailers and storage sites.

2. Qualification information on jack/bore contractor.
3. Manufacturer’s information on equipment to be used.
4. Methods and materials for retaining walls for jacking and receiving pits.

Bore Report that details final alignment, dimensions, and record documentation.

PART 2 PRODUCTS

2.01 MATERIALS

Sleeve, carrier pipe, skids, insulation, bulkheads, etc. shall be per contract plans.

PART 3
3.01

E.

EXECUTION
JACKING SLEEVE

The Contractor shall provide all labor, material, equipment and appurtenances required for
jacking the sleeves beneath the roadway or railroad tracks. The steel sleeve shall be welded
steel pipe and jacked in one continuous operation at the locations shown on the drawings.
Once the operation starts, jacking shall not be discontinued. Proper alignment and elevation
of the sleeves shall be consistently maintained throughout the jacking operation.

The Contractor shall shore the jacking pits with sheeting or such other materials as required.
Sheeting shall be driven to a sufficient depth below the invert of the steel sleeve to resist any
pressure developed by the soil outside the jacking pit. Sheeting shall terminate not less than
3-feet, 6-inches above existing grade.

The sections of steel sleeve shall be field welded in accordance with the applicable portions of
AWWA C-206 for field welded water pipe joints. Steel sleeve shall receive one coat of
Tnemec 46H-413 Hi-Build Tnemec-tar applied in accordance with manufacturer's
recommendation.

At the completion of the jacking operations, the Contractor shall be required to leave all
sheeting in place. The top of the sheeting shall be cut off 36-inches below finished grade.

The Contractor shall be responsible for preventing voids outside the steel sleeves. Should
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3.02

3.03

they occur, the Contractor may be directed to fill them with grout in a method approved by the
Engineer. The Contractor shall exercise care in the sleeve removal to prevent voids.

The Contractor shall be responsible for furnishing, installing and removing the thrust block or
restraint which was employed in driving the sleeve forward. No additional payment for the
jacking restraint shall be made other than the unit price for this item. The entire jacking
operation shall be discussed and accepted by the Engineer prior to commencing jack and
bore operation. After completion, the backup structures shall be removed in part or whole to
permit construction of the pipeline in the sleeve.

INSTALLING PIPE IN SLEEVE
The Contractor shall install the pipe in full conformity with the Contract Documents. The pipe
shall be installed to the lines and grades required within the sleeve and placed to the approval

of the Engineer. The pipe shall be braced to the side and the top of the sleeve to prevent
flotation or motion.

A bulkhead shall be placed at the ends of the sleeve to keep the surrounding soil and
material from migrating into the voids in the sleeve..

TESTING

The pipe shall be tested as provided in the Contract Document.

END OF SECTION
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PART 1
1.01

PART 2
2.01

PART 3
3.01

SECTION 02355 LUMBER LEFT IN PLACE
GENERAL
SCOPE OF WORK

The Contractor shall furnish and install shoring and sheeting as necessary to provide
adequate safety.

PRODUCTS

MATERIALS

Wood for shoring and sheeting shall be green, rough cut hardwood planking.
EXECUTION

INSTALLATION

The Contractor shall furnish, install and maintain sheeting and bracing required to support the
sides of excavations, to prevent any movement which could in any way diminish the width of
the excavation below which'is necessary for proper construction and to protect adjacent
structures from undermining or other damage. If the Engineer determines that insufficient or
improper supports have been provided, he may order additional supports to be installed at the
expense of the Contractor. Compliance with such orders shall not relieve or release the
Contractor from his responsibility for the sufficiency of such supports. Care shall be taken to
prevent voids outside of the sheeting. Should voids form, they shall be immediately filled and
rammed.

The Contractor shall embed and leave in place all sheeting, bracing and other related items
as shown on the Contract Drawings. The Owner/Engineer may direct that sheeting and
bracing timber be cut off at a specified elevation. No additional payment or compensation
shall be made for this work.

Sheeting and bracing not left in place shall be removed carefully in such manner as not to
endanger other structures, utilities, property, or proposed construction.

The Owner/Engineer may order sheeting and bracing to be left in place; however, this shall
not relieve the Contractor from liability for damages to persons or property due to negligence
or the failure on the part of the Contractor to leave in place sufficient sheeting and bracing to
prevent any caving or moving of the ground.

The Contractor shall receive no payment other than that included in the pipe bid item price for
any timber used for sheeting bracing, or other related items.

END OF SECTION
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PART 1
1.01

A.

B.
1.02

A

B.

C.

D.
1.03

A.

B.

C.
PART 2
2.01

A

SECTION 02444 FENCING
GENERAL
SCOPE OF WORK
Furnish all labor, material, equipment and incidentals necessary for complete installation of
chain link fence systems. The fencing shall be installed according to manufacturer's

specifications unless otherwise directed or authorized by the Owner/Engineer.

The Contractor's security fencing is at his expense and option and is not covered in this
Section.

QUALITY ASSURANCE

Standards of Manufacture shall comply with the standards of the Chain Link Fence
Manufacturer's Institute for "Galvanized Steel Chain Link Fence Fabric" and as herein
specified.

Provide each type of steel fence and gates as a complete unit produced by a single
manufacturer, including, but not limited to accessories, fittings, fasteners and appurtenances
complete and ready for use.

Acceptable Manufacturers: Anchor, Cyclone, or approved equal

Erector Qualifications: The Contractor or approved subcontractor, must have a minimum of
two years experience in similar fence installation.

SUBMITTALS

Product Data:

For Steel Fences and Gates, the Contractor shall submit for review and approval to the
Owner/Engineer, five (5) copies of the manufacturer's technical data, details of fabrication,
installation instructions and procedures for steel fences and gates. The Contractor shall be
responsible for a copy of each instruction to be given to the Installer.

Samples:

The Contractor shall submit two samples approximate size 6-inches long, or 6-inches square
of fabric material, framework members and typical accessories to the Owner/Engineer for
review and approval.

Certificates:

The Contractor shall provide manufacturer's certification that materials meet or exceed the
Contract Document requirements.

PRODUCTS
GENERAL

The pipe sizes indicated are commercial pipe sizes.
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2.02

2.03

The tube sizes indicated are nominal outside dimension.

Framework and appurtenances shall be finished with not less than minimum weight of zinc
per sq. ft. and shall comply with the following:

1. Pipe: ASTM A53 (1.8 oz. zinc psf)
2. Square tubing: ASTM A 123 (2.0 oz. zinc psf)
3. Hardware and Accessories: ASTM A 153 (zinc weight per Table I).

All fence components shall be galvanically compatible.

Vinyl coatings for fabric, posts, rails, gates, and all other fittings and components shall be
thermally fused polyvinyl chloride; heavy mil coating per ASTM F 668.

FABRIC

Fabric shall be 0.148 inch (9 gage) steel wire, 2-inch diamond mesh and both top and bottom
salvages shall be twisted and barbed for fabric over 60-inches high. Finish shall be hot dipped
galvanized, ASTM A 392, Class II.

POSTS, RAILS AND BRACES
End, Corner and Pull Posts:

1. The Contractor shall furnish end, corner and pull posts of the minimum size and
weight as follows:
a. Up to 5 foot fabric height
4} 2.375-inch OD pipe weighing 3.65 pounds per linear ft.
(2) 2.50-inch square tubing weighing 5.59 pounds per linear foot.
b. Over 5 foot fabric height
4] 2.875-inch OD pipe weighing 5.79 pounds per linear foot.
(2) 2.50-inch square tubing weighing 5.59 Ibs. per linear foot.

Line Post:

1. The Contractor shall furnish line posts of the minimum sizes and weight as follows.
Post shall be spaced 10 foot o.c. maximum, unless otherwise indicated:
a. Up to 5 foot fabric height.
(M 1.90-inch OD pipe weighing 2.72 pounds per linear foot.
b. Over 5 foot fabric height.
@) 2.375-inch OD pipe weighing 3.65 pounds per linear foot.

Gate Posts:

1. The Contractor shall furnish gate posts for supporting single gate leaf, or one leafof a
double gate installation, for nominal gate widths as follows:
a. Up to 6 feet wide.

M 2.875-inch OD pipe weighing 5.79 pounds per linear foot.

(2) 2-1/2 inch square tubing weighing 5.59 pounds per linear foot.
b. Over 6 feet and up to 13 feet wide.

§)) 4-inch OD pipe weighing 9.11 pounds per linear foot.
C. Over 13 feet and up to 18 feet wide.
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1) 6.625 inches OD weighing 18.97 pounds per linear foot.
d. Over 18 feet.
(M 8.625 inches OD weighing 28.55 pounds per linear foot.

D. Top Rails:

1. The Contractor shall furnish the following top rails unless otherwise indicated:
a. 1.660-inch OD pipe weighing 2.27 pounds per linear foot.
E. Post Brace Assembly:
1. The Contractor shall furnish bracing assemblies at the end, gate, at both sides of
corner and pull posts, with the horizontal brace located at mid-height of the fabric.
2. Use 1.660-inch OD pipe weighing 2.27 pounds per linear foot for horizontal brace and
3/8-inch diameter rod with turnbuckles for diagonal truss.
F. Tension Wire:
1. The Contractor shall furnish tension wire consisting of galvanized 0.177 inch (7 gage)

coiled spring wire as per ASTM A824 at the bottom of the fabric only.
G. Barbed Wire Supporting Arms:

1. The Contractor shall furnish pressed steel, wrought iron, or malleable iron barbed wire
supporting arms, complete with provisions for anchorage to posts and attaching three
rows of barbed wire to each arm. Supporting arms may be attached either to posts or
integral with post top weather cap. The Contractor shall provide a single 45 degree
arm for each post where indicated.

H. Barbed Wire:

1. The Contractor shall furnish barbed wire. It shall be 2 strand, 12-1/2 gauge wire with
14 gauge, 4-point barbs spaced 5-inch o.c., galvanized, complying with ASTM A121,
Class 3. .
. Post Tops:
1. The Contractor shall furnish post tops. Tops shall be pressed steel, wrought iron, or

" malleable iron of ASTM F626 designed as a weathertight closure cap (for tubular
posts). The Contractor shall furnish one cap for each post unless equal protection is
afforded by a combination of post top cap and barbed wire supporting arm. The
Contractor shall furnish caps with openings to permit through passage of the top rail.

J. Stretcher Bars:
1. The Contractor shall furnish stretcher bars. Bars shall be one piece lengths equal to
the full height of the fabric, with a minimum cross-section of 3/16-inch x 3/4-inch. The
Contractor shall provide one stretcher bar for each gate and end post and two bars for
each corner and pull post, except where fabric is integrally woven into the post.
K. Stretcher Bar Bands:

1. The Contractor shall furnish stretcher bar bands. Bands shall be steel, wrought iron, or
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2.04

2.05

malleable iron, a maximum space of 15-inch o.c. to secure stretcher bars to end,
corner, pull and gate posts.

GATES

The Contractor shall provide fabricated gate perimeter frames of tubular members. Additional
horizontal and vertical members shall ensure proper gate operation and attachment of fabric,
hardware and accessories. The maximum space of the frame members shall not be more
than 8-inches apart. Fabrication is as follows:

1. Up to 5 feet high, or leaf width 8 feet or less.
a. 1.660-inch OD pipe weighing 2.27 pounds per linear foot.
b. 1.5 inch sq. tubing weighing 2.27 pounds per linear foot.

2. Over 5 feet high, or leaf width exceeding 8 feet.
a. 1.90 inch OD pipe weighing 2.72 pounds per linear foot.
b. 2-inch square tubing weighing 2.60 pounds per linear foot.

The Contractor shall assemble gate frames by welding or with special malleable or pressed
steel fittings and rivets for rigid connections. He shall use the same fabric width as for the
fence, unless otherwise indicated in the Contract Documents or authorized by the
Owner/Engineer. He shall install the fabric with stretcher bars at vertical edges. The bars may
also be used at the top and bottom edges. The contractor shall attach stretchers to the gate
frame at a maximum spacing of 15-inch o.c. He shall attach the hardware with rivets or by
other means which will prevent removal or breakage.

The Contractor shall install diagonal cross-bracing consisting of 3/8-inch diameter adjustable
length truss rods on gates as necessary to ensure frame rigidity without sag or twist.

The Contractor shall install barbed wire above the gates. He shall extend the end members of
gate frames 12-inches above the top member which will be prepared for three strands of wire.
The Contractor shall provide necessary clips for securing wire to extensions.

Gate Hardware:

1. The Contractor shall furnish the following hardware and accessories for each gate.
a. Hinges: Pressed or forged steel or malleable iron to suit gate size, non-lift-off
type, offset to permit 180 degrees gate opening. Provide 1-1/2 pair of hinges
for each leaf over six feet nominal height.

b. Latch: Forked type of plunger-bar type to permit operation from either side of
gate with padlock eye as integral part of latch.

C. Keeper: Provide keeper for all vehicle gates, which automatically engages the
gate leaf and holds it in the open position until manually released.

d. Double Gates: Provide gate stops for double gates, consisting of mushroom

type of flush plate with anchors. Set in concrete to engage the center drip
drop rod or plunger bar. Include locking device and padlock eyes as an
integral part of the latch, using one padlock for locking both gate leaves.

e. Where gates are between masonry piers, provide "J" with 4-inch square
anchor plate to masonry contractor for building in.

MISCELLANEOUS MATERIALS AND ACCESSORIES

Wire Ties: The Contractor shall tie fabric to line posts. He shall use 9 gauge wire ties spaced
12-inches o.c. For tying fabric to rails and braces, he shall use 9 gauge wire ties spaced 24-
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PART 3

3.01

D.

inches o.c. For tying fabric to tension wire, he shall use 11 gauge hog rings spaced 24-inches
o.c. The finish of ties shall match the fabric finish.

Concrete: The Contractor shall provide portland cement concrete in compliance with ASTM
C-150 and the Contract Documents. Aggregates shall comply with ASTM C-33. The
Contractor shall mix the materials to obtain a minimum 28-day compressive strength of 2500
psi, using a minimum of 4 sacks of cement per cubic yard, a maximum size aggregate of 1-
inch, a maximum 3-inch slump and air entrainment of 2 percent to 4 percent.

Privacy Decorative Slatting (PDS) shall be PVC, bottom locking, non-fin type, sized to match
the fabric height and color in both the fence and gates.

EXECUTION
INSTALLATION

The Contractor shall not start the fence installation prior to the final grade completion, and the
finish elevations established, unless otherwise authorized by the Owner/Engineer.

The Contractor shall repair damaged coatings in the shop or in the field by recoating utilizing
manufacturers recommended repair compounds and as applied per manufacturer's
recommendations.

Excavation:
1. For post footings, the Contractor shall drill holes in firm, undisturbed or compacted soil
of the diameters and spacings shown or called out in the Contract Documents.
a. For holes not shown or called out on the Contract Documents, the Contractor
shall excavate minimum diameters recommended by the fence manufacturer.
b. Post holes shall be in true alignment and of sufficient size to provide a
permanent concrete foundation. Concrete shall be poured against undisturbed
earth sides and bottom. All holes shall be 48-inches deep with posts and
corner posts placed in the concrete to a depth of 36-inches. The gate posts
shall be set in the concrete to a depth of 42-inches below the surface in firm,
undisturbed soil. Holes shall be well centered on the posts. A minimum
diameter of 12-inches shall be required for all post holes.
c. Excavated soil shall be removed from the Owner's property.
d. If solid rock is encountered near the surface, the Contractor shall drill into rock

at least 12-inches for line posts and at least 18-inches for end, pull, corner or
gate posts. Hole shall be drilled to at least 1-inch greater diameter than the
largest dimension of the post to be place.

e. If the Contractor encounters solid rock below solid overburden, he shall drill to
the full depth required; however, rock penetration need not exceed the
minimum depths specified.

Setting Posts:

1. The Contractor shall remove loose and foreign materials from the sides and bottoms
of holes, and moisten soil prior to placing concrete.
a. Center and align posts in holes above bottom of excavation.
b. Place concrete around posts in a continuous pour and vibrate or tamp for
consolidation. Check each post for vertical and top alignment and hold in
position during placement and finishing operations. The top of concrete shall
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extend 2-inches above finish grade.

C. Trowel finish tops of footings and slope or dome to direct water away from
posts. Extend footings for gate posts to the underside of bottom hinge. Set
keeps, stops, sleeves and other accessories into concrete as required.

d. Keep exposed concrete surfaces moist for at least 7 days after placement, or
cure with membrane curing materials, or other acceptable curing method.
e. Grout-in posts set into sleeved holes, concrete constructions, or rock

excavations with non-shrink portland cement grout, or other acceptable
grouting material.

Concrete Strength:

The Contractor shall allow the concrete to attain at least 75% of its minimum 28-day
compressive strength no sooner than 7 days after placement, before rails, tension wires,
barbed wire, or fabric is installed. The Contractor shall not stretch and tension fabric or wires
and shall not hang gates until the concrete has attained its full design strength.

Top Rails:

The Contractor shall run the rail continuously through post caps or extension arms and bend
to radius for curved runs. He shall provide expansion coupling as recommended by fencing
manufacturer.

Brace Assemblies:

The Contractor shall install braces so that posts are plumb when diagonal rod is under proper
tension.

Tension Wire:

The Contractor shall install tension wires by weaving through the fabric and tying to each post
with not less than 0.170 inch galvanized wire, or by securing the wire to the fabric.

Fabric:

The Contractor shall leave approximately 3-inches between finish grade and bottom salvage,
except where the bottom of the fabric extends into the concrete. He shall pull the fabric taut
and tie it to posts, rails and tension wires. He shall install fabric on the security side of the
fence and anchor it to the framework so that the fabric remains in tension after the pulling
force is released.

Stretcher Bars:

The Contractor shall thread through or clamp the bars to the fabric 4-inches o.c. and secure
them to posts with metal bands spaced 15-inches o.c. '

Barbed Wire:

The Contractor shall install 3 parallel wires on each extension arm on the security side of
fence, unless otherwise indicated. He shall pull the wire taut and fasten securely to each
extension arm.

Gate:
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The Contractor shall install gates plumb, level and secure for full opening without interference.
He shall install ground-set items in concrete for anchorage, as recommended by the fence
manufacturer. He shall adjust hardware for smooth operation and lubricate where necessary.

Tie Wires:

The Contractor shall use U-shaped wire, conforming to the diameter of the attached pipe, and
shall clasp the pipe and fabric firmly with twisted ends of at least 2 full turns. He shall bend the
end of the wire to minimize hazard to persons or clothing.

Fasteners:

The Contractor shall install nuts for tension band and hardware bolts on the side of fence
opposite the fabric side. Pen ends of bolts or score threads to prevent removal of nuts.

INSTALLATION

Fence shall be constructed such that each run of fence between corner posts or gate posts
has equal spacing between the line posts. Spacing shall not exceed 10 feet, and shall not
exceed 8 feet for fabric with privacy decorative slatting.

END OF SECTION
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SECTION 02480 LANDSCAPING
PART 1 GENERAL
1.10 SCOPE OF WORK

A. The Contractor shall furnish all labor, materials, equipment, and incidentals required to
install trees, ground cover, and shrubs, to place accessory planting materials, to
maintain and guarantee all planted areas. All work shall be in strict accordance with
sound nursery practice and shall include maintenance and watering of all of the work of
this Contract until final completion and acceptance by the Owner.

B. Thelandscaping shall be performed by a contractor or subcontractor who specializes in
landscaping and who is fully familiar and experienced in projects of this type and scope.
The landscaping contractor or subcontractor shall be subject to the approval of the
Engineer.

C. The Contractor shall provide all landscaping complete and ready for use as specified in
the Contract Documents and as shown on the Drawings.

1.02 SUBMITTALS

A.  The Contractor shall submit to the Owner/Engineer for review and approval, shop
drawings and complete written maintenance instructions for each type of plant furnished
under this Contract.

B.  The Contractor shall submit representative samples of any or all of required accessory
planting materials as requested by the Owner/Engineer.

1.03 OBSTRUCTIONS BELOW GROUND

A. The Owner/Engineer may change the location of plant material if underground
construction, utilities or obstructions are encountered in excavation of planting areas or
pits.

B. The Contractor shall make such changes without additional compensation from the
Owner.

PART 2 PRODUCTS
2.01 MATERIALS

A. Plant species and size shall conform to those indicated in the Plant List and in plan
locations shown on the Drawings. Nomenclature shall conform to the Florida
Department of Agriculture: "Grades and Standards for Nursery Plants". The designated
authority for identification of plants shall be in conformance with FDOT Standard
Specification Section 580-2.1.1 Plants.

B. Plants shall be sound, healthy, vigorous, free from plant diseases, insects, pests, or
their eggs and shall have healthy normal root systems. Plants shall be nursery grown
stock, freshly dug. No heeled in, cold storage, or collected stock shall be accepted.

C. Shape and Form
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Plant material shall be symmetrical, typical for the variety and species, and shall
conform to the measurements specified in the Plant List.

Plants used where symmetry is required shall be matched as nearly as possible.
Plants shall not be pruned prior to delivery except as authorized by the
Owner/Engineer.

All plants shall have been transplanted or root pruned at least once in the past
three years. _

Unless otherwise noted, street trees shall be free of branches up to six feet, with
the single leader well branched, and with straight trunks.

Shrubs shall have been transplanted twice, have fully developed root systems, be
heavily canned with foliage to base, fulfill dimensions required, and be typical of
species. '

7. Ground covers shall have sturdy fibrous root systems and shall be heavily leafed.

o o » wN

D. Measurement: The height and/or width of trees shall be measured from the ground or
across the normal spread of branches with the plants in their normal position. This
measurement shall not include the immediate terminal growth.

E.  Substitutions in plant species or size shall be made only with the written approval of the
Engineer.

F.  Ground cover plants shall be planted in beds of four inches of approved topsoil. The
beds shall be thoroughly disked into the soil. The compacted and settled finished
surface shall be set to the required grade. Plants shall be spaced as described in the
Contract Documents or shown on the Contract Drawings, or otherwise directed by the
Owner/Engineer and in accordance with the best practices of the trade.

G. Planting Soll

1.  Soil for backfilling around plants and planting beds shall be a good grade of
garden loam as approved by the Owner/Engineer. Soil shall be free of heavy
clay, coarse sand, stones, lumps, sticks, or other foreign material. The soil shall
not be delivered or used in a muddy condition.

2.  The soil shall be taken from ground that has never been stripped. There shall be
a slight acid reaction to the soil with no excess of calcium or carbonate. The soll
shall be free from excess weeds or other objectionable material.

3.  Soail for trees and shrubs shall be delivered in a loose, friable condition. All trees
shall average approximately one cubic yard per tree, except Sabal Palmetto,
which shall be planted with clean sand. There shall be a minimum of 4-inches of
planting soil in ground cover areas and 1/8 cubic yard per shrub or vine.

4.  No marl shall be allowed in ground cover planting beds.

H.  Before plants are backfilled with planting soil, fertilizer tablets, Agriform 20-10-5 or
equal, shall be placed in each pit. The Contractor shall provide three tablets for each
tree and one for each shrub or vine.

l. Tree Staking: All tree staking and bracing shall be included herein in accordance with
sound nursery practice and shall be in accordance with the Contract Documents. The
Contractor shall furnish all materials required for staking and bracing as approved.

J. Léndscaping stones shall be inert and nonleaching. The Contractor shall provide
physical samples for approval prior to installation. Crushed limerock shall not be
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acceptable.
PART 3 EXECUTION
3.01 PLANTING PROCEDURES

A. Plant Locations: All plants shall be located as shown on the Drawings, to dimensions if
shown, to scale if not dimensioned. Large areas or beds shall be scaled and the plants
spaced evenly. Approval by the Engineer is required before any plants may be
installed.

B. Tree Pits: Pits for trees shall be at least two feet greater in diameter than the specified
diameter of the ball. Pits shall be of sufficient depth to allow a 12-inch layer of planting
soil under the ball when it is set to grade. Bottom of pit shall be loosened prior to
backfilling.

C. Digging and Handling

1. Plants shall be handled at all times so that roots or balls are adequately protected
from sun or drying winds. Tops or roots of plant allowed to dry out will be
rejected.

2.  Balled and burlapped plants shall be moved with firm, natural balls of soil, not less
than one foot diameter of ball to every one inch caliper of trunk, and a depth of not
less than 2/3 of ball diameter. No plant shall be accepted when the ball of earth
surrounding its roots has been cracked or broken. All trees, except palms, shall
be dug with ball and burlapped. Root pruning shall have been done at minimum
of four weeks before planting at the job.

3. Bare root plants shall be dug with spread of root and of sufficient depth to insure
full recovery of plant.

D. Cabbage Palms (Sable Palmetto):

1.  Cabbage Palms shall be taken from moist black sand areas. Only a minimum of
fronds shall be removed from the crown to facilitate moving and handling. Clear
trunk or overall height shall be as specified after the minimum of fronds have been
removed.

2. Cabbage Palms buds shall be tied to a suitable support with a burlap strip, to be
left in place until the tree is well established in its new location.

3. Cabbage Palms shall be planted in sand, thoroughly washed in during planting
operations, and with a dished or saucer depression left at the soil line for future
waterings. Palms with marred or burned trunks will be accepted at the discretion
of the Engineer only. ‘

4.  Trees moved by winch or crane shall be thoroughly protected from chain marks,
girdling or bark slippage by means of burlap, wood battens, or other approved

-method.

E.  When balled or burlapped plants are set, planting soil shall be carefully tamped under
and around the base of the balls to prevent voids. All burlap, rope, wires, etc., shall be
removed from the sides and tops of balls, but no burlap shall be pulled from underneath.

Roots of bare rooted plants shall be properly spread out and planting soil carefully
worked in among them.

F.  Allplants shall be set straight or plumb, in locations shown on the Drawings. Except as
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otherwise specified, plants shall be planted in pits which shall be set at such level that,
after settlement, they bear the same relation to the finished grade or the surrounding
ground as they bore to the grade of the soil from which they are taken.

Pruning shall be carefully done by experienced plantsmen. Prune immediately upon
acceptance by the Owner, including any broken branches, thinning small branches and
tipping back main branches (except main leaders).

Excess soil and debris shall be disposed of off the project site unless ordered stockpiled
by the Engineer. '

3.02 NORMAL MAINTENANCE OF PLANT MATERIALS

A.

Plant material maintenance shall begin when planting operations start and shall extend
until final acceptance of work.

Maintain all plant materials under this Contract to the satisfaction of the Engineer.
Maintenance shall include necessary watering, cultivation, weeding, pruning, spraying,
tightening and repair to guy wires, removal of dead material, resetting, and other work
required to conform with referenced standards and accepted nursery standards as
approved.

Plant materials which are in a tilted or in a leaning position shall be properly righted.

After final acceptance by the Owner and until one calendar year after acceptance of all
plantings, the landscaping contractor or subcontractor shall make monthly inspections
of materials and report in writing to the Engineer the conditions of the plants and the
necessary requirements to keep the plants in a healthy growing condition.

3.03 TREE AND PLANT PROTECTION

A.

F.

The Contractor shall remove all trees (if any) within the limit of landscaping shown on
the detail sheet except those designated to be salvaged (if any). Prior to removal of
said trees, the Contractor shall obtain a tree removal permit, if required. All other trees
in the vicinity of the work shall be protected against damage by the Contractor until all
work under the Contract has been completed.

Consult with the Engineer, and remove agreed-on roots and branches which interfere
with construction. Employ qualified tree surgeon to remove, and to treat cuts.

Provide temporary barriers to a height of six feet around each group of trees and plants.
Protect root zones of trees and plants

Do not allow vehicular traffic or parking.

Do not store materials or products.

Prevent dumping or refuse or chemically injurious materials or liquids.
Prevent puddling or continuous running water.

pLO=

Carefully supervise excavating, grading, and filling, and subsequent construction
operations, to prevent damage.

In case of inadvertent damage to any tree or plant by the Contractor or any of his
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subcontractors or employees, the Contractor shall provide replacement of each such
damaged tree or plant with a new one of acceptable type, size and quality.

G. Completely remove barricades, including foundations, when construction has
progressed to the point that they are no longer needed, and when approved by the
Engineer.

H.  Clean and repair damage caused by installation, fill and grade the areas of the site to
required elevations and slopes, and clean the area.

3.04 GUARANTEE

The life and satisfactory condition of all plant material planted shall be guaranteed by
the Contractor for a minimum of one calendar year. Guarantee shall include complete
replacement with material of the same kind and size as in the original work if not in a
healthy condition, as determined by the Engineer, at the end of the guarantee period.

3.05 REPLACEMENT

A. Atthe end of the guarantee period, any plant required under this Contract that is dead
or not in satisfactory growth as determined by the Engineer, shall be removed. Plants
replaced shall be guaranteed for 90 days after date of replacement.

B.' Replacement of plants necessary during guarantee period shall be the responsibility of
the Contractor, except for possible replacements of plants resulting from removal,
vandalism, acts of neglect on the part of others, or acts of God.

C. Allreplacements shall be plants of the same kind and size as specified in the Drawings.

They shall be furnished and planted as herein specified. The cost shall be the
responsibility of the Contractor.

END OF SECTION
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PART 1

SECTION 02485 SEEDING AND SODDING
GENERAL

1.01 SCOPE OF WORK

A.

B.

The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily
return all construction areas to their original conditions or better.

Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and
maintenance until acceptance by Engineer/Owner.

1.02 RELATED WORK NOT INCLUDED

Excavation, filling and grading required to establish elevation shown on the Drawings are
included under other sections of these Specifications.

1.03 QUALITY ASSURANCE

A

PART 2

It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory stand
of grass as specified. If necessary, the Contractor shall repeat any or all of the work,
including grading, fertilizing, watering and seeding or sodding at no additional cost to the
Owner until a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand of
grass is herein defined as a full lawn cover over areas to be sodded or seeded, with grass
free of weeds, alive and growing, leaving no bare spots larger than 3/4 square yard within a
radius of 8 feet.

All previously grassed areas where pipelines are laid shall be sodded. All sodding and
grassing shall be installed in accordance with these Specifications or as directed by the
Engineer.

PRODUCTS

2.01 MATERIALS

A.

Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum
requirements: 12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent
other available materials derived from organic sources. At least 50 percent of the phosphoric
acid shall be from normal super phosphate or an equivalent source which will provide a
minimum of two units of sulfur. The amount of sulfur shall be indicated on the quantitive
analysis card attached to each bag or other container. Fertilizer shall be uniform in
composition, dry and free flowing delivered to sites in original unopened containers bearing
manufacturer's statement or guarantee.

Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during construction
which do not require sod. All grassing shall be completed in conformance with FDOT
Specifications, Sections 570 and 981. The grassed areas shall be mulched and fertilized in
accordance with FDOT Specifications, except that no additional payment will be made for
mulching, fertilizing and/or watering.

Sodding: Sod shall be provided as required on the construction drawings or at locations as
directed by the Engineer in accordance with Florida Department of Transportation,
Specifications Section 575 and 981. The Contractor shall furnish bahia grass sod or match

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 133/438



PART 3

existing sod. Placement and watering requirements shall be in accordance with FDOT
Specifications Section 575, except that no additional payment will be made for placement
and/or watering. This cost shall be included in the Contract price bid for sodding.

Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional topsoil
is required to replace topsoil removed during construction, it shall be obtained off site at no
additional cost to the Owner. Topsoil shall be fertile, natural surface soil, capable of
producing all trees, plants and grassing specified herein. ~

Water: It is the Contractor's responsibility to supply all water to the site, as required during
seeding and sodding operations and through the maintenance period and until the work is
accepted. The Contractor shall make whatever arrangements that may be necessary to
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all
necessary hose, equipment, attachments and accessories for the adequate irrigation of lawns
and planted areas as may be required. Water shall be suitable for irrigation and free from
ingredients harmful to plant life.

EXECUTION

3.01" INSTALLATION

A.

When the trench backfill has stabilized sufficiently, the Contractor shall commence work on
lawns and grassed areas, including fine grading as necessary and as directed by the
Engineer.

Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris
removed. Soft spots and uneven grades shall be eliminated. The Engineer shall approve the
finish grade of all areas to be seeded or sodded prior to seed or sod application.

Protection: Seeded and sodded areas shall be protected against traffic or other use by placing
warning signs or erecting barricades as necessary. Any areas damaged prior to acceptance
by the Owner shall be repaired by the Contractor as directed by the Engineer.

3.02 CLEANUP

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those
areas as clean as possible at all times. Upon completion of seeding and sodding operations,
all excess soil, stones and debris remaining shall be removed from the construction areas.

3.03 LANDSCAPE MAINTENANCE

A.

Any existing landscape items damaged or altered during construction by the Contractor shall
be restored or replaced as directed by the Engineer.

Maintain landscape work for a period of 90 days immediately following complete installation of
work or until Owner accepts project. Watering, weeding, cultivating, restoration of grade,
mowing and trimming, protection from insects and diseases, fertilizing and similar operations
as needed to ensure normal growth and good health for live plant material shall be included at
no additional cost to the Owner.

3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's
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operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in
accordance with these Specifications.

END OF SECTION
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PART 1

SECTION 02513 ASPHALT CONCRETE PAVING
GENERAL

1.01 SCOPE OF WORK

The Contractor shall furnish all labor, materials and equipment necessary to complete all
milling asphalt pavement and asphalt concrete paving (including restoration of driveways) as
called out on the Contract Documents or as shown on the Drawings.

1.02 QUALITY ASSURANCE

A.

Qualifications of Asphalt Concrete Producer: The only materials permitted shall be furnished
by a bulk asphalt concrete producer exclusively engaged in the production of hot-mix, hot-laid
asphalt concrete.

Qualification of Testing Agency: The Owner may employ a commercial testing laboratory to
conduct tests and evaluations of asphalt concrete materials and design. The Contractor shall:

1. Provide asphalt concrete testing and inspection service acceptable to Engineer.

2. Include sampling and testing asphalt concrete materials proposed, and tests and
calculations for asphalt concrete mixtures.

3. Provide field testing facilities for quality control testing during paving operations.

Requirements of Regulatory Agencies: The Contractor shall comply with the applicable
requirements of:

1. Manatee County Utility Operations Department
2. Manatee County Transportation Department
3. State of Florida Dept. of Transportation

1.03 PAVING QUALITY REQUIREMENTS

A.

General: In addition to other specified conditions, the Contractor shall comply with the
following minimum requirements:

1. In-place asphailt concrete course shall be tested for compliance with requirements for
density, thickness and surface smoothness.

2. Final surface shall be provided of uniform texture, conforming to required grades and
cross sections.

3. A minimum of four inch diameter pavement specimens for each completed course
shall be taken from locations as directed by the Engineer.

4, Holes from test specimens shall be repaved as specified for patching defective work.

Density:

1. When subjected to 50 blows of standard Marshall hammer on each side of an in place

material specimen, densities shall be comparable to a laboratory specimen of same
asphalt concrete mixture.

2. The minimum acceptable density of in-place course material shall be 98% of the
recorded laboratory specimen density.
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C. Thickness: In-place compacted thicknesses shall not be acceptable if less than the minimum
thicknesses shown on the Drawings.

D. Surface Smoothness:

1.

Finished surface of each asphalt concrete course shall be tested for smoothness,
using a 10 ft. straightedge applied parallel to and at right angles to centerline of paved
areas.

Surface areas shall be checked at intervals directed by Engineer.

Surfaces shall not be acceptable if they exceed the following:

a. Base Course: 1/4in.in 10 ft.
b. Surface Course: 3/16 in. in 10 ft.
c. Crowned Surfaces:

(M Test crowned surfaces with a crown template, centered and at right
angles to the crown.
(2) Surfaces will not be acceptable if varying more than 1/4 in. from the

template.
1.04 SUBMITTALS
A. Samples: The Contractor may be required to provide samples of materials for laboratory
testing and job-mix design.
B. Test Reports: The Contractor shall submit laboratory reports for following materials tests:
1. Coarse and fine aggregates from each material source and each required grading:

Sieve Analysis: ASTM C 136 (AASHO T 27).

Unit Weight of Slag: ASTM C29 (AASHO T 19).

Soundness: ASTM C 88 (AASHO T 104) for surface course aggregates only.
Sand Equivalent: ASTM D 2419 (AASHO T 176).

Abrasion of Coarse Aggregate: ASTM C131 (AASHO T 96),for surface course
aggregates only. '

Asphalt cement for each penetration grade:

Penetration: ASTM D5 (AASHO T49).

Viscosity (Kinematic): ASTM D2170 (AASHO T 201).

Flash Point: ASTM D92 (AASHO T 48).

Ductility: ASTM D 113 (AASHO T 51).

Solubility: ASTM D 4 (AASHO T 44).

Specific Gravity: ASTM D 70 (AASHO T 43).

P00 oTo

P00 TD

3. Job-mix design mixtures for each material or grade:

a. Bulk Specific Gravity for Coarse Aggregate: ASTM C 117(AASHO T 85).

b. Bulk Specific Gravity for Fine Aggregate: ASTM C 128(AASHO T 84).
Uncompacted asphalt concrete mix: Maximum Specific Gravity: ASTM D 2041
(AASHO T 209).

Compacted asphalt concrete mix:

a. Bulk Density: ASTM D 1188 (AASHO T 166).

b. Marshall Stability and Flow: ASTM D 1559.

Density and voids analysis:

a. Provide each series of asphalt concrete mixture text specimens, in
accordance with A.l. MS-2 "Mix Design Methods for Asphalt Concrete".

b. Use Marshall method of mix design unless otherwise directed or acceptable to
the Engineer.

C. Report the quantity of absorbed asphalt cement in pounds of dry aggregate,
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10.

percent air voids, and percent voids in mineral aggregate.
Sampling and testing of asphalt concrete mixtures for quality control during paving
operations:
a. ‘Uncompacted asphalt concrete mix.
4} Asphalt Cement Content: ASTM D 2172 (AASHO T 164).
(2) Penetration of Recovered Asphalt Cement: ASTM D 5(AASHO T 49).
(3) Ductibility of Recovered Asphalt Cement: ASTM D 113(AASHO T 51).
b. Compacted asphalt concrete mix:
(1) Bulk Density: ASTM D 1188 (AASHO T 166).
Marshall Stability and Flow: ASTM D1559).
c. Perform at least one test for each day's pavmg
Asphalt plant inspection: ASTM D 290.
Additional testing:

a. Retesting shall be required if previous tests indicate insufficient values, or if
directed by the Engineer.
b. Testing shall continue until specified values have been attained.

Asphalt concrete materials which do not comply with specified requirements shall not
be permitted in the work.

1.05 JOB CONDITIONS

A. Weather Limitations:

1.

Apply bituminous prime and tack coats only when the ambient temperature in the
shade is 50 degrees F. and when the temperature has not been below 35 degrees F.
for 12 hours immediately prior to application.

2. Do not apply when the base surface is wet or contains an excess of moisture which
would prevent uniform distribution and the required penetration.

3. Construct asphalt concrete surface course only when atmospheric temperature is
above 40 degrees F., when the underlying base is dry, and when weather is not rainy.

4. Base course may be placed when air temperature is not below 30 degrees F. and
rising, when acceptable to the Engineer.

B. Grade Control: Establish and maintain the required lines and grades, including crown and
cross-slope, for each course during construction operations. ,

C. Traffic Control: Maintain vehicular and pedestrian traffic during paving operations, as required
for other construction activities.

PART 2 PRODUCTS

2.01 MATERIALS

A. Soil Cement or Shell Base Course: as specified in FDOT Section 270, "Material for Base and
Stabilized Base", and as called for in the Contract Documents.

B. Aggregate for Asphalt Concrete, General:

1.
2.
3.

Sound, angular crushed stone, crushed gravel, or crushed slag: ASTM D 692.
Sand, stone, or slag screening: ASTM D 1073.

Provide aggregate in gradations for various courses to comply with local highway
standards.
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C. Surface Course Aggregates:

1. Provide natural sand, unless sand prepared from stone, slag, or gravel or
combinations are required to suit local conditions.

D. Asphalt Cement: Comply with ASTM D 946 for 85-100 penetration grade.
E. Prime Coat:

1. Cut-back liquid asphalt.
2. Medium-Curing type: ASTM D 2027, Grade MC-70.

2.02 ASPHALT-AGGREGATE MIXTURES

A. Job-mix criteria:
1. Provide job-mix formulas for each required asphalt-aggregate mixture.
2. Establish a single percentage of aggregate passing each required sieve size, a single

percentage of asphalt cement to be added to aggregate, and a single temperature at
which asphalt concrete is to be produced.

3. Comply with the mix requirements of local governing highway standards.

4, Maintain material quantities within allowable tolerances of the governing standards.

2.03 TRAFFIC AND PARKING MARKING MATERIALS
A. Traffic lane marking paint with chlorinated rubber base.
B. Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type lII.
C. Color: Driving Lane Dividers - White
No Parking Zone - Yellow
Parking Dividers - White
PART 3 EXECUTION
3.01 SURFACE PREPARATION
A. Subbase Preparation:
1. The Contractor shall remove from the area all organic substance encountered to a
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the
Engineer. The entire area shall be plowed and dragged prior to placing a stabilizing
additive, if required to meet minimum bearing value.
2. Subbase shall be compacted to a minimum density of 98 percent of the maximum as
determined by the Modified Proctor Density AASHTO T180, and shall have a
minimum bearing value of 40 pounds per square inch as determined by the Florida
Bearing Test.
B. Base Course:

1.  Check subgrade for conformity with elevations and section immediately before placing
base material.
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Place base material in compacted layers not more than 6 inches thick, unless continuing
tests indicate the required results are being obtained with thicker layers.

In no case will more than 8-inches of compacted base be placed in one lift.

Spread, shape, and compact all base material deposited on the subgrade during the
same day.

Compact base course material to be not less than 95% of maximum density: ASTM D
1557, Method D (98 percent maximum density: AASHTO T-180).

Test density of compacted base course: ASTM D 2167.

Conduct one test for each 250 sq. yds. of in-place material, but in no case not less than
one daily for each layer.

No o hw D

Loose and Foreign Material:

1. Remove loose and foreign material from compacted subbase surface immediately
before application of paving.

2. Use power brooms or blowers, and brooming as required.

3. Do not displace subbase material.

Prime Coat:

-—

Uniformly apply at rate of 0.20 to 0.5 gal. per sq. yd. over compacted and cleaned
subbase surface.

Apply enough material to penetrate and seal, but not flood the surface.

Allow to cure and dry as long as required to attain penetration and evaporation of
volatile, and in no case less than 24 hours unless otherwise acceptable to the Engineer.
Blot excess asphalt with just enough sand to prevent pick-up under traffic.

Remove loose sand before paving.

ok wbn

Tack Coat:

1. Dilute material with equal parts of water and apply to contact surfaces of previously
constructed asphalt concrete or portland cement concrete and similar surfaces.

2.  Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface.

3. Apply tack coat by brush to contact surfaces of structures projecting into or abutting
asphalt concrete pavement.

4. Allow surfaces to dry until material is at condition of tackiness to receive pavement.

3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE)

A

C.

D.

Placing Manhole frames:

1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete
base prior to paving.
2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and

compact by hand tamping.
Adjust manhole frames to proper position to meet paving.

If permanent covers are not in place, provide temporary covers over openings until completion
of rolling operations. '

Set cover manhole frames to grade, flush with surface of adjacent pavement.
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3.03 PREPARING THE MIXTURE

A.

3.04 EQUIPMENT
A.

Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment
and operation.

Stockpiles:

1. Keep each component of the various-sized combined aggregates in separate
stockpiles.

2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed.

Heating:

1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly
distributed throughout mixture

2. Use lowest possible temperature to suit temperature-viscosity characteristics of
asphalt.

3. Do not exceed 350 degrees F. (176.6 degrees C.).

Aggregate:

1. Heat-dry aggregates to reduce moisture content to not more than 2.0%.

2. Deliver dry aggregate to mixer at recommended temperature to suit penetration grade
and viscosity characteristics of asphalt cement, ambient temperature, and workability
of mixture.

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to

comply with job-mix formula requirements.

Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures
and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM D
2489.

Transporting:

1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean
compartments. .

2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete
mixture from sticking.

3. Elevate and drain compartment of excess solution before loading mix.

4. Provide covers over asphalt concrete mixture when transporting to protect from
weather and to prevent loss of heat.

5. During periods of cold weather or for long-distance deliveries, provide insulation

around entire truck bed surfaces.

-

Provide size and quantity of equipment to complete the work specified within project time
schedule.

Bituminous Pavers: Self-propelled that spread hot asphalt concrete mixtures without tearing,
shoving or gouging surfaces, and control pavement edges to true lines without use of
stationary forms.
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Rolling Equipment:

1.
2.

Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction
without backlash.
Other type rollers may be used if acceptable to the Engineer.

Hand Tools: Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters,
portable heaters, and other miscellaneous small tools to complete the work specified.

3.05 PLACING THE MIX

A.

o

Place asphalt concrete mixture on prepared surface, spread and strike-off using paving
machine.

Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.).
Inaccessible and small areas may be placed by hand.

Place each course at thickness so that when compacted, it will conform to the indicated
grade, cross-section, finish thickness, and density indicated.

Paver Placing:

1.

Unless otherwise directed, begin placing along centerline of areas to be paved on
crowned section, and at high side of sections on one-way slope, and in direction of
traffic flow.

After first strip has been placed and rolled, place succeeding strips and extend rolling
to overlap previous strips.

Complete base courses for a section before placing surface courses.

Place mixture in continuous operation as practicable.

Hand Placing:

1.
2.

Joints:

No ok~ 0 N

Spread, tamp, and finish mixture using hand tools in areas where machine spreading
is not possible, as acceptable to Engineer.

Place mixture at a rate that will insure handling and compaction before mixture
becomes cooler than acceptable working temperature.

Carefully make joints between old and new pavements, or between successive days'
work, to ensure a continuous bond between adjoining work.

Construct joints to have same texture, density and smoothness as adjacent sections
of asphalt concrete course.

Clean contact surfaces free of sand, dirt, or other objectionable material and apply
tack coat.

Offset transverse joints in succeeding courses not less than 24 inches.

Cut back edge of previously placed course to expose an even, vertical surface for full
course thickness.

Offset longitudinal joints in succeeding courses not less than 6 inches.

When the edges of longitudinal joints are irregular, honeycombed, or inadequately
compacted, cut back unsatisfactory sections to expose an even, vertical surface for
full course thickness.
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3.06 COMPACTING THE MIX

A.

B.

Provide sufficient rollers to obtain the required pavement density.

Begin rolling operations as soon after placing when the mixture will bear weight of roller
without excessive displacement.

Do not permit heavy equipment, including rollers to stand on finished surface before it has
thoroughly cooled or set.

Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible to
rollers.

Start rolling longitudinally at extreme lower side of sections and proceed toward center of
pavement. Roll to slightly different lengths on alternate roller runs.

Do not roll centers of sections first under any circumstances.
Breakdown Rolling:

1. Accomplish breakdown or initial rolling immediately following rolling of transverse and
longitudinal joints and outside edge.

Operate rollers as close as possible to paver without causing pavement displacement.
Check crown, grade, and smoothness after breakdown rolling.

Repair displaced areas by loosening at once with lutes or rakes and filling, if required,
with hot loose material before continuing rolling.

hwn

H. Second Rolling:

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition for
compaction.

2. Continue second rolling until mixture has been thoroughly compacted.

Finish Rolling:

1. Perform finish rolling while mixture is still warm enough for removal of roller marks.

2. Continue rolling until roller marks are eliminated and course has attained specified
density.

Patching:

1. Remove and replace defective areas.

2. Cut-out and fill with fresh, hot asphalt concrete.

3. Compact by rolling to specified surface density and smoothness.

4. . Remove deficient areas for full depth of course.

5. Cut sides perpendicular and parallel to direction of traffic with edges vertical.

6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture.

3.07 MARKING ASPHALT CONCRETE PAVEMENT

A.

Cleaning:

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 1437438



1. Sweep surface with power broom supplemented by hand brooms to remove loose
material and dirt.

2. Do not begin marking asphalt concrete pavement until acceptable to the Engineer.
B. Apply paint with mechanical equipment.
1. Provide uniform straight edges.
2. Not less than two separate coats in accordance with manufacturer's recommended
rates.

3.08 CLEANING AND PROTECTION

A. Cleaning: After completion of paving operations, clean surfaces of excess or spilled asphalt
materials to the satisfaction of the Engineer.
B. Protection:
1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until it
has cooled and hardened, and in no case sooner than 6 hours.
2. Provide barricades and warning devices as required to protect pavement.

3. Cover openings of structures in the area of paving until permanent coverings are
placed (if applicable). v

END OF SECTION
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PART 1

SECTION 02575 PAVEMENT REPAIR AND RESTORATION
GENERAL

1.01 SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches
excavated for installation of water or sewer lines and appurtenances as shown on the
Contract Drawings.

1.02 GENERAL

PART 2

The Contractor shall take before and after photographs.

The Contractor shall repair in a manner satisfactory to the County or State, all damage done
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks,
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin,
flagstones, or stabilized areas or driveways and including all obstructions not specifically
named herein, which results from this Project.

The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic
bearing condition and firm and level with the remaining pavement until the pavement is
restored in the manner specified herein. All surface irregularities that are dangerous or
obstructive to traffic are to be removed. The repair shall conform to applicable requirements
of Manatee County Transportation Department requirements for pavement repair and as
described herein, including all base, subbase and asphalt replacement.

All materials and workmanship shall meet or exceed the County requirements and as called
for in the Contract Documents and nothing herein shall be construed as to relieve the
Contractor from this responsibility.

All street, road and highway repair shall be made in accordance with the FDOT and County
details indicated on the Drawings and in accordance with the applicable requirements and
approval of affected County and State agencies.

PRODUCTS

2.01 PAVEMENT SECTION

A.

Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and
mineral filler conforming to FDOT Type S-lll Asphalt. Pavement replacement thickness shall
match that removed but in no case shall be less than 1-1/2” compacted thickness. All asphalt
concrete pavement shall be furnished, installed and tested in accordance with FDOT
Specifications for Road and Bridge Construction.

Asphalt or crushed concrete or approved equal base material shall be furnished and installed
under all pavement sections restored under this Contract. Asphalt base shall have a minimum
6” compacted thickness, meet requirements for FDOT ABC lII (Minimum Marshall Stability of
1000) and be furnished, installed and tested in accordance with the requirements of the FDOT
Standards. Crushed concrete base shall be 10” minimum compacted thickness. Crushed
concrete aggregate material shall have a minimum LBR of 140 compacted to 99% T-180
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C.

PART 3

AASHTO density. Asphalt base and crushed concrete base are acceptable. Other bases shall
be submitted for approval.

Prime and tack will be required and applied in accordance with Section 300 - FDOT
Specifications: Prime and Tack Coat for Base Courses.

EXECUTION

3.01 CUTTING PAVEMENT

A.

The Contractor shall saw cut in straight lines and remove pavement as necessary to install
the new pipelines and appurtenances and for making connections to existing pipelines.

Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly paralleling
pipe lines and existing street lines. Asphalt pavement shall be cut along the markings with a
rotary saw or other suitable tool. Concrete pavement shall be scored to a depth of
approximately two (2) inches below the surface of the concrete along the marked cuts.
Scoring shall be done by use of a rotary saw, after which the pavement may be broken below
the scoring with a jackhammer or other suitable equipment.

The Contractor shall not machine pull the pavement until it is completely broken and
separated along the marked cuts.

The pavement adjacent to pipe line trenches shall neither be disturbed or damaged. If the
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall
remove and replace the pavement. In addition, the base and sub-base shall be restored in
accordance with these Specifications, Florida Dept. of Transportation Standard Specifications
and as directed by the Engineer.

3.02 PAVEMENT REPAIR AND REPLACEMENT

A.

The Contractor shall repair, to meet or exceed original surface material, all existing concrete
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this
Contract. He shall match the original grade unless otherwise specified or shown on the
Drawings. Materials and construction procedures for base course and pavement repair shall
conform to those of the Florida Dept. of Transportation.

The Contractor’s repair shall include the preparation of the subbase and base, place and
maintain the roadway surface, any special requirements whether specifically called for or
implied and all work necessary for a satisfactory completion of this work. Stabilized roads and
drives shall be finished to match the existing grade. Dirt roads and drives shall have the
required depth of backfill material as shown on the Contract Drawings.

The width of all asphaltic concrete repairs shall extend the full width and length of the
excavation or to the limits of any damaged section. The edge of the pavement to be left in
place shall be cut to a true edge with a saw or other approved method so as to provide a
clean edge to abut the repair. The line of the repair shall be reasonably uniform with no
unnecessary irregularities.

3.03 MISCELLANEOUS RESTORATION

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or
blocks to a minimum thickness of four inches. Concrete curb or curb and gutter shall be
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restored to the existing height and cross section in full sections or lengths between joints.
RCP pipe shall be repaired or installed in accordance with manufacturer’s specifications.
Grassed yards, shoulders and parkways shall be restored to match the existing sections with
grass sod of a type matching the existing grass.

3.04 SPECIAL REQUIREMENTS

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines
shall be completed as soon as is reasonable and practical. The complete and final restoration
of both paved and shell stabilized roads within a reasonable time frame is of paramount
importance. To this end, the Contractor shall, as part of his work schedule, complete the
restoration of any area of road within five weeks after removing the original surface.
Successful leak testing shall be performed prior to restoring any area of road. All restoration
and replacement or repairs are the responsibility of the Contractor.

3.05 CLEANUP
After all repair and restoration or paving has been completed, all excess asphalt, dirt and
other debris shall be removed from the roadways. All existing storm sewers and inlets shall
be checked and cleaned of any construction debris.

3.06 MAINTENANCE OR REPAIR

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic
prior to completion and acceptance of the work.

END OF SECTION
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SECTION 02614 STEEL PIPE AND FITTINGS
PART 1 GENERAL
1.01 SCOPE OF WORK

A. Furnish all labor, materials, equipment, and incidentals required and install, complete, ready
for operation and field test all steel pipe as shown on the drawings and specified herein.

B. Steel pipe shall include black steel, galvanized steel, and stainless steel pipe and fittings.

C. Provide steel pipe only where specifically called out on the drawings.

1.02 DESCRIPTION OF SYSTEM

A. All of the equipment specified herein is intended to be standard steel pipe for use in
transporting certain chemicals and liquids as shown on the drawings and specified herein.

1.03 QUALIFICATIONS

A. All steel pipe shall be furnished by a single manufacturer who is fully experienced, reputable
and qualified in the manufacture of the steel pipe to be furnished. The equipment shall be
designed, constructed, installed in accordance with the best practices and methods and shall
comply with all these specifications.

B. Steel pipe and fittings shall conform to all applicable standards of ASTM, ANSI and AWWA.
1.04 SUBMITTALS

A. Submit to the Engineer for approval in accordance with the General Conditions and Section
01340, shop drawings to include dimensioning and technical specifications for all pipe to be
furnished.

PART 2 MATERIALS
2.01 STEEL PIPE AND FITTINGS FOR PIPING

A. Black Steel Pipe: All black steel pipe shall be seamless, Grade B and in conformance with
ASTM Designation A-53 and ANSI B36.10.

B. Galvanized Steel Pipe:

1. Galvanized steel pipe for plant and potable water service shall be hot-dipped, zinc
coated galvanized, Grade A, electric resistance welded, Schedule 40 conforming to
ASTM Designation A120. All joints shall be threaded joints. Threaded joints shall be
made up with a stiff mixture of graphite and mineral oil, or an approved, nontoxic,
nonhardening, pipe joint compound applied to the male thread only. After having
been set up, a joint shall not be backed off unless the joint is completely broken, the
threads cleaned and new compound applied. All joints shall be airtight. A sufficient
number of unions shall be provided to allow for convenient removal of piping. Fittings
for galvanized steel pipe shall be galvanized malleable iron, 150 psi service rating.

2. Where flanged connections are indicated or otherwise required for connection to
flanged valves, fittings, and appurtenances, they shall be made up using companion
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type flanges. Where flanged fittings are indicated or otherwise required, they shall be
made up using thread galvanized steel nipples and steel companion type flanges.
Companion flanges shall be steel, 150-psi ANSI Standard flat face flanges of the
threaded type. Flanges shall be spot-faced on the back around each bolt hole.

All exposed threads, wrench marks, or other damage to the zinc coating, shall be
protected by the application of two coats of a heavy consistency, bituminous paint, or
with two wraps of an approved vinyl or polyvinyl pressure sensitive tape. Bituminous
paint shall be equal to Koppers Bitumastic No. 50, brush applied. Tape shall be equal
to 3M Company Scotchrap No. 50, 0.010-inch thick, installed as recommended by 3M
Company over a primer.

C. Stainless Steel Pipe:

1.

Stainless steel pipe shall be provided as shown on the drawings. Pipe shall be
Schedule 40S, Type 316L, annealed, white pickle finish and shall be in accordance
with ASTM Specification A312 and ANSI B36.19. Where indicated on the Drawings,
holes shall be drilled in the pipe at the factory by the manufacture.

D. Steel Pipe Sleeves:

1.

Sleeves for pipe that passes through floors and walls shall be galvanized Schedule 40
steel pipe conforming to ASTM Designation A120. Sleeve dimensions shall conform
to the details shown on the drawings. Sleeve ends shall be cut and ground smooth.
Sleeves shall be flush with walls and ceilings, but shall extend above the floor as
shown on the drawings. Sleeves for use with mechanical type seals shall be sized in
conformance with the seal manufacturer's requirements.

2.02 STEEL PIPE FOUR (4) INCHES AND LARGER

A. Except as modified or supplemented herein, all steel pipe, fittings and specials shall conform
to the applicable requirements of the following standard specifications latest editions:
AWWA Standards
C200 Steel Water Pipe 6 Inches and Larger
C203 Coal-Tar Protecting Coatings and Linings for Steel Water Pipelines - Enamel
and Tape-Hot-Applied. ,

C205 Cement-Mortar Protective Lining and Coating for Steel Water Pipe - 4 inches
and larger - Shop Applied.

C206 Field Welding of Steel Water Pipe

C207 Steel Pipe Flanges for Waterworks Service - Sizes 4 inches through 144
inches, Class D.

C208 Dimensions for Steel Water Pipe Fittings

B. All steel pipe shall be manufactured and tested in accordance with the standards set forth in

AWWA C200 latest edition for fabricated or mill type water pipe. The pipe shall be made
from sheet or plate rolled into sections having longitudinal or spirally formed butt-welded
seams. Girth seams shall be butt welded and shall be at least 8 feet apart except in specials
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and fittings. The steel shall conform to the standards established in Section 2 and Section 3

AWWA C200.
1. Minimum Physical Properties of Steel Plate or Sheet:
a. All steel pipe, specials and fittings shall be manufactured from steel plate or

sheet having a specified minimum yield of 35,000 psi and specified minimum
tensile of 60,000 psi. Test reports verifying the actual physical and chemical
properties of the piping must be submitted to the Engineer as soon as possible
after manufacturing and fabrication. The test reports shall state the hydrotest
pressure applied to all sections of straight pipe and to straight pipe used in
fabrication of specials and fittings.

b. All steel pipe, specials and fittings shall be manufactured or fabricated to the
diameter as shown on the drawings. The normal size shall be the outside
diameter of 14 inches and larger. For sizes less than 14 inches, the pipe shall
be the normal steel pipe dimensions as listed in ASTM A53 specification. All
diameters of steel pipe, specials and fittings shall have minimum nominal wall
thicknesses as stated herein below:

Diameter Minimum Wall Thickness
54" 375
48" 375
42" 375
36" 375
30" .375
24" & smaller 250
C. Al fittings and specials shall be provided with ends as required for installation and

shall be fabricated to the dimensions as shown on the drawings. All fittings shall be
fabricated in accordance with the standards set forth in AWWA C208 latest edition.
Fittings and specials shall be fabricated from hydrostatically tested pipe meeting
AWWA C200 and will not require any further hydrostatic test in the shop. In reducing
sections, the wall thickness will be governed by the largest end. Elimination of joints
shown on the drawings must be approved by the Engineer prior to the fabrication
process.

D. Flanged and Coupling Standards:

1. All flanges, bolts, nuts and gaskets shall meet standards established in
AWWA C207. Flanges shall be Class D suitable for pressure up to and
including 150 psi with facing and drilling as stated in Section 3 of C207.
Procedure for attachment of flanges shall be in accordance with Section 10 of
AWWA C207. Blind flanges shall conform in diameter drilling and thickness to
the flanges to which they attach and shall produce a watertight joint under the
specified test pressure. '

2. Mechanical couplings shall be Dresser Style 38, Rockwell Style 411 or equal.
The middle ring of each coupling shall have a minimum thickness at least
equal to that specified for the size of pipe on which the coupling is to be used
and shall be 7 inches long for pipe 30 inches and smaller, 10 inche’ long for
pipe 36 inches and larger. The pipe stop shall be omitted from the inner
surface of the middle rings and the couplings shall be cleaned and shop
primed with the manufacturer's standard rust inhibitive primer. The filter
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backwash header and where shown on the drawings shall the mechanically
coupled joints be restrained with harness bolts and lugs. Joint harnesses,
where applicable, shall conform to the details on the drawings. Lugs shall be
attached to the pipe in the shop and coated as specified for the adjacent pipe.
The dimensions shall be stated in AWWA M011 19.8.

E. Pipe supports, anchors, blocking and hangers shall be fabricated in accordance with
the details shown on the drawings and shall be installed complete with all accessories
required for proper operation of the system. Should it be necessary to modify the
details for proper installation, all such modifications shall be subject to approval by the
Engineer. Lugs required for anchorage of the piping system shall be attached in the
shop and coated as the adjacent pipe.

F. All steel pipe, fittings, specials and appurtenances shall be preparet;l, primed, coated
and lined as specified herein below:

1.

Exterior surfaces of all steel pipe, fittings, specials, flanges, anchors and pipe
supports exposed in above ground or interior locations shall be thoroughly
cleaned in the shop by blasting with grit, shot or sand to SSPC SP6. One coat
of primer shall be applied to the cleaned dry surface in a proper workmanship
like manner and as recommended by the primer manufacturer. The primer
shall be subject to approval of the Engineer and compatible to the finish coat
as specified in the paid section of the specifications. Field painting of the
installed system shall be as specified in the painting section.

Interior surfaces of all steel pipe, fittings, and specials, which are to be

"installed exposed aboveground or in interior locations shall be thoroughly

cleaned in the shop by blasting with grit, shot or sand to SSPC SP6. Two
coats of paint shall be applied to the interior of the pipe at the shop. The paint
coats shall be Koppers Bitumastic Super Tank Solution applied at a minimum
of 8 mils D.F.T. per coat.

Exterior surfaces of all steel pipe, fittings and specials which are to be installed
underground and in manholes which will not be encased in concrete shall be
coated in the shop with coal tar enamel in accordance with the standards
established in AWWA C203-78, except as modified or supplemented herein.
The exterior coating system for below ground steel pipe shall consist of coal
tar enamel, fibrous glass mat, asbestos pipelines felt wrap and finally wrapped
with kraft paper and shall be applied by the procedure described in AWWA
C203. The coating shall be held back 12 inches from ends to be mechanically
coupled with uncoated areas primed with coat tar primer. The coating system
must be done in the shop by an established pipe coating applicator acceptable
to the coating materials manufacture and the Engineer. Repairs of the any
damage to the coating system incurred during the shipment and the field
coating of couplings and ends where coatings have held back for joints shall
be done by experienced and qualified personnel approved by the Engineer.
Procedure for such field coating shall be as described in AWWA C203.

The interior surfaces of all steel pipe, fittings, and specials which are to be
installed below ground shall be cleaned and lined with cement mortar
conforming to the standards set forth in AWWA C205-80. All work performed
in the lining process shall be done in a thorough and workmanship like manner
by trained personnel under the supervision of experienced men skilled in the
operations they supervise. The lining thickness shall be as follows:

Pipe Size Coating Thickness Tolerance
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(Inches) (Inches) (Inches)

4-10 1/4 -1/32 + 1/32
11-23 5/16 -1/16 + 1/8
24-36 3/8 -1/16 + 1/8
over 36 1/2 -1/16 + 1/8

Handling and transporting of cement mortar lined pipe shall be in accordance
‘with Section 6 of AWWA C205 and Section 2.14 of AWWA C203.

6. The interior surface of all steel air piping shall be coated with a two part epoxy
coating system equivalent to 7.0 mils DFT of Mobil Chemical 78-D-7 followed
by 7.0 mils DFT of Mobil Chemical 78-W-3 or equal.

2.03 STEEL PIPE AND FITTING AND CHLORINE GAS PIPING

A.

If steel pipes are used for chlorine gas lines, they shall be Schedule 80 seamless steel pipe
conforming to ASTM A120. All joints shall be threaded. Threaded joints shall be made up
with a cement prepared from litharge and glycerin, or teflon tape. The cement shall be
applied to the male thread only. Fitting except unions, shall be carbon steel 2,000 pounds
CWP. Unions shall be of the flanged, ammonia type, either two-bolt or four-bolt square.

PART 3 EXECUTION

3.01 INSTALLATION AND TESTING

A.

G.

Steel pipe shall be installed true to alignment and rigidly supported anchors shall be provided
where indicated.

After installation, the piping shall be tested by undergoing a four-hour pressure test at 20
percent above the designed operating pressure plant water supply lines. If any joint or pipe
proves to be defective, it shall be repaired to the satisfaction of the Engineer.

Screwed joints shall be made up with good quality thread compound and applied to the male
thread only. After having been set up, a joint must not be backed off unless the joint is
completely broken, the threads cleaned and new compound applied. All joints shall be air
tight.

Stainless steel pipe shall have threaded joints or otherwise as required and shall be installed
as shown on the Drawings.

Sleeves of the proper size shall be installed for pipes passing through floors and walls as
indicated on the drawings. Sleeves shall be given a prime coat of rust inhibitive primer such
as Koppers No. 621, or equal.

When cutting of pipe is required, the cutting shall be done by machine in a neat workmanlike
manner without damage to the pipe. Cut ends shall be smooth and at right angles to the axis
of the pipe.

All field welding shall be in accordance with the American Welding Society Standards. The
strength of the field weld shall develop the strength of the pipe. Welds shall receive a field
coating of paint as specified in Section 09900 and as approved by the Engineer.

All galvanized steel pipe thread shall be clean, machine cut, and all pipe shall be reamed
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before erection. Each length of pipe as erected shall be up-ended and rapped to dislodge dirt
and scale.

H. All galvanized steel piping shall have a sufficient number of unions to allow convenient
removal of piping. Unions shall be compatible with pipe.

3.02 PAINTING

A. Pipe and f|tt|ngs exposed to view, except stainless steel, shall receive a prime coating of rust
inhibitive primer such as Koppers 621 or equal. Prior to prime coating, all surfaces shall be
cleaned of all mill scale, rust, dirt, grease and other foreign matter.

B. All piping and fittings exposed to view except stainless steel pipe shall be painted as
specified.

END OF SECTION
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PART 1
1.01
A.
B.
C.
D.
1.02
A.
B.
PART 2
2.01
A.
B.
C.
D.

SECTION 02615 DUCTILE IRON PIPE AND FITTINGS
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained
joint fittings, complete, as shown on the Drawings and specified in these Standards.

Fittings are noted on the drawings for the Contractor's convenience and do not relieve him
from laying and jointing different or additional items where required.

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and
Specifications.

Newly installed pipe shall be kept clean and free of all foreign matter.
SUBMITTALS

The Contractor shall sdbmit to the Engineer, within ten days after receipt of Notice to
Proceed, a list of materials to be furnished, the names of the suppliers and the appropriate
shop drawings for all ductile iron pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

PRODUCTS
MATERIALS

Ductile iron pipe shall conform to ANSI/AWWA C150/A21.50 and ANSI/AWWA C151/A21.51.
Thickness of pipe shall be Class 50 or pressure Class 350. All pipe not buried shall be Class
53. All ductile iron pipe shall be clearly marked on the outside of the barrel to readily identify it
from cast iron.

Unrestrained joint pipe shall be supplied in lengths not to exceed 21 feet. Unless otherwise
called for in the Contract Documents, unrestrained joint pipe shall be either the rubber-ring
type push-on joint or standard mechanical joint pipe as manufactured by the American Cast
Iron Pipe Company, U.S. Pipe and Foundry Company, or approved equal.

All fittings shall be pressure rated for 350 psi and meet the requirement of AWWA C110 or
AWWA C153. Rubber gaskets shall conform to ANSI A21.11 for mechanical and push-on
type joints for diameters up to 14" diameter. Gaskets for 16" diameter and larger pipe shall be
EPDM (Ethylene-Propylene Dine Monomer) such as the "Fastite Gasket" of American Ductile
Iron Pipe Co., or approved equal.

Water Mains: All ductile iron pipe and fittings shall have a standard thickness cement lining on
the inside in accordance with AWWA/ANSI C104/A21.4 and a coal tar enamel coating on the
outside. The coal tar enamel shall be in accordance with ANSI A21.4. Allinterior linings shall
be EPA/NSF approved.
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2.02

Force Main Fittings: All ductile iron fittings shall have a factory applied fusion bonded epoxy or
epoxy and polyethylene lining on the inside in accordance with manufacturer's specifications
and a coal tar enamel coating on the outside. The coal tar enamel shall be in accordance with
ANSI A21.4. The interior lining is to be based on manufacturer's recommendation for long-
term exposure to raw sewage. It shall have a minimum ten year warranty covering failure of
the lining and bond failure between liner and pipe.

Restrained joints shall be provided at all horizontal and vertical bends and fittings, at casings
under roads and railroads and at other locations shown on the Contract Drawings. Restrained
joint pipe fittings shall be designed and rated for the following pressures: 350 psi for pipe
sizes up to and including 24" diameter; 250 psi for pipe sizes 30" diameter and above.

IDENTIFICATION

Each length of pipe and each fitting shall be marked with the name of the manufacturer, size
and class and shall be clearly identified as ductile iron pipe. All gaskets shall be marked with
the name of the manufacturer, size and proper insertion direction.

Pipe shall be poly wrapped blue for potable water mains, purple for reclaimed water mains

and green for sewage force mains. All potable water pipe shall be NSF certified and copies of
lab certification shall be submitted to the Engineer.

END OF SECTION

P:\Annual Bid (Utilities)\specs\spec as of 08.27.08.doc 155 /438



PART 1
1.01

1.02

1.03

SECTION 02616  DISINFECTING POTABLE WATER PIPE LINES
GENERAL
SCOPE OF WORK
The Contractor shall furnish all labor, materials, equipment and incidentals required to clean
and disinfect portable water pipe lines. This work is required to place all types of pipe into
service as potable water lines.
CLEANING WATER MAINS
At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to
remove all dirt, stones, pieces of wood or other material which may have entered during the
construction period per Section 02618.

DISINFECTING POTABLE WATER PIPE LINES

All record drawing requirements must be submitted to the Owner/Engineer prior to starting the

bacteriological testing of the water lines.

Prior to being placed in service, all potable water pipe lines shall be chlorinated in accordance
with AWWA 651, “Standard Procedure for Disinfecting Water Main”. The procedure shall
meet Health Department requirements. The location of the chlorination and sampling points
shall be determined by the Engineer. Taps for chlorination and sampling shall be uncovered
and backfilled by the Contractor as required.

The general procedure for chlorination shall be to flush all dirty or discolored water from the
lines, then introduce chlorine in approved dosages through a tap at one end while water is
being withdrawn at the other end of the line. The chlorine solution shall remain in the pipe line
for 24 hours.

Water for flushing, filling and disinfecting the new lines must be obtained without
contaminating existing pipe lines. Water obtained from existing pipe lines for this purpose
shall pass through an approved air gap or backflow prevention device.

Following the chlorination period, all treated water shall be flushed from the lines at their
extremities and replaced with water from the distribution system. Bacteriological sampling
and analysis of the replacement water shall then be made by an approved laboratory or the
Health Department in full accordance with the AWWA Manual C651. The line shall not be
placed in service until the requirements of the State and County Public Health Department are
met. Results of the bacteriological tests together with certified record drawings must be
submitted to the Health Department (FDEP) within 30 days of the tests.

Special disinfecting procedures when approved by the County, may be used where the
method outlined above is not practical.

END OF SECTION
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PART 1
1.01

1.02

SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE

GENERAL
INSTALLING PIPE AND FITTINGS

The Contractor shall install all pipe in accordance with the recommendations of the pipe
manufacturer and as specified herein.

The Contractor shall take care in handling, storage and installation of pipe and fittings to
prevent injury to the pipe or coatings. All pipe and fittings shall be examined before
installation and pipe which is deemed to be defective by the Owner/Engineer shall not be
installed.

The Contractor shall thoroughly clean and keep thoroughly clean, all pipe and fittings prior to
during and after installation.

The Contractor shall lay the pipe to the lines and grades shown on the Contract Drawings with
bedding and backfill as shown on the Drawings or called out in the Contract Documents.
Blocking under the pipe shall not be permitted except through casing sleeves.

The Contractor shall keep the open ends of all pipe closed with a tightly fitting plug when
installation is not in progress or the potential exists for dirt or debris to enter the pipe.

The pipe or accessories shall not be dropped into the trench under any circumstances.

The Contractor shall construct all water mains pursuant to the provisions of "Recommended
Standards for Water Works", Part 8, incorporated by reference in Rule 17-555.330(3), F.A.C.

PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED
WATER LINES

A 48-hour notice is needed prior to testing. A letter stating the reasons testing should be
scheduled ahead of other jobs must accompany all emergency testing requests.

Engineer and Contractor must be present for all testing, except for testing tapping valves and
sleeves.

All pressure pipe lines shall remain undisturbed for 24 hours to develop complete strength at
all joints. All pipe lines shall be subjected to a hydrostatic pressure test for two (2) hours at
full working pressure, but not less than 180 psi for water/reclaimed (150 psi for force main).
Maximum length of pipe to be tested at one time is 2,600 feet. Ifline is longer than 2,600 feet
and cannot be sectioned in 2,600 feet (max.) lengths, the allowable leakage will be figured at
2,600 feet.

Allowable leakage shall be determined by AWWA C600 table for hydrostatic tests. Leakage
shall be defined as the quantity of water that must be supplied into the newly laid pipe, or any
valved section thereof; to maintain the test pressure after the air in the pipe line has been
expelled and the pipe has been filled with water.

All digging on the job site in the right-of-way must be completed before any testing of water or
sewer. Any digging or boring across water or sewer lines after they have been tested may
result in a retest of the lines at the County's request.
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1.03

If any revisions or changes are made after initial testing, lines will be re-tested at the County's
request.

Disconnect water supply during test.

All force mains will be tested from the valves in the valve vault at the lift station to the point of
connection whether it be against a valve on another force main or into a manhole.

All services to be aboveground during test. The services should be the correct length so they
will be one (1) foot inside right-of-way line.

All fire hydrant gate valves to be open during test.
All visible leaks are to be repaired, regardless of the amount of leakage.

Check gauge pressure periodically during test. |If test pressure drops to 175 psi for
water/reclaimed lines or to 145 psi for force mains during test, the line must be repumped
back to 180 psi for water/reclaimed (150 psi force mains) and the amount of leakage
measured. The test will continue on with the remaining time left. Atthe end of the test, the
line must be repumped again back to 180 psi (150 psi for force main) and the amount of
leakage measured and added to any previous leakage determined earlier in the test.

After the line passes the test, the pressure will be blown off from the opposite end of line from
the gauge location. Fire hydrants, services and end-of-line blow offs will be opened to
demonstrate they were on line during the test.

At end of test, the test gauge must return to zero. The pressure gauge must read 0 psi to a
maximum of 300 psi in 5 psi increments.

The section of line being tested must be identified on the charge sheet. The length and size
of pipe, the exact area being tested and the valves being tested against, must be identified.
Use Station numbers if available.

A punch list must be made at the end of all tests.

A copy of the charge sheet will be given to the Engineer and the Contractor at the end of the
test.

INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING
AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER
ACTIVE CONSTRUCTION

Prior to testing water and sewer lines, every effort will be made to install sleeves for
underground utilities that will cross these water and sewer lines or services.

Where it has not been possible to pre-install sleeves prior to testing and bores or conduits are
required, it is the responsibility of the utility company and/or their Contractor performing the
work to provide Manatee County Utility Operations Department or the Engineer of Record with
accurate horizontal and vertical as-built information of the sleeves, bores and conduits
installed by said utility company. This applies to all bores and conduits crossing water and
sewer lines.
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C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or
be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and sewer

lines that are still under the ownership of the developer/contractor.

1.
2.

o a &~

Notify the owner and obtain the best as-built information available. Allow sufficient
time for the owner to field locate the existing pipe lines.

Submit drawings of proposed location to the Owner and Manatee County Utility
Operations Dept. Utility Locations Section for review.

Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area
of right-of-way.

Perform installation in the presence of a County representative. Call (941) 792-8811,
ext. 5061 or ext. 5069 with at least two (2) working days notice.

Submit two (2) copies of as-built information to the Owner to incorporate into the
record drawings to be submitted to the County.

Failure to follow steps 2) thru 5) will result in additional charges for retesting the
previously tested water and sewer lines.

D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer
than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines that
have been previously accepted by Manatee County:

1.

Obtain record drawing information from the County.

2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit
and copy the Project Management Department Locations Section with proposed
location drawing.

3. Follow procedures in "Sunshine State One-Call", paying special attention to the
requirements of Section VII.

E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the

cost of any repairs and retesting will be paid for by the utility company that installed the bore.
The actual clearance between a bored casing crossing a water or sewer pipe should not be
less than 18 inches.

END OF SECTION
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SECTION 02618 PIPELINE CLEANING

PART 1 GENERAL

1.01 SCOPE OF WORK
A. The Contractor shall furnish all labor, materials, equipment and incidentals required to

clean all new lines 4” and larger, and existing pipelines as specified in this specification
and as indicated on the Drawings.

B. This work shall include the furnishing and installation of all pig launching and retrieval
devices and the appropriate pigs for the cleaning procedure, and all necessary
excavations, shutdowns, fittings and valves required.

1.02 RELATED WORK
A. The contractor is responsible for all necessary supply water.
B. The contractor is responsible for all necessary bypass pumping.
C. The contractor is responsible for the proper disposal of any materials removed from the
pipe lines as a result of the cleaning procedure.
1.03 SUBMITTALS |
A. The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and
layout diagram for approval to the Engineer.
B. The Contractor shall submit to the Engineer a list of materials to be furnished, and the
names of suppliers.
1.04 QUALIFICATIONS
A. The Contractor performing this work shall be fully qualified, experienced and equipped to

complete this work expeditiously and in a satisfactory manner.

B. The Contractor shall also be capable of providing crews as needed to complete this work
without undue delay.

C. The Owner reserves the right to approve or disapprove the Contractor, based on the
submitted qualifications. '

PART 2 PRODUCTS
2.01 GENERAL

A. The contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of
appropriate densities, coatings and configurations to properly clean the piping systems.

B. All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the
cleaning of potable water lines.

2.02 MATERIALS
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PART 3
3.01

The pig launching and retrieval equipment shall be of the latest design and construction
and shall include the means to maintain constant monitoring of the in-line flows and
pressures of the system being cleaned and the constant location of the cleaning pigs in
the system. Launching and retrieval systems shall be fabricated, designed and
manufactured according to ANSI standards and capable of withstanding working
pressures of 150 psi. Launching and receiving devices shall be sized one diameter larger
than the system to which it will be attached with a minimum length of 2.5 times the
diameter.

The contractor shall have available for immediate use an electronic pig detector for use in
the system being cleaned to provide a means of tracking the passage of the pig in the
system to locate areas of potential or suspected blockage and other disparities in the
system.

The pig shall be constructed of elastomer polyurethane with an open cell construction and
a density equal to or suitable for use in the piping system being cleaned. Pig configuration
shall consist of a parabolic nose with a concave base and coated with a resilient surface
material that will maintain a peripheral seal and will effectively clean the piping system
without over abrading the interior pipe wall. Pig characteristics shall include the ability to
navigate through 90 degree bends, 180 degree turns, bi-directional fittings, full port valves,
reduce its cross sectional area and return to its original design configuration and be
propelled by hydraulic pressure.

EXECUTION
PIPELINE CLEANING

The cleaning of the pipe line shall be done by the controlled and pressurized passage of a
polyurethane pig of varying dimensions, coatings and densities as determined by the
Engineer through the piping system.

A series of pigs shall be entered into the system at a point as near to the beginning as is
logistically and mechanically feasible.

A launching assembly shall be used as the entrance point for the pig. This assembly shall
allow for the following:

1. The entering of pigs into the system by providing the means to induce flow from an
external source, independent of the flows and pressures immediately available
from the system, on the back of the pig to develop sufficient pressure to force the
pig through the system.

A means to control and regulate the flow.

A means to monitor the flows and pressures.

A means to connect and disconnect from the system without any disruption to the
operation of the system.

pOwN

The pig shall be removed or discharged from the system at a point as near to the end as is
logistically and mechanically feasible.

The contractor shall be responsible for the retrieval of the pig at the discharge point. This
may include setting a trap that will not disrupt normal flow and operations but will capture
the pig and any debris. A retrieval assembly may also be used but said assembly shall be
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3.02

able to connect and disconnect from the system without any disruption to the operation of
the system.

Alternative launching and retrieval methdds shall be done with the prior approval of the
Engineer.

Any pig that cannot progress through the piping system shall be located by the contractor
and removed by excavation of the pipe in order to remove the blockage. All pipe repairs
shall be the responsibility of the contractor and shall be performed with as little disruption
to the system as possible.

Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional
cleaning runs, shall be investigated, per the Engineers’ approval, by locating the pig at the
beginning of the increased pressure and excavating to determine the cause of the
pressure increase. All pipe repairs shall be the responsibility of the contractor and shall be
performed with as little disruption to the system as possible.

Final flushing of the cleansed lines shall be performed after the last successful run of the
pig as determined by the Engineer. The contractor shall be responsible for all applicable
flushing and disinfection requirements for potable water lines.

ACCEPTANCE

The contractor shall maintain and provide a report at the end of the cleaning procedure
containing the following:

1. The pressures in the pipe during the pigging procedure.

2. Any inline problems encountered during the procedure including all excavations
with detailed locations, reason for the excavation and any corrective measures
taken to the pipeline.

3. A record of the pigs used, their sizes, styles and other pertinent information
regarding what materials were used during the cleaning.
4, An analysis of the condition of the pipeline before and after the cleaning procedure.
END OF SECTION
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING

PART 1 GENERAL

1.01 SCOPE
The Contractor shall furnish all labor, materials, equipment and incidentals required to install
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract
Documents by Horizontal Directional Drilling (HDD).

1.02 GENERAL

A. All existing structures, water and sewer lines, storm drains, utilities, driveways, sidewalks,
signs, mail boxes, fences, trees, landscaping, and any other improvement or facility in the
construction area that the Contractor disturbs for his own construction purposes shall be
replaced to original condition at no additional cost to the County.

B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 329.

C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323.

D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code.

1.03 TESTING

A. In place soil compaction tests shall be performed by a qualified testing laboratory.

B. Compaction tests shall be taken at every excavation, except in the road crossings or road
shoulders; tests are to be taken according to current FDOT Standards.

C. All pipe shall be tested in accordance with the appropriate material specifications.

D. Reference Standards: American Society for Testing and Materials (ASTM), D1557, Moisture-
Density Relations of Soils Using 10-lb. Rammer and 18-in. Drop. .

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

1.04 QUALIFICATIONS

A. Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is fully
experienced, reputable and qualified in the manufacture of the items to be furnished.

B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall
remain on the project site during the entirety of the directional boring operation. This includes,
but is not limited to, drilling fluid preparation, seaming, boring and pulling. The boring
specialist shall have a minimum of five years experience in supervising directional bores of
similar nature, diameter, materials and lengths.

C. Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor

responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for
performing such work or a minimum of five years experience performing this type of work. If
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1.05

no certification is available, written documentation of the required work experience shall be
submitted for approval. :

Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing,
monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid shall
have a written certification issued by the Drilling Fluid manufacturer for performing such work
or a minimum of five years experience performing this type of work. If no certification is
available, written documentation of the required work experience for the proposed personnel
shall be submitted for review and approval.

SUBMITTALS
Detailed description including specifications and catalog cuts for:

Shop drawings and catalog data for all HDD equipment.

The pipe manufacturer's maximum degree of radial bending allowed for the pipe when
full and when empty and pullback force recommended setting.

Steering and tracking devices including specific tracer wire.

Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water,
including any additives, based on the Contractor’s field observations prior to
construction, knowledge and experience with drilling in similar conditions, and any soil
data provided in the Contract Documents, which shall be verified by the fluid
specialist.

Shop drawings for the breakaway swivel, including the method of setting the swivels’
break point and set point to be used.

Pipe assembly procedure, details of support devices, and staging area layout
including methods to avoid interference with local streets, driveways, and sidewalks.
Details of pipe fusion procedures and copies of the fusion technician qualification
certification or documentation.

8. Drilling fluid technician qualification certification or documentation

el

N o o

If the Contractor proposes any changes to the pull-back distance or profile shown on the
drawings, he may be required to submit a complete design for the proposed pipe including an
analysis for pull-back forces, external loads including full hydrostatic pressure if empty,
external forces due to borehole collapse, ovalization during pull-back, thermal stress while
exposed to Sun-light, shortening after release of pull-back force, and tensile stress during
pull-back.

Bore Plan: For all contiguous piping installations over 300 feet in length or any installations
for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes the
following:

Contact information and experience for the drilling fluid specialist.

The number of passes the bore will include to get the product pipe installed.

The pilot bore and all reaming bore sizes including the final pullback with the product
pipe.

Drilling rod length in feet.

The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per
(drilling) rod to maintain adequate mud flow.

Details of the entry and exit pit locations along with entry and exit angles for the bore,
drawn to scale, depicting the position of all required equipment, access points,
existing facilities to remain in place, existing traffic lanes to be maintained in
operation, office trailers and storage sites.

o gk b=
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PART 2
2.01

PART 3

8. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on
grade with the installed pipe.

Furnish a Bore Path Report to the Engineer within seven days of the completion of each bore
path. Data collected by the County Representative does not relieve the Contractor from the
responsibility of recording his own data. Include the following in the report:

Location of project, project name and number

Name of person collecting data, including title, position and company name
Investigation site location (Contract plans station number or reference to a permanent
structure within the project right-of-way)

Driller's Log & identification of the detection method used

Elevations and offset dimensions of installed pipe as referenced to the drawings
Data log of pullback force during product pipe installation

All failed bores. Include length of pipe left in place and explanation of failed
installation.

Nook wpo=

PRODUCTS
MATERIALS

Incidental materials that may or may not be used to install the product depending on field
requirements are not paid for separately and will be included in the cost of the installed
product.

Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor
shall have appropriate additives for drilling fluid available for different soil conditions that may
be encountered. Do not use any other chemicals or polymer surfactants in the drilling fluid
without written consent from the Engineer. Certify to the Engineer in writing that any
chemicals to be added are environmentally safe and not harmful or corrosive to the product

pipe.

For drilling operations that will be below waters of the State of Florida, only bentonite free
drilling fluids shall be used. Acceptable products are BioMax, manufactured by M-l Swaco,
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore,
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston Texas 77251, Phone:
(731) 987-5900 or approved equal.

Identify the source of water for mixing the drilling fluid. Approvals and permits are required for
obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water
source used other than potable water may require a pH test.

The tracer wire to be used for all directional drills shall be a solid, 10 gauge, high strength,
copper clad steel wire with a polyethylene jacket of appropriate color manufactured by
Copperhead Industries or Manatee County approved equal.

Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux
International, Inc. or approved equal.

EXECUTION
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3.01

3.02

3.03

SITE CONDITIONS

Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation as
specified in the Contract documents. Sump pits are required to contain drilling fluids if vacuum
devices are not operated throughout the drilling operation, unless approved by the Engineer.

Within 48 hours of completing installation of the boring product, clean the work site of all
excess slurry or spoils. Take responsibility for the removal and final disposition of excess
slurry or spoils. Ensure that the work site is restored to pre-construction conditions or as
identified on the plans.

Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved
by the Engineer.

The pipe shall be supported at intervals along its length with rollers or Teflon pads to minimize
frictional forces when being pulled, and to hold the pipe above the ground. Surface cuts or
scratches greater than or equal to the maximum defect depth in 3.08 E are not acceptable.

DAMAGE RESTORATION & REMEDIATION

The Contractor shall take responsibility for restoration for any damage caused by heaving,
settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional drilling
operation, at no cost to the County.

When required by the Engineer, provide detailed plans which show how damage to any
roadway facility will be remedied. These details will become part of the Record Drawings
Package. Remediation Plans must follow the same guidelines for development and
presentation of the Record Drawings. When remediation plans are required, they must be
approved by the Engineer before any work proceeds.

For HDD operations that will be below waters of the State of Florida, the contractor shall be
responsible for any damage caused by the drilling operation, including, but not limited to,
fracturing of the channel bottom. Any State or Federal required environmental cleanup due to
the release of drilling fluids into State waters shall be at the Contractor's expense. The
Contractor may at his own expense increase the depth of his drilling operations upon the
approval from the Engineer.

QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE

The Engineer may reject any portion of the work that is deemed to be non-responsive to the
Contract requirements or not in conformance with approved plans and submittals, and for
other factors including the following:

1. Failed Bore: When there is any indication that the installed product has sustained
damage, stop all work, notify the County and investigate damage. The County may
require a pressure and / or mandrel test at no additional cost to the County and shall
have a County representative present during the test. Perform all testing within 24
hours unless otherwise approved by the Engineer. Furnish a copy of the test results
and all bore logs to the Engineer for review and approval. The Engineer is allowed up
to 5 working days to approve or determine if the product installation is not in
compliance with the specifications.

2. Obstructions: If an obstruction is encountered during boring which prevents
completion of the installation in accordance with the design location and specification,
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3.04

the pipe may be taken out of service and left in place at the discretion of the Engineer.

3. Pull-back Failure: If the installed breakaway device should fail during pull back.

4, Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product
and can not be regained within the required timeframe of the manufacturer or if more
than a reasonable amount of fluid is used to fill an unknown void and flow can not be
regained. No pipe shall be pulled without visible flow of drilling fluid.

5. Test Failure: If the pipe shall fail a hydraulic pressure test as specified by the County.
6. Damaged Pipe: If at any time when the product is pulled back and any exposed areas
have a greater than allowable “gouging” or visible marring of the pipe per the table in
_ 3.08 E.
7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within
tolerances.
8. Defective Material: Any other defect in material or workmanship which would affect the

quality, performance, or installation life of the installed pipeline.

Remediation: All rejected bores shall be at the Contractors expense to correct and provide a
satisfactory installed product. The Contractor shall submit to the Engineer a revised
installation plan and procedure for approval before resuming work. The Engineer may require
non-compliant installations to be filled with excavatable flowable fill or to be completely
removed at no additional cost to the County.

PRODUCT LOCATING AND TRACKING

The County recognizes walkover, wire line, and wire line with surface grid verification, or any
other system as approved by the Engineer, as the accepted methods of tracking directional
bores. Use a locating and tracking system capable of ensuring that the proposed installation
is installed as intended. The locating and tracking system must provide information on:

Clock and pitch information

Depth

Transmitter temperature

Battery status

Position (x,y)

Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub
aqueous)

ohwh =

Ensure proper calibration of all equipment before commencing directional drilling operation.

Prepare the Driller's Log. Take and record alignment readings or plot points such that
elevations on top of and offset dimensions from the center of the product to a permanent fixed
feature are provided. Such permanent fixed feature must have prior approval of the Engineer.
Provide elevations and dimensions at all bore alignment corrections (vertical and horizontal)
with a minimum distance between points of 10 feet. Provide a sufficient number of elevations
and offset distances to accurately plot the vertical and horizontal alignment of the installed
product.

Installation Location Tolerances: The location of the initial bored hole shall be deemed
acceptable by the Engineer if the deviations of the bore from the design alignment or
approved adjustments do not exceed the following tolerances:

1. Profile:
a. 2.0 feet within a length of 100 feet
b. No reverse curvature within 200 feet
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C.

Total deviation not to exceed 5 feet

2. Alignment:

a. 3.0 feet within a length of 200 feet
b. No reverse curvature
C. Total deviation not to exceed 7.0 feet

3.056 PRODUCT BORE HOLE DIAMETER

Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is
required, will be limited relative to the product diameter to be installed as follows:

Maximum Pilot or Back-Reamer Bit Diameter When Rotated 360 Degrees

Nominal Inside Pipe Diameter Inches

Bit Diameter Inches

2 4
3 6
4 8
6 10
8 12
10 16

12 and greater

Maximum Product OD plus 6

3.06 EQUIPMENT REQUIREMENTS

A.
B.
C.
D.
3.07
3.08
A.
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The HDD equipment selected by the Contractor shall be capable of drilling, steering, tracking,
reaming and installing the pipeline through all the subsurface conditions that may be present
at the site.

Match equipment to the size of pipe being installed. Obtain the Engineer’s approval for
installations differing from the above chart. Ensure that thé drill rod can meet the bend radius
required for the proposed installation.

All HDD equipment shall have a data logger to record pull back force during all pipe
installations.

All HDD equipment that has the capability to exceed the maximum recommended pulling
force shall have a breakaway swivel properly attached to the product pipe that will release if
the pullback force exceeds the pipe manufacturers recommended pulling force.

THRUST / PULLBACK REQUIREMENTS

The Contractor shall provide as part of the required working drawings submittal complete data
regarding the operational and maximum thrust or pulling forces to be used for the initial drill
head and back-reamer installations, and the final pull-back of the pipe. Gages or other
measurement tools shall be used to monitor the forces being used.

INSTALLATION PROCESS

Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the
drilling fluids such as the pumping rate, pressures, viscosity and density during the pilot bore,
back reaming and pipe installation. Relief holes can be used as necessary to relieve excess
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J.

pressure down hole. Obtain the Engineer’s approval of the location and all conditions
necessary to construct relief holes to ensure the proper disposition of drilling fluids is
maintained and unnecessary inconvenience is minimized to other facility users.

The Contractor shall determine the pull-back rate in order to allow the removal of soil cuttings
without building excess down-hole pressure and to avoid local heaving, or spills. Contain
excess drilling fluids at entry and exit points until they are recycled and separated from
excavated materials, or removed from the site or vacuumed during drilling operations. Ensure
that entry and exit pits and storage tanks are of sufficient size to contain the expected return
of drilling fluids and soil cuttings. The bored hole shall always be maintained full of drilling
fluids for support of surfaces, and the fluid re-circulation equipment shall operate continuously
until the pipe installation is completed and accepted by the Engineer.

Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the
appropriate local, state, or federal regulatory agencies. When drilling in suspected
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it.
Remove any excess material upon completion of the bore. If in the drilling process it becomes

“evident that the soil is contaminated, contact the Engineer immediately. Do not continue

drilling without the Engineer’s approval.

The timing of all boring processes is critical. Install a product into a bore hole within the same
day that the pre-bore is completed to ensure necessary support exists. Once pullback
operations have commenced, the operation shall continue without interruption until the pipe is
completely pulled into the borehole.

E. All prepared pipe that is being used for installation shall be adequately supported off
the ground along the entire length to avoid damaging of the material during pullback due to
ground surface conditions. Surface cuts or scratches greater than or equal to the maximum
defect depth are not acceptable.

Pipe Size Max. Defect Depth

In. In.

4 1/16
6 111
8 5/32
10 3/16
12 1/4

>12 Per Pipe Manufacturer's Recommendations

The drilling fluid specialist shall remain on the project site during the entirety of the directional
boring operation to ensure proper mixture and production of drilling fluids needed for the bore.

Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of
25 percent greater than the outside diameter of the pipe being installed.

For bores with more than two radii of curvature (entrance and exit), the borehole should be
reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming may
be necessary dependent on size of material to be pulled.

Additional passes for prereaming may be required for larger pipe. Incremental increases shall
be used as needed until appropriate bore hole size has been achieved.

Prereaming must be accomplished with no product attached to the reamer head on all bore
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pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon
prior approval from the Engineer.

K. After reaming the borehole to the required diameter, the pipe shall be pulled through the hole.
In front of the pipe shall be a breakaway swivel and barrel reamer to compact the borehole
walls.

L. The Contractor shall not attempt to ream at a rate greater than the drilling equipment and

drilling fluid system are designed to safely handle.

M. Install all piping such that their location can be readily determined by electronic designation
after installation. For non-conductive installations, externally attach two (2) tracer wires; see
Section 2.01 - Materials, Part |. above, to the product pipe. Connect any break in the
conductor line before construction with an electrical clamp, or solder, and coat the connection
with a rubber or plastic insulator to maintain the integrity of the connection from corrosion.
Clamp connections must be made of brass or copper and of the butt end type with wires
secured by compression. Soldered connections must be made by tight spiral winding of each
wire around the other with a finished length minimum of 3 inches overlap. Tracking
conductors must extend 2 feet beyond bore termini. Test conductors for continuity. Each
conductor that passes must be identified as such by removing the last 6 inches of the sheath.
No deductions are allowed for failed tracking conductors. Upon completion of the directional
bore, the Contractor shall demonstrate to the County that the wire is continuous and unbroken
through the entire run of the pipe by providing full signal conductivity (including splices) when
energizing for the entire run in the presence of the County Representative. If the wire is
broken, the Contractor shall repair or replace it at no additional cost to the County.

END OF SECTION
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PART 1

SECTION 02620 POLYETHYLENE (PE) PRESSURE PIPE

GENERAL

1.01  SCOPE OF WORK

A.
B.
C.
1.02
1.03
A
B.
C.
PART 2
2.01
A.
B.
2.02

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and
specified in the Contract Documents and these Standards.

Newly installed pipe shall be kept clean and free of all foreign matter & gouges.
All pipe shall be correctly color coded / identified.
QUALIFICATIONS

All polyethylene pipe, fittings and appurtenances shall be furnished by a single manufacturer
who is fully experienced, reputable and qualified in the manufacture of the items to be
furnished. :

SUBMITTALS

The Contractor shall submit to the Engineer, within ten days after receipt of Notice to
Proceed, a list of materials to be furnished, the names of the suppliers and the appropriate
shop drawings for all polyethylene pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

The Contractor shall submit shop drawings showing installation method and the proposed
method and specialized equipment to be used.

PRODUCTS
POLYETHYLENE PRESSURE PIPE

Polyethylene pipe 4" diameter and larger shall be high-density PE 3408 polyethylene resin
per ASTM D 3350, Cell Classification 345464C, Class 160, DR 11, CPChem DriscoPlex
4000, 4300 or 4500 or an approved equal, meeting the requirements of AWWA C906. All pipe
materials used in potable water systems shall comply with NSF Standard 61. Outside
diameters of water, reclaimed water and pressure sewer HDPE pipes shall be ductile iron size
(DIPS).

Polyethylene pipe and tubing 3" diameter and smaller shall be pressure Class 200, DR 9
"Driscopipe 5100", Endo Pure by Endot, or equal, meeting the requirements of AWWA C901
(latest revision) and the following ASTM requirements:

Material Designation PPI/ASTM PE 3408
Material Classification ASTM D-1248 111 C5 P34
Cell Classification  ASTM D-3350

JOINTS
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2.03

2.04

PART 3
3.01

3.02

Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall be
accomplished in accordance with the written instructions of the pipe manufacturer and fusion
equipment supplier. The installer of the thermal butt fused PE pipe shall have received
training in heat fusion pipe joining methods and shall have had experience in performing this
type of work.

Where thermal butt fusion cannot be used, or when specifically called for on the plans,
electro-fused couplings may be used. Fusion shall be in accordance with the written
instructions of the fitting manufacturer.

Flanged joints, mechanical joints, tapping saddles, and molded fittings shall be in accordance
with AWWA C901, C906 or C909, ASTM D3350 and D3140, as applicable. Fusion and
mechanical connections are allowed, chemical (solvents, epoxies, etc.) are not allowed.

DETECTION

Direct buried HDPE pipe shall have 3" detectable metallic tape of the proper color placed
directly above the pipe and 12" below finished grade or 6" detectable tape between 12" and
24" below finished grade.

Direct buried or horizontal directional drilled HDPE pipe shall also have a tracer wire installed
along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, high strength,
copper clad steel wire with a polyethylene jacket of appropriate color manufactured by
Copperhead Industries or Manatee County approved equal.

IDENTIFICATION

Pipe shall bear identification markings in accordance with AWWA C906.

Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or green
for pressure sewer using a solid pipe color or embedded colored stripes. Where stripes are
used, there shall be a minimum of three stripes equally spaced.

EXECUTION

INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS

All polyethylene pressure pipe shall be installed by direct bury, directional bore, or a method
approved by the Owner/Engineer prior to construction. If directional bore is used, or if directed
by the Owner/Engineer, the entire area of construction shall be surrounded by silt barriers
during construction.

INSPECTION AND TESTING

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak test per section 02617.

END OF SECTION
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PART 1
1.01

SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS (AWWA

SPECIFICATIONS C-900 & C-905)
GENERAL
SCOPE OF WORK
The Contractor shall furnish all labor, materials, equipment and incidentals required to install

the plastic piping, fittings and appurtenances complete and ready for use as specified in the
Contract Documents and these Standards.

1.02 DESCRIPTION OF SYSTEM

The Contractor shall install the piping in the locations as shown on the Drawings.

1.03 QUALIFICATIONS

1.04

1.05

PART 2

All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who is
fully experienced, reputable, qualified and specializes in the manufacture of the items to be
furnished. The pipe and fittings shall be designed, constructed and installed in accordance
with the best practices and methods and shall comply with these Specifications.

SUBMITTALS

The Contractor shall submit shop drawings to the Engineer including, but not limited to,
dimensions and technical specifications for all piping.

The Contractor shall submit to the Engineer, samples of all materials specified herein.

The Contractor shall submit and shall comply with pipe manufacturer's recommendation for
handling, storing and installing pipe and fittings.

The Contractor shall submit pipe manufacturer's certification of compliance with these
Specifications.

TOOLS

The Contractor shall supply special tools, solvénts, lubricants, and caulking compounds
required for proper installation.

PRODUCTS

2.01 MATERIALS

A.

Pressure Class-Rated Polyvinyl Chioride (PVC) Pipe

1. Pressure class-rated PVC pipe and accessories four to twelve inches (4"-12") in
diameter, shall meet the requirements of AWWA Specification C-900 "Polyvinyl
Chloride (PVC) Pressure Pipe". Pipe shall be Class 150, meeting requirements of
Dimension Ratio (DR) 18 and shall have the dimension of ductile iron outside
diameters. Each length of pipe shall be hydrotested to four (4) times its class
pressure by the manufacturer in accordance with AWWA C-900.

2. PVC pipe 14" through 36" shall meet the requirements of AWWA Standard C- 905
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Polyvinyl Chloride (PVC) Water Transmission Pipe. Pipe 14" thru 24" for potable and
reclaim water shall meet the requirements for dimension ratio (DR) 18. Each length of
pipe shall be tested at twice the pressure rating (PR 235 psi) for a minimum dwell of 5
seconds in accordance with AWWA C-905. Fourteen inch (14") thru 36" PVC pipe for
sewer force mains shall meet AWWA C-905 requirements for dimension ratio (DR) 21.
Each length of pipe shall be tested at twice the pressure rating (PR 200 psi) for a
minimum dwell of five seconds in accordance with AWWA C-905. Pipe shall be listed
by Underwriters Laboratories. Provisions shall be made for expansion and
contraction at each joint with an elastomeric ring, and shall have an integral thickened
bell as part of each joint. PVC Class pipe shall be installed as recommended by the
manufacturer. Pipe shall be furnished in nominal lengths of approximately 20 feet,
unless otherwise directed by the Engineer. Pipe and accessories shall bear the NSF
mark indicating pipe size, manufacturer's names, AWWA and/or ASTM Specification
number, working pressure, and production code.

3. Gaskets for 16" diameter and larger pipe used for potable water pipe shall be EPDM
(Ethylene-Propylene Dine Monomer).
4, PVC pipe 3" and less in diameter may be constructed using pipe conforming to ASTM

D2241 with push-on joints. Pipe shall be 200 psi pipe-SDR 21 unless otherwise
specified by the Engineer. This PVC pipe shall not be used for working pressures
greater than 125 psi.

5. Pipe shall be blue for potable water mains, green for sewage force mains and purple
for reclaimed water mains. All potable water pipe shall be NSF certified and copies of
lab certification shall be submitted to the Engineer.

6. Where colored pipe is unavailable, white PVC color coded spiral wrapped pipe shall
be installed.
B. Joints
1. The PVC joints for pipe shall be of the push-on type unless otherwise directed by the

Engineer so that the pipe and fittings may be connected on the job without the use of
solvent cement or any special equipment. The push-on joint shall be a single resilient
gasket joint designed to be assembled by the positioning of a continuous, molded
resilient ring gasket in an annular recess in the pipe or fitting socket and the forcing of
the plain end of the entering pipe into the socket, thereby compressing the gasket
radially to the pipe to form a positive seal. The gasket and annular recess shall be
designed and shaped so that the gasket is locked in place against displacement as
the joint is assembled. The resilient ring joint shall be designed for thermal expansion
or contraction with a total temperature change of at least 75 degrees F in each joint
per length of pipe. The bell shall consist of an integral wall section with a solid cross
section elastomeric ring which shall meet requirements of ASTM F-477. The
thickened bell section shall be designed to be at least as strong as the pipe wall.
Lubricant furnished for lubricating joints shall be nontoxic, shall not support the growth
of bacteria, shall have no deteriorating effects on the gasket or pipe material, and shall
not impart color, taste, or odor to the water. Gaskets shall be suitable for use with
potable water, reclaimed water or sanitary sewer as applicable.

2. Restrained joints shall be provided at all horizontal and vertical bends and fittings, at
casings under roads and railroads and at other locations shown on the Contract
Drawings. PVC joints for pipe shall be restrained by the following methods: thrust
blocks, restraining glands such as Certa-Lok Restraining Joint Municipal Water Pipe
by the Certain Teed Corporation of Valley Forge, PA, or approved equal. All Grip, Star
Grip by Star Products, MJR by Tyler Pipe, Tyler, Texas. Restrained joint PVC pipe
shall be installed in strict accordance with the manufacturer's recommendation.
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C. Fittings

1. All fittings for class-rated PVC pipe shall be ductile iron with mechanical joints and
shall conform to the specifications for ductile iron fittings, unless otherwise directed.
Class 200, C-900 PVC fittings are allowable for sewage force main applications up to
and including 12" diameter only. DR ratio shall be the same as the pipe.

2. The manufacturer of the pipe shall supply all polyvinyl chloride accessories as well as
any adapters and/or specials required to perform the work as shown on the Drawings
and specified herein. Standard double bell couplings will not be accepted where the
pipe will slip completely through the coupling.

PART 3 EXECUTION
3.01 INSTALLATION

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's
technical data and printed instructions. Direct bury pipe shall have 3" detectable metallic tape
of the proper color placed directly above the pipe 12" below finished grade or 6" detectable
tape between 12" and 24" below grade.

3.02 INSPECTION AND TESTING
A. All pipe lines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipe lines shall be subjected to a hydrostatic pressure test for two (2) hours at full working
pressure, but not less than 180 psi for water/reclaimed (150 psi for force main). All visible

leaks shall be repaired and retested for approval by the County. Prior to testing, the pipe lines
shall be supported in a manner approved by the Engineer to prevent movement during tests.

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 02623 POLYVINYL CHLORIDE (PVC) PIPE (GRAVITY SEWER)

GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, equipment, materials, pipe and incidentals and shall
construct gravity sewers, complete, as shown on the drawings and as herein specified.

The work shall include furnishing, laying and testing gravity sewer pipe.
SUBMITTALS DURING CONSTRUCTION

The Contractor shall submit prior to construction, Shop Drawings, Working Drawings and
Samples for approval to the Engineer.

The Contractor shall submit to the Engineer not less than fourteen (14) calendar days after
the date of the Notice to Proceed, a list of materials to be furnished, the names of suppliers
and an expected schedule of delivery of materials to the site.

The Contractor shall furnish in duplicate to the Engineer sworn certificates that all tests and
inspections required by the Specifications under which the pipe is manufactured have been
satisfied.

The pipe manufacturer shall inspect all pipe joints for out-of-roundness and pipe ends for
squareness. The Contractor shall furnish to the Engineer, a manufacturer's Notarized
Affidavit stating all pipe meets the requirements of ASTM, ASCE, ANSI, the Contract
Documents, as well as all applicable standards regarding the joint design with respect to
square ends and out-of-round joint surfaces.

INSPECTION AND TESTS

All pipe and accessories installed under this Contract shall be inspected and tested as
required by the Standard Specifications to which the material is manufactured. The pipe shall
be tested at the place of manufacture or taken to an independent laboratory by the
manufacturer.

Each length of pipe shall be subject to inspection and approval at the factory, point of delivery
and site of work. Sample of pipe to be tested shall be selected at random by the Engineer or
the testing laboratory and shall be delivered by the Contractor to the testing laboratory
approved by the Engineer.

When the specimens tested conform to applicable standards, all pipe represented by such
specimens shall be considered acceptable based on the test parameters measured. Copies
of test reports shall be submitted to the Engineer prior to the pipe installation. Acceptable
pipe shall be stamped with an appropriate monogram under the supervision of the testing
laboratory.

All pipe test specimens failing to meet the applicable standards shall be rejected. The
Contractor may provide two additional test specimens from the same shipment or delivery for
each failed specimen. The pipe shall be acceptable if both of these additional specimens
meet the requirements of the applicable standards.
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E.
PART 2
2.01

A.

B.

Pipe which has been deemed unacceptable by the Engineer shall be removed from the work
site by the Contractor and shall be replaced with acceptable pipe.

MATERIALS

GENERAL

The sizes of gravity sewer pipe shall be shown on the Drawings.

Each length of pipe shall bear the name or trademark of the manufacturer, the location of the

manufacturing plant and the class or strength classification of the pipe. The markings shall be
plainly visible on the pipe barrel.

2.02 POLYVINYL CHLORIDE (PVC) GRAVITY SEWER PIPE

A.

PVC pipe, sizes 6" through 12", for use in non-pressure gravity sewer mains and laterals shall
have an SDR of 26 and conform to ASTM D-3034. PVC pipe shall be made of PVC plastic,
homogenous throughout and free from visible cracks, holes, foreign inclusions or other
injurious defects. The pipe shall be uniform in color, density and other physical properties.

PVC pipe sizes over 12" shall be approved by Manatee County.

All pipe shall be in compliance with the above standard and be clearly marked as follows at
intervals of 5 feet or less:

1. Manufacturer's name or trademark.

2. Nominal pipe size.

3. PVC cell classification (eg. 12454-B).

4, The legend "Type PSM SDR-26 PVC Sewer Pipe" and the designation ASTM D-3034.

In addition to the above mentioned requirements, all PVC sanitary sewer pipe shall be color
coded green to conform with Manatee County Standards.

PVC sewer fittings shall conform to the requirements of ASTM D-3034 and shall have an SDR
of 26. Six inch PVC fittings for sewer laterals shall be SDR 26. Fittings shall be molded in one
piece with elastomeric joints and minimum socket depths as measured in accordance with
ASTM D-3034. Fittings not currently available in molded form may be fabricated in
accordance with ASTM D-3034 with manufacturer's standard pipe bells and gaskets. Gasket
shall have a minimum cross sectional area of 0.20 sq. in. and conform to ASTM F-477
specification.

2.03 JOINTING PVC PIPE

A.

The PVC joints shall be of the push-on type so that the pipe and fittings may be connected on
the job without the use of solvent cement or any special equipment. The push-on joint shall
be a single rubber gasket conforming to ASTM F-477, designed to be assembled by the
positioning of a continuous molded rubber ring gasket in an annular recess in the pipe of
fitting socket and the forcing of the plain end of the entering pipe into the socket, thereby
compressing the gasket radially to the pipe to form a positive seal. The gasket and annular
recess shall be designed and shaped so that the gasket is locked in place against
displacement as the joint is assembled. The rubber ring joint shall be designed for thermal
expansion or contraction with a total temperature change of at least 75 degrees F in each joint
per length of pipe. The bell shall consist of an integral wall section with a solid cross-section
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C.

elastomeric ring which shall meet requirements of ASTM F-477. The thickened bell section
shall be designed to be at least as strong as the pipe wall. Lubricant furnished for lubricating
joints shall be nontoxic, shall not support the growth of bacteria, and shall have no
deteriorating effects on the gasket or pipe material.

Wyes and riser fittings shall be gasketed connections. If female adapters SDR 26 or 35 are
unavailable, solvent welds shall be acceptable upon approval by the Engineer.

Rubber doughnuts are not to be used.

2.04 JOINTS FOR DISSIMILAR PIPE

Joints between pipe of different materials shall be made using mechanical joint connections.
Metal piping shall not be threaded into plastic fittings, valves, or couplings, nor shall plastic
piping be threaded into metal valves, fittings, or couplings.

2.05 PIPE BEDDING AND PIPE COVER MATERIALS

A.
B.

PART 3

Pipe bedding and cover material shall be as specified in the Contract Documents.

Pipe bedding and cover material for polyethylene coated ductile iron pipe fittings shall be well
graded sand.

EXECUTION

3.01 PIPE DISTRIBUTION

The Contractor shall not distribute material on the job faster than it can be used to good
advantage. He shall unload pipe which cannot be physically lifted by workers from the trucks,
by a forklift, or other approved means. He shall not drop pipe of any size from the bed of the
truck to the ground. He shall not distribute more than one weeks supply of material in
advance of laying, unless otherwise approved by the Engineer.

3.02 PIPE PREPARATION AND HANDLING

A.

The Contractor shall inspect all pipe and fittings prior to lowering them into trench. Cracked,
broken, or otherwise defective materials are not acceptable and shall not be used. The
Contractor shall clean the ends of the pipe thoroughly. He shall remove foreign matter and
dirt from inside of pipe and keep the pipe clean during and after laying.

The Contractor shall use proper implements, tools and facilities for the safe and proper
protection of the work. He shall lower the pipe into the trench in a manner to avoid any
physical damage to the pipe, remove all damaged pipe from the job site and under no
circumstances shall the pipe be dropped or dumped into trenches.

3.03 LINE AND GRADE

A.

The Contractor shall not deviate more than 1/2-inch for line and 1/4-inch for grade from the
line design and design grade established by the Engineer provided that such variation does
not result in a level or a reverse sloping invert. He shall measure the grade at the pipe invert
and not at the top of the pipe. The Contractor shall furnish, set and control the line and grade
by laser beam method. Other methods of controlling line and grade may be submitted to the
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Engineer for approval if using the laser beam method proves to be impractical because of
other conditions.

B. The Contractor shall use the laser beam method of maintaining line and grade. The
Contractor shall submit evidence to the Engineer that a qualified operator shall handle the
equipment during the course of construction. A "Caution-Laser Light" placard shall be
displayed in a conspicuous place. When "in the pipe" method is used, grade boards shall be
installed for the first 50 feet of pipe. The Contractor shall check the line and grade at any
additional points at which offset stakes have been placed and when requested by the
Engineer. A fan shall be provided to circulate the air if bending of the beam due to air
temperature variations becomes apparent with "in the pipe" units. However excessive air
velocity shall not be permitted to cause pulsating or vibrating of the beam. If, in the opinion of
the Engineer, the beam cannot be accurately controlled, this method of setting line and grade
shall be discontinued. When the above ground method is used, the set-up shall be checked
with the three grade boards including one set at the upstream manhole. If the laser has a
gradient indicator, two boards may be used to check the set-up. The grade board at the up-
stream manhole shall be retained to check into as pipe laying progresses.

3.04 PREPARATION OF TRENCH

A. The Contractor shall provide pipe bedding material under all the pipe for the full trench width.
The minimum depth of bedding material below the pipe barrel shall be as follows
Minimum Depth of
Pipe Size Bedding Under Pipe Barrel

15" & Smaller 4 inches
18" to 36" 6 inches
42" & Large 9inches
B. The depth of pipe bedding material under the pipe bell shall not be less than three inches

under normal trench conditions.

C. The Contractor shall hand-grade bedding to proper grade ahead of the pipe laying operation.
The bedding shall provide a firm, unyielding support along the entire pipe length.

D. Should the Contractor excavate the trench below the required depth for pipe bedding material
placement without direction from the Engineer, the Contractor shall fill the excess depth with
pipe bedding material as specified herein to the proper subgrade.

E. The Contractor shall excavate bell holes at each joint to permit proper assembly and
inspection of the entire joint. _

3.05 DEWATERING

The Contractor shall prevent water from entering the trench during excavation and pipe laying
operations to properly grade the bottom of the trench and allow for proper compaction of the
backfill. Pipe shall not be laid in water.

3.06 LAYING AND JOINTING PIPE AND FITTINGS

A. The Contractor shall lay pipe upgrade with spigot ends pointing in direction of flow. After a
section of pipe has been lowered into the prepared trench, he shall clean the end of the pipe
to be joined, the inside of the joint and, if applicable, the rubber ring immediately prior to
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joining the pipe. The Contractor shall assemble the joint in accordance with the
recommendations of the manufacturer of the type of joint used. He shall provide all special
tools and appliances required for the jointing assembly.

B. The Contractor shall lay all pipe uniformly to line and grade so that the finished sewer shall
present a uniform bore. Variations from line and grade in excess of the tolerances specified
‘under LINE AND GRADE are not acceptable and the work shall be rejected.

C. The Contractor shall check the pipe for alignment and grade after the joint has been made.
The pipe bedding shall form a continuous and uniform bearing and support for the pipe barrel
between joints. - Sufficient pressure shall be applied to the joint to assure that the joint is
"home" as defined in the standard installation instructions provided by the pipe manufacturer.

The Contractor shall place sufficient pipe cover material to secure the pipe from movement
prior to installing the next joint to assure proper pipe alignment and joint makeup.

D. Pipe 21" and smaller intended to be in straight alignment shall be laid so that the inside joint
space does not exceed 3/8" in width. If interior joints on 24" and larger pipe laid either in
straight alignment or on a curve are greater than 3/8", the Contractor shall thoroughly clean
the joint surfaces and fill and seal the entire joint with premixed mortar conforming to ASTM
C-387 only after the trench has been backfilled, unless otherwise approved by the Engineer.
Trowel smooth on the inside surface. Water shall not be allowed to rise in or around, or pass
over any joint before it has substantially set.

E. Whén the Contractor lays pipe within a movable trench shield, he shall take all necessary
precautions to prevent pipe joints from pulling apart when moving the shield ahead.

F. The Contractor shall prevent excavated or other foreign material from getting into the pipe
during the laying operation. He shall close and lock the open end of the last laid section of
pipe to prevent entry of foreign material or creep of the gasketed joints when laying operations
cease, at the close of the day's work, or whenever the workers are absent from the job.

G. The Contractor shall plug or close off the pipes which are stubbed off with temporary plugs.

The Contractor shall take all necessary precautions to prevent the "uplift” or floating of the line
prior to the completion of the backfilling operation.

l The Contractor shall make connections of non-reinforced pipe to manholes or concrete
structures, so that a standard pipe joint is located at a minimum of 18" outside the edge of
structure.

J. When field cutting and/or machining the pipe is necessary, the Contractor shall use only tools
and methods recommended by the pipe manufacturer and approved by the Engineer.

K. Service lateral shall be constructed by the Contractor as shown on the standard sewer details
and located approximately as shown on the Contract Drawings.

3.07 LAYING PLASTIC PIPE
A. Polyvinyl chloride (PVC) pipe shall be installed by the Contractor in accordance with the

instructions of the manufacturer, as shown on the Drawings and as called out in the Contract
Documents.
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The Contractor shall lay the pipe, bedding and backfill to lines and grade shown on the
Drawings and called out in the Contract Documents. Blocking under the pipe will not be
permitted.

The Contractor shall install a green metallic tape as shown in these Standards below finish
grade along the entire pipeline PVC sewer main pipe route.

The Contractor shall use care in the handling, storage and installation of pipe. Storage of
pipe on the job site shall be done in accordance with the pipe manufacturer's
recommendation.

3.08 BACKEFILL IN THE PIPE ZONE

A.

The pipe zone shall be considered to include the full width of the excavated trench from the
bottom of the trench to a point above the top outside surface of the barrel of the pipe.

The Contractor shall pay particular attention to the area of the pipe zone from the flow line to
the springline of the pipe to insure that firm support is obtained to prevent any lateral
movement of the pipe during the final backfilling of the pipe zone.

The Contractor shall take care to insure that the pipe does not rest directly on the bell or pipe
joint, but is uniformly supported on the barrel throughout its entire length.

After the pipe is laid by the Contractor to line and grade, he shall place and carefully compact
pipe bedding material for the full width of the trench to the springline of the pipe. He shall
place the material around the pipe in 6-inch layers and thoroughly hand tamp with approved
tamping sticks supplemented by "walking in" and slicing with a shovel to assure that all voids
are filled.

The Contractor shall backfill and carefully compact the area above the pipe springline with
pipe cover material to a point 12" above the top outside surface of the pipe barrel. Pipe
bedding material may, at the Contractor's option, be substituted for pipe cover material.

3.09 EXCESS TRENCH WIDTH

A

Normal trench widths shall be as shown on the Drawings. If the normal trench width below the
top of the pipe is exceeded for any reason, the Contractor shall furnish an adequate support
for the pipe. The Engineer may determine that the pipe being used is strong enough for the
actual trench width or the Contractor may furnish a stronger pipe or a concrete cradle for
approval.

Concrete thickness under the pipe shall be one-third of the nominal diameter of the pipe, but
not less than four inches. Concrete block or brick may be used for adjusting and maintaining
proper grade and elevation of pipe. After the pipe is laid to line and grade, the Contractor
shall place 3,000 psi concrete under the pipe for the full width of the trench to form a cradle of
the required length and thickness with the concrete brought up to a level equal to 1/4 of the
inside pipe diameter below the springline of the pipe. Start and terminate the concrete cradle
at the face of a pipe bell or collar. Do not encase pipe joints at the ends of the concrete
cradle.

After the concrete has taken initial set, the Contractor shall place cover material over the
concrete cradle and up to a level 12" above the pipe barrel and for the full width of the trench.
Cover material shall be placed by hand or by equally careful means.
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3.10

CONNECTING DISSIMILAR PIPE MATERIALS

The Contractor shall use the following method to connect dissimilar pipe materials. Use
concrete closure collars only when approved by the Engineer and then only to make
connections between dissimilar pipe when standard rubber gasketed joints or flexible
couplings are impracticable. Before the closure collars are poured, wash the pipe to remove
all loose material and soil from the surface on which the concrete will be placed. Wet
nonmetallic pipe thoroughly prior to pouring the collars. Wrap and securely fasten a light
gauge of sheet metal or building-felt around the pipe to insure that no concrete shall enter the
line. Place reinforcement as shown on the plans. Make entire collar in one pour using 3,000
psi concrete and extend a minimum 12" on each side of the joint. The minimum thickness
around the outside diameter of the pipe shall be 6". No collar shall be poured in water. After
the collars are poured and have taken their initial set, cure by covering with well-moistened
earth.

3.11 PIPE BULKHEADS

A.

3.12

3.13

A.

Connections for future sewers shall be bulkheaded by the Contractor in the following manner:

1. All wyes and bell-and-spigot pipe sewers 18" in diameter or smaller shall be
bulkheaded with caps or disc stoppers with factory-fabricated resilient joints. The disk
or cap shall be banded or otherwise secured to withstand all test pressures without
leakage.

2. Connections 21" and 24" in diameter shall be bulkheaded with a four-inch brick wall,
using clay brick or concrete brick. The wall shall be capable of withstanding all test
pressures without leakage.

3. Connections 27" in diameter and larger shall be bulkheaded with an eight-inch wall,
using clay brick or concrete brick. The wall shall be capable of withstanding all test
pressures without leakage.

AIR TEST FOR GRAVITY SEWERS - GENERAL
Gravity sewers shall be required to pass the low pressure air test described herein.

Air loss rates may be measured by the Engineer. These tests shall be performed by the
Contractor under the observation of the Engineer and County Inspector.

The groundwater height above the installed pipe shall be determined by attaching a
transparent plastic tube to a pipe nipple in the manhole and using the plastic tube as a
manometer. A test hole may be dug directly above the sewer main for visual inspection.

The ends of branches, laterals, tees, wyes and stubs included in a test section shall be
plugged to prevent air leakage. All plugs shall be secured to prevent blowout due to internal
pressure. A test section is defined as the length of sewer between manholes.

The Contractor shall repair all visible leaks in manholes and pipe, even if the leakage test
requirements are met.

LAMP TEST FOR GRAVITY SEWER MAINS

Prior to testing, the Contractor shall prepare the lines for testing. All lines shall be thoroughly
cleaned.
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3.14

The Contractor shall furnish all equipment necessary for testing including, but not limited to,
ladders, a lamping light and a vehicle to use as power source.

Gravity lines shall be lamped from both the upstream and downstream ends between the
manholes.

A minimum image of 75% shall be acceptable.

Failure to meet the 75% image requirement shall result in the Contractor having to video tape
the line at his own expense. The Engineer or his representative shall be present while the
line is video taped. The tape shall be submitted to Manatee County for evaluation. :

The Contractor shall relay or otherwise correct any line deemed unacceptable by the
Engineer. This work shall be done entirely at the Contractor’s expense.

Grouting of sewer lines or re-rounding machines are not approved corrective measures.

Sewer lines shall be re-lamped and may be required by Manatee County to be video taped
again.

FINAL SEWER CLEANING

Prior to final acceptance and final manhole-to-manhole inspection of the sewer system by the
Engineer, the Contractor shall flush and clean all parts of the system, remove all accumulated
construction debris, rocks, gravel, sand, silt and other foreign material from the sewer system
at or near the closest downstream manhole.

During the final manhole-to-manhole inspection of the sewer system, the Engineer may
require the Contractor to reflush and clean any section or portion of the line if any foreign
matter is still present in the system.

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 02625 FIBERGLASS MANHOLES
GENERAL
SCOPE OF WORK

The Contractor shall furnish all materials, labor and equipment and construct manholes
consisting of fiberglass as shown on the Drawings and as specified herein.

Fiberglass reinforced polyester manholes shall be manufactured from commercial grade
polyester or vinyl ester resin with fiberglass reinforcements. Manholes shall be a one piece
unit manufactured to meet or exceed all specifications of A.S.T.M. D-3753, latest addition.
Manholes shall be manufactured by an established national manufacturer exclusively
producing FRP sanitary sewer manholes.

The manufacture, dimensions, material and construction methods shall be available for
inspection and approved by the Engineer in advance of construction. The Engineer reserves
the right to inspect the facilities of the supplier and the manufacturer if they are different.

Intercept manholes shall be either free standing fiberglass or precast concrete with one piece
fiberglass liner. Intercept manholes are defined as manholes with a force main discharging
into them followed by gravity manholes to the lift station. They are further defined as other
than straight through flow, such as tees or drop inlet. Manholes where turbulence and release
of hydrogen sulfide gas is anticipated are also considered intercept manholes.

SUBMITTALS

The Contractor shall submit shop drawings showing details of construction, reinforcing, joints,
openings and all other specified details, including traffic wheel load rating, to the
Owner/Engineer for review and approval.

INSPECTION

The quality of all materials, the process of manufacture and the finished sections shall be
subject to inspection and approval by the Owner/Engineer or authorized representative of the
Owner. Such inspection may be made at the place of manufacture, on site, or both locations.
The fiberglass section may be inspected prior to unloading from the delivery truck and
marked by the inspector showing acceptance or rejection. However, discovery of failure at
any time to meet the requirements of these Specifications is cause for rejection.

Sections rejected after delivery to the job shall be marked for identification and shall be
removed from the job at once. All sections which are damaged after delivery as determined
by the Engineer, shall be rejected. Sections already installed, shall be removed and replaced
entirely at the Contractor's expense.

At the time of inspection, the sections shall be examined for compliance with ASTM D-3753,
latest revision, these Specifications and with the approved manufacturer's drawings. All
sections shall be inspected for general appearance, dimension, blisters, cracks, roughness,
soundness, etc. The surface shall be free of defect.

Imperfections may be repaired subject to the approval of the Engineer and after
demonstration by the manufacturer that strong and permanent repairs result.
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PART 2
2.01

PRODUCTS
FIBERGLASS MATERIALS
Resin: The resins used shall be a commercial grade unsaturated polyester resin.

Reinforcing Materials: The reinforcing materials shall be commercial Grade "E" type glass in
the form of continuous roving and chop roving, and shall have a coupling agent that will
provide a suitable bond between the glass reinforcement and the resin.

Interior Surfacing Material: The inner surface exposed to the chemical environment shall be a
resin-rich layer of 0.010 to 0.020" thick. The inner surface layer exposed to the corrosive
environment shall be followed with a minimum of two passes of chopped roving of minimum
length 0.5" (13 mm) to maximum length of 2.0" (50.8 mm) and shall be applied uniformly to an
equivalent weight of 3 oz/ft>. Each pass of chopped roving shall be well-rolled prior to the
application of additional reinforcement. The combined thickness of the inner surface and
interior layer shall not be less than 0.10" (2.5 mm).

Interior Surface: The surface shall be free of crazing, delamination, blisters larger than 0.5" in
diameter and wrinkles of 0.125" or greater in depth. Surface pits may be permitted if they are
less than 0.75" in diameter and less than 0.0625" deep. Voids that may not be broken with
finger pressure and that are entirely below the resin surface shall be permitted if they are less
than 0.5" in diameter and less than 0.0625" thick.

Wall Construction Procedure: After inner layer has been applied, the manhole wall shall be
constructed with chop and continuous strand filament wound manufacturing process which
insures continuous reinforcement and uniform strength and composition. The cone section, if
produced separately, shall be affixed to the barrel section at the factory with resin-glass
reinforced joint resulting in a one piece unit. Seams shall be fiberglassed on the inside and
the outside using the same glass-resin jointing procedure.

Exterior Surface: There shall be a UV inhibiter consisting of gray pigment added to the
exterior resin coat for a minimum thickness .125" to prevent degradation during aboveground
storage.

Repairs: All manhole repairs shall meet all requirements of the Contract Documents.
Manhole Lengths: Manhole lengths shall be measured in 6" increments +/- 2".

Diameter Tolerance: Tolerance of inside diameter shall be +/- 1% of required manhole
diameter.

Load Rating: The complete manhole shall have a minimum dynamic-load rating of 16,000
Ibs. when tested in accordance with A.S.T.M. D-3753. To establish this rating, the complete
manhole shall not leak, crack, or suffer other damage when load tested to 40,000 Ibs. and
shall not deflect vertically downward more than 0.25 in. at the point of load application when
loaded to 24,000 Ib. This testing criteria shall not relieve the manufacturer of the
responsibility for providing manholes that may sustain, without damage, all legal Florida wheel
loads.

Stiffness: The manhole cylinder shall have the minimum pipe-stiffness values shown in table
below when tested in accordance with A.S.T.M. D-3753 Table 1.
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3.01
A.

MANHOLE LENGTH IN FT. F/-Y, PSI (k Pa)

3-65 0.72 ( 4.96)
7 -125 1.26 ( 8.69)
13-20.5 2.01 (13.86)
21-255 3.02 (20.82
26 - 35 5.24 (36.13)

Soundness: The Contractor shall insure that in order to determine soundness, the
manufacturer shall apply an air or water pressure test to the manhole test sample. Test
pressure shall be not less than 3 psig or greater than 5 psig. The manufacturer shall inspect
the entire manhole for leaks while holding at the established pressure. Leakage through the
laminate shall be cause for failure of the test. Referto A.S.T.M. D-3753 8.6.

Chemical Resistance: Test in accordance with A.S.T.M. D-3753 8.7.

Manhole Bottom: Manholes may require resin fiber-reinforced bottoms. Bottom shall have a
minimum of three 1-1/2" deep x 3-1/2" wide stiffening ribs completely enclosed with resin
fiber-reinforcement and have a minimum 3" anti-flotation ring. Manhole bottom shall be a
minimum of 5/16" thick and designed to resist all pressures induced by water, soil and wheel
loads with a maximum deflection of 1/4".

Fillers and Additives: Fillers shall be inert to the environment and manhole construction.
Sand shall not be an approved filler. Additives, such as thixotropic agents, catalysts,
promoters, etc., may be added as required by the specific manufacturing process to be used
to meet the requirements of the Contract Documents. The resulting reinforced-plastic
material shall meet the requirements of the Contract Documents.

MANHOLE FRAMES AND LIDS

Manhole frames and lids shall meet ASTM A48, Specification for Gray Iron Castings, Class 30
or Grade 60-45-12 Ductile Iron meeting the requirements of ASTM A536, Specification of
Ductile Iron Casting. Cast in a true symmetrical pattern of tough, dense and even grained
iron, free from warping, scales, lumps, blisters, sandholes or any defects of any kind. Provide
indented pattern lids with lettering as shown on the Drawings. Machine or grind frames and
lids at touching surfaces to provide firm seats and prevent rocking. Remove and replace
any set not matching perfectly. All frames and covers shall be designed to withstand an HS20
wheel loading as defined by AASHTO specifications.

MANHOLE INSERTS

All sanitary sewer manholes installed shall require watertight manhole inserts. Inserts shall
be as manufactured by FRW Industries, Conroe, Texas or approved equal. Inserts shall be
complete with a self-cleaning relief valve. Relief valve shall operate on a pressure differential
of 1/2 psi. Neoprene gaskets shall be installed under the insert lip to insure a leakproof seal.
MANUFACTURE

MANUFACTURE OF FIBERGLASS MANHOLES

Manhole cylinders, manway reducers, and connectors shall be manufactured from glass fiber-
reinforced polyester or using a combination of chop and continuous filament wound process.
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3.02

3.03

3.04

3.05

3.06

3.07

Interior Access: Allinstalled manholes shall be designed so that they support a ladder or step
system. All ladder or step systems shall be installed in accordance with the manufacturer's
recommendations.

Manway Reducer: For 48" diameter manholes, manway reducers shall be concentric with
respect to the larger portion of the manhole diameter. Larger manholes may have concentric
or eccentric manway reducer openings.

Cover and Ring Support: A typical ring and cover plate shall be supported without damage to
the manhole. Normal installation shall include 6" to 18" of concrete grade rings between
fiberglass manhole and cover plate ring.

EXTERIOR SURFACE

The exterior surface shall be relatively smooth with no sharp projections. Hand-work finish
may be acceptable if enough resin is present to eliminate fiber show. The exterior surface
shall be free of blisters larger than 0.5" in diameter, delamination or fiber show. For manholes
intended to be anchored into concrete bases, there shall be an antiflotation anchor ring or
rings provided around the bottom of the fiberglass wall.

PHYSICAL PROPERTIES
Hoop Axial
Direction  Direction

a. Tensile Strength (psi) 18,000 5,000

b. Tensile Modulus (psi) 0.6x10° 0.7 x 10°
c. Flexural Strength (psi) 26,000 4,500

d. Flexural Modulus (psi) 1.4x10% 0.7 x 108
e. Compressive Strength (psi) 18,000 12,000

TEST METHODS

All tests shall be performed as specified in A.S.T.M. D-3753 latest addition, Section 8. Test"
method D-790 and test method D-695.

QUALITY CONTROL

Each manhole shall be tested and meet all required ASTM D-3753 designations for
dimensional requirements, hardness, and workmanship. Test records shall be forwarded to
the Owner/Engineer.

CERTIFICATION

As a basis of acceptance, the manufacturer shall provide an independent certification
consisting of a copy of the manufacturer's test reports along with a copy of the test results
certifying that representative manhole samples have been tested, and inspected in
accordance with the provisions of this Specification and meet all requirements of same.

SHIPPING AND HANDLING
The Contractor shall not drop or impact the fiberglass manhole. An approved method of lifting

the fiberglass manhole is by inserting a 4"x4"x30" timber into the top of manhole with cable
attached or by a nylon sling or "choker" connection around center of manhole. Use of chains
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PART 4

PART 5

or cables in contact with the manhole surface is prohibited. The Contractor is advised that
whatever method he chooses to install the manhole, it is his responsibility to handle and
install it in a manner so as not to cause damage.

CONCRETE

Fiberglass Bottom: The Contractor may use concrete to form the bench area and invert.
Concrete also may be used on the top of anti-flotation ring and around the reducer section as
required to resist buoyancy.

Concrete Bottom: The Contractor shall lower the manhole into the wet concrete until it
reaches the proper elevation. A minimum of 6" of fiberglass manhole shall be inserted into
the wet concrete below flow line prior to making the manhole plumb. The concrete shall
extend a minimum of one foot from the outside wall of the manhole and a minimum of 6"
above influent lines. Concrete shall form the bench and invert area and rise a minimum of 4"
above influent lines. Concrete may be required by the Owner/Engineer around the reducer
section to resist buoyancy as well as other forces due to water and soil pressures. Concrete
bases shall be at least 16" thick and properly reinforced to resist pull out of the fiberglass
manhole.

Concrete Collar: Design of the concrete collars required to distribute traffic wheel loadings
shall be included in the design of manholes. The design shall be signed and sealed by a
Florida licensed Professional Engineer. This design shall also include any requirements for
the support of the manhole lid and frame.

MANHOLE CONSTRUCTION
FIBERGLASS MANHOLE INSTALLATION

The Contractor shall set fiberglass section vertical and in true alignment. All manholes shall
meet the following installation tolerances:

The finished manhole shall not be out of plumb by more than 3/8" per 10 feet of height. For
manholes exceeding 40'-0" high, the variation from plumb shall not exceed 1-1/2". Any jog or
offset of wall surface each side of a joint shall not exceed 1/2". Variation in the joint width
around the circumference of the manhole shall not exceed 3/8".

GRADE ADJUSTMENT: The Contractor shall set precast concrete grade rings on top of
manhole slabs and precast concrete manhole cones to provide grade adjustment in setting
manhole frames.

BACKFILL: Unless otherwise shown on the Drawings, sand, crushed stone, or pea gravel
shall be used for backfill around the manhole for a minimum distance of one foot from the
outside surface and extending from the bottom of the excavation to the top of the reducer
section. Suitable material chosen from the excavation may be used for the remainder of the
backfill. The material chosen shall be free of large lumps or clods, which will not readily break
down under compaction. This material will be subject to approval by Engineer.

BACKFILL PROCEDURE: The Contractor shall place backfillin maximum layers of 12 inches
loose measure and mechanically tamp to 95% Standard Proctor Density, unless otherwise
approved by Engineer. Flooding shall not be permitted. Backfill shall be placed in such a
manner as to prevent any wedging action against the fiberglass manhole structure.
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E. MARKING AND IDENTIFICATION: Each manhole shall be marked on the inside and outside
with the following information:

1. Manufacturer's name or trademark.
2. Manufacturer's factory location.

3. Manufacturer's serial number.

4. Total length.

F. TESTING
1. After each manhole is constructed to grade and prior to being backfilling, each
manhole shall be tested for water tightness.
a. Plug pipe lines and perform vacuum test. Observing all recommended safety

measures, induce a backpressure of 5.0 psi equivalent to 10" Hg (mercury).
The manhole assembly is considered satisfactory if the vacuum loss is less
than 1" Hg for the length of time listed in the following table:

1

Time of Test in Seconds |I

|

Depth Manhole Diameter Feet |

Feet | | |

& ] s | 6 |

| | |
4 10 13 16
8 20 26 32
12 30 39 48
16 40 52 64
20 50 65 80

24 60 | 78 ‘ 96 I

] T |

T 5 |I 6.5 |I 8 |I

Note: Add "T" seconds for each additional 2'-0" of depth.

2. Failure to pass one of these tests requires the contractor to correct the problems and
retest. The Contractor shall replace leaking gaskets and/or concrete sections and
retest the completed manhole. No manhole will be accepted without successfully
passing this test.

G. STUB LINES: The Contractor shall provide stub lines where shown on the Drawings or as
directed by the Engineer for the connection of future sewer lines to manholes. Provide bell
end enclosed with an approved plug at the end of each stub line. Bell of stub line shall be as
close to manhole exterior surface as practical. The Contractor shall accurately reference
each stub line for direction and record along with the actual invert elevation. He shall furnish
the Engineer two copies of the above specified data on stub lines.

E. CONNECTION TO EXISTING MANHOLES: All piping entering existing manholes shall have
resilient pipe to manhole seals per ASTM C-923.

END OF SECTION
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1.01

1.02

1.03

SECTION 02626 SANITARY SEWER REHABILITATION
GENERAL

This section describes the materials and methods for the rehabilitation of sanitary sewer
lines by the insertion of a fiberglass reinforced plastic or polyethylene liner pipe into the
existing sewer line. All such work shall comply with these Specifications and the specific
product manufacture's recommendations.  Any conflict between the product
manufacture's recommendations and any portion of the Contract Documents shall be
resolved prior to beginning the work.

The Contractor shall utilize the products of one manufacturer which meet the
requirements of these Specifications when relining sections of existing sewer which are
straight or have minor offsets.

It shall be the Contractor's sole responsibility to insure that materials provided by the liner
manufacturer will function as intended when installed in curved or offset sections of
existing pipe.

DESIGN CRITERIA

Pipe, fittings and special pieces shall be designed to withstand all loadings as described
below. No structural consideration is to be given to any part of the existing sewer pipe.

The following design criteria shall be utilized to develop a suitable structural and
corrosion resistant design for the liner pipe for sliplining:

1. Hydrostatic Pressure - Water table shall be construed as 2' - 0" below finished
grade on the entire length of the project.
2. Dead Loads - Invert of pipe and finish grade elevations are shown on the plan

and profile drawings. Assume soil weight of 120 pounds per cubic foot and soil
modulus of elasticity (E') of 2000 psi.

3. Live Loads - Highway loads are based on HS20-44 (A.A.S.H.T.O. Latest Edition).
Railroad loadings are Cooper E 80 (A.R.E.A. Latest Edition).

4. Corrosion - Pipe carries domestic waste and shall be resistant to sulfuric acid
attack resulting from hydrogen sulfide oxidation.

5. Buckling - Pipe design shall incorporate a safety factor of 2.5 for buckling strength

calculations, in accordance with Section A2.5 of Appendix "A of AWWA C-

950.

SUBMITTALS

After award of the Contract, (5) five copies of the pipe design and installation procedure shall
be submitted by the Contractor. Contractor shall provide design in accordance with the
operating load conditions described under Design Criteria. Complete pipe design shall
include both structural and corrosion resistant design elements. Submittal shall address the

Contractor's proposed method(s) to accomplish the following:

1. Install liner pipe through the existing pipe, including line deflections and curves and

location of insertion pits.

2. Install grout in annular space between liner pipe and existing sewer pipe and details

-on proposed grout mix to be used.
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3.

Technical data on pipe including information on pipe materials, physical properties
and dimensions. :

Before beginning work, the Contractor shall submit for approval, the vendor's specific
technical data with complete information on resin and material composition, physical
properties of pipe, and pipe dimensions pertinent to this job. A certificate of "Compliance with
Specification" shall also be furnished for all materials to be supplied.

PART 2 PRODUCTS

2.01  MATERIALS AND WORKMANSHIP

A. Workmanship:

1.

All liner pipe delivered to the job site will be inspected prior to installation for the

following:

a. Inside surfaces of each pipe section shall be free of bulges, dents, ridges, and
other defects that result in a variation of inside diameter of more than 1/8 - inch.

b.  The interior and exterior surfaces of the pipe shall be completely free from
pinholes, cracks, pits, or defects which is detrimental to the intended use of
product. No pipe will be installed which has apparent holes or openings which
will permit the passage of liquid or gases through the pipe wall.

c.  Jointsealing surfaces shall be completely free of dents, bumps or other surface
irregularities which will affect the proper seals of the joints.

d. Factory repairs shall not be permitted.

e.  Onsite repairs shall not be permitted. Segments of pipe having cuts or gouges

in excess of 5% of the wall thickness shall be cut and removed.

The following materials are approved for installation as a liner pipe in the existing
gravity sewer pipe:

B. Centrifugally Cast Fiberglass Pipe:

1.

Fiberglass Materials: Polyester resin pipe conforming to AWWA C-950, Type 2,
Grade 4, Liner D. The pipe shall also meet the stain corrosion resistant requirements
of ASTM D-3681 and chemical requirements and joint tightness requirements of
ASTM D-3262. Certified test data proving conformance with specifications shall be
required from the pipe manufacturer.

Fiberglass Pipe:

a.

General "Hobas"

Pipe stiffness of 36 psi shall be used. The pipe shall be lined with liner pipe as
listed in the table of pipe liner sizes included herein.

General "Equivalent” .

If equivalent pipe is used, it shall meet all the design and hydraulic conditions
obtained by the "Hobas" pipe described above. All necessary calculations and
literature shall be submitted to the Engineer prior to approval.

1. Pipe diameter shall be the largest diameter liner pipe available that
can be installed into the existing ductile iron pipe. Actual pipe
diameter utilized shall be approved by Engineer prior to manufacturing
and delivery.

2. Pipe shall be field connected with bell and spigot meeting the
performance requirements of ASTM D-3262. An o-ring or profile type
elastomeric gasket meeting the requirements of ASTM F-477 shall be
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used to affect a positive leakproof sealing system at each joint.

3. The pipe produced shall have a minimum stiffness factor requirement
of 36 psi at 5% deflection when tested in accordance with ASTM D-
2412.

PIPE WALL THICKNESS AT 36 PS| PIPE STIFFNESS

NOMINAL OUTSIDE WALL
DIAMETER DIAMETER THICKNESS
(inches) (inches) (inches)

18 19.5 0.37

20 216 0.40

24 25.8 0.47

30 32.0 0.58

36 38.3 0.69

42 445 ‘ 0.80

48 50.8 0.90

4.  Length: Pipe shall be furnished in maximum 20 foot lengths.

5. Pipes, fittings and special pieces shall be designed to withstand all
jacking loads.

6. Pipe shall be provided with marks, where appropriate, to ensure
complete installation of bell and spigot joints.

C. Filament Wound Fiberglass Pipe:

1.

7.

o ok~ WO

Fiberglass reinforced plastic pipe (FRP) shall be manufactured in accordance
with AWWA C-950 and ASTM D-4184. Elastomeric gasket shall meet
requirements of ASTM F-477. Pipe shall be equal to FRP as manufactured by
Price Brothers Composite Pipe or another manufacturer approved prior to bid
opening.

Pipe diameter shall be the largest diameter liner pipe available that can be
installed into the existing pipe. Actual pipe diameter utilized shall be as shown
in the Plans and Specifications.

Pipe shall have inverted bell and spigot joints meeting the performance
requirements of ASTM D-3262.

Pipe shall be furnished in nominal 20 foot lengths.

Pipe, fittings and special pieces shall be designed to withstand normal jacking
loads.

Differential longitudinal movement and rotation shall be considered in joint
design. Joint seal shall be completely contained in a spigot groove.

Internal or external stiffening ribs or rings will not be allowed.

2.02 QUALIFICATION TESTING

A. Pipe design shall be confirmed prior to fabrication by testing representative specimens of
similar manufacture and physical properties. Pipe manufacturer shall perform the following
tests, as set forth in AWWA C-950, on samples of pipe manufactured for this project or pipe
manufacturer may provide test data on previously conducted tests and certify that such tests
are representative of the product being furnished on this project:

1. Hydrostatic leakage test.
2. Stiffness test.
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3. Hoop tensile strength test.
4. Axial tensile strength test or beam strength test.
5. Joint test of ASTM D-3262.

Certified test results demonstrating compliance shall be furnished to the Engineer.

Pipe shall be field connected with an inverted bell and spigot joint or external sleeve coupling
meeting the performance requirements of ASTM D-3262. An elastomeric gasket meeting the
requirements of ASTM F-477 shall be used to affect a positive leakproof sealing system at
each pipe joint.

B. Polyethylene Sewer Liner Pipe and Fittings:

1. Polyethylene Materials: Pipe and fittings shall be manufactured of a polyethylene
resin Type lll, Class C, Category 5, Grade P-34 (in accordance with ASTM D-1248)
having an average specific base resin density of between 0.941 g/cc and 0.959 g/cc
(in accordance with ASTM D-1505) and having an average melt index of between 0.4
g/10 minutes and 0.15 g/cc minutes maximum (in accordance with ASTM D-1238).

The polyethylene resin shall contain antioxidants and be stabilized against ultraviolet
degradation to provide protection during processing and subsequent weather
exposure.

The polyethylene resin compound shall have a resistance to environmental stress

cracking as determined by the procedure detailed in ASTM D-1693, condition B, with

sample preparation by procedure C of ASTM D-1928 for not less than 100 hours in
- 25% solution Iquepal CO-630 before reaching a 50% failure point F (50).
2. Polyethylene Pipe:

a.  General "Driscopipe”". SDR 26 pipe shall be used. The existing pipe shall be
lined with liner pipe as listed in the table of pipe liner sizes included herein.

b. General "Equivalent”. If equivalent pipe is used, it shall meet all the design and
hydraulic conditions obtained by the "Driscopipe" described above. All
necessary calculations and literature shall be submitted to the Engineer prior to
approval.

Sizes of the pipe linings to be used shall be such to restore the flow capacity to
at least 95% of its original flow capacity using the maximum size lining that can
be inserted into the existing lines. The original flow capacity shall be determined
by use of the Manning formula for gravity flow using the diameter and gradients
as determined from the Contract Plans, and using a roughness coefficient as
shown in Table A. The sliplinings to be used shall be designed to withstand the
long-term (50 Years) continuous external hydrostatic pressure, in feet of water
head and in no case shall the Standard Dimension Ratio (SDR) exceed 26.0.
The pipe manufacturer shall furnish written certification to the Engineer that the
proposed pipe and pipe sizes, pipe flows, and design strengths of the proposed
materials meet or exceed the provisions in this section. This submittal shall
accompany the bid proposal.

All pipe is to be manufactured from virgin materials. No rework compound
except that obtained from the manufacturers own production of the same
formula shall be used.

Pipe shall be homogeneous throughout, and be free of visible cracks, foreign
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materials, blisters other deleterious faults.

TABLE A

Type of Pipe Manning's N
Vitrified Clay .013
Concrete .015
Ductile Iron (old) .015
Galvanized Iron .016

c.  Submittal: After receipt of the bid, the successful bidder shall submit to the
Engineer for approval and evaluation a sample of the products to be used from
the manufacturing source production facility that will meet or exceed the -
Contract Specifications along with the address of said manufacturer. Approval
of the sample shall be required prior to any work on the Project.

All materials shall be supplied by the Contractor and shall be new and free from
damage when delivered to the job site and prior to installation; and any
defective materials discovered after installation will be removed and replaced at
the Contractor's expense.

d. Properties: The tensile strength, yield strength, elongation, and elastic modulus
of the material shall be determined by ASTM D-638 along with the thermal butt
fusion joints to assure the joints are stronger than the materials joined for Type
1l (or the type proposed with properties greater than those of Type ).

e. Deviations: Any deviations from the above standards will be sufficient grounds

- to reject the proposal. Materials not meeting (or exceeding) the set standards
will be sufficient basis for the rejection of the materials proposed.

f. Testing: As previously stated, the above required test results shall be submitted
according to the ASTM sections. If additional testing is requested, the Owner
will bear the costs of the additional testing unless the materials fall below that
which is specified according to the applicable ASTM standards. When the test
results show results lower than required in these Specifications and/or in the
applicable ASTM standards, the entire cost of testing shall be born by the
Contractor.

e. Delivery and Handling: The Contractor is responsible for making provisions to
furnish labor, equipment, materials, and services necessary to order, receive,
unload, store, and protect. After Award of Contract, and prior to beginning work,
the Contractor shall submit to the Engineer a schedule and location of delivery
and storage. The pipe is to be trucked to the site in sections thirty eight feet (38
ft. +/- 2 inches) in length.

Upon delivery, the pipe shall be inspected by the Contractor. Any damaged pipe
shall be set aside by the Engineer or his agent who will determine if the pipe
shall be accepted or rejected.
The Contractor shall make provisions for pipe storage as close to the job site as
practical. The pipe shall be unloaded and placed for storage using suitable
hoisting equipment and belt slings for field use.

PART 3 EXECUTION

3.01 CONSTRUCTION (ALL METHODS)
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A. General: Unless otherwise noted, the sliplining methods listed below are acceptable to the
Owner. Should the Contractor desire to use different methods than described in these
Specifications, written permission must be obtained from the Engineer. The finished product
is to be of highest quality and shall eliminate any infiltration or corrosion problems which may
exist in the system.

B. Installation Procedures:

1. No down time shall be permitted for the existing sewer line. By-passing as outlined in
the following section is permitted. Alternate methods shall be submitted to the
Engineer for approval.

2. By-Passing Existing Flows: The Contractor shall furnish equipment, materials,
supplies, labor and all incidentals required to by-pass the sanitary sewer flow such
that the sliplining process may be completed. The Contractor shall plug the upstream
line and pump the flow to the nearest downstream manhole (or, when approved by the
Engineer, to another system all together) per Section 02720. Dumping the existing
flow onto private property or streets shall not be allowed. Atthe end of each day, the
Contractor shall make temporary tie-ins such that no service be interrupted overnight.

By-passing of existing flows shall be considered an incidental part of this Contract
and will not be paid for directly.

3. Quality Assurance: The Contractor shall submit an experience statement for the
design, manufacture, and installation of liner pipe for a similar application, of equal or
larger diameter of the pipe included in this Project. As a minimum, the statement shall
include length, size of pipe, application, type of joints and fittings installed, along with
a list of clients and installation dates for these projects.

Prior to the installation of the liner pipe, the existing pipe shall be thoroughly cleaned
and inspected by closed circuit television or visual inspection. The Contractor shall
inspect the existing polylining in the ductile iron pipeline and ascertain where the lining
is loose, hanging, etc. and may interfere with the sliplining process. Where found, the
existing polylining shall be cut free, etc. so as to allow for the free passage of the
sliplining pipe. Repair procedure shall be prior approved by the Engineer.

The liner pipe shall be installed to the limits shown on the Drawings by pushing or
pulling the liner pipe into the existing pipe with an approved pipe insertion system. It
shall be the responsibility of the Contractor to clear the line of obstructions, solids, or
dropped joints that prevent the insertion of the liner prior to beginning insertion
process.

The pipe shall be guided into the existing pipe through an insertion pit constructed in
accordance with these Specifications and the detail drawings. Once the insertion is
initiated, the Contractor shall continue to push or pull to completion without
interruption. During insertion, precautions should be taken to protect the liner pipe
and prevent the rough or ragged edges or broken sewer pipe from scoring the outside
of the liner as it is being pushed into the existing sewer pipe.

After insértion, the liner pipe should terminate at the inside face of each manhole or
concrete structure and be sealed in accordance with these Specifications.

Also, prior to the sliplining process, a test head pull will be required to insure that
proper clearance has been achieved. The Contractor shall use a steel nose cone
(which is the same size and length as the liner pipe) for the test head pull. This item
will be considered an incidental part of this Contract and will not be paid for directly.
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4. Excavation: Excavations shall be completed in as small an area as is practical to
complete the sliplining process. Excavation and backfill shall be in accordance with
Section 02221 and FDOT. When excavating around existing utilities, the Contractor
shall be responsible for protecting in place existing utilities. Prior to commencing any
excavation operation, the Contractor shall contact the utility owner for the proper
location of existing underground services in the areas of excavation. Asphalt and
concrete shall be saw-cut to insure smooth joints.

Utility services encountered shall be excavated prior to the sliplining operation of the
main pipeline to prevent blockage of the service and potential home damage. Service
shall be maintained throughout the project life or until permanent tie-in can be made.
At no time will excavations be left open overnight without the expressed written
permission from the Engineer. If the excavations are left open, it the Contractor's
responsibility to properly barricade and otherwise safely maintain the excavated pit.
Proper precautions shall be taken to protect the public, existing facilities, structures,
and utilities. Traffic bearing areas, (streets, driveways, parking lots, shall be
maintained until such time as they are permanently repaired.

All surface restoration materials, methods and work shall meet or exceed the quality
and workmanship of the existing facilities prior to construction, and shall be in
accordance with the Florida Department of Transportation and County Standards.
Where dewatering is required for any segment of this project, it will be considered an
incidental cost and will not be paid for directly. Access pit excavation shall paid for
directly as indicated on the bid proposal.

5. Pipe Joining-Polyethylene Liner Pipe Method: Sections of polyethylene liner pipe
shall be assembled and joined on the site above ground per Section 02620 in
accordance with ASTM D-2657. If the Engineer deems it necessary, the Contractor
at his own expense will have a joint tensile test made in accordance with ASTM D-
638.

Pipe Insertion: Immediately prior to insertion, the pipe shall be coated with a lubricant
as recommended by the pipe manufacturer. Where installing of liner pipe is to be
made through an access pit or manholes, the top of the existing main shall be
exposed to the spring line of the main for the full length of the excavation shaft prior to
removal of a section of the existing main. The insertion pipe with a pulling steel nosed
cone head installed on each end shall also be lubricated and pulled into the existing
pipe in such a manner as to prevent damage to the existing and new pipe. The heads
shall be constructed such that sewage may flow though. The insertion pipe shall be
accurately measured for proper length taking into account any thermal expansion or
contractions. A power winch shall be connected to the end of the steel nosed cone
pulling head so the line can be fed into the existing sewer pipe. Extreme care shall be
taken so as not to damage, gouge, scratch or decrease the thickness of the liner pipe
so as to not meet the SDR requirements or damage the joints of the liner pipe.

6. Grouting at Manhole Locations and Termination Points Polyethylene and Fiberglass Liners)

A. Seal space between liner and manhole opening with mortar made with calcium
aluminate cement by Lefarge Calcium Aluminates (Sewper Coat) or approved equal.
The Contractor shall apply the grout or employ an approved subcontractor for the
application per Manufacturer's specifications.

B. Filling Annular Space After the pipe liner has been inserted, the annular space
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between the pipe liner and the existing sewer pipe shall be filled with grout. The grout
shall be worked into the annular space to provide an even, solid bedding for the pipe
liner as directed by the Engineer and accepted by the Owner.

C. Acceptable grout mixtures are tabulated per Table 1.
_ TABLE 1
ACCEPTABLE GROUT MIXTURES

Water Density Yield

gal/sk Ib/gal ft/sk
Compressive Strength - psi 75 F
Type and Description
1day 3day 28day
Type | Cement - Neat 5.2 15.6 1.18
1500 4000 6700
Narrow Annulus Expansive
450 1400 500 4.4 15.0 1.10
50-50 Fly Ash Type | CMT + EXP + WRD
Low Cost Grouts - Cement Only
Type | CMT + 2.5% Pregelled Bentonite 12.7 12.3 2.20
145 500 1200
Type | CMT + Econolite-L (0.66 gal/sk) 11.3 12.7 2.08
720 1080 1500
Low Cost Grout with Fly Ash
75-25 Fly Ash - Type | CMT 4.0 14.9 1.02
100 350 2300
87.5-12.5 Fly Ash-Type | CMT + Activators 4.0 14.7 1.07

20 230 2300

Low Cost High Sand Grout
Type 1+ 3.4 Parts Sand + 2.5% Pregelled ’
Bentonite 15.0 - 16.3 4.42
300 750 1120
Normal Strength High Sand Grout
33-67 Fly Ash - Type | CMT 3.5 Port
Sand + WRD 6.57 18.6 3.41
1000 2000 4400
Expansive High Strength Grout
Type | CMT 150% Sand + EXP + WRD 5.0 18.5 2.03
5000 1500 10,500
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*Uc =

CMT

Units of Consistency. Equivalent to poses viscosity, but not directly related.

= Cement, EXP = Expansive Admixture, WRD - Water reducing dispersant

PART 4 PRODUCTS

4.01

4.02

4.03

4.04

MATERIALS - POLYESTER FELT LINING (INSITUFORM)

The liner shall consist of polyester fiber felt tube, lined on one side with an impermeable
coating and impregnated with a liquid thermo-setting resin. The materials shall be chemically
resistant to withstand internal exposure to the corrosive effects of sewage liquids or gases,
and solid in the surrounding ground and shall meet or exceed the following standard

specifications.

Property ASTM Test Method Value
Tensile Stress D 638 3,000 psi
Flexural Stress D 790 3,000 psi
Modulus of Elasticity D 790 300,000 psi

The Contractor shall also comply with all of the manufacturer's standards.

SIZING
The liner shall be fabricated to fit neatly into the circumference of the existing sewer pipe.

The length of the liner shall be that deemed necessary by the Contractor to effectively carry out the
insertion and seal the liner at the inlet and outlet points. The Contractor shall verify the lengths in the
field before cutting the liner to length. Individual inversion run can be made over one or more access
points as determined in the field by the Contractor and approved by the Engineer/Owner.

THICKNESS DESIGN OF INSITUFORM LINER

Refer to Table 02 for the design of the wall thickness required for insituform liner based on external -
pressure and three shape factor considerations. As long as the actual field conditions are within the
parameters listed, this single table provides the thickness necessary. If the parameters are not met,
the Contractor shall contact the Engineer for an alternate thickness design. The thickness shall be
sufficient to bear all live and dead loads encountered.

INSTALLATION OF LINE

The wet liner material shall be inserted through an existing manhole by means of an inversion
process and the application of a hydrostatic head sufficient to fully extend the liner to the next
designated access point. The impregnated liner materials shall be inserted into the inversion tubes
with the impermeable plastic membrane side out. At the lower end of the inversion tube, the liner
tube shall be turned inside out and attached to the inversion tube so that a leak proof seal is created.
The inversion head will be adjusted to be of sufficient height to invert the liner to the next access point
designated and to hold the liner snug to pipe wall and to produce dimples at side connections and
flared ends at the entrance and exit access points. If the use of a lubricant is recommended, such
lubricant shall be as approved by INA manufacturer's standards. The INA manufacturer's standards
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4.05

4.06

4.07

shall be closely followed during the elevated curing temperature so as not to overstress the felt fiber
and cause damage or failure of the liner prior to cure. (In certain cases, the Contractor may elect to
use a Top Inversion. In this method the liner is pre- inverted to attaching to an elbow at the base of
the inversion tube, the liner is attached to a top ring.)

LINER CURING

After inversion is completed, the Contractor shall supply a suitable heat source and water
recirculation equipment. The equipment shall be capable of delivering hot water to the far end of the
liner through a hose, which has been perforated per INA manufacturer's recommendations, to
uniformly raise the water temperature in the entire liner above the temperature required to effect a
cure of the resin. This temperature shall be determined by the resin/catalyst system employed.

The heat source shall be fitted with suitable monitors to gauge the temperature of the incoming and
outgoing heat exchanger circulating water. Thermocouples shall be placed between the liner and
invert at near and far access to determine the temperature of the liner and time of exotherm. Water
temperature in the line during the cure period shall not be less than 150° or more than 200° F as
measured at the heat exchanger return line.

COOL-DOWN

The Contractor shall cool the hardened liner to a temperature below 100° F before relieving the static
head in the inversion tube. Cool-down may be accomplished by the introduction of cool water into the
inversion tube to replace water being drained from a small hole made in the end of the liner at the at
the downstream end. Care shall be taken in the release of the static head such that a vacuum will not
be developed that could damage the newly installed liner.

FINISH

The finished lining shall be continuous over the entire length of an insertion run and be as free as
commercially practicable from visual defects such as foreign inclusions, dry spots, pinholes, and
delamination. The lining shall be impervious and free of any leakage from the pipe to the surrounding
ground to the inside of the lined pipe.

Any defects which will affect, in the foreseeable future the integrity or strength of the linings, shall be
repaired at Contractor's expense, in a manner mutually agreed by the Engineer.

TABLE 02
SPECIFIED INSITUFORM THICKNESS REQUIRED BASED ON
EXTERNAL PRESSURE AND THREE SHAPE FACTOR CONSIDERATIONS

Exist. Design Thickness Design Thickness Design Thickness Design Thickness Design Thickness Design Thickness

Pipe inInches for in Inches for in Inches for in Inches for in Inches for in Inches for
.D. 0'to8.0'Depth 8.1'to 12' Depth 12.1'to 16' Depth 16.1'to 20' Depth 20' to 24' Depth 24.1'to 28' Depth
6" 0.10 0.11 0.12 0.13 0.14 0.14
8" 0.13 0.15 0.16 0.17 0.18 0.19
10" 0.16 0.18 0.20 0.22 0.24 0.24
12" 0.19 0.22 0.24 0.26 0.28 ) 0.29
15" 0.24 0.27 0.30 0.32 0.34 0.36
18" 0.29 0.33 0.36 0.39 0.41 0.43
21" 0.34 0.38 0.42 0.45 0.48 0.51
24" 0.38 0.44 0.48 0.52 0.55 0.58
27" 0.43 0.49 0.54 0.58 0.62 0.65
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30" 0.48 0.55 0.60 0.65 0.69 0.72

36" 0.58 0.66 0.72 0.78 0.83 0.87
42" 0.67 0.77 0.84 0.91 0.96 1.01
48" 0.77 0.88 0.96 1.04 1.10 1.16
54" 0.86 0.99 1.08 1.17 1.24 1.30
60" 0.96 1.10 1.21 1.30 1.38 1.45

Table 2 is based on an open channel Insitupipe subjected to an external static water head equal to the total
flowline depth and shape factors of worse condition than an ovality of 2%, a flat in the circumference no
greater in width than 20% of the diameter, and no missing segment of pipe greater than angle of 60E on the
circumference. The design is based on Insitupipe with a flexural modulus E of 250,000 psi and long-term
behavior being taken into account by using a lower value to allow for creep. NOTE: The table recommends
an Insituform thickness based upon the fiberfelt tubes currently manufactured. The thickness of Insituform
after curing is dependent upon the condition of the pipe and the resin used. Fractured pipe and open joints
draw off resin and can yield a lesser finished thickness.

NOTE: THIS TABLE IS FOR PIPE LINES THAT ARE NOT FULLY DETERIORATED WHERE THE
DESIGN THICKNESS WAS CALCULATED WITH THE GROUNDWATER SURFACE EQUAL TO THE
EXISTING GRADE.

4.08 SEALING LINER AT THE ENDS

If due to broken or misaligned pipe at the access point, the joint fails to make a tight seal, the
Contractor shall apply a seal at the point. The seal shall be of a resin mixture compatible with the
liner.

4.09 TV TAPES OF SEWERS
The Contractor will be required to provide, before and after, TV records of the pipe interior.
4.10 CLEANING AND OBSTACLE REMOVAL

1. Cleaning: The Contractor shall be required to clean the existing lines to remove all sand and
rubble that may inhibit insituform operation. The Contractor will not be allowed to proceed
with the insituform operation until the Engineer is satisfied that the cleaning operation has
been done satisfactorily and test head pulling will not be required.

2. Obstacle Removal: Should the removal of an obstruction require excavating to expose the pipe
to permit opening of the pipe, obstacle removal and pipe repair, all applicable requirements of
all articles to these Specifications shall be adhered to by the Contractor and Engineer.
Excavation for each obstacle shall be limited to the distance of twenty-five (25) linear feet
along the existing sewer (i.e. fifty (50) feet, two (2) obstacles, etc.).

3. Service Connections (If Applicable): After Insituform has been secured in place, the installer shall
reconnect the existing active service connections as directed by the Engineer. This shall
generally be done without excavation, and in the case of non-man entry pipes, from the
interior of the pipeline by means of a television camera and a cutting device that re-
establishes them to not less than 85 percent capacity.

END OF SECTION
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SECTION 02627 SANITARY SEWER MANHOLE AND WET WELL FIBERGLASS
LINERS

PART 1 GENERAL
1.01 SCOPE OF WORK

“The Contractor shall furnish all labor, equipment and materials required to install fiberglass
liners with the largest diameter to fit inside the structure and leave a 2" to 3" annular space for
grouting purposes.

1.02 SUBMITTALS

The Contractor shall submit to the Engineer manufacturer's data and detailed shop drawings
in conformance with the Contract Documents.

1.03 GENERAL REQUIREMENTS

The Contractor shall complete work on individual manholes and wet wells without interruption
to the sewage collection system. A sewage bypass system shall be used, as required and
approved by the Engineer per Section 02720.

1.04 SAFETY REQUIREMENTS

A. The Contractor shall provide adequate traffic control and take all necessary precautions for
the protection of the work and the safety of the public. This includes, but is not limited to,
barricades which shall flash from sunset to sunrise, barricades of substantial construction and
night visibility and suitable warning signs, placed and illuminated at night as to show in
advance where construction, barricades or detours exists. Traffic control warning signs and
barricades which shall be in strict accordance with the provisions of the Florida Dept. of
Transportation Manual of Traffic Controls and Safety Practices for Street and Highway
Construction, Maintenance and Utility Operations, latest revision.

B. Access to fire hydrants adjacent to the work area shall be provided for fire-fighting equipment
at all times.

PART 2 PRODUCTS
2.01  MASONRY
A. Brick: ASTM C32-91 or latest revision, Specification for Sewer and Manhole Brick (made
from clay or shale). Sound, hard and uniformly burned, regular and uniform in shape and
size, of compact texture. Grade MA.

B. Cement: ASTM C150-92<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>