MANATEE COUNTY

February 10, 2009
TO: All Interested Proposers

Reference: Request For Proposal # 08-1570BG / PROPOSAL FOR UTILITY

CONSTRUCTION / REHABILITATION SERVICES
| ADDENDUM # 2

Proposers are hereby notified that this Addendum shall be acknowledged by them
within their proposal and shall be made a part of the above named Proposal and

Contract Documents.

The following items are issued to add to, modify, and clarify the Proposal and/or Contract
Documents. These items shall have the same force and effect as the original Proposal and
lor Contract Documents. Proposals are to be submitted on the specified date and shall
conform to the additions and revisions listed herein. »

1. Revised Attachments “D”, “E pages 1-25 " and “F”

2. Attached questions and the answers created from the Information Conference held
October 27, 2008

3. An Information Conference will be held March 3, 2009 at 1:30PM EST, at the
Manatee County Administration Center, Manatee Room, 1112 Manatee Avenue
West, 5" floor, Suite 502, Bradenton, Florida 34205.

4, All requests for information or clarification of this RFP must be received by
Manatee County Purchasing no later than 5:00P.M. EST, March 13, 2009

5 Revised Proposal Due Date and Time: Proposals will be received until:
March 23, 2009 at 10:00AM EST at the Manatee County Administration Center,
Purchasing Conference Room 8™ Floor, 1112 Manatee Ave, Bradenton, FI

Financial Management — Purchasing Division
Suite 803 - 1112 Manatee Avenue West, Bradenton, FL 34205
PHONE: 941.749.3014 * FAX: 941.749.3034
www.mymanatee.org

LARRY BUSTLE * DR. GWENDOLYN Y. BROWN * JOHN R. CHAPPIE * RON GETMAN * DONNA G. HAYES * CAROL WHITMORE * JOE MCCLASH
District 1 District 2 District 3 District 4 District 5 District 6 District 7



6. Proposers are hereby notified that all Addendums shall be acknowledged on
page 25 of Attachment “E” Proposal Form and made a part of the above
named proposal documents. Proposals submitted without acknowledgement of any

and all Addendums will be considered incomplete.

If you have submitted a proposal prior to receiving this addendum, you may request in writing
that your original, sealed proposal be returned to your firm. All sealed Proposals received

will be opened on the date stated.

Sincerely,

QOu—

R.C. "Rob" Cuthbert, C.P.M. CPPO
Purchasing Manager



ATTACHMENT D
Revised for Addendum #2

CONTRACT DOCUMENTS

FOR

UTILITY CONSTRUCTION / REHABILITATION
POTABLE WATER, RECLAIMED WATER AND WASTEWATER

ANNUAL PROPOSAL

February 2009

PROJECT OWNER:

County of Manatee, Florida

c/o Manatee County Purchasing
1112 Manatee Avenue West
Bradenton, Florida 34205

(941) 748-4501

PREPARED BY:

Engineering Division

Manatee County Public Works Department
4422-B 66" Street West

Bradenton, Florida 34210

(941) 792-8811
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PART 1

1.01

DIVISION 1 GENERAL REQUIREMENTS

SECTION 01005 GENERAL REQUIREMENTS
GENERAL
SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and equipment, and the
performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work. He
shall obtain and pay for all required permits necessary for the work, other than those permits
such as the DEP permit and railroad permit which may have already been obtained. He shall
perform and complete the work in the manner best calculated to promote rapid construction
consistent with safety of life and property and to the satisfaction of the Engineer, and in strict
accordance with the Contract Documents. The Contractor shall clean up the work and
maintain it during and after construction, until accepted, and shall do all work and pay all costs
incidental thereto. He shall repair or restore all structures and property that may be damaged
or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which there are no
specific Contract ltems, shall be considered as part of the general cost of doing the work and
shall be included in the prices for the various Contract Items. No additional payment will be
made therefor.

The Contractor shall provide and maintain such modern plant, tools, and equipment as may
be necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable
manner all the work required by this Contract. Only equipment of established reputation and
proven efficiency shall be used. The Contractor shall be solely responsible for the adequacy
of his workmanship, materials and equipment, prior approval of the Engineer notwithstanding.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks, pipes,
wires, conduits, house service connections, vaults, manholes and all other appurtenances
and facilities pertaining thereto whether owned or controlled by the Owner, other
governmental bodies or privately owned by individuals, firms or corporations, used to serve
the public with transportation, traffic control, gas, electricity, telephone, sewage, drainage,
water or other public or private property which may be affected by the work shall be deemed
included hereunder.

The Contractor shall protect all public utility installations and structures from damage during
the work. Access across any buried public utility installation or structure shall be made only in
such locations and by means approved by the Engineer. The Contractor shall so arrange his
operations as to avoid any damage to these facilities. All required protective devices and
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construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or have been located in the field by
the utility shall be repaired by the Contractor, at his expense, as approved by the Engineer.
No separate payment shall be made for such protection or repairs to public utility installations
or structures.

Public utility installations or structures owned or controlled by the Owner or other
governmental body, which are required by this contract to be removed, relocated, replaced or
rebuilt by the Contractor not identified in any separate bid item shall be considered as a part
of the general cost of doing the work and shall be included in the prices bid for the various
contract items. No separate payment shall be made therefor.

Where public utility installations or structures owned or controlled by the Owner or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the Engineer, removal,
relocation, replacement or rebuilding is necessary to complete the work under this Contract,
such work shall be accomplished by the utility having jurisdiction, or such work may be
ordered, in writing by the Engineer, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal, relocation,
replacement or rebuilding as required. If such work is accomplished by the Contractor, it will
be in accordance with the General and Supplemental General Conditions.

The Contractor shall give written notice to Owner and other governmental utility departments
and other owners of public utilities of the location of his proposed construction operations, at
least forty-eight hours in advance of breaking ground in any area or on any unit of the work.
This can be accomplished by making the appropriate contact with the "Sunshine State One-
Call of Florida, Inc. Call Center ("Call Sunshine") and per all requirements provided for in the
Florida Underground Facilities Damage Prevention and Safety Act (Florida Statutes, Title
XXXIII, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

1.02 PLANS AND SPECIFICATIONS

A

Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large scale drawings in preference to small scale drawings.

Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional copies
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost
of reproduction.

Supplementary Drawings

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
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drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the Engineer and five paper prints thereof will be given to the Contractor.

Contractor to Check Plans and Data

The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
Engineer, and shall notify him of all errors, omissions, conflicts, and discrepancies found
therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve the
Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He will
not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the Engineer, should such errors or omissions be discovered. All schedules are
given for the convenience of the Engineer and the Contractor and are not guaranteed to be
complete. The Contractor shall assume all responsibility for the making of estimates of the
size, kind, and quality of materials and equipment included in work to be done under the
Contract.

Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

Intent

All work called for in the Specifications applicable to this Contract, but not shown on the Plans
in their present form, or vice versa, shall be of like effect as if shown or mentioned in both.
Work not specified in either the Plans or in the Specifications, but involved in carrying out their
intent or in the complete and proper execution of the work, is required and shall be performed
by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General part
of the specifications is only for the convenience of the Contractor, and shall not be interpreted
as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT

A

Manufacturer

The names of proposed manufacturers, material men, suppliers and dealers who are to
furnish materials, fixtures, equipment, appliances or other fittings shall be submitted to the
Engineer for approval. Such approval must be obtained before shop drawings will be
checked. No manufacturer will be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a plant of ample capacity. He shall,
upon the request of the Engineer, be required to submit evidence that he has manufactured a
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similar product to the one specified and that it has been previously used for a like purpose for
a sufficient length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification, and
being used for identical types of services, shall be made by the same manufacturer.

B. Delivery

The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special tools
and appliances which may be needed to adjust, operate, maintain or repair the equipment.
Such tools and appliances shall be furnished in approved painted steel cases, properly
labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in
place and clearly inscribed with the manufacturer's name, year of manufacture, serial number,
weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work of
this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the Engineer
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can be
made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the Engineer and made of ample
size and strength for the purpose intended. Substantial templates and working drawings for
installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials and labor for, and shall
properly bed in non-shrink grout, each piece of equipment on its supporting base that rests on
masonry foundations.
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Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
equal to Koppers 300M.

Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or superintendent
who shall represent the manufacturer and shall assist the Contractor, when required, to
install, adjust, test and place in operation the equipment in conformity with the Contract
Documents. After the equipment is placed in permanent operation by the Owner, such
engineer or superintendent shall make all adjustments and tests required by the Engineer to
prove that such equipment is in proper and satisfactory operating condition, and shall instruct
such personnel as may be designated by the Owner in the proper operation and maintenance
of such equipment.

1.04 INSPECTION AND TESTING

A

General
Inspection and testing of materials will be performed by the Owner unless otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the Engineer that
the material or equipment does not comply with the Contract, the Contractor will be notified
thereof and he will be directed to refrain from delivering said material or equipment, or to
remove it promptly from the site or from the work and replace it with acceptable material,
without cost to the Owner.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the Owner formally takes over the operation
thereof.

Costs

All inspection and testing of materials furnished under this Contract will be performed by the
Owner or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called for
in the Contract Documents shall be borne by the Contractor and such costs shall be deemed
to be included in the Contract price.
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Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the Owner for compliance. The Contractor shall
reimburse the Owner for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.

C. Inspections of Materials

The Contractor shall give notice in writing to the Engineer, at least two weeks in advance of
his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
shall contain a request for inspection, the date of commencement and the expected date of
completion of the manufacture of preparation of materials. Upon receipt of such notice, the
Engineer will arrange to have a representative present at such times during the manufacture
as may be necessary to inspect the materials or he will notify the Contractor that the
inspection will be made at a point other than the point of manufacture, or he will notify the
Contractor that inspection will be waived. The Contractor must comply with these provisions
before shipping any material. Such inspection shall not release the Contractor from the
responsibility for furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to be
used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on the
product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the Engineer notifies the Contractor, in writing, that the results of such tests are
acceptable.

Five copies of the manufacturer's actual test data and interpreted results thereof,
accompanied by a certificate of authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer for approval.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments
and shall make preliminary field tests of equipment. If the preliminary field tests disclose any
equipment furnished under this Contract which does not comply with the requirements of the
Contract Documents, the Contractor shall, prior to the acceptance tests, make all changes,
adjustments and replacements required. The furnishing Contractor shall assist in the
preliminary field tests as applicable.
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1.05

1.06

Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment and
instruments necessary for all acceptance tests, at no additional cost to the Owner. The
Supplier shall assist in the final field tests as applicable.

Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor. The
decision of the Engineer as to whether or not the Contractor has fulfilled his obligations under
the Contract shall be final and conclusive. If the Contractor fails to make these corrections or
if the improved materials and equipment, when tested, shall again fail to meet the guarantees
of specified requirements, the Owner, notwithstanding its partial payment for work, and
materials and equipment, may reject the materials and equipment and may order the
Contractor to remove them from the site at his own expense.

In case the Owner rejects any materials and equipment, then the Contractor shall replace the
rejected materials and equipment within a reasonable time. If he fails to do so, the Owner
may, after the expiration of a period of thirty (30) calendar days after giving him notice in
writing, proceed to replace such rejected materials and equipment, and the cost thereof shall
be deducted from any compensation due or which may become due the Contractor under his
Contract.

Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will the
final pay application be prepared until the Contractor has complied with all requirements set
forth and the Engineer has made his final inspection of the entire work and is satisfied that the
entire work is properly and satisfactorily constructed in accordance with the requirements of
the Contract Document.

TEMPORARY STRUCTURES

Temporary Fences

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof,
the Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable
temporary fence which shall be maintained until the permanent fence is replaced. The
Engineer shall be solely responsible for the determination of the necessity for providing a
temporary fence and the type of temporary fence to be used.

TEMPORARY SERVICES

First Aid
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1.07

1.08

The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.

LINES AND GRADES
Grade

All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the Owner/Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks
made or established on the work, bear the cost of reestablishing them if disturbed, and bear
the entire expense of rectifying work improperly installed due to not maintaining or protecting
or to removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a result
of his operations to all other adjacent public and private property, structures of any kind and
appurtenances thereto met with during the progress of the work. The cost of protection,
replacement in their original locations and conditions or payment of damages for injuries to
such adjacent public and private property and structures affected by the work, whether or not
shown on the Plans, and the removal, relocation and reconstruction of such items called for
on the Plans or specified shall be included in the various Contract Items and no separate
payments will be made therefor. Where such public and private property, structures of any
kind and appurtenances thereto are not shown on the Plans and when, in the opinion of the
Engineer, additional work is deemed necessary to avoid interference with the work, payment
therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the
Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and
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1.09

B.

construction. Repairs or replacement of all conditions disturbed by the construction shall be
made to the satisfaction of the Owner and to the satisfaction of the Engineer. This does not
preclude conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the Engineer.

Prior to the beginning of any excavations, the Contractor shall advise the Engineer of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The Owner may order the Contractor, for the convenience of the Owner, to remove
trees along the line or trench excavation. If so ordered, the Owner will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract ltems.

Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is
to be removed, it shall be carefully removed, and later replaced, or the area where sod has
been removed shall be restored with new sod in the manner described in the Workmanship
and Materials Paragraph in Section 02485, Seeding & Sodding.

Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall be
replaced or repaired by the Contractor and shall be left in as good a condition as before the
starting of the work. The manner in which the fence is repaired or replaced and the materials
used in such work shall be subject to the approval of the Engineer. The cost of all labor,
materials, equipment, and work for the replacement or repair of any fence shall be deemed
included in the appropriate Contract Iltem or items, or if no specific Item is provided therefore,
as part of the overhead cost of the work, and no additional payment will be made therefore.

PROTECTION OF WORK AND PUBLIC

Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times such
barriers and lights as will effectually prevent accidents. The Contractor shall provide suitable
barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen at all
places where the work causes obstructions to the normal traffic or constitutes in any way a
hazard to the public, in accordance with state and local requirements.

Smoke Prevention
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1.10

1.11

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or other
power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

Except in the event of an emergency, no work shall be done between the hours of 7:00 P.M.
and 7:00 A.M., or on weekends. If the proper and efficient prosecution of the work requires
operations during the night or weekends, the written permission of the Owner shall be
obtained before starting such items of the work.

Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the work
shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the
roads and/or construction areas sprinkled with water at all times.

CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to the
Engineer and in accordance with the Plans and Specifications. The work must be done by
competent workmen skilled in the trade required by the restoration.

CLEANING

During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall

remove the same from any portion of the site if, in the opinion of the Engineer, such material,
debris, or rubbish constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus materials and temporary structures
when no further need therefore develops.

Final Cleaning
At the conclusion of the work, all equipment, tools, temporary structures and materials

belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dirt, rubbish or any other foreign substances.
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1.12

PART 2

PART 3

The Contractor shall thoroughly clean all equipment and materials installed by him and shall
deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.
MISCELLANEOUS

Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion on
construction sites and on existing or proposed water courses and drainage ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the Engineer which results from his construction
operations.

Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance with
Local, State and Federal regulations. Under no circumstances shall surplus material be
disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

Existing Facilities

The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

Use of Chemicals

All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall be
in strict conformance with instructions.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION

Util Ann Proposal Spec rev 2.5.09.doc 14/ 343



PART 1
1.01

1.02

1.03

SECTION 01010 SUMMARY OF WORK

GENERAL

WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

The work included in this contract consists of the construction of water, wastewater and
reclaimed facilities of Manatee County projects to be awarded by future authorization via
Release Order. The Contractor shall perform all work necessary to complete an approved
Release Order in a satisfactory manner. Future Release Orders (assignments) are at the
discretion of the County and are neither guaranteed nor implied.

This contract establishes unit costs for Bid ltems (see Section 01150), along with negotiated
items (Section 01030, Paragraph 1.15) which will be used in the performance of the above
construction. Bidders expecting to work on projects over $100,000 in value must include a
letter from their Surety that they are bondable, the level of bond-ability, and the bond cost per
$1000.

This work is grouped into 4 types. A contractor may submit a proposal for a specific type of
work or for multiple types of work, but the proposal must include all items within every group
within that type of work. For Underground Utility Work, the proposal must include all items
within all of the Groups; B through Y.

1. Group A is Miscellaneous Site Work, which will require a General Contractor
license.

2. Group B through Group Z is Underground Utility Work, which will require a
General Contractor License, or Underground Utility license.

3. Group AA is for Lift Station Rehabilitation Work, which will require a General
Contractor License, or Underground Utility license.
4. Group AB is for Emergency Generator Installations, which will require a

General Contractor license.

The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment,
tools, services and incidentals necessary to complete all work required by these
Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the Owner.

The Contractor shall furnish and install all materials, equipment and labor which is reasonably
and properly inferable and necessary for the proper completion of the work, whether
specifically indicated in the Contract Documents or not.

CONTRACTS

Construct all the Work under a single contract.

WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the users

of the system or facility. The Contractor shall coordinate his work with private property
owners such that existing utility services are maintained to all users to the maximum extent
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1.04

1.05

1.06

PART 2
PART 3

possible.

The Contractor shall, if necessary and feasible, construct the work in stages to accommodate
the Owner's use of the premises during the construction period; coordinate the construction
schedule and operations with the Owner's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.

CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to allow
for:

1 Work by other Contractors.
2. Owner's Use.
3 Public Use.

Coordinate use of work site under direction of Engineer or Owner's Representative.

Assume full responsibility for the protection and safekeeping of products under this Contract,
stored on the site.

Move any stored products under the Contractor's control, which interfere with operations of
the Owner or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

OWNER OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
Owner, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The Owner
will assume ownership and begin operation of the individual facility on that date and the three-
year guaranty period shall commence on that date. The Owner has the option of not
accepting the entire work as a whole until it is completed, tested and approved by the
Engineer and Owner.

PARTIAL OWNER OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the Owner's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01015 CONTROL OF WORK
PART 1 GENERAL
1.01 WORKPROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate and
adequately sized to secure a satisfactory quality of work and a rate of progress which will
insure the completion of the work within the time stipulated in the Contract. If at any time such
personnel appears to the Engineer to be inefficient, inappropriate, or insufficient for securing
the quality of work required for producing the rate of progress aforesaid, he may order the
Contractor to increase the efficiency, change the character, or increase the personnel and
equipment and the Contractor shall conform to such order. Failure of the Engineer to give
such order shall in no way relieve the Contractor of his obligations to secure the quality of the
work and rate of progress required.

1.02 PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

1.03 WORKLOCATIONS

Work shall be located substantially as indicated on the drawings, but the Engineer reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

1.04 OPEN EXCAVATIONS

A. All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided for
access to private property during construction shall be removed when no longer required. If
the excavation becomes a hazard, or if it excessively restricts traffic at any point, the Engineer
may require special construction procedures such as limiting the length of open trench,
prohibiting stacking excavated material in the street and requiring that the trench shall not
remain open overnight.

B. The Contractor shall take precautions to prevent injury to the public due to open trenches. All
trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public shall be barricaded and well lighted at all times when construction is not in progress.

1.05 DISTRIBUTION SYSTEMS AND SERVICES

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the Engineer and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.

B. If it appears that utility service will be interrupted for an extended period, the Engineer may
order the Contractor to provide temporary service lines at the Contractor's expense.
Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.
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The safety and integrity of the systems are of prime importance in scheduling work.
1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas pipes,
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar
facilities, whether or not they are shown on the Drawings. The Contractor shall carefully
support and protect all such structures and utilities from injury of any kind. Any damage
resulting from the Contractor's operation shall be repaired by the Contractor at his expense.

B. The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers). Services to
buildings shall be maintained and all costs or charges resulting from damage thereto shall be
paid by the Contractor.

C. Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

D. If, in the opinion of the Engineer, permanent relocation of a utility owned by the Owner is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered will be
paid for at the Contract unit prices, if applicable, or as extra work as classified in the General
Conditions. If relocation of a privately owned utility is required, the Owner will notify the utility
to perform the work as expeditiously as possible. The Contractor shall fully cooperate with
the Owner and utility and shall have no claim for delay due to such relocation. The Contractor
shall notify public utility companies in writing at least 48 hours (excluding Saturdays, Sundays
and legal holidays) before excavating near their utilities.

1.07 TESTPITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the utility
location and the surface shall be restored in a manner equal or better than the original
condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A. The Contractor shall be responsible for the preservation of all public and private property and
shall use every precaution necessary to prevent damage thereto. If any direct or indirect
damage is done to public or private property by or on account of any act, omission, neglect, or
misconduct in the execution of the work on the part of the Contractor, such property shall be
restored by the Contractor, at his expense, to a condition equal or better to that existing
before the damage was done, or he shall make good the damage in another manner
acceptable to the Engineer.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall be
restored in a condition equal to the original construction and in accordance with the best
modern practice.

C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other physical
features shall be protected and restored in a thoroughly workmanlike manner unless
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otherwise shown on the drawings. Fences and other features removed by the Contractor
shall be replaced in the location indicated by the Engineer as soon as conditions permit. All
grass areas beyond the limits of construction which have been damaged by the Contractor
shall be regraded and sodded to equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the Engineer. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

1.09 MAINTENANCE OF TRAFFIC

A.

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended
construction stoppage. Extended stoppage will be defined by the Engineer.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair the
road surface, provide temporary roadways, erect wheel guards or fences, or take other safety
measures which are satisfactory to the Engineer and Owner.

Detours around construction areas will be subject to the approval of the Owner and the
Engineer. Where detours are permitted, the contractor shall provide all necessary barricades
and signs as required to divert the flow of traffic. While traffic is detoured, the Contractor shall
expedite construction operations and periods when traffic is being detoured, will be strictly
controlled by the Owner.

1.10 WATER FOR CONSTRUCTION PURPOSES

A.

In locations where public water supply is available, the Contractor may purchase water for all
construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the purpose
of obtaining a potable water service or temporary use meter.

1.11  MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water courses
interrupted during the progress of the work and shall immediately cart away and remove all
offensive matter. The entire procedure of maintaining existing flow shall be fully discussed
with the Engineer and Owner well in advance of the interruption of any flow.

1.12 CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as clean
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and neat a condition as is possible. He shall dispose of all residue resulting from the
construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any other
refuse remaining from the construction operations and shall leave the entire site of the work in
a neat and orderly condition.

1.13 COOPERATION WITHIN THIS CONTRACT

A

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating the
work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
Engineer.

1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT

A

1.15

PART 2
PART 3

All newly constructed work shall be carefully protected from injury in any way. No wheeling or
walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the Engineer. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the Engineer. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall cause
the same to be repaired or removed and replaced by proper materials and workmanship
without extra compensation for the materials and labor required. Further, the Contractor shall
be fully responsible for the satisfactory maintenance and repair of the construction and other
work undertaken herein, for at least the warranty period described in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the Owner.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications,
whichever is applicable. Contractor shall satisfy the authorized representative of the FDOT
with respect to proper safety procedures, construction methods, required permitting, etc.,
within the FDOT right-of-way.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the Owner to do the work from the appropriate governmental agency
or agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the Engineer. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the terminus of the existing systems all as shown on the Drawings or where
directed by the Owner/Engineer. The cost for this work and for the actual connection to the
existing systems shall be included in the price bid for the project and shall not result in any
additional cost to the Owner. The termination point for each contract shall be as shown on the
Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping, conduits
and drains that interfere with the positioning of the work as set out on the Drawings. No
relocation of the items under this Contract shall be done without approval from the Engineer.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various water, sewer, gas, telephone, electrical, or other
utility lines not shown on the Drawings. The Contractor shall exercise extreme care before
and during excavation to locate and flag these lines as to avoid damage to the existing lines.
Cost for relocation of all existing lines shall be included in the price bid for the project. Should
damage occur to an existing line, the Contractor shall bear the cost of all repairs.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice of any such excavation by the Contractor.

The existing utility locations are shown without express or implied representation, assurance,
or guarantee that they are complete or correct or that they represent a true picture of
underground piping to be encountered. The Contractor shall be responsible for notifying the
various utility companies to locate their respective utilities in advance of construction in
conformance with all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings are
disturbed, the Contractor shall notify the Engineer of the location of the pipeline or utility and
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1.05

1.06

1.07

1.08

1.09

shall reroute or relocate the pipeline or utility as directed. Cost for relocation of existing
pipelines or utilities shall be included in the price bid for the project.

The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against
damage. Any existing utilities damaged in any way by the Contractor shall be restored or
replaced by the Contractor at his expense as directed by the Engineer and/or the owner of the
utility.

Itis intended that wherever existing utilities such as water, sewer, gas, telephone, electrical,
or other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the Engineer this procedure is not feasible, he
may direct the use of fittings for a utilities crossing as detailed on the Drawings. No
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the Engineer
and Owner a Hurricane Preparedness Plan. The plan should outline the necessary measures
which the Contractor proposes to perform at no additional cost to the Owner in case of a
hurricane warning.

In the event of inclement weather, or whenever Engineer shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage or
injury from the weather. If, in the opinion of the Engineer, any portion of work or materials is
damaged due to the failure on the part of the Contractor or Subcontractors to protect the work,
such work and materials shall be removed and replaced at the expense of the Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be secured
and purchased by the Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the Engineer or Owner and if so shall be protected
for a reasonable time until picked up by the Owner. Any equipment or material not worthy of
salvaging, as directed by the Engineer, shall be disposed of by the Contractor at no additional
cost.

DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of any part of
the work during construction operations with his own equipment.
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1.10
A
B.
1.11
1.12
A
B.
C.
1.13
A
B.
C.

The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose of
this water in an appropriate manner.

ADDITIONAL PROVISIONS

Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the Engineer, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

The Contractor shall provide, at his own expense, all necessary temporary facilities for access
to and for protection of, all existing facilities. The Owner's personnel must have ready access
at all times to the existing facilities. The Contractor is responsible for all damage to existing
structures, equipment and facilities caused by his construction operations and must repair all
such damage when and as ordered by the Engineer.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency (ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall apply.

PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to encroachment on
adjacent lands, flooding of adjacent lands, excessive noise or dust.

Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-3,
The Manatee County Noise Control Ordinance). Sound levels in excess of such ordinance
are sufficient cause to have the work halted until equipment can be quieted to these levels.
Work stoppage by the Engineer or County for excessive noise shall not relieve the Contractor
of the other portions of this specification including, but not limited to contract time and contract
price.

No extra charge may be made for time lost due to work stoppage resulting from the creation
of a public nuisance.

WARRANTIES

All material supplied under these Specifications shall be warranted by the Contractor and the
manufacturers for a period of three (3) years. Warranty period shall commence on the date of
Owner acceptance.

The material shall be warranted to be free from defects in workmanship, design and materials.
If any part of the system should fail during the warranty period, it shall be replaced at no
expense to the Owner.

The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers
for all the material specified under these contract specifications,
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In the event that the manufacturer is unwilling to provide a three-year warranty commencing
at the time of Owner acceptance, the Contractor shall obtain from the manufacturer a four (4)
year warranty starting at the time of equipment delivery to the job site. This four-year
warranty shall not relieve the Contractor of the three-year warranty starting at the time of
Owner acceptance of the equipment.

1.14 FUEL STORAGE & FILLING

A

If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment (other
than hand-held equipment), he is responsible for any required response, clean-up or reporting
required, at no additional cost to the county.

The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start of
construction if required.

1.15 NEGOTIATED AND SPECIAL ITEMS

A

B.

PART 2

PART 3

Permit costs will be reimbursed at the actual cost based on the paid receipt.

Mobilization costs, Maintenance of Traffic costs, clean-up costs, erosion control costs,
compaction testing, and allowable performance time will be addressed / negotiated based on
the job specifics for each individual Release Order.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01045 CUTTING AND PATCHING

GENERAL

1.01 REQUIREMENTS INCLUDED

A

The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and electrical
conduit.

gD =

PART 2 PRODUCTS

2.01 MATERIALS

Comply with specifications and standards for each specific product involved.

PART 3 EXECUTION

3.01 INSPECTION

A

Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance of
work.

Report unsatisfactory or questionable conditions to Engineer. Do not proceed with work until
Engineer has provided further instructions.

3.02 PREPARATION

A

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

3.03 PERFORMANCE

A

B.

Execute cutting and demolition by methods which will prevent damage to other work and will
provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed work
in accordance with the requirements of the Contract Documents.

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades as
shown on the Contract Drawings and layout each portion of the Work of the Contract.

1. All survey work required in execution of Project.

2. All costs of construction layout shall be included in the unit and lump sum prices
contained in the respective divisions of the Contract Bid Form.

3. Civil, structural or other professional engineering services specified or required to

execute Contractor’s construction methods.
QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida Registered
Professional Surveyor and Mapper approved by the Owner. The Contractor shall be
responsible for the layout of all such lines and grades, which will be subject to verification by
the Engineer.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points prior
to starting work and preserve all permanent reference points during construction. All costs
associated with the replacement of all survey monumentation, property corners and project
control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to Engineer.

Report to Engineer when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.

Establish replacements based on original survey control.

PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS
Maintain a complete, accurate log of all control and survey work as it progresses.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.
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1.06 SUBMITTALS

A. Submit name and address of Professional Surveyor and Mapper to Engineer for Owner’s
approval.
B. Submit certificate signed by the Professional Surveyor and Mapper certifying that elevations
and locations of improvements are in conformance, or nonconformance, with Contract
Documents.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for proper
performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AISI American lron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers

179l Tullie Circle, N.E.
Atlanta, GA 30329
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ASME

ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FS

MCUOD

MLSFA

MMA

NAAMM

NEMA

American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for Road and
Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL 32399-0450

Federal Specification

General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

Manatee County Utility Operations Department
4410 66th St. W.
Bradenton, FL 34210

Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601

National Electrical Manufacturer's Assoc.
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2101 L Street N.W.
Washington, DC 20037

OHSA Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

PCI Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

SDI Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

SMACNA Sheet Metal and Air Conditioning Contractor's National Association
8224 OlId Court House Road
Vienna, VA 22180

SSPC Steel Structures Painting Council
402 24" Street, Suite 600
Pittsburgh, PA 15213

SWFWMD Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

UL Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid ltem in the Bid Form section of the Contract Documents. Payment will be made based
on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop drawings,
working drawings, labor, materials, tools, equipment and incidentals necessary to complete the
construction as shown on the Drawings and/or as specified in the Contract Documents to be
performed under this Contract. Actual quantities of each item bid on a unit price basis will be
determined upon completion of the construction in the manner set up for each item in this section
of the Specifications. Payment for all items listed in the Bid Form will constitute full compensation
for all work shown and/or specified to be performed under this Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The Owner/Engineer does not assume any responsibility
for the final quantities, nor shall the Contractor claim misunderstanding because of such estimate
of quantities. Final payment will be made only for satisfactorily completed quantity of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment will
be made for any item of work required to complete the lump sum items. Lump sum contracts
shall be complete, tested and fully operable prior to request for final payment. Contractor may be
required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM
Separate payment will be made for the items of work described herein and listed on the Bid Form.

Any related work not specifically listed, but required for satisfactory completion of the work shall
be considered to be included in the scope of the appropriate listed work items.
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2.01

2.02

No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the Owner until as-built (record) drawings have been submitted and
approved by the Engineer.

1. Shop Drawings, Working Drawings.

2. Clearing, grubbing and grading except as hereinafter specified.

Trench excavation, including necessary pavement removal and rock removal, except as
otherwise specified.

Dewatering and disposal of surplus water.

Structural fill, backfill, and grading.

Replacement of unpaved roadways, and shrubbery plots.

Cleanup and miscellaneous work.

Foundation and borrow materials, except as hereinafter specified.

: Testing and placing system in operation.

0. Any material and equipment required to be installed and utilized for the tests.

1 Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.
12. Maintaining the existing quality of service during construction.

13. Maintaining or detouring of traffic.

14. Appurtenant work as required for a complete and operable system.

15. Seeding and hydromulching.

16. As-built Record Drawings.

—S0oNOUIA

BID ITEM NOS. 1A THRU 5A: CURB REPLACEMENT
Measurement shall be per linear feet of curb replacement.

Payment will be for the actual linear feet and type of curbing installed and accepted. Curb
replacement shall match the existing curb and shall be constructed in accordance with the latest
FDOT Specifications, Section 520, and the latest Manatee County Transportation Department
Highway and Drainage Standards. Payment shall represent full compensation for all labor,
material and equipment required for the curb replacement.

The unit bid price shall include, but is not limited to, removal, proper disposal, compaction,
forming, reinforcement, furnishing, placing the concrete, finishing as specified and all incidentals
necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 6A THRU 8A: ASPHALT PAVEMENT RESTORATION

Measurement shall be per square yards of asphalt pavement restoration. Payment will be for the
actual square yards of pavement restoration installed and accepted.

Payment will include complete restoration of the roadway section in accordance with the latest
Manatee County Transportation Department Highway and Drainage Standards and FDOT
Specifications for Road and Bridge Construction.

The unit bid price shall include, but is not limited to, all required items, including base, subbase,
milling, asphalt overlay, prime and tack coats, labor, materials and equipment, testing and
incidentals necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.
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2.03

2.04

2.05

2.06

BID ITEM NO. 9A: CONCRETE PAVEMENT REPLACEMENT

Measurement shall be per square yards of concrete pavement replacement. Concrete pavement
shall be replaced in accordance with the latest Manatee County Transportation Department
Highway and Drainage Standards.

Payment will be for the actual square yards of concrete pavement replacement installed and
accepted.

The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting
joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NO. 10A AND 136AA: CONCRETE SIDEWALK REPLACEMENT
Measurement shall be per square yards of concrete sidewalk replacement.

Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee County
Transportation Department Highway and Drainage Standards.

Payment will be for the actual square yards of concrete sidewalk installed and accepted.

The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting
joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NO. 11A THRU 13A AND 137AA THRU 139AA: DRIVEWAY RESTORATION
Measurement shall be per square yards of driveway restoration.
Payment will be for the actual square yards of driveway restoration installed and accepted.

Payment for all work included in these Bid Items will be made at the applicable contract unit bid
price per square yard of shell, asphaltic concrete, or concrete driveway restoration as listed on
the Bid Form. Disturbed driveways shall be replaced or restored in accordance with the latest
Manatee County Transportation Department Highway Standards.

The unit bid price shall include, but is not limited to, all labor, materials and equipment for cutting
the edges of existing driveways, compacting subgrade, furnishing and installing the shell,
asphaltic concrete or concrete and all incidentals necessary to complete these bid items ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 14A THRU 16A, AND 133AA THRU 135AA: SODDING, SEEDING AND
MULCHING

Measurement shall be per square yards of sodding, seeding and mulching.

Payment will be per actual quantity of square yards of sodding, seeding and mulching installed
and accepted.

The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.
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2.07

2.08

2.09

2.10

2.11

BID ITEM NO. 17A GALVANIZED FENCE
Payment will be per actual quantity of fence furnished and installed.

Measurement shall be the length of fence installed, including all posts, hardware, top rail, post
caps, tension wire, barbed wire, etc. A fence segment is defined as a section of fencing which
includes a line post and a running length of 10 feet. Partial segments may be allowed, depending
on the specific job. Corner/end posts and gates shall be paid separately.

The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 18A GALVANIZED FENCE GATE

Measurement and payment shall be the number of 6’ high by 8’ long swing gates installed,
including all, hardware, tension wire, barbed wire, etc. A gate includes all hinges, latches and
other required hardware. Gate posts shall be paid separately.

The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 19A GALVANIZED CORENER / GATE POST

Measurement and payment shall be the number posts installed, including all hardware and post
caps, etc.

The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 1B THRU 5B: REVERSE DEADMAN

Measurement shall be per each reverse deadman.

Payment will be per actual quantity of reverse deadmans furnished and installed according to the
pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, excavation, including rock, forming, concrete,
reinforcement, tie-rods, backfill, compaction and any other related item necessary to complete
these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 6B: GROUT FILL ABANDONED PIPE (FLOWABLE FILL)

Measurement shall be per cubic yard of grout fill.

Payment will be per actual quantity of cubic yards of grout fill furnished, installed and accepted in
any size of pipe, abandoned and left in place.

The unit bid price shall include, but is not limited to, cleaning, labor, materials, sludge removal and
disposal, equipment for mixing and placing the grout and all incidentals necessary to complete
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213

2.14

215

2.16

this bid item, ready for approval and acceptance by the Engineering/Owner.

BID ITEM NO. 7B THRU 8B: BLOW-OFF ASSEMBLY

Measurement shall be per each blow-off assembly.

Payment will be per the quantity of blow-of assemblies furnished, installed and accepted.

The unit bid price shall include, but is not limited to, testing, excavation, backfill, bracing, shoring,
sheeting, dewatering, female quick coupling and cap, reducing flange, brass or copper pipe and
fitting, restrained joints, meter box, gate valve with box and cover, concrete pad, and all
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 9B THRU 12B: BACKFLOW PREVENTER ASSEMBLY
Measurement shall be per each backflow preventer assembly.

Payment will be per the quantity of backflow assemblies furnished, installed and accepted,
according to the size as set forth on the Bid Form.

The unit bid price shall include, but is not limited to, all labor, equipment and materials, testing,
disinfection, and incidentals required to complete these bid items ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 13B: RELOCATE EXISTING FIRE HYDRANT ASSEMBLY
Measurement shall be per each relocated existing fire hydrant assembly.
Payment will be per the quantity of existing fire hydrant assemblies relocated and accepted.

The unit bid price shall include, but is not limited to, all labor, equipment and materials required for
disconnecting, removing and re-installing the fire hydrant assembly. Payment shall also include
all pipe, adapters, gate valve, thrust blocks, joint restraints, concrete pad, excavation (including
rock), dewatering, bedding, backfill, detector wire, compaction, testing, disinfection, and
incidentals required to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 14B THRU 16B: ADJUST EXISTING UTILITIES
Measurement shall be per each adjustment of existing utilities.

Payment will be per the quantity of adjustments completed and accepted according to the type,
as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all labor, materials and equipment required to
adjust each utility, dewatering, excavation, including rock excavation, pavement cutting, adjusting
rings, valve box extensions, backfill, compaction and any other related item necessary to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 17B THRU 23B: CUT AND PLUG EXISTING UTILITY LINES

Measurement shall be per each existing utility line to be cut and plugged.
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2.18

2.19

2.20

2.21

Payment will be per size as listed on the Bid Form for cutting and plugging existing utility lines,
after the new utility lines have been placed into service.

The unit bid price shall include, but is not limited to, all labor, material, and equipment to complete
the work, dewatering, excavation, including rock excavation, backfill, compaction, cutting, plugs,
grout and all other incidentals required to complete this bid item, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 24B THRU 30B: REMOVE OUT OF SERVICE PIPE

Measurement shall be per linear foot of water and sewer pipe removed.

Payment will be according to the pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, and required
permits, all labor, materials, equipment and incidentals required to complete these bid items,
ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 31B THRU 33B: REHABILITATE EXISTING MANHOLE

Measurement shall be per vertical foot of existing sanitary sewer manhole to be rehabilitated.
Payment will be according to the inside diameter of the manhole as listed on the Bid Form.
The unit bid price shall include, but is not limited to, all labor and materials; excavation, including
rock; dewatering; backfill; compaction; liner system; bench and channel reconstruction; by-pass
pumping; seals; mortar; grout and all incidentals necessary to complete these bid items, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 34B THRU 43B: CASING SPACERS

Measurement shall be per each casing spacer required on carrier pipe thru casing pipe.
Payment will be according to the carrier pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all material, labor, equipment, blocking,
strapping and incidentals required to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 44B THRU 50B: REMOVE EXISTING VALVE

Measurement shall be per each existing valve removed.

Payment will be according to the size of valve removed as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of any valve, as
noted to be removed on the plans, all labor, materials and equipment required to complete these
bid items ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 51B THRU 60B: STAINLESS STEEL REPAIR CLAMP

Measurement shall be per each stainless steel repair clamp installed.
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Payment will be according to the pipe size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all material, labor, equipment, blocking,
strapping and incidentals required to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 1C THRU 12C; 1D THRU 24D; 1E THRU 13E; 1G THRU 9G, 83AA THRU
87AA, AND 106AA THRU 115AA: PIPE

Measurement for the quantity of pipe to be paid for under these Bid ltems shall be the length in
linear feet of pipe measured along the centerline of pipe through valves, fittings and manholes, in
place, completed and accepted. Installation shall be by open-cut or directional drill.

Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter of
pipe and the depth of pipe as listed on the Bid Form. The depth of pipe shall be measured from
the top of the trench to the top of the installed pipe at the center of pipe.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary
blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment;
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory excavation;
detectable tape; detector wire; bedding, backfill and compaction; chlorinating; constructing the
specified protection and adjusting of existing aboveground and underground utilities and service
connections; polyethylene encasement; butt fusion welds; drilling fluid disposal; thrust blocking;
disposal of spoil; hydrostatic testing; labor, equipment and materials required and all other related
and necessary items required to complete these bid items, ready for approval and acceptance by
the Engineer/Owner. No additional compensation shall be made for excavation below the bottom
of the pipe, for rock removal or bedding and backfill material, or for repair of any trench
settlement. Site restoration, traffic control, erosion control, services, fittings, joint restraints and
pipe adapters paid under separate bid items.

BID ITEM NOS. 1F THRU 10F: STEEL CASING PIPE
Measurement shall be per linear feet of steel casing pipe.

Payment will be for the actual length of steel casing pipe installed and accepted, measured along
the centerline of casing, and according to the diameter of casing pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, labor, materials and equipment required for
installation, dewatering, excavation, including rock excavation, jack and bore pit, welding,
bedding, coating, blocking, sheeting, shoring, grout, backfill, compaction, testing, and any other
related item necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner. No additional compensation shall be made for repair of trench settlement.

BID ITEM NOS. 1H THRU 3H: SANITARY SEWER SERVICE

Measurement shall be per each sewer service and per linear feet of service pipe over 25 feet.
Payment will be according to the size, depth of pipe (measured from top of trench to top of pipe)
and linear feet of service as listed on the Bid Form. Length shall be measured along the

centerline of installed pipe through fittings in place. Additional payment shall be made for
additional length over 25 feet at the bid price.
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The unit bid price shall include, but is not limited to, all labor, equipment and materials to install 6”
(SDR-26) PVC pipe, bends, fittings, mainline wye, cleanout, concrete encasements and pads as
required, dewatering, excavation, including rock excavation, locating and connecting to all
existing household sanitary sewer services, installing all pipe bends, fittings, adapters, seals,
gaskets, bedding, backfilling, compaction and testing, ready for approval and acceptance by the
Engineer/Owner. No additional compensation shall be made for rock excavation, additional
excavation required to locate existing sanitary sewer services or repair of trench settlement.

BID ITEM NOS. 11 THRU 61 AND 129AA THRU 130AA: WATER SERVICES
Measurement shall be for each water service and per linear feet of service pipe over 25 feet.

Payment will be according to the size, type and linear feet of service pipe per each long or short
(single, double, triple or quadruple) service pipe as listed on the Bid Form.

Length shall be measured along with centerline of installed pipe through fittings in place.
Additional payment shall be made for additional length of service pipe over 10 feet for short
services and 25 feet for long services.

It shall be the Contractor’s responsibility to install or reinstall water meters. New meters to be
provided by Manatee County. Long services shall be installed using an open-cut, directional bore
or jack and bore method under the existing roadway using the appropriate size PVC casing pipe
under the roadway. Short services can be installed using an open cut method.

Payment shall represent full compensation for all labor, material and equipment required to
complete the work.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, service lines, directional bore or jack and bore, casing pipe, tapping saddles,
corporation stops, curb stops, meter yokes, detector wire, all necessary fittings, all service
connections, backfill, compaction, testing, disinfection and equipment required to complete these
bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1J AND 2J: METER BOX

Measurement shall be for each meter box furnished and installed.

Payment will be according to the type of meter box as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, removal of existing meter boxes, new meter boxes, covers, detector wire, backfill,
compaction, testing, and all other items necessary to complete these bid items, all ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1K THRU 11K: CORE BORE MANHOLE

Measurement shall be per each manhole core bored.

Payment will be according to the size of the carrier pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, excavation, including rock excavation, boot,
adapters, seals, plugs, grout, backfill, compaction, testing; labor, equipment, material and all other
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items necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 1L THRU 6L: PRECAST CONCRETE MANHOLE

Measurement shall be per vertical foot of manhole, measured from the top of the proposed rim
elevation to the manhole invert, with a liner if required, furnished, installed and accepted.

Payment will be according to the inside diameter of the manhole and the height, measured by
vertical foot as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, backfill, compaction, sheeting, removal of unsuitable material, furnishing and
installing frame and cover, liner as required, invert construction, protective coatings, outside drop
connections if applicable, sealing of lift holes, rainwater protector, seals, testing and any and all
other items necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 1M THRU 3M, 14AA, 88AA THRU 89AA, : FITTINGS

Measurement shall be per weight in pounds for Ductile Iron, PVC and HDPE pipe fittings. The
quantity to be paid for under this item is the weight in pounds of fittings as denoted in the
manufacturer’s catalogues.

Payment will be according to the weight and the type of each fitting as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing tees, crosses,
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above or
below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, washers,
gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring, and
sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill;
constructing the specified protection and adjusting of existing aboveground and underground
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1N THRU 13N: PIPE JOINT RESTRAINTS

Measurement shall be per each pipe joint restraint used in restraining pipe joints. The quantity to
be paid for under these bid items is the number of restraints furnished, installed and accepted.

Payment will be according to the size of the restraint, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all restraining devices
above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting,
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts and nuts,
hydrostatic testing, and other related and necessary materials, labor and equipment required to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1 O THRU 13 O: PIPE ADAPTERS

Measurement shall be per each pipe adapter used in connecting different types and materials of
pipe. The quantity to be paid for under these bid items is the number of pipe adapters furnished,
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installed and accepted.
Payment will be according to the size of pipe adapter, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe adapters
above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting,
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts, nuts, washers,
pipe stiffeners, hydrostatic testing and any other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 1P THRU 12P, 1Q THRU 6Q, 1R THRU 11R, 1W THRU 5W, 1X THRU 23X,
73AA THRU 82AA, AND 101AA THRU 105AA: VALVES

Measurement shall be per each valve, furnished and installed.

Payment will be according to the size and type of valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete
pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials,
connectors, pipe sleeves, detector wire, excavation, including rock, backfill, dewatering, sheeting,
shoring, and any other related and necessary materials, labor and equipment required to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 1S AND 2S: AIR RELEASE VALVE

Measurement shall be per each air release valve furnished and installed.

Payment will be according to the size of the air release valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, valve inclusive of tapping saddle, shutoff valve and nipples, concrete pad, bedding,
backfill, compaction, testing, and any other related and necessary materials, labor, and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner. Manhole or stainless steel cabinet shall be paid under separate bid item.
BID ITEM NO. 1T THRU 4T: AIR RELEASE VALVE CABINET

Measurement shall be per each cabinet used on aboveground air release valves

Payment will be according to the quantity of cabinets installed.

The unit bid price shall include, but is not limited to, all hardware, pad, anchorage, excavation,
and any other related and necessary materials, labor, and equipment required to complete this
bid item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 1U: FIRE HYDRANT ASSEMBLY

Measurement shall be per each fire hydrant assembly furnished and installed.

Payment will be according to the quantity of fire hydrant assemblies installed.

The unit bid price shall include, but is not limited to, furnishing and installing the main line tee,
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gate valve, valve box and valve cover, concrete valve collar, identification disc, the hydrant with
locking device, hydrant pad, six-inch pipe between the center of the main and the hydrant, blow-
off valve, valve box, threaded rods, detector wire, restrained joints, excavation, including rock,
backfill, dewatering, sheeting, shoring, testing and any other related and necessary materials,
labor, and equipment required to complete this bid item, ready for approval and acceptance by
the Engineer/Owner.

BID ITEM NOS. 1V THRU 30V: TAPPING SLEEVE
Measurement shall be per each tapping sleeve furnished and installed.

Payment will be according to the size and type of tapping sleeve, as listed on the Bid Form.
Tapping valve shall be paid separately.

The unit bid price shall include, but is not limited to, cutting, adapters, gaskets, jointing materials,
connectors, pipe sleeves, excavation, including rock, backfill, dewatering, sheeting, shoring, and
any other related and necessary materials, labor and equipment required to complete these bid
items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 1Y THRU 5Y: LINE STOP

Measurement shall be per each line stop furnished and installed.

Payment will be according to the size of line stop, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, piping, restrainment, excavation,
bracing, shoring, sheeting, dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of
spoil, testing and other related and necessary materials, work and equipment required to
complete, these bid items, ready for approval and acceptance by the Engineer/Owner.Removal
of line stop shall also be included in the unit price.

BID ITEM NOS. 1Z THRU 15Z: PIGG EXISTING UTILITY LINES

Measurement shall be per linear foot of existing utility lines to be pigged.

Payment will be according to the pipe diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, excavation, pipe cutting, cleaning, sludge
removal and disposal, pipe repair, site restoration, furnishing all labor, materials, equipment and
incidentals required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 1AA: WET WELL CLEANING

Measurement and payment shall be per square foot of wet well wall and floor.

The unit bid price shall include, but is not limited to, pressure washing, manual cleaning, sludge
removal and disposal. Contractor shall furnish all labor, materials, equipment and incidentals
required to complete this bid item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 2AA THRU 8AA, AND 15AA THRU 19AA: WETWELL PIPING

Measurement shall be the length in linear feet of pipe measured along the centerline of pipe
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through the fittings from the pump base ell or flanged eccentric reducer to the check valve in the
valve vault in place, completed and accepted.

Payment will be according to the size and type, as listed on the Bid Form.

The unit bid price shall include (unless specifically listed separately on the bid form), but is not
limited to, furnishing and installing all pipe; gaskets; hardware; 90 degree elbows; flange adapters
to connect the piping at each end; excavation, including rock; dewatering; bedding and backfill;
disposal of spoil; removal and proper disposal of existing piping; testing and other related and
necessary materials, work and equipment required to complete these bid items, ready for
approval and acceptance by the Engineer/Owner.

Manatee County personnel will remove and reinstall the wetwell pumps. Pump base ells,
eccentric reducers, S.S. pipe bracing and pipe thru wall seals paid under separate bid items.

BID ITEM NOS. 9AA THRU 13AA: HDPE FLANGE ADAPTORS WITH BACKUP RING

Measurement and payment will be according to the number and the size of each flange adaptor
with SS backup ring as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing fused flange
adaptors w/SS backup rings and jointing materials; bolts, nuts, washers, gaskets, hydrostatic
testing; and all other related and necessary materials, labor and equipment required to complete
these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 14AA: HDPE FITTINGS

Measurement and payment shall be per weight in pounds for HDPE pipe fittings. The quantity to
be paid for under this item is the weight in pounds of fittings as denoted in the manufacturer’s
catalogues.

The unit bid price shall include, but is not limited to, furnishing and installing fused tees, crosses,
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above or
below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, washers,
gaskets, protection and adjusting of existing aboveground and underground utilities and service
connections; disposal of spoil; hydrostatic testing; and all other related and necessary materials,
labor and equipment required to complete these bid items, ready for approval and acceptance by
the Engineer/Owner.

BID ITEM NOS. 20AA THRU 22AA: PUMP BASE ELLS

Measurement shall be per each pump base ell furnished and installed.

Payment will be according to the size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing pump
base ells; new pump base ells; anchoring system; stainless steel anchor rods, flat washers, lock
washers and nuts. The unit bid price shall include, but is not limited to, all other items, materials,
work and equipment necessary to complete these bid items, ready for approval and acceptance

by the Engineer/Owner. New concrete bottom and fillet paid under separate bid items.

BID ITEM NOS. 23AA THRU 25AA: PUMP BASE ELL MOUNTING PLATES
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Measurement shall be per each pump base ell mounting furnished and installed.
Payment will be according to the size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, pump base ell mounting plate; anchoring
system; stainless steel anchor rods, flat washers, lock washers; nuts; and removal and
replacement of grout to mount plate flat and level. The unit bid price shall include, but is not
limited to, all other items, materials, work and equipment necessary to complete these bid items,
ready for approval and acceptance by the Engineer/Owner. New concrete bottom and fillet paid
under separate bid items.

BID ITEM NOS. 26AA THRU 32AA: S.S. PIPE BRACING

Measurement shall be per each S.S. pipe bracing furnished and installed.

Payment will be according to the inside diameter and type of wetwell as listed on the Bid Form.
The unit bid price shall include, but is not limited to, stainless steel angles, straps, braces,
anchors, clamps and all necessary hardware. Also included are 3/16” minimum thickness rubber
gaskets between pipes and pipe straps, removal and proper disposal of existing pipe bracing, all
materials, work and equipment necessary to complete these bid items ready, for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 33AA: 6” PVC STILLING WELL

Measurement shall be the length in linear feet of stilling well pipe measured in place.

The unit bid price shall include, but is not limited to, furnishing and installing 6” schedule 80 PVC
pipe, stainless steel supports, anchors, straps, bolts, and all other items, materials, and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 34AA THRU 37AA: RAISE EXISTING WETWELL TOP ELEVATION
Measurement shall be per vertical foot of reinforced concrete walls furnished and installed.
Payment will be according to the inside diameter of the wetwell as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal of existing top slab; concrete;
reinforcement; reinstalling existing top slab; all labor and materials; excavation, including rock;
dewatering; backfill; compaction; dowel rods; anchors; epoxy, sealant; mortar; and all incidentals
necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner. New top slab and aluminum hatch covers paid under separate bid items.
BID ITEM NOS. 38AA THRU 41AA: REPLACE EXISTING WETWELL TOP SLAB
Measurement shall be per each reinforced concrete top slab furnished and installed.

Payment will be according to the inside diameter of the wetwell as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal; concrete;
reinforcement; all labor and materials; excavation, including rock; dewatering; backfill;
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compaction; dowel rods; anchors; epoxy; sealant; mortar; and all incidentals necessary to
complete these bid items, ready for approval and acceptance by the Engineer/Owner. Aluminum
hatch covers paid under separate bid items.

BID ITEM NOS. 42AA THRU 48AA: ALUMINUM HATCH COVER

Measurement shall be per each aluminum hatch cover furnished and installed.

Payment will be according to the hatch cover size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of hatch cover;
all labor and materials; forms; anchors; epoxy; sealant; mortar; and all incidentals necessary to
complete these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 49AA: PUMP GUIDE RAIL SYSTEM

Measurement shall be per linear foot of pump guide rail system, which includes two (2) each
continuous lengths of S.S. Schedule 40 pipes per pump, furnished and installed.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing guide
rails; new S.S. upper guide rail brackets; S.S. pump cord hooks; S.S. lift chains; new float
brackets, all necessary hardware and all other items, materials and incidentals necessary to
complete this bid item ready, for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 50AA: REINSTALL PUMP GUIDE RAILS

Measurement shall be per set of existing S.S. pump guide rails, which includes two (2) rails per
pump, reinstalled.

The unit bid price shall include, but is not limited to, installation; furnishing and installing new
upper guide rail brackets; cutting guide rails to fit new base ells; all necessary hardware and other
items, materials and incidentals necessary to complete this bid item, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 51AA THRU 53AA: CONCRETE REMOVAL AND INSTALLATION
Measurement shall be per cubic yard of concrete installed or removed.

Payment will be according to the Bid Item as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removing, furnishing and installing concrete
wetwell fillets, concrete wetwell bottoms; reinforcement; proper disposal of spoil; and any other
items, materials and incidentals necessary to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 54AA THRU 58AA: RESILIENT SEALS

Measurement shall be per each resilient seal furnished and installed.

Payment will be according to the diameter of the carrier pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal of existing seals and sleeves;
installing new resilient seals and PVC wall sleeves; repair of structure around wall penetrations
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with hydraulic cement; all necessary hardware, materials and incidentals necessary to complete
these bid items, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 59AA THRU 65AA: WETWELL LINER AND/OR COATING

Measurement shall be per square foot of liner and/or coating furnished and installed.

Payment will be according the product used as listed on the Bid Form.

The unit bid price shall include, but is not limited to, surface repair, surface preparation as
recommended by the product's manufacturer; spoil removal and disposal; all materials and
incidentals necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner. Wet well cleaning and T-Lock liner removal paid under separate bid items.
BID ITEM NOS. 66AA THRU 69AA: WETWELL FIBERGLASS LINER

Measurement shall be per vertical foot of liner furnished and installed.

Payment will be according the wet well diameter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, surface repair, surface preparation as
recommended by the product's manufacturer; spoil removal and disposal; all materials and
incidentals necessary to complete these bid items, ready for approval and acceptance by the
Engineer/Owner. Wet well cleaning and T-Lock liner removal paid under separate bid items.
BID ITEM NO. 70AA: T-LOCK LINER REMOVAL

Measurement shall be per square foot of existing T-Lock liner removed.

Payment will be for the actual square feet of T-Lock liner removed.

The unit bid price shall include, but is not limited to, proper disposal of removed T-Lock liner, all
labor, materials and incidentals necessary to complete this bid item, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NOS. 71AA AND 72AA: PVC DRAIN LINES

Measurement shall be per each PVC drain line furnished and installed.

Payment will be according to the size of the drain line as listed on the Bid Form.

The unit bid price shall include, but is not limited to, all material and labor necessary to remove or
grout fill any existing drain line; new drain line with a p-trap inside the lift station wetwell; S.S. pipe
strap and hardware; core-boring or jack hammering drain openings; repair of structures around
pipe penetrations; grout; hydraulic cement; valve vault floor grouting for drainage; all labor,
materials and incidentals necessary to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 90AA THRU 96AA: ADAPTERS

Measurement shall be per each flange adapter and male quick coupler adapter furnished and
installed.
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Payment will be according to the size and type of adapter as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
adapters; new adapters, gaskets, S.S. hardware; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM NO. 97AA: S.S. PIPE SUPPORT
Measurement shall be per each adjustable S.S. pipe support.
Payment will be for the quantity of adjustable S.S. pipe supports furnished and installed.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing pipe
supports; new S.S. adjustable pipe supports; concrete blocks or pads; and all other related and
necessary materials, labor and equipment required to complete this bid item, ready for approval
and acceptance by the Engineer/Owner.

BID ITEM NO. 98AA: PRECAST CONCRETE DOGHOUSE VAULT

Measurement shall be per vertical foot, measured from the top of the concrete top to the bottom
of the vault furnished and installed.

Payment will be according to the vertical height of the vault required and the size as listed on the
Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, backfill, compaction, sheeting, removal of unsuitable material, concrete top, grout,
sealing of lift holes, protective coatings, testing and any and all other items necessary to complete
this bid item, ready for approval and acceptance by the Engineer/Owner. Aluminum hatch cover
to be paid under separate bid item.

BID ITEM NOS. 99AA AND 100AA: PRECAST CONCRETE VALVE VAULT

Measurement shall be per each precast concrete valve vault furnished and installed.

Payment will be according to the size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, backfill, compaction, sheeting, removal of unsuitable material, concrete top, grout,
sealing of lift holes, protective coatings, testing and any and all other items necessary to complete
these bid items, ready for approval and acceptance by the Engineer/Owner. Aluminum hatch
cover to be paid under separate bid item.

BID ITEM NOS. 116AA THRU 123AA: INFLUENT LINE PLUG

Measurement shall be per each influent line plug furnished and installed.

Payment will be according to the diameter of line to be plugged as listed on the Bid Form.

The unit bid price shall include, but is not limited to, bladders, adapters, seals, gaskets and all

other related and necessary materials, labor and equipment required to complete these bid items,
ready for approval and acceptance by the Engineer/Owner.
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BID ITEM NOS. 124AA THRU 127AA: BY-PASS PUMPING SYSTEM
Measurement shall be per day of by-pass pumping system required.

Payment will be according to the maximum flow and maximum head required as listed on the Bid
Form.

The unit bid price shall include, but is not limited to, pumps, piping, temporary lines, vacuum
trucks, anchors, barricades, noise abatement procedures, and all other related and necessary
materials, labor and equipment required to complete these bid items, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 128AA: BY-PASS PUMPING SYSTEM OPERATOR

Measurement shall be per day of by-pass pumping system required for flows at or over 750 GPM
as listed on the lift station information spreadsheet maintained by the Lift Station Supervisor.

Payment will be according to the daily rate as listed on the Bid Form.
BID ITEM NOS. 131AA THRU 132AA: METER AND BACKFLOW ASSEMBLY

Measurement shall be per each meter and backflow preventer assembly furnished and installed.
Payment will be as per the item used as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valve, camlock fitting, backflow preventer
assembly, hose bib mounting post and all other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 1AB: ELECTRIC METER CAN

Measurement shall be each electric meter can furnished and installed.

Payment will be according to the quantity of electric meter cans installed.

The unit bid price shall include, but is not limited to, removal and proper disposal, all connection,
and all other related and necessary materials, labor and equipment required to complete this bid
item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NOS. 2AB AND 3AB: FUSED SAFETY SWITCH

Measurement shall be each fused safety switch furnished and installed.

Payment will be according to the type of fused safety switch as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, all connections,
lighting arrestor mounted on exterior of safety switch, and all other related and necessary
materials, labor and equipment required to complete these bid items, ready for approval and

acceptance by the Engineer/Owner.

BID ITEM NOS. 4AB THRU 18AB: CONTROL PANEL
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Measurement shall be per each control panel furnished and installed.
Payment will be according to the type of control panel as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, conduit and
wire connections to the safety switch, all conduit and wire connections to the wetwell,
reconnecting all ground wiring, connecting wiring from antenna tower, all conduit and wire
connections to the flow meter vault, and all other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 19AB AND 21AB: CONDUIT FROM CONTROL PANEL TO WETWELL

Measurement shall be per linear foot of conduit from the control panel to the wetwell furnished
and installed.

Payment will be according to the size of the conduit as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, all connections,
drilling, sealing, grout, and all other related and necessary materials, labor and equipment
required to complete these bid items, ready for approval and acceptance by the Engineer/Owner.
BID ITEM NOS. 22AB THRU 24AB: CORE BORE

Measurement shall be per hole core bored through the concrete structure.

Payment will be according to the size listed on the Bid Form.

The unit bid price shall include, but is not limited to, all related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NOS. 25AB THRU 28AB: ELECTRICAL SERVICE

Measurement shall be per linear foot of electrical service from the power source to the electric
meter.

Payment will be according to the size and type as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, wire, conduit,
permits, all wire connections, and all other related and necessary materials, labor and equipment
required to complete these bid items, ready for approval and acceptance by the Engineer/Owner.
BID ITEM NO. 29AB: ELECTRICAL MOUNTING STRUCTURE

Measurement shall be per each electrical mount structure furnished and installed.

Payment will be according to the quantity of electrical mounting structures installed.

The unit bid price shall include, but is not limited to, removal and proper disposal, S.S. pipes, S.S.
channels, S.S. hardware, concrete, and all other related and necessary materials, labor and

equipment required to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.
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BID ITEM NO. 30AB: SITE LIGHT

Measurement shall be per each site light furnished and installed on the lift station antenna mast.
Payment will be according to the quantity of site lights installed.

The unit bid price shall include, but is not limited to, light, conduit, wire, service connections,
mounting hardware, and all other related and necessary materials, labor and equipment required
to complete this bid item, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 31AB THRU 34AB: DIESEL POWERED GENERATOR

Measurement shall be per each diesel powered generator furnished and installed.

Payment will be according to the size of generator as listed on the Bid Form.

The unit bid price shall include, but is not limited to, diesel powered generator, automatic power
transfer switch, conduit, wire, all wire connections, fuel lines, fuel tank, concrete pad(s), weather
enclosure, system start-up, manuals, training, and all other related and necessary materials, labor
and equipment required to complete these bid items ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 35AB: FLOAT SWITCH

Measurement shall be per each float switch furnished and installed.

Payment will be according to the quantity of float switches installed.

The unit bid price shall include, but is not limited to, float switch, S.S. hardware, wiring,
connections, mounting bracket, and all other related and necessary materials, labor and
equipment required to complete this bid item ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 36AB: TRANSDUCER

Measurement shall be per each transducer furnished and installed.

Payment will be according to the quantity of transducers installed.

The unit bid price shall include, but is not limited to, transducer, wiring, and all other related and
necessary materials, labor and equipment required to complete this bid item, ready for approval
and acceptance by the Engineer/Owner.

BID ITEM NOS. 37AB THRU 43AB: FLOW METER

Measurement shall be per each flow meter furnished and installed.

Payment will be according to the type and quantity of flow meters installed.

The unit bid price shall include, but is not limited to, flow meter, aboveground transmitter, all

wiring, conduit, analog monitor for connection to telemetry, and all other related and necessary
materials, labor and equipment required to complete this bid item ready for approval and
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278 BID ITEM NO. 44AB: FORCE MAIN PRESSURE TRANSDUCER
Measurement shall be per each force main pressure transducer furnished and installed.
Payment will be according to the quantity of force main pressure transducers installed.
The unit bid price shall include, but is not limited to, pressure transducer, tapping saddle and
valve, S.S. snubber, wiring, conduit, and all other related and necessary materials, labor and
equipment required to complete this bid item ready for approval and acceptance by the Engineer
Owner.

2.79 NEGOTIATED ITEMS:

Mobilization, Miscellaneous Cleanup, Maintenance of Traffic, and Erosion Control shall be
negotiated on a case by case basis, prior to issuance of a Release Order.

Payment for mobilization shall not exceed 10 percent (10%) of the total Release Order cost
unless the Contractor can prove to the Owner that his actual mobilization cost exceeds 10

percent (10%).
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01152 REQUESTS FOR PAYMENT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the preconstruction
meeting, in accordance with the schedule established by Conditions of the Contract and
Agreement between Owner and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit payment requests in the form provided by the Owner with itemized data typed in
accordance with the Bid Form.

B. Provide construction photographs in accordance with Contract Documents.
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS
A. When the Owner or the Engineer requires substantiating data, Contractor shall submit

suitable information with a cover letter.
B. Submit one copy of data and cover letter for each copy of application.
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

1.05 SUBMITTAL PROCEDURE
A. Submit applications for payment at the times stipulated in the Agreement.
B. Number: Three (3) copies of each application; all signed and certified by the Contractor.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01153 CHANGE ORDER PROCEDURES
PART 1 GENERAL

1.01 DEFINITION
A. Change Order: Major change in contract scope or time that must be approved by the Board.
B. Administrative Change Adjustment: Minor change order under 10% of project cost or 20%

time, does not have to be Board approved.

C. Field Directive Change: Change to contract quantity that does not require a change of scope
or time extension.

1.02 REQUIREMENTS INCLUDED

A. The Contractor shall promptly implement change order procedures:
1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to Engineer on request.

B. The Contractor shall designate a member of the Contractor's organization who:
1. Is authorized to accept changes to the Work.
2. Is responsible for informing others in the Contractor's employ of the authorized

changes into the Work.

C. The Board of County Commissioners executes all Change Orders.
1.03 PRELIMINARY PROCEDURES
A. Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:
1. Detailed description of the change, products, costs and location of the change in the
Project.
2. Supplementary or revised Drawings and Specifications.
3. The projected time extension for making the change.
4. A specified period of time during which the requested price will be considered valid.
5. Such request is for information only and is not an instruction to execute the changes,
nor to stop work in progress.
B. Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:
1. Description of the proposed changes.
2. Statement of the reason for making the changes.
3. Statement of the effect on the Contract Sum and the Contract Time.
4. Statement of the effect on the work of separate contractors.
5. Documentation supporting any change in Contract Sum or Contract Time, as

appropriate.
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1.04

1.05

1.06

1.07

FIELD DIRECTIVE CHANGE

In lieu of a Change Order, the Project Manager may issue a Field Directive change for the
Contractor to proceed with additional work within the original intent of the Project.

Field Directive change will describe changes in the work, with attachments of backup
information to define details of the change.

Contractor must sign and date the Field Directive change to indicate agreement with the
terms therein.

DOCUMENTATION OF PROPOSALS AND CLAIMS

Support each quotation for a lump sum proposal and for each unit price which has not
previously been established, with sufficient substantiating data to allow the Engineer/Owner to
evaluate the quotation.

On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

W=

Nooghk

Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal, plus additional
information.

Name of the Owner's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

PN

PREPARATION OF CHANGE ORDERS
Project Manager will prepare each Change Order.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER
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1.08

1.09

1.10

PART 2
PART 3

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or requests
from the Owner, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to Owner for approval. The Owner will
distribute executed copies after approval by the Board of County Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. Owner's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the Owner.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between Owner and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION CHANGE
AUTHORIZATION

At completion of the change, Contractor shall submit itemized accounting and supporting data
as provided in the Article "Documentation of Proposals and Claims" of this Section.

Engineer will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

Engineer will sign and date the Change Order to establish the change in Contract Sum and in
Contract Time.

Owner and Contractor will sign and date the Change Order to indicate their agreement
therewith.

CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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SECTION 01200 PROJECT MEETINGS
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. The Owner or Engineer shall schedule the pre-construction meeting, periodic progress
meetings and special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING
A. Attendance:

Owner's Engineer.

Owner's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

N wWN =

B. Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
C. Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4. Procedures and processing of:
a. Field decisions.
b. Submittals.
C. Change Orders.
d. Applications for Payment.
5. Procedures for maintaining Record Documents.
6. Use of premises:
a. Office, work and storage areas.
b. Owner's REQUIREMENTS.
7. Temporary utilities.
8. Housekeeping procedures.

9. Liquidated damages.

10. Equal Opportunity Requirements.

11. Laboratory testing.

12. Project / Job meetings: Progress meeting, other special topics as needed.

Util Ann Proposal Spec rev 2.5.09.doc 56 /343



PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS
GENERAL

1.01 GENERAL

A

Construction under this contract must be coordinated with the Owner and accomplished in a
logical order to maintain utilization and flow through existing facilities and public properties
and rights-of-way and to allow construction to be completed within the time allowed by
Contract Documents and in the manner set forth in the Contract.

1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS

A

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the Owner. However, emergency work may be done without
prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the Owner. Such permission, however, may be revoked at any time by the
Owner if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and systems
required to maintain the existing facility's operations. All details of temporary piping and
temporary construction are not necessarily shown on the Drawings or covered in the
Specifications. However, this does not relieve the Contractor of the responsibility to insure
that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and payment
reports. This representative of the Contractor shall have direct project control and complete
authority to act on behalf of the Contractor in fulfilling the commitments of the Contractor's
schedule.

1.03 PROGRESS OF THE WORK

The work shall be executed with such progress as may be required to prevent any delay to
the general completion of the work. The work shall be executed at such times and in or on
such parts of the project and with such forces, materials and equipment to assure completion
of the work in the time established by the Contract and in the manner set forth in the
Contract.

PART 2 PRODUCTS

2.01

A.

B.

GENERAL REQUIREMENTS

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole responsibility of
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the Contractor. The progress schedule requirement is established to allow Engineer to review
Contractor's planning, scheduling, management and execution of the work; to assist Engineer
in evaluating work progress and make progress payments and to allow other contractors to
cooperate and coordinate their activities with those of the Contractor.

2.02 FORM OF SCHEDULES

A

Prepare schedules using the latest version of Microsoft Project, or other Owner approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled and
sequenced by work areas. Horizontal time scale shall identify the first work day of each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be in
whole working days. In addition, man-days shall be shown for each activity or tabulated in an
accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and future
revisions.

2.03 CONTENT OF SCHEDULES

A

B.

Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by Engineer to review all submittals as set forth in
the Contract Documents; items of work required of Owner to support pre-operational, startup
and final testing; time required for the relocation of utilities. Activities shall also identify
interface milestones with the work of other contractors performing work under separate
contracts with Owner.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage
of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the date of
Contractor submittal and the date approved submittals will be required by the Engineer,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s) shall
equal the calendar-day total time extension specified for the applicable work in the Contract
change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
start date and estimated completion date.
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For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the potential
delay and activity duration equal to zero work days.

2.04 SUPPORTING NARRATIVE

A

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:
1. Actual completion dates for activities completed during the monthly report period and

actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the following
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4, The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract completion

date or interim completion dates as specified in the Agreement, Contractor shall
identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate

further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or not in

the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the sequencing
and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required by
Engineer. Review of a report containing added activities will not be construed to be
concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should Engineer require additional data, this information shall be supplied by
Contractor within 10 calendar days.

2.05 SUBMITTALS

A

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports, a
start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance with
the Contract Documents.
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G.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.

Monthly Status Report submittals shall include three copies of a time-scaled (days after notice
to proceed) diagram showing all contract activities and supporting narrative. The initial
detailed schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by Owner, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all detailed
activities included in the preliminary and estimated schedule submittals, (2) calendar days
prior to substantial completion, (3) summary activities for the remaining days. The critical
path activities shall be identified, including critical paths for interim dates, if possible.

The Contractor shall submit monthly progress schedules with each month's application for
payment.

Contractor shall submit three monthly status reports which will be retained by the Owner and
Engineer.

2.06 MONTHLY STATUS REPORTS

A

Contractor shall submit three copies of detailed schedule status reports on a monthly basis
with the Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and a
supporting narrative including updated information as described above. The Monthly Report
will be reviewed by Engineer and Contractor at a monthly schedule meeting and Contractor
will address Engineer's comments on the

subsequent monthly report. Monthly status reports shall be the basis for evaluating
Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule of
legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by Engineer will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

2.07 STARTUP SCHEDULE

A

At least 60 calendar days prior to the date of substantial completion, Contractor shall submita
time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
Engineer shall have 10 calendar days after receipt of the submittal to respond. Upon receipt
of Engineer's comments, Contractor shall make the necessary revisions and submit the
revised schedule within 10 calendar days. The resubmittal, if concurred with by Owner, shall
be the Work Plan to be used by Contractor for planning, managing, scheduling and executing
the remaining work leading to substantial completion.
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B. The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest schedule
of legal status.

C. Contractor will be required to continue the requirement for monthly reports, as outlined above.
In preparing this report, Contractor must assure that the schedule is consistent with the
progress noted in the startup schedule.

2.08 REVISIONS

A. All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all of
which shall be subject to review by Engineer and concurrence by Owner. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor changes
to the approved submittal may be approved at monthly meetings; a minor change is not
considered a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by Engineer.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES
GENERAL

1.01 REQUIREMENTS INCLUDED

A

The Contractor shall submit to the Engineer for review and approval: working drawings, shop
drawings, test reports and data on materials and equipment (hereinafter in this section called
data), and material samples (hereinafter in this section called samples) as are required for the
proper control of work, including, but not limited to those working drawings, shop drawings,
data and samples for materials and equipment specified elsewhere in the Specifications and
in the Contract Drawings.

Within thirty (30) calendar days after the effective date of the Agreement, the Contractor shall
submit to the Engineer, a complete list of preliminary data on items for which Shop Drawings
are to be submitted. Included in this list shall be the names of all proposed manufacturers
furnishing specified items and the date on which each Shop Drawing shall be submitted.
Review of this list by the Engineer shall in no way relieve the Contractor from submitting
complete Shop Drawings and providing materials, equipment, etc., fully in accordance with
the Specifications. This procedure is required in order to expedite final review of Shop
Drawings.

The Contractor is to maintain an accurate updated submittal log and will bring this log to each
scheduled progress meeting with the Owner and the Engineer. This log should include the
following items:

Submittal description and nhumber assigned.

Date to Engineer.

Date returned to Contractor (from Engineer).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

rpOND~
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1.03 CONTRACTOR'S RESPONSIBILITY

A

It is the duty of the Contractor to check all drawings, data and samples prepared by or for him
before submitting them to the Engineer for review. Each and every copy of the Drawings and
data shall bear Contractor's stamp showing that they have been so checked. Shop drawings
submitted to the Engineer without the Contractor's stamp will be returned to the Contractor for
conformance with this requirement. Shop drawings shall indicate any deviations in the
submittal from requirements of the contract Documents.

Determine and verify:

1. Field measurements.
2. Field construction criteria.
3. Catalog numbers and similar data.
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4. Conformance with Specifications and indicate all variances from the Specifications.

C. The Contractor shall furnish the Engineer a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

D. The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned to
him, by the Engineer, with No Exceptions Taken or Approved As Noted.

E. The Contractor shall submit to the Engineer all drawings and schedules sufficiently in
advance of construction requirements to provide no less than twenty-one (21) calendar days
for checking and appropriate action from the time the Engineer receives them.

F. The Contractor shall submit five (5) copies of descriptive or product data submittals to
complement shop drawings for the Engineer plus the additional copies if the Contractor
requires more than 1 being returned. The Engineer shall retain four (4) sets.

G. The Contractor shall be responsible for and bear all cost of damages which may result from
the ordering of any material or from proceeding with any part of work prior to the completion of
the review by Engineer of the necessary Shop Drawings.

1.04 ENGINEER'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS
A. The Engineer's review of drawings, data and samples submitted by the Contractor shall cover

only general conformity to the Specifications, external connections and dimensions which
affect the installation.

B. The review of drawings and schedules shall be general and shall not be construed:
1. As permitting any departure from the Contract requirements.
2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.
3. As approving departures from details furnished by the Engineer, except as otherwise

provided herein.

C. If the drawings or schedules as submitted describe variations and show a departure from the
Contract requirements which the Engineer finds to be in the interest of the Owner and to be so
minor as not to involve a change in Contract Price or time for performance, the Engineer may
return the reviewed drawings without noting any exception.

D. When reviewed by the Engineer, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

E. Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the Engineer on previous submissions. The
Contractor shall make any corrections required by the Engineer.
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If the Contractor considers any correction indicated on the drawings to constitute a change to
the Contract Drawings or Specifications, the Contractor shall give written notice thereof to the
Engineer.

The Engineer shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to the
Engineer's actual payroll cost.

When the Shop and Working Drawings have been completed to the satisfaction of the
Engineer, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the Engineer.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A

When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop Drawings
as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the Engineer and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature shall
be returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent to
the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

oukwh =

If drawings show variations from Contract requirements because of standard shop practice or
for other reasons, the Contractor shall describe such variations in his letter of transmittal. If
acceptable, proper adjustment in the contract shall be implemented where appropriate. If the
Contractor fails to describe such variations, he shall not be relieved of the responsibility of
executing the work in accordance with the Contract, even though such drawings have been
reviewed.

Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item thereon,
the name and location of the supplier or manufacturer, trade name, catalog reference, size,
finish and all other pertinent data.
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H.

For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment nhame and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the Engineer along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

Only the Engineer will utilize the color "red" in marking shop drawing submittals.

1.06 WORKING DRAWINGS

A

When used in the Contract Documents, the term "working drawings" shall be considered to
mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support of
utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

Copies of working drawings as noted above, shall be submitted to the Engineer where
required by the Contract Documents or requested by the Engineer and shall be submitted at
least thirty (30) days (unless otherwise specified by the Engineer) in advance of their being
required for work.

Working drawings shall be signed by a registered Professional Engineer, currently licensed to
practice in the State of Florida and shall convey, or be accompanied by, calculation or other
sufficient information to completely explain the structure, machine, or system described and
its intended manner of use. Prior to commencing such work, working drawings must have
been reviewed without specific exceptions by the Engineer, which review will be for general
conformance and will not relieve the Contractor in any way from his responsibility with regard
to the fulfillment of the terms of the Contract. All risks of error are assumed by the Contractor;
the Owner and Engineer shall not have responsibility therefor.

1.07 SAMPLES

A.

The Contractor shall furnish, for the review of the Engineer, samples required by the Contract
Documents or requested by the Engineer. Samples shall be delivered to the Engineer as
specified or directed. The Contractor shall prepay all shipping charges on samples. Materials
or equipment for which samples are required shall not be used in work until reviewed by the
Engineer.

Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and attachment
devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.

Each sample shall have a label indicating:

1. Name of product.
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7.

Name of Contractor and Subcontractor.

Material or equipment represented.

Place of origin.

Name of Producer and Brand (if any).

Location in project.

(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)

Reference specification paragraph.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the Engineer. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify any
Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the Engineer or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01370 SCHEDULE OF VALUES
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall submit to the Engineer a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

Upon request of the Engineer, the Contractor shall support the values with data which will
substantiate their correctness.

The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Schedule of Values will be considered for approval by Engineer upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

gD =

Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of the
specification.
2. For each line item, list sub values of major products or operations under item.

Follow the bid sheets included in this Contract Documents as the format for listing component
items for pipe lines.

The sum of all values listed in the schedule shall equal the total Contract sum.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01 REQUI
A
B.
C.

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL
REMENTS INCLUDED
The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials, equipment
and incidentals necessary to obtain photographs and/or video recordings of all construction

areas.

Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

Construction progress information shall consist of photographs and digital photographs on a
recordable compact disc (CD-R).

1.02 QUALIFICATIONS

A

All photography shall be done by a competent camera operator who is fully experienced and
qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so as
to be easily understood.

1.03 PROJECT PHOTOGRAPHS

A.

B.

G.
Util Ann Propo

Provide two prints of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.

Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected digital
files for a period of two years from date of substantial completion of the project.

3. Photographer shall agree to furnish additional prints to Owner and Engineer at

commercial rates applicable at time of purchase. Photographer shall also agree to
participate as required in any litigation requiring the photographer as an expert
witness.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation of
view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior
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to construction, or conditions of construction and state of progress. The Contractor shall
consult with the Engineer at each period of photography for instructions concerning views
required.

1.04 VIDEO RECORDINGS

A

PART 2

PART 3

Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering plans shall be used as a reference for stationing in the audio portion of the
recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the Engineer on digital video
disks (DVD) for the permanent and exclusive use of the Engineer prior to the start of any
construction on the project.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

Construction shall not start until preconstruction video recordings are completed, submitted
and accepted by the Engineer. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the Engineer.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

GENERAL

REQUIREMENTS INCLUDED

Owner shall employ and pay for the services of an independent testing laboratory to perform
testing specifically indicated on the Contract Documents or called out in the Specifications.
Owner may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to

perform the work of the Contract.
LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

CONTRACTOR'S RESPONSIBILITIES

Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

Materials and equipment used in the performance of work under this Contract are subject to
inspection and testing at the point of manufacture or fabrication. Standard specifications for
quality and workmanship are indicated in the Contract Documents. The Engineer may require
the Contractor to provide statements or certificates from the manufacturers and fabricators
that the materials and equipment provided by them are manufactured or fabricated in full
accordance with the standard specifications for quality and workmanship indicated in the
Contract Documents. All costs of this testing and providing statements and certificates shall
be a subsidiary obligation of the Contractor and no extra charge to the Owner shall be allowed
on account of such testing and certification.

Furnish incidental labor and facilities:

1. To provide access to work to be tested.

2. To obtain and handle samples at the project site or at the source of the product to be
tested.

3. To facilitate inspections and tests.

4. For storage and curing of test samples.
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PART 2

PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse Owner for laboratory personnel and travel expenses incurred due to
Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the Engineer.

If the test results indicate the material or equipment complies with the Contract Documents,
the Owner shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract

Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A
B.
C.
PART 2
2.01
2.02
2.03
A
B.
2.04
A
B.
PART 3
3.01
A

Util Ann Propo

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well as
pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for power
used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to provide
water for construction purposes, i.e., meter, pay all costs for installation, maintenance and
removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION

GENERAL

The Contractor shall maintain and operate systems to assure continuous service.
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B. The Contractor shall modify and extend systems as work progress requires.
3.02 REMOVAL

A. The Contractor shall completely remove temporary materials and equipment when their use is
no longer required.

B. The Contractor shall clean and repair damage caused by temporary installations or use of
temporary facilities.

END OF SECTION
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PART 1
1.01

1.02

SECTION 01570 TRAFFIC REGULATION

GENERAL

REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual
construction and all abutting areas which are used by the Contractor and which interfere with
the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the construction
period. The Contractor shall utilize the appropriate traffic plan from the FDOT Maintenance of
Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design Standards, Latest
Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before a
partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic Control
Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of the
closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Engineer will consult with the Owner immediately on any vehicular or pedestrian safety or
efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.
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F. When conditions require the temporary installation of signs, pavement markings and traffic
barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the Engineer for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
GENERAL
REQUIREMENTS INCLUDED
Furnish, install and maintain County project identification signs.
Remove signs on completion of construction.
Allow no other signs to be displayed except for traffic control and safety.
PROJECT IDENTIFICATION SIGN (COUNTY)

One painted sign, of not less than 32 square feet (3 square meters) area, with painted graphic
content to include:

1. Title of Project.

2. Name of Owner.

3. Names and titles of authorities as directed by Owner.
4. Prime Contractor.

Graphic design, style of lettering and colors: As approved by the Engineer and subject to
approval of the Owner.

Erect on the site at a lighted location of high public visibility, adjacent to main entrance to site,
as approved by the Engineer and the Owner

INFORMATIONAL SIGNS

Painted signs with painted lettering, or standard products.

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
usage.

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout
project.

Erect at appropriate locations to provide required information.
QUALITY ASSURANCE
Sign Painter: Professional experience in type of work required.

Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

PUBLIC NOTIFICATION
Door Hangers: Manatee County Project Management shall generate and the General

Contractor shall distribute door hangers to all residents who will be impacted by project
construction.
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B.
PART 2
2.01

A

B.

C.

1.0 Residents impacted include anyone who resides inside, or within 500 feet of project
limits of construction.

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall
be affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard from U.S.
7?7 to 7?7 Street West. The project is expected to begin in August, 200X and be completed in
July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A. Contractor C. Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large sizes
to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.
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D. Paint: Exterior quality, as specified in the Contract Documents.

PART 3 EXECUTION
3.01 PROJECT IDENTIFICATION SIGN
A. Paint exposed surface or supports, framing and surface material; one coat of primer and one

coat of exterior paint.
B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages
to structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of
project.

END OF SECTION
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SECTION 01600 MATERIAL AND EQUIPMENT
PART 1 GENERAL
1.01  REQUIREMENTS INCLUDED

A. Material and equipment incorporated into the work:
1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the Engineer.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
C. Two or more items of the same kind shall be identical and manufactured by
the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4, Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.

1.02 MANUFACTURER'S INSTRUCTIONS

A. When Contract Documents require that installation of work shall comply with manufacturer's
printed instructions, obtain and distribute copies of such instructions to parties involved in the
installation, including two copies to Engineer. Maintain one set of complete instructions at the
job site during installation and until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements. Should job conditions or specified
requirements conflict with manufacturer's instructions, consult with Engineer prior to
proceeding. Do not proceed with work without clear instructions.

1.03 TRANSPORTATION AND HANDLING

A. Arrange deliveries of products in accordance with construction schedules, coordinate to avoid
conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with requirements of

Contract Documents and approved submittals and that products are properly
protected and undamaged.

B. Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.

1.04 SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options:

1. For products specified only by reference standard, select any product meeting that
standard.
2. For products specified by naming one or more products or manufacturers and "or

equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely affect
the construction schedule.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1

SECTION 01620 STORAGE AND PROTECTION
GENERAL

1.01 REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

1.02 STORAGE

A

A

Store products immediately on delivery and protect until installed in the Work, in accord with
manufacturer's instructions, with seals and labels intact and legible.

Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products above
ground to prevent soiling or staining.

a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation to
avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

Arrange storage in manner to provide easy access for inspection.

1.03 MAINTENANCE OF STORAGE

A

Maintain periodic system of inspection of stored products on scheduled basis to assure that:

1. State of storage facilities is adequate to provide required conditions.

2. Required environmental conditions are maintained on continuing basis.

3 Surfaces of products exposed to elements are not adversely affected. Any weathering
of products, coatings and finishes is not acceptable under requirements of these
Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with notice
of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the Engineer. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one month
prior to installation without written authorization from the Engineer.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the Engineer until such time as the equipment is to be installed.

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.
4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication

and to avoid metal-to-metal "welding". Upon installation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
period of time to insure that the equipment does not deteriorate from lack of use.

5. Lubricants shall be changed upon completion of installation and as frequently as
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required, thereafter during the period between installation and acceptance.

6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally affected
by the long storage period. Such certifications by the manufacturer shall be deemed
to mean that the equipment is judged by the manufacturer to be in a condition equal to
that of equipment that has been shipped, installed, tested and accepted in a minimum
time period. As such, the manufacturer will guaranty the equipment equally in both
instances. If such a certification is not given, the equipment shall be judged to be
defective. It shall be removed and replaced at the Contractor's expense.

1.04 PROTECTION AFTER INSTALLATION

A. Provide protection of installed products to prevent damage from subsequent operations. Remove
when no longer needed, prior to completion of work.

B. Control traffic to prevent damage to equipment and surfaces.

C. Provide coverings to protect finished surfaces from damage.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to be
substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the Engineer and Owner shall make an
inspection to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the Engineer determines that the work is not substantially complete:

1. The Engineer shall notify the Contractor in writing, stating the reasons.

2. The Contractor shall remedy the deficiencies in the work and send a second written
notice of substantial completion to the Engineer.

3. The Engineer shall reinspect the work.

When the Engineer finds that the work is substantially complete:

1. He shall prepare and deliver to the Owner a tentative Certificate of Substantial
Completion (Manatee County Project Management Form PMD-8) with a tentative list
of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the Owner as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the Owner and the Contractor a definite
Certificate of Substantial Completion (Manatee County Project Management Form
PMD-8) with a revised tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written certification
stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the Owner’s
representative and are operational.

The work is completed and ready for final inspection.

o=

o
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B. The Engineer shall make an inspection to verify the status of completion after receipt of such

certification.
C. If the Engineer determines that the work is incomplete or defective:
1. The Engineer shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2. The Contractor shall take immediate steps to remedy the stated deficiencies and send
a second written certification to Engineer that the work is complete.
3. The Engineer shall reinspect the work.
D. Upon finding the work to be acceptable under the Contract Documents, the Engineer shall

request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and final
completion due to the incompleteness of the work, the Contractor shall reimburse the Owner
for the Engineer’s fees.

1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO ENGINEER
A. Project Record Documents (prior to substantial completion).
B. Operation and maintenance manuals (prior to substantial completion).
C. Warranties and Bonds.
E. Evidence of Payment and Release of Liens: In accordance with requirements of General and

Supplementary Conditions.

F. Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

G. Certificate of Insurance for Products and Completed Operations.

H. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee County
Project Management Form PMD-9).

1.05 FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final statement of accounting to the Engineer.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4. Previous payments.
5. Sum remaining due.
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C. Project Management shall prepare a final Change Order, reflecting approved adjustments to
the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01710 CLEANING

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by the
General Conditions.

1.02 DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PART 2 PRODUCTS

2.01 MATERIALS
A.  Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.
B. Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.
C. Use cleaning materials only on surfaces recommended by cleaning material

manufacturer.

PART 3 EXECUTION

3.01 DURING CONSTRUCTION

A

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

B. Provide on-site containers for the collection of waste materials, debris and rubbish.
C. Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.
3.02 DUST CONTROL
A. Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.
B. Schedule operations so that dust and other contaminants resulting from cleaning

process will not fall on wet or newly-coated surfaces.

3.03 FINAL CLEANING

A

B.

Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Prior to final completion or Owner occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire
work is clean.

END OF SECTION

Util Ann Proposal Spec rev 2.5.09.doc 887343



PART 1

SECTION 01720 PROJECT RECORD DOCUMENTS

GENERAL

1.01 REQUIREMENTS INCLUDED

A

Contractor shall maintain at the site for the Owner one record copy of:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
Engineer's field orders or written instructions.

Approved shop drawings, working drawings and samples.
Field test records.

Construction photographs.

N wN ~

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES

A

1.03

1.04

o o0 w »

Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with CSI format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.

Make documents and samples available at all times for inspection by the Engineer.
MARKING DEVICES

Provide felt tip marking pens for recording information in the color code designated by the
Engineer.

RECORDING

Label each document "PROJECT RECORD" in neat large printed letters.

Record information concurrently with construction progress.

Do not conceal any work until required information is recorded.

Drawings; Legibly mark to record actual construction:

1. All underground piping with elevations and dimensions. Changes to piping location.
Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements. Actual installed pipe material, class,
etc. Locations of drainage ditches, swales, water lines and force mains shall be shown

every 200 feet (measured along the centerline) or alternate lot lines, whichever is
closer. Dimensions at these locations shall indicate distance from centerline of right-
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ouakwn

10.

11.

12.

13.

14.

15.

of-way to the facility.

Field changes of dimension and detail.

Changes made by Field Order or by Change Order.

Details not on original contract drawings.

Equipment and piping relocations.

Locations of all valves, fire hydrants, manholes, water and sewer services, water and
force main fittings, underdrain cleanouts, catch basins, junction boxes and any other
structures located in the right-of-way or easement, shall be located by elevation and
by station and offset based on intersection P.l.'s and centerline of right-of-way. For
facilities located on private roads, the dimensioning shall be from centerline of paving
or another readily visible baseline.

Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line or
200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches
and swales shall be verified.

Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline
shall be given at PVI's and at all intersections.

Record drawings shall show bearings and distances for all right-of-way and easement
lines, and property corners.

Sidewalks, fences and walls, if installed at the time of initial record drawing submittal,
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions
shall include distance from the right-of-way line and the back of curb and lot line or
easement line.

Sanitary sewer mainline wyes shall be located from the downstream manhole. These
dimensions shall be provided by on-site inspections or televiewing of the sewer
following installation.

Elevations shall be provided on the top of operating nuts for all water and force main
valves.

Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall have
an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal distance
up to a maximum tolerance of = 2 inch.

Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State of
Florida), employed by the Contractor, and submitted to the Owner/Engineer.

E. Specifications and Addenda; Legibly mark each Section to record:

1.

2.

Manufacturer, trade name, catalog number and supplier of each product and item of
equipment actually installed.
Changes made by field order or by change order.

F. Shop Drawings (after final review and approval):

1.

Five sets of record drawings for each process equipment, piping, electrical system
and instrumentation system.

1.05 SUBMITTAL
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PART 2

2.01

B.

Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver
signed and sealed Record Documents and Record Drawings to the Engineer. These will be
reviewed and verified by the inspector. If there are any required changes or additions, these
shall be completed and the entire signed and sealed set resubmitted prior to final pay
application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall be
certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated by the
Land Development Ordinance and submitted on signed and dated mylar drawings together
with a recordable compact disk (CD).

The CD shall contain media in AutoCad Version 12 or later, or in any other CAD program
compatible with AutoCad in DWG or DXF form. All fonts, line types, shape files or other
pertinent information used in the drawing and not normally included in AutoCad shall be
included on the media with a text file or attached noted as to its relevance and use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

LN

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly appointed
representative. The appointed representative shall be a qualified employee of the responsible
design professional or a qualified inspector retained by the responsible design professional on
a project-by-project basis.

STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

Record drawings shall be submitted to at least the level of detail in the contract documents. It
is anticipated that the original contract documents shall serve as at least a background for all
record information. Original drawings in CAD format may be requested of the Engineer.

Drawings shall meet the criteria of paragraph 1.04 D above.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA
PART 1 GENERAL
1.01  REQUIREMENTS INCLUDED

A. Compile product data and related information appropriate for Owner's maintenance and
operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

B. Instruct Owner's personnel in maintenance of products and equipment and systems.

C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

1.02 FORM OF SUBMITTALS

A. Prepare data in form of an instructional manual for use by Owner's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten
4, Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List:

a. Title of Project.
b. Identity of separate structures as applicable.
C. Identity of general subject matter covered in the manual.
C. Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings.

1.03 MANUAL FOR EQUIPMENT AND SYSTEMS

A. Submit three copies of complete manual in final form.
B. Content for each unit of equipment and system, as appropriate:
1. Description of unit and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
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C. Complete nomenclature and commercial number of replaceable parts.

2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
C. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4. Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. Iltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.
C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4, Operating procedures:
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
8. Prepare and include additional data when the need for such data becomes apparent

during instruction of Owner's personnel.
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Prepare and include additional data when the need for such data becomes apparent during
instruction on Owner's personnel.

Additional requirements for operating and maintenance data: Respective sections of
Specifications.

1.04 SUBMITTAL SCHEDULE

A.

B.
1.05

A.

B.
PART 2
PART 3

Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).

Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.

INSTRUCTION OF OWNER'S PERSONNEL

Prior to final inspection or acceptance, fully instruct Owner's designated operating and

maintenance personnel in operation, adjustment and maintenance of products, equipment

and systems.

Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
E.
1.02
A
B.
C.
1.03
A
B.
C.
1.04

SECTION 01740 WARRANTIES AND BONDS
GENERAL
REQUIREMENTS INCLUDED
Compile specified warranties and bonds.
Compile specified service and maintenance contracts.
Co-execute submittals when so specified.
Review submittals to verify compliance with Contract Documents.
Submit to Engineer for review and transmittal to Owner.
SUBMITTAL REQUIREMENTS

Assemble warranties, bonds and service and maintenance contracts, executed by each of the
respective manufacturers, suppliers and subcontractors.

Number of original signed copies required: Two each.

Table of Contents: Neatly typed, in orderly sequence. Provide complete information for each
item.

1. Product or work item.
2. Firm, with name of principal, address and telephone number.
3. Scope.
4. Date of beginning of warranty, bond or service and maintenance contract.
5. Duration of warranty, bond or service maintenance contract.
6. Provide information for Owner's personnel:
a. Proper procedure in case of failure.
b. Instances which might affect the validity of warranty or bond.
7. Contractor, name of responsible principal, address and telephone number.

FORM OF SUBMITTALS

Prepare in duplicate packets.

Format:

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger

sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND BONDS".

List:
a. Title of Project.
b. Name of Contractor.

Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.

TIME OF SUBMITTALS
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A. Make submittals within ten days after date of substantial completion and prior to final request
for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial

completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the Owner of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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DIVISION 2 SITE WORK

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2
PART 3
3.01

EQUIPMENT

GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or convert
existing structures as shown or specified and as required for the installation of piping,
mechanical equipment and appurtenances. Existing piping and equipment shall be removed
and dismantled as necessary for the performance of facility alterations in accordance with the
requirements herein specified.

PRODUCTS (NOT USED)
EXECUTION
GENERAL

The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of the
existing structures or appurtenances, as indicated on the Contract Drawings, herein specified,
or necessary to permit completion of the work under this Contract. The Contractor shall
dispose of surplus materials resulting from the above work in an approved manner. The work
shall include all necessary cutting and bending of reinforcing steel, structural steel, or
miscellaneous metal work found embedded in the existing structures.

The Contractor shall dismantle and remove all existing equipment, piping, and other
appurtenances required for the completion of the work. Where called for or required, the
contractor shall cut existing pipelines for the purpose of making connections thereto. Anchor
bolts for equipment and structural steel removed shall be cut off one inch below the concrete
surface. Surface shall be finished as specified in the Contract Documents.

At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe anchorage, if required, is part
of the installation shall also be installed as directed by the Engineer.

No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or otherwise
altered except with the express approval of and to the extent approved by the Engineer.

When removing materials or portions of existing utility pipelines and/or structures or when
making openings in walls and partitions, the Contractor shall take all precautions and use all
necessary barriers and other protective devices so as not to damage the structures beyond
the limits necessary for the new work, and not to damage the structures or contents by falling
or flying debris. Unless otherwise permitted, line drilling will be required in cutting existing
concrete.

Materials and equipment removed in the course of making alterations and additions shall
remain the property of the Owner, except that items not salvageable, as determined by the
Engineer and the Owner, shall become the property of the Contractor to be disposed of by
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3.02

3.03

him off the work site at his own place of disposal. Operating equipment shall be thoroughly
cleaned, lubricated, and greased for protection during prolonged storage.

All alterations to existing utility pipes and structures shall be done at such time and in such
manner as to comply with the approved time schedule. So far as possible before any part of
the work is started, all tools, equipment, and materials shall be assembled and made ready so
that the work can be completed without delay.

All workmanship and new materials involved in constructing the alterations shall conform to
the General Specifications for the classes of work insofar as such specifications are
applicable.

All cutting of existing concrete or other material to provide suitable bonding to new work shall
be done in a manner to meet the requirements of the respective section of these
Specifications covering the new work. When not covered, the work shall be carried on in the
manner and to the extent directed by the Resident Project Representative.

Surfaces of seals visible in the completed work shall be made to match as nearly as possible
the adjacent surfaces.

Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases,
doweling anchors into existing concrete and elsewhere as shown.

Where necessary or required for the purpose of making connections, the Contractor shall cut
existing pipelines in a manner to provide an approved joint. Where required, he shall use
flanges, or provide Dresser Couplings, all as required.

The Contractor shall provide flumes, hoses, piping and other related items to divert or provide
suitable plugs, bulkheads, or other means to hold back the flow of water or other liquids, all as
required in the performance of the work under this Contract.

Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.

CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping and
equipment prior to making the connections called out in the Drawings. The verifications shall
be performed with adequate time to correct any potential alignment or other problems prior to
the actual time of connection. A Manatee County representative must be present for all tie-ins
for a visual inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos abatement contractor or
subcontractor registered in the State of Florida.

The asbestos abatement contractor or subcontractor shall contact the appropriate regulatory
agencies prior to removal or abandonment of any asbestos material and shall obtain all
required permits and licenses and issue all required notices. The Contractor shall be
responsible for all fees associated with permits, licenses and notices to the governing

Util Ann Proposal Spec rev 2.5.09.doc 98 /343



3.04

3.05

D.

regulatory agencies.

All work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all other
applicable local, State, or Federal standards.

1. Florida Administrative Code, Chapter 17-251, "Asbestos".

2. National Emission Standards Hazardous Air Pollution (NESHAP), 40 CFR, Part 61,
Subpart M, latest revision.

3. Occupational Safety and Health Act, 29 CFR

4. The Environmental Protection Agency (EPA) Asbestos Abatement Worker Protection
Rule.

5. Florida Statute 455.300.

ASBESTOS CEMENT PIPE REMOVAL

All asbestos cement pipe sections shown on the Drawings to be removed, and all related
valves, fittings and appurtenances shall be removed in their entirety and disposed of by the
Contractor in accordance with this Section. After removal of the facilities, all trenches shall be
backfilled in accordance with the Contract Documents. The cost of disposing of the removed
materials shall be borne by the Contractor.

The Contractor shall make necessary provisions for the Engineer's representative to monitor
all removal operations.

The cutting of existing asbestos-cement (A/C, aka "Transite") pipe shall be by hand saw only
activities by a licensed asbestos abatement contractor. No machine cutting shall be allowed.
Removal of all portions of pipe shall be double bagged prior to shipment. Longer sections of
pipe removed may be shipped without double bagging. An asbestos manifest form must
accompany each and every shipment of such pipe or pipe material waste to the Manatee
County Lena Road Landfill. Prior to each shipment, a minimum of 24 hours notice to the
Landfill field office (Phone #748-5543) is required.

IN-PLACE GROUTING OF EXISTING PIPE

Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a sand/cement grout as specified herein. When such pipes are constructed with
asbestos cement materials, the abandonment activities shall be performed by a licensed
asbestos abatement contractor as specified in these Specifications.

Grout shall be injected within the pipe sections indicated on the Drawings. The ends of these
sections shall be capped and/or plugged. The grouting program shall consist of pumping
sand-cement grout with suitable chemical additives at pressures necessary to fill the pipe
sections shown on the Drawings to prevent the potential for future collapse.

The pump used for grouting should be a continuous flow, positive displacement model with a
pugmill type mixing vat having a minimum shaft speed of 60 rpm and incorporated as an
integral part of the equipment. Alternate equipment may be used subject to the approval of
the Engineer. The rate of pumping shall not exceed six (6) cubic feet per minute. The
pumping pressures shall be in the range of 100 to 150 psi.

The Contractor shall provide standpipes and/or additional means of visual inspection as
required by the Engineer to determine if adequate grout material has filled the entire pipe

Util Ann Proposal Spec rev 2.5.09.doc 99/343



section(s). The Contractor shall make necessary provisions for the Engineer's representative
to monitor all grouting operations.

E. All pipe to be abandoned shall be capped or plugged with a fitting or material that will prevent
soil or other material from entering the pipe. All caps and plugs shall be subject to approval
by the Engineer.

END OF SECTION
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PART 1
1.01
A
B.
C.
PART 2
PART 3
3.01
3.02
3.03
3.04

SECTION 02100 SITE PREPARATION
GENERAL
SCOPE OF WORK

This Section covers clearing, grubbing and stripping of the project site and/or along the
pipeline route.

The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to be
cleared shall be reviewed by the Engineer prior to the beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances in
force in Manatee County. The Contractor shall comply with all applicable sections of these
ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely cleared
of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable
obstructions resting on or protruding through the surface of the ground. However, trees shall
be preserved as hereinafter specified unless otherwise designated by the Engineer. Clearing
operations shall be conducted so as to prevent damage to existing structures and installations
and to those under construction, so as to provide for the safety of employees and others. Soil
erosion control devices such as hay bales and silt fences shall be installed to satisfy all
Federal, State and County requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches in
diameter, matted roots, brush, timber, logs and any other organic or metallic debris not
suitable for foundation purposes, resting on, under or protruding through the surface of the
ground to a depth of 18 inches below the subgrade. All depressions excavated below the
original ground surface for or by the removal of such objects, shall be refilled with suitable
materials and compacted to a density conforming to the surrounding ground surface.

STRIPPING

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be protected
until it is placed as specified. The Owner shall have the option to receive all excess topsoil
materials. The Contractor shall pay all equipment and labor cost to deliver excess top soil
material to a remote site chosen by the Owner within a five mile radius of the construction site.
Should Owner not choose to receive any or all excess topsoil materials, the Contractor shall
dispose of said material at no additional cost to Owner.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
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3.05

3.06

3.07

operation by hauling such material and debris off site. The cost of disposal (including hauling)
of cleared and grubbed material and debris shall be considered a subsidiary obligation of the
Contractor; the cost of which shall be included in the prices bid for the various classes of
work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the Engineer shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as may be
considered necessary by him for the protection of the trees during all construction operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed
private property adjacent to proposed project site. Trees, shrubbery, gardens, lawns and
other landscaping, which are not designated by the Engineer to be removed, shall be
replaced and replanted to restore the construction easement to the condition existing prior to
construction.

All soil preservation procedures and replanting operations shall be under the supervision of a
nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and workmanship.

The Contractor shall clean up the construction site across developed private property directly
after construction is completed upon approval of the Engineer.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and

restoration of public lands, parks, rights-of-way, easements and all other damaged areas.
This includes, but is not limited to the trimming of trees damaged by contractor's equipment.

END OF SECTION
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PART 1
1.01

1.02

SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE

GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals necessary to
perform all excavation, backfill, fill, grading, trench protection or other related work required to
complete the piping work shown on the Drawings and specified herein. The work shall
include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; backfilling;
required fill or borrow operations; grading; disposal of surplus and unsuitable materials; and
all related work such as sheeting, bracing and dewatering.

Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

The Contractor is responsible for the protection of every tree which is scheduled to remain in
the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This includes,
but is not limited to protecting the root systems and adjusting grades as necessary for
tree/root protection.

PROTECTION
Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary for
proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall be
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be
immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-
diameter of any pipe and no wood sheeting shall be cut off at a level lower than one
foot above the top of any pipe unless otherwise directed by the Engineer. During the
progress of the work, the Engineer may direct the Contractor in writing to leave
additional wood sheeting in place. If steel sheeting is used for trench sheeting,
removal shall be as specified above, unless written approval is given for an alternate
method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a manner
as not to endanger the construction or other structures, utilities, existing piping, or
property. Unless otherwise approved or indicated on the Drawings or in the
Specification, all sheeting and bracing shall be removed after completion of the piping
or structure, care being taken not to disturb or otherwise injure the pipeline or finished
masonry. All voids left or caused by withdrawal of sheeting shall be immediately
refilled with sand by ramming with tools specifically made for that purpose, by
watering, or as may otherwise be directed.

4. The Contractor shall construct, to the extent he deems it desirable for his method of
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench or
foundation unless otherwise indicated on the Drawings or directed by the
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Owner/Engineer. Sheeting shall be plumb and securely braced and tied in position.
Sheeting, bracing and cofferdams shall be adequate to withstand all pressures to
which the pipeline or structure will be subjected. Pumping, bracing and other work
within the cofferdam shall be done in a manner to avoid disturbing any construction of
the pipeline or the enclosed masonry. Any movement or bulging which may occur
shall be corrected by the Contractor at his own expense so as to provide the
necessary clearances and dimensions.

Drawings of the cofferdams and design computations shall be submitted to the
Engineer and approved prior to any construction. However, approval of these
drawings shall not relieve the Contractor of the responsibility for the cofferdams. The
drawings and computations shall be prepared and stamped by a Registered
Professional Engineer in the State of Florida and shall be in sufficient detail to disclose
the method of operation for each of the various stages of construction, if required, for
the completion of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.

The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor shall
make the final 24" of excavation for this work in-the-dry and not until the water level is
a minimum of 6" below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water entering
excavation and keep such excavations dry so as to obtain a satisfactory undisturbed
subgrade foundation condition until the fill, structure, or pipes to be built thereon have
been completed to such extent that they will not be floated or otherwise damaged by
allowing water levels to return to natural elevations.

Dewatering shall at all times be conducted in such a manner as to preserve the
natural undisturbed bearing capacity of the subgrade soils at proposed bottom of
excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for deeper
in-ground structures or piping and for maintaining the lowered groundwater level until
construction has been completed to avoid the structure, pipeline, or fill from becoming
floated or otherwise damaged. Wellpoints shall be surrounded by suitable filter sand
and no fines shall be removed by pumping. Pumping from wellpoints shall be
continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work required
to install and maintain the proposed drainage systems for handling groundwater and
surface water encountered during construction of structures, pipelines and compacted
fills.

Where required, the Contractor shall provide a minimum of two operating groundwater
observation wells at each structure to determine the water level during construction of
the pipeline or structure. Locations of the observation wells shall be at structures and
along pipelines as approved by the Engineer prior to their installation. The
observation wells shall be extended to 6 inches above finished grade, capped with
screw-on caps protected by 24" x 24" wide concrete base and left in place at the
completion of this Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the Engineer for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of natural
bearing soils for damage to pipeline or structures caused by an inadequate
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PART 2
2.01

9.

10.

dewatering system or by interruption of the continuous operation of the system as
specified.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by means
of a test installation. Discharge water shall be clear, with no visible soil particles in a
one quart sample. Discharge water shall not flow directly into wetlands or Waters of
the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the Engineer.

Continuous pumping will be required as long as water levels are required to be below
natural levels.

PRODUCTS

MATERIALS

General

1.

Materials for use as fill and backfill shall be described below. For each material, the
Contractor shall notify the Engineer of the source of the material and shall furnish the
Engineer, for approval, a representative sample weighing approximately 50 pounds, at
least ten calendar days prior to the date of anticipated use of such material.
Additional materials shall be furnished as required from off-site sources and hauled to
the site.

Structural Fill

1.

Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade
portions of structures.

Structural fill material shall be a minimum of 60 percent clean sand, free of organic,
deleterious and/or compressible material. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180. Rock in excess of
2-1/2" in diameter shall not be used in the fill material. If the moisture content is
improper for attaining the specified density, either water shall be added or material
shall be permitted to dry until the proper moisture content for compaction is reached.

Common Fill

1.

Common fill material shall be free from organic matter, muck or marl and rock
exceeding 2-1/2" in diameter. Common fill shall not contain broken concrete,
masonry, rubble or other similar materials. Existing soil may be used to adjust grades
over the site with the exception of the construction area.

Material falling within the above specification, encountered during the excavation, may
be stored in segregated stockpiles for reuse. All material which, in the opinion of the
Engineer, is not suitable for reuse shall be spoiled as specified herein for disposal of
unsuitable materials by the Contractor.

Crushed Stone

1.

Crushed stone may be used for pipe bedding, manhole bases, as a drainage layer
below structures with underdrains and at other locations indicated on the Drawings.
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PART 3
3.01

2. Crushed stone shall be size No. 57 with gradation as noted in Table 1 of Section 901
of Florida Department of Transportation, Construction of Roads and Bridges.

EXECUTION
TRENCH EXCAVATION AND BACKFILLING

Excavation for all trenches required for the installation of pipes and electrical ducts shall be
made to the depths indicated on the Drawings and in such manner and to such widths as will
give suitable room for laying the pipe or installing the ducts within the trenches.

Rock shall be removed to a minimum 6" clearance around the bottom and sides of all the pipe
or ducts being laid.

Where pipes or ducts are to be laid in limerock bedding or encased in concrete, the trench
may be excavated by machinery to or just below the designated subgrade provided that the
material remaining in the bottom of the trench is no more than slightly disturbed.

Where the pipes or ducts are to be laid directly on the trench bottom, the lower part of the
trenches shall not be excavated to grade by machinery. The last of the material being
excavated manually, shall be done in such a manner that will give a flat bottom true to grade
so that pipe or duct can be evenly supported on undisturbed material. Bell holes shall be
made as required.

Backfilling over pipes shall begin as soon as practicable after the pipe has been laid, jointed
and inspected and the trench filled with suitable compacted material to the mid-diameter of
the pipe.

Backfilling over ducts shall begin not less than three days after placing concrete encasement.
All backfilling shall be prosecuted expeditiously and as detailed on the Drawings.

Any space remaining between the pipe and sides of the trench shall be packed full by hand
shovel with selected earth, free from stones having a diameter greater than 2" and thoroughly

compacted with a tamper as fast as placed, up to a level of one foot above the top of the pipe.

The filling shall be carried up evenly on both sides with at least one man tamping for each
man shoveling material into the trench.

The remainder of the trench above the compacted backfill, as just described above, shall be

filled and thoroughly compacted by rolling, ramming, or puddling, as the Engineer may direct,
sufficiently to prevent subsequent settling.

END OF SECTION
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR
SHELL REFILL

PART 1 GENERAL
1.01  SCOPE OF WORK
A. If in the opinion of the Engineer, the material at or below the normal grade of the bottom of the

trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the Engineer and replaced by crushed stone or washed shell.

PART 2 PRODUCTS (NOT USED)

PART 3 MATERIALS

3.01  EXCAVATION AND DRAINAGE

A. Whatever the nature of unstable material encountered or the groundwater conditions, trench
stabilization shall be complete and effective.

B. Should the Contractor excavate below the grade shown on the Contract drawings because of
negligence or for his own convenience; due to failure in properly dewatering the trench;
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the
Engineer to excavate below grade. The work of excavating below grade and furnishing and
placing the approved refill material shall be performed at the Contractor's expense.

3.02 REFILL
A. Should the material at the level of trench bottom consist of fine sand, sand and silt or soft

earth, the subgrade material shall be removed as directed by the Engineer and the excavation
shall be refilled with crushed stone or washed shell.

END OF SECTION
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PART 1
1.01

1.02

PART 2

PART 3
3.01

3.02

SECTION 02260 FINISH GRADING
GENERAL
WORK INCLUDED
The Contractor shall finish grade sub-soil.

The Contractor shall cut out areas to receive stabilizing base course materials for paving and
sidewalks.

The Contractor shall place, finish grade and compact top soil.
PROTECTION

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural features,
bench marks, pavement and utility lines. Damage shall be corrected at no cost to the Owner.

PRODUCTS

Topsoil: Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds or
other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may use
topsoil stockpiles on site if they conform to these requirements.

EXECUTION
SUB-SOIL PREPARATION

The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of
natural settlement and compaction. Uneven areas and low spots shall be eliminated. Debris,
roots, branches or other organics, stones, and sub-soil shall be removed by the Contractor
and disposed of in a manner consistent with the latest Manatee County Standards as well as
any affected regulatory agency. Should contaminated soil be found, the Contractor shall
notify the Engineer.

The Contractor shall cut out areas to sub-grade elevation to stabilize base material for paving
and sidewalks.

The Contractor shall bring sub-soil to required profiles and contour graces gradually; and
blend slopes into level areas.

The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet
unless indicated otherwise on the Drawings.

The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be
placed. He shall repeat cultivation in areas where equipment use has compacted sub-soil.

The Contractor shall not make grade changes which causes water to flow onto adjacent
lands.

PLACING TOPSOIL
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3.03

The Contractor shall place topsoil in areas where seeding, sodding and planting is to be
performed. He shall place from the following minimum depths, up to finished grade
elevations:

1. 6 inches for seeded areas

2. 4-1/2 inches for sodded areas

3. 24 inches for shrub beds

4. 18 inches for flower beds

The Contractor shall use topsoil in a dry state as determined by the Engineer. He shall place
the material during dry weather.

The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure positive
drainage. He shall maintain levels, profiles and contours of the sub-grades.

The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or foreign
material while spreading the material.

The Contractor shall manually spread topsoil around trees, plants and structures to prevent
damage which may be caused by grading equipment.

The Contractor shall lightly compact and place the topsoil.

SURPLUS MATERIAL

The Contractor shall remove surplus sub-soil and topsoil from site at his expense.

The Contractor shall leave stockpile areas and entire job site clean and raked, ready for

landscaping operations.

END OF SECTION
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PART 2
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2.02
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

GENERAL
DESCRIPTION

The work specified in this Section consists of the design, provision, maintenance and removal
of temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will ensure
that erosion during construction will be either eliminated or maintained within acceptable limits
as established by the Owner/Engineer.

Temporary sedimentation controls include, but are not limited to: silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation
pollution will be either eliminated or maintained within acceptable limits as established by the
Owner/Engineer.

The Contractor is responsible for providing effective temporary erosion and sediment control
measures during construction or until final controls become effective.

REFERENCE DOCUMENTS

Florida Building Code.

FDEP/COE Dredge and Fill Regulations and/or Permit as applicable.
SWFWMD Permit Regulations and/or Permit as applicable.

Florida Stormwater, Erosion and Sedimentation Control Inspector's Manual.
PRODUCTS

EROSION CONTROL

Netting - fabricated of material acceptable to the Owner.

Seed and sod.

SEDIMENTATION CONTROL

Bales - clean, seed free cereal hay type.

Netting - fabricated of material acceptable to the Owner.

Filter stone - crushed stone conforming to Florida Dept of Transportation specifications.
Concrete block - hollow, non-load-bearing type.

Concrete - exterior grade not less than one inch thick.
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PART 3 EXECUTION

3.01 EROSION CONTROL

A. Minimum procedures for grassing shall be:

1.

Scarify slopes to a depth of not less than six inches and remove large clods, rock,
stumps, roots larger than 1/2 inch in diameter and debris.

2. Sow seed within twenty-four (24) hours after the ground is scarified with either
mechanical seed drills or rotary hand seeders.

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches.

4. Apply netting over mulched areas on sloped surfaces.

5. Roll and water seeded areas in a manner which will encourage sprouting of seeds and
growing of grass. Reseed areas which exhibit unsatisfactory growth. Backfill and
seed eroded areas.

3.02 SEDIMENTATION CONTROL
A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as

shown on the approved descriptions and working drawings. Deteriorated hay bales and
dislodged filter stone shall be replaced by the Contractor at his expense.

3.03 PERFORMANCE

A. The Contractor, at his own expense, shallimmediately take whatever steps are necessary to
correct any deficiencies of the temporary erosion and sediment control measures employed if
they fail to produce results or do not comply with the requirements of the State of Florida or
any other federal, governmental or regulatory agency.

END OF SECTION
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SECTION 02325 ROAD AND RAILROAD CROSSINGS
PART 1 GENERAL
1.01 SCOPE OF WORK

The Contractor shall furnish all labor, equipment, materials and incidentals required to install
road or railroad crossings as shown on the Drawings and as specified herein.

1.02 OPERATIONS ON MANATEE COUNTY OR STATE OF FLORIDA PROPERTY

A. All work affecting Manatee County, Florida Department of Transportation, any other
governmental agency's right-of-way or facilities, or railroad right-of-way shall be carried out to
the full satisfaction of the applicable Department's authorized representative. The Contractor
shall be responsible to meet any and all requirements of the Department of Transportation,
railroad, or other agency pertaining to the specific project and shall conduct all his work
accordingly.

B. Prior to the start of the jacking operation, a detailed jacking plan shall be submitted to the
Engineer for review and approval. No work shall be permitted until the submittals are
accepted. A Bore Path Report shall be submitted with in three (3) days of completion of the
bore.

C. Prior to construction, a minimum of three working days written notice prior to start of the actual
work shall be given to the Engineer and to the Florida Department of Transportation or other
applicable agency.

D. The Contractor shall install, maintain and leave in place any sheeting, underpinning, cribbing
and other related items (other than that required for the jacking pits) to support any structures
or facility on the right-of-way owned by either Manatee County, Florida Dept. of Transportation
or other governmental agency or railroad entity. The Contractor, at his expense, may be
directed by the Department of Transportation, other applicable agency, or the
Owner/Engineer, to leave sheeting in place.

E. The Contractor shall perform all necessary soil test borings to determine actual soil conditions
and shall utilize the results of said borings to determine the procedures required for each jack
and bore operation, including, but not limited to, the presence of rock and necessary
dewatering requirements.

F. No wires, equipment, or other appurtenances shall be permitted to be placed across or pass
across State property without the express written permission of the Department of
Transportation’s authorized representative.

G. All equipment used by the Contractor on State property may be inspected by the State and
shall not be used if it is deemed unsatisfactory by an authorized State representative. State
highways shall be kept free of obstructions at all times.

H. No blasting shall be permitted under or adjacent to any State highways.

l. The Contractor shall be responsible for all damages arising from his negligence or failure to

comply with any State or Manatee County regulations or requirements or deviations from the
Contract Documents.
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K.
1.03
1.04
A
B.

All State highway crossings shall be performed and completed in a manner fully satisfactory to
the Department of Transportation and Manatee County.

Traffic control requirements and procedures are detailed in Section 01570 of this specification.
SHOP DRAWINGS

The Contractor shall furnish working drawings showing all fabrication and construction details
for the jacked crossings.

SUBMITTALS
Contractor shall submit a Jacking Plan that includes the following:

1. Site layout plan for entry and exit pit locations, drawn to scale, depicting the position of
all required equipment, access points, existing facilities to remain in place, existing
traffic lanes to be maintained in operation, office trailers and storage sites.

2. Qualification information on jack/bore contractor.

3. Manufacturer’s information on equipment to be used.

4 Methods and materials for retaining walls for jacking and receiving pits.

Bore Report that details final alignment, dimensions, and record documentation.

PART 2 PRODUCTS

2.01 MATERIALS

Sleeve, carrier pipe, skids, insulation, bulkheads, etc. shall be per contract plans.

PART 3

3.01

E.

EXECUTION
JACKING SLEEVE

The Contractor shall provide all labor, material, equipment and appurtenances required for
jacking the sleeves beneath the roadway or railroad tracks. The steel sleeve shall be welded
steel pipe and jacked in one continuous operation at the locations shown on the drawings.
Once the operation starts, jacking shall not be discontinued. Proper alignment and elevation
of the sleeves shall be consistently maintained throughout the jacking operation.

The Contractor shall shore the jacking pits with sheeting or such other materials as required.
Sheeting shall be driven to a sufficient depth below the invert of the steel sleeve to resist any
pressure developed by the soil outside the jacking pit. Sheeting shall terminate not less than
3-feet, 6-inches above existing grade.

The sections of steel sleeve shall be field welded in accordance with the applicable portions of
AWWA C-206 for field welded water pipe joints. Steel sleeve shall receive one coat of
Tnemec 46H-413 Hi-Build Tnemec-tar applied in accordance with manufacturer's
recommendation.

At the completion of the jacking operations, the Contractor shall be required to leave all
sheeting in place. The top of the sheeting shall be cut off 36-inches below finished grade.

The Contractor shall be responsible for preventing voids outside the steel sleeves. Should
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3.02

3.03

they occur, the Contractor may be directed to fill them with grout in a method approved by the
Engineer. The Contractor shall exercise care in the sleeve removal to prevent voids.

The Contractor shall be responsible for furnishing, installing and removing the thrust block or
restraint which was employed in driving the sleeve forward. No additional payment for the
jacking restraint shall be made other than the unit price for this item. The entire jacking
operation shall be discussed and accepted by the Engineer prior to commencing jack and
bore operation. After completion, the backup structures shall be removed in part or whole to
permit construction of the pipeline in the sleeve.

INSTALLING PIPE IN SLEEVE

The Contractor shall install the pipe in full conformity with the Contract Documents. The pipe
shall be installed to the lines and grades required within the sleeve and placed to the approval
of the Engineer. The pipe shall be braced to the side and the top of the sleeve to prevent
flotation or motion.

A bulkhead shall be placed at the ends of the sleeve to keep the surrounding soil and
material from migrating into the voids in the sleeve..

TESTING

The pipe shall be tested as provided in the Contract Document.

END OF SECTION
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Util Ann Propo

SECTION 02444 FENCING
GENERAL
SCOPE OF WORK
Furnish all labor, material, equipment and incidentals necessary for complete installation of
chain link fence systems. The fencing shall be installed according to manufacturer's

specifications unless otherwise directed or authorized by the Owner/Engineer.

The Contractor's security fencing is at his expense and option and is not covered in this
Section.

QUALITY ASSURANCE

Standards of Manufacture shall comply with the standards of the Chain Link Fence
Manufacturer's Institute for "Galvanized Steel Chain Link Fence Fabric" and as herein
specified.

Provide each type of steel fence and gates as a complete unit produced by a single
manufacturer, including, but not limited to accessories, fittings, fasteners and appurtenances
complete and ready for use.

Acceptable Manufacturers: Anchor, Cyclone, or approved equal

Erector Qualifications: The Contractor or approved subcontractor, must have a minimum of
two years experience in similar fence installation.

SUBMITTALS

Product Data:

For Steel Fences and Gates, the Contractor shall submit for review and approval to the
Owner/Engineer, five (5) copies of the manufacturer's technical data, details of fabrication,
installation instructions and procedures for steel fences and gates. The Contractor shall be
responsible for a copy of each instruction to be given to the Installer.

Samples:

The Contractor shall submit two samples approximate size 6-inches long, or 6-inches square
of fabric material, framework members and typical accessories to the Owner/Engineer for
review and approval.

Certificates:

The Contractor shall provide manufacturer's certification that materials meet or exceed the
Contract Document requirements.

PRODUCTS
GENERAL

The pipe sizes indicated are commercial pipe sizes.
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2.02

2.03

The tube sizes indicated are nominal outside dimension.

Framework and appurtenances shall be finished with not less than minimum weight of zinc
per sq. ft. and shall comply with the following:

1. Pipe: ASTM AS3 (1.8 oz. zinc psf)
2. Square tubing: ASTM A 123 (2.0 oz. zinc psf)
3. Hardware and Accessories: ASTM A 153 (zinc weight per Table 1).

All fence components shall be galvanically compatible.

Vinyl coatings for fabric, posts, rails, gates, and all other fittings and components shall be
thermally fused polyvinyl chloride; heavy mil coating per ASTM F 668.

FABRIC

Fabric shall be 0.148 inch (9 gage) steel wire, 2-inch diamond mesh and both top and bottom
salvages shall be twisted and barbed for fabric over 60-inches high. Finish shall be hot dipped
galvanized, ASTM A 392, Class Il.

POSTS, RAILS AND BRACES
End, Corner and Pull Posts:

1. The Contractor shall furnish end, corner and pull posts of the minimum size and
weight as follows:
a. Up to 5 foot fabric height
(1 2.375-inch OD pipe weighing 3.65 pounds per linear ft.
(2) 2.50-inch square tubing weighing 5.59 pounds per linear foot.
b. Over 5 foot fabric height
(1) 2.875-inch OD pipe weighing 5.79 pounds per linear foot.
(2) 2.50-inch square tubing weighing 5.59 Ibs. per linear foot.

Line Post:

1. The Contractor shall furnish line posts of the minimum sizes and weight as follows.
Post shall be spaced 10 foot 0.c. maximum, unless otherwise indicated:
a. Up to 5 foot fabric height.
(1) 1.90-inch OD pipe weighing 2.72 pounds per linear foot.
b. Over 5 foot fabric height.
(1) 2.375-inch OD pipe weighing 3.65 pounds per linear foot.

Gate Posts:
1. The Contractor shall furnish gate posts for supporting single gate leaf, or one leaf of a
double gate installation, for nominal gate widths as follows:
a. Up to 6 feet wide.
(1) 2.875-inch OD pipe weighing 5.79 pounds per linear foot.
(2) 2-1/2 inch square tubing weighing 5.59 pounds per linear foot.
b. Over 6 feet and up to 13 feet wide.
(1) 4-inch OD pipe weighing 9.11 pounds per linear foot.
C. Over 13 feet and up to 18 feet wide.
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(M 6.625 inches OD weighing 18.97 pounds per linear foot.
d. Over 18 feet.
(1 8.625 inches OD weighing 28.55 pounds per linear foot.

D. Top Rails:

1. The Contractor shall furnish the following top rails unless otherwise indicated:
a. 1.660-inch OD pipe weighing 2.27 pounds per linear foot.
E. Post Brace Assembly:
1. The Contractor shall furnish bracing assemblies at the end, gate, at both sides of
corner and pull posts, with the horizontal brace located at mid-height of the fabric.
2. Use 1.660-inch OD pipe weighing 2.27 pounds per linear foot for horizontal brace and
3/8-inch diameter rod with turnbuckles for diagonal truss.
F. Tension Wire:
1. The Contractor shall furnish tension wire consisting of galvanized 0.177 inch (7 gage)

coiled spring wire as per ASTM A824 at the bottom of the fabric only.
G. Barbed Wire Supporting Arms:

1. The Contractor shall furnish pressed steel, wrought iron, or malleable iron barbed wire
supporting arms, complete with provisions for anchorage to posts and attaching three
rows of barbed wire to each arm. Supporting arms may be attached either to posts or
integral with post top weather cap. The Contractor shall provide a single 45 degree
arm for each post where indicated.

H. Barbed Wire:

1. The Contractor shall furnish barbed wire. It shall be 2 strand, 12-1/2 gauge wire with
14 gauge, 4-point barbs spaced 5-inch o.c., galvanized, complying with ASTM A121,
Class 3.
l. Post Tops:
1. The Contractor shall furnish post tops. Tops shall be pressed steel, wrought iron, or

malleable iron of ASTM F626 designed as a weathertight closure cap (for tubular
posts). The Contractor shall furnish one cap for each post unless equal protection is
afforded by a combination of post top cap and barbed wire supporting arm. The
Contractor shall furnish caps with openings to permit through passage of the top rail.

J. Stretcher Bars:
1. The Contractor shall furnish stretcher bars. Bars shall be one piece lengths equal to
the full height of the fabric, with a minimum cross-section of 3/16-inch x 3/4-inch. The
Contractor shall provide one stretcher bar for each gate and end post and two bars for
each corner and pull post, except where fabric is integrally woven into the post.
K. Stretcher Bar Bands:

1. The Contractor shall furnish stretcher bar bands. Bands shall be steel, wroughtiron, or
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2.04

2.05

malleable iron, a maximum space of 15-inch o.c. to secure stretcher bars to end,
corner, pull and gate posts.

GATES

The Contractor shall provide fabricated gate perimeter frames of tubular members. Additional
horizontal and vertical members shall ensure proper gate operation and attachment of fabric,
hardware and accessories. The maximum space of the frame members shall not be more
than 8-inches apart. Fabrication is as follows:

1. Up to 5 feet high, or leaf width 8 feet or less.
a. 1.660-inch OD pipe weighing 2.27 pounds per linear foot.
b. 1.5 inch sq. tubing weighing 2.27 pounds per linear foot.
2. Over 5 feet high, or leaf width exceeding 8 feet.
a. 1.90 inch OD pipe weighing 2.72 pounds per linear foot.
b. 2-inch square tubing weighing 2.60 pounds per linear foot.

The Contractor shall assemble gate frames by welding or with special malleable or pressed
steel fittings and rivets for rigid connections. He shall use the same fabric width as for the
fence, unless otherwise indicated in the Contract Documents or authorized by the
Owner/Engineer. He shall install the fabric with stretcher bars at vertical edges. The bars may
also be used at the top and bottom edges. The contractor shall attach stretchers to the gate
frame at a maximum spacing of 15-inch o.c. He shall attach the hardware with rivets or by
other means which will prevent removal or breakage.

The Contractor shall install diagonal cross-bracing consisting of 3/8-inch diameter adjustable
length truss rods on gates as necessary to ensure frame rigidity without sag or twist.

The Contractor shall install barbed wire above the gates. He shall extend the end members of
gate frames 12-inches above the top member which will be prepared for three strands of wire.
The Contractor shall provide necessary clips for securing wire to extensions.

Gate Hardware:

1. The Contractor shall furnish the following hardware and accessories for each gate.
a. Hinges: Pressed or forged steel or malleable iron to suit gate size, non-lift-off
type, offset to permit 180 degrees gate opening. Provide 1-1/2 pair of hinges
for each leaf over six feet nominal height.

b. Latch: Forked type of plunger-bar type to permit operation from either side of
gate with padlock eye as integral part of latch.

C. Keeper: Provide keeper for all vehicle gates, which automatically engages the
gate leaf and holds it in the open position until manually released.

d. Double Gates: Provide gate stops for double gates, consisting of mushroom

type of flush plate with anchors. Set in concrete to engage the center drip
drop rod or plunger bar. Include locking device and padlock eyes as an
integral part of the latch, using one padlock for locking both gate leaves.

e. Where gates are between masonry piers, provide "J" with 4-inch square
anchor plate to masonry contractor for building in.

MISCELLANEOUS MATERIALS AND ACCESSORIES

Wire Ties: The Contractor shall tie fabric to line posts. He shall use 9 gauge wire ties spaced
12-inches o.c. For tying fabric to rails and braces, he shall use 9 gauge wire ties spaced 24-
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inches o.c. For tying fabric to tension wire, he shall use 11 gauge hog rings spaced 24-inches
o.c. The finish of ties shall match the fabric finish.

B. Concrete: The Contractor shall provide portland cement concrete in compliance with ASTM
C-150 and the Contract Documents. Aggregates shall comply with ASTM C-33. The
Contractor shall mix the materials to obtain a minimum 28-day compressive strength of 2500
psi, using a minimum of 4 sacks of cement per cubic yard, a maximum size aggregate of 1-
inch, a maximum 3-inch slump and air entrainment of 2 percent to 4 percent.

C. Privacy Decorative Slatting (PDS) shall be PVC, bottom locking, non-fin type, sized to match
the fabric height and color in both the fence and gates.
PART 3 EXECUTION
3.01 INSTALLATION
A. The Contractor shall not start the fence installation prior to the final grade completion, and the

finish elevations established, unless otherwise authorized by the Owner/Engineer.

B. The Contractor shall repair damaged coatings in the shop or in the field by recoating utilizing
manufacturers recommended repair compounds and as applied per manufacturer's
recommendations.

C. Excavation:

1. For post footings, the Contractor shall drill holes in firm, undisturbed or compacted soil
of the diameters and spacings shown or called out in the Contract Documents.

a. For holes not shown or called out on the Contract Documents, the Contractor
shall excavate minimum diameters recommended by the fence manufacturer.

b. Post holes shall be in true alignment and of sufficient size to provide a
permanent concrete foundation. Concrete shall be poured against undisturbed
earth sides and bottom. All holes shall be 48-inches deep with posts and
corner posts placed in the concrete to a depth of 36-inches. The gate posts
shall be set in the concrete to a depth of 42-inches below the surface in firm,
undisturbed soil. Holes shall be well centered on the posts. A minimum
diameter of 12-inches shall be required for all post holes.

C. Excavated soil shall be removed from the Owner's property.

d. If solid rock is encountered near the surface, the Contractor shall drill into rock
at least 12-inches for line posts and at least 18-inches for end, pull, corner or
gate posts. Hole shall be drilled to at least 1-inch greater diameter than the
largest dimension of the post to be place.

e. If the Contractor encounters solid rock below solid overburden, he shall drill to
the full depth required; however, rock penetration need not exceed the
minimum depths specified.

D. Setting Posts:

1. The Contractor shall remove loose and foreign materials from the sides and bottoms
of holes, and moisten soil prior to placing concrete.
a. Center and align posts in holes above bottom of excavation.
b. Place concrete around posts in a continuous pour and vibrate or tamp for
consolidation. Check each post for vertical and top alignment and hold in
position during placement and finishing operations. The top of concrete shall
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extend 2-inches above finish grade.

C. Trowel finish tops of footings and slope or dome to direct water away from
posts. Extend footings for gate posts to the underside of bottom hinge. Set
keeps, stops, sleeves and other accessories into concrete as required.

d. Keep exposed concrete surfaces moist for at least 7 days after placement, or
cure with membrane curing materials, or other acceptable curing method.
e. Grout-in posts set into sleeved holes, concrete constructions, or rock

excavations with non-shrink portland cement grout, or other acceptable
grouting material.

E. Concrete Strength:

The Contractor shall allow the concrete to attain at least 75% of its minimum 28-day
compressive strength no sooner than 7 days after placement, before rails, tension wires,
barbed wire, or fabric is installed. The Contractor shall not stretch and tension fabric or wires
and shall not hang gates until the concrete has attained its full design strength.

F. Top Rails:

The Contractor shall run the rail continuously through post caps or extension arms and bend
to radius for curved runs. He shall provide expansion coupling as recommended by fencing
manufacturer.

G. Brace Assemblies:

The Contractor shall install braces so that posts are plumb when diagonal rod is under proper
tension.

H. Tension Wire:

The Contractor shall install tension wires by weaving through the fabric and tying to each post
with not less than 0.170 inch galvanized wire, or by securing the wire to the fabric.

l. Fabric:

The Contractor shall leave approximately 3-inches between finish grade and bottom salvage,
except where the bottom of the fabric extends into the concrete. He shall pull the fabric taut
and tie it to posts, rails and tension wires. He shall install fabric on the security side of the
fence and anchor it to the framework so that the fabric remains in tension after the pulling
force is released.

J. Stretcher Bars:

The Contractor shall thread through or clamp the bars to the fabric 4-inches o.c. and secure
them to posts with metal bands spaced 15-inches o.c.

K. Barbed Wire:

The Contractor shall install 3 parallel wires on each extension arm on the security side of
fence, unless otherwise indicated. He shall pull the wire taut and fasten securely to each
extension arm.

L. Gate:
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The Contractor shall install gates plumb, level and secure for full opening without interference.
He shall install ground-set items in concrete for anchorage, as recommended by the fence
manufacturer. He shall adjust hardware for smooth operation and lubricate where necessary.

M. Tie Wires:
The Contractor shall use U-shaped wire, conforming to the diameter of the attached pipe, and
shall clasp the pipe and fabric firmly with twisted ends of at least 2 full turns. He shall bend the
end of the wire to minimize hazard to persons or clothing.

N. Fasteners:

The Contractor shall install nuts for tension band and hardware bolts on the side of fence
opposite the fabric side. Pen ends of bolts or score threads to prevent removal of nuts.

3.02 INSTALLATION
A Fence shall be constructed such that each run of fence between corner posts or gate posts
has equal spacing between the line posts. Spacing shall not exceed 10 feet, and shall not
exceed 8 feet for fabric with privacy decorative slatting.

END OF SECTION
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SECTION 02480 LANDSCAPING
PART 1 GENERAL
1.10 SCOPE OF WORK

A.  The Contractor shall furnish all labor, materials, equipment, and incidentals required to
install trees, ground cover, and shrubs, to place accessory planting materials, to
maintain and guarantee all planted areas. All work shall be in strict accordance with
sound nursery practice and shall include maintenance and watering of all of the work of
this Contract until final completion and acceptance by the Owner.

B. Thelandscaping shall be performed by a contractor or subcontractor who specializes in
landscaping and who is fully familiar and experienced in projects of this type and scope.
The landscaping contractor or subcontractor shall be subject to the approval of the
Engineer.

C. The Contractor shall provide all landscaping complete and ready for use as specified in
the Contract Documents and as shown on the Drawings.

1.02 SUBMITTALS

A.  The Contractor shall submit to the Owner/Engineer for review and approval, shop
drawings and complete written maintenance instructions for each type of plant furnished
under this Contract.

B.  The Contractor shall submit representative samples of any or all of required accessory
planting materials as requested by the Owner/Engineer.

1.03 OBSTRUCTIONS BELOW GROUND

A. The Owner/Engineer may change the location of plant material if underground
construction, utilities or obstructions are encountered in excavation of planting areas or
pits.

B.  The Contractor shall make such changes without additional compensation from the
Owner.

PART 2 PRODUCTS
2.01 MATERIALS

A.  Plant species and size shall conform to those indicated in the Plant List and in plan
locations shown on the Drawings. Nomenclature shall conform to the Florida
Department of Agriculture: "Grades and Standards for Nursery Plants". The designated
authority for identification of plants shall be in conformance with FDOT Standard
Specification Section 580-2.1.1 Plants.

B. Plants shall be sound, healthy, vigorous, free from plant diseases, insects, pests, or
their eggs and shall have healthy normal root systems. Plants shall be nursery grown
stock, freshly dug. No heeled in, cold storage, or collected stock shall be accepted.

C. Shape and Form
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1. Plant material shall be symmetrical, typical for the variety and species, and shall

conform to the measurements specified in the Plant List.

Plants used where symmetry is required shall be matched as nearly as possible.

Plants shall not be pruned prior to delivery except as authorized by the

Owner/Engineer.

4.  All plants shall have been transplanted or root pruned at least once in the past
three years.

5. Unless otherwise noted, street trees shall be free of branches up to six feet, with
the single leader well branched, and with straight trunks.

6. Shrubs shall have been transplanted twice, have fully developed root systems, be
heavily canned with foliage to base, fulfill dimensions required, and be typical of
species.

7. Ground covers shall have sturdy fibrous root systems and shall be heavily leafed.

w N

D. Measurement: The height and/or width of trees shall be measured from the ground or
across the normal spread of branches with the plants in their normal position. This
measurement shall not include the immediate terminal growth.

E. Substitutions in plant species or size shall be made only with the written approval of the
Engineer.

F.  Ground cover plants shall be planted in beds of four inches of approved topsoil. The
beds shall be thoroughly disked into the soil. The compacted and settled finished
surface shall be set to the required grade. Plants shall be spaced as described in the
Contract Documents or shown on the Contract Drawings, or otherwise directed by the
Owner/Engineer and in accordance with the best practices of the trade.

G. Planting Soil

1. Soil for backfilling around plants and planting beds shall be a good grade of
garden loam as approved by the Owner/Engineer. Soil shall be free of heavy
clay, coarse sand, stones, lumps, sticks, or other foreign material. The soil shall
not be delivered or used in a muddy condition.

2. The soil shall be taken from ground that has never been stripped. There shall be
a slight acid reaction to the soil with no excess of calcium or carbonate. The soil
shall be free from excess weeds or other objectionable material.

3. Soil for trees and shrubs shall be delivered in a loose, friable condition. All trees
shall average approximately one cubic yard per tree, except Sabal Palmetto,
which shall be planted with clean sand. There shall be a minimum of 4-inches of
planting soil in ground cover areas and 1/8 cubic yard per shrub or vine.

4. No marl shall be allowed in ground cover planting beds.

H. Before plants are backfilled with planting soil, fertilizer tablets, Agriform 20-10-5 or
equal, shall be placed in each pit. The Contractor shall provide three tablets for each
tree and one for each shrub or vine.

l. Tree Staking: All tree staking and bracing shall be included herein in accordance with
sound nursery practice and shall be in accordance with the Contract Documents. The
Contractor shall furnish all materials required for staking and bracing as approved.

J. Landscaping stones shall be inert and nonleaching. The Contractor shall provide
physical samples for approval prior to installation. Crushed limerock shall not be
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acceptable.
PART 3 EXECUTION
3.01 PLANTING PROCEDURES

A.  Plant Locations: All plants shall be located as shown on the Drawings, to dimensions if
shown, to scale if not dimensioned. Large areas or beds shall be scaled and the plants
spaced evenly. Approval by the Engineer is required before any plants may be
installed.

B. Tree Pits: Pits for trees shall be at least two feet greater in diameter than the specified
diameter of the ball. Pits shall be of sufficient depth to allow a 12-inch layer of planting
soil under the ball when it is set to grade. Bottom of pit shall be loosened prior to
backfilling.

C. Digging and Handling

1. Plants shall be handled at all times so that roots or balls are adequately protected
from sun or drying winds. Tops or roots of plant allowed to dry out will be
rejected.

2. Balled and burlapped plants shall be moved with firm, natural balls of soil, not less

than one foot diameter of ball to every one inch caliper of trunk, and a depth of not
less than 2/3 of ball diameter. No plant shall be accepted when the ball of earth
surrounding its roots has been cracked or broken. All trees, except palms, shall
be dug with ball and burlapped. Root pruning shall have been done at minimum
of four weeks before planting at the job.

3. Bare root plants shall be dug with spread of root and of sufficient depth to insure
full recovery of plant.

D. Cabbage Palms (Sable Palmetto):

1. Cabbage Palms shall be taken from moist black sand areas. Only a minimum of
fronds shall be removed from the crown to facilitate moving and handling. Clear
trunk or overall height shall be as specified after the minimum of fronds have been
removed.

2. Cabbage Palms buds shall be tied to a suitable support with a burlap strip, to be
left in place until the tree is well established in its new location.

3. Cabbage Palms shall be planted in sand, thoroughly washed in during planting
operations, and with a dished or saucer depression left at the soil line for future
waterings. Palms with marred or burned trunks will be accepted at the discretion
of the Engineer only.

4. Trees moved by winch or crane shall be thoroughly protected from chain marks,
girdling or bark slippage by means of burlap, wood battens, or other approved
method.

E. When balled or burlapped plants are set, planting soil shall be carefully tamped under
and around the base of the balls to prevent voids. All burlap, rope, wires, etc., shall be
removed from the sides and tops of balls, but no burlap shall be pulled from underneath.

Roots of bare rooted plants shall be properly spread out and planting soil carefully
worked in among them.

F.  Allplants shall be set straight or plumb, in locations shown on the Drawings. Except as
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otherwise specified, plants shall be planted in pits which shall be set at such level that,
after settlement, they bear the same relation to the finished grade or the surrounding
ground as they bore to the grade of the soil from which they are taken.

Pruning shall be carefully done by experienced plantsmen. Prune immediately upon
acceptance by the Owner, including any broken branches, thinning small branches and
tipping back main branches (except main leaders).

Excess soil and debris shall be disposed of off the project site unless ordered stockpiled
by the Engineer.

3.02 NORMAL MAINTENANCE OF PLANT MATERIALS

A

Plant material maintenance shall begin when planting operations start and shall extend
until final acceptance of work.

Maintain all plant materials under this Contract to the satisfaction of the Engineer.
Maintenance shall include necessary watering, cultivation, weeding, pruning, spraying,
tightening and repair to guy wires, removal of dead material, resetting, and other work
required to conform with referenced standards and accepted nursery standards as
approved.

Plant materials which are in a tilted or in a leaning position shall be properly righted.

After final acceptance by the Owner and until one calendar year after acceptance of all
plantings, the landscaping contractor or subcontractor shall make monthly inspections
of materials and report in writing to the Engineer the conditions of the plants and the
necessary requirements to keep the plants in a healthy growing condition.

3.03 TREE AND PLANT PROTECTION

A

F.

The Contractor shall remove all trees (if any) within the limit of landscaping shown on
the detail sheet except those designated to be salvaged (if any). Prior to removal of
said trees, the Contractor shall obtain a tree removal permit, if required. All other trees
in the vicinity of the work shall be protected against damage by the Contractor until all
work under the Contract has been completed.

Consult with the Engineer, and remove agreed-on roots and branches which interfere
with construction. Employ qualified tree surgeon to remove, and to treat cuts.

Provide temporary barriers to a height of six feet around each group of trees and plants.
Protect root zones of trees and plants

1. Do not allow vehicular traffic or parking.

2. Do not store materials or products.

3. Prevent dumping or refuse or chemically injurious materials or liquids.

4

Prevent puddling or continuous running water.

Carefully supervise excavating, grading, and filling, and subsequent construction
operations, to prevent damage.

In case of inadvertent damage to any tree or plant by the Contractor or any of his
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subcontractors or employees, the Contractor shall provide replacement of each such
damaged tree or plant with a new one of acceptable type, size and quality.

G. Completely remove barricades, including foundations, when construction has
progressed to the point that they are no longer needed, and when approved by the
Engineer.

H. Clean and repair damage caused by installation, fill and grade the areas of the site to
required elevations and slopes, and clean the area.

3.04 GUARANTEE

The life and satisfactory condition of all plant material planted shall be guaranteed by
the Contractor for a minimum of one calendar year. Guarantee shall include complete
replacement with material of the same kind and size as in the original work if not in a
healthy condition, as determined by the Engineer, at the end of the guarantee period.

3.05 REPLACEMENT

A.  Atthe end of the guarantee period, any plant required under this Contract that is dead
or not in satisfactory growth as determined by the Engineer, shall be removed. Plants
replaced shall be guaranteed for 90 days after date of replacement.

B. Replacement of plants necessary during guarantee period shall be the responsibility of
the Contractor, except for possible replacements of plants resulting from removal,
vandalism, acts of neglect on the part of others, or acts of God.

C. Allreplacements shall be plants of the same kind and size as specified in the Drawings.

They shall be furnished and planted as herein specified. The cost shall be the
responsibility of the Contractor.

END OF SECTION
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PART 1

SECTION 02485 SEEDING AND SODDING

GENERAL

1.01 SCOPE OF WORK

A

B.

The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily
return all construction areas to their original conditions or better.

Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and
maintenance until acceptance by Engineer/Owner.

1.02 RELATED WORK NOT INCLUDED

Excavation, filling and grading required to establish elevation shown on the Drawings are
included under other sections of these Specifications.

1.03 QUALITY ASSURANCE

A

PART 2

Itis the intent of this Specification that the Contractor is obliged to deliver a satisfactory stand
of grass as specified. If necessary, the Contractor shall repeat any or all of the work,
including grading, fertilizing, watering and seeding or sodding at no additional cost to the
Owner until a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand of
grass is herein defined as a full lawn cover over areas to be sodded or seeded, with grass
free of weeds, alive and growing, leaving no bare spots larger than 3/4 square yard within a
radius of 8 feet.

All previously grassed areas where pipelines are laid shall be sodded. All sodding and
grassing shall be installed in accordance with these Specifications or as directed by the
Engineer.

PRODUCTS

2.01 MATERIALS

A

Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum
requirements: 12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent
other available materials derived from organic sources. At least 50 percent of the phosphoric
acid shall be from normal super phosphate or an equivalent source which will provide a
minimum of two units of sulfur. The amount of sulfur shall be indicated on the quantitive
analysis card attached to each bag or other container. Fertilizer shall be uniform in
composition, dry and free flowing delivered to sites in original unopened containers bearing
manufacturer's statement or guarantee.

Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during construction
which do not require sod. All grassing shall be completed in conformance with FDOT
Specifications, Sections 570 and 981. The grassed areas shall be mulched and fertilized in
accordance with FDOT Specifications, except that no additional payment will be made for
mulching, fertilizing and/or watering.

Sodding: Sod shall be provided as required on the construction drawings or at locations as
directed by the Engineer in accordance with Florida Department of Transportation,
Specifications Section 575 and 981. The Contractor shall furnish bahia grass sod or match
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PART 3

3.01

3.02

3.03

existing sod. Placement and watering requirements shall be in accordance with FDOT
Specifications Section 575, except that no additional payment will be made for placement
and/or watering. This cost shall be included in the Contract price bid for sodding.

Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional topsoil
is required to replace topsoil removed during construction, it shall be obtained off site at no
additional cost to the Owner. Topsoil shall be fertile, natural surface soil, capable of
producing all trees, plants and grassing specified herein.

Water: It is the Contractor's responsibility to supply all water to the site, as required during
seeding and sodding operations and through the maintenance period and until the work is
accepted. The Contractor shall make whatever arrangements that may be necessary to
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all
necessary hose, equipment, attachments and accessories for the adequate irrigation of lawns
and planted areas as may be required. Water shall be suitable for irrigation and free from
ingredients harmful to plant life.

EXECUTION

INSTALLATION

A

When the trench backfill has stabilized sufficiently, the Contractor shall commence work on
lawns and grassed areas, including fine grading as necessary and as directed by the
Engineer.

Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris
removed. Soft spots and uneven grades shall be eliminated. The Engineer shall approve the
finish grade of all areas to be seeded or sodded prior to seed or sod application.

Protection: Seeded and sodded areas shall be protected against traffic or other use by placing
warning signs or erecting barricades as necessary. Any areas damaged prior to acceptance
by the Owner shall be repaired by the Contractor as directed by the Engineer.

CLEANUP

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those
areas as clean as possible at all times. Upon completion of seeding and sodding operations,
all excess soil, stones and debris remaining shall be removed from the construction areas.

LANDSCAPE MAINTENANCE

A

Any existing landscape items damaged or altered during construction by the Contractor shall
be restored or replaced as directed by the Engineer.

Maintain landscape work for a period of 90 days immediately following complete installation of
work or until Owner accepts project. Watering, weeding, cultivating, restoration of grade,
mowing and trimming, protection from insects and diseases, fertilizing and similar operations
as needed to ensure normal growth and good health for live plant material shall be included at
no additional cost to the Owner.

3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's
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operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in
accordance with these Specifications.

END OF SECTION
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PART 1

SECTION 02513 ASPHALT CONCRETE PAVING
GENERAL

1.01 SCOPE OF WORK

The Contractor shall furnish all labor, materials and equipment necessary to complete all
milling asphalt pavement and asphalt concrete paving (including restoration of driveways) as
called out on the Contract Documents or as shown on the Drawings.

1.02 QUALITY ASSURANCE

A

Qualifications of Asphalt Concrete Producer: The only materials permitted shall be furnished
by a bulk asphalt concrete producer exclusively engaged in the production of hot-mix, hot-laid
asphalt concrete.

Qualification of Testing Agency: The Owner may employ a commercial testing laboratory to
conduct tests and evaluations of asphalt concrete materials and design. The Contractor shall:

1. Provide asphalt concrete testing and inspection service acceptable to Engineer.

2. Include sampling and testing asphalt concrete materials proposed, and tests and
calculations for asphalt concrete mixtures.

3. Provide field testing facilities for quality control testing during paving operations.

Requirements of Regulatory Agencies: The Contractor shall comply with the applicable
requirements of:

1. Manatee County Utility Operations Department
2. Manatee County Transportation Department
3. State of Florida Dept. of Transportation

1.03 PAVING QUALITY REQUIREMENTS

A

General: In addition to other specified conditions, the Contractor shall comply with the
following minimum requirements:

1. In-place asphalt concrete course shall be tested for compliance with requirements for
density, thickness and surface smoothness.

2. Final surface shall be provided of uniform texture, conforming to required grades and
cross sections.

3. A minimum of four inch diameter pavement specimens for each completed course
shall be taken from locations as directed by the Engineer.

4. Holes from test specimens shall be repaved as specified for patching defective work.

Density:

1. When subjected to 50 blows of standard Marshall hammer on each side of an in place

material specimen, densities shall be comparable to a laboratory specimen of same
asphalt concrete mixture.

2. The minimum acceptable density of in-place course material shall be 98% of the
recorded laboratory specimen density.
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C. Thickness: In-place compacted thicknesses shall not be acceptable if less than the minimum
thicknesses shown on the Drawings.

D. Surface Smoothness:

1.

1.04 SUBMITTALS

Finished surface of each asphalt concrete course shall be tested for smoothness,
using a 10 ft. straightedge applied parallel to and at right angles to centerline of paved
areas.

Surface areas shall be checked at intervals directed by Engineer.

Surfaces shall not be acceptable if they exceed the following:

a. Base Course: 1/4 in. in 10 ft.
b. Surface Course: 3/16 in. in 10 ft.
C. Crowned Surfaces:

(1 Test crowned surfaces with a crown template, centered and at right
angles to the crown.

(2) Surfaces will not be acceptable if varying more than 1/4 in. from the
template.

A. Samples: The Contractor may be required to provide samples of materials for laboratory

testing

and job-mix design.

B. Test Reports: The Contractor shall submit laboratory reports for following materials tests:

1.

Coarse and fine aggregates from each material source and each required grading:

a. Sieve Analysis: ASTM C 136 (AASHO T 27).

b Unit Weight of Slag: ASTM C29 (AASHO T 19).

C. Soundness: ASTM C 88 (AASHO T 104) for surface course aggregates only.

d. Sand Equivalent: ASTM D 2419 (AASHO T 176).

e Abrasion of Coarse Aggregate: ASTM C131 (AASHO T 96),for surface course
aggregates only.

Asphalt cement for each penetration grade:

Penetration: ASTM D5 (AASHO T49).

Viscosity (Kinematic): ASTM D2170 (AASHO T 201).

Flash Point: ASTM D92 (AASHO T 48).

Ductility: ASTM D 113 (AASHO T 51).

Solubility: ASTM D 4 (AASHO T 44).

Specific Gravity: ASTM D 70 (AASHO T 43).

~0apUTw

3. Job-mix design mixtures for each material or grade:

a. Bulk Specific Gravity for Coarse Aggregate: ASTM C 117(AASHO T 85).

b. Bulk Specific Gravity for Fine Aggregate: ASTM C 128(AASHO T 84).
Uncompacted asphalt concrete mix: Maximum Specific Gravity: ASTM D 2041
(AASHO T 209).

Compacted asphalt concrete mix:

a. Bulk Density: ASTM D 1188 (AASHO T 166).

b. Marshall Stability and Flow: ASTM D 1559.

Density and voids analysis:

a. Provide each series of asphalt concrete mixture text specimens, in
accordance with A.l. MS-2 "Mix Design Methods for Asphalt Concrete".

b. Use Marshall method of mix design unless otherwise directed or acceptable to
the Engineer.

C. Report the quantity of absorbed asphalt cement in pounds of dry aggregate,
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percent air voids, and percent voids in mineral aggregate.
7. Sampling and testing of asphalt concrete mixtures for quality control during paving
operations:
a. Uncompacted asphalt concrete mix.
(M Asphalt Cement Content: ASTM D 2172 (AASHO T 164).
(2) Penetration of Recovered Asphalt Cement: ASTM D 5(AASHO T 49).
(3) Ductibility of Recovered Asphalt Cement: ASTM D 113(AASHO T 51).
b. Compacted asphalt concrete mix:
@) Bulk Density: ASTM D 1188 (AASHO T 166).
Marshall Stability and Flow: ASTM D1559).
C. Perform at least one test for each day's paving.
Asphalt plant inspection: ASTM D 290.
Additional testing:
a. Retesting shall be required if previous tests indicate insufficient values, or if
directed by the Engineer.
b. Testing shall continue until specified values have been attained.
10. Asphalt concrete materials which do not comply with specified requirements shall not
be permitted in the work.

© ®

1.05 JOB CONDITIONS
A. Weather Limitations:
1. Apply bituminous prime and tack coats only when the ambient temperature in the

shade is 50 degrees F. and when the temperature has not been below 35 degrees F.
for 12 hours immediately prior to application.

2. Do not apply when the base surface is wet or contains an excess of moisture which
would prevent uniform distribution and the required penetration.

3. Construct asphalt concrete surface course only when atmospheric temperature is
above 40 degrees F., when the underlying base is dry, and when weather is not rainy.

4. Base course may be placed when air temperature is not below 30 degrees F. and

rising, when acceptable to the Engineer.

B. Grade Control: Establish and maintain the required lines and grades, including crown and
cross-slope, for each course during construction operations.

C. Traffic Control: Maintain vehicular and pedestrian traffic during paving operations, as required
for other construction activities.

PART 2 PRODUCTS
2.01 MATERIALS

A. Soil Cement or Shell Base Course: as specified in FDOT Section 270, "Material for Base and
Stabilized Base", and as called for in the Contract Documents.

B. Aggregate for Asphalt Concrete, General:

1. Sound, angular crushed stone, crushed gravel, or crushed slag: ASTM D 692.
2. Sand, stone, or slag screening: ASTM D 1073.
3

Provide aggregate in gradations for various courses to comply with local highway
standards.
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C. Surface Course Aggregates:

1.

Provide natural sand, unless sand prepared from stone, slag, or gravel or
combinations are required to suit local conditions.

D. Asphalt Cement: Comply with ASTM D 946 for 85-100 penetration grade.

E. Prime Coat:

1.
2.

Cut-back liquid asphalt.
Medium-Curing type: ASTM D 2027, Grade MC-70.

2.02 ASPHALT-AGGREGATE MIXTURES

A. Job-mix criteria:

1.
2.

3.
4.

Provide job-mix formulas for each required asphalt-aggregate mixture.

Establish a single percentage of aggregate passing each required sieve size, a single
percentage of asphalt cement to be added to aggregate, and a single temperature at
which asphalt concrete is to be produced.

Comply with the mix requirements of local governing highway standards.

Maintain material quantities within allowable tolerances of the governing standards.

2.03 TRAFFIC AND PARKING MARKING MATERIALS

A. Traffic lane marking paint with chlorinated rubber base.

B. Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type Il

C. Color: Driving Lane Dividers - White

No Parking Zone - Yellow
Parking Dividers - White

PART 3 EXECUTION

3.01 SURFACE PREPARATION

A. Subbase Preparation:

1.

The Contractor shall remove from the area all organic substance encountered to a
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the
Engineer. The entire area shall be plowed and dragged prior to placing a stabilizing
additive, if required to meet minimum bearing value.

2. Subbase shall be compacted to a minimum density of 98 percent of the maximum as
determined by the Modified Proctor Density AASHTO T180, and shall have a
minimum bearing value of 40 pounds per square inch as determined by the Florida
Bearing Test.

B. Base Course:

1.

Check subgrade for conformity with elevations and section immediately before placing
base material.
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2.  Place base material in compacted layers not more than 6 inches thick, unless continuing
tests indicate the required results are being obtained with thicker layers.

3. Inno case will more than 8-inches of compacted base be placed in one lift.
4. Spread, shape, and compact all base material deposited on the subgrade during the
same day.

5.  Compact base course material to be not less than 95% of maximum density: ASTM D
1557, Method D (98 percent maximum density: AASHTO T-180).

6. Test density of compacted base course: ASTM D 2167.

7.  Conduct one test for each 250 sq. yds. of in-place material, but in no case not less than
one daily for each layer.

Loose and Foreign Material:

1. Remove loose and foreign material from compacted subbase surface immediately
before application of paving.

2.  Use power brooms or blowers, and brooming as required.

3. Do not displace subbase material.

Prime Coat:

1. Uniformly apply at rate of 0.20 to 0.5 gal. per sqg. yd. over compacted and cleaned
subbase surface.

2. Apply enough material to penetrate and seal, but not flood the surface.

3. Allow to cure and dry as long as required to attain penetration and evaporation of
volatile, and in no case less than 24 hours unless otherwise acceptable to the Engineer.

4. Blot excess asphalt with just enough sand to prevent pick-up under traffic.

5. Remove loose sand before paving.

Tack Coat:

1.  Dilute material with equal parts of water and apply to contact surfaces of previously
constructed asphalt concrete or portland cement concrete and similar surfaces.

2. Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface.

3.  Apply tack coat by brush to contact surfaces of structures projecting into or abutting
asphalt concrete pavement.

4.  Allow surfaces to dry until material is at condition of tackiness to receive pavement.

3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE)

A

D.

Placing Manhole frames:

1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete
base prior to paving.
2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and

compact by hand tamping.
Adjust manhole frames to proper position to meet paving.

If permanent covers are not in place, provide temporary covers over openings until completion
of rolling operations.

Set cover manhole frames to grade, flush with surface of adjacent pavement.
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3.03 PREPARING THE MIXTURE

A

Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment
and operation.

Stockpiles:

1. Keep each component of the various-sized combined aggregates in separate
stockpiles.

2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed.

Heating:

1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly
distributed throughout mixture

2. Use lowest possible temperature to suit temperature-viscosity characteristics of
asphailt.

3. Do not exceed 350 degrees F. (176.6 degrees C.).

Aggregate:

1. Heat-dry aggregates to reduce moisture content to not more than 2.0%.

2. Deliver dry aggregate to mixer at recommended temperature to suit penetration grade
and viscosity characteristics of asphalt cement, ambient temperature, and workability
of mixture.

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to

comply with job-mix formula requirements.

Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures
and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM D
2489.

Transporting:

1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean
compartments.

2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete
mixture from sticking.

3. Elevate and drain compartment of excess solution before loading mix.

4. Provide covers over asphalt concrete mixture when transporting to protect from
weather and to prevent loss of heat.

5. During periods of cold weather or for long-distance deliveries, provide insulation

around entire truck bed surfaces.

3.04 EQUIPMENT

A

Provide size and quantity of equipment to complete the work specified within project time
schedule.

Bituminous Pavers: Self-propelled that spread hot asphalt concrete mixtures without tearing,
shoving or gouging surfaces, and control pavement edges to true lines without use of
stationary forms.
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Rolling Equipment:

1.

2.

Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction
without backlash.
Other type rollers may be used if acceptable to the Engineer.

Hand Tools: Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters,
portable heaters, and other miscellaneous small tools to complete the work specified.

3.05 PLACING THE MIX

A

Place asphalt concrete mixture on prepared surface, spread and strike-off using paving
machine.

Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.).
Inaccessible and small areas may be placed by hand.

Place each course at thickness so that when compacted, it will conform to the indicated
grade, cross-section, finish thickness, and density indicated.

Paver Placing:

1.

Unless otherwise directed, begin placing along centerline of areas to be paved on
crowned section, and at high side of sections on one-way slope, and in direction of
traffic flow.

2. After first strip has been placed and rolled, place succeeding strips and extend rolling
to overlap previous strips.

3. Complete base courses for a section before placing surface courses.

4, Place mixture in continuous operation as practicable.

Hand Placing:

1. Spread, tamp, and finish mixture using hand tools in areas where machine spreading
is not possible, as acceptable to Engineer.

2. Place mixture at a rate that will insure handling and compaction before mixture
becomes cooler than acceptable working temperature.

Joints:

1. Carefully make joints between old and new pavements, or between successive days'
work, to ensure a continuous bond between adjoining work.

2. Construct joints to have same texture, density and smoothness as adjacent sections
of asphalt concrete course.

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply
tack coat.

4. Offset transverse joints in succeeding courses not less than 24 inches.

5. Cut back edge of previously placed course to expose an even, vertical surface for full
course thickness.

6. Offset longitudinal joints in succeeding courses not less than 6 inches.

7. When the edges of longitudinal joints are irregular, honeycombed, or inadequately

compacted, cut back unsatisfactory sections to expose an even, vertical surface for
full course thickness.
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3.06 COMPACTING THE MIX

A

B.

Provide sufficient rollers to obtain the required pavement density.

Begin rolling operations as soon after placing when the mixture will bear weight of roller
without excessive displacement.

Do not permit heavy equipment, including rollers to stand on finished surface before it has
thoroughly cooled or set.

Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible to
rollers.

Start rolling longitudinally at extreme lower side of sections and proceed toward center of
pavement. Roll to slightly different lengths on alternate roller runs.

Do not roll centers of sections first under any circumstances.
Breakdown Rolling:

1. Accomplish breakdown or initial rolling immediately following rolling of transverse and
longitudinal joints and outside edge.

2. Operate rollers as close as possible to paver without causing pavement displacement.

3. Check crown, grade, and smoothness after breakdown rolling.

4 Repair displaced areas by loosening at once with lutes or rakes and filling, if required,
with hot loose material before continuing rolling.

H. Second Rolling:

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition for
compaction.

2. Continue second rolling until mixture has been thoroughly compacted.

Finish Rolling:

1. Perform finish rolling while mixture is still warm enough for removal of roller marks.

2. Continue rolling until roller marks are eliminated and course has attained specified
density.

Patching:

1. Remove and replace defective areas.

2. Cut-out and fill with fresh, hot asphalt concrete.

3. Compact by rolling to specified surface density and smoothness.

4. Remove deficient areas for full depth of course.

5. Cut sides perpendicular and parallel to direction of traffic with edges vertical.

6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture.

3.07 MARKING ASPHALT CONCRETE PAVEMENT

A

Cleaning:
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1. Sweep surface with power broom supplemented by hand brooms to remove loose
material and dirt.

2. Do not begin marking asphalt concrete pavement until acceptable to the Engineer.
B. Apply paint with mechanical equipment.
1. Provide uniform straight edges.
2. Not less than two separate coats in accordance with manufacturer's recommended
rates.

3.08 CLEANING AND PROTECTION

A Cleaning: After completion of paving operations, clean surfaces of excess or spilled asphalt
materials to the satisfaction of the Engineer.

B. Protection:
1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until it
has cooled and hardened, and in no case sooner than 6 hours.
2. Provide barricades and warning devices as required to protect pavement.
3. Cover openings of structures in the area of paving until permanent coverings are

placed (if applicable).

END OF SECTION
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PART 1

SECTION 02575 PAVEMENT REPAIR AND RESTORATION
GENERAL

1.01 SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches
excavated for installation of water or sewer lines and appurtenances as shown on the
Contract Drawings.

1.02 GENERAL

A

B.

PART 2

The Contractor shall take before and after photographs.

The Contractor shall repair in a manner satisfactory to the County or State, all damage done
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks,
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin,
flagstones, or stabilized areas or driveways and including all obstructions not specifically
named herein, which results from this Project.

The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic
bearing condition and firm and level with the remaining pavement until the pavement is
restored in the manner specified herein. All surface irregularities that are dangerous or
obstructive to traffic are to be removed. The repair shall conform to applicable requirements
of Manatee County Transportation Department requirements for pavement repair and as
described herein, including all base, subbase and asphalt replacement.

All materials and workmanship shall meet or exceed the County requirements and as called
for in the Contract Documents and nothing herein shall be construed as to relieve the
Contractor from this responsibility.

All street, road and highway repair shall be made in accordance with the FDOT and County
details indicated on the Drawings and in accordance with the applicable requirements and
approval of affected County and State agencies.

PRODUCTS

2.01 PAVEMENT SECTION

A

Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and
mineral filler conforming to FDOT Type S-lll Asphalt. Pavement replacement thickness shall
match that removed but in no case shall be less than 1-1/2” compacted thickness. All asphalt
concrete pavement shall be furnished, installed and tested in accordance with FDOT
Specifications for Road and Bridge Construction.

Asphalt or crushed concrete or approved equal base material shall be furnished and installed
under all pavement sections restored under this Contract. Asphalt base shall have a minimum
6” compacted thickness, meet requirements for FDOT ABC Il (Minimum Marshall Stability of
1000) and be furnished, installed and tested in accordance with the requirements of the FDOT
Standards. Crushed concrete base shall be 10” minimum compacted thickness. Crushed
concrete aggregate material shall have a minimum LBR of 140 compacted to 99% T-180
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PART 3

AASHTO density. Asphalt base and crushed concrete base are acceptable. Other bases shall
be submitted for approval.

Prime and tack will be required and applied in accordance with Section 300 - FDOT
Specifications: Prime and Tack Coat for Base Courses.

EXECUTION

3.01 CUTTING PAVEMENT

A

The Contractor shall saw cut in straight lines and remove pavement as necessary to install
the new pipelines and appurtenances and for making connections to existing pipelines.

Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly paralleling
pipe lines and existing street lines. Asphalt pavement shall be cut along the markings with a
rotary saw or other suitable tool. Concrete pavement shall be scored to a depth of
approximately two (2) inches below the surface of the concrete along the marked cuts.
Scoring shall be done by use of a rotary saw, after which the pavement may be broken below
the scoring with a jackhammer or other suitable equipment.

The Contractor shall not machine pull the pavement until it is completely broken and
separated along the marked cuts.

The pavement adjacent to pipe line trenches shall neither be disturbed or damaged. If the
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall
remove and replace the pavement. In addition, the base and sub-base shall be restored in
accordance with these Specifications, Florida Dept. of Transportation Standard Specifications
and as directed by the Engineer.

3.02 PAVEMENT REPAIR AND REPLACEMENT

A

The Contractor shall repair, to meet or exceed original surface material, all existing concrete
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this
Contract. He shall match the original grade unless otherwise specified or shown on the
Drawings. Materials and construction procedures for base course and pavement repair shall
conform to those of the Florida Dept. of Transportation.

The Contractor’s repair shall include the preparation of the subbase and base, place and
maintain the roadway surface, any special requirements whether specifically called for or
implied and all work necessary for a satisfactory completion of this work. Stabilized roads and
drives shall be finished to match the existing grade. Dirt roads and drives shall have the
required depth of backfill material as shown on the Contract Drawings.

The width of all asphaltic concrete repairs shall extend the full width and length of the
excavation or to the limits of any damaged section. The edge of the pavement to be left in
place shall be cut to a true edge with a saw or other approved method so as to provide a
clean edge to abut the repair. The line of the repair shall be reasonably uniform with no
unnecessary irregularities.

3.03 MISCELLANEOUS RESTORATION

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or
blocks to a minimum thickness of four inches. Concrete curb or curb and gutter shall be

Util Ann Proposal Spec rev 2.5.09.doc 140/ 343



restored to the existing height and cross section in full sections or lengths between joints.
RCP pipe shall be repaired or installed in accordance with manufacturer’s specifications.
Grassed yards, shoulders and parkways shall be restored to match the existing sections with
grass sod of a type matching the existing grass.

3.04 SPECIAL REQUIREMENTS

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines
shall be completed as soon as is reasonable and practical. The complete and final restoration
of both paved and shell stabilized roads within a reasonable time frame is of paramount
importance. To this end, the Contractor shall, as part of his work schedule, complete the
restoration of any area of road within five weeks after removing the original surface.
Successful leak testing shall be performed prior to restoring any area of road. All restoration
and replacement or repairs are the responsibility of the Contractor.

3.05 CLEANUP
After all repair and restoration or paving has been completed, all excess asphalt, dirt and
other debris shall be removed from the roadways. All existing storm sewers and inlets shall
be checked and cleaned of any construction debris.

3.06 MAINTENANCE OR REPAIR

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic
prior to completion and acceptance of the work.

END OF SECTION
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SECTION 02614 STEEL PIPE AND FITTINGS
PART 1 GENERAL
1.01 SCOPE OF WORK

A. Furnish all labor, materials, equipment, and incidentals required and install, complete, ready
for operation and field test all steel pipe as shown on the drawings and specified herein.

B. Steel pipe shall include black steel, galvanized steel, and stainless steel pipe and fittings.
C. Provide steel pipe only where specifically called out on the drawings.
1.02 DESCRIPTION OF SYSTEM

A. All of the equipment specified herein is intended to be standard steel pipe for use in
transporting certain chemicals and liquids as shown on the drawings and specified herein.

1.03 QUALIFICATIONS
A. All steel pipe shall be furnished by a single manufacturer who is fully experienced, reputable
and qualified in the manufacture of the steel pipe to be furnished. The equipment shall be
designed, constructed, installed in accordance with the best practices and methods and shall
comply with all these specifications.

B. Steel pipe and fittings shall conform to all applicable standards of ASTM, ANSI and AWWA.

1.04 SUBMITTALS

A. Submit to the Engineer for approval in accordance with the General Conditions and Section
01340, shop drawings to include dimensioning and technical specifications for all pipe to be
furnished.

PART 2 MATERIALS
2.01 STEEL PIPE AND FITTINGS FOR PIPING

A. Black Steel Pipe: All black steel pipe shall be seamless, Grade B and in conformance with
ASTM Designation A-53 and ANSI B36.10.

B. Galvanized Steel Pipe:

1. Galvanized steel pipe for plant and potable water service shall be hot-dipped, zinc
coated galvanized, Grade A, electric resistance welded, Schedule 40 conforming to
ASTM Designation A120. All joints shall be threaded joints. Threaded joints shall be
made up with a stiff mixture of graphite and mineral oil, or an approved, nontoxic,
nonhardening, pipe joint compound applied to the male thread only. After having
been set up, a joint shall not be backed off unless the joint is completely broken, the
threads cleaned and new compound applied. All joints shall be airtight. A sufficient
number of unions shall be provided to allow for convenient removal of piping. Fittings
for galvanized steel pipe shall be galvanized malleable iron, 150 psi service rating.

2. Where flanged connections are indicated or otherwise required for connection to
flanged valves, fittings, and appurtenances, they shall be made up using companion
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type flanges. Where flanged fittings are indicated or otherwise required, they shall be
made up using thread galvanized steel nipples and steel companion type flanges.
Companion flanges shall be steel, 150-psi ANSI Standard flat face flanges of the
threaded type. Flanges shall be spot-faced on the back around each bolt hole.

All exposed threads, wrench marks, or other damage to the zinc coating, shall be
protected by the application of two coats of a heavy consistency, bituminous paint, or
with two wraps of an approved vinyl or polyvinyl pressure sensitive tape. Bituminous
paint shall be equal to Koppers Bitumastic No. 50, brush applied. Tape shall be equal
to 3M Company Scotchrap No. 50, 0.010-inch thick, installed as recommended by 3M
Company over a primer.

C. Stainless Steel Pipe:

1.

Stainless steel pipe shall be provided as shown on the drawings. Pipe shall be
Schedule 40S, Type 316L, annealed, white pickle finish and shall be in accordance
with ASTM Specification A312 and ANSI B36.19. Where indicated on the Drawings,
holes shall be drilled in the pipe at the factory by the manufacture.

D. Steel Pipe Sleeves:

1.

Sleeves for pipe that passes through floors and walls shall be galvanized Schedule 40
steel pipe conforming to ASTM Designation A120. Sleeve dimensions shall conform
to the details shown on the drawings. Sleeve ends shall be cut and ground smooth.
Sleeves shall be flush with walls and ceilings, but shall extend above the floor as
shown on the drawings. Sleeves for use with mechanical type seals shall be sized in
conforma