

# MANATEE COUNTY GOVERNMENT SOURCE SELECTION

<b>SUBJECT</b>	Issuance of Notice of Intent to Award Manatee County Area Transit (MCAT) Bus Stop Improvements for ADA Sidewalk Compliance (IFB #13-0664-OV)	<b>DATE POSTED</b>	Date Posted on Mymanatee.org <u>3/26/13</u> <i>SMG</i>
<b>PURCHASING REPRESENTATIVE</b>	Olga Valcich, (941) 749-3055	<b>DATE CONTRACT SHALL BE AWARDED</b>	
<b>DEPARTMENT</b>	Financial Management Dept., Purchasing Division	<b>CONSEQUENCES IF DEFERRED</b>	N/A
<b>SOURCE RECOMMENDATION</b>	Florida Safety Contractors, Inc.	<b>AUTHORIZED BY DATE</b>	Melissa Wendel, CPPO Date <u>3/26/2013</u>

**ACTION DESIRED**

Notice of Intent to award Invitation for Bid #13-0664-OV, Manatee County Area Transit (MCAT) Bus Stop Improvements for ADA Sidewalk Compliance to the single, responsive and responsible bidder, Florida Safety Contractors, Inc., Tampa, FL for a total base bid of \$286,113.00 (Option "A", 120 days).

**ENABLING/REGULATING AUTHORITY**

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law

**BACKGROUND/DISCUSSION**

- MCAT has requested the services of a contractor to furnish all labor, materials, equipment and incidentals required to upgrade Manatee County Bus Stop Sidewalks to conform to Federal ADA Requirements in the following locations: 9<sup>th</sup> Avenue West/East, Northwest Bradenton Area, Manatee Avenue (SR64) West/East, Cortez Road West (SR684), 26<sup>th</sup> Street West, and 59<sup>th</sup> Street West.
- The project is funded by the Federal Transit Administration and American Recovery and Reinvestment Act (ARRA) of 2009.
- February 11, 2013 through March 21, 2013 appropriate bid procedures were followed. Notice of Bid availability was broadcast to DemandStar, mymanatee.org and the Chamber of Commerce.
- Background / discussion continued on page 2.

**SUMMARY** Recommend the award of Bid #13-0664-OV to Florida Safety Contractors, Inc., for the MCAT Bus Stop Improvements for ADA Sidewalk Compliance.

<b>ATTACHMENTS: (List in order as attached)</b>	<b>INSTRUCTIONS TO BOARD RECORDS:</b>
• Bid Tabulation	N/A
<b>COST</b> \$286,113.00	<b>SOURCE (ACCT# &amp; NAME)</b> Federal ARRA Funds – Acct Code: 4369008929- 563000-9008929-9100 Funding has been verified.
<b>COMMENTS</b> N/A	<b>AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)</b> N/A

*DMW*

IFB #13-0664-OV  
MCAT Bus Stop Improvements  
ADA Sidewalk Compliance

- One (1) bid was received: Below is the summary of the bid received.

<u>Hillsborough County Firm:</u>	<u>Bid "A" 120 day completion</u>	<u>Bid "B" 150 day completion</u>
Florida Safety Contractors, Inc. Tampa, FL	\$286,113.00	\$286,311.00

- March 25, 2013 memorandum received from Public Works Department recommending award to Florida Safety Contractors, Inc., located at P.O. Box 16628, Tampa, FL 33687 for a total base bid of \$286,113.00 with a 120 calendar day completion (Option "A").
- Funding Source: Federal ARRA Funds – Acct Code: 4369008929-563000-9008929-9100.

9TH AVENUE WEST / EAST, NORTHWEST BRADENTON AREA, MANATEE (SR 64)  
 WEST / EAST, CORTEZ ROAD WEST (SR 684), 26TH STREET WEST, 59TH STREET WEST  
 BID "A"

**BID "A"**  
**120 CALENDAR DAYS**

1  
 Florida Safety Contractors, Inc.  
 P.O. Box 16628  
 Tampa, FL 33687  
 (Manatee County)

Item No.	Part No.	Line Item	Unit	Qty	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$22,200.00	\$22,200.00
2	0102-1	Maintenance of Traffic	LS	1	\$17,000.00	\$17,000.00
3	104-10-3	Sediment Barrier	LF	5,650	\$0.60	\$3,390.00
4	104-18	Inlet Protection System	EA	54	\$40.00	\$2,160.00
5	110-1-1	Clearing and Grubbing	LS	1	\$21,200.00	\$21,200.00
6	110-4	Removal of existing Concrete Pavement	SY	1,861	\$18.00	\$33,498.00
7	110-7-1	Mailbox	EA	4	\$125.00	\$500.00
8	120-1	Regular Excavation	CY	297	\$15.00	\$4,455.00
9	520-1-7	Concrete Curb & Gutter - Type E (Modified)	LF	148	\$24.00	\$3,552.00
10	520-1-10	Concrete Curb & Gutter - Type F	LF	466	\$22.00	\$10,252.00
11	520-2-4	Concrete Curbs, Type D	LF	80	\$18.00	\$1,440.00
12	522-1	Sidewalk Concrete - 4" Thick	SY	1,152	\$32.00	\$36,864.00
13	522-2	Sidewalk Concrete - 6" Thick	SY	2,370	\$35.00	\$82,950.00
14	570-1-2	Performance Turf Sod (include Fertilizer & Water)	SY	962	\$6.00	\$5,772.00
<b>SUBTOTAL ROADWAY</b>						<b>\$245,233.00</b>

**SIGNING AND MARKINGS**

15	700-20-40	Single Post Sign, Relocate	AS	44	\$45.00	\$1,980.00
<b>SUBTOTAL SIGNINGS AND MARKINGS</b>						<b>\$1,980.00</b>

**DRAINAGE**

16	425-1-365	Inlet Curb Type P-6, Partial	EA	1	\$3,900.00	\$3,900.00
<b>SUBTOTAL DRAINAGE</b>						<b>\$3,900.00</b>

**MANATEE COUNTY MISCELLANEOUS**

16	MC-1	Utility Coordination	LS	1	\$20,000.00	\$20,000.00
17	N/A	Discretionary	LS	1	\$15,000.00	\$15,000.00
<b>SUBTOTAL MANATEE COUNTY MISCELLANEOUS</b>						<b>\$35,000.00</b>
<b>BID "A" - 120 CALENDAR DAYS</b>						<b>\$286,113.00</b>

Subcontractor's Percentage Quote Form Completed

Acknowledged Addendum #1 dated 3/11/13

WBE/MBE Vendor

Site Visit

Submitted Buy America Certification

Submitted Lobbying Certification

Florida Trench Safety Act

Contractor's Questionnaire

Public Contracting & Environmental Crimes

General Contractor

CGC #1516946

BID TABULATION  
FOR

IFB #13-0664-OV

PROJECT NO. 9008930

MANATEE COUNTY AREA TRANSIT (MCAT)

BUS STOP IMPROVEMENTS FOR ADA COMPLIANCE

9TH AVENUE WEST / EAST, NORTHWEST BRADENTON AREA, MANATEE (SR 64)


WEST / EAST, CORTEZ ROAD WEST (SR 684), 26TH STREET WEST, 59TH STREET WEST

BID "A"

BASED ON A COMPLETION TIME OF 120 CALENDAR DAYS

REVIEWED BY:

(Project Engineer)




Shari K. Barnwell, P.E. - Cardno TBE

03/22/2013  
Date

REVIEWED BY:

(Project Management)




Walter Sowa, III, Engineering Specialist

3/25/13  
Date

APPROVED BY:

(Purchasing)



Olga Valdich, Contract Specialist

3/25/13  
Date

9TH AVENUE WEST / EAST, NORTHWEST BRADENTON AREA, MANATEE (SR 64)  
 WEST / EAST, CORTEZ ROAD WEST (SR 684), 26TH STREET WEST, 59TH STREET WEST  
 BID "B"

**BID "B"**  
**150 CALENDAR DAYS**

1  
 Florida Safety Contractors, Inc.  
 P.O. Box 16628  
 Tampa, FL 33687  
 (Manatee County)

Item No.	Part No.	Line Item	Unit	Qty	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$22,200.00	\$22,200.00
2	0102-1	Maintenance of Traffic	LS	1	\$17,000.00	\$17,000.00
3	104-10-3	Sediment Barrier	LF	5,650	\$0.60	\$3,390.00
4	104-18	Inlet Protection System	EA	54	\$40.00	\$2,160.00
5	110-1-1	Clearing and Grubbing	LS	1	\$21,200.00	\$21,200.00
6	110-4	Removal of existing Concrete Pavement	SY	1,861	\$18.00	\$33,498.00
7	110-7-1	Mailbox	EA	4	\$125.00	\$500.00
8	120-1	Regular Excavation	CY	297	\$15.00	\$4,455.00
9	520-1-7	Concrete Curb & Gutter - Type E (Modified)	LF	148	\$24.00	\$3,552.00
10	520-1-10	Concrete Curb & Gutter - Type F	LF	466	\$22.00	\$10,252.00
11	520-2-4	Concrete Curbs, Type D	LF	80	\$18.00	\$1,440.00
12	522-1	Sidewalk Concrete - 4" Thick	SY	1,152	\$32.00	\$36,864.00
13	522-2	Sidewalk Concrete - 6" Thick	SY	2,370	\$35.00	\$82,950.00
14	570-1-2	Performance Turf Sod (include Fertilizer & Water)	SY	962	\$6.00	\$5,772.00
<b>SUBTOTAL ROADWAY</b>						<b>\$245,233.00</b>

**SIGNING AND MARKINGS**

15	700-20-40	Single Post Sign, Relocate	AS	44	\$45.00	\$1,980.00
<b>SUBTOTAL SIGNINGS AND MARKINGS</b>						<b>\$1,980.00</b>

**DRAINAGE**

16	425-1-365	Inlet Curb Type P-6, Partial	EA	1	\$3,900.00	\$3,900.00
<b>SUBTOTAL DRAINAGE</b>						<b>\$3,900.00</b>

**MANATEE COUNTY MISCELLANEOUS**

16	MC-1	Utility Coordination	LS	1	\$20,000.00	\$20,000.00
17	N/A	Discretionary	LS	1	\$15,000.00	\$15,000.00
<b>SUBTOTAL MANATEE COUNTY MISCELLANEOUS</b>						<b>\$35,000.00</b>
<b>BID "B" - 150 CALENDAR DAYS</b>						<b>\$286,113.00</b>

Subcontractor's Percentage Quote Form Completed

Acknowledged Addendum #1 dated 3/11/13

WBE/MBE Vendor

Site Visit

Submitted Buy America Certification

Submitted Lobbying Certification

Florida Trench Safety Act

Contractor's Questionnaire

Public Contracting & Environmental Crimes

General Contractor

CGC #1516846

BID TABULATION  
FOR

IFB #13-0664-OV

PROJECT NO. 9008930

MANATEE COUNTY AREA TRANSIT (MCAT)

BUS STOP IMPROVEMENTS FOR ADA COMPLIANCE

9TH AVENUE WEST / EAST, NORTHWEST BRADENTON AREA, MANATEE (SR 64)

WEST / EAST, CORTEZ ROAD WEST (SR 684), 26TH STREET WEST, 59TH STREET WEST

BID "B"

BASED ON A COMPLETION TIME OF 150 CALENDAR DAYS

REVIEWED BY:

(Project Engineer)

  
Shari K. Barnwell, P.E. - Cardno TBE

Date

03/22/2013

REVIEWED BY:

(Project Management)

  
Walter Sowa, III, Engineering Specialist

Date

3/25/13

APPROVED BY:

(Purchasing)

  
Olga Valcich, Contract Specialist

Date

3/25/13