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1112 Manatee Avenue West 

Bradenton, FL  34205 

purchasing@mymanatee.org 

 

Solicitation Addendum 

 
 

Addendum No.:  5  

Solicitation No.:  22-TA004058DJ 

Solicitation Title: Phase II Repairs to Lake Manatee Dam 

Project No.:  6108870 

Addendum Date:   May 23, 2022 

Procurement Contact: Dave Janney  

  Senior Procurement Agent   

 

IFBC 22-TA004058DJ is amended as set forth herein. Responses to questions posed by 

prospective bidders are provided below. This Addendum is hereby incorporated in and 

made a part of IFBC 22-TA004058DJ.  

 

The deadline to submit all inquiries concerning interpretation, clarification or 

additional information pertaining to this IFBC was April 22, 2022. 

 

CHANGE TO: 

 

ADVERTISEMENT PAGE 

 

DATE, TIME AND PLACE DUE 

The Due Date and Time for submission of Bids in response to this Invitation for Bid 

Construction (IFBC) is May 26, 2022 June 2, 2022, at 3:00 PM ET. Bids must be delivered 

to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., 

Suite 803, Bradenton, FL 34205 prior to the Due Date and Time. 

 

CHANGE TO: 

 

SECTION A, INFORMATION FOR BIDDERS, A.01 – BID DUE DATE 

The Due Date and Time for submission of Bids in response to this Invitation for Bid 

Construction (IFBC) is May 26, 2022 June 2, 2022, at 3:00 PM ET. Bids must be delivered 

to the following location: Manatee County Administration Building, 1112 Manatee Avenue 

West, Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative 

prior to the Due Date and Time. 

 

 

mailto:purchasing@mymanatee.org


Addendum No. 5 
22-TA004058DJ 

Phase II Repairs to Lake Manatee Dam  Page 2 of 4 Revised 5/23/2022 6:58 AM 

CHANGE TO: 

 

SECTION A, INFORMATION FOR BIDDERS, A.51 – SOLICITATION SCHEDULE 

 

Scheduled Item Scheduled Date 

Non-Mandatory Information Conference 

and Mandatory site visit per Article A.02 
 

April 5, 2022, 9:00 AM ET 

Question and Clarification Deadline April 22, 2022 

Final Addendum Posted April 29, 2022 

Bid Response Due Date and Time May 26, 2022  

June 2, 2022, 3:00 PM ET 

Projected Award July, 2022 

 

QUESTIONS AND RESPONSES: 

 

Q1. Specification Section 31 43 13.13 – Jet Grouting Cutoff Wall and 31 43 13.14 – 

DSM Cutoff Wall both indicate that cement shall conform to ASTM 

designation C-150 “Standard Specifications for Portland Cement”.  In the 

procurement of the material, suppliers have indicated that they have stopped 

producing ASTM C150 Type I/II Portland Cement and have transitioned to 

ASTM C595 Type IL Portland Limestone Cement.  The suppliers have 

indicated that this is an industry wide transition and Type I/II will likely be 

unavailable in 2023.   Please confirm Type IL Portland Limestone Cement, 

conforming to ASTM C595, is acceptable for use in the DSM and Jet Grout 

Cutoff Wall?   

 

R1. ASTM C595 Type IL Portland Limestone Cement can be substituted for ASTM 

C150    Type I/II in the construction of the Deep Soil-Mix and Jet Grout Seepage 

Cutoff Walls.  The resulting seepage cutoff wall must still meet all applicable 

performance requirements in the project documents. 

 

Q2. Question Q3 from Addendum #4 asks which pay items the 4’ diameter jet grout 

columns located north and south of the bridge to tie-into the existing 

embankment cutoff wall will be covered.  The response indicates that the single 

8’ diameter jet grout columns will be included in pay item 508 and 608.  

However, there are two pairs of 4’ diameter jet grout columns north and south 

of the bridge at the location of the future sheet pile connection to the upstream 

portion of work.  Are these jet grout columns included in the downstream 

portion of work?  If so, what pay item should these 4’ diameter jet grout 

columns be included in.. 

 

R2. The 4-ft diameter columns on the upstream side of the dam are not a part of the 

present scope of work. 
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Q3. Drawing D-101 indicates at the locations of existing electrical lines to identify 

and remove existing utility lines to be replaced in kind (Typical).  Please confirm 

that this applies to all electrical lines running to the Gate Control Shed which 

are conflicting with the proposed sheet pile wall.  Please provide details on the 

specifics of the utility lines to allow the contractor to price replacement. 

R3. All electrical lines crossing the area to be graded for construction will need to be 

removed and those still in service will need to be replaced in-kind. The estimated 

total length of all of these lines is provided in the project documents to assist for 

bidding purposes. Because the exact nature and type of some of these lines is 

unknown, during construction and if necessary the County will address and provide 

the appropriate changes to the agreement. Some are power lines for lights and 

operating the gates. Some are abandoned instrumentation lines and others are active 

instrumentation lines. 

Q4. Specification Section 31 32 34 Void Filling – Downstream Apron Demonstration 

and Production Areas - Item 1.1.B indicates that Work will proceed with a 

demonstration area, followed by an evaluation and recommendation by the 

Engineer on proceeding with production void filling for the remainder of the 

downstream apron and the stilling basin slabs. This specification may be revised 

for production void filling by the Engineer after evaluation of the demonstration 

area.  Additionally, Item 1.1.D.iii indicates that the Engineer (Wood) shall be 

responsible for observing the void filling operations, issuing an assessment and 

recommendation for proceeding with the production void filling, updating the 

specifications for production void filling as necessary, and providing locations 

for the pressure relief wells to the Contractor.  What duration should the 

contractor assume for the evaluation, recommendation, and specification 

updates be as stated in the specification section?   

R4.  The evaluation of the void filling operation will occur in real time during the first part 

of the production with the Engineer and Contractor working together as adjustments 

are  made to meet the performance criteria. The evaluation period will end when the 

Contractor has achieved an appropriate configuration and demonstrates the ability to 

pump in sand without damaging the concrete apron or stilling basin floor slab. As 

such, we do not envision any additional duration outside of the Contractor’s normal 

production rate. 

Q5. Specification Section 31 43 13.14 – Deep Soil Mixing Seepage Cutoff Wall 

indicates the number of elements required as part of the demonstration section.  

Specification Section 31 43 13.13 – Jet Grouting Cutoff Wall does not provide 

the required number of elements required as part of the demonstration section.  

Please provide the required number of elements for the Jet Grout demonstration 

section. 

R5. The demonstration section for the Jet Grouting Cutoff Wall shall consist of at least 

two 8-ft diameter columns and at least three 4-ft diameter columns. The Contractor 

may choose the demonstration section columns to be production columns.  
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Q6.  Specification Section 31 43 13.13 – Jet Grouting Cutoff Wall requires the 

contractor to perform a demonstration section prior to production work.  What 

duration should the contractor assume for the owner’s review of the Jet 

Grouting demonstration section? 

 

R6.  In accordance with the project documents, the demonstration section for the jet grout 

wall must it meet performance requirements including installation verticality and 

effectiveness of the overlap. It also requires the mix to meet certain strength and 

permeability criteria. The Contractor will be responsible for conducting the coring 

and providing QC to demonstrate that it meets the criteria required by the project 

documents. The total duration of review time will therefore depend on when the 

Contractor cores and is able to demonstrate that all criteria have been met. Once the 

Contractor has delivered all required documentation, the Engineer will require a 

minimum of 48 hours to review. 

 

The contract documents provide for the Contractor to proceed at risk immediately 

following the installation of the demonstration section. 

Q7.  Specification Section 31 43 13.14 – Deep Soil Mixing Seepage Cutoff Wall 

requires the contractor to perform a demonstration section prior to production 

work.  What duration should the contractor assume for the owner’s review of 

the Deep Soil Mixing Seepage Cutoff Wall demonstration section?  

 

R7. In accordance with the project documents, the demonstration section for the deep soil 

mixing seepage cutoff wall must it meet performance requirements. This includes the 

measure of installation verticality and effectiveness of the overlap. It also requires the 

mix to meet certain strength and permeability criteria. The Contractor will be 

responsible for conducting the coring and providing QC to demonstrate that it meets 

the criteria required by the project documents. The total duration of review time will 

therefore depend on when the Contractor cores and is able to demonstrate that all 

criteria have been met. Once the Contractor has delivered all required documentation, 

the Engineer will require a minimum of 48 hours to review. 

 

 The contract documents provide for the Contractor to proceed at risk immediately 

following the installation of the demonstration section. 

NOTE:  

Deleted items will be struck through, added or modified items will be underlined. All other 

terms and conditions remain as stated in the IFBC. 

INSTRUCTIONS: 

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. 

Failure to acknowledge receipt of this Addendum may result in the response being deemed 

non-responsive. 

 

END OF ADDENDUM  

 

AUTHORIZED FOR RELEASE  
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