
FLORIDA"

1112 Manatee Ave. West
Bradenton, FL 34205

purchasing@mymanatee. org

Solicitation Addendum

Addendum No. : 2

Solicitation No. : 18-R069731GL

Construction of ADA Compliant Bus Stop Landing Pads, Walkways,
Sidewalks, Shelter Pads and Bench Pads

Addendum Date: October 16, 2018

Procurement Contact: Grace Lux, grace. lux@mymanatee. org

IFB NO. 18-R069731GL IS A ENDED AS SET FORTH HEREIN. RESPONSES TO
QUESTIONS POSED BY PROSPECTIVE BIDDERS ARE PROVIDED BELOW. THIS
ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFB NO. 18-
R069731GL.

Replace:

Add:

Add:

SOLICITATION EXHIBIT 1 BID FORM
Replace Exhibit 1, Bid Form with the attached revised Exhibit 1, Bid Form. Bidders must use the
Bid Form revised per Addendum 2 to submit its bid pricing.

SECTION 01150 MEASUREMENT AND PAYMENT
Section 01150, Measurement and Payment, is hereby incorporated into Section C "Scope of
Work" pricing form section.

EXHIBIT 3; MAPS
Exhibit 3, Maps, that identifies the location and areas for Anna Maria Locations and Palmetto

Locations is hereby incorporated into the RFP
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QUESTIONS AND RESPONSES:

Ql. What, if any, permits will be required for this work?
Rl. Manatee County Government is self-permitting in the unincorporated areas. However, the Manatee
County Public Works Department needs to be made aware of the locations where the contractor's work
will be done, prior to initiating work in the unincorporated areas. The Cities of Bradenton and Palmetto
Public Works Departments, also need advance notification, including a shop drawing of the work that will
be accomplished at each bus stop. These notifications are the contractor's responsibility.

Q2. Please clarify exactly what testing and at what frequency such testing will be required for this work.
For example, what testing is required for ready-mix concrete and at what frequency will these tests be
required and at what frequency are these tests to be performed - daily, per location or per a certain
number of cubic yards?
R2. This question is covered in Section 03000, Part 1.04, D. At least three concrete test cylinders are
required for every 50 cubic yards of concrete pours, or less of each class of concrete poured each day.

Q3. Please clarify who will be responsible for furnishing and paying the cost for any required testing.
R3. This question is covered in Section 03000, Part 1.04, A. Testing is accomplished as described in the
technical specifications and the costs for testing are the responsibility of the contractor.

Q4. How is payment for mobilization to be made? The pay item unit of measure is shown as "DAY".
Does this mean that a daily charge for mobilization will be paid for each day of actual work regardless
of the number of bus stop locations that are worked on during a given day?
R4. Mobilization only applies when the contractor moves equipment and personnel to initiate work on a
new route corridor. Moving from one "batch" of bus stops to another along the same route corridor, is
not considered mobilization for the ADA bus stop upgrades project.

Q5. The pay item unit of measure for Sod is "LF". This seems to be a typo error. Shouldn't the unit of
measure be square feet (SF) or square yards (SY)?
R5. The Bid Form is revised per this Addendum 2 and now reflects Square Yards (SY).

Q6. DBE (Disadvantaged Business Enterprise) participation quotas are discussed in the specifications. Is
DBE participation a requirement or a suggestion?
R6. The vendor is required to make "good faith" efforts to include DBE subs on their "team". These "good
faith" efforts are to be documented by each bidder on Exhibit "1" in the Bid Package.

Q.7 There are no pay items for erosion control (silt fence, inlet protection, etc. ), clearing & grubbing,
tree removal or removal of existing concrete. Since the exact locations are unnamed and/or uncertain,
will these items be added?

R7. The Bid Form is revised per this Addendum 2. This is considered site prep work; and as such, is now
included in the updated Bid Form.

Q8. Please provide a list or map indicating potential bus stop locations.
R8. Maps are incorporated per this Addendum 2 depicting the remaining bus stops which require ADA bus
stop upgrades.
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Q9. It was stated at the meeting that two contracts will be awarded in order to expedite construction
of new bus stops. Please describe how/to whom these awards will be made.
R9. Site surveys will be conducted with each contractor individually. Each contractor will be given a certain
number of stops that need to be completed, which constitutes a "batch". As a contractor is nearing
completion for their current batch of ADA bus stop upgrades, a new site survey is conducted with that
contractor for the next set of bus stops (a new batch). During the site survey the appropriate design typical
is established by Transit Division staff for each bus stop location, in a given batch of bus stops. The revised
Bid Form, per this Addendum 2 adds a new pay item (item 9) for "Removal of Existing Concrete Road
Pavement for Slab Replacement".

Q10. In the pre-bid the county stated that they will provide survey/lay out per locations. In the
specifications, it states that survey and lay out will be the responsibility of the contractor. Please clarify.
RIO. Site surveys are conducted jointly by Manatee County Government Transit Division staff and the
contractor. In this way, the contractor understands the specific group of bus stops that require work.
Collectively, this group of bus stops identified in the field survey, constitute what Transit Division staff
refer to as a "batch" of bus stops.

As the contractor is nearing completion for their current batch of ADA bus stop upgrades, a new site
survey is then conducted with the contractor for their next set of bus stops (a new batch). During the site
survey process, the appropriate ADA design typical is established by Transit Division staff for each bus
stop location, in a given batch of bus stops

Qll. Will there be any soil/embankment or concrete testing required on this project? If so what is
expected and who is responsible for the cost. Will a line item be added to the bid form?

Rll. This question is covered in Section 03000, Part 1.04, D. At least three concrete test cylinders are
required for every 50 cubic yards of concrete pours, or less of each class of concrete poured each day.

Q12. Looking at the plan sections I have noticed that erosion control is required. There is not a pay item
for this scope of work. Will one be added to the bid form?
R12. Refer to the response to Q7.

Q13. Will you provide the locations where the proposed storm drain is to be installed?
R13. Specific locations for storm drains are identified during the bus stop survey process for a collective
batch of bus stops. While in the field during the site survey process, each bus stop location is identified
for specific work reauirements with the appropriate ADA design typical. In that way, the contractor clearly
understands the work required for each stop location in a given batch of bus stops.

Q14. Is there an estimate of the project value available, if so, what is it?
R14. Since there will be two contractors working on this project, the project value as it relates to each
contractor will be determined by the total number and mix of bus stops completed by each contractor.

Q15. On what date is work meant to begin?
R15. At this time the County projects mid-December for the initial site survey process to begin.
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Q16. Are there any union labor requirements for the project?
R16. Manatee County Government is procuring private contractors for the ADA bus stop upgrades project
work. If a contractor selected by Manatee County Government for this project utilizes in-house labor
forces and/or a subcontractor's labor force, and if the in-house labor and/or the labor forces working for
a sub-contractor have a certified union, it is appropriate for the contractor's/sub-contractor's respective
collective bargaining agreement(s) to govern each entity's specific working conditions. However, Manatee
County Government will:

a. Have no involvement in interpreting a private entity's collective bargaining agreement or handling
any union grievances that may arise from the contractor's or sub-contractor's working conditions; and
b. Upon issuance of a Purchase Order, the prime contractor is still responsible for compliance with
the terms and conditions of IFB No. 18-R069731GL, and ensuring the compliance of any sub-
contractors.

NOTE: Items that are struck through are deleted. Items that are underlined have been added or changed.
All other terms and conditions remain as stated in the IFB.

End of Addendum

INSTRUCTIONS:
Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to
acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE:
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ITEM 

NO.

FDOT ITEM  NO.\ 

M/C PLANS DESCRIPTION QTY U/M  BID PRICE EXTENDED PRICE 

1 102-1 Mobilization 26 EA $ $

2 102-1 MOT 1 Lane Closure W/Crew - Day Time 50 EA $ $

3 102-1 MOT 1 Lane Closure W/Crew - Night Time 10 EA $ $

4 102-1 Flaggers (2) 50 DAY $ $

5 110-1 Clearing and Grubbing tree removal 3"-8" 15 EA $ $

6 110-1 Clearing and Grubbing tree removal 8"-16" 8 EA $ $

7 110-4

Clearing and Grubbing Sidewalk and 

Driveway Removal 7,000 SF $ $

8 110-4 Clearing and Grubbing curb removal 800 LF $ $

9 110-4

Removal of Existing Concrete Road 

Pavement for Slab replacement 2,751 SF $ $

10 110-1 Clearing and Grubbing per site 90 EA $ $

11 120-6 Fill 500 CY $ $

12 285-7

Optional Base Course (Crushed Concrete, 

6",150LBR, MC Spec) 2,751 SF $ $

Construction of Americans with Disabilities Act (ADA) Compliant Concrete Boarding and Alighting Passenger Landing Pads 

in accordance with the latest Manatee County Utility Design Standards, Transportation Design Standards and Storm water 

Design Standards, dated June 2015.  All Construction and Standards Referenced within shall meet or exceed F.D.O.T. 

Roadway and Traffic Design Standards (Latest Edition) and F.D.O.T. Standard Specifications for Road and Bridge 

Construction (Latest Edition), unless otherwise noted.  Plans for Boarding Pad Typical, Shelter Slab Typical, Bench Pad 

Typical are attached detailing Condition 1 through 10, as required.

BID FORM  FOR IFB 18-R069731GL EXHIBIT 1

 MCAT 2017 CONSTRUCTION OF AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANT BUS STOP

LANDING PADS, WALKWAYS, ROAD SLAB REPAIR, SIDEWALKS, SHELTER PADS AND BENCH PADS PROJECT

(Submit in Duplicate )

Quantities listed are Estimated Quantities and are provided to you as a guideline for preparing your bid and should not be 

construed as representing actual quantities to be purchased.

BIDDER:_______________________________________________

AUTHORIZED SIGNATURE:_____________________________________



ITEM 

NO.

FDOT ITEM  NO.\ 

M/C PLANS DESCRIPTION QTY U/M  BID PRICE EXTENDED PRICE 

BID FORM  FOR IFB 18-R069731GL EXHIBIT 1

 MCAT 2017 CONSTRUCTION OF AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANT BUS STOP

LANDING PADS, WALKWAYS, ROAD SLAB REPAIR, SIDEWALKS, SHELTER PADS AND BENCH PADS PROJECT

(Submit in Duplicate )

Quantities listed are Estimated Quantities and are provided to you as a guideline for preparing your bid and should not be 

construed as representing actual quantities to be purchased.

13 350-12 Joint Sealant Type  C 400 LF $ $

14 430-174 Pipe Storm Sewer Concrete RCP 15" 48 LF $ $

15 430-174 Pipe Storm Sewer Concrete RCP 18" 48 LF $ $

16 430-174 Pipe Storm Sewer Concrete RCP 24" 32 LF $ $

17 430-174 Pipe Storm Sewer Concrete RCP 30" 16 LF $ $

18 430-98 Miter End Section (MES 15" or 18") 10 EA $ $

19 430-98 Miter End Section (MES 24" or 30") 4 EA $ $

20 430-99 Miter End Section (MES 30" w/ Bars) 2 EA $ $

21 520-2 Curb Type D 500 LF $ $

22 520-1 Curb Type E 500 LF $ $

23 520-1 Curb Type F 500 LF $ $

24 522-1 4" Concrete Sidewalk 3,000psi 10,000 SF $ $

25 522-1 6" Concrete Sidewalk 3,000psi w/ WWR 20,000 SF $ $

26 522-2

6" Reinforced Concrete 3,000psi w/ #3 Rebar 

@8"cc 1,200 SF $ $

27 522-3

10" Reinforced Concrete 4,500psi w/ #5 

Rebar @8"cc Double Mat, 3" cover, approx. 

15'x15' slabs 2,751 SF $ $BIDDER:_______________________________________________

AUTHORIZED SIGNATURE:_____________________________________



ITEM 

NO.

FDOT ITEM  NO.\ 

M/C PLANS DESCRIPTION QTY U/M  BID PRICE EXTENDED PRICE 

BID FORM  FOR IFB 18-R069731GL EXHIBIT 1

 MCAT 2017 CONSTRUCTION OF AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANT BUS STOP

LANDING PADS, WALKWAYS, ROAD SLAB REPAIR, SIDEWALKS, SHELTER PADS AND BENCH PADS PROJECT

(Submit in Duplicate )

Quantities listed are Estimated Quantities and are provided to you as a guideline for preparing your bid and should not be 

construed as representing actual quantities to be purchased.

28 527-2 ADA Truncated Dome (Detectable Warning) 250 SF $ $

29 515-2 Railing 100 LF $ $

30 570-1 Bahia Sod 2,000 SY $ $

31 MC-1 Nighttime Fee for Concrete Plant 13 EA $ $

TOTAL OFFER (Items 1 through 28) $

UNIT OF 

MEASURE

UNIT 

PRICE MULTIPLIER

OVERTIME SURCHARGE SHALL BE AT 

THE RATE OF: HOURS $ x 40 HOURS = $

BIDDER:_______________________________________________

AUTHORIZED SIGNATURE:_____________________________________



ITEM 

NO.

FDOT ITEM NO. 

/ MC PLANS DESCRIPTION % DBE

DESCRIPTION OF WORK BY 

SUBCONTRACTOR

NAME AND CONTACT INFORMATION OF 

SUBCONTRACTOR

1 102-1 Day Time Mobilizaton

2 102-1 Night Time Mobilization

3 102-1
MOT 1 Lane Closure W/Crew - Day 
Time

4 102-1
MOT 1 Lane Closure W/Crew - 
Night Time

5 102-1 Flaggers (2)

6 120-1 Cut

7 120-6 Fill

8 430-174
Pipe Storm Sewer Concrete (RCP 
15" or 18")

9 430-174
Pipe Storm Sewer Concrete (RCP 
24" or 30")

10 430-98 Miter End Section (MES 15" or 18"

11 430-98 Miter End Section (MES 24" or 30")

Construction of ADA Compliant Bus Stop Pads - This is a duplication of the Bid Items where the Bidder shall state the 

percentage of work (of each item listed) and a description of the work which shall be performed by a subcontractor.

                      IFB 18-R069731GL

 SUBCONTRACTOR PERCENTAGE FORM - EXHIBIT 1

(Submit in Duplicate) 

MCAT 2017 CONSTRUCTION OF AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANT BUS STOP, LANDING PADS, 

WALKWAYS, SIDEWALKS, SHELTER PADS AND BENCH PADS PROJECT

BIDDER:________________________________

AUTHORIZED SIGNATURE:_________________________________________________



IFB17-0817OV

ITEM 

NO.

FDOT ITEM NO. 

/ MC PLANS DESCRIPTION % DBE

DESCRIPTION OF WORK BY 

SUBCONTRACTOR

NAME AND CONTACT INFORMATION OF 

SUBCONTRACTOR

                      IFB 18-R069731GL

 SUBCONTRACTOR PERCENTAGE FORM - EXHIBIT 1

(Submit in Duplicate) 

MCAT 2017 CONSTRUCTION OF AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANT BUS STOP, LANDING PADS, 

WALKWAYS, SIDEWALKS, SHELTER PADS AND BENCH PADS PROJECT

12 430-99 Miter End Section (MES 30" Bars)

13 520-2 Curb Type D

14 520-1 Curb Type E

15 520-1 Curb Type F

16 522-2 6" Reinforced Concrete

17 527-2
ADA Truncated Dome (Detecable 
Warning)

18 515-2 Railing

19 570-1 Bahia Sod

20 MC-1 Nighttime Fee for Concrete Plant

BIDDER:________________________________

AUTHORIZED SIGNATURE:_________________________________________________
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SECTION 01150 MEASUREMENT AND PAYMENT 
 

 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items 
included in each Bid Item in the Bid Form section of the Contract Documents.  
Payment will be made based on the specified items included in the description in this 
section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all 

shop drawings, working drawings, labor, materials, tools, equipment and incidentals 
necessary to complete the construction as shown on the Drawings and/or as 
specified in the Contract Documents to be performed under this Contract.  Actual 
quantities of each item bid on a unit price basis will be determined upon completion 
of the construction in the manner set up for each item in this section of the 
Specifications.  Payment for all items listed in the Bid Form will constitute full 
compensation for all work shown and/or specified to be performed under this 
Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation 
upon which the award of the Contract is to be made. The County does not assume 
any responsibility for the final quantities, nor shall the Contractor claim 
misunderstanding because of such estimate of quantities.  Final payment will be 
made only for satisfactorily completed quantity of each item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the particular items involved, all measurements of 
distance shall be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the 

lengths and/or widths to be used in the calculations shall be the final dimensions 
measured along the surface of the completed work within the neat lines shown or 
designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate 

payment will be made for any item of work required to complete the lump sum items.  
Lump sum contracts shall be complete, tested and fully operable prior to request for 
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final payment.  Contractor may be required to provide a break-down of the lump sum 
totals. 

 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on 
the Bid Form.  Any related work not specifically listed but required for satisfactory 
completion of the work shall be considered to be included in the scope of the 
appropriate listed work items. 

 
 No separate payment will be made for the following items and the cost of such work 

shall be included in the applicable pay items of work.  Final payments shall not be 
requested by the Contractor or made by the County until as-built (record) drawings 
have been submitted and approved by the County. 

 
BID ITEM – SPECIFICATION – DESCRIPTION – UNIT OF MEASURE 
 

1 102-1 Mobilization Day Time – EA 
 

This item shall include the associated costs for transportation of a 
contractor's personnel and equipment for start-up of ADA bus stop 
upgrades for each batch of bus stop upgrades assign in any release 
order.  Individual release orders shall include between 3 to 10 spot 
locations throughout the County and generally contained along 
individual, established, bus routes. Mobilization includes but is not 
limited to: preparation and movement of personnel, equipment, 
supplies and incidentals such as safety and sanitary supplies/ facilities. 

 
2 102-1 MOT 1 Lane Closure W/Crew - Day Time - EA 
 

This item shall include the associated costs for temporary traffic control 
for a day time lane closure operation in accordance with FDOT 
standard indexes for maintenance of traffic.  Include all personnel, 
advance signage, striping and other requirements that are contained 
in the appropriate index for the particular maintenance of traffic 
application. 

 
3 102-1 MOT 1 Lane Closure W/Crew - Night Time - EA 
 

This item shall include the associated costs for temporary traffic control 
for a night time lane closure operation in accordance with FDOT 
standard indexes for maintenance of traffic.  Include all personnel, 
advance signage, striping and other requirements that are contained 
in the appropriate index for the particular maintenance of traffic 
application. 

 
4 102-1 Flaggers (2) – DAY 
 

This item shall include the associated costs for temporary traffic control 
consisting of two traffic control flagmen maintaining traffic in a manor 
consistent with the FDOT traffic control indexes.  This item shall be 
used when a lane closure is not required but flag men are required.  
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Due to the frequent use of flaggers for individual operations for such 
actions as bringing equipment into or out of the work area this item is 
considered on a daily basis. 

 
5 110-1 Clearing and Grubbing Tree Removal 3” – 8”- EA 
 

This item shall include the associated costs for tree and stump removal 
within a work area as required to perform pad and sidewalk 
construction.  Also included are disposal of the tree and backfill of the 
hole left by the tree root ball.  This item shall cover the cost for any tree 
removal with truck diameter at breast height (DBH - 4.5’ above grade) 
of 3”-8”.  Trees less than 3” DBH shall be removed and included in the 
clearing and grubbing per site pay item. 
 

6 110-1 Clearing and Grubbing Tree Removal 8”-16”- EA 
 

This item shall include the associated costs for tree and stump removal 
within a work area as required to perform pad and sidewalk 
construction.  Also included are disposal of the tree and backfill of the 
hole left by the tree root ball.  This item shall cover the cost for any tree 
removal with truck diameter at breast height (DBH - 4.5’ above grade) 
of 8”-16”.   
 

7 110-1 Clearing and Grubbing Sidewalk and Driveway Removal - SF 
 

This item shall include the associated costs for removal of existing 
concrete sidewalks and driveways.  Removal of sidewalks and 
driveways of materials other than concrete shall be included in in the 
clearing and grubbing per site pay item. 

 
8 110-1 Clearing and Grubbing Curb Removal - LF 
 

This item shall include the associated costs for removal of existing 
curbs. 
 

9 110-4 Removal of Existing Concrete Road Pavement for Slab replacement - 
SF 

 
This item shall include the associated costs for removal of existing 
concrete roadway and is generally used when replacing existing 
roadway concrete. 
 

10 110-1 Clearing and Grubbing per site - EA 
 

This item shall include the associated costs for demolition and removal 
of all conflicting materials for a proposed pad location not included in 
other pay items.  Also included in this item is the removal of unsuitable 
soils up to 18” below grade and restoration of the subgrade in 
accordance with other specifications necessary for the construction of 
a pad or sidewalk. 

 
11 120-6 Fill - CY 
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This item shall include the associated costs for importing clean fill from 
off site and compacting on site to project specification. 
 

12 285-7 Optional Base Course (Crushed Concrete, 6",150LBR, MC Spec) - SF 
 

This item shall include the associated costs for import and placement 
of Optional Base Course to line and grade required per the plans for 
each location. 

 
13 350-12 Joint Sealant Type C - LF 
 

This item shall include the associated costs for installation of Joint 
Sealant for concrete roadways or other locations as directed by the 
field project representative. 
 

14 430-174 Pipe Storm Sewer Concrete RCP 15" - LF 
15 430-174 Pipe Storm Sewer Concrete RCP 18" - LF 
16 430-174 Pipe Storm Sewer Concrete RCP 24" - LF 
17 430-174 Pipe Storm Sewer Concrete RCP 30" - LF 
 

This item shall include the associated costs for installation of storm 
pipe at locations identified in the plans or other locations as directed by 
the field project representative including all backfill and proper 
compaction. 

 
18 430-98 Miter End Section (MES 15" or 18") - EA 
19 430-98 Miter End Section (MES 24" or 30") - EA 
20 430-99 Miter End Section (MES 30" w/ Bars) - EA 
 

This item shall include the associated costs for installation of storm 
pipe mitered end sections at locations identified in the plans or other 
locations as directed by the field project representative including all 
backfill and proper compaction. 

 
21 520-2 Curb Type D - LF 
22 520-1 Curb Type E - LF 
23 520-1 Curb Type F - LF 
 

This item shall include the associated costs for installation of curbs at 
locations identified in the plans or other locations as directed by the 
field project representative including all backfill and proper compaction. 

 
24 522-1 4" Concrete Sidewalk unreinforced - SF 
 

This item shall include the associated costs for installation of 4” 
concrete sidewalk at locations identified in the plans or other locations 
as directed by the field project representative including up to 6” of 
backfill and proper compaction. 
 

25 522-1 6" Concrete Sidewalk 3,000psi w/ WWR - SF 
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This item shall include the associated costs for installation of 6” 
reinforced concrete sidewalk or pads at locations identified in the plans 
or other locations as directed by the field project representative 
including up to 6” of backfill and proper compaction. 

 
 
26 522-2 6" Reinforced Concrete 3,000psi w/ #3 Rebar @ 8"cc - SF 
 

This item shall include the associated costs for installation of 6” 
reinforced concrete at locations identified in the plans or other locations 
as directed by the field project representative including up to 6” of 
backfill and proper compaction. 

 
27 522-3 10" Reinforced Concrete 4,500psi w/ #5 Rebar @8"cc Double Mat, 3" 

cover, approx. 15'x15' slabs - SF 
 

This item shall include the associated costs for installation of 10” 
reinforced concrete at locations identified in the plans or other locations 
as directed by the field project representative. 

 
28 527-2 ADA Truncated Dome (Detectable Warning) - SF 
 

This item shall include the associated costs for installation of ADA 
truncated dome matting at locations identified in the plans or other 
locations as directed by the field project representative. 

 
29 515-2 Railing - LF 
 

This item shall include the associated costs for providing and 
installation of handrails at locations identified in the plans or other 
locations as directed by the field project representative. 

 
30 570-1 Bahia Sod - SY 
 

This item shall include the associated costs for installation of sodding 
at locations identified in the plans or other locations as directed by the 
field project representative including raking and grading prior to 
placement and watering at least once a week until established. 

 
31 MC-1 Nighttime Fee for Concrete Plant - EA 
 

This item shall include the associated costs for concrete plant nighttime 
surcharges when required. 

  
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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