


MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

IFB NO. / TITLE	IFBC No. 19-TA003062AJ SEWRF RAS / WAS Upgrade and Plant Drain Pump Stations Projects	DATE POSTED	TB MC <u>11/1/2019</u> DS <u>11/1/2019</u>	CC _____ BCC _____
PROCUREMENT REPRESENTATIVE	Abby Jenkins	PROJECTED AWARD DATE	November 19, 2019	
DEPARTMENT/DIVISION	Public Works/ Project Management	AUTHORIZED BY DATE	 <small>Digitally signed by TWebb DN: cn=TWebb, o=Manatee County BCC, ou, email=theresa.webb@mymanatee.o rg, c=US Date: 2019.11.01 10:30:36 -04'00'</small> Theresa Webb, Procurement Official	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with POOLE & KENT COMPANY OF FLORIDA for the provision of SEWRF RAS / WAS UPGRADE AND PDPS PROJECTS.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

The Work included in this solicitation consist of the demolition and installation of three (3) RAS pumps, four (4) WAS pumps, and the Plant Drain pump station (PDPS) including all associated pumps, piping valves, flowmeters, appurtenances, electrical, mechanical, and other means of construction necessary or proper for performing and completing the system upgrade and replacement of the SEWRF RAS/WAS and PDPS Project.

The solicitation was advertised on August 16, 2019 on the Manatee County website , DemandStar website, and in the Bradenton Herald and Tempo News newspapers. It was also provided to the Manatee County Chamber of Commerce and the Manasota Black Chamber of Commerce for release of its members. Responses were received from the following firms:

- Poole & Kent Company of Florida, Miami FL,
- InterCounty Engineering, Apopka, FL
- Granger Maintenance & Construction, Inc., Plant City, FL
- PWC Joint Venture LLC, Ft. Myers, FL
- TLC Diversified Inc., Palmetto, FL

EVALUATION SUMMARY:

Poole & Kent Company of Florida is the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Project Management Division of the Public Works Department recommend award to Poole & Kent Company of Florida.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME AND NUMBER OF FUNDING SOURCE	4176092080 534000 6092080 and 4176092180 534000 6092180
COST	\$4,461,454.80	FUNDS VERIFIED	yes

BID FORM IFBC No. 19-TA003062AJ Manatee County Southeast Water Reclamation Facility RAS/WAS System Upgrades and Plant Drain Pump Station Projects Bid based on Completion time of 365 days															
Poole & Kent of Florida						Intercounty Engineering		Granger Maintenance & Construction, Inc		TLC Diversified, Inc		Cardinal contractors		PWC Joint Venture LLC	
BID ITEM	DESCRIPTION	UNIT	QTY	BID PRICE UNIT PRICE	TOTAL AMOUNT	BID PRICE UNIT PRICE	TOTAL AMOUNT	BID PRICE UNIT PRICE	TOTAL AMOUNT	BID PRICE UNIT PRICE	TOTAL AMOUNT	BID PRICE UNIT PRICE	TOTAL AMOUNT	BID PRICE UNIT PRICE	TOTAL AMOUNT
1	Mobilization	LS	1	\$390,000.00	\$390,000.00	\$380,000.00	\$380,000.00	\$400,000.00	\$400,000.00	\$437,500.00	\$437,500.00	\$465,000.00	\$465,000.00	\$450,000.00	\$450,000.00
	Mobilization Subtotal				\$390,000.00		\$380,000.00		\$400,000.00		\$437,500.00		\$465,000.00		\$450,000.00
RAS/WAS System Upgrades Project															
2	Sitework	LS	1	\$340,000.00	\$340,000.00	\$412,000.00	\$412,000.00	\$537,000.00	\$537,000.00	\$650,000.00	\$650,000.00	\$400,000.00	\$400,000.00	\$820,000.00	\$820,000.00
3	Clarifier Scum Pumps	LS	1	\$300,000.00	\$300,000.00	\$480,000.00	\$480,000.00	\$378,501.00	\$378,501.00	\$397,000.00	\$397,000.00	\$350,000.00	\$350,000.00	\$325,000.00	\$325,000.00
4	Waste Activated Sludge (WAS) Pumps	LS	1	\$350,000.00	\$350,000.00	\$400,000.00	\$400,000.00	\$660,000.00	\$660,000.00	\$361,300.00	\$361,300.00	\$375,000.00	\$375,000.00	\$320,000.00	\$320,000.00
5	Return Activated Sludge (RAS) Pumps	LS	1	\$450,000.00	\$450,000.00	\$720,000.00	\$720,000.00	\$593,000.00	\$593,000.00	\$630,600.00	\$630,600.00	\$600,000.00	\$600,000.00	\$550,000.00	\$550,000.00
6	Mixed Liquor Flow Splitter Box	LS	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$255,968.00	\$255,968.00	\$193,200.00	\$193,200.00	\$147,000.00	\$147,000.00	\$165,000.00	\$165,000.00
	RAS/WAS System Upgrades Subtotal				\$1,540,000.00		\$2,112,000.00		\$2,424,469.00		\$2,232,100.00		\$1,872,000.00		\$2,180,000.00
Plant Drain Pump Station Project															
7	Sitework	LS	1	\$395,000.00	\$395,000.00	\$245,000.00	\$245,000.00	\$431,200.00	\$431,200.00	\$315,000.00	\$315,000.00	\$300,000.00	\$300,000.00	\$215,000.00	\$215,000.00
8	West Plant Drain Pump Station (West PDPS)	LS	1	\$490,000.00	\$490,000.00	\$380,000.00	\$380,000.00	\$416,000.00	\$416,000.00	\$378,000.00	\$378,000.00	\$310,000.00	\$310,000.00	\$450,000.00	\$450,000.00
9	North and South Plant Drain Pump Station (North and South PDPS)	LS	1	\$455,868.00	\$455,868.00	\$220,000.00	\$220,000.00	\$186,000.00	\$186,000.00	\$340,430.00	\$340,430.00	\$293,000.00	\$293,000.00	\$350,000.00	\$350,000.00
10	East Plant Drain Pump Station (East PDPS)	LS	1	\$185,000.00	\$185,000.00	\$250,000.00	\$250,000.00	\$115,000.00	\$115,000.00	\$187,500.00	\$187,500.00	\$160,000.00	\$160,000.00	\$135,000.00	\$135,000.00
11	Yard Piping	LS	1	\$600,000.00	\$600,000.00	\$540,000.00	\$540,000.00	\$496,000.00	\$496,000.00	\$777,000.00	\$777,000.00	\$1,359,000.00	\$1,359,000.00	\$1,340,000.00	\$1,340,000.00
	Plant Drain Pump Station Project Subtotal				\$2,125,868.00		\$1,635,000.00		\$1,644,200.00		\$1,997,930.00		\$2,422,000.00		\$2,490,000.00
TOTAL BASE BID FOR CONSTRUCTION BASED ON A 365 CALENDAR DAYS					\$4,055,868.00		\$4,127,000.00		\$4,468,669.00		\$4,667,530.00		\$4,759,000.00		\$5,120,000.00
CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)				10%	\$405,586.80		\$412,700.00		\$446,866.90		\$466,753.00		\$475,900.00		\$512,000.00
TOTAL OFFER FOR CONSTRUCTION BIDI WITH CONTINGENCY - (BASED ON COMPLETION TIME OF 365 DAYS)					\$4,461,454.80		\$4,539,700.00		\$4,915,535.90		\$5,134,283.00		\$5,234,900.00		\$5,632,000.00