MANATEE COUNTY GOVERNMENT
INVITATION FOR BID (IFB) #09-2569-DS
Canal Road Stormwater Piping from 24™ Street East to 29" Street East
Project No. 6067300 6.2

Manatee County, a political subdivision of the State of Florida, (hereinafter "Manatee County" or
the "County" or "Owner") will receive sealed bids from individuals, corporations, partnerships, and
other legal entities organized under the laws of the State of Florida or authorized to conduct
business in the State of Florida.

NON- MANDATORY INFORMATION CONFERENCE

In order to insure that all prospective bidders have sufficient information and understanding of the
County's needs, an Information Conference will be held July 16, 2009 at 3:30 PM at the
Manatee County. Public Works Department, Project Management Division, (Conference

Room A) 1022 26th Avenue East, Bradenton, FL 34208. All interested bidders are encouraged

to attend.

NOTE: Contractors are encouraged to visit site to verify site conditions. Site visit shall be
acknowledged on bid form, page 00300-1.

Deadline for Clarification Requests:  July 30, 2009 by 2:00 PM
Reference Article A.083 of this Invitation For Bid.

TIME AND DATE DUE: August 13, 2009 at 3:30 PM

TABLE OF CONTENTS

00010 Information to Bidders Pages 00010 - 2-9
00020 Basis of Award Pages 00020 - 1-2
00030 Terms and Conditions Pages 00030 - 1-8
00100 Instruction to Bidders ' Pages 00100 - 1-4
00200 Manatee County Local Preference Law and Vendor Registration Pages 00200 - 1-4
00300 Bid Form Pages 00300 - 1-6
00430 Contractor’'s Questionnaire Pages 00430 - 1-3
00491 Certification Forms Pages 00491 - 1-5
00500 Form of Agreement Pages 00500 — 1-5
00550 Project Management Pages 00550 — 1-12
00700 General Conditions Pages 00700 — 1-19
Special Provisions 19 pages

Final Agency Action Transmittal Letter (ERP General Construction) dated 1/7/09 19 pages

Drawings (sent via electronic format) 12 pages

Important Note: A prohibition of Lobbying has been enacted. Please review _
paragraph A.24 carefully to avoid violation and possible sanctions.

FOR INFORMATION CONTACT
Donna M. Stevens (941) 708-7528
Email: donna.stevens@mymanatee.org

AUTHORIZED FOR RELEASE: %/

r\




IFB#09-2569-DS
SECTION 00010
INFORMATION TO BIDDERS

A.01 OPENING LOCATION
These bids will be publicly opened at Manatee County Purchasing, 1112
Manatee Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of
County officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

A.02 BID INFORMATION AND BID DOCUMENTS
Bids and Proposals on http://www.mymanatee.org Bid or Proposal documents and
Notices of Source Selection related to those Bids or Proposals are available for
download in a portable document format (.PDF) file on the Manatee County web
page on the Purchasing tab under “Bids and Proposals.” You may view and print
these files using Adobe Acrobat software. A free copy of the Adobe software may
be downloaded from the County’s web site.

Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid and Proposal documents in a portable
document format (.PDF) file. This step is in addition to the posting on Manatee
County Government web pages.

Manatee County may also use an internet service provider to distribute Bids and
Proposals. A link to that service http:/www.DemandStar.com is provided on this
website under the Tab “DemandStar”. Participation in the DemandStar system is
not a requirement for doing business with Manatee County.

Note: The County posts the Notice of Source Selection seven calendar days prior
to the effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING
THEIR BID OR PROPOSAL, TO CONTACT THE MANATEE COUNTY
PURCHASING OFFICE (see contact information on front page of this document)
TO DETERMINE IF ADDENDA WERE ISSUED AND TO MAKE SUCH ADDENDA
A PART OF THEIR BID OR PROPOSAL.

A public internet connection is available during regular business hours in the
lobby of the Purchasing Division. If you have any questions which cannot be
answered by these sources, please contact the individual named on the front page
of the Bid or Proposal.

A.03 DEADLINE FOR CLARIFICATION REQUESTS
For this Invitation for Bid, July 30, 2009 at 2:00 pm shall be the deadline to submit
all inquiries, suggestions or requests in writing concerning interpretation,
clarification or additional information pertaining to this Invitation for Bid.

This deadline has been established to maintain fair treatment for all potential
bidders, while maintaining the expedited nature of the Economic Stimulus that the
contracting of this work may achieve.
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IFB#09-2569-DS

SECTION 00010
INFORMATION TO BIDDERS

A.04 BID FORM DELIVERY REQUIREMENTS

Any bids received after the stated time and date will not be considered. It shall be
the sole responsibility of the bidder to have their bid delivered to Manatee County
Purchasing for receipt on or before the stated time and date. If a bid is sent by
U.S. Mail, the bidder shall be responsible for its timely delivery to Purchasing. Bids
delayed by mail shall not be considered, shall not be opened at the public opening,
and arrangements shall be made for their return at the bidder’'s request and
expense. Telegraphic bids and/or facsimile bids will not be considered.

A.05 CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation for Bid documents and shall judge all
matters relating to the adequacy and accuracy of such documents. Any inquiries,
suggestions or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bid shall be made through the Manatee
County Purchasing Office. The County shall not be responsible for oral
interpretations given by any County employee, representative, or others. The
issuance of a written addendum is the only official method whereby interpretation,
clarification or additional information can be given.

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the DemandStar distribution system to “Planholders” on this web
service, and post the documents on the Purchasing Division’s web page at
http://www.mymanatee.org which may be accessed by clicking on the “Purchasing”
button on the left side of the screen and then clicking on the “Bids and Proposals”
button. It shall be the responsibility of each bidder, prior to submitting their bid, to
contact Manatee County Purchasing (see contact on page 1) to determine if
addenda were issued and to make such addenda a part of their bid. Bidders must
fully comply with the Bid Contract Documents, terms, and conditions.

A.06 SEALED & MARKED
One original and two copies of your signed bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #09-2569-DS Canal Road
Stormwater Piping from 24™ Street East to ggﬂi Street East with your company
name and addressed to:

Manatee County Purchasing
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

A.07 LEGAL NAME
Bids shall clearly indicate the legal name, address and telephone number of the
bidder. Bids shall be signed above the typed or printed name and title of the
signer. The signer must have the authority to bind the bidder to the submitted bid.
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IFB#09-2569-DS
SECTION 00010
INFORMATION TO BIDDERS

A.08 BID EXPENSES
All expenses for making bids to the County are to be borne by the bidder.

A.09 |RREVOCABLE OFFER
Any bid may be withdrawn up until the date and time set for opening of the bid.
Any bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a
period of 90 days to sell to Manatee County the goods and/or services set forth in
the attached Contract Documents until one or more of the bids have been duly
accepted by the County.

>

DISCLOSURE

Upon receipt, responses become “Public Records” and shall be subject to public
disclosure consistent with Chapter 119, Florida Statutes. Section 119.071(1) (b)
1.a states that sealed bids shall be exempt from inspection or copying until such
time as the County provides a notice of a decision or within 10 days after the date
the bids are opened, whichever is earlier.

A.11 RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For
all items combined, the bid of the lowest responsive, responsible bidder will be
accepted, unless all bids are rejected. The lowest responsible bidder shall mean
that bidder who makes the lowest bid to sell goods and/or services of a quality
which conforms closest to or most exceeds the quality of goods and/or services set
forth in the attached Contract Documents or otherwise required by the County, and
who is fit and capable to perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material
respects to the requirements set forth in this Invitation For Bid.

To be a responsible bidder, the bidder shall have the capability in all respects to
perform fully the contract requirements, and the tenacity, perseverance,
experience, integrity, reliability, capacity, facilities, equipment, and credit which will
assure good faith performance. Also, the County reserves the right to make such
investigation as it deems necessary to determine the ability of any bidder to deliver
the goods or service requested. Information the County deems necessary to make
this determination shall be provided by the bidder. Such information may include,
but shall not be limited to: current financial statements, verification of availability of
equipment and personnel, and past performance records.
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IFB#09-2569-DS

SECTION 00010
INFORMATION TO BIDDERS

A.12 COLLUSION
By offering a submission to this Invitation For Bid, the bidder certifies that the
bidder has not divulged, discussed or compared their bid with other bidders, and
has not colluded with any other bidder or parties to this bid whatsoever. Also,
bidder certifies, and in the case of a joint bid each party thereto certifies as to their
own organization, that in connection with this bid:

a. any prices and/or cost data submitted have been arrived at
independently, without consultation, communication, or agreement, for
the purpose of restricting competition, as to any matter relating to such
prices and or cost data, with any other bidder or with any competitor;

b. any prices and or cost data quoted for this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the
bidder, prior to the scheduled opening, directly or indirectly to any other
bidder or to any competitor;

c. no attempt has been made or will be made by the bidder to induce any
other person or firm to submit or not to submit a bid for the purpose of
restricting competition;

d. the only person or persons interested in this bid, principal or principals
is/are named therein and that no person other than therein mentioned
has any interest in this bid or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure
this contract upon an agreement or understanding or a commission,
percentage, brokerage, or contingent fee excepting bona fide
employees or established commercial agencies maintained by bidder
for purpose of doing business.

A.13 APPLICABLE LAWS

Bidder or Proposer must be authorized to transact business in the State of Florida.
All applicable laws and regulations of the State of Florida and ordinances and
regulations of Manatee County will apply to any resulting agreement. Any
involvement with any Manatee County procurement shall be in accordance with
Manatee County Purchasing Code Ordinance 08-43, as amended. An actual or
prospective Bidder or Proposer who is aggrieved in connection with the solicitation
or award of a contract may protest to the Board of County Commissioners of
Manatee County as required in Section 2-26/61 of the Purchasing Code.

A protest with respect to this Invitation For Bid or Request for Proposal shall be
submitted in _writing prior to the scheduled opening date of this proposal,
unless the aggrieved person did not know and could not have been reasonably
expected to have knowledge of the facts giving rise to such protest prior to the
scheduled opening date of this proposal. The protest shall be submitted within
seven calendar days after such aggrieved person knows or could have reasonably
been expected to know the facts giving rise thereto.
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IFB#09-2569-DS
SECTION 00010
INFORMATION TO BIDDERS

A.14 CODE OF ETHICS

With respect to this proposal, if any Bidder or Proposer violates or is a party to a
violation of the Code of Ethics of Manatee County per Manatee County Purchasing
Code Ordinance 08-43, Article 3, Ethics in Public Contracting, and / or the State of
Florida per Florida Statutes, Chapter 112, Part Ill, Code of Ethics for Public Officers
and Employees, such Bidder or Proposer may be disqualified from performing the
work described in this proposal or from furnishing the goods or services for which
the proposal is submitted and shall be further disqualified from submitting any
future bids or proposals for work or for goods or services for Manatee County.

The County anticipates that all statements made and materials submitted in a
proposal will be truthful. If a bidder or proposer is determined to be untruthful in its
proposal or any related presentation, such bidder or proposer may be disqualified
from further consideration regarding this Invitation For Bid or Request for Proposal.

A.15 BID FORMS
Bids must be submitted on attached County forms, although additional pages may
be attached. Bidders must fully comply with all bid Contract Documents,
terms, and conditions. Failure to comply shall result in contract default,
whereupon, the defaulting vendor shall be required to pay for any and all re-
procurement costs, damages, and attorney fees as incurred by the County.

A.16 DISCOUNTS
Any and all discounts must be incorporated in the prices contained in the bid, and
not shown separately. The prices as shown on the bid form shall be the price used
in determining award(s).

A.17 TAXES
Manatee County is exempt from Federal Excise and State Sales Taxes (F.E.T.
Exempt Cert. No. 59-78-0089K and FL Sales Tax Exempt Cert. No. 85-
8012622206C-6); therefore, the bidder is prohibited from delineating a separate
line item in his bid for any sales or service taxes. Nothing herein shall affect the
bidder’s normal tax liability.

A.18 MATHEMATICAL ERRORS
Bids submitted shall be based on the quantities stated on the Bid Form. Quantities
shall be used for the comparison of Bids. Payment to the Contractor will be made
based on the actual quantity of work completed and accepted at the date of
payment request, in accordance with the terms of the contract.
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IFB#09-2569-DS
SECTION 00010
INFORMATION TO BIDDERS

A.18 MATHEMATICAL ERRORS (Continued)
In the event of multiplication/extension error(s), the unit price shall prevail. In the
event of addition error(s), the extended totals shall prevail. All bids shall be
reviewed mathematically and corrected, if necessary, using these standards prior
to additional evaluation. Calculations shall be factored to the second decimal point.

A.19 DESCRIPTIVE INFORMATION

Unless otherwise specifically provided in the Contract Documents, all equipment,
materials and articles incorporated in the work covered by this contract shall be
new and of the most suitable grade for the purpose intended. Unless otherwise
specifically provided in the Contract Documents, reference to any equipment,
material, article or patented process, by trade name, brand name, make or catalog
number, shall be regarded as establishing a standard of quality and shall not be
construed as limiting competition.

A.20 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

In accordance with Ordinance 08-43, adding Article 5, Manatee County Board of
County Commissioners adopted a policy prohibiting the award of County contracts
to persons, business entities, or affiliates of business entities who have not
submitted written certification to the County that they have not been convicted of
bribery, attempted bribery, collusion, restraints of trade, price fixing, and violations
of certain environmental laws. A Non-Conviction Certification Form is attached for
this purpose.

A.21 DRUG FREE WORK PLACE
The Manatee County Board of County Commissioners adopted a policy regarding
Bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements [Reference Resolution R-93-22, Manatee County
Purchasing Policies, Section 4, E (1) (a)].
A Drug Free Work Place Certification Form is attached to this bid for this purpose.

A.22 PUBLIC ENTITY CRIMES

In accordance with Section 287.133, Florida Statutes, a person or affiliate who has
been placed on the convicted vendor list following a conviction for a public entity
crime may not submit a bid on a contract to provide any goods or services to a
public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on
leases or real property to a public entity, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public
entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017 for Category Two (as of 01/01/2005
is $25,000) for a period of 36 months from the date of being placed on the
convicted vendor list.
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IFB#09-2569-DS

SECTION 00010
INFORMATION TO BIDDERS

A.23 AMERICAN DISABILITIES ACT

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-
discrimination policy involves every aspect of the County’s functions including one’s
access to, participation, employment, or treatment in its programs or activities.
Anyone requiring reasonable accommodation for an Information Conference or
Bid Opening should contact the person named on the first page of this Bid
Document at least twenty-four (24) hours in advance of either activity.

A.24 LOBBYING

After the issuance of any Invitation For Bid or Request For Proposal, prospective
bidders, proposers or any agent, representative or person acting at the request of
such bidder or proposer shall not contact, communicate with or discuss any matter
relating in any way to the Invitation for Bids or Request for Proposals with any
officer, agent or employee of Manatee County other than the Purchasing Director
or as directed in the Invitation for Bids or Request for Proposals.

This prohibition begins with the issuance of any Invitation for Bids, or Request for
Proposals, and ends upon execution of the final contract or when the invitation or
request has been cancelled. Violators of this prohibition shall be subject to
sanctions as provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names
listed as persons to contact. All amendments or additions to the
names listed as persons to contact shall be issued by
Purchasing, in writing.

A.25 EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act
of 1964 and the Regulations of the Department of Commerce (15 CFR, Part 8)
issued pursuant to such Act, hereby notifies all bidders that it will affirmatively
ensure that in any contract entered into pursuant to this advertisement, minority
business enterprises will be afforded full opportunity to submit bids in response to
this advertisement and will not be discriminated against on the grounds of race,
color or national origin in consideration for an award.
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IFB#09-2569-DS
SECTION 00010
INFORMATION TO BIDDERS

A.26 MBE/WBE
The State of Florida, Office of Supplier Diversity provides the certification
process and the database for identifying certified MBE/WBE firms. This service
may be directly accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING
SECTIONS SHALL HAVE PRECEDENCE: BASIS OF AWARD, TERMS AND
CONDITIONS OF THE CONTRACT, OR CONTRACT DOCUMENTS WHICH
VARY FROM THE INFORMATION TO BIDDERS.

END OF SECTION
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IFB#09-2569-DS
SECTION 00020
BASIS OF AWARD

B.01 BASIS OF AWARD

Award shall be to the most responsive, responsible bidder meeting
specifications and having the lowest Total Bid Price for Bid “A”, or the lowest
Total Bid Price for Bid “B”, for the requirements listed on the Bid Form for the
Work as set forth in this Invitation For Bid. Bid Prices shall include costs for
furnishing all labor, equipment and/or materials for the completion of the Work
in accordance with and in the manner set forth and described in the Contract
Documents to the County’s satisfaction within the prescribed time.

Two schedules for Completion of the Work shall be considered. Each bid
for completion by the specified stated time shall be offered as a separate
“Total Bid Price”. The County has the sole authority to select the bid
based on the Completion Time which is in the best interest of the County.
Only one award shall be made.

Section 00300; Bid Form page 00300-3 for Bid “A” and Bid Form page
00300-5 for Bid “B” include payment for Discretionary Work. which may or
may not be utilized at the Owner’s discretion in order to satisfactorily
complete the project in accordance with the Plans and Specifications
provided herein.

In evaluating bids, the County shall consider the qualifications of the bidders;
and if required, may also consider the qualifications of the subcontractors,
suppliers, and other persons and organizations proposed. County may also
consider the operating costs, maintenance requirements, performance data and
guarantees of major items of materials and equipment proposed for
incorporation in the Work.

Whenever two or more bids are equal with respect to price, quality and service,
the bid received from a local business shall be given preference in award.
Whenever two or more bids which are equal with respect to price, quality and
service are received, and both bids and neither of these bids are received from
a local business, the award shall be determined by a chance drawing
conducted by the Purchasing Office and open to the public.

Local business is defined as a business duly licensed and authorized to engage

in the sale of goods and/or services to be procured, which has a place of
business in Manatee County with full time employees at that location.
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B.02

IFB#09-2569-DS
SECTION 00020
BASIS OF AWARD

QUALIFICATIONS OF BIDDERS

B.03

Each bidder must secure all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon
request, shall submit a true copy of all applicable licenses. The minimum
license requirement for this project is an Underground Utility Contractor’s
license.

To demonstrate qualifications to perform the Work, each bidder must be
prepared to submit within five days of County’s request; written evidence such
as financial data, previous experience, present commitments and other such
data as may be requested. Bidder must be able to provide evidence of Bidder’s
qualification to do business in the state of Florida. Each bidder shall submit as
a portion of their bid, a completed Contractor’s Questionnaire included as
Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may
be requested of any Bidder deemed necessary by the Owner. Subcontracts
shall be awarded only to those subcontractors considered satisfactory by the
Owner.

PREPARATION OF CONTRACT

B.04

A written notice confirming award or recommendation thereof will be forwarded
to the Successful Bidder accompanied by the required number of unsigned
counterparts of the Agreement. Within 10 days thereafter, Successful Bidder
shall sign and deliver the required number of counterparts of the Agreement
with any other required documents to County. (Note: Contract must be
approved and executed by Manatee County Board of County Commissioners to
be valid.)

INSPECTION OF SITE

Contractors are encouraged to visit site to verify site conditions. Site visit shall
be acknowledged on bid form, page 00300-1.

END OF SECTION
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IFB#09-2569-DS
SECTION 00030

GENERAL TERMS AND CONDITIONS OF THE CONTRACT

C.01 CONTRACT FORMS

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

C.02 ASSIGNMENT OF CONTRACT

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due there under to any
other person, firm or corporation unless first obtaining the written consent of the
County. The giving of such consent to a particular subcontractor assignment
shall not dispense with the necessity of such consent to any further or other
assignment.

C.03 COMPLETION OF WORK

The Work will be completed and ready for final inspection within the specified
calendar days from the date the Contract Time commences to run. Two bids
shall be considered based on Bid “A” 220 calendar days and Bid “B” based
on 160 calendar days. The County has the sole authority to select the bid
based on the Completion Time which is in the best interest of the County. Only
one award shall be made.

C.04 LIQUIDATED DAMAGES

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time
specified, the County may seek damages. The actual damages for delay will be
impossible to determine and in lieu thereof, the Contractor shall pay to the
Owner the sum of $1,423.00 as fixed, agreed, and liquidated damages for each
calendar day of the delay until the Work is finally accepted by the County and
the Contractor and his Surety shall be liable for the amount thereof.

C.05 PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the
amount of Work done or completed in compliance with the provisions of the
Contract. Contractor shall submit an application, on a form provided or
approved by the County, of an approximate estimate of the proportionate value
of the Work done, items and locations of the Work performed up to and
including the last day of the period then ending. The County will then review
said estimate and make any necessary revisions so that the estimate can
receive approval for payment. If the Contractor and the County do not agree on
the approximate estimate of the proportionate value of the Work done for any
pay period, the determination of the County will be binding. The amount of said
estimate after deducting any required retainage and all previous payments shall
be due and payable to the Contractor within 20 days after the pay estimate has
been approved by the County.
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IFB#09-2569-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

C.05 PAYMENT (Continued)
It is the Contractor’s responsibility for the care of the materials. Any damage to
or loss of said materials is the full responsibility of the Contractor. Any
Periodical Pay Estimate signed by the Contractor shall be final as to the
Contractor for any or all work covered by the Periodical Pay Estimate.

Any requests for payment of materials stored on site must be accompanied with
a paid receipt. The Contractor warrants and guarantees that title to all work,
materials and equipment covered by any application for payment, whether
incorporated in the project or not, will pass to the County at the time of payment
free and clear of all liens, claims, security interests and encumbrances
(hereafter referred to as “Liens”).

The Contractor agrees to furnish an affidavit stating that all laborers, material
men, and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the material men, laborers, subcontractors
on the project for Work covered by the application for payment, sufficient to
secure the County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of
the Contract Documents, he shall notify the County in writing that the project is
ready for final inspection. The County will then advise the Contractor as to the
arrangements for final inspection and what Work, if any, is required to prepare
the project or a portion thereof for final inspection. When the County
determines the project or portion thereof is ready for final inspection, the County
shall perform same. Upon completion of final inspection, the County will notify
Contractor of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as
are necessary to complete such Work or remedy such deficiencies. When all
such errors have been corrected, a final re-inspection will be made. The
process will be repeated until, in the opinion of the County, the project has been
completed in compliance with the terms of the Contract Documents.

When final acceptance has been made by the County, the County will make
final payment of the Contract amount, plus all approved additions, less
approved deductions and previous payments made. The Contract will be
considered complete when all work has been finished, the final inspection
made, approved as-builts received, and the project finally accepted in writing by
the County. The Contractor's responsibility shall then terminate except as
otherwise stated.
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IFB#09-2569-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

RETAINAGE

c.07

A retainage of 2.5% of the total contract amount shall be withheld from
payments after 75% completion of the Work. Upon substantial completion, this
retainage shall be reduced to 1% of the total contract amount plus such amount
as the Owner may reasonably deem necessary to repair, replace, complete or
correct any damaged, defective, incorrect or incomplete work. Upon final
acceptance, the remaining retainage shall be included in the final payment.

WARRANTY AND GUARANTEE PROVISIONS

C.8

All work, materials, and equipment furnished as defined herein shall be
guaranteed and warranted by the contractor for a minimum period of three (3)
years, unless otherwise specified, from final acceptance by the Owner to be
free from defects due either to faulty materials or equipment or faulty
workmanship. :

All materials, equipment, and workmanship furnished and installed by the
contractor is warranted and guaranteed by the contractor to be such as to meet
the required standards and to accomplish the purposes and functions required
standards and to accomplish the purposes and functions of the project as
defined, detailed, and specified herein.

The Owner shall, following discovery thereof, promptly give written notice to the
contractor of faulty materials, equipment, or workmanship within the period of
the guarantee and the contractor shall promptly replace any part of the faulty
equipment, material, or workmanship at his own cost. These warranty and
guarantee provisions create no limitations on the Owner as to any claims or
actions for breach of guaranty or breach of warranty that the Owner might have
against parties other than the contractor, and do not constitute exclusive
remedies of the Owner against the contractor.

ROYALTIES AND PATENTS

C.9

The contractor shall pay all royalties and license fees for equipment or
processes in conjunction with the equipment and/or services being furnished.
Contractor shall defend all suits or claims for infringement of any patent,
trademark or copyright, and shall save the County harmless from loss on
account thereof, including costs and attorney’s fees.

AUTHORIZED PRODUCT REPRESENTATION

The contractor, by virtue of submitting the name and specifications of a
manufacturer’s product, will be required to furnish the named manufacturer’s
product. Failure to perform accordingly may, in the County’s sole discretion, be
deemed a breach of contract, and shall constitute grounds for the County’s
immediate termination of the contract
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IFB#09-2569-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

REGULATIONS

C.11

It shall be the responsibility of the bidder to assure compliance with any OSHA,
EPA and/or other federal or state of Florida rules, regulations or other
requirements, as each may apply.

CANCELLATION

C.12

Any failure of the contractor to furnish or perform the Work (including, but not
limited to, commencement of the Work, failure to supply sufficient skilled
workers or suitable materials or equipment) in accordance with the contract, the
County may order the stop of the Work, or any portion thereof, until the cause
for such order has been eliminated. If the contractor persistently fails to
perform the Work in accordance with the contract, the County reserves the right
to terminate the contract and select the next qualified bidder or re-advertise this
procurement in part or in whole. The County reserves the right to cancel all or
any undelivered or unexecuted portion of this contract with or without cause.

INDEMNIFICATION

C.13

The contractor covenants and agrees to indemnify and save harmless the
County, its agents and employees, from and against all claims, suits, actions,
damages, causes of action, or judgments arising out of the terms of the
resulting agreement for any personal injury, loss of life, or damage to the
property sustained as a result of the performance or non-performance of
services or delivery of goods; from and against any orders, judgments, or
decrees, which may be entered against the County, its agents or employees;
and from and against all costs, attorney’s fees, expenses and other liabilities
incurred in the defense of any such claim, suit or action, and the investigation
thereof. Nothing in the award, resulting agreement, contract or Purchase Order
shall be deemed to affect the rights, privileges and immunities of the County as
set forth in Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS

All manuals, schematics and handbooks shall be provided which are applicable
to the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.
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IFB#09-2569-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

INSURANCE

The contractor will not commence work under a contract until all insurance
under this section and such insurance coverage as might be required by the
County has been obtained. The contractor shall obtain, and submit to
Purchasing within 10 calendar days of request, at his expense, the following
minimum amounts of insurance (inclusive of any amounts provided by an
umbrella or excess policy):

. Workers’ Compensation/Employers’ Liability

Part One — There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers’ Compensation
Act or any other coverage required by the contract documents which are

customarily insured under Part One of the standard Workers’ Compensation
Policy.

Part Two — The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers’ Compensation Policy shall be:

$100,000 (Each Accident)
$500,000 (Disease-Policy Limit)
$100,000 (Disease-Each Employee)

. Commercial General Liability

The limits are to be applicable only to work performed under this contract and
shall be those that would be provided with the attachment of the Amendment
of Limits of Insurance (Designated Project or Premises) endorsement (ISO
Form CG 25 03) a Commercial General Liability Policy with the following
minimum limits.

General Aggregate:

Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $300,000
Each Occurrence $300,000
Fire Damage (Any One Fire) Nil
Medical Expense (Any One Person) Nil

c. Business Auto Policy

Each Occurrence Bodily Injury and

Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1.000,000
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IFB#09-2569-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

INSURANCE (Continued)

d. Owners Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the Owner and the Owner’s officials,
officers, agents and employees and only to claims arising out of or in
connection with the work under this contract.

. Property Insurance

If this contract includes construction of or additions to above ground
buildings or structures, contractor shall provide “Builder’s Risk” insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).

. Installation Floater

If this contract does not include construction of or additions to above
ground building or structures, but does involve the installation of machinery
or equipment, contractor shall provide an “Installation Floater” with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

g. Certificates_of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e., and f., shall be filed
with the Purchasing Director before operations are begun. The required
certificates of insurance shall name the types of policy, policy number, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.
Insurance shall remain in force at least one year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
contract. -

ADDITIONAL INSURED: The contractor shall name Manatee County as
additional insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or
services by the contractor, renewal certificates of insurance and required
copies of policies shall be furnished by the contractor and delivered to the
Purchasing Director thirty (30) days prior to the date of their expiration.
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IFB#09-2569-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

INSURANCE (Continued)

C.15

g. Certificates_of Insurance and Copies of Polices
Nothing herein shall in any manner create any liability of the County in
connection with any claim against the contractor for labor, services, or
materials, or of subcontractors; and nothing herein shall limit the liability of
the contractor or contractor's sureties to the County or to any workers,
suppliers, material men or employees in relation to this contract.

BID BOND/CERTIFIED CHECK

C.16

By offering a submission to this Invitation For Bid, the bidder agrees should the
bidder’s bid be accepted, to execute the form of contract and present the same
to Manatee County for approval within 10 days after being notified of the
awarding of the contract. The bidder further agrees that failure to execute and
deliver said form of contract within 10 days will result in damages to Manatee
County and as guarantee of payment of same a bid bond/certified check shall
be enclosed within the submitted sealed bid in the amount of five (5%) percent
of the total amount of the bid.

The bidder further agrees that in case the bidder fails to enter into a contract, as
prescribed by Manatee County, the bid bond/certified check accompanying the
bid shall be forfeited to Manatee County as agreed liquidated damages. If the
County enters into a contract with a bidder, or if the County rejects any and/or
all bids, accompanying bond will be promptly returned.

PERFORMANCE AND PAYMENT BONDS

The successful bidder shall furnish surety bonds as security for faithful
performance of the contract awarded as a result of this bid, and for the payment
of all persons performing labor and/or furnishing material in connection
therewith. Surety of such bonds shall be in an amount equal to the bid award
(100% each) and from a duly authorized and nationally recognized surety
company, authorized to do business in Florida, satisfactory to this County. The
attorney-in-fact who signs the bonds must file with the bonds a certificate and
effective dated copy of power-of-attorney. (Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution
of a contract with the County. Said performance and payment bonds will
remain in force for the duration of the contract with the premiums paid by the
contractor. Failure of successful bidder to execute such contract and to supply
the required bonds shall be just cause for annulment of the award.
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IFB#09-2569-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

C.16 PERFORMANCE AND PAYMENT BONDS (Continued)
The County may then contract with another acceptable bidder or re-advertise
this Invitation For Bid. If another bidder is accepted, and notice given within 90
days after the opening of bids, this acceptance shall bind the bidder as though
they were originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of
any provisions set out in the contract will in no way affect the right of the
County, thereafter, to enforce the provisions. Bonds to remain in effect for one
year after final payment becomes due.

C.17 PROJECT SCHEDULE
The successful bidder will be required to submit a detailed construction CPM
(critical path method) schedule upon notification of award or its intent.

C.18 NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be
made or asserted against the County by reason of any delays. The Contractor
shall not be entitled to an increase in the Total Contract Price or payment or
compensation of any kind from the County or direct, indirect, consequential
impact or other costs, expenses for damages, including but not limited to costs
of acceleration or inefficiency arising because of delay, disruption, interference
or hindrance from any cause whatsoever; provided, however, that this provision
shall not preclude recovery or damages by the Contractor for hindrance or
delays due solely to fraud, bad faith, or active interference on part of the County
or its agents. Otherwise, the Contractor shall only be entitled to extensions of
the Contract Time as the sole and exclusive remedy for such resulting delay, in
accordance with and to the extent specifically provided above.

C.19 NO INTEREST
Any monies not paid by the County when claimed to be due to the Contractor
under this Contract shall not be subject to interest including prejudgment
interest. Any monies not paid by the County when claimed to be due to the
Contractor for damages awarded in the case of construction delays shall not be
subject to prejudgment interest.

O
N
o

CONSTRUCTION OF CONTRACT

This Contract and the rights and responsibilities hereunder shall not be
construed more strongly against either party, regardless of the extent to which
such party may have participated in the preparation hereof.

END OF SECTION
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IFB#09-2569-DS
SECTION 00100

INSTRUCTIONS TO BIDDERS

D.01 THE WORK

Manatee County, in conjunction with Florida Power and Light, is replacing the
existing ditch system on the east side of Canal Road between 24™ Street East
and 29" Street East with a shallow swale atop of a pipe conveyance system.
Ditch bottom inlets will be placed along the swale to collect local runoff while the
pipe system will accommodate larger offsite flows traversing the area. As part of
this project minor utility adjustments will be required to accommodate the new
storm water system.

The Contractor shall furnish all shop drawings, working drawings, labor,
materials, equipment, tools, services and incidentals necessary to complete all
work required by these Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for
continuous service and shall include any repairs, replacements, and/or
restoration required as a result of damages caused prior to acceptance by the
Owner.

The Contractor shall furnish and install all materials, equipment and labor which

is reasonably and properly inferable and necessary for the proper completion of
the work, whether specifically indicated in the Contract Documents or not.

IFB#09-2569-DS Canal Road Stormwater Piping from 24™ Street East to 29" Street East 00100-1



D.02

D.03

IFB#09-2569-DS

SECTION 00100
INSTRUCTIONS TO BIDDERS

SECURING OF DOCUMENTS

Complete individual copies of the bidding documents for the project and/or
products can be obtained at the Manatee County Public Works Department
located at: 1022 26™ Avenue East, Bradenton, FL 34208: 941-708-7450,
Extension 7349 between the hours of 8:00 AM and 4:00 PM Monday through
Friday at no charge. Complete set of the Bidding Documents must be used in
preparing bids. Neither Owner nor Engineer assumes any responsibility for
errors and misinterpretations resulting from the use of incomplete sets of
Bidding Documents.

SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and
equipment) may be requested by the Owner for each bid item from any of the
Bidders; and the Bidder shall respond within five days after the date of such
request. Such list shall be accompanied by an experience statement with
pertinent information regarding similar projects and other evidence of
qualification for each such subcontractor, supplier, persons or organization if
requested by Owner. If Owner, after due investigation, has reasonable
objection to any proposed subcontractor, supplier, other person or organization,
Owner may, before the Notice of Award is given, request the apparent
successful Bidder to submit an acceptable substitute without an increase in
Contract Price or Contract Time.

If apparent successful Bidder declines to make any such substitution, Owner
may award the contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who Owner does not
make written objection to Contractor shall not be required to employ any
subcontractor, supplier, other person or organization who Contractor has
reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this contract
insofar as it applies to their Work, but this shall not relieve the prime contractor
from the full responsibility to the Owner for the proper completion of all Work to
be executed under this contract.

NOTE: _

Contractor shall supply a list providing a description of the work which
shall be performed by the proposed subcontractors along with the names
and locations of the subcontractors.
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D.05

IFB#09-2569-DS

SECTION 00100
INSTRUCTIONS TO BIDDERS

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the
County supplied forms. All blank spaces must be filled in as noted with
amounts extended and totaled and no changes shall be made in the wording of
the forms or in the items mentioned therein. In the event a change is made in
your submittal, the Bidder shall write its initials by the change. Any bid may be
rejected which contains any omissions, alterations, irregularities of any kind, or
which shall in any manner fail to conform to bid requirements.

A bid made by an individual, either in his/her own or proper person or under a
trade or firm name, shall be executed under the individual’s signature. If made
by a partnership, the bid shall be executed by two or more of the general
partners. If made by a corporation, the bid shall be executed by its President or
other legally authorized corporate officer or agent.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the
Bid Documents thoroughly; (b) visit the site to become familiar with local
conditions that may affect cost, progress, performance, or furnishing of the
Work; (c) consider federal, state, and local codes, laws, and regulations that
may affect costs, progress, performance, or furnishing of the Work; (d) study
and carefully correlate Bidder's observations with the Bid Documents; and (e)
notify Owner of all conflicts, errors, or discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate
and without express or implied warranty. Each Bidder may, at Bidder's own
expense, make or obtain any additional examinations, investigations,
explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the site or otherwise
which may affect cost, progress, performance or furnishing of the Work and
which Bidder deems necessary to determine his Bid for performing and
furnishing the Work in accordance with the time, price and other terms and
conditions of the Contract Documents.

Owner will provide each Bidder access to the site to conduct such explorations
and tests. Bidder shall fill all holes, clean up and restore the site to its former
condition upon completion of such explorations. The lands upon which the
Work is to be performed, rights-of-way and easements for access thereto, and
other lands designated for use by Contractor in performing the Work are
identified in the Contract Documents.
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IFB#09-2569-DS
SECTION 00100
INSTRUCTIONS TO BIDDERS

D.05 EXAMINATION OF CONTRACT DOCUMENTS AND SITE (Continued)
All additional lands and access thereto required for temporary construction
facilities or storage of materials and equipment are to be provided by
Contractor.

Easements for permanent structures or permanent changes in
existing structures are to be obtained and paid for by Owner unless otherwise
provided in the Contract Documents.

The accuracy of the existing utility locations shown on the plans is approximate
and without express or implied warranty. Each Bidder may, at Bidder’s own
expense, make or obtain any additional examinations, investigations,
explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the site or otherwise
which may affect cost, progress, performance or furnishing of the Work and
which Bidder deems necessary to determine his Bid for performing and
furnishing the Work in accordance with the time, price and other terms and
conditions of the Contract Documents.

Owner will provide each Bidder access to the site to conduct such explorations
and tests. Bidder shall fill all holes, clean up and restore the site to its former
condition upon completion of such explorations. The lands upon which the
Work is to be performed, rights-of-way and easements for access thereto, and
other lands designated for use by Contractor in performing the Work are
identified in the Contract Documents. All additional lands and access thereto
required for temporary construction facilities or storage of materials and
equipment are to be provided by Contractor. Easements for permanent
structures or permanent changes in existing structures are to be obtained and
paid for by Owner unless otherwise provided in the Contract Documents.

END OF SECTION
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IFB#09-2569-DS

SECTION 00200

Vendor Reqistration

All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed are a copy of the current Manatee County law that details the
County’s Local Preference and the County’s definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we
ask that in addition to registering on the County’s Web page, you fill out the
attached “Affidavit As To Local Business Form” that is included in this
section, have the completed document notarized, and mail the original to the
following address: Manatee County Administration Center, 1112 Manatee
Avenue West, Suite 803, Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will
enhance our opportunities to identify sources for goods and services, plus
identify Local Businesses. This information is used for soliciting quotations up
to $250,000.00 and for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the same
vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are
8:00 A.M. to 5:00 P.M., Monday through Friday on regular business days.
Please call (941) 749-3014 if you wish to have a purchasing staff member
assist you.

Quick steps to registration: www.mymanatee.org

A link to “Purchasing” is listed under “Quick Links” on page one of the County
Web Site.

On the left hand side of the Purchasing Web page, click on “Vendor
Registration”.

This will bring up the Vendor Registration form for on-line input. Please note
that the definition of a “Local Business” changed on March 17, 2009. The Web
page will be updated to include the current Law which has been provided in this
section of the bid.
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IFB#09-2569-DS
SECTION 00200
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

Thank you for reviewing this information and considering registering your
business with Manatee County. Registration is not mandatory; however, by
taking the time to register, you are helping the County to provide timely
notifications of quotation, bid and proposal opportunities to your business.

E.02 Section 2-26-6. Local preference, tie bids, local business defined.

(@) Whenever a responsible local business bidder and a responsible non-local
business bidder are found, upon the opening of bids, to have both submitted the
lowest responsive bid, the bid of the local bidder shall be awarded the contract.
Should more than one responsible local business bidder match the responsible
non-local business bidder’s lowest responsive bid, or should not responsible local
business bidder match the lowest responsive bid but two or more responsible non-
local business bidders submit lowest responsive bids for equal amounts, then the
award of the contract shall be determined by a chance drawing, coin toss, or similar
tie-breaking method conducted by the purchasing office and open to the public.
Any bidders seeking to be recognized as local businesses for purposes of this local
business preference provision may be required by the terms of the bid
announcement to certify they meet the definition of local business set forth in this
section, and to register as a local business with the county in the manner
prescribed by the county to facilitate the county’s ability to track the award of
contracts to local businesses and to allow the county to provide future notifications
to its local businesses concerning other bidding opportunities.

(b) Nothing herein shall be deemed to prohibit the inclusion of requirements with
respect to operating and maintaining a local place of business in any invitation for
bids when the bidder’s location materially affects the provisions of the services or
supplies that are required by the invitation.

(c) Local business is defined as a business legally authorized to engage in the
sale of the goods and/or services to be procured, and which certifies within its bid
that for at least six (6) months prior to the announcement of the solicitation of bids it
has maintained a physical place of business in Manatee, Desoto, Hardee,
Hillsborough, Pinellas or Sarasota County with at least one full-time employees at
that location.

(d) Each solicitation for bids made by the county shall contain terms expressly
describing the local business preference policies of the county, and shall provide
that by electing to submit a bid pursuant to a request for bids, all bidders are
deemed to understand and agree to those policies.

() For all contracts for architecture, professional engineering, or other
professional services governed by Florida Statute § 287.055, the Consultants’
Competitive Negotiation Act, the county shall include the local business status of a
firm among the factors considered when selecting which firms are “most highly
qualified.” In determining which firm is the “most qualified” for purposes of
negotiating a satisfactory contract, preference shall be given to a local business
where all other relevant factors are equal.
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IFB#09-2569-DS

SECTION 00200
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.02 Section 2-26-6. Local preference, tie bids, local business defined. (Continued)

(f) Local preference shall not apply to the following categories of contracts:

1. Goods or services provided under a cooperative purchasing agreement or
similar “piggyback” contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the
Consultants’ Competitive Negotiation Act, except as provided for in subsection (e)
above;

3. Purchases or contracts which are funded, in whole or in part, by a governmental
or other funding entity, where the terms and conditions of receipt of the funds
prohibit the preference;

4. Purchases or contracts made pursuant to a non-competitive award process,
unless otherwise provided by this section;

5. Any bid announcement which specifically provides that the general local
preference policies set forth in this section are suspended due to the unique nature
of the goods or services sought, the existence of an emergency as found by either
the county commission or county administrator, or where such suspension is, in the
opinion of the county attorney, required by law.

(9) To qualify for local preference under this section, a local business
must certify to the County that it:

1. Has not within the five years prior to the bid announcement admitted guilt or
been found guilty by any court or state or federal regulatory enforcement agency of
violation of any criminal law, or a law or administrative regulation regarding fraud;

2. Is not currently subject to an unresolved citation or notice of violation of any
Manatee County Code provision, except citations or notices which are the subject
of a current legal appeal, as of the date of the bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or taxes
to any governmental unit or taxing authority within Manatee County, except any
such sums which are the subject of a current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session,
with a quorum present and voting, on the 17" day of March, 2009.

END OF SECTION
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IFB#09-2569-DS
MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial Items B-F)
A. Authorized Representative

I, [name] , am the [title]

and the duly authorized representative of: [name of business]
and that | possess direct personal knowledge to make informed responses to these certifications and the
legal authority to make this Affidavit on behalf of myself and the business for which | am acting; and by electing to submit a
bid pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business preference policies of
Manatee County; and that | have the direct knowledge to state that this firm complies with all of the following conditions to
be considered to be a Local Business as required by the Manatee County Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods and/or
services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or Sarasota County with
at least one (1) fulltime employee at that location. The physical address of the location which meets the above criteria is:
[Initial]

C. Business History: | certify that business operations began at the above physical address with at least one fulltime
employee on [date] [Initial}

D.  Criminal Violations: | certify that within the past five years of the date of this Bid announcement, this business has not
admitted guilt nor been found guilty by any court or local, state or federal regulatory enforcement agency of violation of any
criminal law or administrative regulation regarding fraud. [Initial]

E. Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation or notice of
violation of any Manatee County Code provision, with the exception of citations or notices which are the subject of a legal
current appeal within the date of this bid announcement. [Initial]

F. Fees and Taxes: | certify that within this business is not delinquent in the payment of fines, liens, assessments, fees
or taxes to any governmental unit or taxing authority within Manatee County, with the exception of those which are the
subject of a legal current appeal. [Initial],

Each of the above certifications is required to meet the qualification of “Local Business” uhder Manatee County Code of
Law, 2-26-6.

Signature of Affiant

STATE OF FLORIDA
COUNTY OF

Sworn to (or affirmed) and subscribed before me this day of ,20___, by (name of person making statement).

(Notary Seal)  Signature of Notary:

Name of Notary (Typed or Printed)

Personally Known OR Produced Identification Type of Identification Produced

Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205
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IFB#09-2569-DS

SECTION 00300
BID FORM

(Submit in Triplicate)
For: Canal Road Stormwater Piping from 24" St. East to 29" St. East

TOTAL BID PRICE “A”: $
Based on a Completion Time of 220 calendar days

TOTAL BID PRICE “B”: $
Based on a Completion Time of 160 calendar days

Two schedules for Completion of the Work shall be considered. Each bid for completion by
the specified stated time shall be offered as a separate “Total Bid Price”. The County has the
sole authority to select the bid based on the Completion Time which is the best interest of the
County. Only one award shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with
full knowledge and understanding of the aforementioned herewith submit this bid, meeting each and
every specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall be
made a part of any agreement or contract between Manatee County and the successful bidder.
Failure to comply shall result in contract default, whereupon, the defaulting contractor shall be

required to pay for any and all re-procurement costs, damages, and attorney fees as incurred by the
County.

Communications concerning this Bid shall be addressed as follows:
Person’s Name:

Address: Phone:
Date: FL Contractor License#
Bidder is a WBE/MBE Vendor? Certification #
COMPANY’'S NAME:

AUTHORIZED SIGNATURE(S):

Name and Title of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)
TELEPHONE: () FAX: ( )

Acknowledge Addendum Nos. Dated: Acknowledge Addendum Nos. Dated
Acknowledge Addendum Nos. Dated: Acknowledge Addendum Nos. Dated
Acknowledge Addendum Nos. Dated: Acknowledge Addendum Nos. Dated
ACKNOWLEDGE SITE VISIT (NAME) DATE
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BID FORM
SECTION 00300

(Submit in Triplicate)
IFB# 09-2569-DS
[Page 1 of 2]

IFB#09-2569-DS

(Bid “A” - Based on Completion Time of 220 Calendar Days)

PROJECT NAME: Canal Road Stormwater Piping from 24" St. East to 29" St. East
PROJECT NUMBER 6067300
Item FDOT BID PRICE TOTAL
No. | ITEM DESCRIPTION UM | QTY. | pERUNIT | BID PRICE
1| 1011 Mobilization LS L™ $
2 102-1 Maintenance of Traffic LS ! $ $
3 | 104102 Synthetic Bales LF 20 $ $
4 | 1041 Floating Turbidity Barrier LF 45 $ $
5 | 1o Clearing & Grubbing LS ! $ $
6 | 1201 Regular Excavation CY 3021 | g $
7 120-6 Embankment (Inc. final grading cY 4166
work) ' $ $
8 285-705 Optional Base, Group 5 SY 100
(Crushed Concrete) $ $
9 327-70-1 Milling Existing Asphalt \% 87
Pavement, 1” $ $
10 | 334-1-11 Superpave Asphaltic Conc., TN 7
Traffic A, SP-9.5 $ $
11 400-1-2 Concrete Class |, Enwalls CYy 11.6 $ $
12 | 400-1-15 Concrete Class |, Miscellaneous CY 0.2 $ $
13 | 425-1-583 DBI Type H, J. Bot. <10’. Mod EA . ‘ A
14 | 425-2-71 MH, J-7, <10', Mod EA 2 ‘ R
15 | 430-175-101 | Pipe Culvert, Opt Mat, Round, LE 16
0-24"S/CD $ $
16 | 430-175-202 | Pipe Culvert, Opt Mat, Ellip., LF 34
25-36"S/CD $ $
17 | 430-175-203 | Pipe Culvert, Opt Mat, Ellip, LF 2600
37-48"S/CD $ $
BIDDER DATE
IFB#09-2569-DS Canal Road Stormwater Piping from 24" Street East to 29™ Street East 00300-2




IFB#09-2569-DS

BID FORM
SECTION 00300

(Submit in Triplicate)
IFB# 09-2569-DS
[Page 2 of 2)

(Bid “A” - Based on Completion Time of 220 Calendar Days)

PROJECT NAME:

Canal Road Stormwater Piping from 24™ St. East to 29™ St. East

PROJECT NUMBER 6067300

Item FDOT BID PRICE | TOTAL BID

No. | ITEM DESCRIPTION UM | QTY. | peguNIT PRICE

18 520-1-10 Concrete Curb and Gutter, LF 35
Type F $ $

19 536-73 Guardrail Removal LF 1196 | ¢ $

20 570-1-2 Performance Turf, Sod SY 6584 | ¢ $

21 630-1-12 Signals-Conduit, F & | LE 15
Underground $ $

22 635-1-11 Pull & Junction Boxes, F &1, EA 1
Pull Box $ $

23 660-2-106 Loop Detector, Inductive, EA 2
F&I|TypeF $ $

24 700-20-40 AS 1
Single Post Sign (Relocate) $ $

25 MISCELLANEOUS WORK s .|
AND CLEANUP $ $
DISCRETIONARY WORK
(ROADWAY) $52,500.00
SUBTOTAL ROADWAY $

26 Steel Casing, F & |, 14” $

27 6” DIP Class 50 Watermain LF 35
(RJ) $

28 6" 45 ° (degree) Bend $
DISCRETIONARY WORK
(UTILITIES) $2,000.00
SUBTOTAL UTILITIES $
TOTAL BID PRICE $

BIDDER DATE

IFB#09-2569-DS Canal Road Stormwater Piping from 24™ Street East to 29" Street East
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BID FORM

SECTION 00300

(Submit in Triplicate)
IFB# 09-2569-DS

age1io

IFB#09-2569-DS

(Bid “B” - Based on Completion Time of 160 Calendar Days)

PROJECT NAME: Canal Road Stormwater Piping from 24™ St. East to 29" St. East
PROJECT NUMBER 6067300
ltem FDOT BID PRICE | TOTAL BID
No. | ITEM DESCRIPTION UM | QTY. | pERUNIT |  PRICE
1| 101-1 Mobilization LS ! $ $
2 102-1 Maintenance of Traffic LS ! $ $
8 104-10-2 Synthetic Bales LF 20 $ $
4 104-11 Floating Turbidity Barrier LF 45 $ $
5 11011 Clearing & Grubbing LS ! $ $
6 120-1 Regular Excavation CY 3021 | g $
7 120-6 Embankment (Inc. final cY
grading work) 4166 | g $
8 285-705 Optional Base, Group 5 5% 100
(Crushed Concrete) $ $
9 327-70-1 Milling Existing Asphalt Sy 87
Pavement, 1” $ $
10 334-1-11 Superpave Asphaltic Conc, TN 7
Traffic A, SP-9.5 $ $
11 400-1-2 Concrete Class |, Endwalls CY 11.6 $ $
12 Concrete Class I,
400-1-15 CcYy
Miscellaneous 0.2 $ $
13 | 425.1.583 DBI Type H, J. Bot. <10". Mod EA . s .
14 | 425-2-71 MH, J-7, <10°, Mod EA 2 ‘ ‘
15 430-175-101 | Pipe Culvert, Opt Mat, Round, LE 16
0-24"S/CD $ $
16 430-175-202 | Pipe Culvert, Opt Mat, Ellip. LE 34
25-36"S/CD $ $
17 430-175-203 | Pipe Culvert, Opt Mat, Ellip. LE 2600
37-48"S/CD $ $
BIDDER DATE
IFB#09-2569-DS Canal Road Stormwater Piping from 24™ Street East to 29" Street East 00300-4




BID FORM
SECTION 00300

(Submit in Triplicate)
IFB# 09-2569-DS

IFB#09-2569-DS

age 2 o
(Bid “B” - Based on Completion Time of 160 Calendar Days)
PROJECT NAME: Canal Road Stormwater Piping from 24™ St. East to 29™ St. East
PROJECT NUMBER 6067300
Item FDOT BID PRICE | TOTAL BID
No. | ITEM DESCRIPTION UM | QTY. | pEpyNIT | PRICE
18 520-1-10 Concrete Curb and Gutter, Type LF 35
F $ $
19| 53673 Guardrail Removal LF 196 g $
20 | 570-1-2 Performance Turf, Sod SY 6584 | $
21 630-1-12 Signals-Conduit, F & | LF 15
Underground $ $
22 635-1-11 Pull & Junction Boxes, F & |, EA 1
Pull Box $ $
23 660-2-106 Loop Detector, Inductive, F & | EA 2
Type F $ $
24 | 700-20-40 Single Post Sign (Relocate) AS ! $ $
25 MISCELLANEOUS WORK AND LS 1
CLEANUP $
DISCRETIONARY WORK
(ROADWAY) $52,500.00
SUBTOTAL ROADWAY $
26 Steel Casing, F &1, 14” $
27 6" DIP Class 50 Watermain (RJ) | - % s $
28 . EA 4
6” 45 ° (degree) Bend $ $
DISCRETIONARY WORK
(UTILITIES) $2,000.00
SUBTOTAL UTILITIES $
TOTAL BID PRICE $
BIDDER DATE

IFB#09-2569-DS Canal Road Stormwater Piping from 24" Street East to 29" Street East
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IFB#09-2569-DS

SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN OFFICER
AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with IFB No. #09-2569-DS.
2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is L f

the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement

3. Name of individual signing this Sworn Statement is: )
Whose relationship to the above entity s

4, The Trench Safety Standards that will be in effect during the construction of this project shall include,
but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES
AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and
agrees to indemnify and hold harmless the Owner and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a. $
b. $
C. $
d. $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all available
geotechnical information and made such other investigations and tests as they may deem necessary to
adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this ___ day of , 20
(impress official seal)

Notary Public, State of Florida
My commission  expires:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein contained.
(Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

1. LICENSE # and COMPANY'S NAME:
CO. PHYSICAL ADDRESS:

TELEPHONE NUMBER: () FAX ( )
2. Bidding as an; ___; individual a partnership ___; a corporation____a joint venture;
3. If a partnership: list names and addresses of partners; if a corporation: list names of

officers, directors, shareholders, and state of incorporation; if joint venture: list names
and address of ventures’ and the same if any venturer is a corporation for each such
corporation, partnership, or joint venture:

4. Your organization has been in business (under this firm's name) as a
for how many years?

5. Describe and give the date and owner of the last three government projects you've
completed which are similar in cost, type, size, and nature as the one proposed (for a
public entity). Include contact name and phone number:

6. Have you ever been assessed liquidated damages under a contract during the past five
(5) years? If so, state when, where (contact name, address, and phone number) and
why.
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10.

11.

12.

13.

14.

IFB#09-2569-DS

Have you ever failed to complete work awarded to you? If so, state when, where
(contact name, address, phone number) and why?

Have you ever been debarred or prohibited from bidding on a governmental entity's
construction project? If yes, name the entity and describe the circumstances:

Name three individuals, governmental entities, or corporations for which you have
performed  similar work and to which you refer. Include contact name and phone
number:

1.

2.

3.

What specific steps have you taken to examine the physical conditions at or contiguous
to the site, including but not limited to, the location of existing underground facilities?

What specific physical conditions, including, but not limited to, the location of existing
underground facilities have you found which will, in any manner, affect cost, progress,
performance, or finishing of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

If any, list (with contract amount) WBE/MBE to be utilized:

What equipment do you own to accomplish this Work?
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15.  What equipment will you purchase/rent for the Work? (Specify which)

16.  List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process in
Florida:

Phone: ( )
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SECTION 00491
Drug Free Work Place Certification
SWORN STATEMENT PURSUANT TO RESOLUTION R-93-22
DRUG FREE WORK PLACES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioner’s

by
[Print individual's name and title]

for

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is
(If the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement:

| understand that no person or entity shall be awarded or receive a county contract for public
improvements, procurement of goods or services (including professional services) or a county
lease, franchise, concession or management agreement, or shall receive a grant of county
monies unless such person or entity has submitted a written certification to the County that it
will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that
the unlawful manufacture, distribution, dispensation, possession or use of a
controlled substance as defined by  893.02(4), Florida Statutes, as the same
may be amended from time to time, in the person's or entity's work place is
prohibited specifying the actions that will be taken against employees for violation
of such prohibition. Such written statement shall inform employees about:

() the dangers of drug abuse in the work place;

(i) the person's or entity's policy of maintaining a drug free
environment at all its work places, including but not limited to all
locations where employees perform any task relating to any portion
of such contract, business transaction or grant;

(iii) any available drug counseling, rehabilitation, and employee
assistance programs; and

(iv) the penalties that may be imposed upon employees for drug
abuse violations.
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IFB#09-2569-DS

2) Requiring the employee to sign a copy of such written statement to
acknowledge his or her receipt of same and advice as to the specifics of

such policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all of its
work places a written statement of its policy containing the foregoing elements (i)
through (iv). ’

(8) Notifying the employee in the statement required by subsection (1) that as a
condition of employment the employee will:

(i) abide by the terms of the statement; and

(i) notify the employer of any criminal drug statute conviction for a
violation occurring in the work place no later than five (5) days after
such a conviction.

(4) Notifying the County within ten (10) days after receiving notice under
subsection (3) from an employee or otherwise receiving actual notice of such
conviction.

(5) Imposing appropriate personnel action against such employee up to and
including termination; or requiring such employee to satisfactorily participate in a
drug abuse assistance or rehabilitation program approved for such purposes by a
federal, state, or local health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place
through implementation of sections (1) through (5) stated above.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE
CONTRACTING OFFICER FOR MANATEE COUNTY IS VALID THROUGH
DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION
SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR
BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT:

(1) Such person or entity has made false certification.

(2) Such person or entity violates such certification by failing to carry out the
requirements of sections (1), (2), (3), (4), (5), or (6) or Resolution R-01-36
Section 4, E (1) (a) or ‘

(3) Such a number of employees of such person or entity have been
convicted of violations occurring in the work place as to indicate that such
person or entity has failed to make a good faith effort to provide a drug
free work place as required by Resolution R-01-36 Section 4, E (1) (a).
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(Signature)

STATE OF FLORIDA

COUNTY OF
Sworn to and subscribed before me this day of , 2009
By
Personally known OR produced identification
My commission expires
Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]
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IFB#09-2569-DS
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 5,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

For
[print name of entity submitting sworn statement]

Whose business is:

and (if applicable) its Federal Employer Identification Number (FEIN) is
If the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement:

| understand that no person or entity shall be awarded or receive a county contract for public
improvements, procurement of goods or services (including professional services) or a county
lease, franchise, concession or management agreement, or shall receive a grant of county
monies unless such person or entity has submitted a written certification to the County that it
has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee
of Manatee County, the State of Florida, or any other public entity, including, but
not limited to the Government of the United States, any state, or any local
government authority in the United States, in that officer's or employee's official
capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition, by agreement to bid a fixed price,
or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion
of the County's Purchasing Director, reflects negatively upon the ability of the
person or entity to conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3)
above, which is a matter of record, but has not been prosecuted for such
conduct, or has made an admission of guilt of such conduct, which is a matter of
record, pursuant to formal prosecution. An admission of guilt shall be construed
to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been
convicted of or has admitted guilt to any of the crimes set forth above on behalf
of such and entity and pursuant to the direction or authorization of an official
thereof (including the person committing the offense, if he is an official of the
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business entity), the business shall be chargeable with the conduct herein above set
forth. A business entity shall be chargeable with the conduct of an affiliated
entity, whether wholly owned, partially owned, or one which has common
ownership or a common Board of Directors. For purposes of this Form, business
entities are affiliated if, directly or indirectly, one business entity controls or has
the power to control another business entity, or if an individual or group of
individuals controls or has the power to control both entities. Indicia of control
shall include, without limitation, interlocking management or ownership, identity
of interests among family members, shared organization of a business entity
following the ineligibility of a business entity under this Article, or using
substantially the same management, ownership or principles as the ineligible
entity.

Any person or entity who claims that this Article is inapplicable to him/her/it because a
conviction or judgment has been reversed by a court of competent jurisdiction shall prove the
same with documentation satisfactory to the County's Purchasing Director. Upon presentation
of such satisfactory proof, the person or entity shall be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE
CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT ANY CONTRACT
OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR
TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY
ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA |
COUNTY OF
Sworn to and subscribed before me this day of , 2009 by
Personally known OR produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the case of
a partnership, this affidavit shall be executed by the general partner(s). In the case of a
corporation, this affidavit shall be executed by the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF
MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the
"OWNER" and
the "CONTRACTOR," duly authorized to transact business in the state of Florida, with
offices located at

, hereinafter referred to as

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to
complete the Work for IFB No. IFB#09-2569-DS, Canal Road Stormwater Piping
from 24" Street East to 29" Street East, Bradenton Florida in strict accordance

with Contract Documents and any duly authorized subsequent addenda thereto, all of
which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Project Management Department, is responsible as the
OWNER and David O. Theung of Wade Trim hereinafter referred to as "ENGINEER,"
designed this project and is responsible for technical/engineering reviews and decisions.
The ENGINEER is a member of the OWNER'S project management team which is

collectively responsible in ensuring the Work is completed in accordance with the
Contract Documents. All communications involving this project will be addressed to:

County of Manatee

Public Works Department

Attn: Jeff Streitmatter

Public Works, Project Manager
IFB #09-2569-DS

1022 26™ Avenue East

Bradenton Florida 3420

Phone (941) 708-7450 ext. # 7335

IFB#09-2569-DS Canal Road Stormwater Piping from 24™ Street East to 29" Street East

Wade Trim
Attn: David O. Theung, P.E.
Engineer of Record

IFB# 09-2569-DS

8745 Henderson Road, Suite 220
Tampa, Florida 33634

Phone: (813) 882-8366
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IFB#09-2569-DS

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it

shall mean the OWNER'S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the

following representations:

3.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner

may affect cost, progress, performance or furnishing of the Work.

3.2 CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

3.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining
and carefully studying) all such examinations, investigations, explorations, tests, reports
and studies which pertain to the physical conditions at or contiguous to the site or which
otherwise may affect the cost, progress, performance or furnishing of the Work as
CONTRACTOR considers necessary for the performance or furnishing of the Work at
the Contract Price, within the Contract Time and in accordance with the other terms and
conditions of the Bid Documents; and no additional examinations, investigations,
explorations, tests, reports, studies or similar information or data are or will be required
by CONTRACTOR for such purposes.

3.4 CONTRACTOR has reviewed and checked all information and data shown or indicated on
the Bid Documents with respect to existing underground facilities at or contiguous to the
site and assumes responsibility for the accurate location of said underground facilities.
Any additional examinations, investigations, explorations, tests, reports, studies or
similar information or data in respect of said underground facilities conducted by the
CONTRACTOR will be done at the CONTRACTOR'S expense.

3.5 CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of
the Bid.
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3.6 CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.

3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER'S approval
and shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR'S
failure to coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

4.1 This Agreement and Bid Document IFB#09-2569-DS
4.2 Performance and/or other Bonds and Insurance Certificate(s)
4.3 Drawings (not attached)

4.4 Addenda numbers to , inclusive.

4.5 CONTRACTOR'’S Bid Form and any other information submitted by Contractor prior to
Notice of Award.

4.6  The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents amending,
modifying, or supplementing the Contract Documents.

4.7  The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed
above in this Article 4.
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5.2

5.3

IFB#09-2569-DS Canal Road Stormwater Piping from 24" Street East to 29" Street East
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Article 5. MISCELLANEOUS
5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of the
party sought to be bound; and specifically but without limitation, monies that may
become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law); and unless
specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignee from any duty or responsibility under
the Contract Documents.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns
and legal representatives to the other party hereto, its partners, successors, assigns and
legal representatives in respect of all covenants, agreements and obligations contained
in the Contract Documents.

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the
performance of the Work (IFB_No. #09-2569-DS Canal Road Piping, from 24" Street

East to 29" Street East Bradenton, Florida subject to additions and deductions as

provided therein, the sum of Dollars and

Cents ($ ) for Bid “ ” based on Completion Time of calendar days
and the sum of $1,423.00 as liquidated damages for each calendar day of delay.

CONTRACTOR

BY:

Signature

Type Name and Title of Signer
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The foregoing instrument was acknowledged before me this __ day of , 2009,
by , who is personally known to me or who has
produced as identification.

(Impress official seal)
Notary Public, State of Florida

My commission expires:

APPROVED, with a quorum present and voting this day of
2009.
ATTEST: R.B. SHORE COUNTY OF MANATEE, FLORIDA by its
Clerk of the Circuit Court Board of County Commissioners
BY:
CHAIRMAN
END OF SECTION
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APPLICATION FOR PAYMENT

Project
From To

Request No

Project No,

Purchase Order Number

County Bid No.
Consull

CONTRACT PAYMENT SUMMARY

Onginal contraci amount 3
Change arder(s)
Change order summary:
Number Daie Approved 1 Additive Deductive
SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER
SUBTOTALS K
Net change order subtatal _(Addiuve less Deductive) $
Current Contract Amount (CCA) _ (Onginal Amount + Change Order(s)) 3
Previous Status Current Status |
Value of the Work in Place S S
Value of Stored Matenals S $
Total Eamed _ ($ and % of CCA) s s
Retainage (Sand % of CCA) S S
Net Eamed  (Total eamed minus ge) $
TOTAL PREVIOUS PAYMENTS s
AMOUNT DUE THIS PAYMENT (Net Earned minus Previous Payments) 3

CONTRACTOR'S AFFIDAVIT OF NOTICE

CERTIFICATE The undersigned CONTRACTOR certifies that all items and amounts shown on this apphcation for payment are
on account of work performed, materials supplied and/or matenials stored on site and paid for by Contractor in accordance with the
Contract Di with due ds for previous Payment(s), if any, recesved by the Contractor from the Counly, and that

the cusrent payment shown 1s now due
NOTARY: CONTRACTOR:

State of Florida County of Signature:

Name of person authorized to sign Affidavit of Notice

Swurn to (or affirmed) and subscribed before me
this day of y \ by

TITLE

(Name of person giving notice) Contractor name, address and telephone No.:

(Signature of Natary Public - State of Florida)

Print, Type ar Stamp Commissioned Name

of Notary Public:

Personally Knawn or Produced Identification
Type of Identification Produced:

VERIFICATION, RECOMMENDATION, CONCURRENCES AND APPROVALS

(Signatures)

Quanuities venfied by

(Date)

Consultant / Engmeer

Prnject Manager

Deparinent Head

Paymeni Approved by the
Board of County Commussioners

Attested 1o by the Clerk of Circuit Count

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-1
00550-1

REVISED FEBRUARY 8, 2001
{Previous versions are obsolete)
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Change Order No.:
CONTRACT CHANGE ORDER Contract Amount:
(Present Value)
PROJECT: . Project Number:

NO. OF ITEM OESCRIPTION OF ITEM AND CHANGE OECREASE INCREASE

SAMPLE SHEET ONLY

OBTAIN CURRENT VERSION OF FORM

FROM PROJECT MANAGER

. .| TOTAL OECREASE TOTAL INCREASE"
Contractor: THE NET CHANC
Address: ADJUSTS THE CURRENT CONTRACT AMOUNT FROM
City / State: T0
Contractor ____ CALENDAR DAYS ARE ADDED TO THE SCHEDULE
Signature: WHICH CHANGES FINAL COMPLETION TO
RECOMMENDATION, CONCURRENCES AND APPROVALS
" SIGNATURES DATE
Consultant (as applicable):
Project Engineer:
Project Manager:
Department Head:
Approved by the Manatee County
Boarg of County Commissioners:
Chairman

Clerk of the Circuit Count:
MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-4 AUGUST 18, 2000

00550-4




CONTRACT CHANGE ORDER

Page 2 (Continuatlon)

Change Order No:

Project Number:

NO OF ITEM DESCRIPTION OF ITEM AND CHANQE DECREASE INCREASE
SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER
OECREASE SUBTOTAL INCREASE SUBTOTAL:

MANATEE COUNTY PROJECT MANAGEME‘JT FORM PMD-6A

00550-5

AUGUST 18, 2000




CONTRACT CHANGE ORDER

Page 3 (Continuation)

Change Order No:

Project Number:

NO QF ITEM

DESCRIPTION OF ITEM AND CHANGE

DECREASE

INCREASE

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-68

00550-6

.| OECREASE SUBTOTAL

|INCREASE SUBTOTAL

AUGUST 18, 2000




JUSTIFICATION FOR CHANGE

Project Number:

Change Order No :

1. NECESSITY FOR CHANGE:

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

2 Is change an alternate bid? (yes / no)

3 Does change substantially alter the physical size of the project? (yes / no)
(if yes, explain)

4 EHect of this change on other “Prime” contractors?

S  Has the Surety and insurance company baen notified, if applicable?

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-6
00550-7

AUGUST 18, 2000




DISCRETIONARY WORK - FIELD DIRECTIVE FIELD DIRECTIVE NO:

PROJECT:
PROJECT NO.:

ITEM ’ DESCRIPTION OF ITEM AND CHANGE DECREASE

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

DECREASE

THE DISCRETIONARY WORK AMOUNT IS
CONTRACTOR: DECREASED § FROM § 10
ADDRESS: $ WITH NO CHANGE TO THE TOTAL
CITY/STATE: CONTRACT AMOUNT
CONTRACTOR TIME CAN ONLY BE ADDED 8Y CHANGE ORDER
SIGNATURE:

RECOMMENDATION, CONCURRENCES AND APPROVALS

SIGNATURES DATE
CONSULTANT:
PROJECT ENGINEER:
PROJECT MANAGER:
SENIOR PROJECT MANAGER:
MANATEE COUNTY FLORIDA, PROJECT MANAGEMENT FORM PMD-7 JUNE 1, 2001

00550-8



CHECK ONE:
CERTIFICATE OF SUBSTANTIAL COMPLETION (S.C.) Partial: Total:
Project Title: Date Submitted:
Contractor Data: Project No.:
Name:
Address: S.C. Date (Proposed)
City/State/zip:

If the "Partial" completion box above is checked, the following description applies to the work
for which substantial completion is being sought. Otherwise, the work described in the
Contract including approved changes, if any, is certified to be substantially complete:
(Description of the portion of work substantially completed):

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

(USE CONTINUATION SHEETS IF NECESSARY)

A tentative list of items to be completed or corrected is attached hereto. This list may not be
all-inclusive, and the failure to include an item does not alter the Contractor's responsibility to
complete all of the contract work in accordance with the Contract Documents. The items in
the tentative list shall be completed or corrected by the Contractor within days of
substantial completion. The approved substantial completion date is: .

Contractor Signature / Date Engineer's Approval / Date

Printed Name and Title Printed Name and Title

The Contractor shall be responsible for security, operation, safety, maintenance, HVAC,
insurance and warranties in accordance with the Contract. The County will assume the
responsibility for paying the cost of electrical power from midnight of the date of Engineer's
approval as indicated above.

ATTACH THE INSPECTOR'S FINAL WALKTHROUGH LIST OF DEFICIENCIES.

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-8 MARCH 22, 2000
00550-9




FINAL RECONCILIATION, WARRANTY PERIOD DECLARATION
AND CONTRACTOR'S AFFIDAVIT

Project Title: Date Submitted:
Contractor Data’ : Project No.:
Name: SAMPLE SHEET ONLY
Address: OBTAIN CURRENT VERSION OF FORM|Warranty (months).
City/State/zip: FROM PROJECT MANAGER

This Final Reconciliation is for the work performed for Manatee County by the above named
Contractor, hereinafter called CONTRACTOR, pursuant to a contract dated
as amended, and acts as an addendum thereto.

It 1s agreed that all quantities and prices in the attached Final Pay Estimate No.

are correct, that the amount of $ , including retainage, is
due to the CONTRACTOR, that no claims are outstanding as between the parties, and that
the above stated sum represents the entirety of monies owed the CONTRACTOR.

It is further agreed that the warranty period for CONTRACTOR'S work pursuant to the
Contract is from to .

As (title) for CONTRACTOR, | have authority to bind said
CONTRACTOR, and as such make this final reconciliation, declaration and affidavit for the
purpose of inducing Manatee County to make final payment to CONTRACTOR for work done
at/upon
under said contract:

CONTRACTOR has paid all socia! security and withholding taxes accrued in connection with
this construction project.

CONTRACTOR has paid all workers' compensation and other insurance premiums mcurred
in connection with this construction project.

CONTRACTOR has paid for all required permits in connection with this construction project.
All laborers, materialmen, suppliers, subcontractors and service professionals who worked

for and/or supplied materials, equipment and/or services to the CONTRACTOR under this
construction contract have been paid in full.

(Afﬁant Signature)
NOTARY:
State of Florida County of , Sworn to (or affirmed) and subscribed before me
this day of , , by (person giving notice).

Signature of Notary Public - State of Florida:
Print, Type or Stamp Commissioned Name of Notary Public:

Personally known or produced identification
Type of Identification Produced:
MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-9 REVISED JANUARY 18, 2000

00550-10 (Previous versions are obsolete)



ADMINISTRATIVE CONTRACT ADJUSTMENT

Contract Adj. No.:

Contract Amount:
(Present Value)
PROJECT:
Project Number:
NO. OF ITEM DESCRIPTION OF ITEM AND CHANGE DECREASE INCREASE
BY EXECUTION OF THIS CHANGE ORDER THE CONTRACTOR AGREES THAT ALL
CLAIMS FOR ADDITIONAL CONTRACT TIME AND FEES FOR THE ITEMS IN THIS
CHANGE ORDER HAVE BEEN SATISFIED
TOTAL DECREASE: TOTAL INCREASE:
Contractor: THE NET CHANGE OF
Address: ADJUSTS THE CURRENT CONTRACT AMOUNT FROM
City / State: TO
Contractor
Signature: Date

RECOMMENDATION, CONCURRENCES AND APPROVALS

SIGNATURES

Consultant / Engineer

DATE

Project Manager:

Division Manager:

Department Director/
Deputy Director:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-14

00550-11

REV. May 2008




ADMINISTRATIVE CONTRACT ADJUSTMENT

Page 2 (Continuation)

Contract Adj. No.:

Project Number:

NO. OF ITEM

DESCRIPTION OF ITEM AND CHANGE

DECREASE

INCREASE

MANATEE COUNTY PROJECT MANAGEMENT FORhéloggﬂoDJ 4A

DECREASE SUBTOTAL:

INCREASE SUBTOTAL:

12

REV. May 2008




IFB#09-2569-DS
SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated
which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify
or change the bidding documents or the contract documents.

Agreement - The written Agreement between Owner and Contractor covering the Work to
be performed; other contract documents are attached to the Agreement and made a part
thereof as provided therein.

Written Amendment - A written amendment of the contract documents, signed by Owner
and Contractor on or after the effective date of the Agreement and normally dealing with the
non-engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used
by Contractor in requesting progress or final payments and which is to include such
supporting documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the Owner's
sole and absolute judgment will under all circumstances best serve the public interest.
Award shall be made by a majority vote of a quorum of Manatee County Board of County
Commissioners in open session; or by the Purchasing Director in accordance with
Ordinance 08-43, Manatee County Purchasing Ordinance.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to:
the bid form, drawings, Contract Documents, terms and conditions, and the proposed
contract documents (including all Addenda issued prior to receipt of bids); and becomes a
part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an
adjustment in the contract price or the contract time, issued on or after the effective date of
the Agreement.

IFB#09-2569-DS Canal Road Stormwater Piping from 24" Street East to 29" Street East 00700-1



IFB#09-2569-DS

Compensable Delay - Any delay beyond the control and without the fault or negligence of
the Contractor resulting from Owner-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after
the effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the contract documents
as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the
contract documents, or has been damaged prior to Project Representative's
recommendation of final payment (unless responsibility for the protection thereof has been
assumed by Owner).

Discretionary — Payment for all work that shall be made only at the Owner’s discretion in
order to satisfactorily complete the project in accordance with the Plans and Specifications.

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding
and contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the Owner, or any other contractor caused by events or circumstances such as,
but not limited to, acts of God or of the public enemy, fires, floods, freight embargoes, acts
of government other than Owner, or epidemics. Labor disputes and above average rainfall
shall give rise only to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the Work.

IFB#09-2569-DS Canal Road Stormwater Piping from 24" Street East to 29" Street East 00700-2



IFB#09-2569-DS

Field Order - A written order issued by Project Representative which orders minor chgnges
in the Work, but which does not involve a change in the contract price or the contract time.

Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been
avoided by the exercise of care, prudence, foresight, or diligence on the part of the
Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Director in
accordance with Ordinance 08-43, Manatee County Purchasing Code.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by the Board of County
Commissioners.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor fixing
the date on which the contract time will commence to run and on which Contractor shall
start to perform (ten (10) days from date of such notice) Contractor's obligations under the
contract documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner
with Contractor to review the Work schedules, to establish procedures for handling shop
drawings and other submissions, for processing periodical pay estimates, and such other
matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work
within the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance
tests and necessary corrections required of Contractor to demonstrate that individual
components of the work have been properly constructed and do operate in accordance with
the contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.
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Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.

Specifications - Those portions of the contract documents consisting of written tech_nical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with
any other subcontractor for the performance of a part of the Work at the site. Such person
or firm has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing such
facilities which have been installed underground to furnish any of the following services or
materials:  electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other control
systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective
date of the Agreement and signed by Owner and recommended by Project Representative
ordering an addition, deletion or revision in the Work, or responding to differing or
unforeseen physical conditions under which the Work is to be performed or to emergencies.
A work directive change may not change the contract price or the contract time; but is
evidence that the parties expect that the change directed or documented by a work directive
change will be incorporated in a subsequently issued change order following negotiations
by the parties as to its effect, if any, on the contract price or contract time.
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ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.

2.1 The Contractor must submit a proposed CPM (critical path method) schedule of the
Work at the preconstruction conference. The purpose of this schedule is to enable
the Owner to govern the Work, to protect the functions of the local government and
its citizens and to aid in providing appropriate surveillance. The Owner shall have
the right to reschedule work provided such rescheduling is in accord with the
remainder of terms of the contract. The schedule shall show, as a minimum, the
approximate dates on which each segment of the work is expected to be started and
finished, the proposed traffic flows during each month, the anticipated earnings by
the Contractor for each month and the approximate number of crews and equipment
to be used. The Owner, after necessary rescheduling and obtaining additional
information for specific purposes, shall review and approve the schedule. The
Contractor shall also forward to the Owner, as soon as practicable after the first day
of each month, a summary report of the progress of the various parts of the work
under the contract, in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the summary
report, the Contractor shall submit any necessary revisions to the original schedule
for the Owner's review and approval. In addition, more detailed schedules may be
required by the Owner for daily traffic control.

2.2 A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The contract time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the notice to proceed, but no work shall be done at the site prior to the
date on which the contract time commences to run.

2.3 If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required rate
of progress, the Owner may order the Contractor to increase his efficiency or to
improve the character of his work and the Contractor shall conform to such an order.
The failure of the Owner to demand any increase of such efficiency of any
improvement shall not release the Contractor from his obligation to secure the
quality of work or the rate of progress necessary to complete the Work within the
limits imposed by the contract. The Owner may require the Contractor to remove
from the Work such employees as the Owner deems incompetent, careless,
insubordinate or otherwise objectionable, or whose continued employment on the
Work is deemed to be contrary to the Owner's interest.

2.4 The Owner reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and promptly
connect and coordinate the Work with theirs.
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IFB#09-2569-DS
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1 The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary; what
is called for by one is as binding as if called for by all. The contract documents will
be construed in accordance with the laws and ordinances of the State of Florida and
the County of Manatee.

Should a conflict exist within the contract a document, the precedence in ascending
order of authority is as follows: 1) Standard Printed Contract Documents, 2) Special
Conditions, 3) General Conditions and 4) Drawings. Note: Computed dimensions
shall govern over scaled dimensions.

3.2 It is the intent of the contract documents to describe a functionally complete project
(or part thereof) to be constructed in accordance with the contract documents. Any
work, materials or equipment that may reasonably be inferred from the contract
documents as being required to produce the intended result will be supplied whether
or not specifically called for. When words which have a well-known technical or
trade meaning are used to describe work, materials, or equipment, such words shall
be interpreted in accordance with that meaning.  Reference to standard
specifications, manuals or codes of any technical society, organization or
association, or to the laws or regulations of any governmental authority, whether
such reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect at the time of opening of
bids, except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the contract documents) shall be effective to change the
duties and responsibilities of Owner, Contractor or Engineer, or any of their agents
or employees from those set forth in the Contract Documents.

3.3  The contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 A Work Directive Change

3.34 Administrative Contract Adjustment (ACA)

3.4  In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the
following ways:

3.4.1 A Field Order

3.4.2 Engineer's approval of a Shop Drawing or sample.
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ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

41 Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site and
shall have authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.

4.2  Contractor shall provide competent, suitable qualified personnel to survey and lay
out the Work and perform construction as required by the contract documents.
Contractor shall at all times maintain good discipline and order at the site. Except in
connection with the safety or protection of persons or the Work or property at the site
or adjacent thereto and except as otherwise indicated in the contract documents, all
Work at the site shall be performed during regular working hours and Contractor will
not permit overtime work or the performance of work on Saturday, Sunday or legal
holiday without Owner's written consent given after prior notice to Engineer (at least
72 hours in advance).

4.2.1 Contractor shall pay for all additional engineering charges to the Owner
for any overtime work which may be authorized. Such additional
engineering charges shall be a subsidiary obligation of Contractor and no
extra payment shall be made by Owner on account of such overtime
work. At Owner's option, overtime costs may be deducted from
Contractor's monthly payment request or Contractor's retainage prior to
release of final payment.

4.3  Unless otherwise specified, Contractor shall furnish and assume full responsibility for
all bonds, insurance, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work.

4.4  All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the
instruction of the applicable supplier except as otherwise provided in the contract
documents.

45  Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect contract with Contractor just as
Contractor is responsible for Contractor's own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between Owner or
Engineer and any such subcontractor, supplier or other person or organization, nor
shall it create any obligation on the part of Owner to pay or to see to the payment of
any monies due any such subcontractor, supplier or other person or organization.
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Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist Contractor, when necessary,
in obtaining such permits and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work.
At the completion of the Work, Contractor shall remove all waste materials, rubbish
and debris from and about the premises as well as all tools, appliances, construction
equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by Owner. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to prevent
damage, injury or loss to:

4941 all employees on the work and other persons and organizations who may
be affected thereby;
49.2 all the work and materials and equipment to be incorporated therein,

whether in storage on or off the site; and

493 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and underground
facilities not designated for removal, relocation or replacement in the
course of construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from
damage, injury or loss; and shall erect and maintain all necessary safeguards for
such safety and protection. Contractor shall provide and maintain all passageways,
guard fences, lights and other facilities for the protection required by public authority
or local conditions. Contractor shall provide reasonable maintenance of traffic way
for the public and preservation of the Owner's business, taking into full consideration
all local conditions. Contractor's duties and responsibilities for the safety and
protection of the work shall continue until such time as all the work is completed.
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4.10 Emergencies: In emergencies affecting the safety or protection of persons or the
work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or Owner, is obligated to act to prevent
threatened damage, injury or loss. Contractor shall give Owner prompt written
notice if Contractor believes that any significant changes in the work or variations
from the contract documents have been caused thereby. If Owner determines that a
change in the contract documents is required because of the action taken in
response to an emergency, a Work Directive Change or Change Order will be issued
to document the consequences of the changes or variation.

4.11 For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions
and achieve the results called for by the general design, be similar and of equal
substance to that specified and be suited to the same use as that specified. The
application will also contain an itemized estimate of all costs and delays or schedule
impacts that will result directly or indirectly from review, acceptance and provisions
of such substitute, including costs of redesign and claims of other contractors
affected by the resulting change, all of which will be considered by the Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish at
Contractor's expense, additional data about the proposed substitute. In rendering a
decision, Owner/Engineer and Contractor shall have access to any available float
time in the construction schedule. In the event that substitute materials or
equipment not included as part of the bid, but proposed after the effective date of the
agreement, are accepted and are less costly than the originally specified materials or
equipment, then the net difference in cost shall be credited to the Owner and an
appropriate change order executed.

4111 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the contract documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if
Contractor submits sufficient information to allow Engineer to determine
that the substitute proposed is equivalent to that indicated or required by
the contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and
no substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a change order or
an approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety
with respect to any substitute.

4.11.3 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs resulting
from any delays in the work while the substitute was undergoing review.
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4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards
for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of structures,
slopes and other controlling points necessary for the proper prosecution of the
construction work. Where rights-of-way, easements, property lines or any other
conditions which make the lay-out of the project or parts of the project critical are
involved, the Contractor will employ a competent surveyor who is registered in the
State of Florida for lay-out and staking. These stakes and marks shall constitute the
field control by and in accord with which the Contractor shall govern and execute the
work. The Contractor will be held responsible for the preservation of all stakes,
marks and if for any reason any of the stakes or marks or batter boards become
destroyed or disturbed, they will be immediately and accurately replaced by the
Contractor.

4.13 The Contractor has, by careful examination, satisfied himself as to the nature and
location of the work and all other matters which can in any way affect the work under
this contract, including, but not limited to details pertaining to boring, as shown on
the drawings, are not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the site of the work,
approximately at the locations indicated. The Contractor shall examine boring data,
where available, and make his own interpretation of the subsoil investigations and
other preliminary data, and shall base his bid on his own opinion of the conditions
likely to be encountered. In no event shall an extension of time be considered for
any conditions that existed at the time of bidding, nor shall the Contractor receive
extra compensation for completion of the project as intended by the drawings and in
keeping with the contact documents. No verbal agreement or conversation with any
officer, agent or employee of the Owner, before or after the execution of this
contract, shall affect or modify any of the terms or obligations herein contained.

4.14 If the Contractor, in the course of the work, finds that the drawings and/or Contract
Documents cannot be followed, he shall immediately inform the Owner in writing,
and the Owner shall promptly check the accuracy of the information. Any work done
after such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1 Owner shall furnish the data required of Owner under the contract documents
promptly and shall make payments to the Contractor within a reasonable time (no
more than 45 days) after the Work has been accepted by the County. The form of
all submittals, notices, change orders and other documents permitted or required to
be used or transmitted under the contract documents shall be determined by the
Owner/Engineer. Standard County forms shall be utilized.

5.2  The Owner shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required
for the erection of temporary construction facilities and storage of his materials,
together with right of access to same.
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5.3 The Owner shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not be
deemed an acceptance of any work not completed in accordance with the Contract
Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1 Without invalidating the Agreement and without notice to any surety, Owner may, at
any time, order additions, deletions or revisions in the Work. These will be
authorized by a written amendment, a change order, or a work directive change.
Upon receipt of any such document, Contractor shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the
contract documents (except as otherwise specifically provided).

6.2  Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

6.3 Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work.

6.4 At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or decrease
in the contract price or contract time for the proposed change. Engineer shall have
21 calendar days after receipt of the detailed proposal to respond in writing. The
proposal shall include an itemized estimate of all costs and time for performance that
will result directly or indirectly from the proposed change. Unless otherwise directed,
itemized estimates shall be in sufficient detail to reasonably permit an analysis by
Engineer of all material, labor, equipment, subcontracts, overhead costs and fees,
and shall cover all Work involved in the change, whether such Work was deleted,
added, changed or impacted. Notwithstanding the request for quotation, Contractor
shall carry on the Work and maintain the progress schedule. Delays in the submittal
of the written and detailed proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71 The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
his expense without change in the contract price.
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7.2 The contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the contract price shall be
based on written notice delivered by the party making the claim to the other party.
Notice of the amount of the claim with supporting data shall be delivered within ten
(10) days from the beginning of such occurrence and shall be accompanied by
claimant's written statement that the amount claimed covers all known amounts
(direct, indirect and consequential) to which the claimant is entitled as a result of the
occurrence of said event.

7.3  The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
Owner's discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
contract documents, cost will be determined by application of such unit
prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
overhead and profit.  (Contractor shall submit an itemized cost
breakdown together with supporting data.)

7.4  Either Owner or Contractor may make a claim for an adjustment in the contract
price. The unit price of an item of unit price Work shall be subject to re-evaluation
and adjustment under the following conditions:

7.4.1 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the
particular item of unit price Work performed by Contractor differs by more
than 15% from the estimated quantity of such item indicated in the
Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as a result
thereof; or

744 If Owner believes that the quantity variation entitles it to an adjustment in

the unit price; or

7.45 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.
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ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1

8.2

8.3

Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the
extent of the claim with supporting data shall be delivered within fifteen (15) days
from detection or beginning of such occurrence and shall be accompanied by the
claimant's written statement that the adjustment claimed is the entire adjustment to
which the claimant has reason to believe it is entitled as a result of the occurrence of
said event.

The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to,
acts or neglect by Owner or others performing additional work; or to fires, floods,
epidemics, abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated
herein) and guarantees to Owner that all work will be in accordance with the contract
documents and will not be defective; that Owner, representatives of Owner,
governmental agencies with jurisdictional interests will have access to the work at
reasonable time for their observation, inspecting and testing (Contractor shall give
Engineer timely notice of readiness of the work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections,
and approval certifications and/or acceptance, unless otherwise stated by Owner).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer,
be uncovered for observation. Such uncovering shall be at Contractor's expense
unless Contractor has given Engineer timely notice of Contractor's intention to cover
the same and Engineer has not acted with reasonable promptness in response to
such notice. Neither observations by Engineer nor inspections, tests, or approvals
by others shall relieve Contractor from Contractor's obligations to perform the work in
accordance with the contract documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, Owner may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear
all direct, indirect and consequential costs for satisfactory reconstruction or removal
and replacement with non-defective work, including, but not limited to fees and
charges of engineers, architects, attorneys and other professionals and any
additional expenses experienced by Owner due to delays to other Contractors
performing additional work and an appropriate deductive change order shall be
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issued. Contractor shall further bear the responsibility for maintaining schedule and
shall not be entitled to an extension of the contract time and the recovery of delay
damages due to correcting or removing defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the
contract documents, or fails to comply with any other provision of the
contract documents, Owner may correct and remedy any such
deficiency. To the extent necessary to complete corrective and remedial
action, Owner may exclude Contractor from all or part of the site, take
possession of all or part of the work, Contractor's tools, construction
equipment and machinery at the site or for which Owner has paid

Contractor but which are stored elsewhere. All direct, indirect and
consequential costs of Owner in exercising such rights and remedies will
be charged against Contractor in an amount approved as to
reasonableness by Engineer and a change order will be issued
incorporating the necessary revisions.

9.3.2 If within three years after the date of completion or such longer period of
time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any
work is found to be defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner's written instructions, either correct
such defective work or if it has been rejected by Owner, remove it from
the site and replace it with non-defective work. If Contractor does not
promptly comply with the terms of such instruction, Owner may have the
defective work corrected/removed and all direct, indirect and
consequential costs of such removal and replacement will be paid by
Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

Owner may, at any time and without cause, suspend the work or any portion thereof
for a period of not more than ninety (90) days by written notice to Contractor, which
will fix the date on which work will be resumed. Contractor shall be allowed an
increase in the contract price or an extension of the contract time, or both, directly
attributable to any suspension if Contractor makes an approved claim therefore.

Owner may terminate the contract if Contractor commences a voluntary case under
any chapter of the Bankruptcy Code or any similar action by filing a petition under
any other federal or state law relating to the bankruptcy or insolvency; if a petition is
filed against the Contractor under any chapter of the Bankruptcy Code or similar
relief under any other federal or state law; if Contractor persistently fails to perform
the work in accordance with the contract documents; if Contractor disregards laws or
regulations of any public body having jurisdiction or the Engineer; or otherwise
violates in any substantial way any provisions of the contract.
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10.2.1 Owner may, after giving Contractor (and the surety, if there is one) seven
(7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to Contractor
for trespass or conversion); incorporate in the work all materials and
equipment stored at the site or for which owner has paid Contractor but
which are stored elsewhere, and finish the work as Owner may deem
expedient. In such case, Contractor shall not be entitled to receive any
further payment beyond an amount equal to the value of material and
equipment not incorporated in the work, but delivered and suitably
stored, less the aggregate of payments previously made. If the direct
and indirect costs of completing the work exceed the unpaid balance of
the contract price, Contractor shall pay the difference to Owner. Such
costs incurred by Owner shall be verified by Owner and incorporated in a
change order; but in finishing the work, Owner shall not be required to
obtain the lowest figure for the work performed. Contractor's obligations
to pay the difference between such costs and such unpaid balance shall
survive termination of the Agreement.

If, through no act or fault of Contractor, the work is suspended for a period of more
than ninety (90) days by Owner or under an order of court or other public authority,
or Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
Owner terminate the Agreement and recover from Owner payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of
payment or Owner has failed to make any payment as aforesaid, Contractor may
upon seven (7) days written notice to Owner stop the work until payment of all
amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

11.1

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of
final payment) will be a condition precedent to any exercise by Owner or Contractor
of such right or remedies as either may otherwise have under the contract
documents or by laws or regulations in respect of any such claim, dispute or other
matter. No action, either at law or at equity, shall be brought in connection with any
such claim, dispute or other matter later than thirty (30) days after the date on which
Owner/Engineer has rendered such written decision in respect thereof. Failure to
bring an action within said thirty (30) day period shall result in Engineer's decision
being final and binding on the Contractor. In no event may any such action be
brought after the time at which instituting such proceedings would be otherwise
barred by the applicable statute of limitations.
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Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof,
or Engineer's final decision, except for claims which have been waived by the
making and acceptance of final payment, the Contractor shall first submit written
notice(s) of contract claims to the Purchasing Director for a decision; the Contractor
may request a conference with the Purchasing Director. Claims include, without
limitation, disputes arising under the contract and those based upon breach of
contract, mistake, misrepresentation, or other cause for modification or revision.
Contract claims shall use the process detailed in Section 2-26-63, Manatee County
Purchase Code, Ordinance 08-43.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1

12.2

Resident Project Representative is Engineer/Owner's Agent, who will act as directed
by and under the supervision of the Engineer, and who will confer with
Owner/Engineer regarding his actions. Resident Project Representative's dealing in
matters pertaining to the on-site work shall, in general, be only with the
Owner/Engineer and Contractor and dealings with subcontractors shall only be
through or with the full knowledge of Contractor.

Resident Project Representative will:

12.2.1 Review the progress schedule, schedule of shop drawing submissions
and schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

12.2.2 Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

12.2.3 Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by Owner/Engineer,
assist in obtaining additional details or information when required at the
job site for proper execution of the Work.

12.2.4 Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

12.2.5 Advise Owner/Engineer and Contractor or his superintendent
immediately of the commencement of any work requiring a shop drawing
or sample submission if the submission has not been approved by the
Owner/Engineer.
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12.2.7

12.2.8

12.2.9

12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

IFB#09-2569-DS

Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in accordance
with the contract documents and that completed work will conform to the
contract documents.

Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests
or approvals required or if work has been damaged prior to final
payment; and advise Owner/Engineer when he believes work should be
corrected or rejected or should be uncovered of observation or requires
special testing, inspection or approval.

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in ‘the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures and
start-ups.

Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to Owner/Engineer.

Transmit to Contractor, Owner/Engineer's clarifications and
interpretations of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with recommendations
to Owner/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, Owner/Engineer's clarifications and interpretations of the
contract documents, progress reports and other project related
documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to Owner/Engineer.

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

IFB#09-2569-DS Canal Road Stormwater Piping from 24™ Street East to 29" Street East 00700-17



12.2.15

12.2.16

12.2.17

12.2.18

12.2.19

12.2.20

12.2.21

12.2.22

12.3

12.3.1

12.3.2

12.3.3

12.3.4
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Furnish Owner/Engineer periodic reports as required of progress of the
work and Contractor's compliance with the approved progress schedule
and schedule of shop drawing submissions.

Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their relation to
the schedule of values, work completed and materials and equipment
delivered at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed, and
deliver this material to Owner/Engineer for his review prior to final
acceptance of the work.

Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of Owner/Engineer and
Contractor and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and
make recommendations to Owner/Engineer concerning acceptance.

Except upon written instructions of Owner/Engineer, Resident Project
Representative.

Shall not authorize any deviation from the contract documents or
approve any substitute materials or equipment;

Shall not exceed limitations on Owner/Engineer's authority as set forth in
the contract documents;

Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the work;

Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of construction
unless such is specifically called for in the contract documents;
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12.3.5 Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

12.3.6 Shall not authorize Owner to occupy the project in whole or in part; and
12.3.7 Shall not participate in specialized field or laboratory tests.
ARTICLE 13 - APPRENTICES

13.1 In accordance with the requirement of Section 446.011, Florida Statutes, the
following requirements to safeguard the welfare of apprentices and trainees shall be
a part of this contract, if applicable.

13.1.1 Contractor agrees to hire for the performance of the contract, a number
of apprentices or trainees in each occupation which bears to the average
number of the journeymen in that occupation to be employed in the
performance of the contract, the ratio of at least one apprentice or trainee
to every five journeymen.

13.1.2 Contractor agrees, when feasible to assure that 25% of such apprentices
or trainees are in their first year of training, except when the number of
apprentices or trainees to be hired is fewer than four.

13.1.3 Contractor agrees to submit, at three month intervals, to the Bureau of
Apprenticeship of the Division of Labor, records of employment by trade
of the number of apprentices or trainees employed; race of all
apprentices; the number of apprentices or trainees in their first year of
training; and total hours of work of all apprentices, trainees, and
journeymen.

13.1.4 Contractor agrees to submit to the Bureau of Apprenticeship of the
Division of Labor, at three month intervals, a statement describing steps
taken toward making a diligent effort in the hiring of apprentices and
trainees and containing a breakdown by craft of hours worked and wages
paid for first year apprentices or trainees, other apprentices or trainees
and journeymen.

NOTE: The form of all submittals, notices, change orders and other documents permitted
or required to be used or transmitted under the Contract shall be determined by the
County. Standard County forms shall be utilized.

END OF SECTION
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2379 Broad Street, Brooksville, Florida 34604-6899
(352) 796-7211 or 1-800-423-1476 (FL only)

TDD only 1-800-231-6103 (FL only)

On the Internet at: WaterMatters.org

Southwest Florida
Water Management District

Tampa Service Office
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January 7, 2009

Board of County Commissioners, Manatee
County

c/o H. Wayne Roberts, P.E.

Manatee County Public Works - Engineering
1022 26th Avenue East

Bradenton, FL 34208

Subject: Final Agency Action Transmittal Letter
ERP General Construction
Permit No.: 44011147.003
Project Name: Manatee County - Canal Road Piping
County: Manatee
Sec/Twp/Rge: 2/34S/17E and 7/34S/18E

Dear Mr. Roberts:

This letter constitutes notice of Final Agency Action for approval of the permit referenced
above. Final approval is contingent upon no objection to the District's action being
received by the District within the time frames described below.

You or any person whose substantial interests are affected by the District's action
regarding a permit may request an administrative hearing in accordance with Sections
120.569 and 120.57, Florida Statutes, (F.S.), and Chapter 28-106, Florida Administrative
Code, (F.A.C.), of the Uniform Rules of Procedure. A request for hearing must: (1)
explain how the substantial interests of each person requesting the hearing will be
affected by the District's action, or proposed action, (2) state all material facts disputed
by the person requesting the hearing or state that there are no disputed facts, and (3)
otherwise comply with Chapter 28-106, F.A.C. Copies of Sections 28-106.201 and
28-106.301, F.A.C. are enclosed for your reference. A request for hearing must be filed
with (received by) the Agency Clerk of the District at the District's Brooksville address
within 21 days of receipt of this notice. Receipt is deemed to be the fifth day after the
date on which this notice is deposited in the United States mail. Failure to file a request
for hearing within this time period shall constitute a waiver of any right you or such person
may have to request a hearing under Sections 120.569 and 120.57, F.S. Mediation
pursuant to Section 120.573, F.S., to settle an administrative dispute regarding the
District's action in this matter is not available prior to the filing of a request for hearing.

Enclosed is a "Noticing Packet" that provides information regarding the District Rule
40D-1.1010, F.A.C., which addresses the notification of persons whose substantial
interests may be affected by the District's action in this matter. The packet contains
guidelines on how to provide notice of the District's action, and a notice that you may use.

The enclosed approved construction plans are part of the permit, and construction must
be in accordance with these plans. oY P
H OEd VED
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If you have questions concerning the permit, please contact Nicole R. Mytyk, E.I., at the Sarasota Service Office,
extension 6591. For assistance with environmental concerns, please contact David W. Jenkins, extension 6545.

\W.S., Director
ation Department -

RTM:NRM:DWJ:mt

Enclosures: Approved Permit w/Conditions Attached:
Approved Construction Drawings
Statement of Completion
Notice of Authorization to Commence Construction
Noticing Packet (42.00-039)
Sections 28-106.201 and 28-106.301, F.A.C.

cclenc: File of Record 44011147.003

Jeffrey D. Trim, P.E., Wade Trim, Inc.



SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
ENVIRONMENTAL RESOURCE
GENERAL CONSTRUCTION MODIFICATION
PERMIT NO. 44011147.003

l Expiration Date: January 7, 2014 | PERMIT ISSUE DATE: January 7, 2009

This permit is issued under the provisions of Chapter 373, Florida Statutes, (F.S.), and the Rules
contained in Chapters 40D-4 and 40, Florida Administrative Code, (F.A.C.). The permit authorizes the
Permittee to proceed with the construction of a surface water management system in accordance with the
information outlined herein and shown by the application, approved drawings, plans, specifications, and
other documents, attached hereto and kept on file at the Southwest Florida Water Management District
(District). Unless otherwise stated by permit specific condition, permit issuance constitutes certification of
compliance with state water quality standards under Section 401 of the Clean Water Act, 33 U.S.C. 1341.
All construction, operation and maintenance of the surface water management system authorized by this
permit shall occur in compliance with Florida Statutes and Administrative Code and the conditions of this
permit.

PROJECT NAME: Manatee County - Canal Road Piping

GRANTED TO: Board of County Commissioners, Manatee County
c/o H. Wayne Roberts, P.E., Manatee County Public Works -
Engineering, 1022 26th Avenue East
Bradenton, FL 34208

ABSTRACT: This permit authorizes the construction of approximately 1,260 feet of twin 38" x 60" pipes
and a shallow swale within an existing ditch on the east side of Canal Road between 24th Street East and
29th Street East in Manatee County. This surface water management system has been designed to
replace both the conveyance capacity and the water quality attributes of the existing ditch. Information
regarding the surface water management system, 100-year floodplain, wetlands and/or surface waters is
stated below and on the permitted construction drawings for the project.

OP. & MAINT. ENTITY: Manatee County Public Works
COUNTY: Manatee

SEC/TWP/RGE: 2/34S/17E and 7/34S/18E
TOTAL ACRES OWNED

OR UNDER CONTROL: 1.10

PROJECT SIZE: 1.10 Acres

LAND USE: Government

DATE APPLICATION FILED:  April 25, 2008

AMENDED DATE: N/A
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Water Quantity/Quality

Comments: Construction includes approximately 1,260 feet of twin 38" x 60" pipes to replace the
existing ditch on the east side of Canal Road between 24th Street East and 29th Street East. A
shallow swale on top of the twin pipes will replace the water quality attributes of the existing ditch;
thus no adverse water quality impacts are anticipated by the proposed activities. The Engineer of
Record and Manatee County have certified that adverse water quantity impacts will not result from
the proposed project.

A mixing zone is not required.
A variance is not required.

100-Year Floodplain
Encroachment Compensation Compensation Encroachment
(Acre-Feet of fill) | (Acre-Feet of excavation) Type* Result**(feet)
.0.00 0.00 N/A N/A

Comments: Rigorous hydrologic and hydraulic modeling has demonstrated the twin pipes will
replace the conveyance capacity of the existing ditch for flows resulting from the 100-year,
24-hour storm event.

Environmental Considerations

Wetland/Surface Water Information Count of Wetlands: 1
Wetland Name Total  |Not Impacted|  Permanent Impacts Temporary Impacts
Acres Acres Acres Functional Acres Functional
Loss* Loss*
Roadside Ditch 0.90 0.00 0.90 0.00 0.00 0.00,
Total: : 0.90 0.0 0.90 0.00 0.00] 0.00

* For impacts that do not require mitigation, their functional loss is not included.

Wetland Comments: Wetlands are not located within the project area for this Environmental
Resource Permit (ERP). There is, however, a 0.90 acre upland-cut ditch located in the project
area that will receive permanent filling impacts due to the installation of a conveyance pipe. All
other terms and conditions of Management and Storage of Surface Water (MSSW) Permit

No. 4011147.00, dated November 22, 1993, and entitled Manatee County - Canal Road
Improvements, and Wetland Resource Permit (WRP) No. 4111480.000, dated January 10, 1994,
and entitled Manatee Co-Canal Road, apply.

Mitigation Comments: Wetland mitigation is not required for impacts to upland-cut ditches
pursuant to subsection 3.2.2.2 of the Basis of Review. Under this subsection, wetland mitigation
is not required for impacts to upland-cut ditches that do not provide significant habitat for
threatened or endangered species and were not constructed to divert natural stream flow.

A regulatory conservation easement is not required.

A proprietary conservation easement is not required.

SPECIFIC CONDITIONS

1.

If the ownership of the project area covered by the subject permit is divided, with someone other
than the Permittee becoming the owner of part of the project area, this permit shall terminate,
pursuant to Section 40D-1.6105, F.A.C. In such situations, each land owner shall obtain a permit
(which may be a modification of this permit) for the land owned by that person. This condition shall
not apply to the division and sale of lots or units in residential subdivisions or condominiums.
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2. Unless specified otherwise herein, two copies of all information and reports required by this permit
shall be submitted to:

Sarasota Regulation Department

Southwest Florida Water Management District
6750 Fruitville Road

Sarasota, FL 34240-9711

The permit number, title of report or information and event (for recurring report or information
submittal) shall be identified on all information and reports submitted.

3. The Permittee shall retain the design engineer, or other professional engineer registered in
Florida, to conduct on-site observations of construction and assist with the as-built certification
requirements of this project. The Permittee shall inform the District in writing of the name, address
and phone number of the professional engineer so employed. This information shall be submitted
prior to construction.

4, Within 30 days after completion of construction of the permitted activity, the Permittee shall submit
to the Sarasota Service Office a written statement of completion and certification by a registered
professional engineer or other appropriate individual as authorized by law, utilizing the required
Statement of Completion and Request for Transfer to Operation Entity form identified in Chapter
40D-1.659, F.A.C., and signed, dated and sealed as-built drawings. The as-built drawings shall
identify any deviations from the approved construction drawings.

5. The District reserves the right, upon prior notice to the Permittee, to conduct on-site research to
assess the pollutant removal efficiency of the surface water management system. The Permittee
may be required to cooperate in this regard by allowing on-site access by District representatives,
by allowing the installation and operation of testing and monitoring equipment, and by allowing
other assistance measures as needed on site.

6. All construction is prohibited within the permitted project area until the Permittee acquires legal
ownership or legal control of the project area as delineated in the permitted construction drawings.

7. The District, upon prior notice to the Permittee, may conduct on-site inspections to assess the
effectiveness of the erosion control barriers and other measures employed to prevent violations of
state water quality standards and avoid downstream impacts. Such barriers or other measures
should control discharges, erosion, and sediment transport during.construction and thereafter.
The District will also determine any potential environmental problems that may develop as a resuit
of leaving or removing the barriers and other measures during construction or after construction of
the project has been completed. The Permittee must provide any remedial measures that are
needed.

8. This permit is issued based upon the design prepared by the Permittee’s consultant. If at any
time it is determined by the District that the Conditions for Issuance of Permits in Rules 40D-4.301
and 40D-4.302, F.A.C., have not been met, upon written notice by the District, the Permittee shall
obtain a permit modification and perform any construction necessary thereunder to correct any
deficiencies in the system design or construction to meet District rule criteria. The Permittee is
advised that the correction of deficiencies may require re-construction of the surface water
management system and/or mitigation areas.

9. This modification, Construction Permit No. 44011147.003 amends the previously issued
Construction Permit No. 44011147.002 and changes condition(s). All other original permit
conditions remain in effect.
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10. Prior to commencing any dewatering activities, a plan shall be submitted and approved by the
District in writing. The Permittee shall submit two sets of dewatering plans, with supporting
calculations, signed and sealed by a Florida Professional Engineer. The plans shall include, at a
minimum, sediment sump locations and sizes, pump sizes and locations, location of discharge
point(s) and the expected duration of dewatering.

GENERAL CONDITIONS

The general conditions attached hereto as Exhibit "A" are hereby incorporated into this permit by
reference apd th rmittee shall comply with them.

%

uthoréwﬁature




EXHIBIT "A"

All activities shall be implemented as set forth in the plans, specifications and performance criteria as approved by
this permit. Any deviation from the permitted activity and the conditions for undertaking that activity shall constitute
a violation of this permit.

This permit or a copy thereof, complete with all conditions, attachments, exhibits, and modifications, shall be kept
at the work site of the permitted activity. The complete permit shall be available for review at the work site upon
request by District staff. The permittee shall require the contractor to review the complete permit prior to
commencement of the activity authorized by this permit.

For general permits authorizing incidental site activities, the following limiting general conditions shall also apply:

a. If the decision to issue the associated individual permit is not final within 90 days of issuance of the
incidental site activities permit, the site must be restored by the permittee within 90 days after notification
by the District. Restoration must be completed by re-contouring the disturbed site to previous grades and
slopes re-establishing and maintaining suitable vegetation and erosion control to provide stabilized
hydraulic conditions. The period for completing restoration may be extended if requested by the permittee
and determined by the District to be warranted due to adverse weather conditions or other good cause. In
addition, the permittee shall institute stabilization measures for erosion and sediment control as soon as
practicable, but in no case more than 7 days after notification by the District.

b. The incidental site activities are commenced at the permittee's own risk. The Governing Board will not
consider the monetary costs associated with the incidental site activities or any potential restoration costs
in making its decision to approve or deny the individual environmental resource permit application.
Issuance of this permit shall not in any way be construed as commitment to issue the associated individual
environmental resource permit.

Activities approved by this permit shall be conducted in a manner which does not cause violations of state water
quality standards. The permittee shall implement best management practices for erosion and a pollution control to
prevent violation of state water quality standards. Temporary erosion control shall be implemented prior to and
during construction, and permanent control measures shall be completed within 7 days of any construction activity.
Turbidity barriers shall be installed and maintained at all locations where the possibility of transferring suspended
solids into the receiving waterbody exists due to the permitted work. Turbidity barriers shall remain in place at all
locations until construction is completed and soils are stabilized and vegetation has been established. Thereafter
the permittee shall be responsible for the removal of the barriers. The permittee shall correct any erosion or
shoaling that causes adverse impacts to the water resources.

Water quality data for the water discharged from the permittee's property or into the surface waters of the state
shall be submitted to the District as required by the permit. Analyses shall be performed according to procedures
outlined in the current edition of Standard Methods for the Examination of Water and Wastewater by the American
Public Health Association or Methods for Chemical Analyses of Water and Wastes by the U.S. Environmental
Protection Agency. If water quality data are required, the permittee shall provide data as required on volumes of
water discharged, including total volume discharged during the days of sampling and total monthly volume dis-
charged from the property or into surface waters of the state.

ERP General Conditions
Individual (Construction, Conceptual, Mitigation Banks), General,
Incidental Site Activities, Minor Systems
Page 10of 3
41.00-023{03/04)



10.

1.

12.

13.

14.

District staff must be notified in advance of any proposed construction dewatering. If the dewatering activity is
likely to result in offsite discharge or sediment transport into wetlands or surface waters, a written dewatering plan
must either have been submitted and approved with the permit application or submitted to the District as a permit
prior to the dewatering event as a permit modification. A water use permit may be required prior to any use
exceeding the thresholds in Chapter 40D-2, F.A.C.

Stabilization measures shall be initiated for erosion and sediment control on disturbed areas as soon as
practicable in portions of the site where construction activities have temporarily or permanently ceased, but in no
case more than 7 days after the construction activity in that portion of the site has temporarily or permanently
ceased.

Off-site discharges during construction and development shall be made only through the facilities authorized by
this permit. Water discharged from the project shall be through structures having a mechanism suitable for
regulating upstream stages. Stages may be subject to operating schedules satisfactory to the District.

The permittee shall complete construction of all aspects of the surface water management system, including
wetland compensation (grading, mulching, planting), water quality treatment features, and discharge control
facilities prior to beneficial occupancy or use of the development being served by this system.

The following shall be properly abandoned and/or removed in accordance with the applicable regulations:

a. Any existing wells in the path of construction shall be properly plugged and abandoned by a licensed well
contractor.

b. Any existing septic tanks on site shall be abandoned at the beginning of construction.

c. Any existing fuel storage tanks and fuel pumps shall be removed at the beginning of construction.

All surface water management systems shall be operated to conserve water in order to maintain environmental
quality and resource protection; to increase the efficiency of transport, application and use; to decrease waste; to
minimize unnatural runoff from the property and to minimize dewatering of offsite property.

At least 48 hours prior to commencement of activity authorized by this permit, the permittee shall submit to the
District a written notification of commencement indicating the actual start date and the expected completion date.

Each phase or independent portion of the permitted system must be completed in accordance with the permitted
plans and permit conditions prior to the occupation of the site or operation of site infrastructure located within the
area served by that portion or phase of the system. Each phase or independent portion of the system must be
completed in accordance with the permitted plans and permit conditions prior to transfer of responsibility for
operation and maintenance of that phase or portion of the system to a local government or other responsible entity.

Within 30 days after completion of construction of the permitted activity, the permittee shall submit a written
statement of completion and certification by a registered professional engineer or other appropriate individual as
authorized by law, utilizing the required Statement of Completion and Request for Transfer to Operation Entity form
identified in Chapter 40D-1, F.A.C. Additionally, if deviation from the approved drawings are discovered during the
certification process the certification must be accompanied by a copy of the approved permit drawings with

~ deviations noted.

ERP General Conditions
Individual (Construction, Conceptual, Mitigation Banks), General,
Incidental Site Activities, Minor Systems
Page 2 of 3
41.00-023{03/04)



15.

16.

17.

18.

19.

20.

21.

22

23.

24,

25.

This permit is valid only for the specific processes, operations and designs indicated on the approved drawings or
exhibits submitted in support of the permit application. Any substantial deviation from the approved drawings,
exhibits, specifications or permit conditions, including construction within the total land area but outside the
approved project area(s), may constitute grounds for revocation or enforcement action by the District, unless a
modification has been applied for and approved. Examples of substantial deviations include excavation of ponds,
ditches or sump areas deeper than shown on the approved plans.

The operation phase of this permit shall not become effective until the permittee has complied with the
requirements of the conditions herein, the District determines the system to be in compliance with the permitted
plans, and the entity approved by the District accepts responsibility for operation and maintenance of the system.
The permit may not be transferred to the operation and maintenance entity approved by the District until the
operation phase of the permit becomes effective. Following inspection and approval of the permitted system by
the District, the permittee shall request transfer of the permit to the responsible operation and maintenance entity
approved by the District, if different from the permittee. Until a transfer is approved by the District, the permittee
shall be liable for compliance with the terms of the permit.

Should any other regulatory agency require changes to the permitted system, the District shall be notified of the
changes prior to implementation so that a determination can be made whether a permit modification is required.

This permit does not eliminate the necessity to obtain any required federal, state, local and special District
authorizations including a determination of the proposed activities' compliance with the applicable comprehensive
plan prior to the start of any activity approved by this permit.

This permit does not convey to the permittee or create in the permittee any property right, or any interest in real
property, nor does it authorize any entrance upon or activities on property which is not owned or controlled by the
permittee, or convey any rights or privileges other than those specified in the permit and Chapter 40D-4 or Chapter
40D-40, F.AC.

The permittee shall hold and save the District harmless from any and all damages, claims, or liabilities which may
arise by reason of the activities authorized by the permit or any use of the permitted system.

Any delineation of the extent of a wetland or other surface water submitted as part of the permit application,
including plans or other supporting documentation, shall not be considered binding unless a specific condition of
this permit or a formal determination under section 373.421(2), F.S., provides otherwise.

The permittee shall notify the District in writing within 30 days of any sale, conveyance, or other transfer of
ownership or control of the permitted system or the real property at which the permitted system is located. All
transfers of ownership or transfers of a permit are subject to the requirements of Rule 40D-4.351, F.A.C. The
permittee transferring the permit shall remain liable for any corrective actions that may be required as a result of
any permit violations prior to such sale, conveyance or other transfer.

Upon reasonable notice to the permittee, District authorized staff with proper identification shall have permission to
enter, inspect, sample and test the system to insure conformity with District rules, regulations and conditions of the
permits. '

If historical or archaeological artifacts are discovered at any time on the project site, the permittee shall
immediately notify the District and the Florida Department of State, Division of Historical Resources.

The permittee shall immediately notify the District in writing of any previously submitted information that is later
discovered to be inaccurate.

ERP General Conditions
Individual (Construction, Conceptual, Mitigation Banks), General,
Incidental Site Activities, Minor Systems
Page 3 of 3
. 41.00-023{03/04)



STATEMENT OF COMPLETION AND REQUEST FOR
TRANSFER TO OPERATION ENTITY

SOUTHWEST FLORIDA
WATER MANAGEMENT DISTRICT

2379 BROAD STREET, BROOKSVILLE, FL 34604-6899
(352) 796-7211 OR FLORIDA WATS 1 (800) 423-1476

Within 30 days after completion of construction of the surface water management system, the owner or
authorized agent must submit the original plus one copy of this form and two complete sets of certified as-built
drawings for the surface water management system structures and appurtenances. Upon receipt, this Statement
of Completion will be reviewed and the system may be inspected for compliance with the approved permit and as-
built drawings. The operation phase of this permit is effective when the Statement of Completion form is signed
by an authorized District representative.

1. SURFACE WATER MANAGEMENT SYSTEM INFORMATION:

Permit No.: County:
Project Name: Permittee:
Address:

City, State, Zip: Telephone: ( )
2. | HEREBY CERTIFY THAT (please choose accurately and check only one box):

|:| A. -At the time of final inspection, the surface water management system was completed substantially in
accordance with the permitted construction plans and information. Any minor deviations from the
permitting plans and specifications will not prevent the system from functioning in compliance with the
requirements of Chapters 40D-4 and 40D-40, Florida Administrative Code (F.A.C.). (The as-built
drawings and information submitted to the District shall confirm this certification.)

l____—] B. At the time of final inspection, the system was NOT completed in substantial conformance with the
permitted construction plans and information. (The registered professional engineer shall describe
the deviation(s) in writing, and provide confirming depiction on the as-built drawings and information.)

This certification shall be verified by TWO COPIES of attached "as-built" drawings (as-built drawings must be
signed, dated and sealed by a Florida Registered Professional Engineer or Professional Land Surveyor and
Mapper, as required by State Law).

By:
Signature of Engineer of Record Name (please type) Fia. P.E. Reg. No.
e AFFIX SEAL

Company Name

Date:

mm/dd/yyyy Company Address

Phone: ( )

City, State, Zip

FORM 547.27/SOC (Rev. 02/07)
Rule 40D-1.659, F.A.C. Page 1 of 3



3.

NOTIFICATION OF COMPLETION: The District is hereby notified that construction of the surface water
management system is completed, and the Permittee requests that the surface water management permit be
transferred to the legal entity (individual owner or corporate) responsible for operation and maintenance
(O&M) as named in Section 4. An authorized agent must submit a letter of authorization from the permittee
authorizing him or her to execute this Notification.

o Signature of Permittee or Authorized Agent Name and Title (please type)
Permit Number Company Name
Company Address
City, State, Zip
4. AGREEMENT FOR SYSTEM OPERATION AND MAINTENANCE RESPONSIBILITY: The below-named

legal entity responsible for O&M agrees to operate and maintain the surface water management system in
compliance with all permit conditions and the provisions of Chapters 40D-4 and 40D-40, F.A.C. An
authorized agent must submit a letter of authorization from the owner or other legal entity authorizing him or
her to execute this agreement.

By:
Signature of Representative of Acceptable Name of Owner or Other Acceptable
O&M Entity or Authorized Agent Legal Entity for O&M
Name and Title (please type) Address
Permit Number City, State, Zip

Phone Date

RESPONSIBILITY FOR OPERATION AND MAINTENANCE MAY BE TRANSFERRED TO ANOTHER ENTITY ONLY

UPON WRITTEN NOTICE AND APPROVAL BY THE DISTRICT IN ACCORDANCE WITH RULE 40D-4.351, F.A.C.

AGENCY USE ONLY

OPERATION AUTHORIZATION: Based upon the certification by the Engineer of Record in Section 2., and the notice of
completion in Section 3., the responsibility for operation and maintenance of the system is transferred to the legal entity
named in Section 4., and the operation phase of this permit is effective on the date indicated below.

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT:

Authorized District Representative Name and Title

Effective Date (mm/dd/yyyy) Permit Number

1

FORM 547.27/SOC (Rev. 02/07)
Rule 40D-1.659, F.A.C. Page 2 of 3



AS-BUILT DRAWINGS AND INFORMATION CHECKLIST

Following is a list of information that is to be verified and submitted by the Engineer of Record in support of the
Statement of Completion. ;

1. On behalf of the permittee, the Engineer shall certify that:

a. At the time of final inspection, the surface water management system was completed substantially in
accordance with the permitted construction plans and information. Any minor deviations from the permitting plans
and specifications will not prevent the system from functioning in compliance with the requirements of Chapters
40D-4 and 40D-40, F.A.C. (The as-built drawings and information submitted to the District shall confirm this
certification.); or

b. At the time of final inspection, the system was NOT completed in substantial conformance with the
permitted construction plans and information. (The registered professional engineer shall describe the
deviation(s) in writing, and provide confirming depiction on the as-built drawings and information.)

2. The Engineer's certification shall be based upon on-site observation of construction (scheduled and
conducted by the professional engineer of record or by a project representative under direct supervision) and
review of as-built drawings, with field measurements and verification as needed, for the purpose of determining if
the work was completed in accordance with original permitted construction plans, information and specifications.

3. The as-built drawings are to be based on the District permitted construction drawings revised to reflect any
changes made during construction. Both the original design and constructed condition must be clearly shown.
The plans need to be clearly labeled as "as-built" or "record" drawings. As required by law, all surveyed
dimensions and elevations required shall be verified and signed, dated and sealed by a Florida registered
professional surveyor and mapper or professional engineer. The following information, at a minimum, shall be
verified on the as-built drawings, and supplemental documents if needed:

a. Discharge structures - Locations, dimensions and elevations of all, including weirs, orifices, gates,
pumps, pipes, and oil and grease skimmers;

b. Side bank and underdrain filters, or exfiltration trenches - locations, dimensions and elevations of all,
including clean-outs, pipes, connections to control structures and points of discharge to receiving waters;

c. Storage areas for treatment and attenuation - dimensions, elevations, contours or cross-sections of all,
sufficient to determine stage-storage relationships of the storage area and the permanent pool depth and volume
below the control elevation for normally wet systems;

d. System grading - dimensions, elevations, contours, final grades or cross-sections to determine
contributing drainage areas, flow directions and conveyance of runoff to the system discharge point(s);

e. Conveyance - dimensions, elevations, contours, final grades or cross-sections of systems utilized to divert
off-site runoff around or through the new system;

f.  Water levels - existing water elevation(s) and the date determined;
g. Benchmark(s) - location and description (minimum of one per major water control structure); and

h.  Wetland mitigation or restoration areas - Show the plan view of all areas, depicting a spatial distribution of
plantings conducted by zone (if plantings are required by permit), with a list showing all species planted in each
zone, numbers of each species, sizes, date(s) planted and identification of source of material; also provide the
dimensions, elevations, contours and representative cross-sections depicting the construction.

4. Submit the final subdivision plat or other legal documents, as recorded in the county public records, showing
dedicated rights-of-way, easement locations and special use areas that are reserved for water management
purposes and continuing operation and maintenance.

5. Additional information will be shown on the as-built drawings or otherwise provided as needed to verify and
support the Statement of Completion (example: home owners association final documents, and other items
required by permitting conditions.)

FORM 547.27/SOC (Rev. 02/07)
Rule 40D-1.659, F.A.C. Page 3 of 3
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SUNCOM 531-6900 SUNCOM 578-2070

NOTICING PACKET PUBLICATION INFORMATION

Sarasota Service Office
6750 Fruitville Road
Sarasota, Florida 34240-9711
(941) 377-3722 or

Lecanto Service Office

Suite 226

3600 West Sovereign Path
Lecanto, Florida 34461-8070
(352) 527-8131

Bartow Service Office

170 Century Boulevard
Bartow, Florida 33830-7700
(863) 534-1448 or
1-800-492-7862 (FL only)
SUNCOM 572-6200

PLEASE SEE THE REVERSE SIDE OF THIS NOTICE FOR A LIST OF
FREQUENTLY ASKED QUESTIONS (FAQ)

The District’s action regarding the issuance or denial of a permit, a petition or qualification for
an exemption only becomes closed to future legal challenges from members of the public
(“third parties”), if 1.) “third parties” have been properly notified of the District’s action
regarding the permit or exemption, and 2.) no “third party” objects to the District’s action
within a specific period of time following the notification.

Notification of “third parties” is provided through publication of certain information in a
newspaper of general circulation in the county or counties where the proposed activities are
to occur. Publication of notice informs “third parties” of their right to challenge the District’s
action. If proper notice is provided by publication, “third parties” have a 21-day time limit in
which to file a petition opposing the District’s action. A shorter 14-day time limit applies to
District action regarding Environmental Resource Permits linked with an authorization to use
Sovereign Submerged Lands. However, if no notice to “third parties” is published, there is no
time limit to a party’s right to challenge the District's action. The District has not published a
notice to “third parties” that it has taken or intends to take final action on your application. If
you want to ensure that the period of time in which a petition opposing the District’s action
regarding your application is limited to the time frames stated above, you may publish, at
your own expense, a notice in a newspaper of general circulation. A copy of the Notice of
;’i\]gency Action the District uses for publication and guidelines for publishing are included in
this packet. ‘

Guidelines for Publishing a Notice of Agency Action
1. Prepare a notice for publication in the newspaper. The District’s Notice of Agency
Action, included with this packet, contains all of the information that is required for
proper noticing. However, you are responsible for ensuring that the form and the
content of your notice comply with the applicable statutory provisions.

2. Your notice must be published in accordance with Chapter 50, Florida Statutes. A
copy of the statute is enclosed.
3. Select a newspaper that is appropriate considering the location of the activities

proposed in your application, and contact the newspaper for further information
regarding their procedures for publishing.

You only need to publish the notice for one day.

Obtain an “affidavit of publication” from the newspaper after your notice is published.
Immediately upon receipt send the ORIGINAL affidavit to the District at the address
below, for the file of record. Retain a copy of the affidavit for your records.

ok

Southwest Florida Water Management District
Records and Data Supervisor

2379 Broad Street

Brooksville, Florida 34604-6899

Note: If you are advertising a notice of the District’'s proposed action, and the District’s final
action is different, publication of an additional notice may be necessary to prevent future
legal challenges. If you need additional assistance, please contact us at ext. 4360, at the
Brooksville number listed above. (Your question may be on the FAQ list).

42.00-039 (Rev 06/07)



FAQ ABOUT NOTICING

Q. Do | have to do this noticing, and what is this notice for?

A. You do not have to do this noticing. You need to publish a notice if you want to ensure that a "third
party” cannot challenge the District’s action on your permit, exemption, or petition at some future date. If
you choose not to publish, there is no time limit to a third party’s right to challenge the District’s action.

Q. What do | need to send to the newspaper?

A. _The enclosed one page notice form entitled “Notice of Final Agency Action (or Proposed Agency
Actlg_n) By The Southwest Florida Water Management District.” You must fill in the blanks before
sending it.

Q. Do | have to use the notice form, or can | make up my own form?
A. You do not have to use our form. However, your notice must contain all information that is in the
form.

Q. Do | send the newspaper the whole form (one page) or just the top portion that has blanks?
A. Send the full page form which includes the NOTICE OF RIGHTS section on the bottom half.

Q. Do | type or print the information in the blanks? Or will the newspaper fill in the blanks?
A. You are required to fill in the blanks on the form before sending it to the newspaper. Contact your
selected newspaper for instructions on printing or typing the information in the blanks.

Q. The section 50.051, F.S. (enclosed) proof of publication form of uniform affidavit has blanks in the
text. Do I fill in these blanks and send that to the newspaper?
A. No. That section shows the affidavit the newspaper will send you. They will fill in the blanks.

Q. If someone objects, is my permit or exemption no good?

A. If you publish a notice and a “third party” files a request for administrative hearing within the allotted
time, the matter is referred to an administrative hearing. While the case is pending, generally, you may
not proceed with activities under the challenged agency action. When the hearing is complete, the
administrative law judge’s (ALJ) recommendation is returned to the District Governing Board, and the
Governing Board will take final action on the ALJ’s recommendation. There is no time limit for a “third
party” to object and file a request for administrative hearing if you do not publish a notice.

2. | don’t understand what | should put in the blanks on the Notice form?

1. County, Section/Township/Range, application No., permit No., proposed permit No., petition
No., Exemption No., or permit inquiry No. is on your Permit, Petition, Exemption, or Denial
document.

2. Permit Type or Application Type is Environmental Resource Permit, Water Use Permit, Work of
the District, etc.

3. # of Acres is the project acres. This is listed on the Environmental Resource Permit documents.
For Water Use Permits, Exemptions, etc., you may put “Not Applicable” if unknown.

4 Rule or Statute reference (Exemptions only). The rule and/or statute reference is at the top of
page one in the reference line of the Exemption. For all others, put “Not Applicable” in this
blank.

5. Type of Project describes your project activity. Environmental Resource Permit = Agriculture,

Commercial, Government, Industrial, Mining, Road Projects, Residential, Semi-Public or Water
Quality Treatment. Water Use Permit = Agricultural (if irrigating, state that it is irrigation and
specify what is being irrigated), Industrial Commercial, Recreation Aesthetic, Mining Dewatering,
or Public Supply. Work of the District = pipeline, etc.

6. Project Name is the name of your project, if applicable. If there is no project name, put “Not
Applicable” in this blank.
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NOTICE OF FINAL AGENCY ACTION BY
THE SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT

Notice is given that the District’'s Final Agency Action is approval of the

on acres to serve known as

The project is located in County, Section(s)

Township South, Range East. The permit applicant
is whose address is

The permit No. is

The file(s) pertaining to the project referred to above is available for inspection Monday through
Friday except for legal holidays, 8:00 a.m. to 5:00 p.m., at the Southwest Florida Water Manage-
ment District (District) .

NOTICE OF RIGHTS

Any person whose substantial interests are affected by the District’s action regarding this permit
may request an administrative hearing in accordance with Sections 120.569 and 120.57, Florida
Statutes (F.S.), and Chapter 28-106, Florida Administrative Code (F.A.C.), of the Uniform Rules of
Procedure. A request for hearing must (1) explain how the substantial interests of each person
requesting the hearing will be affected by the District’s action, or final action; (2) state all material
facts disputed by each person requesting the hearing or state that there are no disputed facts;
and (3) otherwise comply with Chapter 28-106, F.A.C. A request for hearing must be filed with
and received by the Agency Clerk of the District at the District’'s Brooksville address, 2379 Broad
Street, Brooksville, FL 34604-6899 within 21 days of publication of this notice (or within14 days for
an Environmental Resource Permit with Proprietary Authorization for the use of Sovereign Sub-
merged Lands). Failure to file a request for hearing within this time period shall constitute a
waiver of any right such person may have to request a hearing under Sections 120.569 and
120.57,F.S.

Because the administrative hearing process is designed to formulate final agency action, the filing
of a petition means that the District’s final action may be different from the position taken by it in
this notice of final agency action. Persons whose substantial interests will be affected by any
such final decision of the District on the application have the right to petition to become a party to
the proceeding, in accordance with the requirements set forth above.

Mediation pursuant to Section 120.573, F.S., to settle an administrative dispute regarding the
District’s final action in this matter is not available prior to the filing of a request for hearing.
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CHAPTER 50, FLORIDA STATUTES
LEGAL AND OFFICIAL ADVERTISEMENTS

50.011 Where and in what language legal notices to be published.

50.021 Publication when no newspaper in county.

50.031 Newspapers in which legal notices and process may be published.
50.041 Proof of publication; uniform affidavits required.

50.051 Proof of publication; form of uniform affidavit.

50.061 Amounts chargeable.

50.071 Publication costs; court docket fund.

.

50.011 Where and in what language legal notices to be published.¥

Whenever by statute an official or legal advertisement or a publication, or notice in a newspaper has been or is directed or permitted in
the nature of or in lieu of process, or for constructive service, or in initiating, assuming, reviewing, exercising or enforcing jurisdiction or
power, or for any purpose, including all legal notices and advertisements of sheriffs and tax collectors, the contemporaneous and continuous
intent and meaning of such Ieg|s|at|0n all and singular, eX|st|ng or repealed, is and has been and is hereby declared to be and to have been,
and the rule of interpretation is and has been, a publication in a newspaper printed and published periodically once a week or oftener,
containing at least 25 percent of its words in the English language, entered or qualified to be admitted and entered as 'second-class matter at
a post office in the county where published, for sale to the public generally, available to the public generally for the publication of official or
other notices and customarily containing information of a public character or of interest or of value to the residents or owners of property in
the county where published, or of interest or of value to the general public.

History.-s. 2, ch. 3022, 1877; RS 1296; GS 1727; s. 1, ch. 5610, 1907; RGS 2942; s. 1, ch. 12104, 1927; CGL 4666, 4901; s. 1, ch.
63- 387 s. 6, ch. 67-254.

"Note. -Redesignated as "Periodicals" by the United States Postal Service, see 61 F.R. 10123-10124, March 12, 1996.

Note.-Former s. 49.01.

50.021 Publication when no newspaper in county.-

When any law, or order or decree of court, shall direct advertisements to be made in any county and there be no newspaper publishedin
the said county, the advertisement may be made by posting three copies thereof in three different places in said county, one of which shall be
at the front door of the courthouse, and by publication in the nearest county in which a newspaper is published.

History.-RS 1297; GS 1728; RGS 2943; CGL 4667; s. 6, ch. 67-254.

Note.-Former s. 49.02.

50.031 Newspapers in which legal notices and process may be published.-

No notice or publication required to be published in a newspaper in the nature of or in lieu of process of any kind, nature, character or
description provided for under any law of the state, whether heretofore or hereafter enacted, and whether pertaining to constructive service,
or the initiating, assuming, reviewing, exercising or enforcing jurisdiction or power, by any court in this state, or any notice of sale of property,
real or personal, for taxes, state, county or municipal, or sheriff's, guardian's or administrator's or any sale made pursuant to any judicial
order, decree or statute or any other publication or notice pertaining to any affairs of the state, or any county, municipality or other political
subdivision thereof, shall be deemed to have been published in accordance with the statutes providing for such publication, unless the same
shall have been published for the prescribed period of time required for such publication, in a newspaper which at the time of such publication
shall have been in existence for 1 year and shall have been entered as 'second-class mail matter at a post office in the county where
published, or in a newspaper which is a direct successor of a newspaper which together have been so published; provided, however, that
nothing herein contained shall apply where in any county there shall be no newspaper in existence which shall have been published for the
length of time above prescribed. No legal publication of any kind, nature or description, as herein defined, shall be valid or binding or held to
be in compliance with the statutes providing for such publication unless the same shall have been published in accordance with the provisions
of this section. Proof of such publication shall be made by uniform affidavit.

Hlstory -ss. 1-3, ch. 14830, 1931; CGL 1936 Supp. 4274(1); s. 7, ch. 22858, 1945; s. 6, ch. 67-254; s. 1, ch. 74-221.

'Note.- -Redesignated as "Periodicals” by the United States Postal Service, see 61 F.R. 10123-10124, March 12, 1996.

Note.¥Former s. 49.03.

50.041 Proof of publication; uniform affidavits required.-

(1) All affidavits of publishers of newspapers (or their official representatives) made for the purpose of establishing proof of publication of
public notices or legal advertisements shall be uniform throughout the state.

(2) Each such affidavit shall be printed upon white bond paper containing at least 25 percent rag material and shall be 8 inches in width
and of convenient length, not less than 5% inches. A white margin of not less than 2"z inches shall be left at the right side of each affidavit
form and upon or in this space shall be substantially pasted a clipping which shall be a true copy of the public notice or legal advertisement for
which proof is executed.

(3) In all counties having a population in excess of 450,000 according to the latest official decennial census, in addition to the charges
which are now or may hereafter be established by law for the publication of every official notice or legal advertisement, there may be a charge
not to exceed $2 for the preparation and execution of each such proof of publication or publisher's affidavit.

History.¥s. 1, ch. 19290, 1939; CGL 1940 Supp. 4668(1); s. 1, ch. 63-49; s. 26, ch. 67-254; s. 1, ch. 76-58.

Note.¥Former s. 49.04.

50.051 Proof of publication; form of uniform affidavit.¥

The printed form upon which all such affidavits establishing proof of publication are to be executed shall be substantially as follows:
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NAME OF NEWSPAPER
Published (Weekly or Daily)
' (Town or City) (County) FLORIDA
STATE OF FLORIDA

COUNTY OF :

Before the undersigned authority personally appeared , who on oath says that he or she is of the ,a
____ newspaper published at in County, Florida; that the attached copy of advertisement,beinga____inthe
matter of in the Court, was published in said newspaper in the issues of .

Affiant further says that the said is a newspaper published at ,in said County, Florida, and that the said
newspaper has heretofore been continuously published in said County, Florida, each and has been entered as

second-class mail matter at the post office in , in said County, Florida, for a period of 1 year next preceding the first

publication of the attached copy of advertisement; and affiant further says that he or she has neither paid nor promised any person, firm or
corporation any discount, rebate, commission or refund for the purpose of securing this advertisement for publication in the said newspaper.
Sworn to and subscribed before me this day of ,19_, by , who is personally known to me or who has
produced (type of identification) as identification.

___ (Signature of Notary Public)

____ (Print, Type, or Stamp Commissioned Name of Notary Public)____

__ (Notary Public)_____

History.-s. 2, ch. 19290, 1939; CGL 1940 Supp. 4668(2); s. 6, ch. 67-254; s. 1, ch. 93-62; s. 291, ch. 95-147.

'Note.¥Redesignated as "Periodicals” by the United States Postal Service, see 61 F.R. 10123-10124, March 12, 1996.

Note.-Former s. 49.05. '

50.061 Amounts chargeable.¥

(1) The publisher of any newspaper publishing any and all-official public notices or legal advertisements shall charge therefore the rates
specified in this section without rebate, commission or refund.

(2) The charge for publishing each such official public notice or legal advertisement shall be 70 cents per square inch for the first
~insertion and 40 cents per square inch for each subsequent insertion, except that:

_ (a) In all counties having a population of more than 304,000 according to the latest official decennial census, the charge for publishing
each such official public notice or legal advertisement shall be 80 cents per square inch for the first insertion and 60 cents per square inch for
each subsequent insertion.

(b) In all counties having a population of more than 450,000 according to the latest official decennial census, the charge for publishing
each such official public notice or legal advertisement shall be 95 cents per square inch for the first insertion and 75 cents per square inch for
each subsequent insertion.

(3) Where the regular established minimum commercial rate per square inch of the newspaper publishing such official public notices or
legal advertisements is in excess of the rate herein stipulated, said minimum commercial rate per square inch may be charged for all such
legal advertisements or official public notices for each insertion, except that a governmental agency publishing an official public notice or legal
advertisement may procure publication by soliciting and accepting written bids from newspapers published in the county, in which case the
specified charges in this section do not apply.

(4) All official public notices and legal advertisements shall be charged and paid for on the basis of 6-point type on 6-point body, unless
otherwise specified by statute.

(5) Any person violating a provision of this section, either by allowing or accepting any rebate, commission, or refund, commits a
misdemeanor of the second degree, punishable as provided in s. 775.082 or s. 775.083.

(6) Failure to charge the rates prescribed by this section shall in no way affect the validity of any official public notice or legal
advertisement and shall not subject same to legal attack upon such grounds.

History.-s. 3, ch. 3022, 1877; RS 1298; GS 1729; RGS 2944; s. 1, ch. 12215, 1927; CGL 4668; ss. 1, 2, 2A, 2B, ch. 20264, 1941; s. 1,
ch. 23663, 1947; s. 1, ch. 57-160; s. 1, ch. 63-50; s. 1, ch. 65-569; s. 6, ch. 67-254; s. 15, ch. 71-136; s. 35, ch. 73-332; s. 1, ch. 90-279.

Note.¥Former s. 49.06.

50.071 Publication costs; court docket fund.¥

(1) There is established in Broward, Dade, and Duval Counties a court docket fund for the purpose of paying the cost of the publication of
the fact of the filing of any civil case in the circuit court in those counties by their counties by their style and of the calendar relating to such
cases. A newspaper qualified under the terms of s. 50.011 shall be designated as the record newspaper for such publication by an order of a
majority of the judges in the judicial circuit in which the subject county is located and such order shall be filed and recorded with the clerk of
the circuit court for the subject county. The court docket fund shall be funded by a service charge of $1 added to the filing fee for all civil
actions, suits, or proceedings filed in the circuit court of the subject county. The clerk of the circuit court shall maintain such funds separate
and apart, and the aforesaid fee shall not be diverted to any other fund or for any purpose other than that established herein. The clerk of the
circuit court shall dispense the fund to the designated record newspaper in the county on a quarterly basis. The designated record newspaper
may be changed at the end of any fiscal year of the county by a majority vote of the judges of the judicial circuit of the county so ordering 30
days prior to the end of the fiscal year, notice of which order shall be given to the previously designated record newspaper.

(2) The board of county commissioners or comparable or substituted authority of any county in which a court docket fund is not
specifically established in subsection (1) may, by local ordinance, create such a court docket fund on the same terms and conditions as
established in subsection (1).

(3) The publishers of any designated record newspapers receiving the court docket fund established in subsection (1) shall, without
charge, accept legal advertisement for the purpose of service of process by publication under s. 49.011(4), (10), and (11) when such
publication is required of persons authorized to proceed as insolvent and poverty-stricken persons under s. 57.081.

History.-s. 1, ch. 75-206.
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PART I HEARINGS INVOLVING
DISPUTED ISSUES OF MATERIAL FACT

28-106.201 Initiation of Proceedings.

(1) Unless otherwise provided by statute, initiation of
proceedings shall be made by written petition to the agency
responsible for rendering final agency action. The term
“petition” includes any document that requests an evidentiary
proceeding and asserts the existence of a disputed issue of
material fact. Each petition shall be legible and on 8 ¥ by 11
inch white paper. Unless printed, the impression shall be on
one side of the paper only and lines shall be double-spaced.

(2) All petitions filed under these rules shall contain:

(a) The name and address of each agency affected and
each agency's file or identification number, if known;

(b) The name, address, and telephone number of the
petitioner; the name, address, and telephone number of the
petitioner's representative, if any, which shall be the address
for service purposes during the course of the proceeding; and
an explanation of how the petitioner's substantial interests will
be affected by the agency determination;

(c) A statement of when and how the petitioner received
notice of the agency decision;

(d) A statement of all disputed issues of material fact. If
there are none, the petition must so indicate;

(e) A concise statement of the ultimate facts alleged,
including the specific facts the petitioner contends warrant
reversal or modification of the agency's proposed action;

(f) A statement of the specific rules or statutes the
petitioner contends require reversal or modification of the
agency's proposed action; and _

(g) A statement of the relief sought by the petitioner,
stating precisely the action petitioner wishes the agency to
take with respect to the agency's proposed action.

(3) Upon receipt of a petition involving disputed issues of
material fact, the agency shall grant or deny the petition, and
if granted shall, unless otherwise provided by law, refer the
matter to the Division of Administrative Hearings with a
request that an administrative law judge be assigned to
conduct the hearing. The request shall be accompanied by a
copy of the petition and a copy of the notice of agency action.

(4) A petition shall be dismissed if it is not in substantial
compliance with subsection (2) of this rule or it has been
untimely filed. Dismissal of a petition shall, at least once, be
without prejudice to petitioner's filing a timely amended
petition curing the defect, unless it conclusively appears from
the face of the petition that the defect cannot be cured.

(5) The agency shall promptly give written notice to all
parties of the action taken on the petition, shall state with
particularity its reasons if the petition is not granted, and shall
state the deadline for filing an amended petition if applicable.

Specific Authority 120.54(3), (5) F.S. Law Implemented
120.54(5), 120.569, 120.57 F.S. History-New 4-1-97,
Amended 9-17-98.

PART III PROCEEDINGS AND HEARINGS
NOT INVOLVING DISPUTED ISSUES OF
MATERIAL FACT

28-106.301 Initiation of Proceedings

(1) Initiation of a proceeding shall be made by written
petition to the agency responsible for rendering final agency
action. The term “petition” includes any document which
requests a proceeding. Each petition shall be legible and on
8 ¥ by 11 inch white paper or on a form provided by the
agency. Unless printed, the impression shall be on one side of
the paper only and lines shall be double-spaced.

(2) All petitions filed under these rules shall contain:

(a) The name and address of each agency affected and
each agency's file or identification number, if known;

(b) The name, address, and telephone number of the
petitioner; the name, address, and telephone number of the
petitioner's representative, if any, which shall be the address
for service purposes during the course of the proceeding; and
an explanation of how the petitioner's substantial interests will
be affected by the agency determination;

(c) A statement of when and how the petitioner received
notice of the agency decision;

(d) A concise statement of the ultimate facts alleged,
including the specific facts the petitioner contends warrant
reversal or modification of the agency's proposed action;

(e) A statement of the specific rules or statutes the
petitioner contends require reversal or modification of the
agency's proposed action; and

(f) A statement of the relief sought by the petitioner,
stating precisely the action petitioner wishes the agency to
take with respect to the agency's proposed action.

(3) If the petition does not set forth disputed issues of
material fact, the agency shall refer the matter to the presiding
officer designated by the agency with a request that the matter
be scheduled for a proceeding not involving disputed issues
of material fact. The request shall be accompanied by a copy
of the petition and a copy of the notice of agency action.

(4) A petition shall be dismissed if it is not in substantial
compliance with subsection (2) of this Rule or it has been
untimely filed. Dismissal of a petition shall, at least once, be
without prejudice to petitioner's filing a timely amended
petition curing the defect, unless it conclusively appears from
the face of the petition that the defect cannot be cured.

(5) The agency shall promptly give written notice to all
parties of the action taken on the petition, shall state with
particularity its reasons if the petition is not granted, and shall
state the deadline for filing an amended petition if applicable.

Specific Authority 120.54(5) F.S. Law Implemented

- 120.54(5), 120.569, 120.57 F.S. History)—New 4-1-97,

Amended 9-17-98.
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SOUTHWEST FLORIDA
WATER MANAGEMENT DISTRICT

NOTICE OF
AUTHORIZATION

TO COMMENCE CONSTRUCTION

Manatee County - Canal Road Piping

PROJECT NAME

Government

PROJECT TYPE

Manatee

COUNTY

2/34S/17E and 7/34S/18E

SEC(s)/TWP(s)/RGE(s)

Manatee County Public Works

PERMITTEE

APPLICATION NO.:  44011147.003
DATE ISSUED: January 7, 2009
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/ %/ s —

L ﬁﬁng Authority
L///, \

THIS NOTICE SHOULD BE CONSPICUOUSLY
DISPLAYED AT THE SITE OF THE WORK
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SPECIAL PROVISIONS

GENERAL
This Section amends enhances or otherwise revises the Technical Specifications.

STANDARD SPECIFICATIONS

The standard Specifications to be used for this work shall be Division Il and lll the
Florida Department of Transportation (FDOT) Standard Specifications for Road and Bridge
Construction, 2007 Edition and all Supplemental Specifications thereto, hereinafter
referred to as the Standard Specifications, for roadway construction, except as
amended under this Contract.

The Contractor’s work shall follow the Manatee County Public Works Utility Standards
and Specifications (dated March 2009) for the water main, reclaimed water main,
sanitary sewer and force main work.

These specifications cover the usual construction requirements for work specified by the
County Transportation Department; however, in the event it is determined that the
specific work to be done is of such a nature that the method of construction, type and/or
kind of material is not defined by the Standard Specifications, such work shall be
performed in accordance with the Special Provisions.

The apparent silence of the Specifications as to any detail or the apparent omission
from them of a detailed description concerning any work to be done and materials to be
furnished shall be regarded as meaning that only the best general practice is to prevail
and that only material and workmanship of the best quality is to be used. Interpretation
of these specifications shall be made upon that basis.

NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS

No separate payment will be made for the Contractor to execute Special Provisions. All
expenses borne by the Contractor shall be included in the individual unit prices for the
particular pay item.

MATERIALS

a. Delivery Tickets: It will be necessary to submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

b. Job Mix Formula for Asphaltic Concrete: Attention is directed to the
requirement that job mix formulas for asphaltic concrete, of the type specified, be
submitted at least 14 days before plant operations begin. The submitted formula
should be derived, or approved, by the laboratory approved by the Owner to
make test on the Project. Costs for such job mix formulation will be paid by the
Contractor directly to the assigned laboratory.



c. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of the
type specified, be submitted at least 14 days prior to use on the project. The
submitted formulas shall be derived or approved by the Owner and/or its agents.
All concrete mix designs shall meet FDOT Concrete Class mix guidelines, except
as follows: when approved, in writing by the Engineer, an Alternate Class |
Concrete mix design formula, for concrete curb and gutter to be placed by
automated curb machines, may show, as a substitution for #57 aggregate, an
amount of #89 aggregate not to exceed 33 percent, by weight, of the #57
aggregate.

LABORATORY TESTING

Testing for the Work shall be performed at no expense to the Contractor. However, any
test that fails or is not performed, as a result of the Contractor’s action will, in turn, be
back-charged to the Contractor, including the cost of all re-testing due to defective
materials or construction. The testing laboratory shall be approved by the Owner.

The samples and tests used for determining the quality and acceptability of the
materials and workmanship, which have been or are to be incorporated in the Work,
shall conform to the requirements of the State of Florida Department of Transportation
Materials Sampling, Testing and Reporting Guide, latest edition. Testing shall also be
in accordance with the applicable portions of Section 6 of the Standard Specifications
and these specifications.

MEASUREMENT AND PAYMENT

a. All work completed under the terms of this contract shall be measured according
to United States Standard Measures.

b. All measurements shall be taken horizontally or vertically unless specifically
provided otherwise.

c. No payment will be made for construction over a greater area than authorized,
nor for material moved from outside of stakes and data shown on the plans,
except when such work is performed upon instructions of the Engineer.

d. The Contractor shall accept compensation provided under the terms of this
contract as full payment for furnishing all materials and for performing all work
contemplated and embraced under this contract. Such compensation shall also
be for any and all loss or damage arising out of the nature of the work or from the
action of the elements, or from any unforeseen difficulties or obstructions
encountered during the contract period until final acceptance by the Owner.

e. Whenever any change, or combination of changes, on the plans results in an
increase or decrease in the original contract quantities, and the work added or
decreased/eliminated is of the same general character as that called for on the
plans, the Contractor shall accept payment in full at the original contract unit
prices for the actual quantity of work performed, with no allowance for any loss of
anticipated profits.



f. It is the Contractor's responsibility to perform a detailed quantity take-off from the
plans to determine actual quantities for ordering and delivery purposes. The
Owner will not be responsible for quantities ordered in excess of those installed
and constructed. The Contractor should be aware that some of the pay items
may have contingency quantities. Payment shall be made only for final in-place
quantities. No payment shall be made for contingency quantities or additional
work unless otherwise directed and approved in writing by the Engineer.

g. Bid Schedule Completion - the blank spaces in the bid schedule shall be filled in
correctly where indicated for each and every item for which a description is given,
as the bidder must state the unit prices for which he proposes to do each part of
the work contemplated, and the total price for all the parts included in any or all of
the combinations of the work. In case of a discrepancy, the written words for
"unit price", where stated, shall be considered as being the unit price. If the bid
schedule does not use the written words for the unit price, then the numerically
correct "total price", shall be considered as being the total price.

RESTORATION

Payment for restoration shall be covered under the applicable restoration Pay Items as
specified in the proposal. If a specific restoration Pay Item is not listed in the proposal,
the cost of such work shall be included in the applicable Pay Item unless otherwise
provided under separate restoration section or pay quantity of these Specifications.

COOPERATION WITH OTHERS

The Contractor shall cooperate with the owners of any underground or overhead utility
lines in their removal and rearrangement operations, in order that these operations may
progress in a reasonable manner and that service rendered by these parties will not be
interrupted. The Owner shall not be responsible for costs associated with delays,
disruptions and remobilizations attributed to utility agency scheduling.

PRIORITY

In any instance where there is an apparent conflict between these technical
specifications special provisions and the corresponding terms of the "Standard
Specifications", these special provisions followed by these technical specifications shall
be controlling.

SITE INVESTIGATION

The Contractor acknowledges that he has satisfied himself as to the nature and location
of the work; the general and local conditions, including but not restricted to those
bearing upon transportation, disposal, handling and storage of materials; availability of
labor, water, electric power, roads; and uncertainties of weather, water stages, tides or
similar physical conditions at the site; the conformation and conditions of the ground;
the character of equipment and facilities needed preliminary to and during execution of
the work.



The Contractor further acknowledges that he has satisfied himself as to the character,
quality and quantity of surface and subsurface materials or obstacles to be
encountered, insofar as this information presented by the drawings and Specifications
made a part of this contract.

The Contractor shall carefully review and adhere to conditions and recommendations
made in the project geotechnical report. Any failure by the Contractor to acquaint
himself with the available information will not relieve him from responsibility for
estimating properly the difficulty or cost of successfully performing the work.

The Owner assumes no responsibility for any conclusions or interpretations made by
the Contractor on the basis of the information made available by the Owner. The
Owner also assumes no responsibility for any understanding or representations made
by its officers or agents during or prior to the execution of this Contract, unless (1) such
understanding or interpretations are made in writing by the Engineer or are expressly
stated in the Contract and (2) the Contract expressly provides that the responsibility
therefore is assumed by the Owner.

PROJECT IDENTIFICATION SIGNS

The Contractor shall be responsible for furnishing, installing and maintaining four (4)
County project identification signs and removal of same upon completion of the
construction.  Project identification sign shall be constructed and maintained at the
project site as directed by the Owner. The Contractor shall erect, maintain and relocate
the sign as directed for the duration of the Project.

The Contractor shall mount the sign using 4-inch pressure treated lumber or as
approved by the Engineer, and other supports as required, at a location mutually agreed
by the Engineer and the Contractor. The identification signs shall not be less than 32
square feet in area. The Contractor shall coordinate with the Owner for the sign
verbiage before fabrication. The signs shall be painted with graphic content to include:

= Title of Project

= Name of Owner

» Names and Titles of authorities, as directed by Owner
* Prime Contractor

» Construction Cost

The signs shall be erected prior to commencement of work at a lighted location of high
public visibility, adjacent to the main entrance at each end of the project, as approved
by the Engineer and Owner. The signs shall be a minimum of 8 feet wide and 4 feet high.
The signs shall be constructed of high density %s-inch exterior plywood without waves or
buckles, mounted and braced with pressure treated lumber as necessary and maintained in
a presentable condition for the duration of the project. Hardware shall be galvanized. The
surface of the sign shall be of exterior softwood plywood with medium density overlay.
Painting shall be constructed with materials to resist weathering and fading during the
construction period. Experienced professionals shall perform painting. Graphic design
and style shall be in accordance with the following:
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» The signs will be placed in accordance with Manatee County Development
Code, Ordinance 90-01, Section 724, Signs and Section 713, Visibility
Triangles.

Payment for installing and maintaining the project identification signs shall be included
as part of the lump sum quantity under the Pay Item for Mobilization. The sign will
remain the property of the Owner upon completion of the Project unless otherwise
directed.

SPECIAL TERMS AND CONDITIONS

Soil Erosion and Siltation

The Contractor shall plan and control the Work to minimize all soil erosion and the
siltation of drains and canals resulting from such erosion. At the pre-construction
meeting, the Contractor shall present his proposed plan and schedule, which shall
specifically indicate the proposed used of temporary erosion control features. The plan
shall include:

= Synthetic Bales designed, furnished and installed by the Contractor in
accordance with the plans, FDOT Section 104-6-4, and FDOT Design
Standard Index No. 102.

* Floating turbidity barriers and staked turbidity barriers furnished and
installed by the Contractor as shown on the plans and/or required by
conditions of the permits and as outlined in FDOT Section 104-6.4.11.

Shop Drawings

The Contractor shall submit to the Engineer for approval, all working drawings and shop
drawings with descriptive specifications and engineering calculations necessary for the
successful completion of the Work. The working and shop drawings shall be certified by
a Florida licensed Professional Engineer and state that the design is sufficient for the
successful completion of the Work. The working drawings and shop drawings shall
include, but not be limited to:

= Erosion Control Plan
= Shop Drawings as required by FDOT Standard Specifications

Temporary Pavement

Temporary pavement shall consist of a minimum of 6” limerock compacted 98% mod.
Proctor density or 6” soil cement or approved equal with 1” Type S Il structural course
over a firm, unyielding, well-compacted subgrade. The Contractor shall immediately
repair all potholes that develop within the project limits and shall maintain a supply of
cold mix on the project site to expedite these repairs. Payment for the temporary
pavement and maintenance of this pavement shall be included under the optional base
and Type S Ill structural course pay item.

DEWATERING, SHEETING AND BRACING

Payment for dewatering, sheeting and bracing shall be included in the applicable pay items
unless separate pay items are specified.



Approval of Dewatering Plan:

At least 10 days prior to the commencement of any dewatering activity, the Contractor
shall submit to the Project Manager for record purposes only, a detailed description of
the proposed dewatering system. This plan shall include design computations, layout,
type, and spacing of dewatering devices, number and size of pumps and other
equipment, with a description of the installation and operating procedures.

MAINTENANCE OF TRAFFIC

The Contractor shall provide access to businesses and local residents at all times. Business
Entrance signs per FDOT Index 17355 (FTP-59) shall be placed at all business entrance
points and maintained during all phases of construction. Payment for these items shall be
included under the pay item for Maintenance of Traffic.

ALTERNATIVE TRAFFIC CONTROL PLAN

The Contractor may propose an alternative Traffic Control Plan to the plan presented in the
Contract Documents and submit it to the Engineer and the Project Manager for review prior
to implementation. It must comply with all FDOT safety criteria, FDOT Design Standards
600 Series Indexes, FHWA and MUTCD standards, and allow for traffic to operate in
daytime or nighttime. The Traffic Control Plan will require the seal of a licensed professional
engineer in the State of Florida with a current FDOT Advanced Work Zone certification. A
copy of the certificate will be provided with the plan submittal.

SIDEWALKS TO REMAIN OPEN

Existing sidewalks and proposed sidewalks completed during construction shall remain
open at all times unless approved otherwise by the Engineer. Temporary sidewalk shall be
constructed as shown in the plans or as required to maintain pedestrian movement.
Payment for these items shall be included under the lump sum pay item for
Maintenance of Traffic.

EXISTING SIDEWALK

If the Contractor, in the process of performmg his contract operations, breaks any of the
existing sidewalk that is to remain in place, replacement of this sidewalk will be at the
Contractor’s expense.

PEDESTRIAN ACCESS

The Contractor shall provide access and make provisions to maintain school zones
during construction. The Contractor is to facilitate pedestrian traffic whether for school
or public transportation.

MAINTENANCE OF STORM DRAINAGE SYSTEM

The Contractor shall be responsible at all times to maintain the operation of existing
stormwater facilities, or, when existing stormwater facilities are removed, to provide
equivalent capacity alternate forms of stormwater removal adequate to prevent
upstream flooding in excess of existing conditions. This responsibility shall include the
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installation of temporary connections, bypass pumping, or other temporary means
necessary until the new drainage system is fully operational. Payment for these items
shall be included under the applicable pay item.

COORDINATION WITH CSX

A Construction Agreement (the Agreement) between Manatee County and CSX
Transportation, Inc. was made on April 29, 2008 and is included in this Bid Package
under Permit Information. This section of the Manatee County Special Provisions shall
be considered to include the Agreement in its entirety as it pertains to the Contractor.

Work by CSX

CSX shall install a new full width concrete surface railroad crossing, relocate and
upgrade existing automatic warning devices and provide flagging and inspection
services during roadway and crossing surface work as detailed in the Agreement.

Work by the Contractor

The Contractor shall perform all related roadway work, maintenance of traffic and detour
plans and all sawcut and asphalt paving as shown on the roadway construction plans
and further detailed in the agreement.

Acceptance by the Contractor

The Contractor and the Contractor's Subcontractors shall be required to sign the
“Contractor’s Acceptance” form, Schedule |, included in the Agreement, prior to
commencing work performed in accordance with the Agreement. By signing the
“Contractor’'s Acceptance”, the Contractor agrees to abide by and perform all applicable
terms of the Agreement, including, but not limited to the following sections of the
Agreement:

Section 3 — Special Provisions

Section 9 — Insurance

Section 11 — Indemnification

Exhibit C — CSXT Special Provisions

Exhibit F — Insurance Requirements

Payment for these items shall be included under the pay item for Railroad Coordination.



DUST CONTROL

The Contractor shall control dust resulting from construction operations at all times. The
locations and frequencies of applications shall be as directed by the Engineer. Dust
control is required to be in accordance with the FDOT Standard Specifications Section
102-5. Payment for Dust Control shall be made under Mobilization unless separate pay
item for Dust Control is specified.

UNDERGROUND UTILITY LOCATIONS

The Contractor shall field verify by means of subsurface locating or other approved
method all existing utilities to remain and conditions as may be required for the work
area. This shall include all areas of potential conflicts with proposed storm, sanitary,
force main and water main. The Contractor shall locate all existing utilities to remain at
potential conflict locations prior to construction activities and before ordering any
proposed structures. The Contractor shall contact and coordinate with Sunshine One
Call as well the individual utilities prior to and during construction for utility locations,
relocation and assistance while installing in potential conflict areas. All utility
coordination and relocations shall be factored into the Contractor’'s construction
schedule at no additional cost to the Owner. The cost of all labor, materials and
incidentals required for the performance of any survey and utility location work shall be
included under the pay item for Mobilization. A Florida registered land surveyor shall
perform all survey work.

UTILITY COORDINATION

The Contractor shall clear and grub and stake the right-of-way clearly and give the utility
owners two weeks notice prior to completion of this work.

The Contractor shall be responsible for coordination of the work with all affected utility
owners. The Contractor must take into consideration the required utility adjustments
and relocations in development of his schedule for completing the work including
construction of temporary work to allow phased construction of the permanent facilities.

The Contractor shall coordinate and schedule utility relocations and/or adjustments with
the utility owners along the project in order to avoid delays. The work includes
remobilization if required after utility relocation is complete. For the purpose of this bid,
20 demobilizations and 20 remobilizations will be included in the lump sum bid for
Mobilization. The intent is to coordinate utility construction activities so the project
construction continues and is not stopped or delayed at any time due to utility work
being done. Once Notice to Proceed is issued, the Contractor shall contact the affected
utilities to discuss the Contractor’'s anticipated means and methods so temporary and
permanent relocation plans can be implemented as needed to meet OSHA safety
requirements.

The Contractor shall hold a utility owners meeting every two weeks at 1022 26" Avenue
East. The meeting shall review current and upcoming activities for the project. Written
meeting minutes will be prepared by the Contractor and distributed to the meeting
participants within 7 calendar days of the meeting.
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Payment for Utility Coordination shall be included under the lump sum Bid Item for
Mobilization.

UTILITY CONFLICTS

It shall be the Contractor's responsibility to avoid conflicts with other utilities. Thfa Owner
will not be responsible for additional costs incurred by the Contractor for incorrect
installations, relocations and breaks due to service conflicts.

DAILY CLEAN-UP REQUIREMENTS

The Contractor shall clean up the job site at the end of each workday. Clean up will
include the elimination of rubble and waste material on public and private property.
Driveways shall remain accessible by residents. Each Friday, the Contractor shall
prepare the road surface and barricades in an acceptable manner for weekend traffic
use.

MAINTENANCE AND RESTORATION OF JOB SITE

The Contractor shall conduct his operations in such a manner as will result in a
minimum of inconvenience to occupants of adjacent homes and business
establishments and shall provide temporary access as directed or as may be required
by the Project Manager. All final restoration must be performed to an equal or better
condition than that which existed prior to construction.

Good housekeeping on this project is extremely important and the Contractor will be
responsible for keeping the construction site neat and clean, with debris being removed
daily as the work progresses or as otherwise directed by the Project Manager. Good
housekeeping at the job site shall include: Removing all tools and temporary structures,
dirt, rubbish, etc.; hauling all excess dirt, rock, etc., from excavations to a dump
provided by the Contractor; and all clean up shall be accomplished to the satisfaction of
the Project Manager. Dust will be controlled daily as may be required. Immediately
after construction completion in an area or part thereof (including restoration),
barricades, construction equipment and surplus and discarded materials shall be
removed by the Contractor.

In the event that the timely clean up and restoration of the job site is not accomplished
to the satisfaction of the Project Manager, the Project Manager shall make
arrangements to affect the necessary clean up by others. The Contractor shall be
charged for these costs through deductions in payment due the contractor. If such
action becomes necessary on the part of and in the opinion of the Project Manager, the
Owner shall not be responsible for the inadvertent removal from the work site of
materials which the Contractor would not normally have disposed of had he affected the
required clean up.

NOTICE AND SERVICE THEREOF

All notices, which shall include demands, instructions, requests, approvals, and claims
shall be in writing. Any notice to or demand upon the Contractor shall be sufficiently
given if delivered to the office of the Contractor specified in the bid (or to such other
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office as the Contractor may, from time to time, designate to the Owner in writing), or if
deposited in the United States mail in a sealed, postage prepaid envelope, or delivered,
with charges prepaid, sent via fax transmission, or to any telegraph company for
transmission, in each case addressed to such office.

All notices required to be hand delivered to the Owner, unless otherwise specified in
writing to the Contractor, shall be delivered to the Project Manager, and any notice to or
demand upon the Owner shall be sufficiently given as delivered to the office of the
Project Manager, or if deposited in the United States mail in a sealed, postage prepaid
envelope, sent via fax transmission, or delivered with charges prepaid to any telegraph
company for transmission, in each case addressed to said Project Manager or to such
other representative of the Owner or to such other address as the Owner may
subsequently specify in writing to the Contractor for such purposes.

Any such notice or demand shall be deemed to have been given or made as of the time
of actual delivery or (in the case of mailing) when the same should have been received
in due course of post or in the case of a fax transmission or telegram at the time of actual
receipt, as the case may be.

REQUIREMENTS FOR CONTROL OF THE WORK

Prior to the start of the Work described in this contract, a pre-construction conference
will be held by the Project Manager to be attended by the Contractor and
representatives of the various utilities and others as required, for the purpose of
establishing a schedule of operations which will coordinate the work to be done under
this contract with all related work to be done by others within the limits of the project.

All items of work in this contract shall be coordinated so that progress of each related item
will be continuous from week to week. The progress of the work will be reviewed by the
Project Manager at the end of each week, and if the progress of any item of work during that
week is found to be unsatisfactory, the Contractor shall be required to adjust the rate of
progress on that item or other items as directed by the Project Manager without additional
compensation. The Contractor will continuously control the work until completed.

PROJECT SCHEDULE

The Contractor shall submit a preliminary construction schedule with the bid. The
preliminary schedule shall show major work items and any phases the Contractor
proposes. The schedule will show duration of work items and phases.

The Contractor shall submit a detailed construction bar chart schedule within 15 days of the
notification of award or its intent for the County to review. The submittal shall meet the
following requirements:

= Schedule will be submitted on 11-inch by 17-inch paper.

= The time scale (horizontal) shall be in weeks. The activities shall be listed on
the left hand side (vertical).

= Activities shall show most Work activities. The listing from top to bottom shall
be in a logical sequence of how the Work will be accomplished. Space shall
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be provided between activities or within bars to allow for marking of actual
progress.

A copy of the schedule, clearly showing progress made, shall be submitted on a monthly
basis during the progress of the work. Review or acceptance will neither impose on the
County responsibility for the progress or scheduling of the Work, nor relieve the Contractor
from full responsibility therefore.

The Contractor shall provide a revised Work schedule if, at any time, the County considers
the completion date to be in jeopardy because of “activities behind schedule”. An activity
that cannot be completed by its original or latest completion date shall be deemed to be
behind schedule. The revised Work schedule is designed to show how the Contractor
intends to accomplish the Work to meet the contractual completion date. The form and
method employed by the Contractor shall be the same as for the original Work schedule.
The cost to prepare and revise the schedule is considered incidental to the Work.

USE OF PRIVATE PROPERTY

All construction activities required to complete this project in accordance with the
Contract Documents shall be confined to public right-of-way, easements of record or
temporary construction easements, unless the Contractor makes specific arrangements
with private property owners for his use of their property. Written authorization from the
granting property owner shall be placed on file with the Project Manager prior to
utilization of said private properties. The Owner assumes no responsibility for damage
to private property in such instances. The Contractor is responsible for protection of
private property abutting all work areas on this project. Adequate equipment storage
and material storage shall also be accomplished outside the Owner’s right-of-way. Pipe
and other materials shall not be strung out along the right-of-way, but will be delivered in
quantities adequate for one day’s installation. The Owner will coordinate with the
Contractor to identify possible storage sites.

CONSTRUCTION PHOTOGRAPHY

General

The Contractor shall employ a competent photographer to take construction record
photographs and perform videotaping, including providing all labor, materials, equipment
and incidentals necessary to obtain photographs and/or videotapes of all areas specified in
the Contract specifications. The word “Photograph” includes standard photographic
methods involving negatives, prints and slides and it also includes digital photographic
methods involving computer technology items such as diskettes and CD-ROMs.

Qualifications

A competent camera operator who is fully experienced and qualified with the specified
equipment shall do all photography. For the videotape recording, the audio portion
should be done by a person qualified and knowledgeable in the specifics of the Contract,
who shall speak with clarify and diction so as to be easily understood.
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Project Photographs

Provide photographs of the entire work area prior to any construction for the purpose of
records of conditions prior to construction. Photographs should be spaced at
approximately 100-foot intervals. In addition, all special features shall be photographed
prior to construction.

Provide three prints of each standard photograph to the Owner. In addition to the CD-
ROM media, provide one print of each digital/digitized photograph to the Owner.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints will pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy, and all prints shall be 8 inches by 10 inches.

Each print shall have clearly marked on the back the name of the project, the orientation of
view, the date and time of exposure, name and address of photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior
to construction, or conditions of construction and state of progress. The Contractor shall
consult with the Owner at each period of photography for instructions concerning views
required. The Contractor shall deliver prints in conformance with the above requirements to
the Owner. No construction shall begin until pre-construction photographs are completed
and submitted to the Owner.

Negatives

The Contractor shall require that photographer maintain negatives for a period of two
years from date of Substantial Completion of the Project. Negatives shall be conveyed to
Owner at the end of the two-year period. Photographer shall agree to furnish additional
prints to Owner at commercial rates applicable at the time of purchase. Photographer shall
also agree to participate as required in any litigation requiring the photographer as expert
witness.

Videotape Recording

Videotaping may be used in lieu of construction photographs. Videotaping shall be
accomplished along all routes that are scheduled for construction. The taping shall, when
viewed, depict an image with 4 of the image being the roadway fronting of property and %
of the image being of the property. The taping shall be done so as to show the roadway and
property in an oblique view (30 degrees). A complete view, in sufficient detail, of all
driveways, with audio description of the exact location shall be provided.

The Engineering plans shall be used as a reference for stationing in the audio portion of the
tapes for easy location identifications. If visible, house numbers shall be mentioned on the
audio.

Two complete sets of videotapes shall be delivered to the Owner for the permanent and
exclusive use of the Owner prior to the start of any construction on the project. All

13



videotapes shall contain the name of the project, the date and time of the videotaping, the
name and address of the photographer and any other identifying information required.

Payment for this item shall be included under the pay item for Mobilization.

POST-CONSTRUCTION STORM PIPE TESTING

The Contractor shall inspect and televise all newly constructed storm pipes on the
project. The purpose is to assure the pipes are properly constructed and do not leak at
the joints. Payment for this item shall be included under the pay item for storm water

pipes.

CONTRACTOR TO EXECUTE NPDES “NOTICE OF INTENT”

Prior to proceeding with construction, the Contractor shall prepare and submit a “Notice
of Intent to Use Generic Permit for Stormwater Discharge from Construction Activities
that Disturb One or More Acres of Land” to the Florida Department of Environmental
Protection (FDEP). The Contractor shall monitor the site at all times and take
appropriate action to prevent erosion including the use of BMPs. No pumping of ground
or surface water shall be performed without approval from the Water Management
District. Following completion of construction, Contractor shall prepare and submit a
“Notice of Termination of Generic Permit Coverage” to FDEP. Payment for this item
shall be included under the pay item for Mobilization.

WORKSITE TRAFFIC SUPERVISOR

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for
initiating, installing and maintaining all traffic control devices as described in Section
102 of the FDOT Standard Specifications for Road and Bridge Construction and in the
Plans. The Worksite Traffic Supervisor shall have at least one year of experience
directly related to work site traffic control in a supervisory or responsible capacity and
shall be certified by the American Traffic Safety Services Association Worksite Traffic
Supervisor Certification Program or an equal approved by FDOT. Approved alternate
Worksite Traffic Supervisors may be used when necessary.

b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and
shall review the project on a day-to-day basis as well as being involved in all changes
to traffic control. The Worksite Traffic Supervisor shall have access to all equipment
and materials needed to maintain traffic control and handle traffic related situations.
The Worksite Traffic Supervisor shall ensure that routine deficiencies are corrected
within a 24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after
notification of an emergency situation, prepared to positively respond to repair the
work zone traffic control or to provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-
article may be grounds for decertification or removal from the project or both. Failure
to maintain a designated Worksite Traffic Supervisor or failure to comply with these
provisions will result in temporary suspension of all activities except traffic and erosion
control and such other activities deemed to be necessary for project maintenance.
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e. Payment for Worksite Traffic Supervisor shall be included under the pay item for
Maintenance of Traffic.

CONTRACTOR’S SUPERVISION

a. Execution of Work: The Contractor shall give the work the constant aﬂention
necessary to assure the scheduled progress. He shall cooperate fully with the
Engineer and with other Contractors at work in the vicinity.

b. Contractor's Superintendent: The Contractor shall at all times have on the work site as
his agent, a competent superintendent capable of thoroughly interpreting the plans and
specifications and thoroughly experienced in the type of work being performed, who shall
receive the instructions from the Engineer or his authorized representatives. The
superintendent shall have full authority to execute the orders or directions of the
Engineer and to supply promptly any materials, tools, equipment, labor and incidentals
that may be required. Such superintendence shall be furnished regardless of the
amount of work sublet.

c. The Contractor’s superintendent shall speak and understand English, and at least
one responsible person who speaks and understands English shall be on the project
during all working hours.

d. Supervision for Emergencies: The Contractor shall have a responsible person
available at or reasonably near the work site on a 24-hour basis, 7 days a week, in
order that he may be contacted for emergencies and in cases where immediate
action must be taken to maintain traffic or to handle any other problem that may
arise. The Contractor's responsible person for supervision for emergencies shall
speak and understand English. The Contractor shall submit, by certified mail, phone
numbers and names of personnel designated to be contacted in cases of
emergencies along with a description of the project location to the Florida Highway
Patrol and all other local law enforcement agencies.

LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE MAINTENANCE

The Contractor shall obtain and maintain a list of emergency contact phone numbers for
all utilities during the course of the project. The Contractor shall maintain utility service
during the project except for interruptions authorized by the utility owner. If interruptions
are required, the Contractor shall notify the Owner 48 hours in advance.

RECORD DRAWINGS AND PROJECT CERTIFICATION

This section and number of copies applies to roadway, drainage and utility record
drawings.

The Owner and/or Engineer will furnish the Contractor copies of the bid plans to be
used for the record drawings. A Florida Registered Surveyor shall perform a field
survey and any differences between the plan elevations or dimensions shall be marked
through and the as-built elevation or dimension legibly entered. All elevations and
dimensions that are correct shall have a check mark placed beside it.

The Contractor shall keep a complete set of surveyed “As-built” records. These records
shall show all items of Work and existing features of utilities revealed by excavation
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work. The records shall be kept in a professional manner, in a form that shall be
approved by the County prior to the Work. These results shall be available at all times
during construction for reference by the Engineer and shall be delivered to the Engineer
upon completion of the Work. All completed “As-builts” must be certified by a Florida
Licensed Surveyor or Engineer per Chapter 61 G 17-6, Florida Administrative Code,
pursuant to Sec. 47207, Florida Statutes. At a minimum all Utility Record Drawings
shall be in accordance with Manatee County Standards.

The following information is required on the “Record Drawings”:
A. Roadway centerline profile [100-foot maximum interval].
B. Roadway cross sections [100-foot maximum interval].

C. All underground piping with elevations and dimensions, changes to piping
locations, horizontal and vertical locations of underground utilites and
appurtenances referenced to permanent surface improvements. Actual installed
pipe material, class, etc. Dimensions at these locations shall indicate distance
from the centerline of construction.

Elevations on all drainage control structures, verifying all plan dimensions.

Stormwater ponds with cross sections [25-foot maximum interval] (sufficient
to calculate volumes).

Flow line elevations on all ditch breaks (vertical and horizontal).
Field changes of dimensions and details.

Details not on original contract drawings.

Equipment and piping relocations.

The locations of all headwalls, pipes and any other structures shall be located by
station and offset.

Benchmarks and elevation datum shall be indicated.
L. Additional elevations or dimensions as required by the Engineer

mo
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Following completion of construction and prior to final payment, the Contractor shall
submit a Certification by the Contractor and Manufacturer including test data that the
materials (filter fabric, filter media, etc.) installed meet plan specifications and regulatory
requirements.

Upon completion of the work, four (4) sets of draft “Record Drawings” shall be submitted
to the Owner for review. Such drawings shall accurately show all approved field
changes to the original Construction Drawings, including actual locations, dimensions
and elevations and shall be subject to a field review in the presence of the Engineer or
his designated representative. The drawings are to be prepared by competent
personnel, neatly drafted and certified, signed and sealed by a Florida Registered
Surveyor.

The Contractor shall incorporate any comments from the Owner and/or Engineer and
shall submit two write-only CD-ROMSs, one set of 24-inch by 36-inch mylar record
drawings and four sets of 24-inch by 36-inch certified prints with the Surveyor’s
certification.
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All Digital Drawings shall be identical to those submitted as hard copy. The Digital
Drawing files shall be AutoCAD format (Release 2004 or later) and shall include all
external reference drawings, text fonts, shape files and all other files necessary to make
use of the drawings.

Three separate as-built drawing submittals will be required. The Storm Water as-built is
required immediately upon completion of the storm sewer systems and storm water
ponds on the project. The as-built drawing will be forwarded to the Southwest Florida
Water Management District for approval after they have been reviewed and accepted by
the Project Manager. The Utility as-built is required immediately upon completion of the
water main, sanitary sewer and force main work on the project. The as-built drawing will
be forwarded to the Florida Department of Environmental Protection for approval after
they have been reviewed and accepted by the Project Manager. The Roadway as-built
is required upon completion of the entire project.

Separate pay items are provided for the Stormwater, Utility and Roadway as-built
drawings. The Owner and/or Engineer will review and approve the “Record Drawings
within 30 days unless additional information is required. No final payment shall be made
until such time as the “Record Drawings” have been approved and accepted.

COMPLIANCE WITH THE SOUTHWEST FLORIDA WATER MANAGEMENT
DISTRICT (SWFWMD) STORMWATER MANAGEMENT AND DISCHARGE PERMIT
REQUIREMENTS AND/OR THE DEPARTMENT OF ENVIRONMENTAL
PROTECTION (DEP) DREDGE AND FILL PERMIT REQUIREMENTS

Southwest Florida Water Management District Stormwater Management and Discharge
permits or exemptions, if any, and/or a Department of Environmental Protection Dredge
and Fill permit, if any, required for this project have been obtained by the Owner. The
Contractor shall comply with the stipulations of the Permits or Exemptions as stated
herein.

The Contractor shall allow periodic inspection of the work by authorized representatives
of the Department of Environmental Protection, the Southwest Florida Water
Management District, as well as other duly authorized law enforcement officers of the
State.
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MATERIAL TESTING TABLE

TesT TEST REQUIREMENTS TeEST FREQUENCY |
ITEM TesT IDENTIFICATION VERTICAL HORIZONTAL
UTILITY MAXIMUM DENSITY AASHTO T-180 N/A PER SoIL CLASSIFICATION/
TRENCH OPTIMUM MOISTURE PER LABORATORY
BACKFILL ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
SUBGRADE MAXIMUM DENSITY AASHTO T-180 N/A PER SoIL CLASSIFICATION/
UNCLEAR OPTIMUM MOISTURE PER LABORATORY
NEw CuRrB ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
LIMEROCK/ MaxiMum DENSITY AASHTO T-180 N/A PER SoliL CLASSIFICATION/
SHELL BASE OPTIMUM MOISTURE PER LABORATORY
ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
SoiL SolL CEMENT PLACEMENT/ .
CEMENT MONITORING AASHTOT-134
BASE DENSITIES AND PER PLANS ONE PER 200 LF
THICKNESS
DETERMINATIONS AASHTO T-135
CONCRETE COMPRESSIVE AASHTO T-23 Per Specs/Min. of One
STRENGTH (THREE AND PER SPECS Set/Day FOR POURS
CYLINDERS/TEST) AASHTO T-119 BETWEEN 10 & 50 CY
AASHTO T-22 ADDITIONAL SET FOR EACH 50
CY DALY OR 1 PER
AND PER SPECS 50 CY MaX
SLUMP, AIR CONTENT AASHTO T-180
ASPHALT MATERIAL QUALITY PER SPECS
GRADATION, STABILITY FLORIDAD.O.T. PER SPECS DAILY OR 1 PER
BITUMEN CONTENT 50 CY Max
RECYCLED GRADATION DENSITIES PER SoIL CLASSIFICATION/
CONCRETE THICKNESS AASHTO T-180 PER SPECS PER LABORATORY
BASE DETERMINATIONS ONE PER 200 LF
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DISCRETIONARY WORK (Contingency)

The Discretionary Work (Contingency) pay item shall cover the cost for various
contingencies and contract amendments authorized by the Owner. Any amount of extra
work and/or alterations to the proposed Work charged to the allowance shall be fully
documented and authorized by the Engineer before the start of the work. No payment shall
be made for work completed without written authorization from the Owner or Engineer.

MISCELLANEOUS WORK AND CLEANUP

Payment for all work included under this Bid Item shall be made at the Contract lump
sum price bid listed in the Bid Form and shall represent full compensation for all labor,
materials and equipment required to perform all the work as shown on the Contract
Drawings and specified herein and any other miscellaneous work not specifically
included for payment under other Bid Items obviously necessary to complete the
Contract. Partial payments will be based on the breakdown of the Bid Item in
accordance with the Schedule of Values submitted by the Contractor and approved by
the Engineer. Payment shall also include full compensation for project photographs, as-
built record drawings, project signs, traffic control, rubbish and spoil removal, repair,
replacement or relocation of all signs, walls, private irrigation systems and related items
and any and all other items required to complete the project in accordance with Contract
Documents.

Method of Measurement and Basis of Payment
Payment for authorized work shall be on a lump sum basis.
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