

MANATEE COUNTY GOVERNMENT SOURCE SELECTION

SUBJECT	Authorization to award Oneco Terrace, Sunniland and Kirkhaven Ph II (Project No. 6025570)	DATE POSTED	June, 14 2010 Date Posted on Mymanatee.org <u>6/14/2010</u> 13
PURCHASING REPRESENTATIVE	Donna M. Stevens 708-7528 phone 708-7544 fax	DATE CONTRACT SHALL BE AWARDED	June 21, 2010
DEPARTMENT	Financial Management Dept. Purchasing Division	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Invitation For Bid #10-0642-DS Harris-McBurney Company	AUTHORIZED BY DATE	R.C. "Rob" Cuthbert, CPM, CPPO June, 14, 2010

ACTION DESIRED

Authorization to award Invitation For Bid # 10-0642-DS, Oneco Terrace, Sunniland and Kirkhaven Water- Phase 2 to the lowest responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to Harris-McBurney located at 2120 North US Highway 301 Tampa Florida 33619, for a total base bid of. \$628,853.00 (Option "B" 140 calendar days) and a subsequent execution of contract, and acceptance of insurance.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.

BACKGROUND/DISCUSSION

- This project consists of the replacement of existing waterlines with 8,960 lineal feet of 6-inch diameter waterlines within Manatee County's potable water service area known as Oneco Terrace.
- Background/discussion continued on page 2.
- See page 2 for further details.

SUMMARY

Recommend the award of IFB# 10-0642-DS for Oneco Terrace, Sunniland and Kirkhaven Water Phase 2 project to Harris McBurney Company 2120 North US Highway 301 Tampa FL 33619.

ATTACHMENTS: (List in order as attached)

- Bid Tabulation
- Bid Summary
- Engineering Recommendation of Award (June 4, 2010)
- Department Recommendation of Award (June 9, 2010)

INSTRUCTIONS TO BOARD RECORDS:

N/A

COST

\$628,853.00

SOURCE (ACCT# & NAME)

4046025570-534000/6025570-0004
(Wtr, Oneco Terrace, Sunniland and Kirkhaven)

COMMENTS

N/A

AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)

- 1/11/10 to 5/12/10 appropriate bid procedures were followed. Notice of Bid availability was broadcast to 3454 suppliers via Onvia DemandStar. One hundred and forty seven (147) bidders per Onvia obtained copies of the bid. (**Note:** on the Onvia Website there was a redundancy of thirteen (13) firms noted). Of the 147 Onvia noted planholders, it consists of a total of **134** different firms), 15 firms were from Manatee County, 17 firms were from Sarasota County, 89 firms were in the State of Florida and the balance of 13 firms were outside of Florida.
- Eighteen bids were received.
- Attached is the listing of bids received in ascending dollar value:
- The bids received from the 4 firms in Manatee County were higher in their bid offering than the awarded Contractor from Tampa Florida.
- The awarded Contractor's business residing in Hillsborough County falls within the scope of a local business, per the Manatee County Government affidavit as to local business.

<u>Manatee County Firms</u>		<u>BID "A"</u>		<u>BID "B"</u>	
Cimarron Construction Inc.	offering	\$ 657,210.00	offering	\$ 657,210.00	
E.T. MacKenzie of Florida	offering	\$ 743,906.00	offering	\$ 743,906.00	
Gator Grading & Paving	offering	\$ 899,983.50	offering	\$ 899,983.50	
Westra Construction Inc.	offering	\$ 913,132.50	offering	\$ 913,132.50	
<u>Sarasota County Firms</u>					
Spectrum Underground Inc.	offering	\$ 811,184.50	offering	\$ 811,184.50	
Kuxhausen Construction Inc.	offering	\$ 913,315.00	offering	\$ 913,315.00	
C & M Roadbuilders, Inc.	offering	\$1,007,817.50	offering	\$1,007,817.50	

- June 9, 2010 memorandum from Project Management has recommended Harris-McBurney Company, Tampa FL to be the lowest responsive, responsible bidder, in the amount of **\$ 628,853.00**, Bid "B" based on 140 calendar day completion time.
- This constitutes a **4.51%** savings from Cimarron Construction Inc's. offering and an **18.30%** savings from E. T. MacKenzie of Florida's offering.
- The funding for this contract is Utility Rates

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	29,464.30	29,464.30
2	Traffic Control	LS	1	20,361.00	20,361.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.13	20,196.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	0.73	52,925.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	5.62	21,693.20
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	26.45	1,587.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	5.07	811.20
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	17.64	1,058.40
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	23.71	3,556.50
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	23.10	924.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	23.31	699.30
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	1,128.00	2,256.00
12	Sodding (Addendum # 3)	SF	15,300	1.03	15,759.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	505.19	5,051.90
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,183.00	28,392.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	966.00	1,932.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,697.00	30,546.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	880.00	880.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,825.00	18,250.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	832.00	832.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,325.00	37,200.00
21	6-inch DI/MJ Gate Valve & Box (Addendum # 3)	EA	27	925.00	24,975.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	3,611.00	10,833.00
23	6-inch CL 350 DIP MP/RJ (open-cut) (Addendum # 3)	LF	3,100	45.41	140,771.00
24	6-inch DR 18 C-900 PYD (open-cut) (Addendum # 3)	LF	5,900	17.98	106,082.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,899.00	62,384.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				729,566.30
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		ADJ EXCAVATING OF FLORIDA, INC. (810-560-7018)			
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	25,000.00	25,000.00
2	Traffic Control	LS	1	15,000.00	15,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	2.00	36,100.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	3.25	12,545.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	10.00	600.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	2.00	320.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	15.00	900.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	25.00	3,750.00
9	Type F Barret Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	22.00	880.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	20.00	600.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,500.00	5,000.00
12	Soiling (Addendum # 3)	SF	15,300	0.33	5,049.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	425.00	4,250.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,075.00	25,800.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	950.00	1,900.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,550.00	27,900.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	600.00	600.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,475.00	14,750.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,050.00	1,050.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,950.00	31,200.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	900.00	24,300.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	3,500.00	10,500.00
23	6-inch CL 350 DJP MFRJ (open-cut) (Addendum # 3)	LF	3,100	35.00	108,500.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	20.00	118,000.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,300.00	52,800.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				689,794.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	35,000.00	35,000.00
2	Traffic Control	LS	1	30,000.00	30,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	3.75	67,687.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.10	79,750.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.50	25,090.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	33.50	2,010.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	15.00	2,400.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	50.00	3,000.00
8	3" Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	30.00	4,500.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	25.00	1,000.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	30.00	900.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,185.00	4,370.00
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	655.00	6,550.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,295.00	31,080.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,410.00	2,820.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,250.00	40,500.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	810.00	810.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,595.00	15,950.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,675.00	1,675.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,700.00	43,200.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	1,350.00	36,450.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	5,185.00	15,555.00
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum # 3)	LF	3,100	66.00	204,600.00
24	6-inch DR 18 C-900 PYD (open-cut) (Addendum # 3)	LF	5,900	31.50	185,850.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,530.00	72,480.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					1,007,817.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	28,450.00	28,450.00
2	Traffic Control	LS	1	8,900.00	8,900.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	4.40	79,420.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	2.45	177,625.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	4.75	18,335.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	7.25	435.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	2.50	400.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	12.50	750.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	35.00	5,250.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	28.00	1,120.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	22.00	660.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	4,900.00	9,800.00
12	Sodding (Addendum # 3)	SF	15,300	0.65	9,945.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	675.00	6,750.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,400.00	33,600.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,075.00	2,150.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,950.00	35,100.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,400.00	1,400.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	2,250.00	22,500.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,950.00	1,950.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,650.00	42,400.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	1,100.00	29,700.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	4,500.00	13,500.00
23	6-inch CL 350 DIP VFRJ (open-cut) (Addendum # 3)	LF	3,100	34.00	105,400.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	18.00	106,200.00
25	Hydrant Assembly (Addendum # 3)	EA	16	5,250.00	84,000.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				915,740.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	59,049.55	59,049.55
2	Traffic Control	LS	1	60,000.00	60,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	4.27	77,073.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.60	116,000.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.08	23,468.80
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	62.95	3,777.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	7.94	1,270.40
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	25.22	1,513.20
8	3 Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	56.40	8,460.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	43.32	1,732.80
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	61.36	1,840.80
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	3,579.81	7,159.62
12	Sodding (Addendum # 3)	SF	15,300	1.11	16,983.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	542.10	5,420.10
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,564.49	37,547.76
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	876.96	1,753.92
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,009.37	36,168.66
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	871.44	871.44
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,831.62	18,316.20
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,452.20	1,452.20
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,971.39	31,542.24
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	878.41	23,717.07
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	5,580.04	16,740.12
23	6-inch CL 350 DJP MF RJ (open-cut) (Addendum # 3)	LF	3,100	39.03	120,993.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	21.77	128,443.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,609.65	73,754.40
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				965,048.78
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			No	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		CIMARRON CONSTRUCTION, INC. (941-745-7104)				
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization-Demobilization	LS	1	20,000.00	20,000.00	
2	Traffic Control	LS	1	10,000.00	10,000.00	
3a	Asphaltic Concrete Friction Course (Addendum # 3)	LS	18,050	18,050	27,075.00	
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	0.85	61,625.00	
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	4.50	17,370.00	
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	20.00	1,200.00	
6	Shell Driveway Replacement (Addendum # 3)	SF	160	10.00	1,600.00	
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	20.00	1,200.00	
8	3" Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	40.00	6,000.00	
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	30.00	1,200.00	
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	30.00	900.00	
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,000.00	4,000.00	
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00	
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	460.00	4,600.00	
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,300.00	31,200.00	
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	800.00	1,600.00	
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,550.00	27,900.00	
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	900.00	900.00	
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,600.00	16,000.00	
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,500.00	1,500.00	
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,975.00	31,600.00	
21	6-inch DINJ Gate Valve & Box (Addendum # 3)	EA	27	850.00	22,950.00	
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	5,000.00	15,000.00	
23	6-inch CL 350 DIP-MF/RJ (open-cut) (Addendum # 3)	LF	3,100	31.00	96,100.00	
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	17.00	100,300.00	
25	Hydrant Assembly (Addendum # 3)	EA	16	3,800.00	60,800.00	
	Discretionary Work	LS	1	90,000.00	90,000.00	
	TOTAL PRICE:				657,210.00	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			Yes		

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

DALLAS 1 CORP dba DALLAS 1 CONSTRUCTION & DEVELOPMENT (813-986-1922)					
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	21,950.00	21,950.00
2	Traffic Control	LS	1	4,800.00	4,800.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.36	24,548.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.12	81,200.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	5.70	22,002.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	18.00	1,080.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.60	576.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	22.00	1,320.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	29.00	4,350.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	26.00	1,040.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	26.00	780.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	7,000.00	14,000.00
12	Sodding (Addendum # 3)	SF	15,300	0.23	3,519.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	615.00	6,150.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,270.00	30,480.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	840.00	1,680.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,560.00	28,080.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,260.00	1,260.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,680.00	16,800.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,450.00	1,450.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,070.00	33,120.00
21	6-inch DNMJ Gate Valve & Box (Addendum # 3)	EA	27	680.00	18,360.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	3,850.00	11,550.00
23	6-inch CL 350 DIP MF/RJ (open-cut) (Addendum # 3)	LF	3,100	47.25	146,475.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	13.40	79,060.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,520.00	56,320.00
	Discretionary Work	EA	16	3,520.00	56,320.00
	TOTAL PRICE:	LS	1	90,000.00	90,000.00
	Acknowledged Addendum # 1			Yes	701,950.00
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		DAVE FOOTE ENVIRONMENTAL CONSTRUCTION INC. (239-369-6146)			
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	13,818.52	13,818.52
2	Traffic Control	LS	1	3,303.23	3,303.23
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.41	25,450.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.98	143,550.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	9.42	36,361.20
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	38.28	2,296.80
6	Shell Driveway Replacement (Addendum # 3)	SF	160	8.92	1,427.20
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	27.98	1,678.80
8	3" Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	20.37	3,055.50
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	13.21	528.40
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	13.21	396.30
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	1,496.47	2,992.94
12	Sodding (Addendum # 3)	SF	15,300	0.17	2,601.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	429.76	4,297.60
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	992.01	23,808.24
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	606.85	1,213.70
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,255.45	22,598.10
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	539.70	539.70
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,298.01	12,980.10
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	802.68	802.68
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,728.06	27,648.96
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	708.88	19,139.76
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	2,759.72	8,279.16
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum # 3)	LF	3,100	32.73	101,463.00
24	6-inch DR 18 C-900 PYD (open-cut) (Addendum # 3)	LF	5,900	13.78	81,302.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,553.07	56,849.12
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				688,382.51
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	20,126.37	20,126.37
2	Traffic Control	LS	1	25,770.23	25,770.23
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.93	34,836.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	3.12	226,200.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	4.71	18,180.60
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	255.06	15,303.60
6	Shell Driveway Replacement (Addendum # 3)	SF	160	0.62	99.20
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	27.01	1,620.60
8	3-V alley Crossing Removal and Replacement (Addendum #3)	LF	150	25.19	3,778.50
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	31.92	1,276.80
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	36.53	1,095.90
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	1,732.63	3,465.26
12	Sodding (Addendum #3)	SF	15,300	0.35	5,355.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	954.04	9,540.40
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,613.39	38,721.36
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,425.87	2,851.74
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,149.10	38,683.80
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	1,082.99	1,082.99
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,918.71	19,187.10
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,618.19	1,618.19
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,703.34	43,253.44
21	6-inch DIAM Gate Valve & Box (Addendum #3)	EA	27	1,297.00	35,019.00
22	20-inch by 6-inch lapping Sleeve and Valve (Addendum #3)	EA	3	3,009.80	9,029.40
23	6-inch CL 350 DIP MF-RJ (open-cut) (Addendum #3)	LF	3,100	38.98	120,838.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	17.17	101,303.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,455.25	71,284.00
TOTAL PRICE:				90,000.00	90,000.00
Acknowledged Addendum # 1				Yes	
Acknowledged Addendum # 2				Yes	
Acknowledged Addendum # 3				Yes	
Florida Trench Safety Act				Yes	
Contractors Questionnaire				Yes	
Drug Free Work Place				Yes	
Public Contracting & Environmental Crimes Certification				Yes	
Bid Bond Enclosed				Yes	
Affidavit as to local business submitted if applicable				No	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		E.T. MACKENZIE OF FLORIDA, INC. (941-756-6760)			
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	31,894.00	31,894.00
2	Traffic Control	LS	1	17,592.00	17,592.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	2.90	52,345.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	0.80	58,000.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.85	26,441.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	13.00	780.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	1.40	224.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	8.50	510.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	22.00	3,300.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	22.00	880.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	22.00	660.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	1,300.00	2,600.00
12	Sodding (Addendum # 3)	SF	15,300	1.00	15,300.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	450.00	4,500.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	980.00	23,520.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,425.00	2,850.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,040.00	36,720.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	595.00	595.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,275.00	12,750.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,800.00	1,800.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,690.00	43,040.00
21	6-inch DIWJ Gate Valve & Box (Addendum # 3)	EA	27	855.00	23,085.00
22	20-inch by 6-inch lapping Sleeve and Valve (Addendum # 3)	EA	3	8,265.00	24,795.00
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum # 3)	LF	3,100	36.00	111,600.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	16.55	97,645.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,780.00	60,480.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				743,906.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		GATOR GRADING & PAVING, LLC (941-751-3900)				
ITEM NO.	DESCRIPTION: (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization Demobilization	LS	1	34,570.00	34,570.00	
2	Traffic Control	LS	1	17,800.00	17,800.00	
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.15	20,757.50	
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00	
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	8.00	30,880.00	
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	15.40	924.00	
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.65	584.00	
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	73.85	4,431.00	
8	3" Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	35.20	5,280.00	
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	37.25	1,490.00	
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	38.00	1,140.00	
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,900.00	5,800.00	
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00	
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	570.00	5,700.00	
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,200.00	28,800.00	
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	990.00	1,980.00	
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,700.00	30,600.00	
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,025.00	1,025.00	
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,625.00	16,250.00	
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,140.00	1,140.00	
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,985.00	31,760.00	
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	926.00	25,002.00	
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	9,620.00	28,860.00	
23	6-inch CL 350 DIP MF-RJ (open-cut) (Addendum # 3)	LF	3,100	63.12	195,672.00	
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	29.12	171,808.00	
25	Hydrant Assembly (Addendum # 3)	EA	16	4,415.00	70,640.00	
	Discretionary Work	LS	1	90,000.00	90,000.00	
	TOTAL PRICE:				899,983.50	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit, as to local business submitted if applicable			Yes		

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		HARRIS-MC BURNEY COMPANY (813-626-7171)				
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization Demobilization	LS	1	31,422.00	31,422.00	
2	Traffic Control	LS	1	2,800.00	2,800.00	
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.70	30,685.00	
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00	
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.00	23,160.00	
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	15.00	900.00	
6	Shell Driveway Replacement (Addendum # 3)	SF	160	5.00	800.00	
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	6.00	360.00	
8	3-Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	24.00	3,600.00	
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	27.00	1,080.00	
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	27.00	810.00	
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	3,100.00	6,200.00	
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00	
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	466.10	4,661.00	
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,040.00	24,960.00	
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	600.00	1,200.00	
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,250.00	22,500.00	
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	619.00	619.00	
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,334.00	13,340.00	
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	787.00	787.00	
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,700.00	27,200.00	
21	6-inch DIWJ Gate Valve & Box (Addendum # 3)	EA	27	799.00	21,573.00	
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	7,788.00	23,364.00	
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum # 3)	LF	3,100	30.10	93,310.00	
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	12.20	71,980.00	
25	Hydrant Assembly (Addendum # 3)	EA	16	3,403.25	54,452.00	
	Discretionary Work	LS	1	90,000.00	90,000.00	
	TOTAL PRICE:				628,853.00	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			Yes		

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		KUXHAUSEN CONSTRUCTION INC. (941-379-6603)			
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	40,000.00	40,000.00
2	Traffic Control	LS	1	12,000.00	12,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.50	27,075.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.10	79,750.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	4.00	15,440.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	16.00	960.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	2.50	400.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	10.00	600.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	30.00	4,500.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	15.00	600.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	15.00	450.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	4,000.00	8,000.00
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	450.00	4,500.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,000.00	24,000.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,200.00	2,400.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,500.00	27,000.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,250.00	1,250.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,200.00	12,000.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,600.00	1,600.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,550.00	40,800.00
21	6-inch DINJ Gate Valve & Box (Addendum # 3)	EA	27	1,000.00	27,000.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	2,800.00	8,400.00
23	6-inch CL 350 DIP w/F RJ (open-cut) (Addendum # 3)	LF	3,100	65.00	201,500.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	35.00	206,500.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,500.00	72,000.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				913,315.00
	Acknowledged Addendum # 1				Yes
	Acknowledged Addendum # 2				Yes
	Acknowledged Addendum # 3				Yes
	Florida Trench Safety Act				Yes
	Contractor's Questionnaire				Yes
	Drug Free Work Place				Yes
	Public Contracting & Environmental Crimes Certification				Yes
	Bid Bond Enclosed				Yes
	Affidavit as to local business submitted if applicable				No

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		PHILLIPS & JORDAN, INC. (813-783-1132)			
ITEM NO.	DESCRIPTION: (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization-Demobilization	LS	1	35,139.00	35,139.00
2	Traffic Control	LS	1	50,881.00	50,881.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	4.18	75,449.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.24	89,900.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	7.97	30,764.20
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	18.58	1,114.80
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.14	502.40
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	14.05	843.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	22.00	3,300.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	22.00	880.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	22.00	660.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,138.00	4,276.00
12	Sodding (Addendum # 3)	SF	15,300	1.00	15,300.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	546.31	5,463.10
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,302.30	31,255.20
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,477.81	2,955.62
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,327.73	41,899.14
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	774.35	774.35
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,694.29	16,942.90
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,069.29	1,069.29
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,247.76	35,964.16
21	6-inch DIWJ Gate Valve & Box (Addendum # 3)	EA	27	821.00	22,167.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	7,646.91	22,940.73
23	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	3,100	35.00	108,500.00
24	Hydrant Assembly (Addendum # 3)	EA	16	16.00	94,400.00
25	Discretionary Work	LS	1	4,736.49	75,783.84
	TOTAL PRICE:			90,000.00	90,000.00
	Acknowledged Addendum # 1				Yes
	Acknowledged Addendum # 2				Yes
	Acknowledged Addendum # 3				Yes
	Florida Trench Safety Act				Yes
	Contractor's Questionnaire				Yes
	Drug Free Work Place				Yes
	Public Contracting & Environmental Crimes Certification				Yes
	Bid Bond Enclosed				Yes
	Affidavit as to local business submitted if applicable				No
					859,124.73

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		R S CONSTRUCTION OF SW FLORIDA, LLC (941-628-6407)			
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	33,975.00	33,975.00
2	Traffic Control	LS	1	40,300.00	40,300.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.30	23,465.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.20	87,000.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	3.60	13,896.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	20.00	1,200.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	10.00	1,600.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	45.00	2,700.00
8	3 Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	48.00	7,200.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	42.00	1,680.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	42.00	1,260.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	3,750.00	7,500.00
12	Sodding (Addendum # 3)	SF	15,300	1.00	15,300.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	495.10	4,951.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,114.00	26,736.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	607.50	1,215.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,351.00	24,318.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	805.00	805.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,255.00	12,550.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	855.00	855.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,902.50	30,440.00
21	6-inch DMI Gate Valve & Box (Addendum # 3)	EA	27	1,161.50	31,360.50
22	20-inch by 6-inch tapping sleeve and Valve (Addendum # 3)	EA	3	4,100.00	12,300.00
23	6-inch CL 350 DIP MF-RJ (open-cut) (Addendum # 3)	LF	3,100	34.50	106,950.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	16.50	97,350.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,440.00	71,040.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				747,946.50
	Acknowledged Addendum # 1				Yes
	Acknowledged Addendum # 2				Yes
	Acknowledged Addendum # 3				Yes
	Florida Trench Safety Act				Yes
	Contractor's Questionnaire				Yes
	Drug Free Work Place				Yes
	Public Contracting & Environmental Crimes Certification				Yes
	Bid Bond Enclosed				Yes
	Affidavit as to local business submitted if applicable				Yes

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ITEM NO.	DESCRIPTION (BID A) I70 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	45,858.00	45,858.00
2	Traffic Control	LS	1	8,785.00	8,785.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	3.75	67,687.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	7.00	27,020.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	17.00	1,020.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	0.55	88.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	6.50	390.00
8	3' Valley Crossing Removal and Replacement (Addendum #3)	LF	150	35.00	5,250.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	30.00	1,200.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	30.00	900.00
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	2,125.00	4,250.00
12	Sodding (Addendum #3)	SF	15,300	0.22	3,366.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	724.00	7,240.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,407.00	33,768.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,064.00	2,128.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,952.00	35,136.00
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	940.00	940.00
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,947.00	19,470.00
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,780.00	1,780.00
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,862.00	45,792.00
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	1,243.00	33,561.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	5,600.00	16,800.00
23	6-inch CL 150 DIP MFRJ (open-cut) (Addendum #3)	LF	3,100	30.80	95,480.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	19.25	113,575.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,825.00	77,200.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				811,184.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		VOLT INFORMATION SCIENCES, INC. (727-571-2268)				
ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	5,000.00	5,000.00	
2	Traffic Control	LS	1	25,000.00	25,000.00	
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	2.19	39,529.50	
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.66	120,350.00	
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.08	23,468.80	
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	4.41	264.60	
6	Shell Driveway Replacement (Addendum # 3)	SF	160	4.32	691.20	
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	23.96	1,437.60	
8	3-Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	19.30	2,895.00	
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	64.65	2,586.00	
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	84.67	2,540.10	
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	1,308.21	2,616.42	
12	Sodding (Addendum # 3)	SF	15,300	1.00	15,300.00	
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	630.65	6,306.50	
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,403.18	33,676.32	
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	838.21	1,676.42	
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,800.81	32,414.58	
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	812.00	812.00	
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,799.95	17,999.50	
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,025.77	1,025.77	
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,418.53	38,696.48	
21	6-inch DI/M Gate Valve & Box (Addendum # 3)	EA	27	1,120.75	30,260.25	
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	2,931.76	8,795.28	
23	6-inch CL 350 DIP VF/RJ (open-cut) (Addendum # 3)	LF	3,100	36.70	113,770.00	
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	14.35	84,665.00	
25	Hydrant Assembly (Addendum # 3)	EA	16	4,612.39	73,798.24	
	Discretionary Work	LS	1	90,000.00	90,000.00	
	TOTAL PRICE:				775,575.56	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			No		

Bid A
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ITEM NO.	DESCRIPTION (BID A) 170 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	40,000.00	40,000.00
2	Traffic Control	LS	1	25,000.00	25,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	3.60	64,980.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.60	116,000.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	5.05	19,493.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	21.30	1,278.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.50	560.00
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	28.75	1,725.00
8	3' Valley Crossing Removal and Replacement (Addendum #3)	LF	150	26.85	4,027.50
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	25.70	1,028.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	25.30	759.00
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	2,950.00	5,900.00
12	Sodding (Addendum #3)	SF	15,300	0.45	6,885.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	624.00	6,240.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,280.00	30,720.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,300.00	2,600.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,223.00	40,014.00
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	733.00	733.00
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,535.00	15,350.00
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,412.00	1,412.00
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,694.00	43,104.00
21	6-inch DNM Gate Valve & Box (Addendum #3)	EA	27	1,037.00	27,999.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	11,220.00	33,660.00
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum #3)	LF	3,100	34.85	108,035.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	27.90	164,610.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,810.00	60,960.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				913,132.50

WESTRA CONSTRUCTION CORP. (941-723-1611)	
NOTES: 1.) Kothaus Construction has marked error on Item #20 2.) ADJ Excavating of Florida, Inc. did not sign the frontpage of the bid form. 3.) Carl Hankins, Inc. did not sign the frontpage of the bid form.	
PROJECT NAME: ONECE TERRACE, SUNNILAND AND KIRK HAVEN WATER PHASE 2 (3/25/20)	
PROJECT NUMBER: REPLACEMENT OF EXISTING WATERLINES WITH 6"ØØ LINEAL FEET OF 6-INCH DIAMETER WATERLINES WITHIN MIAMI-DADE COUNTY'S POTABLE WATER SERVICE AREA KNOWN AS ONECE TERRACE	
PREPARED BY (ENGINEER): CAROLLO ENGINEERS Carollo Engineers 7111 NW 11th Ave Miami, FL 33150 6/3/10	
REVIEWED BY (PROJECT MANAGER): Donna M. Stokes 6/9/10	
APPROVED BY (PURCHASER):	

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2
Bid B

ANDREW SITEWORK LLC
 (239) 405-7637

ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/ Demobilization	LS	1	29,464.30	29,464.30
2	Traffic Control	LS	1	20,361.00	20,361.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.13	20,396.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	0.73	52,925.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	5.62	21,693.20
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	26.45	1,587.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	5.07	811.20
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	17.64	1,058.40
8	3' Valley Crossing Removal and Replacement (Addendum #3)	LF	150	23.71	3,556.50
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	23.10	924.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	23.31	699.30
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	1,128.00	2,256.00
12	Sodding (Addendum #3)	SF	15,300	1.03	15,759.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	505.19	5,051.90
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,183.00	28,392.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	966.00	1,932.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,697.00	30,546.00
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	LF	1	880.00	880.00
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	LF	10	1,825.00	18,250.00
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	LF	1	832.00	832.00
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,325.00	37,200.00
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	923.00	24,921.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	3,611.00	10,833.00
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum #3)	LF	3,100	45.41	140,771.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	17.98	106,082.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,899.00	62,384.00
	Discretionary Work	EA	16	90,000.00	1,440,000.00
	TOTAL PRICE:	LS	1		729,566.30
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

ADJ EXCAVATING OF FLORIDA, INC. (810-560-7018)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	25,000.00	25,000.00
2	Traffic Control	LS	1	15,000.00	15,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	2.00	36,100.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	3.25	12,545.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	10.00	600.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	2.00	320.00
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	15.00	900.00
8	3' Valley Crossing Removal and Replacement (Addendum #3)	LF	150	25.00	3,750.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	22.00	880.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	20.00	600.00
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	2,500.00	5,000.00
12	Sodding (Addendum #3)	SF	15,300	0.33	5,049.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	425.00	4,250.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,075.00	25,800.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	950.00	1,900.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,550.00	27,900.00
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	600.00	600.00
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,475.00	14,750.00
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,050.00	1,050.00
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	1,950.00	31,200.00
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	900.00	24,300.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	3,500.00	10,500.00
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum #3)	LF	3,100	35.00	108,500.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	20.00	118,000.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,300.00	52,800.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					689,794.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

C & M ROAD BUILDER'S INC. (941-758-1933)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	35,000.00	35,000.00
2	Traffic Control	LS	1	30,000.00	30,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	3.75	67,687.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.10	79,750.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.50	25,090.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	33.50	2,010.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	15.00	2,400.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	50.00	3,000.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	30.00	4,500.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	25.00	1,000.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	30.00	900.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,185.00	4,370.00
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	655.00	6,550.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,295.00	31,080.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,410.00	2,820.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,250.00	40,500.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	810.00	810.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,595.00	15,950.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,675.00	1,675.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,700.00	43,200.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	1,350.00	36,450.00
22	20-inch by 6-inch lapping Sleeve and Valve (Addendum # 3)	EA	3	5,185.00	15,555.00
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum # 3)	LF	3,100	66.00	204,600.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	31.50	185,850.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,530.00	72,480.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					1,007,817.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

CARL HANKINS, INC (813-977-7270)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	31,000.00	31,000.00
2	Traffic Control	LS	1	9,000.00	9,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	4.50	81,225.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	2.50	181,250.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	5.00	19,300.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	7.50	450.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	2.50	400.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	12.75	765.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	35.00	5,250.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	29.00	1,160.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	22.00	660.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	5,100.00	10,200.00
12	Sodding (Addendum # 3)	SF	15,300	0.65	9,945.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	700.00	7,000.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,450.00	34,800.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,075.00	2,150.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,000.00	36,000.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,450.00	1,450.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	2,300.00	23,000.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	16	2,800.00	44,800.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	27	1,150.00	31,050.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	3	4,800.00	14,400.00
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum # 3)	LF	3,100	34.00	105,400.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	19.00	112,100.00
25	Hydrant Assembly (Addendum # 3)	EA	16	5,500.00	88,000.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					942,855.00
Acknowledged Addendum # 1				Yes	
Acknowledged Addendum # 2				Yes	
Acknowledged Addendum # 3				Yes	
Florida Trench Safety Act				Yes	
Contractor's Questionnaire				Yes	
Drug Free Work Place				Yes	
Public Contracting & Environmental Crimes Certification				Yes	
Bid Bond Enclosed				Yes	
Affidavit as to local business submitted if applicable				No	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

CASTCO CONSTRUCTION, INC. (727-585-4714)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	59,049.55	59,049.55
2	Traffic Control	LS	1	60,000.00	60,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	4.27	77,073.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.60	116,000.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.08	23,468.80
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	62.95	3,777.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	7.94	1,270.40
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	25.22	1,513.20
8	3" Valley Crossing Removal and Replacement (Addendum #3)	LF	150	36.40	8,460.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	43.32	1,732.80
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	61.36	1,840.80
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	3,579.81	7,159.62
12	Sodding (Addendum #3)	SF	15,300	1.11	16,983.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	542.01	5,420.10
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,564.49	37,547.76
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	876.96	1,753.92
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,009.37	36,168.66
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	871.44	871.44
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,831.62	18,316.20
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,452.20	1,452.20
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	1,971.39	31,542.24
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	878.41	23,717.07
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	5,580.04	16,740.12
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum #3)	LF	3,100	39.03	120,993.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	21.77	128,443.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,609.65	73,754.40
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					965,048.78
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			No	
	Affidavit as to local business submitted if applicable			No	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

CIMARRON CONSTRUCTION, INC. (941-745-7104)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	20,000.00	20,000.00
2	Traffic Control	LS	1	10,000.00	10,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.50	27,075.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	0.85	61,625.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,360	4.50	17,370.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	20.00	1,200.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	10.00	1,600.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	20.00	1,200.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	40.00	6,000.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	30.00	1,200.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	30.00	900.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,000.00	4,000.00
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	460.00	4,600.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,300.00	31,200.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	800.00	1,600.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,550.00	27,900.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	900.00	900.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,600.00	16,000.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,500.00	1,500.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,975.00	31,600.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	850.00	22,950.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	5,000.00	15,000.00
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum # 3)	LF	3,100	31.00	96,100.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	17.00	100,300.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,800.00	60,800.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					657,210.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

DALLAS I CORP dba DALLAS I CONSTRUCTION & DEVELOPMENT (813-986-1922)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	21,950.00	21,950.00
2	Traffic Control	LS	1	4,800.00	4,800.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.36	24,548.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.12	81,200.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	5.70	22,002.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	18.00	1,080.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.60	576.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	22.00	1,320.00
8	3" Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	29.00	4,350.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	26.00	1,040.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	26.00	780.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	7,000.00	14,000.00
12	Sodding (Addendum # 3)	SF	15,300	0.23	3,519.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	615.00	6,150.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,270.00	30,480.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	840.00	1,680.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,560.00	28,080.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,260.00	1,260.00
18	Double Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	10	1,680.00	16,800.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,450.00	1,450.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,070.00	33,120.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	680.00	18,360.00
22	20-inch by 6-inch lapping Sleeve and Valve (Addendum # 3)	EA	3	3,850.00	11,550.00
23	6-inch CL 350 DIP MFERJ (open-cut) (Addendum # 3)	LF	3,100	47.25	146,475.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	13.40	79,060.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,520.00	56,320.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					701,950.00
	Acknowledged Addendum # 1				Yes
	Acknowledged Addendum # 2				Yes
	Acknowledged Addendum # 3				Yes
	Florida Trench Safety Act				Yes
	Contractor's Questionnaire				Yes
	Drug Free Work Place				Yes
	Public Contracting & Environmental Crimes Certification				Yes
	Bid Bond Enclosed				Yes
	Affidavit as to local business submitted if applicable				No

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

DAVE FOOTE ENVIRONMENTAL CONSTRUCTION INC. (239-369-6146)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	13,818.52	13,818.52
2	Traffic Control	LS	1	3,303.23	3,303.23
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.41	25,450.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.98	143,550.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	9.42	36,361.20
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	38.28	2,296.80
6	Shell Driveway Replacement (Addendum # 3)	SF	160	8.92	1,427.20
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	27.98	1,678.80
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	20.37	3,055.50
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	13.21	528.40
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	13.21	396.30
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	1,496.47	2,992.94
12	Sodding (Addendum # 3)	SF	15,300	0.17	2,601.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	429.76	4,297.60
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	992.01	23,808.24
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	606.85	1,213.70
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,255.45	22,598.10
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	539.70	539.70
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,298.01	12,980.10
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	802.68	802.68
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,728.06	27,648.96
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	708.88	19,139.76
22	20-inch by 6-inch lapping Sleeve and Valve (Addendum # 3)	EA	3	2,759.72	8,279.16
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum # 3)	LF	3,100	32.73	101,463.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	13.78	81,302.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,553.07	56,849.12
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					688,382.51
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid B
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

							EHC, INC. (239-254-6050)	
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)			
1	Mobilization Demobilization	LS	1	20,126.37	20,126.37			
2	Traffic Control	LS	1	25,770.23	25,770.23			
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.93	34,836.50			
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	3.12	226,200.00			
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	4.71	18,180.60			
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	255.06	15,303.60			
6	Shell Driveway Replacement (Addendum # 3)	SF	160	0.62	99.20			
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	27.01	1,620.60			
8	3" Valley Crossing Removal and Replacement (Addendum #3)	LF	150	25.19	3,778.50			
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	31.92	1,276.80			
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	36.53	1,095.90			
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	1,732.63	3,465.26			
12	Sodding (Addendum #3)	SF	15,300	0.35	5,355.00			
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	954.04	9,540.40			
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,613.39	38,721.36			
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,425.87	2,851.74			
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,149.10	38,683.80			
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	1,082.99	1,082.99			
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,918.71	19,187.10			
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,618.19	1,618.19			
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,703.34	43,253.44			
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	1,297.00	35,019.00			
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	3,009.80	9,029.40			
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum #3)	LF	3,100	38.98	120,838.00			
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	17.17	101,303.00			
25	Hydrant Assembly (Addendum # 3)	EA	16	4,455.25	71,284.00			
	Discretionary Work	LS	1	90,000.00	90,000.00			
TOTAL PRICE:					939,520.98			
	Acknowledged Addendum # 1			Yes				
	Acknowledged Addendum # 2			Yes				
	Acknowledged Addendum # 3			Yes				
	Florida Trench Safety Act			Yes				
	Contractor's Questionnaire			Yes				
	Drug Free Work Place			Yes				
	Public Contracting & Environmental Crimes Certification			Yes				
	Bid Bond Enclosed			Yes				
	Affidavit as to local business submitted if applicable			No				

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

E.T. MACKENZIE OF FLORIDA, INC. (941-756-6760)						
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization Demobilization	LS	1	31,894.00	31,894.00	
2	Traffic Control	LS	1	17,592.00	17,592.00	
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	2.90	52,345.00	
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	0.80	58,000.00	
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.85	26,441.00	
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	13.00	780.00	
6	Shell Driveway Replacement (Addendum # 3)	SF	160	1.40	224.00	
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	8.50	510.00	
8	3' Valley Crossing Removal and Replacement (Addendum #3)	LF	150	22.00	3,300.00	
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	22.00	880.00	
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	22.00	660.00	
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	1,300.00	2,600.00	
12	Sodding (Addendum #3)	SF	15,300	1.00	15,300.00	
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	450.00	4,500.00	
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	980.00	23,520.00	
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,425.00	2,850.00	
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,040.00	36,720.00	
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	595.00	595.00	
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,275.00	12,750.00	
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,800.00	1,800.00	
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,690.00	43,040.00	
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	855.00	23,085.00	
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	8,265.00	24,795.00	
23	6-inch CL 350 DIP MF RJ (open-cut) (Addendum #3)	LF	3,100	36.00	111,600.00	
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	16.55	97,645.00	
25	Hydrant Assembly (Addendum # 3)	EA	16	3,780.00	60,480.00	
	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					743,906.00	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			Yes		

Bid B
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

GATOR GRADING & PAVING, LLC (941-751-3900)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	34,570.00	34,570.00
2	Traffic Control	LS	1	17,800.00	17,800.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.15	20,757.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	8.00	30,880.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	15.40	924.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.65	584.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	73.85	4,431.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	35.20	5,280.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	37.25	1,490.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	38.00	1,140.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,900.00	5,800.00
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	570.00	5,700.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,200.00	28,800.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	990.00	1,980.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,700.00	30,600.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,025.00	1,025.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,625.00	16,250.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,140.00	1,140.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	1,985.00	31,760.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	926.00	25,002.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	9,620.00	28,860.00
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum # 3)	LF	3,100	63.12	195,672.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	29.12	171,808.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,415.00	70,640.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					899,983.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

HARRIS-MCBURNEY COMPANY (813-626-7171)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	31,422.00	31,422.00
2	Traffic Control	LS	1	2,800.00	2,800.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.70	30,685.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.00	23,160.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	15.00	900.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	5.00	800.00
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	6.00	360.00
8	3 Valley Crossing Removal and Replacement (Addendum #3)	LF	150	24.00	3,600.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	27.00	1,080.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	27.00	810.00
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	3,100.00	6,200.00
12	Sodding (Addendum #3)	SF	15,300	0.30	4,590.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	466.10	4,661.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,040.00	24,960.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	600.00	1,200.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,250.00	22,500.00
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	619.00	619.00
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,334.00	13,340.00
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	787.00	787.00
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	1,700.00	27,200.00
21	6-inch DI/MJ Gate Valve & Box (Addendum #3)	EA	3	799.00	2,397.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	7,788.00	23,364.00
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum #3)	LF	3,100	30.10	93,310.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	12.20	71,980.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,403.25	54,452.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				628,853.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

KUNHAUSEN CONSTRUCTION INC. (941-379-6603)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	40,000.00	40,000.00
2	Traffic Control	LS	1	12,000.00	12,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.50	27,075.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.10	79,750.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	4.00	15,440.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	16.00	960.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	2.50	400.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	10.00	600.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	30.00	4,500.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	15.00	600.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	15.00	450.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	4,000.00	8,000.00
12	Sodding (Addendum # 3)	SF	15,300	0.30	4,590.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	450.00	4,500.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,000.00	24,000.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,200.00	2,400.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,500.00	27,000.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	1,250.00	1,250.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,200.00	12,000.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,600.00	1,600.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,550.00	40,800.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	1,000.00	27,000.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	2,800.00	8,400.00
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum # 3)	LF	3,100	65.00	201,500.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	35.00	206,500.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,500.00	72,000.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					913,315.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

PHILLIPS & JORDAN, INC. (813-783-1132)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	35,139.00	35,139.00
2	Traffic Control	LS	1	50,881.00	50,881.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	4.18	75,449.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.24	89,900.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	7.97	30,764.20
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	18.58	1,114.80
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.14	502.40
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	14.05	843.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	22.00	3,300.00
9	Type F Barmer Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	22.00	880.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	22.00	660.00
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	2,183.00	4,366.00
12	Sodding (Addendum #3)	SF	15,300	1.00	15,300.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	546.31	5,463.10
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,302.30	31,255.20
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,477.81	2,955.62
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,327.73	41,899.14
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	774.35	774.35
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,694.29	16,942.90
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,069.29	1,069.29
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,247.76	35,964.16
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	821.00	22,167.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	7,646.91	22,940.73
23	6-inch CL-350 DIP MFRJ (open-cut) (Addendum #3)	LF	3,100	35.00	108,500.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	16.00	94,400.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,736.49	75,783.84
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					859,214.73
Acknowledged Addendum # 1				Yes	
Acknowledged Addendum # 2				Yes	
Acknowledged Addendum # 3				Yes	
Florida Trench Safety Act				Yes	
Contractor's Questionnaire				Yes	
Drug Free Work Place				Yes	
Public Contracting & Environmental Crimes Certification				Yes	
Bid Bond Enclosed				Yes	
Affidavit, as to local business submitted, if applicable				No	

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

R S CONSTRUCTION OF SW FLORIDA, LLC (941-815-6167)						
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	33,975.00	33,975.00	
2	Traffic Control	LS	1	40,300.00	40,300.00	
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	1.30	23,465.00	
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.20	87,000.00	
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	3.60	13,896.00	
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	20.00	1,200.00	
6	Shell Driveway Replacement (Addendum # 3)	SF	160	10.00	1,600.00	
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	45.00	2,700.00	
8	3' Valley Crossing Removal and Replacement (Addendum #3)	LF	150	48.00	7,200.00	
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	42.00	1,680.00	
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	42.00	1,260.00	
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	3,750.00	7,500.00	
12	Sodding (Addendum #3)	SF	15,300	1.00	15,300.00	
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	495.10	4,951.00	
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,114.00	26,736.00	
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	607.50	1,215.00	
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,351.00	24,318.00	
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	805.00	805.00	
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,255.00	12,550.00	
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	855.00	855.00	
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	1,902.50	30,440.00	
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	1,161.50	31,360.50	
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	4,100.00	12,300.00	
23	6-inch CL 3.50 DIP MFRJ (open-cut) (Addendum #3)	LF	3,100	34.50	106,950.00	
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	16.50	97,350.00	
25	Hydrant Assembly (Addendum # 3)	EA	16	4,440.00	71,040.00	
	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					747,946.50	
	Acknowledged Addendum # 1					Yes
	Acknowledged Addendum # 2					Yes
	Acknowledged Addendum # 3					Yes
	Florida Trench Safety Act					Yes
	Contractor's Questionnaire					Yes
	Drug Free Work Place					Yes
	Public Contracting & Environmental Crimes Certification					Yes
	Bid Bond Enclosed					Yes
	Affidavit as to local business submitted if applicable					Yes

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

SPECTRUM UNDERGROUND, INC. (941-342-6708)					
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	45,858.00	45,858.00
2	Traffic Control	LS	1	8,785.00	8,785.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	3.75	67,687.50
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.00	72,500.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	7.00	27,020.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	17.00	1,020.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	0.55	88.00
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	6.50	390.00
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	35.00	5,250.00
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	30.00	1,200.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	30.00	900.00
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	2,125.00	4,250.00
12	Sodding (Addendum # 3)	SF	15,300	0.22	3,366.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	724.00	7,240.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,407.00	33,768.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,064.00	2,128.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,952.00	35,136.00
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	940.00	940.00
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,947.00	19,470.00
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,780.00	1,780.00
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,862.00	45,792.00
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	1,243.00	33,561.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum # 3)	EA	3	5,600.00	16,800.00
23	6-inch CL 350 DJP MFRJ (open-cut) (Addendum # 3)	LF	3,100	30.80	95,480.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	19.25	113,575.00
25	Hydrant Assembly (Addendum # 3)	EA	16	4,825.00	77,200.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					811,184.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B
IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

VOLT INFORMATION SCIENCES, INC. (727-571-2268)						
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization Demobilization	LS	1	5,100.00	5,100.00	
2	Traffic Control	LS	1	25,500.00	25,500.00	
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	2.23	40,251.50	
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.69	122,525.00	
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	6.20	23,932.00	
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	4.50	270.00	
6	Shell Driveway Replacement (Addendum # 3)	SF	160	4.41	705.60	
7	Brick Paver Driveway Replacement (Addendum # 3)	SF	60	24.44	1,466.40	
8	3' Valley Crossing Removal and Replacement (Addendum # 3)	LF	150	19.69	2,953.50	
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum # 3)	LF	40	65.94	2,637.60	
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum # 3)	LF	30	86.36	2,590.80	
11	Curb Inlet Removal and Replacement (Addendum # 3)	EA	2	1,334.37	2,668.74	
12	Sodding (Addendum # 3)	SF	15,300	1.02	15,606.00	
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	643.26	6,432.60	
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,431.24	34,349.76	
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	854.97	1,709.94	
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	1,836.83	33,062.94	
17	Single Copper (1") Service Connection (Short Side) (Addendum # 3)	EA	1	828.24	828.24	
18	Double Copper (2") Service Connection (Short Side) (Addendum # 3)	EA	10	1,835.95	18,359.50	
19	Single Copper (1") Service Connection (Long Side) (Addendum # 3)	EA	1	1,046.29	1,046.29	
20	Double Copper (2") Service Connection (Long Side) (Addendum # 3)	EA	16	2,466.90	39,470.40	
21	6-inch DIMJ Gate Valve & Box (Addendum # 3)	EA	27	1,143.17	30,865.59	
22	20-inch by 6-inch lapping Sleeve and Valve (Addendum # 3)	EA	3	2,990.40	8,971.20	
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum # 3)	LF	3,100	37.43	116,033.00	
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum # 3)	LF	5,900	14.64	86,376.00	
25	Hydrant Assembly (Addendum # 3)	EA	16	4,704.64	75,274.24	
	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					788,986.84	
	Acknowledged Addendum # 1					Yes
	Acknowledged Addendum # 2					Yes
	Acknowledged Addendum # 3					Yes
	Florida Trench Safety Act					Yes
	Contractor's Questionnaire					Yes
	Drug Free Work Place					Yes
	Public Contracting & Environmental Crimes Certification					Yes
	Bid Bond Enclosed					Yes
	Affidavit as to local business submitted if applicable					No

Bid B

IFB# 10-0642-DS -- Onece Terrace, Sunniland and Kirk Haven Water-Phase 2

		WESTRA CONSTRUCTION CORP. (941-723-1611)			
ITEM NO.	DESCRIPTION (BID B) 140 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization Demobilization	LS	1	40,000.00	40,000.00
2	Traffic Control	LS	1	25,000.00	25,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 3)	SF	18,050	3.60	64,980.00
3b	Asphaltic Concrete Overlay (Addendum # 3)	SF	72,500	1.60	116,000.00
4	Concrete Driveway Replacement (Addendum # 3)	SF	3,860	5.05	19,493.00
5	Asphalt Driveway Replacement (Addendum # 3)	SF	60	21.30	1,278.00
6	Shell Driveway Replacement (Addendum # 3)	SF	160	3.50	560.00
7	Brick Paver Driveway Replacement (Addendum #3)	SF	60	28.75	1,725.00
8	3' Valley Crossing Removal and Replacement (Addendum #3)	LF	150	26.85	4,027.50
9	Type F Barrier Curb and Gutter Removal and Replacement (Addendum #3)	LF	40	25.70	1,028.00
10	Type A Miami Curb and Gutter Removal and Replacement (Addendum #3)	LF	30	25.30	759.00
11	Curb Inlet Removal and Replacement (Addendum #3)	EA	2	2,950.00	5,900.00
12	Sodding (Addendum #3)	SF	15,300	0.45	6,885.00
13	Single PE (1") Service Connection (Short Side) (Addendum # 3)	EA	10	624.00	6,240.00
14	Double PE (2") Service Connection (Short Side) (Addendum # 3)	EA	24	1,280.00	30,720.00
15	Single PE (1") Service Connection (Long Side) (Addendum # 3)	EA	2	1,330.00	2,660.00
16	Double PE (2") Service Connection (Long Side) (Addendum # 3)	EA	18	2,223.00	40,014.00
17	Single Copper (1") Service Connection (Short Side) (Addendum #3)	EA	1	733.00	733.00
18	Double Copper (2") Service Connection (Short Side) (Addendum #3)	EA	10	1,535.00	15,350.00
19	Single Copper (1") Service Connection (Long Side) (Addendum #3)	EA	1	1,412.00	1,412.00
20	Double Copper (2") Service Connection (Long Side) (Addendum #3)	EA	16	2,694.00	43,104.00
21	6-inch DIMJ Gate Valve & Box (Addendum #3)	EA	27	1,037.00	27,999.00
22	20-inch by 6-inch tapping Sleeve and Valve (Addendum #3)	EA	3	11,220.00	33,660.00
23	6-inch CL 350 DIP MFRJ (open-cut) (Addendum #3)	LF	3,100	34.85	108,035.00
24	6-inch DR 18 C-900 PVD (open-cut) (Addendum #3)	LF	5,900	27.90	164,610.00
25	Hydrant Assembly (Addendum # 3)	EA	16	3,810.00	60,960.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				913,132.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

NOTES:
 1.) Kuxhausen Construction has match error on Item #20
 2.) ADJ Excavating of Florida, Inc. did not sign the frontage of the bid form.
 3.) Carl Hankins, Inc. did not sign the frontage of the bid form.
 4.) Phillips & Jordan Inc. math error Bid B line # 11.


PROJECT NAME: ONECE TERRACE, SUNNILAND AND KIRK HAVEN WATER PHASE 2
 PROJECT NUMBER: 6025570
 PROJECT DESCRIPTION: REPLACEMENT OF EXISTING WATERLINES WITH 8" 960 LINEAL FEET OF 6-INCH DIAMETER WATERLINES WITHIN MANATEE COUNTY'S POTABLE WATER SERVICE AREA KNOWN AS ONECE TERRACE CAROLLO ENGINEERS
 PREPARED BY (ENGINEER): *Dem Miller 6/3/2010*
 REVIEWED BY (PROJECT MANAGER): *Michael O'Leary 6/9/10*
 APPROVED BY (PURCHASER): *Dennis M. Stearns 6.9.10*

CONTRACTOR	BID "A" 170 CALENDAR DAYS	BID "B" 140 CALENDAR DAYS
Harris McBurney Company 2120 North US Highway 301 Tampa, FL 33619 (HILLSBOROUGH COUNTY)	\$628,853.00	\$628,853.00
Cimarron Construction Inc. 4900 Manatee Ave West, # 101 Bradenton FL 34209 (MANATEE COUNTY)	\$657,210.00	\$657,210.00
Dave Foote Environ. Construction Inc. 6091 Greenbriar Farms Road, Ft. Myers FL 33905 (LEE COUNTY)	\$688,382.51	\$688,382.51
ADJ Excavating of Florida, Inc. 47301 Feathered Court, Shelby Township Michigan 48315 (MACOMB COUNTY)	\$689,794.00	\$689,794.00
Dallas 1 Corp. dba Dallas Construction & Development 10328 Main St. P. O. BOX 249 Thonotosassa, FL 33592 (HILLSBOROUGH COUNTY)	\$701,950.00	\$701,950.00
Andrew Sitework LLC 28651 Diesel Dr. # 4 Bonita Springs FL 34135 (LEE COUNTY)	\$729,566.30	\$729,566.30
E. T. Mackenzie of Florida Inc. 6212 33rd Street East Bradenton FL 34203 (MANATEE COUNTY)	\$743,906.00	\$743,906.00
RS Construction of SW FL, LLC, DBA Ray Smith Excavating 7173 SW CR 769 Arcadia FL 34269 (DESOTO COUNTY)	\$747,946.50	\$747,946.50
Volt Information Sciences, Inc. 12700 56th Street North Clearwater, FL 33760 (PINELLAS COUNTY)	\$775,575.56	\$788,986.84
Spectrum Underground, Inc. 1876 B Barber Rd, Suite 200, Sarasota, FL 34240-8305 (SARASOTA COUNTY)	\$811,184.50	\$811,184.50
Phillips and Jordan, Inc. 8940 Gall Blvd., Zephyrhills, FL 33541 (PASCO COUNTY)	\$859,124.73	\$859,214.73

BID SUMMARY IFB# 10-0642-DS
 ONCO TERRACE, SUNNILAND AND KIRKHAVEN WATER - PHASE II
 BID OPENING MAY 12, 2010
 3:00 pm

BID SUMMARY IFB# 10-0642-DS
 ONECO TERRACE, SUNNILAND AND KIRKHAVEN WATER - PHASE II
 BID OPENING MAY 12, 2010
 3:00 pm

CONTRACTOR	BID "A" 170 CALENDAR DAYS	BID "B" 140 CALENDAR DAYS
(MANATEE COUNTY) Gator Grading & Paving LLC 2704 105th St. E. Palmetto FL 34224	\$899,983.50	\$899,983.50
Westra Construction Corp. P.O. Box 1149 Palmetto FL 34220	\$913,132.50	\$913,132.50
(MANATEE COUNTY) Kухausen Construction Inc. P.O. Box 21087 Sarasota, FL 34276	\$913,315.00	\$913,315.00
Carl Hankins Inc. 14512 N. Nebraska Avenue Tampa Florida 33613	\$915,740.00	\$942,855.00
EHC, INC. 1360 Railhead Blvd, Naples, FL 34110	\$939,520.98	\$939,520.98
(COLLIER COUNTY) Castco Construction Inc. 9001 126th Avenue N. Largo FL 33773	\$965,048.78	\$965,048.78
C & M Roadbuilders, Inc. 6728 33rd Street East Sarasota, FL 34243	\$1,007,817.50	\$1,007,817.50
(SARASOTA COUNTY)		



June 4, 2010
7880D.10

Mr. Michael O'Reilly
Manatee County Government
Public Works Department/Project Management Division
P.O. Box 1000
1022 26th Avenue East
Bradenton, Florida 34208

Subject: Oneco Town Waterline Replacement Phase 2
Bid Tabulation and Review, IFB #10-0642-DS

Dear Mr. O'Reilly:

Bids for the above referenced project were received on May 12, 2010 from a total of eighteen (18) contractors. Bid prices ranges from a low of \$628,853.00 (submitted by Harris-McBurney Company) to a high of \$1,007,817.50 (submitted by C&M Road Builder's Inc.) as shown in the bid tabulation. The following were noted during Carollo's review of the bidding documents received:

- The bid received from Kuxhausen Construction, Inc. contained a mathematical error in calculating the Extend Price for Bid Item 20. In accordance with Section 00010, A.28 the unit price was assumed to prevail and the error was corrected.
- Castco Construction, Inc. did not submit a bid bond.


The bidding documents requested two base Bids, "A" and "B" from each bidder Base Bid "A" is for a completion time of 170 calendar days and Base Bid B is for a completion time of 140 calendar days. Harris-McBurney Company was the lowest bidder for both Base Bids with an amount of \$628,853.00.

Carollo used the Florida Department of Business and Professional website to determine the status of the low bidder's license. The license for Harris-McBurney Company is current/active and no complaints are on file. The references supplied by Harris-McBurney Company commented favorably.

Based upon the information provided with each bid and in consideration of the terms and conditions set forth in the contract document, Carollo Engineers recommends that the project be awarded to the low bidder Harris-McBurney Company for either Base Bid "A" or Base Bid "B" depending on the County's final preference.

Sincerely,

CAROLLO ENGINEERS, P.C.



G. Dean Milton, P.E.

GDM:maw

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.myanatee.org

To: R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager
From: Bruce Simington, Project Management Division Manager
Date: June 9, 2010
Subject: Oneco Terrace, Sunniland and Kirk Haven - Water (Phase 2)
Harris-McBurney Company
Recommendation for Award - IFB #10-0624-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "B", with a construction time of 140 Days be awarded to the lowest responsive, responsible bidder, Harris-McBurney Company in the amount of \$628,853.00 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates.

The amount currently encumbered is less than the proposed contract amount, and a budget amendment will be prepared to fully fund the project prior to the contract award.

Please contact Michael O'Reilly, if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Dan T. Gray, Director, Utilities
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Michael O'Reilly, Project Manager *to 6/9/10*
Prony Bonnaire Fils, Sr. Engineering Tech. w/attachments
Project File: 6025570 9.2