
Bid OfferinQ 240 Calendar Davs

MANATEE COUNTY GOVERNMENT
INTENT TO AWARD

Cortez Road at 86th St. W.

Intersection Improvement

Donna M. Stevens, Ext.3045

Public Works Department

IFB #13-2928-DS

The work included in this contract consists of an upgrade to the traffic signals and partial intersection improvements at Cortez
road and 86th Street West. The scope includes replacing span wires with four steel mast arms and poles; removal of 4 strain
poles along with existing wires, signal, signage and associated appurtenances; replacing curb and gutter, replacing sidewalks to
conform to ADA standards, replacing pedestrian signals and detection equipment, replacing the controller and UPS assemblies,
replacing and upgrading pavement markings; adding conduit via direction bores and direct bury; adding video vehicle detection;
and connecting the new equipment to the County (ATMS) Advanced Traffic Management Systems. All Maintenance of Traffic
shall be provided bv the Contractor includinQ pedestrian access.

Appropriate bid procedures were followed. Notice of Bid availability advertised on DemandStar, mymanatee.org and the
Manatee Chamber of Commerce.

Five (5) bids were received:

Duval County. Firm

American Lighting and Signal, Inc.

HilisborouQh Countv Firms
Florida Safety Contractors, Inc.
Highway Safety Devices, Inc.
Traffic Control Products of ~L Inc.

Seminole Countv Firm

Traffic Control Devices, Inc.

$435,368.50

Bid OfferinQ 240 Calendar Davs
$401 ,030.02
$471,660.00
$443,233.42

Bid OfferinQ 240 Calendar Da~

$397,495.00

• Department
Recommendation

• Bid Tabulation xx Funds Verified
o Insufficient Funds



INTENT TO A WARD (continued) Page 2

On February 19, 2014 received from Public Works Department the recommendation to award to Traffic Control Devices, Inc.
The lowest, responsive and responsible bidder for a total base bid of $ 397,495.00 with a 240 calendar day completion.

The funding source for this Agreement will be (FOOT LAP. and 2004 Transportation Bonds)
(3236082160/534000-6082160-0004)

F:\Donna Stevens\IFB's for FY 2013\IFB#13-2928-DS (FOOT) Cortez at 86th St. W\lntent to Award docx.docx



PUBLIC WORKS DEPARTMENT

Project Afanagement
1022 26th A,venue E.
Bradenton, FL 342,08

MEMORANDUM

MANA TEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549

www.mvmanatee.org

To: M~lissa M. Wendel, CPPO, Purchasing Official

From: Jeff ~treitmati:er III, P. E., Project Management Division Manager ~
Date: February 19, 2014 .

Subject: Cortez Road at 86th St. W. Intersection Improvement
Traffic Control Devices, Inc.
Recommendation for Award -IFB 13-2928-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is
attached for your review. It is recommended that the contract with a construction time of 240 days be
awarded to the lowest responsive, responsible bidder, Traffic Control Devices, Inc. in the amount of
$397,495.00 and in accordance with the terms and conditions of the bid package. Upon completion of
project award, please provide a copy of the purchase order assigned to the contractor. The funding
sources for this contract is FDOT L.A.P. and 2004 Transportation Bonds.

Please contact Brent Morris P.E., Project Manager if you have any questions regarding the attached
documents.

Thank you for your continued assistance.

JS/bam

cc: Sage Kamiya, P.E., Deputy Director, Traffic Management
Vishal Kakkad P.E., Manager, Traffic Design Division
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Brent Morris, P.E., Project Manager

Project File: 60821609.2

LARRY BUSTLE * MICHAEL GALLEN * JOHN CHAPPlE * ROBIN DiSABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC
District I District 2 District 3 District 4 District 5 District 6 District 7

S:IPWD_PJM_ShareIProjectsITransportationllntrsctn-Cortez Road@86th Street W_60821 60IPM-BM\3BidsIRECOMMENDATION FOR AWARD 

PI jJ.T.Y FI INDED - Cortez and 86th .doc:\':



IFB #13-2928-0S
MANATEE COUNTY PROJECT NO. 6082160

LAP AGREEMENT (FINANCIAL 10 NO. 429867-1-58-01)
CORTEZ ROAD (SR 684) AT 86TH STREET WEST INTERSECTION IMPROVEMENTS
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It~m No? If
litem Description:>""I:i:, • «~f) QtyPrice>.>PricePricePrice PricePricePricePricePrice

1

101-1MOBILIZATION LS1$42,000.00S42,000.00S34,000.00$34,000.00$43.000.00$43,000.00S34.000.00$ 34,000.00S27,615.00$27,615.00

2

102-1MAINTENANCE OF TRAFFIC LS1$20,000.00$20,000.00$17,100.00$17,100.00$34,400.00$34,400.00$13,400.00$ 13,400.00$9,705.00$ 9,705.00

3

102-14TRAFFIC CONTROL OFFICER HR40$ 100.00$ 4,000.00$ 65.00$ 2,600.00$ 70.00$ 2,800.00$ 48.00$ 1,920.00$ 74.00$ 2,960.00

4
102-60WORK ZONE SIGN ED3,240S 0.60$ 1,944.00$ 0.45S 1,458.00$ 1.50$ 4,860.00$ 1.15$ 3,726.00$ 0.42$ 1,360.80

5

102-76ARROW BOARD/ADVANCE WARNING ARROW PANEL ED360$ 16.00$ 5,760.00$ 10.00$ 3,600.00$ 12.00$ 4,320.00$ 18.00$ 6,480.00$ 3.33$ 1,198.80

6

102-104TEMP. SIGNALIZATION AND MAINTENANCE OF INTERSECTION (Addendum # 2)ED240$ 40.00$ 9,600.00$ 7.05$ 1,692.00S 26.00$ 6,240.00$ 5.40$ 1,296.00$ 13.65$ 3,276.00

7

102-107-1TEMPORARY DETECTION AND MAINTENANCE (Addendum # 2) ED240$ 8.00$ 1,920.00$ 10.25$ 2,460.00$ 26.00$ 6,240.00$ 4.00$ 960.00$ 1.90$ 456.00

8

110-1-1CLEARING AND GRUBBING LS1$21,000.00S21,000.00$5,000.00$5,000.00$5,000.00$ 5,000.00$4,700.00S 4,700.00$9,215.00$ 9,215.00

9

110-4REMOVAL OF EXISTING CONCRETE PAVEMENT(Addendum # 2)SY125$ 40.00$ 5,000.00$ 37.00$ 4,625.00$ 50.00$ 6,250.00$ 24.00S 3,000.00$ 52.90$ 6,612.50

10

425-6VALVE BOX (ADJUST) EA1$ 500.00$ 500.00$ 75.00$ 75.00$ 650.00$ 650.00$ 1,075.00S 1,075.00$ 99.00$ 99.00

11
520-1-10CONCRETE CURB & GUITER,TYPE F LF211$ 28.00$ 5,908.00$ 45.00$ 9,495.00$ 18.00$ 3,798.00$ 23.00$ 4,853.00$ 46.30$ 9,769.30

12
522-1CONCRETE SIDEWALK, 4" THICK (Addendum # 2) SY40.5$ 85.00$ 3,442.50S 59.00$ 2,389.50$ 34.00$ 1,377.00$ 52.00S 2,106.00$ 165.00$ 6,682.50

13
522-2CONCRETE SIDEWALK, 6" THICK (Addendum # 2) SY172$ 45.00$ 7,740.00$ 73.00$ 12,556.00$ 46.00$ 7,912.00$ 57.00$ 9,804.00$ 86.00$ 14,792.00

14

550-10-210FENCING, TYPE B, STANDARD LF40S 30.00$ 1,200.00$ 78.00$ 3,120.00$ 65.00$ 2,600.00$ 48.00$ 1,920.00$ 79.00S 3,160.00

15A

630-2-11CONDUIT (F & I) PVC UNDERGROUND) (Addendum # 2) LF20S 15.00$ 300.00$ 11.81S 236.20$ 19.00$ 380.00S 13.00$ 260.00$ 13.52S 270.40

15B
630-2-11CONDUIT (HDPE) (F&I) (UNDERGROUND) (Addendum # 2) LF130S 15.00$ 1,950.00$ 11.81S 1,535.30$ 12.00$ 1,560.00$ 13.00$ 1,690.00$ 11.77$ 1,530.10

16
630-2-12DIRECTIONAL BORE ( <6") (2" HDPE)LF520S 15.00S 7,800.00$ 16.05$ 8,346.00$ 14.00$ 7,280.00S 9.40$ 4,888.00$ 16.93$ 8,803.60

17

630-2-12DIRECTIONAL BORE (6" TO <12")(2" HDPE)LF300S 25.00S 7,500.00$ 26.57$ 7,971.00$ 27.00$ 8,100.00S 16.00$ 4,800.00S 30.84S 9,252.00

18

630-2-12CONDUIT (F&I) (UNDERPAVEMENT) (2") LF120$ 30.00S 3,600.00$ 25.37$ 3,044.40$ 20.00$ 2,400.00S 33.00$ 3,960.00S 27.11S 3,253.20

19
630-2-14CONDUIT (F&I) (ABOVEGROUND) (2") LF20$ 20.00$ 400.00$ 18.18$ 363.60$ 25.00S 500.00$ 19.00$ 380.00$ 12.40S 248.00

20
632-7-1CABLE (SIGNAL) (F&I) PI1$ 5,000.00$ 5,000.00$5,303.05$5,303.05$8,000.00S 8,000.00$5,195.00$ 5,195.00$4,639.00S 4,639.00

21

633-1-121ITS FIBER OPTIC CABLE (F&I) LF30$ 8.00$ 240.00$ 6.17$ 185.10S 6.00S 180.00$ 4.50$ 135.00S 7.05S 211.50

22

633-2-1ITS FIBER OPTIC (INSTALL) (SPLICE) EA4$ 40.00$ 160.00$ 43.21$ 172.84S 45.00S 180.00$ 70.00$ 280.00$ 51.75$ 207.00

23
633-3-15ITS FO CONNECTION HARDWARE (F&I)(PATCH PANEL) EA1$ 1,700.00$ 1,700.00$2,191.36$2,191.36$2,000.00$ 2,000.00$625.00$ 625.00$ 2,066.00S 2,066.00

24

635-2-12PULL AND JUNCTION BOXES (F&I) (PULL BOX) EA20$ 650.00$ 13,000.00$591.79$ 11,835.80S700.00$ 14,000.00$700.00$ 14,000.00S1,000.00$20,000.00

25

639-1-122ELECTRICAL POWER SERVICE (UNDERGROUND) AS1$ 2,000.00$ 2,000.00$1,143.77$ 1,143.77$1,700.00$ 1,700.00$1,075.00$ 1,075.00S1,450.00$ 1,450.00

26
639-2-1ELECTRICAL SERVICE WIRE (F&I) LF180$ 2.00$ 360.00$ 1.26$ 226.80$ 3.00$ 540.00$ 3.20$ 576.00S 1.35$ 243.00

27
641-2-12PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II POLE) EA1$ 700.00$ 700.00$ 872.59$ 872.59$ 900.00$ 900.00$ 625.00$ 625.00S 840.00$ 840.00

28

646-1-11ALUMINUM SIGNALS POLE (F&I) (PEDESTAL) EA7$ 800.00$ 5,600.00$ 932.04$ 6,524.28$1,000.00$ 7,000.00$995.00$ 6,965.00S 912.00$ 6,384.00

29

649-31-201STEEL MAST ARM ASSEMBLY (F&I) (130MPH)(36') EA2$20,000.00$40,000.00$17,712.78$35,425.56$24,000.00$48,000.00$22,850.00$ 45,700.00$22,199.00S44,398.00

30

649-31-203STEEL MAST ARM ASSEMBLY (F&I) (130MPH) (60') EA1$30,000.00S30,000.00$25,258.27$25,258.27$36,000.00$36,000.00$30,400.00$ 30,400.00$31,743.00S31,743.00

31

649-31-205STEEL MAST ARM ASSEMBLY (F&I) (130MPH) (78') EA1$35,000.00$ 35,000.00S28,560.74$28,560.74$39,500.00$39,500.00$37,400.00$ 37,400.00$37,513.00S37,513.00

32

650-1-311TRAFFIC SIGNAL (F&I) (3 SECT.)(1-WAY) (LED)AS6$ 800.00$ 4,800.00$ 782.21$ 4,693.26$ 720.00$ 4,320.00$870.00$ 5,220.00$ 858.00S 5,148.00

33

650-1-511TRAFFIC SIGNAL (F&I) (5 SECT.)(1-WAY) (LED)AS4S1,400.00$ 5,600.00$1,400.80S5,603.20$1,300.00$ 5,200.00$1,395.00$ 5,580.00$1,511.00$ 6,044.00

34
653-191PEDESTRIAN SIGNALS (F&I) (LED)(1 WAY) (COUNTDOWN)AS6S 500.00$ 3,000.00$ 512.16$ 3,072.96$ 470.00$ 2,820.00$550.00$ 3,300.00$ 600.00$ 3,600.00

35

653-192PEDESTRIAN SIGNALS (F&I) (LED) (2 WAY) (COUNTDOWN) AS1$ 1,000.00$ 1,000.00$1,014.32$ 1,014.32$1,000.00$ 1,000.00$1,125.00$ 1,125.00$1,041.00$ 1,041.00

36

660-1-110LOOP DETECTOR, INDUCTIVE (TYPE 10, 2 CH, SS, RM) EA8$ 200.00$ 1,600.00$ 180.03$ 1,440.24$ 200.00$ 1,600.00$ 215.00$ 1,720.00$ 291.00$ 2,328.00

37

660-2-102LOOP ASSEMBLY (TYPE B) AS8S 600.00$ 4,800.00$ 668.02S 5,344.16$ 750.00$ 6,000.00$605.00$ 4,840.00$ 784.00$ 6,272.00
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I

BID ITEM[]]American Lighting and Signal. Inc.Florida Safety Contractors, Inc.Highway Safety Devices, Inc.Traffic Control Devices, Inc.Traffic Control Products of Fl., Inc.

11639 Davis Creek Road East

PO Box 166286480 Harney RoadPO Box 1504185514 Carmack Road

240 CALENDAR DAYS
Jacksonville, FL 32256Tampa, FL 33687Tampa, FL 33610Altamonte Springs, FL 32715Tampa, FL 33610

Duval Countv

Hillsborough CountyHillsborough CountySeminole CountyIHillsborough County I

litem I

FDOT

I

Unit

I
Extended

II

Unit

I

Extended

II

Unit

I
Extended

II

Unit

I
Extended

II

Unit

I
Extended

INo.

Item No.Item Description Unit•••.•Qty PricePricePricePricePricePricePricePricePricePrice

38

660-4-11VEHICLE DETECTOR ASSEMBLIES (F&I) (CABINET EQUIPMENT) EA1$16,000.00$ 16,000.00$15,746.91$15,746.91$16,000.00$16,000.00$15,615.00$ 15,615.00$17,241.00$17,241.00

39

660-4-12VEHICLE DETECTOR ASSEMBLIES (F&I) (VIDEO) (ABOVE EQUIPMENT) EA4$2,000.00$ 8,000.00$2,305.68$9,222.72S2,400.00$ 9,600.00$2,565.00S 10,260.00$2,770.00$11,060.00

40

665-13PED. DETECTOR (F&I) (DETECTOR WITH SIGN ONLY) EA8$ 140.00$ 1,120.00$ 185.12$ 1,480.96$ 120.00$ 960.00$ 135.00$ 1,080.00$ 126.00$ 1,008.00

41

670-5-110TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA) (NO PREEMP1) AS1$24,000.00S24,000.00$25,941.22S25,941.22S30,000.00$30,000.00S22,985.00S22,985.00S29,940.00$29,940.00

42

6B5·106UNINTERRUPTIBLE POWER SOURCE (UPS) EA1$ 5,500.00$ 5,500.00$6,817.04$6,817.04$6,000.00$ 6,000.00$5,635.00$ 5,635.00$6,630.00S 6,630.00

43

690-10REMOVE SIGNAL HEAD ASSEMBLY EA8$ 50.00$ 400.00$ 43.02S 344.16$ 30.00$ 240.00$ 29.00S 232.00$ 199.00$ 1,592.00

44

690-20REMOVE SIGNAL PEDESTRIAN ASSEMBLY EA8$ 40.00$ 320.00$ 43.02$ 344.16$ 70.00$ 560.00$ 29.00$ 232.00S 158.00S 1,264.00

45

690-32-2REMOVE COMPLETE POLE (SHALLOW) (BOLT ON ATTACHMENT) (Addendum # 2)EA2$2,500.00$ 5,000.00$2,000.00$4,000.00$2,000.00$ 4,000.00$1,600.00S 3,200.00$2,516.00$ 5,032.00

46

690-34-2REMOVE COMPLETE POLE (DEEP) (BOLT ON ATTACHMENT) (Addendum # 2)EA2S 4,500.00S 9,000.00$3,278.27$6,556.54$5,000.00$10,000.00$2,340.00$ 4,680.00$4,643.00S 9,286.00

47

690-50REMOVE CONTROLLER ASSEMBLY EA1$ 200.00$ 200.00$ 516.30S 516.30S 600.00$ 600.00$ 244.50S 244.50$ 381.00$ 381.00

48

690-£0REMOVE VEHICLE DETECTOR ASSEMBLY EA10$ 20.00S 200.00S 43.02$ 430.20$ 25.00$ 250.00$ 175.00$ 1,750.00S 75.00S 750.00

49

690-70REMOVE PEDESTRIAN DETECTOR ASSEMBLY EA8$ 20.00$ 160.00$ 21.51S 172.08S 25.00$ 200.00S 15.00$ 120.00$ 37.00$ 296.00

50

690-80REMOVE SPAN WIRE ASSEMBLY EA4$ 200.00S 800.00S 129.07$ 516.28$ 300.00$ 1,200.00$ 176.00$ 704.00S 546.00$ 2,184.00

51

690-90REMOVE CONDUIT & CABLING PI1$ 200.00$ 200.00$ 688.40$ 688.40S 600.00$ 600.00S 350.00$ 350.00$ 296.00S 298.00

52

690-91REMOVE SIGNAL INTERCONNECT CABLE LF25$ 2.00S 50,00S 1.23$ 30.75$ 2.00$ 50.00$ 1.00$ 25.00$ 2.21$ 55.25

53

690-100REMOVE MISCELLANEOUS SIGNAL EQUIPMENT PI1$ 500.00$ 500.00$ 1,032.59S1,032.59S 300.00$ 300.00S 335.00$ 335.00$ 410.00S 410.00

54

699-1-1INTERNALLY ILLUMINATED SIGN (F&I) (EDGE LIT LED) EA4$ 1,600.00$ 7,200.00S2,366.40$9,465.60$2,200.00$ 8,800.00$2,175.00$ 8,700.00$2,410.00$ 9,640.00

55

700-48-60SIGN PANEL (REMOVE) AS3$ 50.00$ 150.00$ 21.51$ 64.53S 100.00$ 300.00S 59.00$ 177.00S 75.00S 225.00

56

711-11-111THERMOPLASTIC PAVEMENT MARKING (6" WHITE, SOLID) NM0.25$5,000.00$ 1,250.00$9,375.00$2,343.75$7,000.00S 1,750.00$5,145.00S 1,286.25$5,780.00$ 1,445.00

57

711-11-112THERMOPLASTIC PAVEMENT MARKING (8" WHITE, SOLID) NM0.04S6,000.00$ 240.00$ 8,665.80S 346.63S 9,000.00$ 360.00S7,560.00$ 302.40S 7,128.00$ 285.12

58

711-11-123THERMOPLASTIC PAVEMENT MARKING (12" WHITE) LF520$ 3.00$ 1,560.00S 3.90$ 2,028.00$ 4.00S 2,080.00$ 2.10S 1,092.00$ 1.55S 806.00

59

711-11-124THERMOPLASTIC PAVEMENT MARKING (18" WHITE, SOLID) LF125$ 4,00$ 500.00$ 5.20S 650.00S 5.00$ 625.00$ 2.50$ 312.50S 2.85$ 356.25

60

711-11-125THERMOPLASTIC PAVEMENT MARKING (24" WHITE) LF128$ 5.00S 640.00S 7.80$ 998.40$ 7.00$ 896.00$ 4.00$ 512.00$ 3.85S 492.80

61

711-11-131THERMOPLASTIC PAVEMENT MARKING (WHITE, SKIP, 10-30) GM0.05S6,000.00$ 300.00$ 1,950.00$ 97,50S 1,600.00$ 80.00$ 2,115,00$ 105.75$ 1,400.00$ 70.00

62

711-11-170THERMOPLASTIC STANDARD, WHITE, MESSAGE EA4$ 80.00S 320.00S 260.00$ 1,040.00$ 160.00$ 640.00S 200.00S 800.00$ 66.00$ 264.00

63

711-11-211THERMOPLASTIC PAVEMENT MARKING (6" YELLOW, SOLID) NM0.2$6,000.00$ 1,200.00$6,500.00$1,300.00$7,000.00$ 1,400.00$5,140.00$ 1,028.00$5,780.00$ 1,156.00

64

711-11-224THERMOPLASTIC PAVEMENT MARKING (18" YELLOW, SOLID) LF50$ 4.00S 200.00$ 5.20$ 260.00$ 5.00S 250.00$ 2.50$ 125.00$ 2.85$ 142.50

65

711-17THERMOPLASTIC (REMOVE) SF1356$ 1,50$ 2,034.00$ 3.90$ 5,288.40$ 2.00$ 2,712.00S 2.10S 2,847.60$ 2.80S 3,796.80

66

784-1-1ITS FIELD ETHERNET SWITCH EA1$ 2,200.00$ 2,200.00$2,771.60$2,771.60$2,600.00$ 2,600.00$2,780.00$ 2,780.00S2,720.00$ 2,720.00

Field Directive Work

$40,000.00 $40,000.00
.

$ 40,000.00 $40,000.00 S40,000.00

GRAND TOTAL

$435,368,50 $ 401,030,02$ 471,660,00$397,495.00 $443,233.42
I

I

Acknowledged Addendum #1 and # 2

YesYesYesYesYes

Contractor's Questionnaire

YesYesYesYesYes

License Information

ECA000279; expires 8/31/2014CGC1516846; expires 8/31/2014EC0002114; expires 8/31/2014CGC1520736, expires 8/31/2014CGC1510454, expires 8/31/2014

Site Visit
YesYesYesYesYes

Florida Trench Safety Act

YesYesYesYesYes

Public Contracting & Environmental Crimes

YesYesYesYesYes

Bid Bond

YesYesYesYesYes

Affidavit for Local Business (if applicable) Notes:
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BID FORM - SUBCONTRACTOR'S PERCENTAGE
IFB #13-2928-05

MANATEE COUNTY PROJECT NO. 6082160

LAP AGREEMENT (FINANCIAL ID NO. 429867-1-58-01)
CORTEZ ROAD (SR 684) AT 86TH STREET WEST INTERSECTION IMPROVEMENTS
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Description.2f.Work MBEIDescripti2~, of Work MBEI
Des(:ription 0t,'Work by

Item No. .. X<''''.
DBEiiii',; "' .•.. %DBEby SubcontraCtor by Subcontractor%:::iDBEby Subcontractor %DBE .•Subcontractor

1

101-1MOBILIZATION 40%X Mobilization To Be Determined45%DBETesting, Survey62%NoConcrete, striping, surveyor75%Survey, bond, testing

2

102-1MA]NTENANCE OF TRAFFIC 40%XMaintenance of Traffic To Be Determined0%N/A N/A20%No MOT0%

3

102-14TRAFFIC CONTROL OFFICER 100%Police OfficerTo Be Determined100%N/ATraffic Control100%NoTraffic officer75% Police officers

4

102-60WORK ZONE SIGN 100%Work zone signTo Be Determined100%N/A MOT Signs100%No MOT0%

5

102-76ARROW BOARO/AOVANCEWARNING ARROW PANEL 100%Arrow boardTo Be Determined100%N/AMOT arrow board100%No MOT0%

6

102-104TEMP. SIGNALIZATION ANa MAINTENANCE OF INTERSECTION (Addendum# 2)0%To Be Determined0%N/A N/A0% 0%

7

102-107-1TEMPORARY DETECTION ANa MAINTENANCE(Addendum # 2)0% To Be Determined0%N/A N/A0% 0%

8

110-1-1CLEARING ANa GRUBBING 100%XClearing and grubbing To Be Determined0%N/A N/A0.02%No Fencing60% Clearing I removal

9

110-4REMOVAL OF EXISTING CONCRETE PAVEMENT(Addendum # 2)100%X Removal To Be Determined100%N/ARemove existing concrete0% 77%Concrete work

10

425-6VALVE BOX (ADJUST) 100%X Valve box To Be Determined100%N/AAdjust valve box0% 77%Concrete work

11

520-1-10CONCRETE CURB & GUTTER,TYPE F 100%X Concrete To Be Determined100%N/AInstall curb & gutter100%No Concrete77% Concrete work

12

522-1CONCRETE SIDEWALK, 4" THICK (Addendum# 2) 100%X Concrete To Be Determined100%N/AInstall sidewalk100%No Concrete77% Concrete work

13

522-2CONCRETE SIDEWALK, 6" THICK (Addendum # 2) 100%X Concrete To Be Determined100%N/AInstall sidewalk100%No Concrete77% Concrete work

14

550-10-210FENCING, TYPE B, STANOARD 100%FencingTo Be Determined100%N/AInstall post and fence46%No Fencing77% Fencing

15A

630-2-11CONau IT (F & I) PVC UNOERGROUNO)(Addendum# 2) 0%To Be Determined0%N/A N/A0% 0%

15B

630-2-11CONOU]T (HDPE) (F&I) (UNDERGROUNO)(Addendum # 2) 70%X Conduit To Be Determined0%N/A N/A73%No Boring0%

16

630-2-12D]RECTIONAL BORE ( <6") (2" HDPE)90%X Conduit To Be Determined75%N/ADirectional bore HOPE76%No Boring77% Directional bore

17

630-2-12O]RECT]ONAL BORE (6" TO <12")(2" HDPE)90%X Conduit To Be Determined75%N/ADirectional bore HOPE63%No Boring77% Directional bore

18

630-2-12CONDUIT (F&I) (UNOERPAVEMENT) (2") 0%To Be Determined50%N/AInstall conduit under
0%

35%Concrete walkpavement
19

630-2-14CONau IT (F&]) (ABOVEGROUNO) (2") 0%To Be Determined0%N/A N/A0% 0%

20

632-7-1CABLE (S]GNAL) (F&I) 0%To Be Determined0%N/A N/A0% 0%

21

633-1-121ITS FIBER OPTIC CABLE (F&I) 100%FO CableTo Be Determined100%DBEInstall fiber optic cable0% 77%WBE Fiber work

22

633-2-1ITS F]BER OPTIC (INSTALL) (SPLICE) 100%FO SpliceTo Be Determined100%DBESplice fiber optic cable0% 77%WBE Fiber work

23

633-3-15]TS FO CONNECTION HAROWARE (F&I)(PATCH PANEL) 100%FO patch panelTo Be Determined100%DBETerminate patch panel0% 77%WBE Fiber work

24

635-2-12PULL ANa JUNCT]ON BOXES (F&I) (PULL BOX) 40%X Concrete pad To Be Determined0%N/A N/A29%NoConcrete apron0%

25

639-1-122ELECTRICAL POWER SERVICE (UNOERGROUNO) 0%To Be Determined0%N/A N/A0% 34%Permit

26

639-2-1ELECTRICAL SERVICE WIRE (F&I) 0%To Be Determined0%N/A N/A0% 0%

27

641-2-12PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II POLE) 0%To Be Determined0%N/A N/A0% 0%

28

646-1-11ALUMINUM SIGNALS POLE (F&I) (PEOESTAL) 0%To Be Determined0%N/A N/A0% 0%

29

649-31-201STEEL MAST ARM ASSEMBLY (F&I) (130MPH)(36') 30%FoundationTo Be Determined35%N/ADrilled shaft foundation6%QC for drill shaft36%Drill shaft / testing

30

649-31-203STEEL MAST ARM ASSEMBLY (F&I) (130MPH) (60') 30%FoundationTo Be Determined30%N/ADrilled shaft foundation4%QC for drill shaft31%Drill shaft / testing

31

649-31-205STEEL MAST ARM ASSEMBLY (F&I) (130MPH) (78') 30%FoundationTo Be Determined30%N/ADrilled shaft foundation3%NoQC for drill shaft33%Drill shaft / testing
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AmericanLighting and Signal.', Inc. Florida Safety Contractors, Inc,Highway Safety Devices, Inc.Traffic Control Devices, Inc.Traffic Control Products of FI., Inc.
11639 Davis Creek Road East

PO Box 166286480 Harney RoadPO Box 1504185514 Carmack Road

240 CALENDAR DAYS
Jacksonville, FL 32256Tampa, FL 33687Tampa, FL 33610Altamonte Springs, FL 32715Tampa, FL 33610

Duval County

Hillsborough CountyHillsborough CountySeminole CountyHillsborough County

~

/

I MBgl I Description of Work

FDOT
MBEIDescription of Work MBEIDescription of Work MBEIDescription of Work MBEIDescription of Work by

No.
Item No.Item Description %DBEby Subcontractor% DBE by Subcontractor%DBEby Subcontractor%DBEby Subcontractor%DBE Subcontractor

32

650-1-311TRAFFIC SIGNAL (F&I) (3 SECT.)(1-WAY) (LED)0% To Be Determined0%N1A NIA0% 0%

33

650-1-511TRAFFIC SIGNAL (F&I) (5 SECT.)(1-WA Y) (LED)0% To Be Determined0%N1A NIA0% 0%

34

653-191PEDESTRIAN SIGNALS (F&I) (LED)(1 WAY) (COUNTDOWN)0% To Be Determined0%N1A NIA0% 0%

35

653-192PEDESTRIAN SIGNALS (F&I) (LED) (2 WAY) (COUNTDOWN) 0%To Be Determined0%N1A NIA0% 0%

36

660-1-110LOOP DETECTOR, INDUCTIVE (TYPE 10, 2 CH, SS, RM) 0%To Be Determined0%N1A NIA0% 0%

37

660-2-102LOOP ASSEMBLY (TYPE B) 50%B-IoopsTo Be Determined0%N1A NIA50%No Traffic loops41%Loop installation

38

660-4-11VEHICLE DETECTOR ASSEMBLIES (F&I) (CABINET EQUIPMENT) 0%To Be Determined0%N1A NIA0% 0%

39

660-4-12VEHICLE DETECTOR ASSEMBLIES (F&I) (VIDEO) (ABOVE EQUIPMENT) 0%To Be Determined0%N1A NIA0% 0%

40

665-13PED, DETECTOR (F&I) (DETECTOR WITH SIGN ONLY) 0%To Be Determined0%N1A NIA0% 0%

41

670-5-110TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA) (NO PREEMPT) 0%To Be Determined0%N1A NIA0% 0%

42

685-106UNINTERRUPTIBLE POWER SOURCE (UPS) 0%To Be Determined0%N1A NIA0% 0%

43

690-10REMOVE SIGNAL HEAD ASSEMBLY 0%To Be Determined0%N1A NIA0% 0%

44

690-20REMOVE SIGNAL PEDESTRIAN ASSEMBLY 0%To Be Determined0%N/A NIA0% 0%

45

690-32-2REMOVE COMPLETE POLE (SHALLOW) (BOLTON ATTACHMENT) (Addendum # 2)0%To Be Determined0%N1A NIA0% 32%Crane rental

46

690-34-2REMOVE COMPLETE POLE (DEEP) (BOLT ON ATTACHMENT)(Addendum # 2)0% To Be Determined0%N/A NIA0% 0%

47

690-50REMOVE CONTROLLER ASSEMBLY 0%To Be Determined0%N1A NIA0% 0%

48

690-60REMOVE VEHICLE DETECTOR ASSEMBLY 0%To Be Determined0%N/A NIA0% 0%

49

690-70REMOVE PEDESTRIAN DETECTOR ASSEMBLY 0%To Be Determined0%N1A NIA0% 0%

50

690-80REMOVE SPAN WIRE ASSEMBLY 0%To Be Determined0%N1A NIA0% 0%

51

690-90REMOVE CONDUIT & CABLING 0%To Be Determined0%N1A NIA0% 0%

52

690-91REMOVE SIGNAL INTERCONNECT CABLE 0%To Be Determined0%N1A NIA0% 76%WBE Fiber work

53

690-100REMOVE MISCELLANEOUS SIGNAL EQUIPMENT 0%To Be Determined0%N1A NIA0% 0%

54

699-1-1INTERNALLY ILLUMINATED SIGN (F&I) (EDGE LIT LED) 0%To Be Determined0%N1A NIA0% 0%

55

700-48-60SIGN PANEL (REMOVE) 0%To Be Determined0%N1A NIA0% 0%

56

711-11-111THERMOPLASTIC PAVEMENT MARKING (6" WHITE, SOLID) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

57

711-11-112THERMOPLASTIC PAVEMENT MARKING (6" WHITE, SOLID) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

58

711-11-123THERMOPLASTIC PAVEMENT MARKING (12" WHITE) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

59

711-11-124THERMOPLASTIC PAVEMENT MARKING (16" WHITE, SOLID) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

60

711-11-125THERMOPLASTIC PAVEMENT MARKING (24" WHITE) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

61

711-11-131THERMOPLASTIC PAVEMENT MARKING (WHITE, SKIP, 10-30) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

62

711-11-170THERMOPLASTIC STANDARD, WHITE, MESSAGE 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

63

711-11-211THERMOPLASTIC PAVEMENT MARKING (6- YELLOW, SOLID) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

64

711-11-224THERMOPLASTIC PAVEMENT MARKING (16" YELLOW, SOLID) 100%StripingTo Be Determined100%N1A Striping100%No Striping0%

65

711-17THERMOPLASTIC (REMOVE) 100%StripingTo Be Determined100%N1ARemove striping100%No Striping0%

66

784-1-1ITS FIELD ETHERNET SWITCH 100%EthernetswitchTo Be Determined100%DBEInstallEthernetswitch0% 76%WBE Fiber work
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BID TABULATION

FOR

IFB #13-2928-DS

MANATEE COUNTY PROJECT NO. 6082160

LAP AGREEMENT (FINANCIAL ID NO. 429867-1-58-01)
CORTEZ ROAD (SR 684) AT 86TH STREET WEST INTERSECTION IMPROVEMENTS

BID BASED ON A COMPLETION TIME OF 240 CALENDAR DAYS

PREPARED BY:

{ProjectManagemen~

REVIEWED BY:

(Project Engineer)

APPROVED BY:

(Purchasing)

Bre

~ ~\)t~
Donna Stevens, tontract Specialist

,J/;4~r

/ -~/-)~Date I

~
Date
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