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This specification includes by reference the Manatee County Public Works Standards, Part | Utilities
Standards Manual approved February 25, 2020.

All items and/or materials furnished and installed shall conform to the Manatee County Utilities Approved
Products List and supersede any items listed within this document. All items listed in the submittal
requirements under each section shall be required to be submitted for review and acceptance by the
Engineer of Record and County, unless otherwise specified.
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DIVISION 1

PART 1
1.01
A
B.
C.

GENERAL REQUIREMENTS
SECTION 01005 GENERAL REQUIREMENTS
GENERAL
SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and equipment, and the
performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work. The
Contractor shall obtain and pay for all required permits necessary for the work, other than
those permits such as the DEP permit and railroad permit, which may have already been
obtained. The Contractor shall perform and complete the work in the manner best calculated
to promote rapid construction consistent with safety of life and property and to the satisfaction
of the County, and in strict accordance with the Contract Documents. The Contractor shall
clean up the work and maintain it during and after construction, until accepted, and shall do
all work and pay all incidental costs. The Contractor shall repair or restore all structures and
property that may be damaged or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which there are no
specific Contract Items, shall be considered as part of the general cost of doing the work and
shall be included in the prices for the various Contract Items. No additional payment will be
made.

The Contractor shall be solely responsible for the adequacy of his workmanship, materials
and equipment.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks, pipes,
wires, conduits, house service connections, vaults, manholes and all other appurtenances and
facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the County. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor, which are shown on the Plans or have been located in the field
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.
No separate payment shall be made for such protection or repairs to public utility installations
or structures.
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Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced or
rebuilt by the Contractor not identified in any separate bid item shall be considered as a part
of the general cost of doing the work and shall be included in the prices bid for the various
contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the County, removal, relocation,
replacement or rebuilding is necessary to complete the work under this Contract, such work
shall be accomplished by the utility having jurisdiction, or such work may be ordered, in writing
by the County, for the Contractor to accomplish. If such work is accomplished by the utility
having jurisdiction, it will be carried out expeditiously and the Contractor shall give full
cooperation to permit the utility to complete the removal, relocation, replacement or rebuilding
as required. If such work is accomplished by the Contractor, it will be in accordance with the
General and Supplemental General Conditions.

The Contractor shall give written notice to County and other governmental utility departments
and other owners of public utilities of the location of his proposed construction operations, at
least forty-eight hours in advance of breaking ground in any area or on any unit of the work.
This can be accomplished by making the appropriate contact with the "Sunshine State One-
Call of Florida, Inc. Call Center ("Call Sunshine") and per all requirements provided for in the
Florida Underground Facilities Damage Prevention and Safety Act (Florida Statutes, Title
XXXIII, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the County.
1.02 PLANS AND SPECIFICATIONS
A. Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large-scale drawings in preference to small-scale drawings.

B. Copies Furnished to Contractor
The Contractor shall furnish each of the subcontractors, manufacturers, and suppliers such
copies of the Contract Documents as may be required for their work. Additional copies of the
Plans and Specifications, when requested, may be furnished to the Contractor at cost of
reproduction.

C. Supplementary Drawings
When, in the opinion of the County, it becomes necessary to explain more fully the work to be
done or to illustrate the work further or to show any changes which may be required, drawings
known as Supplementary Drawings, with specifications pertaining thereto, will be prepared by
the County and five paper prints thereof will be given to the Contractor.

D. Contractor to Check Plans and Data
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The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the County,
and shall notify the County of all errors, omissions, conflicts, and discrepancies found therein.
Failure to discover or correct errors, conflicts or discrepancies shall not relieve the Contractor
of full responsibility for unsatisfactory work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own expense. The Contractor will not be
allowed to take advantage of any errors or omissions, as full instructions will be furnished by
the County, should such errors or omissions be discovered. All schedules are given for the
convenience of the County and the Contractor and are not guaranteed to be complete. The
Contractor shall assume all responsibility for the making of estimates of the size, kind, and
quality of materials and equipment included in work to be done under the Contract.

E. Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

F. Intent

All work called for in the Specifications applicable to this Contract, but not shown on the Plans
in their present form, or vice versa, shall be of like effect as if shown or mentioned in both.
Work not specified in either the Plans or in the Specifications, but involved in carrying out their
intent or in the complete and proper execution of the work, is required and shall be performed
by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General part
of the specifications is only for the convenience of the Contractor, and shall not be interpreted
as a complete list of related Specification Sections.
1.03 MATERIALS AND EQUIPMENT
A. Manufacturer

All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the County, that the manufacturer or
subcontractor deal directly with the County. Any such transactions shall not in any way release
the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification, and
being used for identical types of services, shall be made by the same manufacturer.

B. Delivery
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The Contractor shall deliver materials in ample quantities to ensure the most speedy and
uninterrupted progress of the work to complete the project within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special tools
and appliances which may be needed to adjust, operate, maintain or repair the equipment.
Such tools and appliances shall be furnished in approved painted steel cases, properly labeled
and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in
place and clearly inscribed with the manufacturer's name, year of manufacture, serial number,
weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work of
this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the County during
installation. All equipment shall be correctly aligned, leveled and adjusted for satisfactory
operation and shall be installed so that proper and necessary connections can be made readily
between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts and
all other appurtenances needed for the installation of the devices included in the equipment
specified. Anchor bolts shall be as approved by the County and made of ample size and
strength for the purpose intended. Substantial templates and working drawings for installation
shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink
grout, each piece of equipment on its supporting base that rests on masonry foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
per Specification Section 09900 or provide a 1/32-inch neoprene gasket between the metal
surface and the concrete or grout.

E. Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or superintendent
who shall represent the manufacturer and shall assist the Contractor, when required, to install,
adjust, test and place in operation the equipment in conformity with the Contract Documents.
After the equipment is placed in permanent operation by the County, such engineer or
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superintendent shall make all adjustments and tests required by the County to prove that such
equipment is in proper and satisfactory operating condition, and shall instruct such personnel
as may be designated by the County in the proper operation and maintenance of such
equipment.

1.04 INSPECTION AND TESTING
A. General
Inspection and testing of materials will be performed by the County unless otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
County as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the County that
the material or equipment does not comply with the Contract, the Contractor will be notified
thereof and he will be directed to refrain from delivering said material or equipment, or to
remove it promptly from the site or from the work and replace it with acceptable material,
without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the County formally takes over the operation thereof.

B. Costs

All inspection and testing of materials furnished under this Contract will be performed by the
County or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called for
in the Contract Documents shall be borne by the Contractor and such costs shall be deemed
to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the County for compliance. The Contractor shall
reimburse the County for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.

C. Inspections of Materials
The Contractor shall give notice in writing to the County, at least two weeks in advance of his
intention to commence the manufacture or preparation of materials especially manufactured

or prepared for use in or as part of the permanent construction. Such notice shall contain a
request for inspection, the date of commencement and the expected date of completion of the
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manufacture of preparation of materials. Upon receipt of such notice, the County will arrange
to have a representative present at such times during the manufacture as may be necessary
to inspect the materials or he will notify the Contractor that the inspection will be made at a
point other than the point of manufacture, or he will notify the Contractor that inspection will
be waived. The Contractor must comply with these provisions before shipping any material.
Such inspection shall not release the Contractor from the responsibility for furnishing materials
meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall furnish to him
authoritative evidence in the form of Certificates of Manufacture that the materials to be used
in the work have been manufactured and tested in conformity with the Contract Documents.
These certificates shall be notarized and shall include copies of the results of physical tests
and chemical analyses, where necessary, that have been made directly on the product or on
similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the County notifies the Contractor, in writing, that the results of such tests are acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments
and shall make preliminary field tests of equipment. If the preliminary field tests disclose any
equipment furnished under this Contract which does not comply with the requirements of the
Contract Documents, the Contractor shall, prior to the acceptance tests, make all changes,
adjustments and replacements required. The furnishing Contractor shall assist in the
preliminary field tests as applicable.

G. Final Field Tests
Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment and
instruments necessary for all acceptance tests, at no additional cost to the County. The
Supplier shall assist in the final field tests as applicable.

H. Failure of Tests
Any defects in the materials and equipment or their failure to meet the tests, guarantees or

requirements of the Contract Documents shall be promptly corrected by the Contractor. The
decision of the County as to whether or not the Contractor has fulfilled his obligations under
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the Contract shall be final and conclusive. If the Contractor fails to make these corrections or
if the improved materials and equipment, when tested, shall again fail to meet the guarantees
of specified requirements, the County, notwithstanding its partial payment for work, and
materials and equipment, may reject the materials and equipment and may order the
Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace the
rejected materials and equipment within a reasonable time. [f the Contractor fails to do so,
the County may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

l. Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will the
final pay application be prepared until the Contractor has complied with all requirements set
forth and the County has made his final inspection of the entire work and is satisfied that the
entire work is properly and satisfactorily constructed in accordance with the requirements of
the Contract Document.

1.05 TEMPORARY STRUCTURES
A. Temporary Fences
If, during the course of the work, it is necessary to remove or disturb any fence or part thereof,
the Contractor shall, at his own expense, if so ordered by the County, provide a suitable
temporary fence which shall be maintained until the permanent fence is replaced. The County
shall be solely responsible for the determination of the necessity for providing a temporary
fence and the type of temporary fence to be used.
1.06 TEMPORARY SERVICES
A. First Aid
The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.
1.07 LINES AND GRADES
A. Grade
All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County. The full responsibility for keeping alignment
and grade shall rest upon the Contractor.

B. Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks
made or established on the work, bear the cost of reestablishing them if disturbed, and bear
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the entire expense of rectifying work improperly installed due to not maintaining or protecting
or removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed. Re-establishing property corners, monuments,
etc. shall be by a Florida Registered Professional Surveyor and Mapper, and all documents
showing the work has been completed shall be provided to the property owner and County.

C. Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NAVD 1988.
The conversion factor to convert the NAVD 1988 elevations to NGVD 1929 shall also be
provided.

1.08 ADJACENT STRUCTURES AND LANDSCAPING
A. Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a result
of his operations to all other adjacent public and private property, structures of any kind and
appurtenances thereto met with during the progress of the work. The cost of protection,
replacement in their original locations and conditions or payment of damages for injuries to
such adjacent public and private property and structures affected by the work, whether or not
shown on the Plans, and the removal, relocation and reconstruction of such items called for
on the Plans or specified shall be included in the various Contract Items and no separate
payments will be made therefore. Where such public and private property, structures of any
kind and appurtenances thereto are not shown on the Plans and when, in the opinion of the
County, additional work is deemed necessary to avoid interference with the work, payment
therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the Work
shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and
construction. Repairs or replacement of all conditions disturbed by the construction shall be
made to the satisfaction of the County. This does not preclude conforming to the requirements
of the insurance underwriters. Copies of surveys, photographs, reports, etc., shall be given to
the County.

Prior to the beginning of any excavations, the Contractor shall advise the County of all

buildings or structures on which he intends to perform work or which performance of the
project work will affect.
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B. Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to remove
trees along the line or trench excavation. If so ordered, the County will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract ltems.

C. Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is
to be removed, it shall be carefully removed, and later replaced, or the area where sod has
been removed shall be restored with new sod.

D. Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall be
replaced or repaired by the Contractor and shall be left in as good a condition as before the
starting of the work. The manner in which the fence is repaired or replaced and the materials
used in such work shall be subject to the approval of the County. The cost of all labor,
materials, equipment, and work for the replacement or repair of any fence shall be deemed
included in the appropriate Contract ltem or items, or if no specific Item is provided therefore,
as part of the overhead cost of the work, and no additional payment will be made therefore.

1.09 PROTECTION OF WORK AND PUBLIC
A. Barriers and Lights
During the prosecution of the work, the Contractor shall put up and maintain at all times such
barriers and lights as will effectually prevent accidents. The Contractor shall provide suitable
barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen at all places
where the work causes obstructions to the normal traffic or constitutes in any way a hazard to
the public, in accordance with state and local requirements.

B. Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

C. Noise
The Contractor shall eliminate noise to as great an extent as practicable at all times. Air

compressing plants shall be equipped with silencers and the exhaust of all engines or other
power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
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special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

D. Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the work
shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

E. Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the
roads and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to the
County and in accordance with the Plans and Specifications. The work must be done by
competent workmen skilled in the trade required by the restoration.

1.11 CLEANING
A. During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work and
adjacent premises as free from material, debris and rubbish as is practicable and shall remove
the same from any portion of the site if, in the opinion of the County, such material, debris, or
rubbish constitutes a nuisance or is objectionable. The Contractor shall remove from the site
all of his surplus materials and temporary structures when no further need therefore develops.

B. Final Cleaning

At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and shall
deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.

1.12 MISCELLANEOUS
A. Protection Against Siltation and Bank Erosion
1. The Contractor shall arrange his operations to minimize siltation and bank erosion on
construction sites and on existing or proposed water courses and drainage ditches.
2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the County which results from his construction
operations.
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PART 2

PART 3

Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance with
Local, State and Federal regulations. Under no circumstances shall surplus material be
disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

Existing Facilities

The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

Use of Chemicals

All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall be
in strict conformance with instructions.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
1.02
1.03
A
B.
C.
1.04
A

SECTION 01010 SUMMARY OF WORK
GENERAL
WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED
The work included in this contract consists of the construction

Replace existing water main within rights-of-way. Install approximately 4410 LF in total of new
ductile iron, PVC, and HDPE water mains to be installed by a combination of open trench &
horizontal directional drilling. This will include, but not limited to, hydrants, valves, service
lines, meter boxes, appurtenances, pavement repair, sod and surface restoration.
Coordination with residents and property owners will also be required in reconnection of
property plumbing to the new water services. All installations will be to County and Ten State
Standards. These upgrades will allow for an increase in water quality and quantity.

The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment,
tools, services and incidentals necessary to complete all work required by these Specifications
and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the County.

The Contractor shall furnish and install all materials, equipment and labor which is reasonably
and properly inferable and necessary for the proper completion of the work, whether
specifically indicated in the Contract Documents or not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the users
of the system or facility. The Contractor shall coordinate his work with private property owners
such that existing utility services are maintained to all users to the maximum extent possible.

The Contractor shall, if necessary and feasible, construct the work in stages to accommodate
the County's use of the premises during the construction period; coordinate the construction
schedule and operations with the County's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.
CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to allow
for:
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1.05

1.06

PART 2

PART 3

1. Work by other Contractors.
2. County's Use.
3. Public Use.

Coordinate use of work site under direction of County's Representative.

Assume full responsibility for the protection and safekeeping of products under this Contract,
stored on the site.

Move any stored products under the Contractor's control, which interfere with operations of
the County or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

COUNTY OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire Work.
Upon completion of construction of each individual facility, including testing, if the County, at
its sole discretion, desires to accept the individual facility, the Contractor will be issued a dated
certificate of completion and acceptance for each individual facility. The County will assume
ownership and begin operation of the individual facility on that date and the three-year
guaranty period shall commence on that date. The County has the option of not accepting the
entire work as a whole until it is completed, tested and approved by the County.

PARTIAL COUNTY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01015 CONTROL OF WORK
PART 1 GENERAL
1.01 WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate and
adequately sized to secure a satisfactory quality of work and a rate of progress which will
insure the completion of the work within the time stipulated in the Contract. If at any time such
personnel appears to the County to be inefficient, inappropriate, or insufficient for securing the
quality of work required for producing the rate of progress aforesaid, he may order the
Contractor to increase the efficiency, change the character, or increase the personnel and
equipment and the Contractor shall conform to such order. Failure of the County to give such
order shall in no way relieve the Contractor of his obligations to secure the quality of the work
and rate of progress required.

1.02 PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

1.03 WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County reserves the
right to make such modifications in locations as may be found desirable to avoid interference
with existing structures or for other reasons.

1.04 OPEN EXCAVATIONS

A. All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to property.
The Contractor shall, at his own expense, provide suitable and safe bridges and other
crossings for accommodating travel by pedestrians and workmen. Bridges provided for
access to private property during construction shall be removed when no longer required. If
the excavation becomes a hazard, or if it excessively restricts traffic at any point, the County
may require special construction procedures such as limiting the length of open trench,
prohibiting stacking excavated material in the street and requiring that the trench shall not
remain open overnight.

B. The Contractor shall take precautions to prevent injury to the public due to open trenches. All
trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public shall be barricaded and well lighted at all times when construction is not in progress.

1.05 DISTRIBUTION SYSTEMS AND SERVICES
A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the County and the appropriate agency well in advance

of any requirement for dewatering, isolating, or relocating a section of a utility, so that
necessary arrangements may be made.
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B. If it appears that utility service will be interrupted for an extended period, the County may order
the Contractor to provide temporary service lines at the Contractor's expense. Inconvenience
of the users shall be kept to the minimum, consistent with existing conditions. The safety and
integrity of the systems are of prime importance in scheduling work.

1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas pipes,
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar
facilities, whether or not they are shown on the Drawings. The Contractor shall carefully
support and protect all such structures and utilities from injury of any kind. Any damage
resulting from the Contractor's operation shall be repaired by the Contractor at his expense.

B. The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers). Services to
buildings shall be maintained and all costs or charges resulting from damage thereto shall be
paid by the Contractor.

C. Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

D. If, in the opinion of the County, permanent relocation of a utility owned by the County is
required, the County may direct the Contractor, in writing, to perform the work. Work so
ordered will be paid for at the Contract unit prices, if applicable, or as extra work as classified
in the General Conditions. If relocation of a privately owned utility is required, the County will
notify the utility to perform the work as expeditiously as possible. The Contractor shall fully
cooperate with the County and utility and shall have no claim for delay due to such relocation.
The Contractor shall notify public utility companies in writing at least 48 hours (excluding
Saturdays, Sundays and legal holidays) before excavating near their utilities.

1.07 TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the utility
location and the surface shall be restored in a manner equal or better than the original
condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A The Contractor shall be responsible for the preservation of all public and private property and
shall use every precaution necessary to prevent damage thereto. If any direct or indirect
damage is done to public or private property by or on account of any act, omission, neglect,
or misconduct in the execution of the work on the part of the Contractor, such property shall
be restored by the Contractor, at his expense, to a condition equal or better to that existing
before the damage was done, or the Contractor shall make good the damage in another
manner acceptable to the County.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their

original or better condition by the use of similar or comparable materials. All curbing shall be
restored in a condition equal to the original construction and in accordance with the best
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1.09

1.10

1.11

modern practice.

Along the location of this work, all fences, walks, bushes, trees, shrubbery and other physical
features shall be protected and restored in a thoroughly workmanlike manner unless otherwise
shown on the drawings. Fences and other features removed by the Contractor shall be
replaced in the location indicated by the County as soon as conditions permit. All grass areas
beyond the limits of construction which have been damaged by the Contractor shall be
regraded and sodded to equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the County. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

MAINTENANCE OF TRAFFIC

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended
construction stoppage. Extended stoppage will be defined by the County.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair the
road surface, provide temporary roadways, erect wheel guards or fences, or take other safety
measures which are satisfactory to the County.

Any changes to the traffic pattern require a Traffic Control Plan as detailed in Specification
Section 01570.

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may purchase water for all
construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the purpose
of obtaining a potable water service or temporary use meter.

MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water courses
interrupted during the progress of the work and shall immediately cart away and remove all
offensive matter. The entire procedure of maintaining existing flow shall be fully discussed
with the County well in advance of the interruption of any flow.
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1.12

1.13
A
B.
1.14
A
B.
C.
1.15
PART 2
PART 3

CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as clean
and neat a condition as is possible. The Contractor shall dispose of all residue resulting from
the construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any other
refuse remaining from the construction operations and shall leave the entire site of the work
in a neat and orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating the
work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No wheeling or
walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any of the floors
or other parts of the structures become heaved, cracked, or otherwise damaged, all such
damaged portions of the work shall be completely repaired and made good by the Contractor,
at his own expense and to the satisfaction of the County. If, in the final inspection of the work,
any defects, faults, or omissions are found, the Contractor shall cause the same to be repaired
or removed and replaced by proper materials and workmanship without extra compensation
for the materials and labor required. Further, the Contractor shall be fully responsible for the
satisfactory maintenance and repair of the construction and other work undertaken herein, for
at least the warranty period described in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and compaction
for the purpose of reconstructing roadways and/or adjacent slopes contiguous thereto shall
be in accordance with FDOT and/or Manatee County Standards and Specifications, whichever
is applicable. Contractor shall satisfy the authorized representative of the FDOT with respect
to proper safety procedures, construction methods, required permitting, etc., within the FDOT
right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the County to do the work from the appropriate governmental agency
or agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the County. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the existing systems all as shown on the Drawings or where directed by the
County. The cost for this work and for the actual connection shall be included in the price bid
for the project and shall not result in any additional cost to the County. The termination point
for each contract shall be as shown on the Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping, conduits
and drains that interfere with the positioning of the work as set out on the Drawings. No
relocation of the items under this Contract shall be done without approval from the County.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility exists
of the Contractor encountering various utility lines not shown on the Drawings. The Contractor
shall exercise extreme care before and during excavation to locate and flag these lines as to
avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation, assurance,
or guarantee that they are complete or correct or that they represent a true picture of
underground piping to be encountered. The Contractor shall be responsible for notifying the
various utility companies to locate their respective utilities in advance of construction in
conformance with all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as shown,
specified, or required. Before any piping and utilities not shown on the Drawings are disturbed,
the Contractor shall notify the County and shall provide suggestions on how best to resolve
the issue.

Summer Place Condos WM Replacement Specs 21/205



E. The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against
damage. Any existing utilities damaged in any way by the Contractor shall be restored or
replaced by the Contractor at his expense as directed by the County.

F. It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical,
or other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the County this procedure is not feasible, he may
direct the use of fittings for a utilities crossing as detailed on the Drawings. No deflections will
be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

1.05 SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
1.06 HURRICANE PREPAREDNESS PLAN

A. Within 30 days of the date of Contract Award, the Contractor shall submit to the County a
Hurricane Preparedness Plan. The plan should outline the necessary measures which the
Contractor proposes to perform at no additional cost to the County, to prepare and secure the
project site prior to a hurricane event (or major storm event) and to recover the project site
after a hurricane event (or major storm event).

B. In the event of inclement weather, or whenever County shall direct, Contractor shall ensure
that he and his Subcontractors shall carefully protect work and materials against damage or
injury from the weather. If, in the opinion of the County, any portion of work or materials is
damaged due to the failure on the part of the Contractor or Subcontractors to protect the work,
such work and materials shall be removed and replaced at the expense of the Contractor.

1.07 POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be secured
and purchased by the Contractor.

1.08 SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the County and if so shall be protected for a
reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional
cost.

1.09 DEWATERING

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of any part of
the work during construction operations with his own equipment.

B. The Contractor shall pump out water and wastewater which may seep or leak into the

excavations for the duration of the Contract and with his own equipment. He shall dispose of
this water in an appropriate manner.
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1.10 ADDITIONAL PROVISIONS

A. Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the date
he proposes to commence such work.

B. The Contractor shall provide, at his own expense, all necessary temporary facilities for access
to and for protection of, all existing facilities. The County's personnel must have ready access
at all times to the existing facilities. The Contractor is responsible for all damage to existing
structures, equipment and facilities caused by his construction operations and must repair all
such damage when and as ordered by the County.

1.1 CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency(ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall apply.

1.12 PUBLIC NUISANCE

A. The Contractor shall not create a public nuisance including but not limited to encroachment
on adjacent lands, flooding of adjacent lands, excessive noise or dust.

B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-
3, The Manatee County Noise Control Ordinance). Sound levels in excess of such ordinance
are sufficient cause to have the work halted until equipment can be quieted to these levels.
Work stoppage by the County for excessive noise shall not relieve the Contractor of the other
portions of this specification.

C. No extra charge may be made for time lost due to work stoppage resulting from the creation
of a public nuisance.

1.13 WARRANTIES

A. All material supplied under these Specifications shall be warranted by the Contractor and the
manufacturers for a period of three (3) years. Warranty period shall commence on the date
of County acceptance.

B. The material shall be warranted to be free from defects in workmanship, design and materials.
If any part of the system should fail during the warranty period, it shall be replaced at no
expense to the County. All material and installation costs shall be 100% borne by the
Contractor.

C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers
for all the material specified under these contract specifications,

1. In the event that the manufacturer is unwilling to provide a three-year warranty

commencing at the time of County acceptance, the Contractor shall obtain from the
manufacturer a four (4) year warranty starting at the time of equipment delivery to the
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job site. This four-year warranty shall not relieve the Contractor of the three-year
warranty starting at the time of County acceptance of the equipment.

1.14 FUEL STORAGE & FILLING
A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment (other
than hand-held equipment), he is responsible for any required response, clean-up or reporting

required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start of
construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

A
PART 2
2.01
PART 3
3.01

A

B.

C.
3.02

A

B.

C.
3.03

A

SECTION 01045 CUTTING AND PATCHING
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:

1. Make its several parts fit together properly.

2. Uncover portions of the work to provide for installation of ill-timed work.

3. Remove and replace defective work.

4, Remove and replace work not conforming to requirements of Contract Documents.

5. Provide penetrations of non-structural surfaces for installation of piping and electrical
conduit.

PRODUCTS

MATERIALS

Comply with specifications and standards for each specific product involved.
EXECUTION
INSPECTION

Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance of
work.

Report unsatisfactory or questionable conditions to County. Do not proceed with work until
County has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

PERFORMANCE

Execute cutting and demolition by methods which will prevent damage to other work and will
provide proper surfaces to receive installation of repairs.
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B. Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.

C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed work
in accordance with the requirements of the Contract Documents.

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades as
shown on the Contract Drawings and layout each portion of the Work of the Contract.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida Registered
Professional Surveyor and Mapper. The Contractor shall be responsible for the layout of all
such lines and grades, which will be subject to verification by the County.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points prior
to starting work and preserve all permanent reference points during construction. All costs
associated with the replacement of all survey monumentation, property corners and project
control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to County.

Report to County when any reference point is lost or destroyed, or requires relocation because
of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS
The Contractor shall employ a Professional Engineer or Surveyor registered in the State of

Florida to verify survey data and properly prepare record drawings per Specification Section
01720.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.02 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for proper
performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AISI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers
1791 Tullie Circle, N.E.
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ASME

ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FS

Atlanta, GA 30329

American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for Road and
Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL 32399-0450

Federal Specification

General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

MCPW UTIL STD Manatee County Utility Engineering

MLSFA

MMA

NAAMM

1022 26" Ave E
Bradenton, FL 34208

Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street
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NEMA

OHSA

PCA

PCI

SDI

SMACNA

SSPC

SWFWMD

UL

Chicago, IL 60601

National Electrical Manufacturer's Assoc.
2101 L Street N.W.
Washington, DC 20037

Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180

Steel Structures Painting Council
402 24" Street, Suite 600
Pittsburgh, PA 15213

Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid Item in the Bid Form section of the Contract Documents. Payment will be made based
on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop drawings,
working drawings, labor, materials, tools, equipment and incidentals necessary to complete the
construction as shown on the Drawings and/or as specified in the Contract Documents to be
performed under this Contract. Actual quantities of each item bid on a unit price basis will be
determined upon completion of the construction in the manner set up for each item in this section
of the Specifications. Payment for all items listed in the Bid Form will constitute full compensation
for all work shown and/or specified to be performed under this Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The County does not assume any responsibility for the
final quantities, nor shall the Contractor claim misunderstanding because of such estimate of
quantities. Final payment will be made only for satisfactorily completed quantity of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment will
be made for any item of work required to complete the lump sum items. Lump sum contracts
shall be complete, tested and fully operable prior to request for final payment. Contractor may
be required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on the Bid Form.
Any related work not specifically listed, but required for satisfactory completion of the work shall
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be considered to be included in the scope of the appropriate listed work items.

No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the County until as-built (record) drawings have been submitted and
approved by the County.

1. Project signs and photographs.
Removal, repair, replacement or relocation of all signs, walls, private irrigation systems
and related items.

3. Rubbish and spoil removal.

4. Shop Drawings, Working Drawings.

5. Clearing, grubbing and grading except as hereinafter specified.

6. Trench excavation, including necessary pavement removal and rock removal, except as
otherwise specified.

7. Dewatering and disposal of surplus water.

8. Structural fill, backfill, and grading.

9. Replacement of unpaved roadways, and shrubbery plots.

10. Cleanup & miscellaneous work.

11. Foundation and borrow materials, except as hereinafter specified.

12. Testing and placing system in operation.

13. Any material and equipment required to be installed and utilized for the tests.

14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.

15. Maintaining the existing quality of service during construction.

16. Appurtenant work as required for a complete and operable system.

17. Seeding and hydromulching.

BID ITEM NO. 1: ASPHALT PAVEMENT RESTORATION

Measurement shall be per square yards of asphalt pavement restoration. Payment will be for the
actual square yards of pavement restoration installed and accepted.

The unit bid price shall include, but is not limited to, all required items, including base, subbase,
milling, asphalt overlay, prime and tack coats, labor, materials and equipment, testing and
incidentals necessary to complete these bid items, ready for approval and acceptance by the
County.

BID ITEM NO. 2: SIDEWALK REPLACEMENT, CONCRETE

Measurement shall be per square yards of concrete sidewalk replacement.

Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee County
Transportation Department Highway and Drainage Standards.

Payment will be for the actual square yards of concrete sidewalk installed and accepted.
The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting

joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready for
approval and acceptance by the County.
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complete these bid items ready for approval and acceptance by the County.
BID ITEM NO. 3: SODDING, SEEDING AND MULCHING
Measurement shall be per square yards of sodding, seeding and mulching.

Payment will be per actual quantity of square yards of sodding, seeding and mulching installed
and accepted.

The unit bid price shall include, but is not limited to, all labor, materials, hecessary equipment,
and incidentals necessary to complete this bid item, ready for approval and acceptance by the
County.

BID ITEM NO. 4: GROUT FILL ABANDONED PIPE (FLOWABLE FILL)
Measurement shall be per cubic yard of grout fill.

Payment will be per actual quantity of cubic yards of grout fill furnished, installed and accepted in
any size of pipe, abandoned and left in place.

The unit bid price shall include, but is not limited to, cleaning (flushing & capture - force mains),
labor, materials, sludge removal and disposal, equipment for mixing and placing the grout, end
of pipe caps (w/ offset hole at top of cap), grout tubes, and all incidentals necessary to complete
this bid item, ready for approval and acceptance by the County. Grout lengths shall not exceed
2,000 LF.

BID ITEM NO. 5: BLOW-OFF ASSEMBLY
Measurement shall be per each blow-off assembly.
Payment will be per the quantity of blow-of assemblies furnished, installed and accepted.

The unit bid price shall include, but is not limited to, testing, excavation, backfill, bracing, shoring,
sheeting, dewatering, reducer or solid tapped plug, female quick coupling and cap, reducing
flange, brass or copper pipe and fitting, restrained joints, meter box, gate valve with box and
cover, blocking, concrete pad, automatic flusher, meter, angle meter valve, meter outlet, hdpe
pipe and fittings, and all incidentals necessary to complete this bid item, ready for approval and
acceptance by the County.

BID ITEM NO. 6: PERMITS FEE - BUILDING DEPARTMENT - BPA INSTALLATION

Measurement and Payment for all work included under this Bid Item shall be made according to
each type of permit acquisition as listed on the Bid Form. Contractor is responsible for obtaining
all necessary permits to complete the project.

As directed by the Building Department, each Plumbing Permits will cover a group of 10 lots on
the same street. The first lot address of the group shall be used for the permit application and
the remaining 9 addresses of the group shall be listed in the permit application description. Each
plumbing permit has a $48 fee.
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Example: if you have 18 lots on one street, then 10 lots are on one permit and the remaining 8
lots would be on a second permit. A new street name starts a new group.

Contractor may contact the Building Department for assistance prior to applying for the permits
online.

BID ITEM NO. 7: BACKFLOW PREVENTION ASSEMBLY (BPA) - PRESSURE RELIEF
VALVES AND VACUUM BREAKERS

A licensed plumbing contractor registered with Manatee County shall performed all work on
private property per the Florida Building Code - Building and Plumbing and the Manatee County
Building Department. After the backflow prevention assembly is installed, tested and inspected
the contractor shall be responsible to register backflow prevention assembly using the Manatee
County Utility Department on-line registration system.

Measurement and Payment shall be based on each complete backflow prevention assembly
with pressure relief valve and vacuum breakers installed and properly functioning. All homes
receiving a new backflow prevention assembly shall have brass vacuum breakers installed on all
exterior hose bibbs.

This Bid Item includes, but is not limited to, the installation of a backflow prevention assembly,
ball valves, concrete slabs, test cocks and sleeves, brass vacuum breakers, all necessary
fittings, all service connections, disinfection and all other related and necessary materials,
work and equipment associated with this item ready for approval and acceptance by the County.

Permits shall be paid under a separate bid item.

BID ITEM NO. 8: REMOVE EXISTING ITEMS

Measurement shall be per each existing item removed.

Payment will be according to the item removed as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of item, as noted
to be removed on the plans, all labor, materials and equipment required to complete these bid
items ready for approval and acceptance by the County.

BID ITEM NO. 9: PIPE

Measurement for the quantity of pipe to be paid for under these Bid ltems shall be the length in
linear feet of pipe measured along the centerline of pipe through valves, fittings and manholes,

in place, completed and accepted. Installation shall be by open-cut or directional drill.

Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter of
pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary
blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment;
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joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory excavation;
electronic detectable path marking tape; detector wire; bedding, backfill and compaction;
chlorinating; constructing the specified protection and adjusting of existing aboveground and
underground utilities and service connections; polyethylene encasement; butt fusion welds;
drilling fluid disposal; thrust blocking; disposal of spoil; hydrostatic testing; labor, equipment and
materials required and all other related and necessary items required to complete these bid
items, ready for approval and acceptance by the County.

No additional compensation shall be made for excavation below the bottom of the pipe, for rock
removal or bedding and backfill material, or for repair of any trench settlement. Traffic control,
erosion control, services, fittings, joint restraints and pipe adapters paid under separate bid items.
Site restoration shall be included in this bid item, unless another bid items has been provided.

BID ITEM NO. 10: STEEL CASING PIPE
Measurement shall be per linear feet of steel casing pipe.

Payment will be for the actual length of steel casing pipe installed and accepted, measured along
the centerline of casing, and according to the diameter of casing pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, labor, materials and equipment required for
installation of casing pipe, spacers, end caps, tracer wire, non-shrink grout, installation of carrier
pipe, dewatering, excavation, including rock excavation, jack and bore pit, welding, bedding,
coating, blocking, sheeting, shoring, grout, backfill, compaction, testing, and any other related
item necessary to complete this bid item, ready for approval and acceptance by the County. No
additional compensation shall be made for repair of trench settlement.

BID ITEM NO. 11: WATER SERVICES

Measurement shall be according to the type of services, long or short, single or double; water
service lines shall be according to linear feet. Short services do not cross under the roadways.
Long services cross under the roadway and require casings.

Payment will be according to the size, type, and linear feet of service pipe per each long or
short (single or double) service pipe as listed on the Bid Form.

Length shall be measured along with centerline of installed pipe through fittings in place.
Additional payment shall be made for additional length of service pipe over 10 feet for short
services and 30 feet for long services.

It shall be the Contractor’s responsibility to install or reinstall water meters, if necessary. New
meters to be provided by Manatee County. Long services shall be installed using a directional
bore method under the existing roadway using the appropriate size PVC casing pipe. Short
services can be installed using an open cut method.

Payment shall represent full compensation for all labor, material and equipment required to
complete the work.

The unit bid price shall include, but is not limited to, labor; dewatering, excavation, including rock
excavation, connection of the new water service line to the new water main, new service lines,
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directional drilling, restoration, casing pipe, tapping saddles, corporation stops, curb stops, curb
or pavement location disks, 10 gauge copper clad steel tracer wire, meter assembly & yokes, all
necessary fittings, all service connections, coordination with service customers, removal and
installation of meters, backfill, compaction, testing, disinfection and equipment required to
complete these bid items, ready for approval and acceptance by the County and in a manner
conforming to all pertinent sections of the Florida Building Code - Building and Plumbing and the
Manatee County Building Department.

Permits and required backflow prevention assemblies shall be paid under a separate bid items.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, backfill, compaction, sheeting, removal of unsuitable material, furnishing and
installing frame and cover, liner as required, invert construction, protective coatings, outside drop
connections if applicable, sealing of lift holes, rainwater protector, seals, testing and any and all
other items necessary to complete these bid items, ready for approval and acceptance by the
County.

BID ITEM NO. 12: FITTINGS

Measurement and Payment shall be per each type of fitting installed (PVC, DI), diameter, etc.
furnished and installed as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing tees, crosses, bends,
sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above or below
ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, washers,
gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring, and
sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill;
constructing the specified protection and adjusting of existing aboveground and underground
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.

BID ITEM NO. 13: PIPE JOINT RESTRAINTS

Measurement shall be per each pipe joint restraint used in restraining pipe joints. The quantity
to be paid for under these bid items is the number of restraints furnished, installed and accepted.

Payment will be according to the size of the restraint, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all restraining devices
above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting,
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts and nuts,
hydrostatic testing, and other related and necessary materials, labor and equipment required to
complete these bid items, ready for approval and acceptance by the County.

BID ITEM NO. 14: PIPE ADAPTERS
Measurement shall be per each pipe adapter used in connecting different types and materials of

pipe. The quantity to be paid for under these bid items is the nhumber of pipe adapters furnished,
installed and accepted.
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Payment will be according to the size of pipe adapter, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe adapters
above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting,
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts, nuts, washers,
pipe stiffeners, hydrostatic testing and any other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
County.

BID ITEM NO. 15: VALVES
Measurement shall be per each valve, furnished and installed.
Payment will be according to the size and type of valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete
pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials, restraints,
connectors, pipe sleeves, detector wire, excavation, including rock, backfill, dewatering,
sheeting, shoring, and any other related and necessary materials, labor and equipment required
to complete these bid items, ready for approval and acceptance by the County.

BID ITEM NO. 16: FIRE HYDRANT ASSEMBLY
Measurement shall be per each fire hydrant assembly furnished and installed.
Payment will be according to the quantity of fire hydrant assemblies installed.

The unit bid price shall include, but is not limited to, furnishing and installing the main line tee,
gate valve, valve box and valve cover, concrete valve collar, identification disc, blue retro-
reflective pavement marker, the hydrant with locking device, hydrant pad, six-inch pipe between
the center of the main and the hydrant, threaded rods, detector wire, restrained joints, thrust
blocks, blocking, excavation (including rock), backfill, bedding, compaction, dewatering,
sheeting, shoring, testing and any other related and necessary materials, labor, and equipment
required to complete this bid item, ready for approval and acceptance by the County.

BID ITEM NO. 17: THERMOPLASTIC STRIPING

Payment for all work included in this Bid ltem will be made at the applicable Contract unit price
bid per Gross Mile or lineal foot to replace existing thermoplastic striping of the types indicated
on the Bid Form to current FDOT standards, as shown on the Drawings or where directed by the
Project Representative.

Measurement and Payment shall be according to the Gross Mile or lineal foot as shown on the
Bid Form. Payment shall represent full compensation for replacement of existing thermoplastic
striping, including but not limited to all labor, material and equipment and all incidentals necessary
for completion of this Bid ltem, ready for approval and acceptance by the County.

BID ITEM NO. 18: EROSION AND SEDIMENT CONTROL

Payment for all work included in this Bid Item will be made at the applicable Contract lump sum
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price bid for furnishing, installing and maintaining erosion and sediment control facilities as
required by County and State regulations and as shown on the Contract Drawings or as directed
by the Project Representative, excluding silt fence and inlet protection. Payment shall represent
full compensation for all labor, materials, equipment, permitting and related costs, documents
and compliance, and incidentals necessary to complete the work. Measurement shall be
according to the approved Schedule of Values submitted by the Contractor.

BID ITEM NO. 19: SILT FENCE

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid per linear foot for furnishing, installing and maintaining silt fence. This Bid Item includes the
construction of staked silt fence as specified acceptably furnished and installed as shown on
the Drawings or where directed by the Project Representative. Measurement will be
according to the number of linear feet of staked silt fence installed and accepted.

BID ITEM NO. 20: INLET PROTECTION

This Bid ltem includes all labor, equipment, and materials for the construction and maintenance
of all inlet protection devices for erosion and sediment control as shown on the Contract
Drawings, acceptably furnished and installed where directed by the Project Representative and
as required by State Regulations. Measurement will be per each inlet protected.

Payment for all work under this Bid ltem shall be made at the applicable Contract unit price bid
for protection of each inlet.

BID ITEM NO. 21: TRAFFIC CONTROL, SIGNING & BARRICADES TO FDOT STDS.

Payment for all work included in this Bid ltem will be made at the applicable Contract lump sum
price bid for Traffic Control, Signing, and Barricades to FDOT Standards. This item includes but
is not limited to furnishing, installing, and maintaining all vehicular and pedestrian traffic control,
corridors, detours, temporary signing, MOT devices, barricades, flaggers, coordination with
County staff and residents, temporary concrete safety barriers (FDOT type K Index 415) with end
treatment as required by FDOT standards during trench excavation, restoration of signal detector
loops & leads, removal of existing thermoplastic markings and striping as required, temporary
lighting, temporary striping and markings, temporary signal re-timing and adjustments,
preparation of MOT plans and Detour Plans by an individual with advanced FDOT certification,
all as required by FDOT standards and as shown on the Drawings or where directed by the
Project Representative. Payment shall represent full compensation for all traffic control, and all
associated tasks, including but not limited to all labor, materials and equipment and all incidentals
necessary for completion of this Bid ltem.

BID ITEM NO. 22: MISCELLANEOUS CONCRETE

Measurement for miscellaneous concrete shall be per actual cubic yard of concrete furnished,
placed and installed.

Payment for all work under this Bid ltem shall be made at the applicable Contract unit price bid
per cubic yard of 3,000 psi concrete needed outside the scope of other bid items and approved
as necessary by the County, i.e wall repairs, mitered end section replacement. Concrete
specifically included under any other Bid Item will not be measured or paid for under this Bid Iltem.
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Payment shall represent full compensation for all labor, materials, and equipment for mixing,
placing, forming and curing of the concrete and all incidentals necessary to complete the concrete
work, ready for approval and acceptance by the County.

All concrete placed outside these lines and grades to fill unauthorized excavation and all concrete
for replacing defective work shall be at the expense of the Contractor.

BID ITEM NO. 23: MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the required 100
percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required insurance
for the project and the Contractor's mobilization and demobilization costs as shown in the Bid
Form. Mobilization includes, but it not limited to: preparation and movement of personnel,
equipment, supplies and incidentals such as safety and sanitary supplies/ facilities

Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless the
Contractor can prove to the County that his actual mobilization cost exceeds 10 percent (10%).

Partial payments for this Bid Item will be made in accordance with the following schedule:

Percent of Original Percent Allowable Payment of
Contract Amount: Mobilization/Demobilization Bid
Item Price:

5 25

10 35

25 45

50 50

75 75

100 100

These payments will be subject to the standard retainage provided in the Contract. Payment of
the retainage will be made after completion of the work and demobilization.

BID ITEM NO. 24: RECORD DRAWINGS

Payment for all work included under this Bid Item shall be made at the Contract lump sum price
bid listed in the Bid Form and shall represent full compensation for all labor, materials and
equipment required to generate and provide record drawings approved and accepted by the

County. Record drawings shall be in strict accordance with Section 1.14 of the Manatee County
Public Work Utility Standards.

BID ITEM NO. 25: CONTRACT CONTINGENCY

Payment for all work under this Bid Iltem shall be made only at the County's discretion. This Bid
Item shall not exceed 10% of the Bidders Total Base Bid. The Bidder shall calculate and enter a
dollar amount for this Bid ltem.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
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PART 1

1.01

1.02

1.03

1.04

1.05

PART 2

PART 3

END OF SECTION

SECTION 01152 REQUESTS FOR PAYMENT
GENERAL
REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the preconstruction
meeting, in accordance with the schedule established by Conditions of the Contract and
Agreement between County and Contractor.

FORMAT AND DATA REQUIRED

Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

Provide construction photographs in accordance with Contract Documents.
SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

When the County requires substantiating data, Contractor shall submit suitable information
with a cover letter.

Submit one copy of data and cover letter for each copy of application.
PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

SUBMITTAL PROCEDURE

Submit applications for payment at the times stipulated in the Agreement.

Payment applications shall be submitted electronically using the Internet web-based project
management tool, e-Builder Enterprise (e-Builder).

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01153 CHANGE ORDER PROCEDURES
GENERAL
DEFINITION
Change Order: A written order signed by the Owner, the Architect/Engineer and the
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary,
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article V

of the General Conditions of the Construction Agreement.

Administrative Contract Adjustment: Minor change order of up to 10% of the contract amount
(up to $100,000) and/or 20% of the contract time, does not need Board approval.

Field Directive: A written order issued by Owner which orders minor changes in the Work not
involving a change in Contract Time, to be paid from the Owner’s contingency funds.

Field Order: Minor change to contract work that does not require adjustment of contract sum
or expected date of completion.

REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to County on request.

The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in the
Project.

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4. A specified period of time during which the requested price will be considered valid.

5. Such request is for information only and is not an instruction to execute the changes,

nor to stop work in progress.

Contractor may initiate changes by submitting Potential Change Orders in e-Builder containing
the following information in PDF format:

1. Description of the proposed changes.
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2. Statement of the reason for making the changes.
3. Statement of the effect on the Contract Sum and the Contract Time.
4. Statement of the effect on the work of separate contractors.
5. Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.
1.04 FIELD ORDER CHANGE
A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor to

proceed with additional work within the original intent of the Project.

B. Field Order will describe changes in the work, with attachments of backup information to define
details of the change.

C. Contractor must sign and date the Field Order to indicate agreement with the terms therein.
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS
A Support each quotation for a lump sum proposal and for each unit price which has not

previously been established, with sufficient substantiating data to allow the County to evaluate
the quotation.

B. On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

wh =

Nooahk

C. Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal.

Name of the County's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

PO

1.06 PREPARATION OF CHANGE ORDERS
A. Project Manager will prepare each Change Order.

B. Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Summer Place Condos WM Replacement Specs 42 /205



1.07

1.08

1.09

1.10

PART 2

PART 3

Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or requests
from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for approval. After
approval by Contractor, all copies should be sent to County for approval. The County will
distribute executed copies after approval by the Board of County Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION CHANGE
AUTHORIZATION

Refer to Article V.5.6 of the General Conditions of the Construction Agreement.
CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time. Revise
sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01200 PROJECT MEETINGS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The County shall schedule the pre-construction meeting, periodic progress meetings and

special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING
A. Attendance:

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

Nk wN =

B. Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
C. Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4, Procedures and processing of:
a. Field decisions.
b. Submittals.
C. Change Orders.
d. Applications for Payment.
5. Procedures for maintaining Record Documents.
6. Use of premises:

a. Office, work and storage areas.
b. County's REQUIREMENTS.
Temporary utilities.

Housekeeping procedures.

Liquidated damages.

0. Equal Opportunity Requirements.

S ©oN
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11. Laboratory testing.

12. Project / Job meetings: Progress meeting, other special topics as needed.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01
A
1.02
A
B.
C.
D.
E.
PART 2
2.01
A
B.

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and accomplished in a
logical order to maintain utilization and flow through existing facilities and public properties
and rights-of-way and to allow construction to be completed within the time allowed by
Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the County. However, emergency work may be done without
prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing, electrical
hook-ups, lighting, temporary structure, or other materials, equipment and systems required
to maintain the existing facility's operations. All details of temporary piping and temporary
construction are not necessarily shown on the Drawings or covered in the Specifications.
However, this does not relieve the Contractor of the responsibility to ensure that construction
will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and payment
reports. This representative of the Contractor shall have direct project control and complete
authority to act on behalf of the Contractor in fulfilling the commitments of the Contractor's
schedule.

PRODUCTS

GENERAL REQUIREMENTS

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole responsibility of
the Contractor. The progress schedule requirement is established to allow County to review
Contractor's planning, scheduling, management and execution of the work; to assist County

in evaluating work progress and make progress payments and to allow other contractors to
cooperate and coordinate their activities with those of the Contractor.
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2.02

2.03

FORM OF SCHEDULES

Prepare schedules using the latest version of Microsoft Project, or other County approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled and
sequenced by work areas. Horizontal time scale shall identify the first work day of each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be in
whole working days. In addition, man-days shall be shown for each activity or tabulated in an
accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 inches
suitable for reproduction. Scale and spacing shall allow space for notations and future
revisions.

CONTENT OF SCHEDULES
Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by County to review all submittals as set forth in
the Contract Documents; items of work required of County to support pre-operational, startup
and final testing; time required for the relocation of utilities. Activities shall also identify
interface milestones with the work of other contractors performing work under separate
contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage
of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the date
of Contractor submittal and the date approved submittals will be required by the County,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s) shall
equal the calendar-day total time extension specified for the applicable work in the Contract
change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the appropriate
critical path(s). Data for added activities of this type shall include alternatives available to
mitigate the delay including acceleration alternatives and further show the following: separate
activity identification, activity description indicating cause of the potential delay and activity
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2.04

2.05

duration equal to zero work days.

SUPPORTING NARRATIVE

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:

1. Actual completion dates for activities completed during the monthly report period and
actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the following
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4. The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract completion

date or interim completion dates as specified in the Agreement, Contractor shall
identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate

further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or not in

the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the sequencing
and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required by
County. Review of a report containing added activities will not be construed to be
concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should County require additional data, this information shall be supplied by Contractor
within 10 calendar days.

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports, a
start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance with
the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.

Summer Place Condos WM Replacement Specs 48 /205



2.06

2.07

Monthly Status Report submittals shall include a time-scaled (days after notice to proceed)
diagram showing all contract activities and supporting narrative. The initial detailed schedule
shall use the notice to proceed as the start date. The finalized schedule, if concurred with by
County, shall be the work plan to be used by the contractor for planning, scheduling, managing
and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all detailed
activities included in the preliminary and estimated schedule submittals, (2) calendar days
prior to substantial completion, (3) summary activities for the remaining days. The critical
path activities shall be identified, including critical paths for interim dates, if possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and a
supporting narrative including updated information as described above. The Monthly Report
will be reviewed by County and Contractor at a monthly schedule meeting and Contractor will
address County's comments on the subsequent monthly report. Monthly status reports shall
be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule of
legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by County will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor shall submit
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
County shall have 10 calendar days after receipt of the submittal to respond. Upon receipt of
County's comments, Contractor shall make the necessary revisions and submit the revised
schedule within 10 calendar days. The resubmittal, if concurred with by County, shall be the
Work Plan to be used by Contractor for planning, managing, scheduling and executing the
remaining work leading to substantial completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest schedule
of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined above.
In preparing this report, Contractor must assure that the schedule is consistent with the
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progress noted in the startup schedule.
2.08 REVISIONS

A. All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all of
which shall be subject to review and concurrence by County. The revision shall incorporate
all previously made changes to reflect current as-built conditions. Minor changes to the
approved submittal may be approved at monthly meetings; a minor change is not considered
a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by County.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall submit to the County for review and approval: working drawings, shop

drawings, test reports and data on materials and equipment (hereinafter in this section called
data) that have been produced within the last three (3) years, and material samples
(hereinafter in this section called samples) as are required for the proper control of work,
including, but not limited to those working drawings, shop drawings, data and samples for
materials and equipment specified elsewhere in the Specifications and in the Contract
Drawings. Submittals shall be made electronically in PDF format using e-Builder.

B. The submittal process through e-Builder shall constitute the shop drawing log. This log shall
include the following items:

1. Submittal description and number assigned.
2. Date to County.
3. Date returned to Contractor (from County).
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).
5. Date of Resubmittal and Return (as applicable).
1.03 CONTRACTOR'S RESPONSIBILITY
A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for him

before submitting them to the County for review. Each and every copy of the Drawings and
data shall bear Contractor's stamp showing that they have been so checked. Shop drawings
submitted to the County without the Contractor's stamp will be returned to the Contractor for
conformance with this requirement. Shop drawings shall indicate any deviations in the
submittal from requirements of the contract Documents.

B. The Contractor shall ensure that all submitted cut sheets, product sheets, product
documentation, etc. are current versions of the product information and are not older than
three (3) years. Product certification(s) shall be no older than three (3) years. Any submitted
documents found to be beyond the acceptable date ranges shall be rejected.

C. Determine and verify:

1. Field measurements.

2. Field construction criteria.

3. Catalog numbers and similar data.

4. Conformance with Specifications and indicate all variances from the Specifications.

D. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

Summer Place Condos WM Replacement Specs 51/205



E. The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned
to him, by the County, with No Exceptions Taken or Approved As Noted.

F. The Contractor shall submit to the County all drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for
checking and appropriate action from the time the County receives them. Submittals are to
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or
equipment. Coordinate scheduling, sequencing, preparing, and processing of submittals with
performance of work so that work will not be delayed by submittal processing. Allow time for
potential resubmittal.

G. No delay costs or time extensions will be allowed for time lost in late submittals or resubmittals.

H. All material & product submittals, other than samples, may be transmitted electronically as a
pdf file. All returns to the contractor will be as a pdf file only unless specifically requested
otherwise.

l. The Contractor shall be responsible for and bear all cost of damages which may result from
the ordering of any material or from proceeding with any part of work prior to the completion
of the review by County of the necessary Shop Drawings.

1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS
A. The County's review of drawings, data and samples submitted by the Contractor shall cover

only general conformity to the Specifications, external connections and dimensions which
affect the installation.

B. The review of drawings and schedules shall be general and shall not be construed:
1. As permitting any departure from the Contract requirements.
2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.
3. As approving departures from details furnished by the County, except as otherwise

provided herein.

C. If the drawings or schedules as submitted describe variations and show a departure from the
Contract requirements which the County finds to be in the interest of the County and to be so
minor as not to involve a change in Contract Price or time for performance, the County may
return the reviewed drawings without noting any exception.

D. When reviewed by the County, each of the Shop and Working Drawings shall be identified as
having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

E. Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the County on previous submissions. The
Contractor shall make any corrections required by the County.
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F. If the Contractor considers any correction indicated on the drawings to constitute a change to
the Contract Drawings or Specifications, the Contractor shall give written notice thereof to the
County.

G. The County shall review a submittal/resubmittal a maximum of three (3) times after which cost
of review shall be borne by the Contractor. The cost of engineering shall be equal to the
County's actual payroll cost.

H. When the Shop and Working Drawings have been completed to the satisfaction of the County,
the Contractor shall carry out the construction in accordance therewith and shall make no
further changes therein except upon written instructions from the County.

l. No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to mean
Contractor's plans for material and equipment which become an integral part of the Project.
These drawings shall be complete and detailed. Shop Drawings shall consist of fabrication,
drawings, setting drawings, schedule drawings, manufacturer's scale drawings and wiring and
control diagrams. Cuts, catalogs, pamphlets, descriptive literature and performance and test
data, shall be considered only as supportive to required Shop Drawings as defined above.

B. Drawings and schedules shall be checked and coordinated with the work of all trades involved,
before they are submitted for review by the County and shall bear the Contractor's stamp of
approval and original signature as evidence of such checking and coordination. Drawings or
schedules submitted without this stamp of approval and original signature shall be returned to
the Contractor for resubmission.

C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent to
the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

oukrwh =

D. If drawings show variations from Contract requirements because of standard shop practice or
for other reasons, the Contractor shall describe such variations in his letter of transmittal. If
acceptable, proper adjustment in the contract shall be implemented where appropriate. If the
Contractor fails to describe such variations, he shall not be relieved of the responsibility of
executing the work in accordance with the Contract, even though such drawings have been
reviewed.

E. Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and similar
descriptive material. Materials and equipment lists shall give, for each item thereon, the name
and location of the supplier or manufacturer, trade name, catalog reference, size, finish and
all other pertinent data.
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F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

G. All manufacturers or equipment suppliers who proposed to furnish equipment or products shall
submit an installation list to the County along with the required shop drawings. The installation
list shall include at least five installations where identical equipment has been installed and
have been in operation for a period of at least one (1) year.

H. Only the County will utilize the color "red" in marking shop drawing submittals.
1.06 SUBMITTAL PREPARATION
A. Each submittal is to be complete and in sufficient detail to allow ready determination of

compliance with contract requirements.

B. Collect required data for each specific material, product, unit of work, or system into a single
submittal. Prominently mark choices, options, and portions applicable to the submittal. Partial
submittals will not be accepted for expedition of construction effort. Submittal will be returned
without review if incomplete.

C. If available product data is incomplete, provide Contractor-prepared documentation to
supplement product data and satisfy submittal requirements.

D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy
and timely processing. Submittals that contain the excessive amount of irrelevant or
unnecessary data will be returned with review.

E. Provide a transmittal form for each submittal with the following information:
1. Project title, location and number.
2. Construction contract number.
3. Date of the drawings and revisions.
4. Name, address, and telephone number of subcontractor, supplier, manufacturer, and

any other subcontractor associated with the submittal.

List paragraph number of the specification section and page number; and sheet

number of the contract drawings by which the submittal is required.

6. When a resubmission, the resubmittal document name shall remain the same, but shall
add an alphabetic suffix on submittal description. For example, submittal 18 would
become 18A, to indicate resubmission.

7. Product identification and location in project.

o

F. The Contractor is responsible for reviewing and certifying that all submittals are in compliance
with contract requirements before submitting to the County for review.

G. Stamp, sign, and date each submittal transmittal form indicating action taken.

Summer Place Condos WM Replacement Specs 54 /205



H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal
meets contract requirements is to be similar to the following:

CONTRACTOR
(Firm Name)

Approved

Approved with corrections as noted on submittal data and/or
attached sheet(s).

| certify that the following document and information has been verified
to be is not more than three (3) years old.

SIGNATURE:

TITLE:

DATE:

1.07 WORKING DRAWINGS

A. When used in the Contract Documents, the term "working drawings" shall be considered to
mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support of
utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

B. Copies of working drawings as noted above, shall be submitted to the County where required
by the Contract Documents or requested by the County and shall be submitted at least thirty
(30) days (unless otherwise specified by the County) in advance of their being required for
work.

C. Working drawings shall be signed by a registered Professional Engineer, currently licensed to
practice in the State of Florida and shall convey, or be accompanied by, calculation or other
sufficient information to completely explain the structure, machine, or system described and
its intended manner of use. Prior to commencing such work, working drawings must have
been reviewed without specific exceptions by the County, which review will be for general
conformance and will not relieve the Contractor in any way from his responsibility with regard
to the fulfillment of the terms of the Contract. All risks of error are assumed by the Contractor;
the County and Engineer shall not have responsibility therefor.

1.08 SAMPLES

A. The Contractor shall furnish, for the review of the County, samples required by the Contract
Documents or requested by the County. Samples shall be delivered to the County as specified
or directed. The Contractor shall prepay all shipping charges on samples. Materials or
equipment for which samples are required shall not be used in work until reviewed by the
County.
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1.09

PART 2
PART 3

Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and attachment
devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.

Each sample shall have a label indicating:

Name of product.

Name of Contractor and Subcontractor.

Material or equipment represented.

Place of origin.

Name of Producer and Brand (if any).

Location in project.

(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)

7. Reference specification paragraph.

oukrwh =

The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the County. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify any
Contract requirements.

Reviewed samples not destroyed in testing shall be sent to the County or stored at the site of
the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

APPROVED SUBMITTALS

County approval of submittals is not to be construed as a complete check, and indicates only
that the general method of construction, materials, detailing, and other information are
satisfactory.

County approval of a submittal does not relieve the Contractor of the responsibility for any
error which may exist. The Contractor is responsible for fully complying with all contract
requirements and the satisfactory construction of all work, including the need to check,
confirm, and coordinate the work of all subcontractors for the project. Non-compliant material
incorporated in the work will be removed and replaced at the Contractor’s expense.

After submittals have been approved, no resubmittal for the purpose of substituting materials
or equipment will be considered unless accompanied by an explanation of why a substitution
is necessary.

Retain a copy of all approved submittals at project site, including approved samples.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01370 SCHEDULE OF VALUES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall submit to the County a Schedule of Values allocated to the various

portions of the work, within 10 days after date of Notice to Proceed.

B. Upon request of the County, the Contractor shall support the values with data which will
substantiate their correctness.

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES
A. Schedule of Values will be considered for approval by County upon Contractor's request.

Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

akrwn =

B. Schedule of Values shall list the installed value of the component parts of the work in sufficient
detail to serve as a basis for computing values for progress payments during construction.

C. Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of the
specification.
2. For each line item, list sub values of major products or operations under item.
D. Follow the bid sheets included in this Contract Documents as the format for listing component

items for pipe lines.

E. The sum of all values listed in the schedule shall equal the total Contract sum.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION

Summer Place Condos WM Replacement Specs 571205



SECTION 01380 CONSTRUCTION PHOTOGRAPHS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall employ a competent photographer to take digital construction record

photographs and/or perform digital video recordings including furnishing all labor, materials,
equipment and incidentals necessary to obtain photographs and/or video recordings of all
construction areas.

B. Preconstruction record information shall consist of video recordings on digital video disks
(DVD).
C. Construction progress information shall consist of photographs and digital photographs on a

recordable compact disc (CD-R).
1.02 QUALIFICATIONS

A. All photography shall be done by a competent camera operator who is fully experienced and
qualified with the specified equipment.

B. For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so as
to be easily understood.

1.03 PROJECT PHOTOGRAPHS
A. Provide digital progress photos in digital format with each pay application.
B. Negatives and Digital Files:
1. All negatives shall remain the property of photographer.
2. The Contractor shall require that photographer maintain negatives or protected digital
files for a period of two years from date of substantial completion of the project.
3. Photographer shall agree to furnish additional prints to County at commercial rates

applicable at time of purchase. Photographer shall also agree to participate as
required in any litigation requiring the photographer as an expert witness.

C. The Contractor shall pay all costs associated with the required photography and prints. Any

parties requiring additional photography or prints shall pay the photographer directly.

D. All project photographs shall be taken from locations to adequately illustrate conditions prior
to construction, or conditions of construction and state of progress. The Contractor shall
consult with the County at each period of photography for instructions concerning views
required.

1.04 VIDEO RECORDINGS

A. Video, recording shall be done along all routes that are scheduled for construction. Video,
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PART 2
PART 3

recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering plans shall be used as a reference for stationing in the audio portion of the
recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the County on digital video disks
(DVD) or USB Flash Drive for the permanent and exclusive use of the County prior to the start
of any construction on the project. Included in this delivery shall be a printed video log which
included time stamps and projects stationing. Video recordings may also be uploaded to e-
Builder as an option.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

Construction shall not start until preconstruction video recordings are completed, submitted
and accepted by the County. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the County.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION

Summer Place Condos WM Replacement Specs 59 /205



PART 1
1.01
A
1.02
A
1.03
A
B.
C.
D.
E.

SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

GENERAL
REQUIREMENTS INCLUDED

County shall employ and pay for the services of an independent testing laboratory to perform
testing specifically indicated on the Contract Documents or called out in the Specifications.
County may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to

perform the work of the Contract.
LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

CONTRACTOR'S RESPONSIBILITIES

Cooperate and coordinate with laboratory personnel; provide access to Work and/or to
Manufacturer's operations.

Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

Materials and equipment used in the performance of work under this Contract are subject to
inspection and testing at the point of manufacture or fabrication. Standard specifications for
quality and workmanship are indicated in the Contract Documents. The County may require
the Contractor to provide statements or certificates from the manufacturers and fabricators
that the materials and equipment provided by them are manufactured or fabricated in full
accordance with the standard specifications for quality and workmanship indicated in the
Contract Documents. All costs of this testing and providing statements and certificates shall
be a subsidiary obligation of the Contractor and no extra charge to the County shall be allowed
on account of such testing and cetrtification.

Furnish incidental labor and facilities:

1. To provide access to work to be tested.

2. To obtain and handle samples at the project site or at the source of the product to be
tested.

3. To facilitate inspections and tests.
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PART 2

PART 3

4, For storage and curing of test samples.

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse County for laboratory personnel and travel expenses incurred due to
Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the County.

If the test results indicate the material or equipment complies with the Contract Documents,
the County shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A
B.
C.
PART 2
2.01
2.02
2.03
A
B.
2.04
A
B.
PART 3

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well as
pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for power
used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to provide
water for construction purposes, i.e., meter, pay all costs for installation, maintenance and
removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.

The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION
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3.01 GENERAL

A. The Contractor shall maintain and operate systems to assure continuous service.
B. The Contractor shall modify and extend systems as work progress requires.
3.02 REMOVAL
A. The Contractor shall completely remove temporary materials and equipment when their use

is no longer required.
B. The Contractor shall clean and repair damage caused by temporary installations or use of

temporary facilities.

END OF SECTION
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PART 1

1.01

1.02

SECTION 01570 ' TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual
construction and all abutting areas which are used by the Contractor and which interfere with
the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the construction
period. The Contractor shall utilize the appropriate traffic plan from the FDOT Maintenance
of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design Standards, Latest
Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before a
partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic Control
Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of the
closure. Multi-day closures notification signs shall be in place at least 3 days in
advance of the closure. All signs must be covered when not in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction traffic
control scheme. Any such actions shall be performed by the Contractor under the supervision
and in accordance with the instructions of the applicable highway department unless
otherwise specified.

The Contractor will consult with the County immediately on any vehicular or pedestrian safety
or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area during
construction. The Contractor shall be responsible for coordinating this work with affected
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homeowners.

F. When conditions require the temporary installation of signs, pavement markings and traffic
barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the County for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1

1.01

A.

B.

C.

1.02

1.03

1.04

1.05

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
GENERAL
REQUIREMENTS INCLUDED

Furnish, install and maintain County project identification signs.
Remove signs on completion of construction.

Allow no other signs to be displayed except for traffic control and safety.

PROJECT IDENTIFICATION SIGN

A minimum of two (2) signs that shall be at least 8-feet wide and 4-feet high with graphic
content per the County project identification sign template.

Graphic design, style of lettering and colors: As approved by the County.

Erect on the site at a lighted location of high public visibility, adjacent to main entrance to site,
as approved by the County

INFORMATIONAL SIGNS

Painted signs with painted lettering, or standard products.

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
usage.

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout
project.

Erect at appropriate locations to provide required information.
QUALITY ASSURANCE
Sign Painter: Professional experience in type of work required.

Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

PUBLIC NOTIFICATION

Door Hangers: The Contractor shall generate and distribute door hangers to all residents who
will be impacted by project construction.

1. Residents impacted include anyone who resides inside, or within 500 feet of project

limits of construction.

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall
be affixed to doors of residents via elastic bands or tape.
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PART 2
2.01

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard from
U.S. 7?7 to ??? Street West. The project is expected to begin in August, 200X and be
completed in July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

Contractor Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

Project Inspector
Inspector Phone Number

AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal (or approved equal), in sound
condition structurally adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large sizes
to minimize joints.

Thickness: As required by standards to span framing members, to provide even, smooth
surface without waves or buckles.

Rough Hardware: Galvanized.

Paint: Exterior quality, as specified in the Contract Documents.
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PART 3 EXECUTION
3.01 PROJECT IDENTIFICATION SIGN

A. Paint exposed surface or supports, framing and surface material; one coat of primer and one
coat of exterior paint.

B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages
to structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of project.

END OF SECTION
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PART 1
1.01

A
1.02

A

B.
1.03

A

B.

SECTION 01600 MATERIAL AND EQUIPMENT
GENERAL
REQUIREMENTS INCLUDED

Material and equipment incorporated into the work:

1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the County.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
C. Two or more items of the same kind shall be identical and manufactured by the
same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4, Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.

MANUFACTURER'S INSTRUCTIONS

When Contract Documents require that installation of work shall comply with manufacturer's
printed instructions, obtain and distribute copies of such instructions to parties involved in the
installation, including two copies to County. Maintain one set of complete instructions at the
job site during installation and until completion.

Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements. Should job conditions or specified
requirements conflict with manufacturer's instructions, consult with County prior to proceeding.
Do not proceed with work without clear instructions.

TRANSPORTATION AND HANDLING

Arrange deliveries of products in accordance with construction schedules, coordinate to avoid
conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with requirements of

Contract Documents and approved submittals and that products are properly protected
and undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling or damage
to products or packaging.
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C. The Contractor shall take extreme care when handling pipe, valves, fittings to ensure the
interior lining does not get damaged during construction. Lined pipe, valves, and fittings must
be handled only from the outside surfaces. No forks, chains, straps, hooks, etc. shall be placed
inside the pipe, valves, and fittings for lifting, positioning, or laying. The materials shall not be
dropped or unloaded by rolling.

D. Care should be taken not to let the pipe, valves, and fittings strike sharp objects while swinging
or being off loaded. Materials should never be placed on grade by use of hydraulic pressure
from an excavator bucket or by banging with heavy hammers.

E. A County representative shall have the right to deny any pipe/valve/fitting that shows cracking
due to improper handling/storage.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01620 STORAGE AND PROTECTION

GENERAL

REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

STORAGE

Store products immediately on delivery and protect until installed in the Work, in accord with
manufacturer's instructions, with seals and labels intact and legible.

B. Exterior Storage
1. Provide substantial platform, blocking or skids to support fabricated products above
ground to prevent soiling or staining.

a. Cover products, particularly any pipe, fittings, and valves, subject to
discoloration or deterioration from exposure to the elements, with impervious
sheet coverings. Provide adequate ventilation to avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

1. Arrange storage in manner to provide easy access for inspection.
MAINTENANCE OF STORAGE

Maintain periodic system of inspection of stored products on scheduled basis to assure that:

1.
2.
3

State of storage facilities is adequate to provide required conditions.

Required environmental conditions are maintained on continuing basis.

Surfaces of products exposed to elements are not adversely affected. Any weathering
of products, coatings and finishes is not acceptable under requirements of these
Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with notice
of enclosed instructions shown on exterior of package.

1.

Equipment shall not be shipped until approved by the County. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one month
prior to installation without written authorization from the County.

All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building approved
by the County until such time as the equipment is to be installed.

All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.

Moving parts shall be rotated a minimum of once weekly to insure proper lubrication
and to avoid metal-to-metal "welding". Upon installation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
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period of time to insure that the equipment does not deteriorate from lack of use.

5. Lubricants shall be changed upon completion of installation and as frequently as
required, thereafter during the period between installation and acceptance.
6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer

inspect the equipment and certify that its condition has not been detrimentally affected
by the long storage period. Such certifications by the manufacturer shall be deemed
to mean that the equipment is judged by the manufacturer to be in a condition equal to
that of equipment that has been shipped, installed, tested and accepted in @ minimum
time period. As such, the manufacturer will guaranty the equipment equally in both
instances. If such a certification is not given, the equipment shall be judged to be
defective. It shall be removed and replaced at the Contractor's expense.

1.04 PROTECTION AFTER INSTALLATION

A. Provide protection of installed products to prevent damage from subsequent operations.
Remove when no longer needed, prior to completion of work.

B. Control traffic to prevent damage to equipment and surfaces.
C. Provide coverings to protect finished surfaces from damage.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to be
substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the County shall make an inspection to
determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the County determines that the work is not substantially complete:

1. The County shall notify the Contractor in writing, stating the reasons.

2. The Contractor shall remedy the deficiencies in the work and send a second
written notice of substantial completion to the County.

3. The County shall reinspect the work.

When the County finds that the work is substantially complete:

1. The Engineer shall prepare and deliver to the County a tentative Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with a
tentative list of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County a definite Certificate of Substantial
Completion (Manatee County Project Management Form PMD-8) with a revised
tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written certification
stating that:

1. The Contract Documents have been reviewed.

2. The work has been inspected for compliance with Contract Documents.

3. The work has been completed in accordance with Contract Documents.

4. The equipment and systems have been tested in the presence of the County’s
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representative and are operational.

5. The work is completed and ready for final inspection.
B. The County shall make an inspection to verify the status of completion after receipt of such
certification.
C. If the County determines that the work is incomplete or defective:
1. The County shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2. The Contractor shall take immediate steps to remedy the stated deficiencies and send
a second written certification to County that the work is complete.
3. The County shall reinspect the work.
D. Upon finding the work to be acceptable under the Contract Documents, the County shall

request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and final
completion due to the incompleteness of the work, the Contractor shall reimburse the County’s
fees.

1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY

A. Project Record Documents (prior to substantial completion).

B. Operation and maintenance manuals (prior to substantial completion).
C. Warranties and Bonds.
D. Evidence of Payment and Release of Liens: In accordance with requirements of General and
Supplementary Conditions.
E. Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.
F. Certificate of Insurance for Products and Completed Operations.
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee County
Project Management Form PMD-9).
1.05 FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final statement of accounting to the County.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b Unit Prices
C. Penalties and Bonuses
d Deductions for Liquidated Damages
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e. Other Adjustments

3. Total Contract Sum, as adjusted.
4, Previous payments.
5. Sum remaining due.
C. Project Management shall prepare a final Change Order, reflecting approved adjustments to

the Contract Sum which were not previously made by Change Orders.
1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

PART 2
2.01

PART 3
3.01

3.02

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by
the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PRODUCTS
MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the surface
material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from construction
operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of at legal
disposal areas away from the site.

DUST CONTROL

Clean interior spaces prior to the start of finish painting and continue cleaning on an as-needed
basis until painting is finished.

Schedule operations so that dust and other contaminants resulting from cleaning process will
not fall on wet or newly-coated surfaces.
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3.03 FINAL CLEANING

A. Employ skilled workmen for final cleaning.
B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of sight-

exposed interior and exterior surfaces and all work areas to verify that the entire work is clean.

END OF SECTION
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PART 1
1.01

A
PART 2
2.01

A
2.02

A.

B.

C.

D.
2.03

A.
2.04

A

SECTION 01720 PROJECT RECORD DOCUMENTS

STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

Record drawings shall be submitted to at least the level of detail in the latest edition of the
Public Works Standards Part |. Utilities Standards Manual, Sections 1.15 and/or 1.16.
Original drawings in CAD format may be requested of the County.

STANDARDS
REQUIREMENTS INCLUDED
Contractor shall maintain at the site for the County one record copy of:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
County's field orders or written instructions.

Approved shop drawings, working drawings and samples.
Field test records.

Construction photographs.

Nk wN =

MAINTENANCE OF DOCUMENTS AND SAMPLES

Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with CSI format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.

Make documents and samples available at all times for inspection by the County.
MARKING DEVICES

Provide felt tip marking pens for recording information in the color code designated by the
County.

RECORDING DRAWINGS PREPARATION

Record information concurrently with construction progress.
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B. Do not conceal any work until required information is recorded.

C. Refer to the latest edition of the Public Works Standards Part I. Utilities Standards Manual,
Sections 1.15 and/or 1.16.

D. Specifications and Addenda; Legibly mark each Section to record:

1. Manufacturer, trade name, catalog humber and supplier of each product and item of
equipment actually installed.
2. Changes made by field order or by change order.

E. Shop Drawings (after final review and approval):

1. Five sets of record drawings for each process equipment, piping, electrical system and
instrumentation system.
2.05 SUBMITTAL

A. Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver
signed and sealed Record Documents and Record Drawings to the County. These will be
reviewed and verified by the inspector. If there are any required changes or additions, these
shall be completed and the entire signed and sealed set resubmitted prior to final pay
application.

B. The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall be
certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated by the
Land Development Ordinance and submitted on signed and sealed paper drawings, signed
and dated mylar drawings together with an AutoCAD version on a recordable DVD or USB
Flash Drive. Digital documents may be uploaded to e-Builder is an option.

C. The DVD or USB Flash Drive shall contain media in AutoCad Version 2020 or later, or in any
other CAD program compatible with AutoCad 2020 in DWG or DXF form. All fonts, line types,
shape files, external references, or other pertinent information used in the drawing and not
normally included in AutoCad shall be included on the media with a text file or attached noted
as to its relevance and use.

D. Accompany submittal with transmittal letter, containing:

1. Date.
2. Project title and number.
3. Contractor's name and address.
4, Title and number of each Record Document.
5. Signature of Contractor or his authorized representative.
Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly appointed
representative. The appointed representative shall be a qualified employee of the responsible
design professional or a qualified inspector retained by the responsible design professional
on a project-by-project basis.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Compile product data and related information appropriate for County's maintenance and

operation of products furnished under Contract.

B. Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

C. Instruct County's personnel in maintenance of products and equipment and systems.

D. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

1.02 FORM OF SUBMITTALS
A. Prepare data in form of an instructional manual for use by County's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten
4. Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List the following:

a. Title of Project.
b. Identity of separate structures as applicable.
C. Identity of general subject matter covered in the manual.
C. Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings.
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS
A. Submit three copies of complete manual in final form.
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B. Content for each unit of equipment and system, as appropriate:

1.

Description of unit and component parts.

a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
C. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4, Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. Iltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.
C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4, Operating procedures:
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:

Routine operations.

Guide to "trouble-shooting".
Disassembly, repair and reassembly.
Adjustment and checking.

ao0ooco
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1.04

1.05

PART 2

PART 3

6. Manufacturer's printed operating and maintenance instructions.

7. List of original manufacture's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
8. Prepare and include additional data when the need for such data becomes apparent

during instruction of County's personnel.

Prepare and include additional data when the need for such data becomes apparent during
instruction on County's personnel.

Additional requirements for operating and maintenance data: Respective sections of
Specifications.

SUBMITTAL SCHEDULE
Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).

Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.

INSTRUCTION OF COUNTY'S PERSONNEL

Prior to final inspection or acceptance, fully instruct County's designated operating and

maintenance personnel in operation, adjustment and maintenance of products, equipment

and systems.

Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01740 WARRANTIES AND BONDS
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

>

Compile specified warranties and bonds.
Compile specified service and maintenance contracts.
Co-execute submittals when so specified.

Review submittals to verify compliance with Contract Documents.

m O O @

Submit to County for review and transmittal.
1.02 SUBMITTAL REQUIREMENTS

A. Assemble warranties, bonds and service and maintenance contracts, executed by each of the
respective manufacturers, suppliers and subcontractors.

B. Number of original signed copies required: Two each.

C. Table of Contents: Neatly typed, in orderly sequence. Provide complete information for each
item.

Product or work item.

Firm, with name of principal, address and telephone number.

Scope.

Date of beginning of warranty, bond or service and maintenance contract.
Duration of warranty, bond or service maintenance contract.

Provide information for County's personnel:

a. Proper procedure in case of failure.

b. Instances which might affect the validity of warranty or bond.

7. Contractor, name of responsible principal, address and telephone number.

oubkwh =

1.03 FORM OF SUBMITTALS
A. Prepare in duplicate packets.
B. Format:
1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger sheets
to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND BONDS".
List the following:
a. Title of Project.
b. Name of Contractor.

C. Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.
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1.04 TIME OF SUBMITTALS

A. Make submittals within ten days after date of substantial completion and prior to final request
for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the County of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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DIVISION 2 SITE WORK

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT

PART 1
1.01

PART 2

2.01

PART 3
3.01

GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to demolish and modify, alter
and/or convert existing structures as shown or specified and as required for the installation of
piping, mechanical equipment and appurtenances. Existing piping and equipment shall be
removed and dismantled as necessary for the performance of facility alterations in accordance
with the requirements herein specified.

PRODUCTS
GENERAL
Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler.

Non-shrink grout shall be a sand-cement, non-metallic formulation, having a minimum 28-day
strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090.

Liners to be installed in existing Portland concrete manholes and wet wells and shall be spray-
applied, monolithic, reinforced urethane resin. Urethane resin-based liner material shall be
resistant to hydrogen sulfide gas, and other common contents found in a sanitary sewer
environment.

Approved spray liners can be found in the Utilities Approved Product List (latest version).
EXECUTION
GENERAL

Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures or
appurtenances, as indicated on the construction drawings, or as necessary to complete the
work as required. Dispose of surplus materials resulting from the above work in an approved
manner. The work shall include all necessary cutting and bending of reinforcing steel,
structural steel, or miscellaneous metal work found embedded in the existing structures.

Dismantle and remove all existing equipment, piping, and other appurtenances required for
the completion of the work. Where called for or required, cut existing pipelines for the purpose
of making connections thereto.

Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below
the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy mortar
or as indicated on the construction drawings. Repairs to the interior surfaces of existing
concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to be made
on other existing concrete surfaces using non-shrink grout shall be made using a bonding
agent such as Acrylbond by Concrete Producers Solutions or an equal approved by the
County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign material, and
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etch with muriatic acid solution. Flush with clean water and while still damp, apply a coating
of the bonding agent. Place the new grout patch onto the treated area immediately.

D. At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe restraint devices, if required,
shall also be installed as required. At the time when a new potable or reclaimed water service
is installed, a pipe locator tracer wire shall be installed and connected to the tracer wire at the
main.

E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or otherwise
altered except with the expressed approval of and only to the extent approved by the County.
All existing valve boxes, fire hydrants, air release valve cabinets, and manholes shall be
relocated to meet the new finished grade elevations after construction.

F. When removing materials or portions of existing utility pipelines or structures or when making
openings in walls and partitions, take all precautions and use all necessary barriers and other
protective devices so as not to damage the structures beyond the limits necessary for the new
work, and not to damage the structures or contents by falling or flying debris. Unless otherwise
approved by the County, saw-cutting, rotary core-boring, or line drilling will be required in
removing material from existing concrete structures or pipes.

G. Materials and equipment removed in the course of making alterations and additions shall
remain the property of the County, except that items not salvageable, as determined by the
County, shall be disposed of off the work site.

H. All alterations to existing utility pipes and structures shall be done at such time and in such a
manner as to comply with the approved time schedule. Before any part of the work is started,
all tools, equipment, and materials shall be assembled and made ready so that the work can
be completed without delays.

l. All cutting of existing concrete or other material to provide suitable bonding to new work shall
be done in a manner to meet the requirements of the respective section of these Standards
covering the new work. When not covered, the work shall be carried on in the manner and to
the extent directed by the County or per the construction drawings.

J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible
the adjacent surfaces.

K. Non-shrink cementitious grout shall be used for setting wall castings, sleeves, leveling pump
bases, doweling anchors into existing concrete and elsewhere as shown on the construction
drawings. The surface to which grout is to be applied shall be wetted to facilitate good bonding.

L. Where necessary or required for the purpose of making connections; cut existing pipelines in
a manner to provide an approved joint. Where required, use flanges, couplings, or adapters,
all as required.

M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or
provide suitable plugs, bulkheads, or other means to hold back the flow of water or other
liquids, all as required in the performance of the work.

N. Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.
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3.02

3.03

Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the
atmosphere within, in accordance with local, state, and federal regulations. Provide ventilation
equipment and other equipment as required to assure safe working conditions.

CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping and
equipment prior to making the connections called out in the Drawings. The verifications shall
be performed with adequate time to correct any potential alignment or other problems prior to
the actual time of connection. A County Inspector must be present for all tie-ins for a visual
inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos removal Contractor registered in
the State of Florida.

The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal or
abandonment of any asbestos material and shall obtain all required permits and licenses and
issue all required notices. The cost for all fees associated with permits, licenses and notices
to the governing regulatory agencies shall be borne by the asbestos Contractor.

All work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all other
applicable local, State, or Federal standards.

1. Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM
2. Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR
ASBESTOS

3. Occupational Safety and Health Act, Title 29 CFR
4. Title 40 CFR, Part 763, ASBESTOS
5. Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT

All asbestos cement pipe sections indicated on the construction drawings to be removed, and
all related tees, valves, fittings and appurtenances shall be removed in their entirety and
disposed of by the asbestos Contractor in accordance with this Section. Asbestos cement
nipples between tees and valves shall be replaced. After removal of the pipelines, all
excavations shall be backfilled in accordance with the applicable provisions of the Trenching
and Excavation Section of these Standards. The cost of disposing of the removed materials
shall be borne by the asbestos Contractor.

The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools
only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be double
bagged prior to shipment. Longer sections of pipe removed may be shipped without double
bagging. An asbestos manifest form must accompany each shipment of such pipe or pipe
material waste to the Manatee County Lena Road Landfill. Prior to each shipment, a minimum
of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is required.
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3.04

3.05

3.06

3.07

IN-PLACE GROUTING OF EXISTING PIPE

Reference Section 1.2.6 in the latest edition of the Manatee County Public Works Standards
Part I. Utilities Standards Manual.

SPRAY-APPLIED LINERS

Reference Section 1.2.7 in the latest edition of the Manatee County Public Works Standards
Part |. Utilities Standards Manual.

CONNECTION TO EXSTING PORTLAND CEMENT MANHOLE

Reference Section 1.2.8 in the latest edition of the Manatee County Public Works Standards
Part I. Utilities Standards Manual.

ADJUSTING EXISTING PORTLAND CONCRETE MANHOLE FRAME AND COVER
Reference Section 1.2.9.

END OF SECTION
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PART 1

1.01

PART 2
PART 3
3.01

3.02

3.03

SECTION 02100 SITE PREPARATION
GENERAL
SCOPE OF WORK

This Section covers general site preparation such as, clearing, grubbing, and stripping of the
project site and/or along the pipeline route, grading, dust abatement, etc.

The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to be
cleared shall be reviewed by the County prior to the beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances
enforce in Manatee County. The Contractor shall comply with all applicable sections of these
ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely cleared
of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable
obstructions resting on or protruding through the surface of the ground. However, trees shall
be preserved as hereinafter specified unless otherwise designated by the County. Clearing
operations shall be conducted so as to prevent damage to existing structures and installations
and to those under construction, so as to provide for the safety of employees and others. Soil
erosion control devices such as hay bales and silt fences shall be installed to satisfy all
Federal, State and County requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches in
diameter, matted roots, brush, timber, logs and any other organic or metallic debris not
suitable for foundation purposes, resting on, under or protruding through the surface of the
ground to a depth of 18 inches below the subgrade. All depressions excavated below the
original ground surface for or by the removal of such objects, shall be refilled with suitable
materials and compacted to a density conforming to the surrounding ground surface.

STRIPPING

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be protected
until it is placed as specified. The County shall have the option to receive all excess topsoil
materials. The Contractor shall pay all equipment and labor cost to deliver excess top soil
material to a remote site chosen by the County within a five mile radius of the construction
site. Should County not choose to receive any or all excess topsoil materials, the Contractor
shall dispose of said material at no additional cost to County.
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3.04

3.05

3.06

3.07

3.08

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
operation by hauling such material and debris off site. The cost of disposal (including hauling)
of cleared and grubbed material and debris shall be considered a subsidiary obligation of the
Contractor; the cost of which shall be included in the prices bid for the various classes of work.

DUST ABATEMENT

It is the responsibility of the Contractor to control all dust problems that may occur during the
construction, with required watering. Dust control will be required seven days a week.

PRESERVATION OF TREES

Those trees which are not designated for removal by the County shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as may be
considered necessary for the protection of the trees during all construction operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed
private property adjacent to proposed project site. Trees, shrubbery, gardens, lawns and other
landscaping, which are not designated by the County to be removed, shall be replaced and
replanted to restore the construction easement to the condition existing prior to construction.

All soil preservation procedures and replanting operations shall be under the supervision of a
nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and workmanship.

The Contractor shall clean up the construction site across developed private property directly
after construction is completed upon approval of the County.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and

restoration of public lands, parks, rights-of-way, easements and all other damaged areas. This
includes, but is not limited to the trimming of trees damaged by contractor's equipment.

END OF SECTION
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PART 1
1.01

1.02

SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals necessary to
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related work
required to complete the piping work shown on the Drawings and specified herein. The work
shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; backfilling;
required fill or borrow operations; grading; disposal of surplus and unsuitable materials; and
all related work such as sheeting, bracing and dewatering.

Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

The Contractor is responsible for the protection of every tree which is scheduled to remain in
the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This includes,
but is not limited to protecting the root systems and adjusting grades as necessary for tree/root
protection.

PROTECTION
Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary for
proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall be
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be
immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-diameter
of any pipe and no wood sheeting shall be cut off at a level lower than one foot above
the top of any pipe unless otherwise directed by the County. During the progress of
the work, the County may direct the Contractor in writing to leave additional wood
sheeting in place. If steel sheeting is used for trench sheeting, removal shall be as
specified above, unless written approval is given for an alternate method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a manner
as not to endanger the construction or other structures, utilities, existing piping, or
property. Unless otherwise approved or indicated on the Drawings or in the
Specification, all sheeting and bracing shall be removed after completion of the piping
or structure, care being taken not to disturb or otherwise injure the pipeline or finished
masonry. All voids left or caused by withdrawal of sheeting shall be immediately
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refilled with sand by ramming with tools specifically made for that purpose, by watering,
or as may otherwise be directed.

The Contractor shall construct, to the extent he deems it desirable for his method of
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench or
foundation unless otherwise indicated on the Drawings or directed by the County.
Sheeting shall be plumb and securely braced and tied in position. Sheeting, bracing
and cofferdams shall be adequate to withstand all pressures to which the pipeline or
structure will be subjected. Pumping, bracing and other work within the cofferdam
shall be done in a manner to avoid disturbing any construction of the pipeline or the
enclosed masonry. Any movement or bulging which may occur shall be corrected by
the Contractor at his own expense so as to provide the necessary clearances and
dimensions.

Drawings of the cofferdams and design computations shall be submitted to the County
and approved prior to any construction. However, approval of these drawings shall
not relieve the Contractor of the responsibility for the cofferdams. The drawings and
computations shall be prepared and stamped by a Registered Professional Engineer
in the State of Florida and shall be in sufficient detail to disclose the method of
operation for each of the various stages of construction, if required, for the completion
of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.

The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor shall
make the final 24" of excavation for this work in-the-dry and not until the water level is
a minimum of 18 inches below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water entering
excavation and keep such excavations dry so as to obtain a satisfactory undisturbed
subgrade foundation condition until the fill, structure, or pipes to be built thereon have
been completed to such extent that they will not be floated or otherwise damaged by
allowing water levels to return to natural elevations. At all times during the construction
operations, the groundwater levels shall be maintained at an elevation 18 inches
below the lowest level where structures are being installed.

Dewatering shall at all times be conducted in such a manner as to preserve the natural
undisturbed bearing capacity of the subgrade soils at proposed bottom of excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for deeper
in-ground structures or piping and for maintaining the lowered groundwater level until
construction has been completed to avoid the structure, pipeline, or fill from becoming
floated or otherwise damaged. Wellpoints shall be surrounded by suitable filter sand
and no fines shall be removed by pumping. Pumping from wellpoints shall be
continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work required
to install and maintain the proposed drainage systems for handling groundwater and
surface water encountered during construction of structures, pipelines and compacted
fills.
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PART 2

2.01

10.

Where required, the Contractor shall provide a minimum of two operating groundwater
observation wells at each structure to determine the water level during construction of
the pipeline or structure. Locations of the observation wells shall be at structures and
along pipelines as approved by the County prior to their installation. The observation
wells shall be extended to 6 inches above finished grade, capped with screw-on caps
protected by 24" x 24" wide concrete base and left in place at the completion of this
Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the County for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of natural
bearing soils for damage to pipeline or structures caused by an inadequate dewatering
system or by interruption of the continuous operation of the system as specified.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by means
of a test installation. Discharge water shall be clear, with no visible soil particles in a
one quart sample. Discharge water shall not flow directly into wetlands or Waters of
the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the County.

Continuous pumping will be required as long as water levels are required to be below
natural levels.

PRODUCTS

MATERIALS

General

1.

Materials for use as fill and backfill shall be described below and shall be from an
FDOT certified pit. For each material, the Contractor shall notify the County of the
source of the material and shall furnish the County, for approval, a representative
sample weighing approximately 50 pounds, at least ten calendar days prior to the date
of anticipated use of such material.

Additional materials shall be furnished as required from off-site sources and hauled to
the site.

Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction,
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or coarse
sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding material.

Wood for shoring and sheeting shall be green, rough cut hardwood planking.
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PART 3
3.01

Structural Fill

1. Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade
portions of structures.

2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar
materials shall not be used as backfill. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180.

Selected Common Fill - shall have the same material classification and requirements as
Structural Fill, as described above.

Common Fill

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145,
and shall be free of organic matter, lumps of clay or marl, muck, compressible
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry,
rubble or other similar materials shall not be used as backfill.

2. Material falling within the above specification, encountered during the excavation, may
be stored in segregated stockpiles for reuse. All material which, in the opinion of the
County, is not suitable for reuse shall be spoiled as specified herein for disposal of
unsuitable materials by the Contractor.

Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used as
backfill material.

EXECUTION
EXCAVATION

Excavate trenches and pits for structures to the elevations indicated on the construction
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench or
pit, so that the soil at the bottom of the hole remains in a naturally compacted condition.
Excavate to widths sufficient to provide adequate working room to install the required
structures. Do not excavate the final layer of soil to the designed grade until just before placing
the bedding, foundation, pipe, structure, or masonry work required. Remove boulders, rocks,
logs or any unforeseen obstacles encountered.

In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky, or
does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required for
foundation material shall be removed to a depth at least four inches below the bottom of the
pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy material
shall be removed to a depth 12 inches below the bottom of the pipe, bedding or structure
bottom elevation. Remove muck, clay or other soft material to a depth as needed to establish
a firm foundation.
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3.02

Where possible, the sides of trenches should be vertical up to at least the spring line of the
installed pipe.

Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter
553, Part lll, Trench Safety Act.

BACKFILLING

Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98
percent of the maximum dry density of the material as determined by AASHTO T-180, dry or
dewatered in place soil foundations.

Where over-excavation is required due to nonconforming soil classification or rocky, unstable,
or otherwise undesirable soil conditions, place Structural Fill or Selected Common Fill in the
over-excavated zone up to the base of the bedding material layer. Compact the over-
excavated zone to 98 percent of the maximum dry density of the material as determined by
AASHTO T-180.

When backfilling in an over-excavated zone where moist or watery conditions exist, backfill
shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse
sand, A-1, or A-3 material.

After compaction, backfill material in the over-excavation zone shall form a solid and firm
foundation on which to build up successive layers of backfill and structures.

Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to 98
percent of the maximum dry density of the material as determined by AASHTO T-180.

Concrete and masonry structures shall be backfilled using Structural Fill. Backfiling and
compaction shall be underneath the structure and carried up evenly on all walls of an individual
structure simultaneously. The maximum allowable difference in backfill elevations shall be two
feet. No backfilling shall be allowed against concrete or masonry walls until the walls and their
supporting slabs have been in place at least seven days or until the specified 28-day strength
has been attained. Compaction of Structural Fill underneath the base and along the walls shall
be 98 percent of the maximum dry density of the material as determined by AASHTO T-180.
The Structural Fill shall be either dried or shall have water added so that the moisture content
of the material is within a range that will allow the required density to be achieved.

Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding
zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend vertically
up to a level 12 inches above the top of the pipe. Where the in-place soil material within the
four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe meets the
soil classification for Selected Common Fill, undercutting of the trench below the bottom of the
pipe will not be required. In this case, loosen the soil in the bottom of the trench immediately
below the middle third of the pipe diameter, and place the pipe upon it. Where the in-place soil
material within the pipe bedding zone does not meet the soil classification for Selected
Common Fill, undercutting shall be required, and the bedding zone shall be backfilled with
Selected Common Fill. In this case, place the pipe bedding material and leave it in a
moderately firm uncompacted condition under the middle third of the pipe diameter, and
compact the outer portions of the trench bottom to 98 percent of the maximum dry density.
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3.03

Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil foundation
conditions shall also be replaced with Selected Common Fill. Compaction of Selected
Common Fill shall be 98 percent of the maximum dry density as determined by AASHTO T-
180. Such backfill material shall have an optimized moisture content that will allow the required
density to be achieved.

Pipe sections for gravity flow systems shall be laid with spigots downstream and bells
upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades
indicated on the construction plans. Place backfill material on both sides of the pipe and
compact to 98 percent of the maximum dry density of the material as determined by AASHTO
T-180. Take special care to effectively fill and compact the material in the haunch areas under
the sides of the pipe.

For pipes that are not installed under roadways or driveways, trenching backfill for pipe
installation shall be Common Fill above the pipe envelope zone, and shall be compacted to
95 percent of the maximum dry density of the material as determined by AASHTO T-180, and
shall have moisture content optimized to allow the required density. For pipes that are installed
under roadways or driveways, trenching backfill for pipe installation shall be Selected
Common Fill above the pipe envelope zone, and shall be compacted to 98 percent of the
maximum dry density of the material as determined by AASHTO T-180, and shall have
moisture content optimized to allow the required density. Selected Common Backfill shall be
placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers not to
exceed 12 inches.

Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for every
utility structure. Test reports shall be presented to the County Inspector.

INSTALLATION OF SHORING AND SHEETING

The Contractor shall furnish, install and maintain sheeting and bracing required to support the
sides of excavations, to prevent any movement which could in any way diminish the width of
the excavation below which is necessary for proper construction and to protect adjacent
structures from undermining or other damage. If the County determines that insufficient or
improper supports have been provided, additional supports shall be installed at the expense
of the Contractor. Compliance with such orders shall not relieve or release the Contractor from
his responsibility for the sufficiency of such supports. Care shall be taken to prevent voids
outside of the sheeting. Should voids form, they shall be immediately filled and rammed.

The Contractor shall embed and leave in place all sheeting, bracing and other related items
as shown on the Contract Drawings. The County may direct that sheeting and bracing timber
be cut off at a specified elevation. No additional payment or compensation shall be made for
this work.

Sheeting and bracing not left in place shall be removed carefully in such manner as not to
endanger other structures, utilities, property, or proposed construction.

The County may order sheeting and bracing to be left in place; however, this shall not relieve
the Contractor from liability for damages to persons or property due to negligence or the failure
on the part of the Contractor to leave in place sufficient sheeting and bracing to prevent any
caving or moving of the ground.
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3.04

The Contractor shall receive no payment other than that included in the pipe bid item price for
any timber used for sheeting bracing, or other related items.

GRADING AND CLEAN UP

Surplus and unsuitable soil materials not used on-site shall be removed and disposed of off-
site in @ manner that is consistent with state and local regulations. In no case shall surplus or
unsuitable material be deposited on-site or on adjacent lands.

The surface of backfilled areas shall be graded smooth and true to the lines and grades
indicated on the construction plans. No soft spots or uncompacted areas shall be allowed in
the work.

Upon completion of the work, leave the work areas and all adjacent areas in a neat and
presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile
any salvageable materials that have been removed in neat piles for pickup by County crews,
unless otherwise directed.

END OF SECTION
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL REFILL

PART 1 GENERAL
1.01 SCOPE OF WORK
A. If in the opinion of the County, the material at or below the normal grade of the bottom of the

trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the County and replaced by crushed stone or washed shell.

PART 2 PRODUCTS (NOT USED)
PART 3 MATERIALS
3.01 EXCAVATION AND DRAINAGE
A. Whatever the nature of unstable material encountered or the groundwater conditions, trench

stabilization shall be complete and effective.

B. Should the Contractor excavate below the grade shown on the Contract drawings because of
negligence or for his own convenience; due to failure in properly dewatering the trench;
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the
County to excavate below grade. The work of excavating below grade and furnishing and
placing the approved refill material shall be performed at the Contractor's expense.

3.02 REFILL

A. Soils not meeting the classification required for foundation material shall be removed to a
depth at least four inches below the bottom of the pipe, bedding or structure bottom elevation.
Rock, boulders or other hard or lumpy material shall be removed to a depth 12 inches below
the bottom of the pipe, bedding or structure bottom elevation. Remove muck, clay or other soft
material to a depth as needed to establish a firm foundation.

END OF SECTION
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PART 1
1.01
A
B.
C.
1.02
PART 2
PART 3
3.01
A
B.
C.
D.
E.
F.

SECTION 02260 FINISH GRADING
GENERAL
WORK INCLUDED
The Contractor shall finish grade sub-soil.

The Contractor shall cut out areas to receive stabilizing base course materials for paving and
sidewalks.

The Contractor shall place, finish grade and compact top soil.
PROTECTION

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural features,
bench marks, pavement and utility lines. Damage shall be corrected at no cost to the County.

PRODUCTS

Topsoil: Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds or
other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may use
topsoil stockpiles on site if they conform to these requirements.

EXECUTION
SUB-SOIL PREPARATION

The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of
natural settlement and compaction. Uneven areas and low spots shall be eliminated. Debris,
roots, branches or other organics, stones, and sub-soil shall be removed by the Contractor
and disposed of in a manner consistent with the latest Manatee County Standards as well as
any affected regulatory agency. Should contaminated soil be found, the Contractor shall notify
the County.

The Contractor shall cut out areas to sub-grade elevation to stabilize base material for paving
and sidewalks and shall be compacted to 98 percent of the maximum dry density of the
material as determined by AASHTO T-180, and shall have moisture content optimized to allow
the required density.

The Contractor shall bring sub-soil to required profiles and contour graces gradually; and
blend slopes into level areas.

The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet
unless indicated otherwise on the Drawings.

The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be
placed. He shall repeat cultivation in areas where equipment use has compacted sub-soil.

The Contractor shall not make grade changes which causes water to flow onto adjacent lands.
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3.02

3.03

PLACING TOPSOIL

The Contractor shall place topsoil in areas where seeding, sodding and planting is to be
performed. He shall place from the following minimum depths, up to finished grade elevations:

1. 6 inches for seeded areas

2. 4-1/2 inches for sodded areas
3. 24 inches for shrub beds

4, 18 inches for flower beds

The Contractor shall use topsoil in a dry state as determined by the County. He shall place
the material during dry weather.

The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure positive
drainage. He shall maintain levels, profiles and contours of the sub-grades.

The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or foreign
material while spreading the material.

The Contractor shall manually spread topsoil around trees, plants and structures to prevent
damage which may be caused by grading equipment.

The Contractor shall lightly compact and place the topsail.

SURPLUS MATERIAL

The Contractor shall remove surplus sub-soil and topsoil from site at his expense.

The Contractor shall leave stockpile areas and entire job site clean and raked, ready for

landscaping operations.

END OF SECTION
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PART 1

1.01

1.02

PART 2

2.01

2.02
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

GENERAL
DESCRIPTION

The work specified in this Section consists of the design, provision, maintenance and removal
of temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will ensure
that erosion during construction will be either eliminated or maintained within acceptable limits
as established by the County.

Temporary sedimentation controls include, but are not limited to: silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation
pollution will be either eliminated or maintained within acceptable limits as established by the
County.

The Contractor is responsible for providing effective temporary erosion and sediment control
measures during construction or until final controls become effective.

REFERENCE DOCUMENTS

Florida Building Code.

FDEP/COE Dredge and Fill Regulations and/or Permit as applicable.
SWFWMD Permit Regulations and/or Permit as applicable.

Florida Stormwater, Erosion and Sedimentation Control Inspector’'s Manual.
PRODUCTS

EROSION CONTROL

Netting - fabricated of material acceptable to the County.

Seed and sod.

SEDIMENTATION CONTROL
Bales - clean, seed free cereal hay type.

Netting - fabricated of material acceptable to the County.
Filter stone - crushed stone conforming to Florida Dept of Transportation specifications.
Concrete block - hollow, non-load-bearing type.

Concrete - exterior grade not less than one inch thick.
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PART 3 EXECUTION

3.01 EROSION CONTROL

A. Minimum procedures for grassing shall be:

1.

Scarify slopes to a depth of not less than six inches and remove large clods, rock,
stumps, roots larger than 1/2 inch in diameter and debris.

2. Sow seed within twenty-four (24) hours after the ground is scarified with either
mechanical seed drills or rotary hand seeders.

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches.

4. Apply netting over mulched areas on sloped surfaces.

5. Roll and water seeded areas in a manner which will encourage sprouting of seeds and
growing of grass. Reseed areas which exhibit unsatisfactory growth. Backfill and seed
eroded areas.

3.02 SEDIMENTATION CONTROL
A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as

shown on the approved descriptions and working drawings. Deteriorated hay bales and
dislodged filter stone shall be replaced by the Contractor at his expense.

3.03 PERFORMANCE

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary to
correct any deficiencies of the temporary erosion and sediment control measures employed if
they fail to produce results or do not comply with the requirements of the State of Florida or
any other federal, governmental or regulatory agency.

END OF SECTION
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SECTION 02325 ROAD AND RAILROAD CROSSINGS
PART 1 GENERAL
1.01 SCOPE OF WORK

The Contractor shall furnish all labor, equipment, materials and incidentals required to install
road or railroad crossings as shown on the Drawings and as specified herein.

1.02 OPERATIONS ON MANATEE COUNTY OR STATE OF FLORIDA PROPERTY

A. All work affecting Manatee County, Florida Department of Transportation, any other
governmental agency's right-of-way or facilities, or railroad right-of-way shall be carried out to
the full satisfaction of the applicable Department's authorized representative. The Contractor
shall be responsible to meet any and all requirements of the Department of Transportation,
railroad, or other agency pertaining to the specific project and shall conduct all his work
accordingly.

B. Prior to the start of the jacking operation, a detailed jacking plan shall be submitted to the
County for review and approval. No work shall be permitted until the submittals are accepted.
A Bore Path Report shall be submitted with in three (3) days of completion of the bore.

C. Prior to construction, a minimum of three working days written notice prior to start of the actual
work shall be given to the County and to the Florida Department of Transportation or other
applicable agency.

D. The Contractor shall install, maintain and leave in place any sheeting, underpinning, cribbing
and other related items (other than that required for the jacking pits) to support any structures
or facility on the right-of-way owned by either Manatee County, Florida Dept. of Transportation
or other governmental agency or railroad entity. The Contractor, at his expense, may be
directed by the Department of Transportation, other applicable agency, or the County, to leave
sheeting in place.

E. The Contractor shall perform all necessary soil test borings to determine actual soil conditions
and shall utilize the results of said borings to determine the procedures required for each jack
and bore operation, including, but not limited to, the presence of rock and necessary
dewatering requirements.

F. No wires, equipment, or other appurtenances shall be permitted to be placed across or pass
across State property without the express written permission of the Department of
Transportation’s authorized representative.

G. All equipment used by the Contractor on State property may be inspected by the State and
shall not be used if it is deemed unsatisfactory by an authorized State representative. State
highways shall be kept free of obstructions at all times.

H. No blasting shall be permitted under or adjacent to any State highways.

l. The Contractor shall be responsible for all damages arising from his negligence or failure to

comply with any State or Manatee County regulations or requirements or deviations from the
Contract Documents.
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1.03

1.04

PART 2
2.01

PART 3
3.01

All State highway crossings shall be performed and completed in a manner fully satisfactory
to the Department of Transportation and Manatee County.

Traffic control requirements and procedures are detailed in Section 01570 of this specification.
SHOP DRAWINGS

The Contractor shall furnish working drawings showing all fabrication and construction details
for the jacked crossings.

SUBMITTALS
Contractor shall submit a Jacking Plan that includes the following:
1. Site layout plan for entry and exit pit locations, drawn to scale, depicting the position

of all required equipment, access points, existing facilities to remain in place, existing
traffic lanes to be maintained in operation, office trailers and storage sites.

2. Qualification information on jack/bore contractor.
3. Manufacturer’s information on equipment to be used.
4. Methods and materials for retaining walls for jacking and receiving pits.

Bore Report that details final alignment, dimensions, and record documentation.
PRODUCTS
MATERIALS

Sleeve, carrier pipe, skids, insulation, bulkheads, casing spacers, end seals, etc. shall be per
contract plans.

EXECUTION
JACKING SLEEVE

The Contractor shall provide all labor, material, equipment and appurtenances required for
jacking the sleeves beneath the roadway or railroad tracks. The steel sleeve shall be welded
steel pipe and jacked in one continuous operation at the locations shown on the drawings.
Once the operation starts, jacking shall not be discontinued. Proper alignment and elevation
of the sleeves shall be consistently maintained throughout the jacking operation.

The Contractor shall shore the jacking pits with sheeting or such other materials as required.
Sheeting shall be driven to a sufficient depth below the invert of the steel sleeve to resist any
pressure developed by the soil outside the jacking pit. Sheeting shall terminate not less than
3-feet, 6-inches above existing grade.

The sections of steel sleeve shall be field welded in accordance with the applicable portions
of AWWA C-206 for field welded water pipe joints. Steel sleeve shall receive one coat of
Tnemec 46H-413 Hi-Build Tnemec-tar applied in accordance with manufacturer's
recommendation.
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3.02

3.03

At the completion of the jacking operations, the Contractor shall be required to leave all
sheeting in place. The top of the sheeting shall be cut off 36-inches below finished grade.

The Contractor shall be responsible for preventing voids outside the steel sleeves. Should
they occur, the Contractor may be directed to fill them with grout in a method approved by the
County. The Contractor shall exercise care in the sleeve removal to prevent voids.

The Contractor shall be responsible for furnishing, installing and removing the thrust block or
restraint which was employed in driving the sleeve forward. No additional payment for the
jacking restraint shall be made other than the unit price for this item. The entire jacking
operation shall be discussed and accepted by the County prior to commencing jack and bore
operation. After completion, the backup structures shall be removed in part or whole to permit
construction of the pipeline in the sleeve.

INSTALLING PIPE IN SLEEVE

The Contractor shall install the pipe in full conformity with the Contract Documents. The pipe
shall be installed to the lines and grades required within the sleeve and placed to the approval
of the County. The pipe shall be braced to the side and the top of the sleeve to prevent flotation
or motion.

A bulkhead shall be placed at the ends of the sleeve to keep the surrounding soil and material
from migrating into the voids in the sleeve..

TESTING

The pipe shall be tested as provided in the Contract Document.

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 02444 FENCING
GENERAL
SCOPE OF WORK
Furnish all labor, material, equipment and incidentals necessary for complete installation of
vinyl coated chain link fence system with privacy decorative slatting. The fencing shall be
installed according to manufacturer's specifications unless otherwise directed or authorized

by the County.

The Contractor's security fencing is at his expense and option and is not covered in this
Section.

QUALITY ASSURANCE

Standards of Manufacture shall comply with the standards of the Chain Link Fence
Manufacturer's Institute for "Galvanized Steel Chain Link Fence Fabric" and as herein
specified.

Provide each type of steel fence and gates as a complete unit produced by a single
manufacturer, including, but not limited to accessories, fittings, fasteners and appurtenances
complete and ready for use.

Acceptable Manufacturers: Anchor, Cyclone, or approved equal

Erector Qualifications: The Contractor or approved subcontractor, must have a minimum of
two years experience in similar fence installation.

SUBMITTALS

Product Data:

For Steel Fences and Gates, the Contractor shall submit for review and approval to the
County, the manufacturer's technical data, details of fabrication, installation instructions and
procedures for steel fences and gates. The Contractor shall be responsible for a copy of each
instruction to be given to the Installer.

Samples:

The Contractor shall submit two samples approximate size 6-inches long, or 6-inches square
of fabric material, framework members and typical accessories to the County for review and
approval.

Certificates:

The Contractor shall provide manufacturer's certification that materials meet or exceed the
Contract Document requirements.
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PART 2
2.01

2.02

2.03

PRODUCTS

GENERAL

The pipe sizes indicated are commercial pipe sizes.

The tube sizes indicated are nominal outside dimension.

Framework and appurtenances shall be finished with not less than minimum weight of zinc
per sq. ft. and shall comply with the following:

1. Pipe: ASTM AS3 (1.8 oz. zinc psf)
2. Square tubing: ASTM A 123 (2.0 oz. zinc psf)
3. Hardware and Accessories: ASTM A 153 (zinc weight per Table |).

All fence components shall be galvanically compatible.

Vinyl coatings for fabric, posts, rails, gates, and all other fittings and components shall be
thermally fused polyvinyl chloride; heavy mil coating per ASTM F 668.

FABRIC

Fabric shall be 0.148 inch (9 gage) steel wire, 2-inch diamond mesh and both top and bottom
salvages shall be twisted and barbed for fabric over 60-inches high. Finish shall be hot dipped
galvanized, ASTM A 392, Class Il.

POSTS, RAILS AND BRACES

End, Corner and Pull Posts:

The Contractor shall furnish end, corner and pull posts of the minimum size of 3” (2-1/2-inch
min. OD) pipe weighing 3.65 pounds min. per linear ft.

Line Post:

The Contractor shall furnish line posts of the minimum size of 2.5” Post (2-3/8-inch min. OD)
pipe weighing 2.72 pounds min. per linear foot. Post shall be spaced 8 foot 0.c. maximum,
unless otherwise indicated:

Gate Posts:

The Contractor shall furnish 4” (3-1/2-inch min. OD) gate posts for supporting a 6 feet wide,
single gate leaf, or one leaf of a double gate installation, for nominal gate width; weighing
5.79 pounds min. per linear foot.

Top Rails:

The Contractor shall furnish 1-5/8-inch min. Sch 40 vinyl coated top rail pipe weighing 2.27
pounds min. per linear, unless otherwise indicated.
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2.04

Post Brace Assembly:

The Contractor shall furnish bracing assemblies at the end, gate, at both sides of corner and
pull posts, with the horizontal brace located at mid-height of the fabric. Use 1-5/8-inch min.
OD pipe weighing 2.27 pounds min. per linear foot for horizontal brace and 3/8-inch
diameter rod with turnbuckles for diagonal truss.

Tension Wire:

The Contractor shall furnish tension wire consisting of galvanized 0.177 inch (7 gage) coiled
spring wire as per ASTM A824 at the bottom of the fabric only.

Barbed Wire Supporting Arms (only when specified):

The Contractor shall furnish pressed steel, wrought iron, or malleable iron barbed wire
supporting arms, complete with provisions for anchorage to posts and attaching three rows of
barbed wire to each arm. Supporting arms may be attached either to posts or integral with
post top weather cap. The Contractor shall provide a single 45 degree arm for each post
where indicated.

Barbed Wire (only when specified):

The Contractor shall furnish barbed wire. It shall be 2 strand, 12-1/2 gauge wire with 14 gauge,
4-point barbs spaced 5-inch o.c., galvanized, complying with ASTM A121, Class 3.

Post Tops:

The Contractor shall furnish post tops. Tops shall be pressed steel, wrought iron, or malleable
iron of ASTM F626 designed as a weathertight closure cap (for tubular posts). The Contractor
shall furnish one cap for each post unless equal protection is afforded by a combination of
post top cap and barbed wire supporting arm. The Contractor shall furnish caps with openings
to permit through passage of the top rail.

Stretcher Bars:

The Contractor shall furnish stretcher bars. Bars shall be one piece lengths equal to the full
height of the fabric, with a minimum cross-section of 3/16-inch x 3/4-inch. The Contractor
shall provide one stretcher bar for each gate and end post and two bars for each corner and
pull post, except where fabric is integrally woven into the post.

Stretcher Bar Bands:

The Contractor shall furnish stretcher bar bands. Bands shall be steel, wrought iron, or
malleable iron, a maximum space of 15-inch o.c. to secure stretcher bars to end, corner, pull
and gate posts.

GATES

The Contractor shall provide a 6 feet high, 6 feet wide fabricated gate perimeter frames of 1-
5/8-inch min. OD pipe tubular members weighting 2.27 pounds min. per linear foot. Additional
horizontal and vertical members shall ensure proper gate operation and attachment of fabric,
hardware and accessories. The maximum space of the frame members shall not be more than
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2.05

8-inches apart.

The Contractor shall assemble gate frames by welding or with special malleable or pressed
steel fittings and rivets for rigid connections. He shall use the same fabric width as for the
fence, unless otherwise indicated in the Contract Documents or authorized by the County. He
shall install the fabric with stretcher bars at vertical edges. The bars may also be used at the
top and bottom edges. The contractor shall attach stretchers to the gate frame at a maximum
spacing of 15-inch o.c. He shall attach the hardware with rivets or by other means which will
prevent removal or breakage.

The Contractor shall install diagonal cross-bracing consisting of 3/8-inch diameter adjustable
length truss rods on gates as necessary to ensure frame rigidity without sag or twist.

The Contractor shall install barbed wire above the gates, (only when specified). He shall
extend the end members of gate frames 12-inches above the top member which will be
prepared for three strands of wire. The Contractor shall provide necessary clips for securing
wire to extensions.

Gate Hardware:

1. The Contractor shall furnish the following hardware and accessories for each gate.

a. Hinges: Pressed or forged steel or malleable iron to suit gate size, non-lift-off
type, offset to permit 180 degrees gate opening. Provide 1-1/2 pair of hinges
for each leaf over six feet nominal height.

b. Latch: Forked type of plunger-bar type to permit operation from either side of
gate with padlock eye as integral part of latch.

C. Keeper: Provide keeper for all vehicle gates, which automatically engages the
gate leaf and holds it in the open position until manually released.

d. Double Gates: Provide gate stops for double gates, consisting of mushroom
type of flush plate with anchors. Set in concrete to engage the center drip drop
rod or plunger bar. Include locking device and padlock eyes as an integral part
of the latch, using one padlock for locking both gate leaves.

e. Where gates are between masonry piers, provide "J" with 4-inch square anchor
plate to masonry contractor for building in.

MISCELLANEOUS MATERIALS AND ACCESSORIES

Wire Ties: The Contractor shall tie fabric to line posts. He shall use 9 gauge wire ties spaced
12-inches o.c. For tying fabric to rails and braces, he shall use 9 gauge wire ties spaced 24-
inches o.c. For tying fabric to tension wire, he shall use 11 gauge hog rings spaced 24-inches
o.c. The finish of ties shall match the fabric finish.

Concrete: The Contractor shall provide Portland cement concrete in compliance with ASTM
C-150 and the Contract Documents. Aggregates shall comply with ASTM C-33. The
Contractor shall mix the materials to obtain a minimum 28-day compressive strength of 3,000
psi, using a minimum of 4 sacks of cement per cubic yard, a maximum size aggregate of 1-
inch, a maximum 3-inch slump and air entrainment of 2 percent to 4 percent.
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PART 3
3.01
A.
B.
C.
D.

Privacy Decorative Slatting (PDS) shall be PVC, bottom locking, non-fin type, sized to match
the fabric height and color in both the fence and gates.

EXECUTION

INSTALLATION

The Contractor shall not start the fence installation prior to the final grade completion, and the
finish elevations established, unless otherwise authorized by the County.

The Contractor shall repair damaged coatings in the shop or in the field by recoating utilizing
manufacturers recommended repair compounds and as applied per manufacturer's
recommendations.

Excavation:

1. For post footings, the Contractor shall drill holes in firm, undisturbed or compacted soil
of the diameters and spacings shown or called out in the Contract Documents.

a.

Setting Posts:

For holes not shown or called out on the Contract Documents, the Contractor
shall excavate minimum diameters recommended by the fence manufacturer.

Post holes shall be in true alignment and of sufficient size to provide a
permanent concrete foundation. Concrete shall be poured against undisturbed
earth sides and bottom. All holes shall be 48-inches deep with posts and corner
posts placed in the concrete to a depth of 36-inches. The gate posts shall be
set in the concrete to a depth of 42-inches below the surface in firm,
undisturbed soil. Holes shall be well centered on the posts. A minimum
diameter of 12-inches shall be required for all corner and line post holes; 18-
inches min. shall be required for all gate post holes.

Excavated soil shall be removed from the County's property.

If solid rock is encountered near the surface, the Contractor shall drill into rock
at least 12-inches for line posts and at least 18-inches for end, pull, corner or
gate posts. Hole shall be drilled to at least 1-inch greater diameter than the
largest dimension of the post to be place.

If the Contractor encounters solid rock below solid overburden, he shall drill to
the full depth required; however, rock penetration need not exceed the
minimum depths specified.

1. The Contractor shall remove loose and foreign materials from the sides and bottoms
of holes, and moisten soil prior to placing concrete.

a.
b.

Center and align posts in holes above bottom of excavation.

Place concrete around posts in a continuous pour and vibrate or tamp for
consolidation. Check each post for vertical and top alignment and hold in
position during placement and finishing operations. The top of concrete shall
extend 2-inches above finish grade.

Trowel finish tops of footings and slope or dome to direct water away from
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posts. Extend footings for gate posts to the underside of bottom hinge. Set
keeps, stops, sleeves and other accessories into concrete as required.

d. Keep exposed concrete surfaces moist for at least 7 days after placement, or
cure with membrane curing materials, or other acceptable curing method.

e. Grout-in posts set into sleeved holes, concrete constructions, or rock
excavations with non-shrink Portland cement grout, or other acceptable
grouting material.

E. Concrete Strength:

The Contractor shall allow the concrete to attain at least 75% of its minimum 28-day
compressive strength no sooner than 7 days after placement, before rails, tension wires,
barbed wire, or fabric is installed. The Contractor shall not stretch and tension fabric or wires
and shall not hang gates until the concrete has attained its full design strength.

F. Top Rails:
The Contractor shall run the rail continuously through post caps or extension arms and bend
to radius for curved runs. He shall provide expansion coupling as recommended by fencing
manufacturer.

G. Brace Assemblies:

The Contractor shall install braces so that posts are plumb when diagonal rod is under proper
tension.

H. Tension Wire:

The Contractor shall install tension wires by weaving through the fabric and tying to each post
with not less than 0.177 inch (7 gage) galvanized wire, or by securing the wire to the fabric.

l. Fabric:
The Contractor shall leave approximately 3-inches between finish grade and bottom salvage,
except where the bottom of the fabric extends into the concrete. He shall pull the fabric taut
and tie it to posts, rails and tension wires. He shall install fabric on the security side of the
fence and anchor it to the framework so that the fabric remains in tension after the pulling force
is released.

J. Stretcher Bars:

The Contractor shall thread through or clamp the bars to the fabric 4-inches o.c. and secure
them to posts with metal bands spaced 15-inches o.c.

K. Barbed Wire (only when spedified):
The Contractor shall install 3 parallel wires on each extension arm on the security side of

fence, unless otherwise indicated. He shall pull the wire taut and fasten securely to each
extension arm.
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L. Gate:
The Contractor shall install gates plumb, level and secure for full opening without interference.
He shall install ground-set items in concrete for anchorage, as recommended by the fence
manufacturer. He shall adjust hardware for smooth operation and lubricate where necessary.
M. Tie Wires:
The Contractor shall use U-shaped wire, conforming to the diameter of the attached pipe, and
shall clasp the pipe and fabric firmly with twisted ends of at least 2 full turns. He shall bend the
end of the wire to minimize hazard to persons or clothing.

N. Fasteners:

The Contractor shall install nuts for tension band and hardware bolts on the side of fence
opposite the fabric side. Pen ends of bolts or score threads to prevent removal of nuts.

3.02 INSTALLATION

Fence shall be constructed such that each run of fence between corner posts or gate posts
has equal spacing between the line posts. Spacing shall not exceed 8 feet.

END OF SECTION
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PART 1

1.10

1.02

1.03

PART 2

2.01

SECTION 02480 LANDSCAPING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, and incidentals required to install
trees, ground cover, and shrubs, to place accessory planting materials, to maintain and
guarantee all planted areas. All work shall be in strict accordance with sound nursery practice
and shall include maintenance and watering of all of the work of this Contract until final
completion and acceptance by the County.

The landscaping shall be performed by a contractor or subcontractor who specializes in
landscaping and who is fully familiar and experienced in projects of this type and scope. The
landscaping contractor or subcontractor shall be subject to the approval of the County.

The Contractor shall provide all landscaping complete and ready for use as specified in the
Contract Documents and as shown on the Drawings.

SUBMITTALS

The Contractor shall submit to the County for review and approval, shop drawings and
complete written maintenance instructions for each type of plant furnished under this Contract.

The Contractor shall submit representative samples of any or all of required accessory
planting materials as requested by the County.

OBSTRUCTIONS BELOW GROUND

The County may change the location of plant material if underground construction, utilities or
obstructions are encountered in excavation of planting areas or pits.

The Contractor shall make such changes without additional compensation from the County.
PRODUCTS

MATERIALS

Plant species and size shall conform to those indicated in the Plant List and in plan locations
shown on the Drawings. Nomenclature shall conform to the Florida Department of Agriculture:
"Grades and Standards for Nursery Plants". The designated authority for identification of
plants shall be in conformance with FDOT Standard Specification Section 580-2.1.1 Plants.
Plants shall be sound, healthy, vigorous, free from plant diseases, insects, pests, or their eggs
and shall have healthy normal root systems. Plants shall be nursery grown stock, freshly dug.
No heeled in, cold storage, or collected stock shall be accepted.

Shape and Form

1. Plant material shall be symmetrical, typical for the variety and species, and shall
conform to the measurements specified in the Plant List.

Summer Place Condos WM Replacement Specs 113 /205



2. Plants used where symmetry is required shall be matched as nearly as possible.

3. Plants shall not be pruned prior to delivery except as authorized by the County.

4. All plants shall have been transplanted or root pruned at least once in the past three
years.

5. Unless otherwise noted, street trees shall be free of branches up to six feet, with the
single leader well branched, and with straight trunks.

6. Shrubs shall have been transplanted twice, have fully developed root systems, be
heavily canned with foliage to base, fulfill dimensions required, and be typical of
species.

7. Ground covers shall have sturdy fibrous root systems and shall be heavily leafed.

D. Measurement: The height and/or width of trees shall be measured from the ground or across

the normal spread of branches with the plants in their normal position. This measurement
shall not include the immediate terminal growth.

E. Substitutions in plant species or size shall be made only with the written approval of the
County.
F Ground cover plants shall be planted in beds of four inches of approved topsoil. The beds

shall be thoroughly disked into the soil. The compacted and settled finished surface shall be
set to the required grade. Plants shall be spaced as described in the Contract Documents or
shown on the Contract Drawings, or otherwise directed by the County in accordance with the
best practices of the trade.

G. Planting Soil

1. Soil for backfilling around plants and planting beds shall be a good grade of garden
loam as approved by the County. Soil shall be free of heavy clay, coarse sand, stones,
lumps, sticks, or other foreign material. The soil shall not be delivered or used in a
muddy condition.

2. The soil shall be taken from ground that has never been stripped. There shall be a
slight acid reaction to the soil with no excess of calcium or carbonate. The soil shall
be free from excess weeds or other objectionable material.

3. Soil for trees and shrubs shall be delivered in a loose, friable condition. All trees shall
average approximately one cubic yard per tree, except Sabal Palmetto, which shall be
planted with clean sand. There shall be a minimum of 4-inches of planting soil in
ground cover areas and 1/8 cubic yard per shrub or vine.

4. No marl shall be allowed in ground cover planting beds.

H. Before plants are backfilled with planting soil, fertilizer tablets, Agriform 20-10-5 or equal, shall
be placed in each pit. The Contractor shall provide three tablets for each tree and one for
each shrub or vine.

l. Tree Staking: All tree staking and bracing shall be included herein in accordance with sound
nursery practice and shall be in accordance with the Contract Documents. The Contractor
shall furnish all materials required for staking and bracing as approved.

J. Landscaping stones shall be inert and nonleaching. The Contractor shall provide physical
samples for approval prior to installation. Crushed limerock shall not be acceptable.
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PART 3
3.01

EXECUTION

PLANTING PROCEDURES

Plant Locations: All plants shall be located as shown on the Drawings, to dimensions if shown,
to scale if not dimensioned. Large areas or beds shall be scaled and the plants spaced evenly.
Approval by the County is required before any plants may be installed.

Tree Pits: Pits for trees shall be at least two feet greater in diameter than the specified
diameter of the ball. Pits shall be of sufficient depth to allow a 12-inch layer of planting soil
under the ball when it is set to grade. Bottom of pit shall be loosened prior to backfilling.

Digging and Handling

1. Plants shall be handled at all times so that roots or balls are adequately protected from
sun or drying winds. Tops or roots of plant allowed to dry out will be rejected.
2. Balled and burlapped plants shall be moved with firm, natural balls of soil, not less than

one foot diameter of ball to every one inch caliper of trunk, and a depth of not less than
2/3 of ball diameter. No plant shall be accepted when the ball of earth surrounding its
roots has been cracked or broken. All trees, except palms, shall be dug with ball and
burlapped. Root pruning shall have been done at minimum of four weeks before
planting at the job.

3. Bare root plants shall be dug with spread of root and of sufficient depth to insure full
recovery of plant.

Cabbage Palms (Sable Palmetto):

1.  Cabbage Palms shall be taken from moist black sand areas. Only a minimum of fronds
shall be removed from the crown to facilitate moving and handling. Clear trunk or
overall height shall be as specified after the minimum of fronds have been removed.

2. Cabbage Palms buds shall be tied to a suitable support with a burlap strip, to be left in
place until the tree is well established in its new location.

3. Cabbage Palms shall be planted in sand, thoroughly washed in during planting
operations, and with a dished or saucer depression left at the soil line for future
waterings. Palms with marred or burned trunks will be accepted at the discretion of
the County only.

4. Trees moved by winch or crane shall be thoroughly protected from chain marks,
girdling or bark slippage by means of burlap, wood battens, or other approved method.

When balled or burlapped plants are set, planting soil shall be carefully tamped under and
around the base of the balls to prevent voids. All burlap, rope, wires, etc., shall be removed
from the sides and tops of balls, but no burlap shall be pulled from underneath. Roots of bare
rooted plants shall be properly spread out and planting soil carefully worked in among them.

All plants shall be set straight or plumb, in locations shown on the Drawings. Except as
otherwise specified, plants shall be planted in pits which shall be set at such level that, after
settlement, they bear the same relation to the finished grade or the surrounding ground as
they bore to the grade of the soil from which they are taken.

Pruning shall be carefully done by experienced plantsmen. Prune immediately upon
acceptance by the County, including any broken branches, thinning small branches and
tipping back main branches (except main leaders).
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3.02

3.03

Excess soil and debris shall be disposed of off the project site unless ordered stockpiled by
the County.

NORMAL MAINTENANCE OF PLANT MATERIALS

Plant material maintenance shall begin when planting operations start and shall extend until
final acceptance of work.

Maintain all plant materials under this Contract to the satisfaction of the County. Maintenance
shall include necessary watering, cultivation, weeding, pruning, spraying, tightening and repair
to guy wires, removal of dead material, resetting, and other work required to conform with
referenced standards and accepted nursery standards as approved.

Plant materials which are in a tilted or in a leaning position shall be properly righted.

After final acceptance by the County and until one calendar year after acceptance of all
plantings, the landscaping contractor or subcontractor shall make monthly inspections of
materials and report in writing to the County the conditions of the plants and the necessary
requirements to keep the plants in a healthy growing condition.

TREE AND PLANT PROTECTION

The Contractor shall remove all trees (if any) within the limit of landscaping shown on the detail
sheet except those designated to be salvaged (if any). Prior to removal of said trees, the
Contractor shall obtain a tree removal permit, if required. All other trees in the vicinity of the
work shall be protected against damage by the Contractor until all work under the Contract
has been completed.

Consult with the County, and remove agreed-on roots and branches which interfere with
construction. Employ qualified tree surgeon to remove, and to treat cuts.

Provide temporary barriers to a height of six feet around each group of trees and plants.
Protect root zones of trees and plants

Do not allow vehicular traffic or parking.

Do not store materials or products.

Prevent dumping or refuse or chemically injurious materials or liquids.
Prevent puddling or continuous running water.

PO

Carefully supervise excavating, grading, and filling, and subsequent construction operations,
to prevent damage.

In case of inadvertent damage to any tree or plant by the Contractor or any of his
subcontractors or employees, the Contractor shall provide replacement of each such
damaged tree or plant with a new one of acceptable type, size and quality.

Completely remove barricades, including foundations, when construction has progressed to
the point that they are no longer needed, and when approved by the County.
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3.04

3.05

Clean and repair damage caused by installation, fill and grade the areas of the site to required
elevations and slopes, and clean the area.

GUARANTEE

The life and satisfactory condition of all plant material planted shall be guaranteed by the
Contractor for a minimum of one calendar year. Guarantee shall include complete
replacement with material of the same kind and size as in the original work if not in a healthy
condition, as determined by the County, at the end of the guarantee period.

REPLACEMENT

At the end of the guarantee period, any plant required under this Contract that is dead or not
in satisfactory growth as determined by the County, shall be removed. Plants replaced shall
be guaranteed for 90 days after date of replacement.

Replacement of plants necessary during guarantee period shall be the responsibility of the
Contractor, except for possible replacements of plants resulting from removal, vandalism, acts
of neglect on the part of others, or acts of God.

All replacements shall be plants of the same kind and size as specified in the Drawings. They

shall be furnished and planted as herein specified. The cost shall be the responsibility of the
Contractor.

END OF SECTION
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PART 1
1.01
A
B.
1.02
1.03
A
B.
2.01
A
B.
C.

SECTION 02485 SEEDING AND/OR SODDING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily
return all construction areas to their original conditions or better.

Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and
maintenance until acceptance by County.

RELATED WORK NOT INCLUDED

Excavation, filling and grading required to establish elevation shown on the Drawings are
included under other sections of these Specifications.

QUALITY ASSURANCE

It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory stand
of grass as specified. If necessary, the Contractor shall repeat any or all of the work, including
grading, fertilizing, watering and seeding or sodding at no additional cost to the County until a
satisfactory stand is obtained. For purposes of grassing, a satisfactory stand of grass is herein
defined as a full lawn cover over areas to be sodded or seeded, with grass free of weeds, alive
and growing, leaving no bare spots larger than 3/4 square yard within a radius of 8 feet.

All previously grassed areas where pipelines are laid shall be sodded. All sodding and
grassing shall be installed in accordance with these Specifications or as directed by the
County.

PART 2 PRODUCTS
MATERIALS

Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum
requirements: 12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent
other available materials derived from organic sources. At least 50 percent of the phosphoric
acid shall be from normal super phosphate or an equivalent source which will provide a
minimum of two units of sulfur. The amount of sulfur shall be indicated on the quantitive
analysis card attached to each bag or other container. Fertilizer shall be uniform in
composition, dry and free flowing delivered to sites in original unopened containers bearing
manufacturer's statement or guarantee.

Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during construction
which do not require sod. All grassing shall be completed in conformance with FDOT
Specifications, Sections 570 and 981. The grassed areas shall be mulched and fertilized in
accordance with FDOT Specifications, except that no additional payment will be made for
mulching, fertilizing and/or watering.

Sodding: Sod shall be provided as required on the construction drawings or at locations as
directed by the County in accordance with Florida Department of Transportation,
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3.01

3.02

3.03

Specifications Section 575 and 981. The Contractor shall furnish Bahia grass sod or match
existing sod. Placement and watering requirements shall be in accordance with FDOT
Specifications Section 575, except that no additional payment will be made for placement
and/or watering. This cost shall be included in the Contract price bid for sodding.

Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional topsoil
is required to replace topsoil removed during construction, it shall be obtained off site at no
additional cost to the County. Topsoil shall be fertile, natural surface soil, capable of producing
all trees, plants and grassing specified herein.

Water: It is the Contractor's responsibility to supply all water to the site, as required during
seeding and sodding operations and through the maintenance period and until the work is
accepted. The Contractor shall make whatever arrangements that may be necessary to
ensure an adequate supply of water to meet the needs for his work. The Contractor shall also
furnish all necessary hose, equipment, attachments and accessories for the adequate
irrigation of lawns and planted areas as may be required. Water shall be suitable for irrigation
and free from ingredients harmful to plant life.

PART 3 EXECUTION
INSTALLATION

When the trench backfill has stabilized sufficiently, the Contractor shall commence work on
lawns and grassed areas, including fine grading as necessary and as directed by the County.

Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris
removed. Soft spots and uneven grades shall be eliminated. The County shall approve the
finish grade of all areas to be seeded or sodded prior to seed or sod application.

Areas to be sodded shall be excavated or cut-down to accept the approximate 2” thick sod, so
finish grade matches existing. Sod shall not be thrown over top of existing sod or debris.

Protection: Seeded and sodded areas shall be protected against traffic or other use by placing
warning signs or erecting barricades as necessary. Any areas damaged prior to acceptance
by the County shall be repaired by the Contractor as directed by the County.

CLEANUP

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those
areas as clean as possible at all times. Upon completion of seeding and sodding operations,
all excess soil, stones and debris remaining shall be removed from the construction areas.

LANDSCAPE MAINTENANCE

Any existing landscape items damaged or altered during construction by the Contractor shall
be restored or replaced as directed by the County.

Maintain landscape work for a period of 90 days immediately following complete installation
of work or until County accepts project. Watering, weeding, cultivating, restoration of grade,
mowing and trimming, protection from insects and diseases, fertilizing and similar operations
as needed to ensure normal growth and good health for live plant material shall be included
at no additional cost to the County.
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3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in
accordance with these Specifications.

END OF SECTION
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SECTION 02513 ASPHALT CONCRETE PAVING
PART 1 GENERAL
1.01 SCOPE OF WORK
The Contractor shall furnish all labor, materials and equipment necessary to complete all milling
asphalt pavement and asphalt concrete paving (including restoration of driveways) as called out on
the Contract Documents or as shown on the Drawings.
1.02 QUALITY ASSURANCE
A. Qualifications of Asphalt Concrete Producer: The only materials permitted shall be furnished
by a bulk asphalt concrete producer exclusively engaged in the production of hot-mix, hot-laid

asphalt concrete.

B. Qualification of Testing Agency: The County may employ a commercial testing laboratory to
conduct tests and evaluations of asphalt concrete materials and design. The Contractor shall:

1. Provide asphalt concrete testing and inspection service acceptable to County.
2. Include sampling and testing asphalt concrete materials proposed, and tests and
calculations for asphalt concrete mixtures.
3. Provide field testing facilities for quality control testing during paving operations.
C. Requirements of Regulatory Agencies: The Contractor shall comply with the applicable

requirements of:
1. Manatee County Utility Operations Department
2. Manatee County Transportation Department
3. State of Florida Dept. of Transportation
1.03 PAVING QUALITY REQUIREMENTS

A. General: In addition to other specified conditions, the Contractor shall comply with the
following minimum requirements:

1. In-place asphalt concrete course shall be tested for compliance with requirements for
density, thickness and surface smoothness.

2. Final surface shall be provided of uniform texture, conforming to required grades and
cross sections.

3. A minimum of four inch diameter pavement specimens for each completed course shall
be taken from locations as directed by the County.

4, Holes from test specimens shall be repaved as specified for patching defective work.

B. Density:
1. When subjected to 50 blows of standard Marshall hammer on each side of an in place

material specimen, densities shall be comparable to a laboratory specimen of same
asphalt concrete mixture.

2. The minimum acceptable density of in-place course material shall be 98% of the
recorded laboratory specimen density.
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C. Thickness: In-place compacted thicknesses shall not be acceptable if less than the minimum
thicknesses shown on the Drawings.

D. Surface Smoothness:

1.

Finished surface of each asphalt concrete course shall be tested for smoothness,
using a 10 ft. straightedge applied parallel to and at right angles to centerline of paved
areas.

2. Surface areas shall be checked at intervals directed by County.
3. Surfaces shall not be acceptable if they exceed the following:
a. Base Course: 1/4in. in 10 ft.
b. Surface Course: 3/16 in. in 10 ft.
C. Crowned Surfaces:
1) Test crowned surfaces with a crown template, centered and at right
angles to the crown.
2) Surfaces will not be acceptable if varying more than 1/4 in. from the
template.
1.04 SUBMITTALS
A. Samples: The Contractor may be required to provide samples of materials for laboratory

testing and job-mix design.

B. Test Reports: The Contractor shall submit laboratory reports for following materials tests:

1.

Coarse and fine aggregates from each material source and each required grading:
Sieve Analysis: ASTM C 136 (AASHO T 27).

Unit Weight of Slag: ASTM C29 (AASHO T 19).

Soundness: ASTM C 88 (AASHO T 104) for surface course aggregates only.
Sand Equivalent: ASTM D 2419 (AASHO T 176).

Abrasion of Coarse Aggregate: ASTM C131 (AASHO T 96),for surface course
aggregates only.

Asphalt cement for each penetration grade:

a. Penetration: ASTM D5 (AASHO T49).

b. Viscosity (Kinematic): ASTM D2170 (AASHO T 201).

C. Flash Point: ASTM D92 (AASHO T 48).

d. Ductility: ASTM D 113 (AASHO T 51).
f
J
a

O S

e. Solubility: ASTM D 4 (AASHO T 44).
. Specific Gravity: ASTM D 70 (AASHO T 43).

ob-mix design mixtures for each material or grade:

. Bulk Specific Gravity for Coarse Aggregate: ASTM C 117(AASHO T 85).
b. Bulk Specific Gravity for Fine Aggregate: ASTM C 128(AASHO T 84).
Uncompacted asphalt concrete mix: Maximum Specific Gravity: ASTM D 2041
(AASHO T 209).

Compacted asphalt concrete mix:

a. Bulk Density: ASTM D 1188 (AASHO T 166).
b. Marshall Stability and Flow: ASTM D 1559.
Density and voids analysis:

a. Provide each series of asphalt concrete mixture text specimens, in accordance
with A.l. MS-2 "Mix Design Methods for Asphalt Concrete".
b. Use Marshall method of mix design unless otherwise directed or acceptable to
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1.05

PART 2
2.01

the County.
C. Report the quantity of absorbed asphalt cement in pounds of dry aggregate,
percent air voids, and percent voids in mineral aggregate.
7. Sampling and testing of asphalt concrete mixtures for quality control during paving
operations:
a. Uncompacted asphalt concrete mix.
1) Asphalt Cement Content: ASTM D 2172 (AASHO T 164).
2) Penetration of Recovered Asphalt Cement: ASTM D 5(AASHO T 49).
3) Ductibility of Recovered Asphalt Cement: ASTM D 113(AASHO T 51).
b. Compacted asphalt concrete mix:
@) Bulk Density: ASTM D 1188 (AASHO T 166).
(2) Marshall Stability and Flow: ASTM D1559).
C. Perform at least one test for each day's paving.
Asphalt plant inspection: ASTM D 290.
Additional testing:
a. Retesting shall be required if previous tests indicate insufficient values, or if
directed by the County.
b. Testing shall continue until specified values have been attained.
10. Asphalt concrete materials which do not comply with specified requirements shall not
be permitted in the work.

© ®

JOB CONDITIONS
Weather Limitations:
1. Apply bituminous prime and tack coats only when the ambient temperature in the

shade is 50 degrees F. and when the temperature has not been below 35 degrees F.
for 12 hours immediately prior to application.

2. Do not apply when the base surface is wet or contains an excess of moisture which
would prevent uniform distribution and the required penetration.

3. Construct asphalt concrete surface course only when atmospheric temperature is
above 40 degrees F., when the underlying base is dry, and when weather is not rainy.

4, Base course may be placed when air temperature is not below 30 degrees F. and

rising, when acceptable to the County.

Grade Control: Establish and maintain the required lines and grades, including crown and
cross-slope, for each course during construction operations.

Traffic Control: Maintain vehicular and pedestrian traffic during paving operations, as required
for other construction activities.

PRODUCTS
MATERIALS

Soil Cement or Shell Base Course: as specified in FDOT Section 270, "Material for Base and
Stabilized Base", and as called for in the Contract Documents.

Aggregate for Asphalt Concrete, General:

1. Sound, angular crushed stone, crushed gravel, or crushed slag: ASTM D 692.
2. Sand, stone, or slag screening: ASTM D 1073.
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2.02

2.03

PART 3
3.01

3. Provide aggregate in gradations for various courses to comply with local highway
standards.

Surface Course Aggregates:

1. Provide natural sand, unless sand prepared from stone, slag, or gravel or combinations
are required to suit local conditions.

Asphalt Cement: Comply with ASTM D 946 for 85-100 penetration grade.

Prime Coat:

1. Cut-back liquid asphailt.

Medium-Curing type: ASTM D 2027, Grade MC-70.

ASPHALT-AGGREGATE MIXTURES

Job-mix criteria:

1. Provide job-mix formulas for each required asphalt-aggregate mixture.

2. Establish a single percentage of aggregate passing each required sieve size, a single
percentage of asphalt cement to be added to aggregate, and a single temperature at
which asphalt concrete is to be produced.

3. Comply with the mix requirements of local governing highway standards.

4. Maintain material quantities within allowable tolerances of the governing standards.

TRAFFIC AND PARKING MARKING MATERIALS

Traffic lane marking paint with chlorinated rubber base.

Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type Il

Color: Driving Lane Dividers - White
No Parking Zone - Yellow
Parking Dividers - White
EXECUTION

SURFACE PREPARATION

Subbase Preparation:

1. The Contractor shall remove from the area all organic substance encountered to a
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the
County. The entire area shall be plowed and dragged prior to placing a stabilizing
additive, if required to meet minimum bearing value.

2. Subbase shall be compacted to a minimum density of 98 percent of the maximum as
determined by the Modified Proctor Density AASHTO T180, and shall have a minimum
bearing value of 40 pounds per square inch as determined by the Florida Bearing Test.
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3.02

Base Course:

1. Check subgrade for conformity with elevations and section immediately before placing
base material.

2. Place base material in compacted layers not more than 6 inches thick, unless
continuing tests indicate the required results are being obtained with thicker layers.

3. In no case will more than 8-inches of compacted base be placed in one lift.

4, Spread, shape, and compact all base material deposited on the subgrade during the
same day.

5. Compact base course material to be not less than 98% of maximum density: ASTM D

1557, Method D (98 percent maximum density: AASHTO T-180).

6. Test density of compacted base course: ASTM D 2167.

7 Conduct one test for each 250 sq. yds. of in-place material, but in no case not less
than one daily for each layer.

Loose and Foreign Material:

1. Remove loose and foreign material from compacted subbase surface immediately
before application of paving.

2. Use power brooms or blowers, and brooming as required.

3. Do not displace subbase material.

Prime Coat:

1. Uniformly apply at rate of 0.20 to 0.5 gal. per sqg. yd. over compacted and cleaned

subbase surface.

2. Apply enough material to penetrate and seal, but not flood the surface.

3. Allow to cure and dry as long as required to attain penetration and evaporation of
volatile, and in no case less than 24 hours unless otherwise acceptable to the County.

4. Blot excess asphalt with just enough sand to prevent pick-up under traffic.

5. Remove loose sand before paving.

Tack Coat:

1. Dilute material with equal parts of water and apply to contact surfaces of previously

constructed asphalt concrete or Portland cement concrete and similar surfaces.
2. Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface.

3. Apply tack coat by brush to contact surfaces of structures projecting into or abutting
asphalt concrete pavement.
4. Allow surfaces to dry until material is at condition of tackiness to receive pavement.

MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE)

Placing Manhole frames:

1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete
base prior to paving.
2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and

compact by hand tamping.

Adjust manhole frames to proper position to meet paving.
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3.03

3.04

N —

If permanent covers are notin place, provide temporary covers over openings until completion
of rolling operations.

Set cover manhole frames to grade, flush with surface of adjacent pavement.
PREPARING THE MIXTURE

Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment
and operation.

Stockpiles:

1. Keep each component of the various-sized combined aggregates in separate
stockpiles.

2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed.

Heating:

1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly
distributed throughout mixture

2. Use lowest possible temperature to suit temperature-viscosity characteristics of
asphalt.

3. Do not exceed 350 degrees F. (176.6 degrees C.).
Aggregate:

Heat-dry aggregates to reduce moisture content to not more than 2.0%.

Deliver dry aggregate to mixer at recommended temperature to suit penetration grade and
viscosity characteristics of asphalt cement, ambient temperature, and workability of mixture.
Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to comply
with job-mix formula requirements.

Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures
and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM D
2489.

Transporting:

1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean
compartments.

2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete
mixture from sticking.

3. Elevate and drain compartment of excess solution before loading mix.

4. Provide covers over asphalt concrete mixture when transporting to protect from
weather and to prevent loss of heat.

5. During periods of cold weather or for long-distance deliveries, provide insulation

around entire truck bed surfaces.
EQUIPMENT

Provide size and quantity of equipment to complete the work specified within project time
schedule.
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3.05

Bituminous Pavers: Self-propelled that spread hot asphalt concrete mixtures without tearing,
shoving or gouging surfaces, and control pavement edges to true lines without use of
stationary forms.

Rolling Equipment:

1. Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction
without backlash.
2. Other type rollers may be used if acceptable to the County.

Hand Tools: Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters,
portable heaters, and other miscellaneous small tools to complete the work specified.

PLACING THE MIX

Place asphalt concrete mixture on prepared surface, spread and strike-off using paving
machine.

Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.).
Inaccessible and small areas may be placed by hand.

Place each course at thickness so that when compacted, it will conform to the indicated grade,
cross-section, finish thickness, and density indicated.

Paver Placing:

1. Unless otherwise directed, begin placing along centerline of areas to be paved on
crowned section, and at high side of sections on one-way slope, and in direction of
traffic flow.

2. After first strip has been placed and rolled, place succeeding strips and extend rolling
to overlap previous strips.

3. Complete base courses for a section before placing surface courses.

4. Place mixture in continuous operation as practicable.

Hand Placing:

1. Spread, tamp, and finish mixture using hand tools in areas where machine spreading
is not possible, as acceptable to County.

2. Place mixture at a rate that will insure handling and compaction before mixture

becomes cooler than acceptable working temperature.

Joints:

1. Carefully make joints between old and new pavements, or between successive days'
work, to ensure a continuous bond between adjoining work.

2. Construct joints to have same texture, density and smoothness as adjacent sections
of asphalt concrete course.

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply tack
coat.

4. Offset transverse joints in succeeding courses not less than 24 inches.
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5. Cut back edge of previously placed course to expose an even, vertical surface for full
course thickness.

6. Offset longitudinal joints in succeeding courses not less than 6 inches.

7. When the edges of longitudinal joints are irregular, honeycombed, or inadequately
compacted, cut back unsatisfactory sections to expose an even, vertical surface for
full course thickness.

COMPACTING THE MIX

Provide sufficient rollers to obtain the required pavement density.

Begin rolling operations as soon after placing when the mixture will bear weight of roller
without excessive displacement.

Do not permit heavy equipment, including rollers to stand on finished surface before it has
thoroughly cooled or set.

Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible
to rollers.

Start rolling longitudinally at extreme lower side of sections and proceed toward center of
pavement. Roll to slightly different lengths on alternate roller runs.

Do not roll centers of sections first under any circumstances.

Breakdown Rolling:

1. Accomplish breakdown or initial rolling immediately following rolling of transverse and
longitudinal joints and outside edge.

2. Operate rollers as close as possible to paver without causing pavement displacement.

3. Check crown, grade, and smoothness after breakdown rolling.

4, Repair displaced areas by loosening at once with lutes or rakes and filling, if required,

with hot loose material before continuing rolling.

Second Rolling:

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition for
compaction.

2. Continue second rolling until mixture has been thoroughly compacted.

Finish Rolling:

1. Perform finish rolling while mixture is still warm enough for removal of roller marks.

2. Continue rolling until roller marks are eliminated and course has attained specified
density.

Patching:

1. Remove and replace defective areas.

2. Cut-out and fill with fresh, hot asphalt concrete.

3. Compact by rolling to specified surface density and smoothness.

4, Remove deficient areas for full depth of course.
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5. Cut sides perpendicular and parallel to direction of traffic with edges vertical.
6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture.

MARKING ASPHALT CONCRETE PAVEMENT

Cleaning:

1. Sweep surface with power broom supplemented by hand brooms to remove loose
material and dirt.

2. Do not begin marking asphalt concrete pavement until acceptable to the County.

Apply paint with mechanical equipment.

1. Provide uniform straight edges.
2. Not less than two separate coats in accordance with manufacturer's recommended
rates.

CLEANING AND PROTECTION

Cleaning: After completion of paving operations, clean surfaces of excess or spilled asphalt
materials to the satisfaction of the County.

Protection:

1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until it
has cooled and hardened, and in no case sooner than 6 hours.

2. Provide barricades and warning devices as required to protect pavement.

3 Cover openings of structures in the area of paving until permanent coverings are

placed (if applicable).

END OF SECTION
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SECTION 02515 CONCRETE SIDEWALKS, DRIVEWAYS AND GUTTERS

GENERAL
SCOPE OF WORK

Contractor shall furnish all labor and materials required to restore and construct concrete
sidewalks, driveways and gutters as specified herein.

PRODUCTS
MATERIALS

Sidewalk shall be 3000 psi concrete, at least five (5) feet wide, and four (4) inches thick, except
at driveways. Driveway sidewalks shall be six (6) inches thick with six (6) inches by six (6)
inches #10 wire mesh reinforcing.

Replacement of concrete driveways shall be in accordance with County Standards (six (6)
inches thick, 3000 psi/28 day with six (6) inches x six (6) inches #10 wire mesh from back of
curb to property line).

Curb and curb and gutter shall consist of 3000 psi/28 day concrete.

Expansion joints shall be installed between the back-of-curb and concrete driveways, and
between concrete driveways and sidewalks, where new concrete abuts old concrete.

EXECUTION
CURB AND GUTTER

Curb or curb and gutter removal, where required in the construction of this work, shall be held
to a minimum. Curb and gutter material to be removed shall be carefully separated from the
trench excavation material and shall be disposed of as directed. The Contractor shall replace
all curb or curb and gutter which has been removed. Curb and gutter shall be removed up to
the nearest regular joint on each side of the trench.

Curb or curb and gutter shall be replaced as soon as possible after the backfill is placed and
compacted and shall duplicate in all respects the original construction. Workmanship shall be
in accordance with the best standard practices for this type of work. Curb and curb and gutter
shall consist of 3,000 psi/28 day concrete reinforced with bars or mesh of the same size,
spacing and number as the section of curb or curb and gutter it replaces.

SIDEWALKS

Sidewalk removal, where required in the construction of this work, shall be held to a minimum.
Sidewalk material removed shall be carefully separated from the trench excavation material
and shall be disposed of as directed. Sidewalk shall be cut at the nearest regular joint on
each side of the trench.
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The Contractor shall replace all sidewalks which are removed. Sidewalks shall be replaced
as soon as practicable after the backfill is placed and compacted and shall duplicate, in all
respects, the original sidewalk.

The Contractor shall replace all sidewalks which are damaged by the construction operation
or by the heavy equipment traveling over them and shall replace them at their own expense.

The top surface of all sidewalks shall be given a light broom finish.
DRIVEWAYS

Concrete driveways that are crossed or traversed by the trenches shall be restored to the
conditions existing prior to the excavation.

Removal shall be held to a minimum, but when necessary removal shall be made in neat
sawcut lines or to the nearest joint if approved by the County.

TESTS

The quality of the concrete as to conformance to the specifications is the entire responsibility
of the Contractor until it is accepted in place. When required by the County, the Contractor
shall arrange for field testing. Field testing shall include, but may not be limited to, the
following:

1. Compressive Strength Test: Compressive strength tests shall be made by breaking
standard six inch diameter by twelve (12) inch high test specimens prepared, cured
and broken in accordance with the ASTM Methods C31 and C39, Latest Revision.
Four specimen test cylinders shall be taken from each concrete pour of five cubic yards
or more. One additional test shall be taken from each fifty (50) cubic yards or fraction
thereof in each pour in excess of thirty (30) cubic yards. One cylinder from each pour
shall be broken at seven days, the remainder at twenty-eight (28) days. Additional test
cylinders may be ordered for determining the characteristics of a new design mix or
changes in equipment or methods, and under adverse weather or curing conditions.

2. Slump Test: Slump test shall be made in accordance with ASTM C43, and shall be
made on each load of concrete unless directed differently by the County or Engineer.

3. Reports: Proper reports of all tests performed by the laboratory shall be prepared by
the laboratory and submitted promptly to the County. Such reports shall be properly
labeled so as to identify the portions of the Project into which the materials are being
placed, and the results of the test indicating whether or not the test met the
requirements of these specifications.

CAUSE FOR REJECTION
Should the concrete fail to conform to all the requirements of this Section, the County may
require the Contractor to remove the defective concrete and reconstruct the work as directed.

END OF SECTION

Summer Place Condos WM Replacement Specs 1317205



PART 1
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SECTION 02575 PAVEMENT REPAIR AND RESTORATION
GENERAL

SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-way
permits and incidentals required and remove and replace pavements over trenches excavated for
installation of piplines and appurtenances as shown on the Contract Drawings.

1.02

PART 2

2.01

GENERAL
The Contractor shall take before and after photographs.

The Contractor shall repair in a manner satisfactory to the County or State, all damage done
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks,
shrubbery, grass, trees, utility poles, utility pipelines, conduits, drains, catch basin, flagstones,
or stabilized areas or driveways and including all obstructions not specifically named herein,
which results from this Project.

The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic
bearing condition and firm and level with the remaining pavement until the pavement is
restored in the manner specified herein. All surface irregularities that are dangerous or
obstructive to traffic are to be removed. The repair shall conform to applicable requirements
of Manatee County Transportation Department requirements for pavement repair and as
described herein, including all base, subbase and asphalt replacement.

All materials and workmanship shall meet or exceed the County requirements and as called
for in the Contract Documents and nothing herein shall be construed as to relieve the
Contractor from this responsibility.

All street, road and highway repair shall be made in accordance with the FDOT and County
details indicated on the Drawings and in accordance with the applicable requirements and
approval of affected County and State agencies.

PRODUCTS
PAVEMENT SECTION

Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and
mineral filler conforming to FDOT Type S-lll and Type S-I Asphalt. Pavement replacement
thickness shall match that removed but in no case shall be less than 1-3/4” compacted
thickness. All asphalt concrete pavement shall be furnished, installed and tested in
accordance with FDOT Specifications for Road and Bridge Construction.

Asphalt or crushed concrete or approved equal base material shall be furnished and installed
under all pavement sections restored under this Contract. Asphalt base shall have a minimum
6” compacted thickness, meet requirements for FDOT ABC III (Minimum Marshall Stability of
1000) and be furnished, installed and tested in accordance with the requirements of the FDOT
Standards. Crushed concrete base shall be 8" minimum compacted thickness. Crushed
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3.02

concrete aggregate material shall have a minimum LBR of 140 compacted to 98% T-180
AASHTO density. Asphalt base and crushed concrete base are acceptable. Other bases shall
be submitted for approval.

Prime and tack will be required and applied in accordance with Section 300 - FDOT
Specifications: Prime and Tack Coat for Base Courses.

EXECUTION
CUTTING PAVEMENT

The Contractor shall saw cut in straight lines and remove pavement as necessary to install
the new pipelines and appurtenances and for making connections to existing pipelines.

Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly paralleling
pipe lines and existing street lines. Asphalt pavement shall be cut along the markings with a
rotary saw or other suitable tool. Concrete pavement shall be scored to a depth of
approximately two (2) inches below the surface of the concrete along the marked cuts.
Scoring shall be done by use of a rotary saw, after which the pavement may be broken below
the scoring with a jackhammer or other suitable equipment.

The Contractor shall not machine pull the pavement until it is completely broken and separated
along the marked cuts.

The pavement adjacent to pipe line trenches shall neither be disturbed nor damaged. If the
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall
remove and replace the pavement. In addition, the base and sub-base shall be restored in
accordance with these Specifications, Florida Dept. of Transportation Standard Specifications
and as directed by the County.

PAVEMENT REPAIR AND REPLACEMENT

The Contractor shall repair, to meet or exceed original surface material, all existing concrete
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this
Contract. He shall match the original grade unless otherwise specified or shown on the
Drawings. Materials and construction procedures for base course and pavement repair shall
conform to those of the Florida Dept. of Transportation.

The Contractor’s repair shall include the preparation of the subbase and base, place and
maintain the roadway surface, any special requirements whether specifically called for or
implied and all work necessary for a satisfactory completion of this work. Stabilized roads and
drives shall be finished to match the existing grade. Dirt roads and drives shall have the
required depth of backfill material as shown on the Contract Drawings.

The asphaltic concrete repairs shall be in accordance with the Manatee County Public Works
Standards, Part | Utilities Standards Manual. The asphaltic concrete repairs shall extend the
full width and length of the excavation or to the limits of any damaged section. The edge of
the pavement to be left in place shall be cut to a true edge with a saw or other approved
method so as to provide a clean edge to abut the repair. The line of the repair shall be
reasonably uniform with no unnecessary irregularities. The existing asphalt beyond the
excavation or damaged section shall be milled 25’ back from the saw cut. Final overlay shall
match existing with no discernable “bump” at joint.
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MISCELLANEOUS RESTORATION

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or
blocks as specified in Section 02515. Concrete curb or curb and gutter shall be restored to
the existing height and cross section in full sections or lengths between joints as specified in
Section 02515. RCP pipe shall be repaired or installed in accordance with manufacturer’s
specifications. Grassed yards, shoulders and parkways shall be restored to match the existing
sections with grass sod of a type matching the existing grass.

SPECIAL REQUIREMENTS

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines
shall be completed as soon as is reasonable and practical. The complete and final restoration
of both paved and shell stabilized roads within a reasonable time frame is of paramount
importance. To this end, the Contractor shall, as part of his work schedule, complete the
restoration of any area of road within five weeks after removing the original surface.
Successful leak testing shall be performed prior to restoring any area of road. All restoration
and replacement or repairs are the responsibility of the Contractor.

CLEANUP

After all repair and restoration or paving has been completed, all excess asphalt, dirt and other
debris shall be removed from the roadways. All existing storm sewers and inlets shall be
checked and cleaned of any construction debris.

MAINTENANCE OR REPAIR

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic

prior to completion and acceptance of the work.

END OF SECTION
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SECTION 02590 WATER SERVICES ON PRIVATE PROPERTY
PART 1 GENERAL
1.01 SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals necessary for complete installation of potable
water services for and on the lots identified on the Drawings when authorized by the County and Property
Owner. The Contractor shall construct water service lines on private property from the proposed County
meter to a connection point within the customer's water system. In addition, the Contractor shall remove
the existing water meter and box assembly and cap and abandon the existing water service at the service
line, or as directed by the County. Backflow Preventers and associated Thermal Expansion Tanks and
vacuum breakers on all outside hose bibbs shall be installed by the Contractor where cross connection
risks are present, as required by the applicable County Ordinances and Plumbing Codes. Installation of
Expansion Tanks will often require the Contractor to access inside existing buildings and coordinate work
and timing with individual property owners.

Per LDC Section 802.6.A.4.d, all new and replacement water supply systems in the 100-year floodplain
shall be located and designed to have a backflow prevention assembly (BPA) required for all systems
connected to the Manatee County Public Water Supply.

1. The BPA device required will be per the Manatee County Cross Connection Control
Code. (The BPA shall be a dual check device if flood is the only potential hazard present.
If other potentially hazardous conditions exist (irrigation system, reclaimed water,
swimming pool, other potential water source, etc.) then BPA shall be a reduced pressure

device.)

2. All commercial properties require a BPA.

3. Residential properties constructed after 1987 that have an identified potential hazard
shall have the appropriate BPA.

4. Residential properties constructed in 1987 or prior, that have pulled a permit for plumbing
or a pool after 1987, and have an identified potential hazard shall have an appropriate
BPA.

5. Residential properties that do not have a potential hazard will not be required to have a
BPA.

1.02 GENERAL
A. The work shall include furnishing and installing a pipe, fittings, valves, and appurtenances

necessary to convey water from the customer's water meter at the property line to the house
service connection, including restoration of all lawns, drives, walkways, plants, customer
private property, and other activities necessary to restore the site to a condition equal to or
better than that which existed prior to construction. The Contractor shall carefully examine
the Drawings and shall be responsible for the proper fittings of materials and equipment in
each building and on each lot or site. All work shall comply with local code requirements.

B. Plumbing fixtures, devices and pipe shall be installed in such a manner to prohibit a cross
connection or interconnection between a potable water supply and a polluted supply. The
plumbing installation shall further prohibit the backflow of sewage, polluted water, or waste into
the water supply system. The Contractor shall install vacuum breakers on all outside hose bibs
where backflow preventers are required.
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Required materials not covered by the Specifications shall meet the requirements of the local
Plumbing Code, other applicable State and Local Ordinances and Codes, the AWWA, NSF, and
shall conform to accepted plumbing practice.

The Contractor shall coordinate all work called for in the Contract Documents with the County
Meter Superintendent and other involved parties, and shall establish a work plan to install the
new water service lines which results in minimal impact to customer private property.

All work on customer service lines conducted on private property shall be performed by a plumber
licensed in Manatee County and experienced in furnishing and installing potable water plumbing
systems.

Upon completion of water service construction on private property, the Contractor shall obtain a
Building Department inspection and approval to place the system into operation.

Pipe openings shall be closed with caps or plugs during installation. Fixtures and equipment
shall be tightly covered and protected against dirt, water and chemical or mechanical injury. Upon
completion of all work, the fixtures, materials and equipment shall be thoroughly cleaned,
adjusted and operated.

SUBMITTALS

The Contractor shall submit to the County for review and approval in accordance with the
Contract Documents: complete shop drawings, working drawings, and product data for all
materials and equipment furnished under this Section. The Contractor shall meet with each
property owner to coordinate the routing of the water service line on private property prior to the
commencement of any work and shall document the agreed upon route on a sketch signed and
dated by all parties and submit them to the County.

CODES, ORDINANCES AND PERMITS

The Contractor shall comply with all of the laws, ordinances, and codes, rules and
regulations of the local and state authorities having jurisdiction over any of the work
specified herein. He shall apply and pay for all necessary permits, including Manatee
County Building Permits for all lots.

If any part of the Plans and Specifications conflict with existing laws and codes, the
Contractor shall call it to the County's attention prior to the commencement of work.

GUARANTEE

The Contractor shall warrant all labor and materials free from defects for a period of one (1) year
from the date of acceptance and shall, upon notification during this period, promptly repair or
replace any defective items of material or equipment at no additional cost.

ACCESSIBILITY

The Contractor shall inform himself fully regarding the peculiarities and limitations of the space
available for the installation of all material in this Contract.

The Contractor is responsible for obtaining access to the private properties identified on the
Drawings. The County will issue notices to the Owners of the Properties requesting their
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A
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PART 3
3.01
A
B.
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A

cooperation with the Contractor.
PRODUCTS
MATERIALS

Refer to latest edition of the Manatee County Utilities Standards and the County’s Ultilities
Approved Products List for material details.. All pipe, fittings, materials, and appurtenances shall
be furnished and installed to meet the requirements of this project and the requirements of the
Florida Building Code - Plumbing, and Residential Chapter 29 (Water Supply & Distribution).

If required by site specific conditions, the Backflow Preventer, and vacuum breakers shall be in
accordance with Manatee County Utility Standards, latest edition and are subject to the approval
of the County. r.

Water service pipe shall be per Section 02620 of these Specifications.
A dielectric coupling shall be provided between ferrous and nonferrous materials.

The Contractor shall furnish certified statements from the manufacturer that the material
conforms to the requirements specified above.

EXECUTION

PLANNING AND COORDINATION

The Contractor shall coordinate with each water customer, property owner and the County Meter
Superintendent to establish a reasonable plan and location for installation of each new customer
water service line. The Contractor shall perform exploratory work and have all materials in hand
at the commencement of construction to reduce the risk of delays in completion of the work
associated with lack of materials.

The Contractor shall schedule the installation of the new water service lines with the County. The
Contractor shall carefully schedule the work of subcontractor licensed plumbers to ensure that
customer water service disruption is minimized and is not interrupted for longer than the period
specified in the Specifications. The Contractor shall schedule the inspection of the work by
Manatee County Building officials as necessary to allow for timely use of the new customer
service.

The County will provide new and/or existing water meters to the Contractor to install in proposed
meter boxes. The Contractor shall remove existing meters from meter boxes as part of this
Contract, return the meters to the County Meter Division, and shall verify with the County Meter
Division which meters shall be reinstalled new and which will be reused. Just prior to removing
an existing meter from service, the Contractor shall notify the customer, record the existing meter
reading, and record the serial number prior to returning meters to the County meter division.

PRIVATE WATER SERVICE CONSTRUCTION

The Contractor shall install new water service lines at a location on the customer's property that
is agreed to by the property owner, minimizes impact to existing site features and private property
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improvements and which most directly connects the new water meter location with the
connection point for the customers water service.

The new water service connection on private property shall include new customer service line
from the new meter location to the agreed upon point of connection with the customer house
water service line; piping, fittings, valves, and appurtenances, excavation and backfill as required;
restoration of grass, shrubs, drives, walkways, and other customer property damaged by
construction and related work required to result in a new customer service line system that meets
code requirements.

STERILIZATION

The entire potable water collection and distribution system shall be thoroughly sterilized with a
solution of not less than 50 parts per million of available chlorine. The sterilizing solution shall be
allowed to remain in the system for a period of three hours after which time all valves and faucets
shall be opened and the system shall be flushed with clean water until the residual chlorine
content is not greater than 0.92 parts per million, unless otherwise directed.

END OF SECTION
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SECTION 02615 DUCTILE IRON PIPE AND FITTINGS
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
ductile iron pipe (DIP) and fittings, complete, as shown on the Drawings and specified in these
Standards.

Fittings are noted on the drawings for the Contractor's convenience and do not relieve the
Contractor from laying and jointing different or additional items where required.

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
flange joint, push-on joint, mechanical joints, or restrained joint ductile iron pipe, complete as
shown on the Drawings and Specifications.

Newly installed pipe shall be kept clean and free of all foreign matter. All ductile iron pipe and
fittings installed underground shall be polyethylene wrapped.

SUBMITTALS

The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed,
a list of materials to be furnished, the names of the suppliers and the appropriate shop
drawings for all ductile iron pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

PRODUCTS
MATERIALS

Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Buried pipe shall be push-
on mechanical joint, Pressure Class 350 for sizes 4” through 16” and Pressure Class 250 for
sizes 18” and larger. All aboveground pipe shall be flanged joint, Special Thickness Class 53.
. All pipe materials used in potable water systems shall comply with NSF Standard 61.

Unrestrained joint pipe shall be either the Fastite or Tyton push-on joint.

Rubber gaskets shall conform to AWWA C111. Gaskets shall be Ethylene Propylene Diene
Monomer (EPDM) rubber for potable and reclaimed water mains. Acrylonitrile butadiene
(NBR) gaskets shall be used for potable and reclaimed water mains that are located in soil
that is contaminated with low molecular-weight petroleum products or non-chlorinated organic
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for
potable and reclaimed water mains that are located in soil that is contaminated with aromatic
hydrocarbons or chlorinated hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where
both classes of contaminates are found. Gaskets shall be labeled with factory embossed or
etched letters stating the gasket material.
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D. Thrust restraint devices shall be provided at all bends and fittings, in casings under roads and
railroads, and at other locations specifically indicated on the Construction Drawings. Thrust
restraint devices shall be either concrete thrust blocks, ductile iron restraining glands,
restrained joint rubber gaskets, or restraining locking ring/segments. Refer to Section 02640
of these Specifications for details.

E. Ductile iron pipe shall be supplied in lengths not to exceed 21 ft.

F. Restrained joint rubber gasket material shall be furnished per 2.01C of this Section. The
gasket shall have special grade of corrosion-resistant, hardened, series 300 stainless steel
locking segments vulcanized into the rubber gasket.

G. Pipe joints shall be restrained both upstream and downstream from valves or fittings at
distances as required by these Standards.

H. All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-16 inches and 250
psi for sizes 18 inches and larger. All flanged fittings shall be pressure rated for 250 psi for all
sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153.

l. Potable and Reclaimed Water Main Coatings:

1. All buried ductile iron pipe shall have a standard thickness cement lining on the inside
in accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per
AWWA C151. All aboveground ductile iron pipe shall have a standard thickness
cement lining on the inside in accordance with AWWA C104 and have an exterior shop
applied epoxy primer.

2. All ductile iron fittings shall have double the standard thickness cement lining on the
inside per AWWA C104. All buried ductile iron fittings shall have a standard 1-mil
asphaltic exterior coating per AWWA C151. All aboveground ductile iron fittings shall
have an exterior shop applied epoxy primer.

J. Wastewater Force Main Coatings:

1. All ductile iron pipe and fittings shall have a green, factory applied 40-mil dry-film
thickness of an amine cured novolac epoxy or a modified polyamine ceramic epoxy
interior lining. The interior lining application is to be based on the manufacturer's
recommendation for long-term exposure to raw sewage.

2. To ensure a holiday-free lining, documentation must be provided, at time of delivery,
showing each section of lined pipe has passed holiday testing at the time of production
per ASTM G62, method B (high voltage). The lining shall have a minimum three (3)
year warranty covering failure of the lining and bond failure between liner and pipe.

3. A County representative shall have the right to deny any pipeffitting that shows coating
cracks due to improper handling/storage of the pipef/fittings or failure to provide a
holiday-free certification letter.

4, Exterior coatings for buried ductile iron pipe and fittings used in wastewater systems

shall have a standard 1-mil asphaltic coating per AWWA C151. Aboveground ductile
iron pipe and fittings shall have a shop applied epoxy primer.
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Acceptable pipe sizes for potable and reclaimed water mains are 4” and larger; and 36” and
larger for wastewater force mains. All sizes are acceptable for lift station valve and metering
assemblies as well as aerial crossings.

Refer to the latest edition of the County’s Ultilities Approved Products List for acceptable
products.

EXECUTION
HANDLING

The Contractor shall take extreme care when handling pipe and fittings to ensure the interior
lining does not get damaged during construction. Lined pipe and fittings must be handled only
from the outside of the pipe and fittings. No metallic forks, chains, straps, hooks, etc. shall be
placed inside the pipe and fittings for lifting, positioning, or laying. The pipe shall not be
dropped or unloaded by rolling.

Care should be taken not to let the pipe strike sharp objects while swinging or being off loaded.
Ductile iron pipe should never be placed on grade by use of hydraulic pressure from an
excavator bucket or by banging with heavy hammers.

DETECTION

Pipe shall have a 6-inch wide electronic detectable warning/path marking tape, color-coded
per service type, placed directly above the pipe center. The tape shall be placed between 12
inches and 24 inches below finished grade, with a 48 inch maximum depth.

The electronic detectable warning/path marking tape shall have detectable markers
embedded in the tape and spaced adequately to provide a near continuous path to allow for
easy detection at any point along the pipe. The embedded markers shall be spaced every 8-
feet along the warning tape. The electronic marking tape shall be supplied per the latest edition
of the County’s Utilities Approved Products List.

Tracer wire shall be required for all pipeline construction, except gravity sewer, per
Specification Section 02800.

IDENTIFICATION

Each length of pipe and each fitting shall be marked with the name of the manufacturer, size
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be
marked with the name of the manufacturer, size and proper insertion direction.

All ductile iron pipe and fittings, appurtenances, and valves shall be entirely polyethylene-tube
wrapped blue for potable water mains, purple for reclaimed water mains, or green for sewer
mains, per AWWA C105 and sized per manufacturer’'s recommendations.

Contractor shall ensure that no soil or embedment material is trapped between the pipe, fitting,
appurtenance, or valves and the polyethylene wrap. The polyethylene film shall be snuggly
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fitted to the contour of the pipe barrel with sufficient slack to prevent stretching the
polyethylene where it bridges irregular surfaces such as bell-spigot interfaces, bolted joints,
or fittings. The tube-form polyethylene should be used with both ends thoroughly sealed with
adhesive tape or plastic tie straps at the joints overlap. The wraps shall overlap at the joints
as shown below.

12-in. (305-mm) Minimum

One length of polyethylene tube for each length of pipe, overlapped at joint.

D. The polyethylene shall have circumferential wraps of tape placed at 2 ft intervals at the pipe
barrel.
E. When it is not practical to wrap valves, tees, crosses, or other odd-shaped pieces in a tube,

wrap with a polyethylene flat sheet or split length of polyethylene tube by passing the sheet
under the piece and wrap around the body. Make seams by bringing the edge of the
polyethylene sheet together, folding them over twice, and taping them.

F. Provide openings in the encasement for branches, service taps, blowoffs, valves, and similar
appurtenances by cutting an “X” in the polyethylene and temporarily folding back the film. After
the device is installed, tape the slack securely to the appurtenance with tape.

G. Service lines of dissimilar metals shall be wrapped with polyethylene for a minimum clear
distance of 3 feet away from the ductile-iron pipe.

H. Polyethylene encasement shall be furnished per the latest revision of the County’s Utilities
Approved Products List.

l. All restrained push-on joint pipe that is restrained with restraining gaskets/locking segments
shall have weather-resistant, min. 6 mil thick, 4” wide, solid red PVC marking tape around the
polyethylene wrap at the pipe bell to indicate that the joint is restrained.

1. All aboveground piping, fittings, and appurtenances shall be painted Scott Paints
safety blue for potable water, Pantone 522C purple for reclaimed water, and Hunter
Green (Rustoleum 7538) for sewer.

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 02616  DISINFECTING POTABLE WATER PIPE LINES
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean
and disinfect potable water pipe lines. This work is required to place all types of pipe into
service as potable water lines.

CLEANING WATER MAINS

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to
remove all dirt, stones, pieces of wood or other material which may have entered during the
construction period per Section 02617.

DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES

All record drawing requirements must be submitted to the County prior to starting the
bacteriological testing of the water lines.

After the new potable water pipelines have been hydrostatically tested, or after existing
potable water pipelines have been modified or repaired, they shall be cleaned, disinfected and
sampled and tested for the presence of coliform organisms in accordance with AWWA C651.

The County Inspector shall have been notified and shall be present at the time of the
introduction of the chlorine disinfectant and water from the supply system into the main.

At the end of the chlorine contact period, the chlorine residual shall be determined by sampling
and testing, and the results shall be reported to the regulatory agencies with the County and
State. The pipelines shall then be flushed thoroughly with clean potable water until chlorine
measurements show that the concentration is no higher than the chlorine concentration that
is acceptable for domestic use.

Discharge flows from cleaning or flushing operations, and heavily chlorinated water from
disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP and
SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual chlorine in
Class lll waters is <0.01 mg/L (ppm).

After final flushing and before the new main is connected to the distribution system, sampling
and analysis of the replacement water shall be performed by an approved laboratory or by the
Department of Health. Sampling locations shall be as required by AWWA C651 or as
determined by the FDEP representative. Pipelines that are tested and return an unsatisfactory
test result shall be reflushed and resampled, or redisinfected, or otherwise reconditioned, until
a satisfactory result is attained.

No potable water main shall be placed into service until the results of the bacteriological tests
are satisfactory and the FDEP has provided the County with a written letter of acceptance.
Potable water services, fire service, and fire hydrant leads that are exempt from a permit from
the FDEP but still require bacteriological sampling in accordance with Chapter 62-555, Florida
Administrative Code, shall not be placed into service until the results of the bacteriological
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tests are satisfactory and the Manatee County Public Works Engineering Department has
provided written acceptance.

H. Special disinfecting procedures when approved by the County, may be used where the

method outlined above is not practical.

END OF SECTION
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SECTION 02617  INSTALLATION, TESTING, AND CLEANING OF PRESSURE PIPE

PART 1

1.01

1.02

1.03

1.04

PART 2
2.01

GENERAL
SCOPE OF WORK

Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances
and incidentals complete and in-place as required by the construction drawings.

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean
all new lines 4” and larger, and existing pipelines as specified in this specification and as
indicated on the Drawings.

This work shall include the furnishing and installation of all pig launching and retrieval devices
and the appropriate pigs for the cleaning procedure, and all necessary excavations,
shutdowns, fittings and valves required.

RELATED WORK

The Contractor is responsible for all necessary supply water.

The Contractor is responsible for all necessary by-pass pumping.

The Contractor is responsible for the proper disposal of any materials removed from the pipe
lines as a result of the cleaning procedure.

SUBMITTALS

The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and layout
diagram for approval to the County.

The Contractor shall submit to the County a list of materials to be furnished, and the names
of suppliers.

QUALIFICATIONS

The Contractor performing this work shall be fully qualified, experienced and equipped to
complete this work expeditiously and in a satisfactory manner.

The Contractor shall also be capable of providing crews as needed to complete this work
without undue delay.

The County reserves the right to approve or disapprove the Contractor, based on the
submitted qualifications.

PRODUCTS
GENERAL

All pipe crossing federal or state roads; or thoroughfares (arterials & collectors), or railroads
shall be installed in a casing pipe (steel, PVC, or HDPE).
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2.02

Potable and reclaimed water mains shall be ductile iron or protected by a casing pipe in the
following instances:

1. Mains that are installed under and run parallel with a paved roadway shall be ductile
iron only;
2. Mains that cross under more than 48 LF of paved roadway (as measured from outer

most edge of pavement to outer most edge of pavement of the entire right-of-way
cross-section) shall be in a casing; less than 48 LF shall be ductile iron pipe;

3. Mains that are installed under paved areas, (i.e. parking lots, etc.) shall be ductile iron
only;

4, the above criteria shall be implemented and enforced to replace and/or protect
existing mains when the above conditions are created by new development or site
improvements.

Force mains shall be protected by a casing pipe in the following instances:

1. Mains that cross under more than 48 LF of paved roadway (as measured from outer
most edge of pavement to outer most edge of pavement of the entire right-of-way
cross-section) shall be in a casing. Mains that cross less than 48 LF shall be
determined on a case-by-case basis (i.e. cul-de-sacs, dead-end roads, etc.);

2. the above criteria shall be implemented and enforced to replace and/or protect
existing mains when the above conditions are created by new development or site
improvements.

Trees shall not be planted or located within 10 feet of any potable water main, reclaimed water
main, sanitary force main or gravity sanitary sewer main, sanitary cleanouts, or
potable/reclaimed/force main appurtenances such as meters, hydrants, backflow prevention
assemblies that is owned and maintained by County. An approved root barrier shall be used
where trees are planted closer than 10 feet.

All distribution waterlines that enter private property become private lines and shall have a
backflow prevention assembly (BPA) installed at the right-of-way in accordance with Chapter
2-31, Article X of the Manatee County Code of Ordinances. BPA can be part of a meter
assembly or a BPA / detector check assembly.

The Contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of
appropriate densities, coatings and configurations to properly clean the piping systems.

All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the
cleaning of potable water lines.

INSTALLATION MATERIALS

Services, connected to mains not under pavement, shall be polyethylene meeting AWWA
C901. Services, connected to mains under any kind of pavement, shall be Type “K or L”
copper, or Schedule 40 stainless steel pipe encased in a minimum 2” diameter SDR 21 PVC
or HDPE piping conforming to ASTM 2241. Casing shall be color coded blue for potable water
or purple for reclaimed water.

Ductile iron pipe meeting AWWA C150/151 shall be allowed for potable/reclaimed water
mains size 4” and larger. High density polyethylene pipe meeting AWWA C906 shall be
allowed for potable/reclaimed water mains size 2” through 12”. The use of 16” and larger
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2.03

PART 3

3.01

HDPE pipe for potable and reclaimed water mains shall require written approval by County.
PVC pipe meeting AWWA C900-16 shall be allowed for potable/reclaimed water mains sizes
4” through 12”. The use of 14” diameter pipe in any application is prohibited.

Ductile iron pipe shall not be used in sewer application, unless where agreed upon by the
County based on economic benefit and/or construction feasibility. High density polyethylene
pipe meeting AWWA C906 shall be allowed for force mains for sizes 4” and larger. PVC pipe
meeting AWWA C900-16 shall be allowed for force mains sizes 4” through 36”. The use of 14”
pipe in any application is prohibited.

Proper gasket material shall be supplied as specified in these Specifications depending on
soil condition.

CLEANING MATERIALS

The pig launching and retrieval equipment shall be of the latest design and construction and
shall include the means to maintain constant monitoring of the in-line flows and pressures of
the system being cleaned and the constant location of the cleaning pigs in the system.
Launching and retrieval systems shall be fabricated, designed and manufactured according
to ANSI standards and capable of withstanding working pressures of 150 psi. Launching and
receiving devices shall be sized one diameter larger than the system to which it will be
attached with a minimum length of 2.5 times the diameter.

The Contractor shall have available forimmediate use an electronic pig detector for use in the
system being cleaned to provide a means of tracking the passage of the pig in the system to
locate areas of potential or suspected blockage and other disparities in the system.

The pig shall be constructed of elastomer polyurethane with an open cell construction and a
density equal to or suitable for use in the piping system being cleaned. Pig configuration shall
consist of a parabolic nose with a concave base and coated with a resilient surface material
that will maintain a peripheral seal and will effectively clean the piping system without over
abrading the interior pipe wall. Pig characteristics shall include the ability to navigate through
90 degree bends, 180 degree turns, bi-directional fittings, full port valves, reduce its cross
sectional area and return to its original design configuration and be propelled by hydraulic
pressure.

EXECUTION
SOIL TESTING

If required/instructed by the County, soil testing in accordance with AWWA C105 soil samples
shall be collected during the design phase to determine if the soil is corrosive. One (1) soll
test shall be performed for pipe lengths under 500 lineal feet, with an additional soil test every
500 lineal feet of additional pipe to be installed. The soil testing shall be performed by a
Florida licensed geotechnical engineering and signed and sealed report shall be supplied to
the County for review prior to installation of the pipe for evaluation. The soil testing results
shall be used to determine if additional requirements for the installation of pipe gaskets are
required.
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3.02

3.03

HANDLING AND STORAGE

Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise
defective materials not in compliance with these standards shall not be used and shall be
removed from the project site.

The pipeline installer shall take care in the handling, storage and installation of the pipe and
fittings to prevent injury to the materials or coatings. Use proper implements, tools and
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the
truck to the ground and from the ground into the trench in a manner to avoid any physical
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or
into the trenches.

The pipeline installer shall not distribute material on the job site faster than it can be used to
good advantage. Unless otherwise approved by the County, installer shall not distribute more
than one week’s supply of material in advance of laying. Any materials not to be installed
within two weeks of delivery shall be protected from the sunlight, atmosphere and weather by
suitable enclosures or protective wrapping until ready for installation. Stored pipe shall be
placed on suitable racks with bottom tiers raised above the ground to avoid damage. Storage
of pipe on the job site shall be done in accordance with the pipe manufacturer's written
instructions.

INSTALLATION

Pipe, fittings, valves and other appurtenances shall be installed in accordance with the
manufacturer’s written installation instructions and with the provisions of “Recommended
Standards for Water Works” report as incorporated by reference in Chapter 62-555, F.A.C.,
and with the provisions of “Recommended Standards for Wastewater Facilities” report as
incorporated by reference in Chapter 62-604, F.A.C.

In general, all pressure pipe, (potable water, reclaimed water and force main sewer), shall be
designed with no less than three feet of cover, but not more than six feet of cover from final
grade, unless otherwise shown on the plans and approved by Utilities.

In all cases, all pipe shall be laid to such lines, gradients and levels as shown on the
construction drawings. Gravity sewer pipe shall be laid on grade with bell upgrade and spigot
downgrade.

It is the Contractor's responsibility to preserve uniform gradients and correct alignment. If it
is determined the pipe is incorrect in size, level or grade, then all deficiencies shall be
corrected.

Where shown on the construction drawings, special bends shall be provided for horizontal or
vertical changes of direction. Where such bends are not shown on the construction drawings,
changes of direction shall be affected by angling the joints.

No joint shall be angled to such an extent as to impair its effectiveness and tightness.
When making a joint, pipes should always be in line and if required, deflection made after

making the joint. The deflection shall not be greater than 75% the maximum value
recommended by the pipe manufacturer.
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H. Installation tolerances:

1. Direct Bury:
a. Vertical Alignment = 0.5 feet
b. Horizontal Alignment = +1.0 feet
2. Horizontal Directional Drill (Trenchless Technologies):
a. Vertical Alignment:
1) max. slope shall not exceed 2% (2.0 feet within a length of 100 feet).
2) No reverse curvature within 200 feet
3) No vertical deviation greater than ten (10) percent of the proposed
depth of cover at that specific station.
b. Horizontal Alignment:
1) max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of
100 feet
2) No reverse curvature
3) Total deviation not to exceed 2.0 feet

l. The trenches and bedding for the pipe installations shall be prepared according to Section
02221, Trenching, Backfill, and Excavation, of these specifications. Pipe sections shall be
laid in full contact with the prepared pipe bedding, with bell holes dug out, to provide a
continuous and uniform bearing and support for the pipe barrel between joints. Blocking under
the pipe shall not be permitted (except through casing sleeves).

J. While laying pipe in gravity sewer installations, the pipe alignment shall not deviate by more
than 1/2 inch for line and 1/4 inch for grade, as measured at the pipe inverts at the manhole,
from the design line and grade established on the construction drawings, provided that such
variance does not result in a level or a reverse sloping pipe invert. Line and grade of gravity
sewer pipelines shall be measured at the pipe invert and shall be controlled during installation
by laser beam method. Other methods of controlling line and grade may be approved by the
County if the laser beam method is shown to be unworkable. A “Caution - Laser Light” placard
shall be displayed in a conspicuous place while laser beam pipe laying equipment is in use.
Pipe grade between manholes shall not deviate by more than 1 inch from the design grade
line, as measured with the television (TV) camera’s depth gauge during the mandatory pre-
acceptance TV inspection, provided that such deviation does not result in a level or a reverse
sloping pipe invert.

K. Joining of pipe sections shall be done in strict accordance with the pipe manufacturer’s written
instructions. The joining surfaces of the bell and spigot and the rubber seal ring shall be
thoroughly cleaned and lubricated immediately prior to joining the pipe per the written
instructions. After the joint has been made, the pipe alignment shall be checked. Place
sufficient compacted backfill material around and over the pipe to secure the pipe from
movement before installing the next joint to assure proper pipe alignment and joint makeup.

L. When cutting or machining pipe in the field is necessary, the pipe installer shall use only the
tools and methods recommended by the manufacturer in the written instructions. Care shall
be taken to not damage the pipe coating or linings. Damage to linings shall be cause for
rejections of the complete section of pipe, or for the rejection of a fitting or valve. Damage to
exterior coatings shall be corrected to the original standard material specification.

M. At connections to manholes or other concrete structures, the pipe joint shall be located a
minimum of 18 inches outside of the edge of the structure.

N. At stub-outs from new structures to future pipelines, the pipe stub-out length shall be the same
as the standard pipe length being laid. Stub-out pipes shall be closed off with standard
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3.04

3.05

restrained plug or cap fittings.

Thrust restraint devices shall be either cast-in-place concrete thrust blocks or other approved
restrained joint devices. Cast-in-place concrete for thrust blocks shall have a 28-day strength
of 3,000 psi. The concrete shall be placed between undisturbed soil and the fittings or
appurtenance to be supported. Concrete shall not be placed on or around the pipe, bells,
flanges, or other joints.

All ductile iron pipe(s) and fitting(s) shall be protected with a polyethylene encasement,
thickness as defined by the County’s Utilities Approved Products List.

At all fire hydrant laterals, the lateral pipe from tee to fire hydrant shoe shall have all joints
restrained. The lateral shall also be restrained from side movement by concrete thrust blocks
placed at the fire hydrant shoe and at the lateral tee.

Place and secure a black bag over all fire hydrants not yet placed into service to designate
them as such and to serve as a warning that the water is not safe to drink.

SURVEY MARKINGS

As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the
Contractor on the top of pipe for all pipelines at intervals no greater than 200 feet apart and at
locations where there is a substantial grade change. The pipe markers shall indicate the pipe
diameter and shall be labeled PWM in “safety” blue, RWM in purple, and FM in green, for
potable water mains, reclaimed water mains and sanitary force mains, respectively. The
Contractor is responsible for making the aforementioned markers available to the Surveyor.
The Contractor shall field locate the mains and fittings when markers are not made available
to the Surveyor.

As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the
Contractor on the top of all pipe fittings (including sanitary sewer service wyes, potable water
saddles and reclaimed water saddles). The markers for fittings and service saddles shall
indicate the type of fitting/saddle and shall be labeled PWF in “safety” blue, RWF in purple,
and FMF in green, for potable water fittings, reclaimed water fittings, and sanitary force main
fittings, respectively. The Contractor is responsible for making the aforementioned markers
available to the Surveyor. The Contractor shall field locate the mains, fittings, and saddles
when markers are not made available to the Surveyor.

A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the beginning and
end of each horizontal directional drill (HDD). The HDD Contractor shall provide a certified
report and bore log indicating the horizontal and vertical location every 25 linear feet or less
along the pipe.

A 2" PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW
line indicating each individual new service location or stub out. When in open area (field), the
marker shall be a 6 foot length of PVC pipe inserted 2 feet into the ground and shall be painted
“safety” blue for potable water, purple for reclaimed water, and green for sewer.

PROCEDURE FOR TESTING POTABLE WATER, RECLAIMED WATER, AND FORCE
MAINS

A 48-hour notice to the County and Engineer is needed prior to testing. A letter stating the
reasons testing should be scheduled ahead of other jobs must accompany all emergency
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testing requests.

B. County and Contractor must be present for all testing, except for testing tapping valves and
sleeves.

C. HYDROSTATIC TESTING
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards Manual
Section 1.9.

3.06 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING AND
CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY ACCEPTED
WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER ACTIVE
CONSTRUCTION

A. Prior to testing water and sewer lines, every effort will be made to install sleeves for
underground utilities that will cross these water and sewer lines or services.

B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits are
required, it is the responsibility of the utility company and/or their Contractor performing the
work to provide Manatee County Utility Operations Department with accurate horizontal and
vertical as-built information of the sleeves, bores and conduits installed by said utility
company. This applies to all bores and conduits crossing water and sewer lines.

C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or
be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and sewer
lines that are still under the ownership of the developer/contractor.

1. Notify the County and obtain the best as-built information available. Allow sufficient
time for the County to field locate the existing pipe lines.

2. Submit drawings of proposed location to the County and Manatee County Utility
Operations Dept. Utility Locations Section for review.

3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area
of right-of-way.

4. Perform installation in the presence of a County representative. Call (941) 792-8811,
ext. 5061 or ext. 5069 with at least two (2) working days notice.

5. Submit two (2) copies of as-built information to the County to incorporate into the
record drawings to be submitted to the County.

6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the

previously tested water and sewer lines.

D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer
than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines that
have been previously accepted by Manatee County:

1. Obtain record drawing information from the County.

2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit
and copy the Project Management Department Locations Section with proposed
location drawing.

3. Follow procedures in "Sunshine State One-Call", paying special attention to the
requirements of Section VII.
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3.07

Should water or sewer lines be damaged during the bore pipe line or casing installation, the
cost of any repairs and retesting will be paid for by the utility company that installed the bore.
The actual clearance between a bored casing crossing a water or sewer pipe should not be
less than 18 inches.

PIPELINE CLEANING

The cleaning of the pipeline shall be done by the controlled and pressurized passage of a
polyurethane pig of varying dimensions, coatings and densities as determined by the County
through the piping system.

A series of pigs shall be entered into the system at a point as near to the beginning as is
logistically and mechanically feasible.

A launching assembly shall be used as the entrance point for the pig. This assembly shall
allow for the following:

1. The entering of pigs into the system by providing the means to induce flow from an
external source, independent of the flows and pressures immediately available from
the system, on the back of the pig to develop sufficient pressure to force the pig
through the system.

A means to control and regulate the flow.

A means to monitor the flows and pressures.

A means to connect and disconnect from the system without any disruption to the
operation of the system.

o

The pig shall be removed or discharged from the system at a point as near to the end as is
logistically and mechanically feasible.

The contractor shall be responsible for the retrieval of the pig at the discharge point. This may
include setting a trap that will not disrupt normal flow and operations but will capture the pig
and any debris. A retrieval assembly may also be used but said assembly shall be able to
connect and disconnect from the system without any disruption to the operation of the system.

Alternative launching and retrieval methods shall be done with the prior approval of the
County.

Any pig that cannot progress through the piping system shall be located by the Contractor and
removed by excavation of the pipe in order to remove the blockage. All pipe repairs shall be
the responsibility of the Contractor and shall be performed with as little disruption to the
system as possible.

Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional
cleaning runs, shall be investigated, per the County’s approval, by locating the pig at the
beginning of the increased pressure and excavating to determine the cause of the pressure
increase. All pipe repairs shall be the responsibility of the Contractor and shall be performed
with as little disruption to the system as possible.

Final flushing of the cleansed lines shall be performed after the last successful run of the pig
as determined by the County. The Contractor shall be responsible for all applicable flushing
and disinfection requirements for potable water lines.
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3.08

The Contractor shall maintain and provide a report at the end of the cleaning procedure
containing the following:

1. The pressures in the pipe during the pigging procedure.

2. Any inline problems encountered during the procedure including all excavations with
detailed locations, reason for the excavation and any corrective measures taken to the
pipeline.

3. A record of the pigs used, their sizes, styles and other pertinent information regarding
what materials were used during the cleaning.

4. An analysis of the condition of the pipeline before and after the cleaning procedure.

Inspectors must be notified 48 hours in advance of any pigging and flushing operations. With
the County Inspector present, all new pressure mains 4 inches and larger shall be pigged and
then flushed. All new pressure mains less than 4 inches shall be flushed to clean all parts of
the system and to remove any accumulation of construction debris, rocks, sand, gravel, silt
and other foreign material. If necessary, also make use of mechanical rodding or bucketing
equipment. Short pipe lengths (i.e. stubs) may be flushed without pigs with prior approval
from County.

For flushing, a minimum velocity of at least 3.0 ft/sec, preferably 3.5 ft/sec, shall be obtained
in the pipe. This velocity shall be maintained long enough to allow three (3) complete pipe
volume changes of water for proper flushing action. Successful flushing shall be determined
visually by the County Inspector and may be deemed acceptable when the water is clear and
free of debris.

DETECTION

Pipe shall have a 6-inch wide electronic detectable warning/path marking tape, color-coded
per service type, placed directly above the pipe center. The tape shall be placed between 12
inches and 24 inches below finished grade, with a 48 inch maximum depth.

The electronic detectable warning/path marking tape shall have detectable markers
embedded in the tape and spaced adequately to provide a near continuous path to allow for
easy detection at any point along the pipe. The embedded markers shall be spaced every 8-
feet along the warning tape. The electronic marking tape shall be supplied per the latest
edition of the County’s Utilities Approved Products List.

All direct buried pressure potable and reclaimed water, and force main pipelines laid in
trenches shall have a continuous, No. 10 gauge solid copper clad wire with minimum 30-mils
polyethylene insulation rated UF or USE by Underwriter's Laboratories attached to the pipe.
The polyethylene insulation shall be color coded blue (potable water), purple (reclaimed
water) or green (sanitary sewer). The wire shall be placed on top of the pipe and secured in
place at every joint and at 5 foot intervals with color coded 6 mil thick PVC marking tape.

In directional bore applications, two No. 10 gauge extra high strength copper clad steel tracer
wire shall be pulled and secured to the top of the pipe with color coded 6 mil thick PVC marking
tape or 10-mil thickness polyethylene pressure sensitive tape at every joint and at 24-inch
intervals. The tracer wire shall have minimum 45-mil polyethylene insulation rated UF or USE
by Underwriter's Laboratories. The polyethylene insulation shall be color coded blue (potable
water), purple (reclaimed water) or green (sanitary sewer).
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E. Underground splice connections shall be minimized and shall be rated for direct burial service.
Spliced tracer wire connections shall be underground water-proof wire connectors meeting
UL 486D test standards. The wire shall terminate at fire hydrants, backflow prevention
assemblies, and at each meter box with a underground water-proof terminal connector. The
wire shall also terminate at valve boxes for gate valves, plug valves, tapping valves, air release
valves and blow-off valves. The tracer wire shall also terminate at gate valve boxes that are
not located within 200 feet of a fire hydrant, backflow prevention assembly, meter box, plug
valve, air release valve or blow-off valve. Meter boxes shall have at least 12 inches of wire
looped into the boxes. The looped termination shall allow for the connection of an electronic
locator transmitter.

END OF SECTION
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PART 1

1.01

1.02

SECTION 02618 CLOSE TOLERANCE HORIZONTAL DIRECTIONAL DRILLING

GENERAL REQUIREMENTS AND CONTRACTOR QUALIFICATIONS
SCOPE

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract
Documents by Horizontal Directional Drilling (HDD).

This section covers close tolerance horizontal directional drilled pipelines. Close tolerance
HDD (CTHDD) is used in gravity flow installations and shallow depth pressure main
installations. The pipe shall be installed in a manner that causes minimal disruption to the
surface topography (no pressure humping or damage of driveways, yards and streets).

The Contractor will need to be trained and licensed to provide CTHDD trenchless services
within the industry. The Contractor’s crew leader shall have completed a minimum of 3 similar
installations. Similar installations shall consist of critical line, grade and tight fitted hole bores
for gravity flow and pressure main applications in an urbanized area with geological conditions
similar to those at the site. River crossing installations and cable or phone duct installations
are not considered similar installations due to the significantly different HDD techniques that
are involved.

GENERAL

All existing structures, pipelines, storm drains, utilities, driveways, sidewalks, signs, mail boxes,
fences, trees, landscaping, and any other improvement or facility in the construction area that the
Contractor disturbs for his own construction purposes shall be replaced to original condition at no
additional cost to the County.

1.03

QUALIFICATIONS

Pipe Manufacturer: All pipe and fittings shall be furnished by a single manufacturer who is fully
experienced, reputable and qualified in the manufacture of the items to be furnished.

The Contractor shall submit, to the County, the names of the directional boring machine
operator and directional boring machine navigational equipment operator. Both of these
individuals shall have a minimum or three years each of directional boring experience and a
minimum of one-year each in critical line and grade installations. If neither have such
experience, then they need to show proof of formal training by an experienced industry
professional.

The Contractor shall submit, to the County, in writing, the planned procedure for performing
the bore within the allowable tolerances of these specifications. The procedure shall, at a
minimum, include the following:

Verification method for pilot bore location. The Contractor shall, to the satisfaction of the
County, provide a means for accurately verifying the location of the pilot bore at certain points
throughout the bore. Verification must be by visible detection or physical measurement along
with the use of existing electronic detection. Electronic detection alone will not be allowed.
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Pilot bore stem placement and stability. To the satisfaction of the County, the Contractor must
use CTHDD approved tooling that will provide a method to control the pilot bore stem in the
correct alignment prior to back reaming.

The Contractor shall follow the sight relief hole spacing installation recommendations below
for gravity sewer installations:

Recommended Vertical Sight Relief Hole Spacing

For Gravity Sewer Installations.

Soil conditions and the % of grade will determine the spacing.

For grades above .50% spacing can vary based on the operators experience.
Spacing should never exceed 40 foot (only in special situations).

Feet
Spacing

30
30
20
20
20

Percent Feet Percent

Grade Spacing Grade

0.40% Heavy Clay 30 0.40% Sand/no Water Table

0.30% Heavy Clay 20 0.30% Sand/no Water Table

0.15% Heavy Clay 15 0.20% Sand/Water Table

0.30% River Bottom Silt 15 0.15% Sand/Water Table

0.20% River Bottom Silt i 111 0.15% Sand/Water Table

Vertical Hole Spacing First Hole Spacing Grade Check Point
15 foot 16 foot
< 20 foot < . 21 foot < 6 foot
30 foot 31 foot
2 Pipe Pull Pit Area 1

PART 2

2.01

If the Contractor does not meet the experience requirements set forth in the first two
paragraphs of this section, the Contractor must satisfy the following:

1. The contractor must, to the satisfaction of the County, show that he has been trained
to provide CTHDD technology within the industry and has completed the educational
program that provides the Contractor a reasonably high probability of successfully
completing the bore.

PRODUCTS
MATERIALS

No individual bore shall exceed the total distance between any two manholes, fire hydrants or
mainline valves and tees unless approved by the County prior to start of the installation.
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PART 3
3.01

Depths and grades shall be as shown on the plans for gravity flow installation. Adjustments
can be made for pressure pipelines as needed based on existing utility locations and approval
by the County. Pressure pipelines shall be installed at a serviceable depth.

For the equipment proposed to be used, the Contractor shall supply, to the County, the
manufacturer’s specifications for the directional boring equipment. This submittal shall detail
thrust and pullback. Additionally, the Contractor shall supply, to the County, the
manufacturer’s specifications for the navigational equipment that details the precisions of
beacon and maximum line and grade deviations. Contractor shall only use CTHDD approved
tooling based on the soil conditions.

The exact CTHDD procedure for completing the bore shall be the responsibility of the
Contractor. However, in order to prevent pipe deflection in the bored hole, the following
requirements must be met:

1. The maximum annular space around the greater diameter of the pipe shall be no
greater than 1/4” to 1/2”, i.e., for a 12” O.D. PVC pipe the back reamer shall be no
larger than 12 1/2” inches. Multiple back reams will not be allowed.

2. The Contractor shall not leave any unfilled reamed bore holes. All reamed bore holes
that are not used for pipe placement shall be grouted with a mixture that meets the
County’s approval. In general, this applies to bore holes that are created by pulling
the pipe from the ground surface rather than from an excavated pit, but may apply
elsewhere. The displaced volume for pilot bore stems alone is not of sufficient volume
to require grouting, i.e., pilot bore from machine to grade position than is not reamed.

3. Any vertical sight relief holes used to visibly verify the location of the pilot bore stem
shall be filled with an earthen material unless they are located in areas that receive
traffic bearing loads in which case they shall be filled with an engineer approved backfill
like, “flowable fill” (CLSM).

EXECUTION

TESTING AND INSPECTION FOR ACCEPTANCE OF PIPELINES

Refer to Section 02623 for gravity sewer testing requirements or Section 02619 for pressure pipe
testing requirements.

3.02

DRILLING FLUID DISPOSAL

The Contractor is responsible for drilling fluid disposal and all other restoration. Contractor must
comply with all regulations regarding the proper disposal of drilling fluid. Cleaning, flushing, and
hydrostatic testing of the pipe shall be conducted as specified elsewhere in our standards.

END OF SECTION
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING
PART 1 GENERAL
1.01 SCOPE
The Contractor shall furnish all labor, materials, equipment and incidentals required to install all pipe,
fittings and appurtenances as shown on the Drawings and specified in the Contract Documents by
Horizontal Directional Drilling (HDD).
1.02 GENERAL
A. All existing structures, pipelines, storm drains, utilities, driveways, sidewalks, signs, mail
boxes, fences, trees, landscaping, and any other improvement or facility in the construction
area that the Contractor disturbs for his own construction purposes shall be replaced to
original condition at no additional cost to the County.

B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 329.

C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323.

D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code.
1.03 TESTING
A. In place soil compaction tests shall be performed by a qualified testing laboratory.
B. Compaction tests shall be taken at every excavation, except in the road crossings or road

shoulders; tests are to be taken according to current FDOT Standards.
C. All pipe shall be tested in accordance with the appropriate material specifications.

D. Reference Standards: American Society for Testing and Materials (ASTM), D1557, Moisture-
Density Relations of Soils Using 10-Ib. Rammer and 18-in. Drop.

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

1.04 QUALIFICATIONS

A. Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is fully
experienced, reputable and qualified in the manufacture of the items to be furnished.

B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall
remain on the project site during the entirety of the directional boring operation. This includes,
but is not limited to, drilling fluid preparation, seaming, boring and pulling. The boring specialist
shall have a minimum of five years of experience in supervising directional bores of similar
nature, diameter, materials and lengths.

C. Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor
responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for
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performing such work or a minimum of five years of experience performing this type of work.
If no certification is available, written documentation of the required work experience shall be
submitted for approval.

D. Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing,
monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid shall
have a written certification issued by the Drilling Fluid manufacturer for performing such work
or a minimum of five years of experience performing this type of work. If no certification is
available, written documentation of the required work experience for the proposed personnel
shall be submitted for review and approval.

1.05 SUBMITTALS
A. Detailed description including specifications and catalog cuts for:
1. Shop drawings and catalog data for all HDD equipment.
2. The pipe manufacturer's maximum degree of radial bending allowed for the pipe when
full and when empty and pullback force recommended setting.
3. Steering and tracking devices including specific tracer wire.
4. Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water,

including any additives, based on the Contractor’s field observations prior to
construction, knowledge and experience with drilling in similar conditions, and any soil
data provided in the Contract Documents, which shall be verified by the fluid specialist.

5. Shop drawings for the breakaway swivel, including the method of setting the swivels’
break point and set point to be used.

6. Shop drawings for sizing of the mandrel for pull through testing

7. Pipe assembly procedure, details of support devices, and staging area layout including
methods to avoid interference with local streets, driveways, and sidewalks.

8. Details of pipe fusion procedures and copies of the fusion technician qualification
certification or documentation.

9. Drilling fluid technician qualification certification or documentation

B. Bore Plan: For all contiguous piping installations over 300 feet in length or any installations

for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes the

following:

1. Contact information and experience for the drilling fluid specialist.

2. The number of passes the bore will include to get the product pipe installed.

3 The pilot bore and all reaming bore sizes including the final pullback with the product
pipe.

4, Drilling rod length in feet.

5. The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per
(drilling) rod to maintain adequate mud flow.

6. Details of the entry and exit pit locations along with entry and exit angles for the bore,

drawn to scale, depicting the position of all required equipment, access points, existing
facilities to remain in place, existing traffic lanes to be maintained in operation, office
trailers and storage sites.

7. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on
grade with the installed pipe.

C. If the Contractor is planning on deviating from the bid document Profile, then the Contractor
is required to submit detailed calculations supporting the modifications. The calculations shall
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consist of the following:

1. Predicted and allowable pulling loads and bending stress, and the minimum allowable
bending radius (Provide an estimate of the pulling loads and bending stress at
characteristic points along the drill path when the curvature of the drill path changes).

2. Calculations for safety factors against ring collapse of the pipe during pullback and
confirm ring deflection is within limits.
3. Graphical representation of evaluation of frac-out risks, showing maximum allowable

and minimum required pressures at all critical locations along the bore alignment. The
calculations shall be conducted by or under the direct supervision of a Professional
Engineer licensed in the State of Florida, who shall stamp and seal the calculations.
4. The deviation drawings shall include a HDD Profile, plan view and cross-section. The
Contractor is also recommended to submit deviation drawings for larger bores for site
layout plans (Rig and Product Pipe Layout site) and pipeline stringing area (rollers).

D. Bore Schedule: For all contiguous piping installations over 300 feet in length or any
installations for piping larger than 4” in diameter, the Contractor shall submit a detailed
schedule for the HDD installation at least fifteen days prior to mobilization. The detail schedule
shall identify all major construction activities and durations, with beginning and completion
dates shown. The detail schedule shall be updated at least every two weeks or more
frequently, as directed by the Engineer, and shall include but not limited to the following items:

Pre-construction walk over and inspection

Regular Mobilization and set-up

Pilot bore

Pre-reaming and reaming

Layout and thermal butt fusing of pipe

Pressure Testing of pipe prior to pullback when practical or as directed by the
Engineer.

Final reaming and pullback of product pipe.

Annulus grouting after installation (optional).

Mandrel/pig test to confirm deformations of product pipe are within allowable
tolerances.

10. Cleanup, surface restoration, and demobilization.

ok wn =

© o~

E. Prepare a Frac-out and Surface Spill Contingency Plan. Submit the plan to the County prior
to construction. Submit a letter of intent signed by an authorized representative of Contractor,
confirming that the plan will be followed. The contingency plan for inadvertent
returns/hydrofracture shall address all potential pathways for release of drilling fluid, and shall
address containment, cleanup, and mitigation measures as well as inspection and reporting
procedures and points of contact for regulatory and permitting agencies. The Plan shall
address releases to the ground surface and controlled releases at any relief wells installed by
the Contractor. Describe the location, installation, monitoring, and abandonment procedures
for any relief wells. Provide stand-by equipment on-site to recover fluids via vacuum. Describe
equipment and procedures to private residence yard areas to inspect for and clean up fluid
releases.

F. The Contractor shall submit an as-built profile of the pilot bore within twenty-four (24) hours of

completion of the pilot bore to the County Representative. Contractor shall receive written
approval from either party in order to continue with the proposed profile alignment.
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PART 2

2.01

Furnish a Bore Path Report to the County within seven days of the completion of each bore
path. Data collected by the County Representative does not relieve the Contractor from the
responsibility of recording his own data. Include the following in the report:

1. Location of project, project name and number

2. Name of person collecting data, including title, position and company name
Investigation site location (Contract plans station number or reference to a permanent
structure within the project right-of-way)

4, Driller's Log & identification of the detection method used

5. Elevations and offset dimensions of installed pipe as referenced to the drawings

6. Data log of pullback force during product pipe installation

7. All failed bores. Include length of pipe left in place and explanation of failed installation.
PRODUCTS

MATERIALS

Incidental materials that may or may not be used to install the product depending on field
requirements are not paid for separately and will be included in the cost of the installed
product.

Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor shall
have appropriate additives for drilling fluid available for different soil conditions that may be
encountered. Do not use any other chemicals or polymer surfactants in the drilling fluid without
written consent from the County. Certify to the County in writing that any chemicals to be
added are environmentally safe and not harmful or corrosive to the product pipe.

For drilling operations that will be below waters of the State of Florida, only bentonite free
drilling fluids shall be used. Acceptable products are BioMax, manufactured by M-I Swaco,
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore,
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston, Texas 77251, Phone:
(731) 987-5900 or approved equal.

Identify the source of water for mixing the drilling fluid. Approvals and permits are required for
obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water source
used other than potable water may require a pH test.

Directional Drilling/Boring pipeline construction shall require the installation of minimum of two
No. 10 AWG Copper Clad, Extra High Strength Steel tracer wire with minimum 1,940 psi break
load, with a minimum 45 mil HDPE insulation thickness. Refer to Section 02800 of the
Specifications for tracer wire details.

Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux
International, Inc. or approved equal.
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PART 3
3.01

3.02

3.03

EXECUTION
SITE CONDITIONS

Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation as
specified in the Contract documents. Sump pits are required to contain drilling fluids if vacuum
devices are not operated throughout the drilling operation, unless approved by the County.

Within 48 hours of completing installation of the boring product, clean the work site of all
excess slurry or spoils. Take responsibility for the removal and final disposition of excess slurry
or spoils. Ensure that the work site is restored to pre-construction conditions or as identified
on the plans.

Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved
by the County. If after 14 days, the product pipe is still stored on site then the pipe shall be
fully covered to avoid UV degradation of the pipe material.

The pipe shall be supported at intervals along its length with rollers or Teflon pads to minimize
frictional forces when being pulled, and to hold the pipe above the ground. Surface cuts or
scratches greater than or equal to the maximum defect depth in 3.08 E are not acceptable.

DAMAGE RESTORATION & REMEDIATION

The Contractor shall take responsibility for restoration for any damage caused by heaving,
settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional drilling
operation, at no cost to the County.

When required by the County, provide detailed plans which show how damage to any roadway
facility will be remedied. These details will become part of the Record Drawings Package.
Remediation Plans must follow the same guidelines for development and presentation of the
Record Drawings. When remediation plans are required, they must be approved by the County
before any work proceeds.

For HDD operations that will be below waters of the State of Florida, the contractor shall be
responsible for any damage caused by the drilling operation, including, but not limited to,
fracturing of the channel bottom. Any State or Federal required environmental cleanup due to
the release of drilling fluids into State waters shall be at the Contractor's expense. The
Contractor may at his own expense increase the depth of his drilling operations upon the
approval from the County.

QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE

The County may reject any portion of the work that is deemed to be non-responsive to the
Contract requirements or not in conformance with approved plans and submittals, and for
other factors including the following:

1. Failed Bore: When there is any indication that the installed product has sustained
damage, stop all work, notify the County and investigate damage. The County may
require a pressure and / or mandrel test at no additional cost to the County and shall
have a County representative present during the test. Perform all testing within 24
hours unless otherwise approved by the County. Furnish a copy of the test results and
all bore logs to the County for review and approval. The County is allowed up to 5
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working days to approve or determine if the product installation is not in compliance
with the specifications.

2. Obstructions: If an obstruction is encountered during boring which prevents completion

of the installation in accordance with the design location and specification, the pipe

may be taken out of service and left in place at the discretion of the County.

Pull-back Failure: If the installed breakaway device should fail during pull back.

Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product and

cannot be regained within the required timeframe of the manufacturer or if more than

a reasonable amount of fluid is used to fill an unknown void and flow cannot be

regained. No pipe shall be pulled without visible flow of drilling fluid.

5. Test Failure: If the pipe shall fail a hydraulic pressure test or mandrel test as specified
by the County.

6. Damaged Pipe: If at any time when the product is pulled back and any exposed areas
have a greater than allowable “gouging” or visible marring of the pipe per the table in
3.08 G.

7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within
tolerances.

W

a. Vertical Alignment Tolerance: Maximum slope shall not exceed 2% (2.0 feet
within a length of 100 ft), it shall have no reverse curvature within 200 feet, and
no vertical deviation greater than ten (10) percent of the proposed depth of
cover at that specific station.

b. Horizontal Alignment Tolerance: Maximum rate of deviation shall not exceed
1.5% (1.5 feet within a length of 100 feet), no reverse curvature, and total
deviation shall not exceed 2.0 feet.

8. Defective Material: Any other defect in material or workmanship which would affect the
quality, performance, or installation life of the installed pipeline.

B. Remediation: All rejected bores shall be at the Contractors expense to correct and provide a
satisfactory installed product. The Contractor shall submit to the County a revised installation
plan and procedure for approval before resuming work. The County may require non-
compliant installations to be filled with excavatable flowable fill or to be completely removed
at no additional cost to the County.

3.04 PRODUCT LOCATING AND TRACKING

A. The County recognizes walkover, wire line, and wire line with surface grid verification, or any
other system as approved by the County, as the accepted methods of tracking directional
bores. Use a locating and tracking system capable of ensuring that the proposed installation
is installed as intended. The locating and tracking system must provide information on:

1. Clock and pitch information
2. Depth
3. Transmitter temperature
4. Battery status
5. Position (x,y)
6. Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub
aqueous)
B. Ensure proper calibration of all equipment before commencing directional drilling operation.
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3.05

3.06

3.07

Prepare the Driller's Log. Take and record alignment readings or plot points such that
elevations on top of and offset dimensions from the center of the product to a permanent fixed
feature are provided. Such permanent fixed feature must have prior approval of the County.
Provide elevations and dimensions at all bore alignment corrections (vertical and horizontal)
with a minimum distance between points of 10 feet. Provide a sufficient number of elevations
and offset distances to accurately plot the vertical and horizontal alignment of the installed
product.

PRODUCT BORE HOLE DIAMETER
Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is

required, will be limited relative to the product diameter to be installed as follows:

Table 2-1. Recommended Relationship between Product Diameter and Reamed Diameter

Product Diameter Reamed Diameter
<8 Diameter of product + 4”
8”-24" Diameter of product x 1.5
> 24” Diameter of product + 12”
*Horizontal Directional Drilling Good Practices Guidelines - HDD Consortium

EQUIPMENT REQUIREMENTS

The HDD equipment selected by the Contractor shall be capable of drilling, steering, tracking,
reaming and installing the pipeline through all the subsurface conditions that may be present
at the site.

Match equipment to the size of pipe being installed. Obtain the County’s approval for
installations differing from the above chart. Ensure that the drill rod can meet the bend radius
required for the proposed installation.

All HDD equipment shall have an electronic data logger to record pull back force during all
pipe installations.

All HDD equipment that has the capability to exceed the maximum recommended pulling force
shall have a breakaway swivel properly attached to the product pipe that will release if the
pullback force exceeds the pipe manufacturers recommended pulling force.

THRUST / PULLBACK REQUIREMENTS

The Contractor shall provide as part of the required working drawings submittal complete data
regarding the operational and maximum thrust or pulling forces to be used for the initial drill
head and back-reamer installations, and the final pull-back of the pipe. Gages or other
measurement tools shall be used to monitor the forces being used.

Summer Place Condos WM Replacement Specs 164 /205



3.08

INSTALLATION PROCESS

Contractor shall contact the County at least forty-eight (48) hours before each of the
following activities:

1.
2.
3.

The setup of a drill rig pit,

The start of the pilot bore,

The pull back of the product pipe. Upon completion of the pilot-hole phase of the
operation, a complete set of as-built records shall be submitted in duplicate to the
Engineer. These records shall include copies of the plan and profile drawing, as well
as directional readings recorded during the drilling operation.

Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the drilling
fluids such as the pumping rate, pressures, viscosity and density during the pilot bore, back
reaming and pipe installation. Relief holes can be used as necessary to relieve excess
pressure down hole. Obtain the County’s approval of the location and all conditions necessary
to construct relief holes to ensure the proper disposition of drilling fluids is maintained and
unnecessary inconvenience is minimized to other facility users.

At all times during the pilot bore the Contractor shall provide and maintain a bore tracking
system that is capable of accurately locating the position of the drill head in the x, y, and z
axes. The Contractor shall record these data at least twice per drill pipe length or every fifteen
(15) feet, whichever is more frequent.

1.

Contractor shall monitor and record x, y, and z coordinates relative to an established
surface survey benchmark, from downhole survey data using downhole wireline
system. “Tru-Tracker” energized surface grid, or equivalent, shall be installed and
used to supplement the wireline system. The “Tru-Tracker” grid shall encompass the
entire area of the bore including underwater across the water. Alternatively, the
Contractor may propose fixed “TruTracker’ grids on land outside the waterway,
supplemented by moveable grids on floating templates that can be temporarily
anchored and surveyed while drilling the pilot hole. The moveable template should be
sufficiently large to encompass the active drilling area for a two hour drilling period,
and should be at least as wide as the maximum depth of the bore. The grids shall be
surveyed to establish horizontal and vertical position to 0.1 feet accuracy. The data
shall be continuously monitored and recorded at least twice per drill pipe length or
every fifteen (15) feet, whichever is most frequent.

Deviations between the recorded and design bore path shall be calculated and
reported on the daily log. If the deviations exceed tolerances specified elsewhere, such
occurrences shall be reported immediately to the County. The Contractor shall
undertake all necessary measures to correct deviations and return to design line and
grade.

Drilling fluid pressures and flow rates shall be continuously monitored and recorded
by the Contractor. The pressures shall be monitored at the pump and within the
annular space with a downhole pressure-sensing tool located within thirty (30) feet of
the drilling head.

Maximum allowable drilling speeds shall be calculated by the Contractor for pilot
boring and each reaming pass and shall not be exceeded for pilot boring or reaming
passes. Measurements shall be taken every fifteen (15) feet.
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5. The Contractor shall measure and record drilling fluid viscosity and density at least
three times per shift with at least two hours between readings, using calibrated Marsh
funnel and mud balance. These measurements shall be included in daily logs
submitted to the County. The Contractor shall document modifications to the drilling
fluids, by noting the types and quantities of drilling fluid additives and the dates and
times when introduced. The reason for the addition of drilling fluid additives or other
modifications shall be documented and reported.

6. The Contractor shall measure and record the pH on a regular basis (three times per
shift with at least two hours between readings) with pH strips, paper or a pH meter.

7. The drilling fluid report shall include desired mud properties including weight, viscosity
in cP, yield point in Ib/100 sf, measured mud weight, funnel viscosity, plastic viscosity,
fluid loss, % solids, chlorides, and detailed log of type and quantity of bentonite and all
additives.

8. The Contractor shall constantly monitor and record the circulating volume, particularly
for the early detection of drilling fluid losses, or thinning, or the danger of borehole
collapse. Ground upheavals can also be detected early from such differences, and
necessary action can be implemented to prevent further damage.

9. The Contractor shall constantly monitor and record the solid (sand) content to assure
there is no significant increase, which can diversely impact efficiency of the circulations
system.

D. The Contractor shall determine the pull-back rate in order to allow the removal of soil cuttings

without building excess down-hole pressure and to avoid local heaving, or spills. Contain
excess drilling fluids at entry and exit points until they are recycled and separated from
excavated materials, or removed from the site or vacuumed during drilling operations. Ensure
that entry and exit pits and storage tanks are of sufficient size to contain the expected return
of drilling fluids and soil cuttings. The bored hole shall always be maintained full of drilling
fluids for support of surfaces, and the fluid re-circulation equipment shall operate continuously
until the pipe installation is completed and accepted by the County.

E. Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the
appropriate local, state, or federal regulatory agencies. When drilling in suspected
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it.
Remove any excess material upon completion of the bore. If in the drilling process it becomes
evident that the soil is contaminated, contact the County immediately. Do not continue drilling
without the County’s approval.

F. The timing of all boring processes is critical. Install a product into a bore hole within the same
day that the pre-bore is completed to ensure necessary support exists. Once pullback
operations have commenced, the operation shall continue without interruption until the pipe is
completely pulled into the borehole.
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G. All prepared pipe that is being used for installation shall be adequately supported off the
ground along the entire length to avoid damaging of the material during pullback due to ground
surface conditions. Surface cuts or scratches greater than or equal to the maximum defect
depth are not acceptable.

Pipe Size Max. Defect Depth

In. In.

4 1/16
6 111
8 5/32
10 3/16
12 1/4

>12 Per Pipe Manufacturer's Recommendations
H. The drilling fluid specialist shall remain on the project site during the entirety of the directional

boring operation to ensure proper mixture and production of drilling fluids needed for the bore.

l. Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of
25 percent greater than the outside diameter of the pipe being installed.

J. For bores with more than two radii of curvature (entrance and exit), the borehole should be
reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming may
be necessary dependent on size of material to be pulled.

K. Additional passes for prereaming may be required for larger pipe. Incremental increases shall
be used as needed until appropriate bore hole size has been achieved.

L. Prereaming must be accomplished with no product attached to the reamer head on all bore
pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon prior
approval from the County.

M. After reaming the borehole to the required diameter, the pipe shall be pulled through the hole.
In front of the pipe shall be a breakaway swivel and barrel reamer to compact the borehole
walls.

N. The Contractor shall not ream at a rate greater than the drilling equipment and drilling fluid

system are designed to safely handle.

0. Install all piping such that their location can be readily determined by electronic designation
(tracer wire) after installation.

1. For all pipe installations, externally attach two (2) tracer wires; see 2.01E above, to the
top of product pipe and secure in place with duct tape or 10-mil thickness polyethylene
pressure sensitive tape at every joint and at 5 foot intervals.

P. Connect any break in the conductor line before construction with an electrical clamp, or solder,
and coat the connection with a rubber or plastic insulator to maintain the integrity of the
connection from corrosion. Clamp connections must be made of brass or copper and of the
butt end type with wires secured by compression. Soldered connections must be made by
tight spiral winding of each wire around the other with a finished length minimum of 3 inches
overlap. Tracking conductors must extend 2 feet beyond bore ends. Test conductors for
continuity. Each conductor that passes must be identified as such by removing the last 6
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S.

3.09

A

B.

inches of the sheath. No deductions are allowed for failed tracking conductors. Upon
completion of the directional bore, the Contractor shall demonstrate to the County that the wire
is continuous and unbroken through the entire run of the pipe by providing full signal
conductivity (including splices) when energizing for the entire run in the presence of the
County Representative. If the wire is broken, the Contractor shall repair or replace it at no
additional cost to the County.

The pilot bore shall follow the design path of the bore shown on the Drawings:

1.

The Contractor shall continuously monitor horizontal and vertical position and record
the position at least twice per drill pipe length, or at fifteen (15) feet intervals, whichever
is most frequent.

The radius of curvature shall not be less than that shown on the Drawings. The radius
of curvature shall be calculated over the distance of three drill pipe sections. If design
radius of curvature is exceeded, the Contractor shall re-drill the pilot hole at no extra
cost to the contract.

The location of the entry and exit points shall be as shown on the Drawings. The
Contractor shall be solely responsible for all work necessary to correct excessive
deviations from line and grade, including re-drilling, redesigning connections, and
acquiring additional easement, at no additional cost to the Owner and without schedule
extension.

Inadvertent Returns (Frac-Outs) and planned returns (at relief wells):

1.

Contractor shall be responsible for avoiding any impact to existing utilities, structures,
facilities, pools, and waterways in the Project area during the drilling operation. If the
drilling fluid starts leaking to the surface (other than at the entry and exit points or relief
wells), or if fluid loss results in surface movement, Contractor shall cease drilling until
fluid loss volumes can be brought under control to minimize any inadvertent returns in
the Project area. In such event, notify Engineer immediately. The Contractor shall
clean up any locations where drilling fluid surfaces, including releases at relief well
locations. Contractor shall pay particular attention to the potential of inadvertent
returns washing out along existing utility crossings, and shall have preventive
measures in place to prevent these occurrences from happening. Contractor shall be
fully responsible for all damages caused by the main installation operations. The pilot
bore shall be pre-reamed and reamed using equipment and methods submitted by the
Contractor. The Contractor shall completely ream the borehole to the final diameter
prior to pull back, when practical or as directed by the Engineer.

The Contractor shall perform hydrostatic water pressure test in accordance with the
manufacturer’s guidelines prior to product pipe pullback.

PIPELINE TESTING

HYDROSTATIC TESTING

1.

Refer to Manatee County Public Works Utilities Standards Part 1-Utility Standards
Manual Section 1.9.

MANDREL DEFLECTION TESTING PROCESS

1.

The deflection test for flexible pipe systems shall be performed by pulling a mandrel
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through the pipe line. The mandrel shall have a diameter equal to 80 percent of the
inside diameter of the pipe system being tested. When the mandrel cannot be pulled
through the pipe line the Contractor shall locate and correct the defect to the
satisfaction of the County. After the defect is corrected and trench backfilled, the
section of line shall then be retested to compliance.

2. Deflection tests shall be performed not sooner than 24 hours after completion of the
pipe pull-back. The Contractor shall take measures to ensure the pipe is clean as not
to interfere with the mandrel test.

3. The mandrel types that can be used are:

a. a rigid, nonadjustable, odd number of legs (9 legs minimum), mandrel having
an effective length not less than its nhominal diameter; and (2) be fabricated of
steel, fitted with pulling rings at each end, stamped or engraved on some
segment other than a runner indicating the pipe material specification, nominal
size and be furnished in a suitable carrying case labeled with the same data as
stamped or engraved on the mandrel.

b. If approved by the County, a smaller diameter piece of similar pipe material that
is approximately double the nominal diameter in length and meets the 80%
reduction of the inside diameter of the pipe being tested. The pipe length may
need to be adjusted to ensure the pipe section cannot become skewed and
become lodged; this may cause the test to fail.

4, The mandrel shall be pulled through the pipe by hand to ensure that maximum
allowable deflections have not been exceeded or that “necking” has not occurred. Prior
to use, the mandrel shall be inspected by County personnel. Use of an unapproved
mandrel or a mandrel altered or modified after inspection will invalidate the test. If the
mandrel fails to pass, the pipe will be deemed overdeflected or necked.

5. Overdeflected or necked pipe shall be abandoned and reinstalled. The replaced pipe
shall be tested for deflection not sooner than 24 hours after installation.

C. The following deficiencies in the flexible pipe system installation shall be corrected by the
Contractor at no cost to the County:

Overdeflections

Stretched or “Necked” Pipe
Damaged Pipe

Improper Pipe Welds
Infiltration Points

Debris in the line

oukwh =

D. The County will not accept a credit, maintenance bond, or any other form of compensation in
lieu of corrective measures that may be required to correct any sections of flexible pipe system
that are improperly installed or do not meet the requirements of these specifications. In
addition, all corrective measures proposed by the Contractor shall be approved by the County.
In addition, should repairs of the flexible pipe system be accomplished by the use of any
unauthorized materials or procedure, the County will require replacement of those
substandard portions or repairs made to conform to the requirements of these specifications.

END OF SECTION
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PART 1
1.01

1.02

1.03

2.01

SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and
specified in the Contract Documents and these Standards.

Newly installed pipe shall be kept clean and free of all foreign matter & gouges.
All pipe shall be correctly color coded / identified.
QUALIFICATIONS

All polyethylene pipe shall be furnished by a single manufacturer who is fully experienced,
reputable and qualified in the manufacture of the items to be furnished.

SUBMITTALS

The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed,
a list of materials to be furnished, the names of the suppliers and the appropriate shop
drawings for all polyethylene pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

The Contractor shall submit shop drawings showing installation method and the proposed
method and specialized equipment to be used.

PART 2 PRODUCTS
POLYETHYLENE PRESSURE PIPE

Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE100/PE4710
polyethylene resin with a minimum cell classification of 445574 per ASTM D3350, Class 200,
DR 11, meeting the requirements of AWWA C906. All pipe materials used in potable water
systems shall comply with NSF Standard 61. Outside diameters of water, reclaimed water and
pressure sewer HDPE pipes shall be ductile-iron pipe sizing system (DIPS).

High density polyethylene (HDPE) pipe, 14 inches in diameter, shall not be used.

Polyethylene pipe 3 inches in diameter (for wastewater grinder lift station force mains) shall
be high-density PE4710 polyethylene per ASTM D2737, Pressure Class 200, iron pipe size
(IPS) outside diameter, DR 11, meeting the requirements of ASTM D 3035 and AWWA C901.

Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water
services shall be high density PE4710 polyethylene resin per ASTM D2737, minimum
Pressure Class 200, Copper Tube Size (CTS), SDR 9, meeting the requirements of AWWA
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2.02

2.03

2.04

C901. CTS brass connections shall be used. All pipe materials used in potable water systems
shall comply with NSF Standard 61.

Alternatively, polyethylene tubing 2 inches in diameter and smaller for potable water and
reclaimed water services shall be crosslinked high-density polyethylene (PEXa) 3306 pipe,
Pressure Class 250, Copper Tube Size (CTS), SDR 9, meeting the requirements of AWWA
C904. Butt fusion or CTS brass connections shall be used. All pipe materials used in potable
water systems shall comply with NSF Standard 61.

JOINTS

Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall be
accomplished in accordance with the written instructions of the pipe manufacturer and fusion
equipment supplier. The installer of the thermal butt fused PE pipe shall have received training
in heat fusion pipe joining methods and shall have had experience in performing this type of
work.

Molded fittings for 4” and larger pipe shall be Pressure Class 200, PE4710, Ductile Iron Pipe
Size (DIPS), DR11, conforming to AWWA C906 with minimum cell classification of 445474
per ASTM D3350. Mechanical joints and fittings for 3” and smaller pipe & tubing shall meet
the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140.

All connections to fittings or valves shall use a thermally fused mechanical joint or flanged joint
adapter with a stainless steel backup ring. The pipe shall also have a stainless steel insert
stiffener. The stainless steel rating shall be as indicated in the County’s Utilities Approved
Products List.

DETECTION

Direct buried HDPE pipe shall have a 6-inch wide electronic detectable warning/path marking
tape, color-coded per service type, placed directly above the pipe center. The tape shall be
placed between 12 inches and 24 inches below finished grade, with a 48 inch maximum depth.

The electronic detectable warning/path marking tape shall have detectable markers
embedded in the tape and spaced adequately to provide a near continuous path to allow for
easy detection at any point along the pipe. The embedded markers shall be spaced every 8-
feet along the warning tape. The electronic marking tape shall be supplied per the latest
edition of the County’s Utilities Approved Products List.

Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed
along the pipe alignment. The tracer wire to be used shall be per Section 02800 of these
Specifications.

IDENTIFICATION

Pipe shall bear identification markings in accordance with AWWA C906.

HDPE mains shall be color coded blue for potable water, purple for reclaimed water, or green
for sewer using embedded colored striping on 3 sides (120 degrees apart).
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PART 3 EXECUTION
3.01 INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS
A. All polyethylene pressure pipe shall be installed by direct bury, directional bore, or method
approved by the County prior to construction. If directional bore is used, or if directed by the
County, the entire area of construction shall be surrounded by silt barriers during construction.
B. Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved
by the County. If after 14 days, the product pipe is still stored on site then it shall be fully
covered to avoid UV degradation of the pipe material.
3.02 INSPECTION AND TESTING
All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Part | Utilities Standards Manual Section 1.9.

END OF SECTION
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SECTION 02622 POLYVINYL CHLORIDE (PVC) PRESSURIZED PIPE AND FITTINGS

PART 1
1.01

1.02

1.03

1.04

1.05

PART 2
2.01

(AWWA SPECIFICATIONS C-900-16)
GENERAL
SCOPE OF WORK
Furnish all labor, materials, equipment and incidentals required to install AWWA C900-16 PVC
piping, fittings and other appurtenances complete and ready for use as indicated on the
construction drawings.
Provide and install complete all fittings and appurtenances not noted specifically on the
construction plans as required to complete the utility system in accordance with these
Standards.
DESCRIPTION OF SYSTEM
The Contractor shall install the piping in the locations as shown on the Drawings.
QUALIFICATIONS
All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who is
fully experienced, reputable, qualified and specializes in the manufacture of the items to be
furnished. The pipe and fittings shall be designed, constructed and installed in accordance
with the best practices and methods and shall comply with these Specifications.

SUBMITTALS

The Contractor shall submit shop drawings to the County including, but not limited to,
dimensions and technical specifications for all piping and fittings.

The Contractor shall submit to the County, samples of all materials specified herein.

The Contractor shall submit and shall comply with pipe manufacturer's recommendation for
handling, storing and installing pipe and fittings.

The Contractor shall submit pipe manufacturer's certification of compliance with these
Specifications.

TOOLS

The Contractor shall supply special tools, solvents, lubricants, and caulking compounds
required for proper installation.

PRODUCTS
MATERIALS
For potable and reclaimed water, Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in

diameter, shall be ductile iron pipe size (DIPS), Class 235, DR 18, meeting the requirements
of AWWA C900-16. Each length of pipe shall be hydrostatically tested to two times its
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PART 3
3.01

pressure class of the pipe by the manufacturer in accordance with AWWA C900-16. PVC
pressure pipe shall not be used for potable or reclaimed water mains larger than 12-inch
diameter..

For pressure sewer, polyvinyl chloride (PVC) pressure pipe, 4-36 inches in diameter, shall be
ductile iron pipe size (DIPS), Class 235, DR18, meeting the requirements of AWWA C900-16.
14” diameter pipe shall not be used in any application. Each length of pipe shall be
hydrostatically tested at twice its pressure class in accordance with AWWA C900-16. Pipe
shall be furnished in standard lengths of approximately 20 feet.

C. For grinder lift station only, polyvinyl chloride (PVC) pressure pipe, 2-3 inches in
diameter, shall be Pressure Rated 200, SDR21, conforming to ASTMD2241, and shall have
Iron Pipe Size (IPS) outside diameters. SDR 21 PVC pipe 2-3 inches in diameter shall not be
used for working pressures greater than 125 psi. PVC pipe shall not be used in applications,
which require pipes that are less than 2 inches in diameter for wastewater force mains.

Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric ring
seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall be
EPDM rubber for potable and reclaimed water pipes. Gaskets shall be labeled with factory
embossed or etched letters stating the gasket material. Ductile iron pipe, with gasket materials
as required in these standards, shall be used in soil that is contaminated with low molecular-
weight petroleum products, aromatic hydrocarbons, chlorinated hydrocarbons or organic
solvents.

Lubricant furnished for lubricating the push-on joints in potable water pipes shall be nontoxic,
water soluble, shall not support the growth of bacteria, shall have no deteriorating effects on
the gasket or pipe material, and shall not impart color, taste, or odor to the water, and shall be
an approved substance per NSF 61.

Thrust restraint devices shall be installed at all bends, fittings, in casings under roads and
railroads, and at pipe joint locations both upstream and downstream from bends or fittings as
required by these Specifications. Thrust restraint devices for standard PVC pipe and fittings
shall be either concrete thrust blocks, restraining glands, or self-restraining gaskets.

All fittings for pressured PVC pipe shall be made of ductile iron with mechanical joints for

buried pipe or flanged joints for aboveground pipe and shall conform to AWWA C110/AWWA
C153 and to the applicable sections of these Specifications for ductile iron fittings.

All fittings for drop manholes or P-Trap pipe assemblies shall be made of PVC, Pressure Class
150, DR 18, and shall conform to AWWA C900-16/ AWWA C907.

All pipe materials used in potable water systems shall comply with NSF Standard 61.

Refer to the latest edition of the County’s Utilities Approved Products List for approved
products.

EXECUTION

INSTALLATION

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's
technical data and printed instructions.
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3.02

3.03

3.04

DETECTION

Pipe shall have a 6-inch wide electronic detectable warning/path marking tape, color-coded
per service type, placed directly above the pipe center. The tape shall be placed between 12
inches and 24 inches below finished grade, with a 48 inch maximum depth.

The electronic detectable warning/path marking tape shall have detectable markers
embedded in the tape and spaced adequately to provide a near continuous path to allow for
easy detection at any point along the pipe. The embedded markers shall be spaced every 8-
feet along the warning tape. The electronic marking tape shall be supplied per the latest edition
of the County’s Utilities Approved Products List.

Tracer wire shall be required for all pipeline construction per Specification Section 02800.
IDENTI FICATION

PVC pipe shall bear identification markings in accordance with AWWA C900-16 or ASTM
D2241.

PVC pipe shall be color coded blue for water, purple for reclaimed water, or green for sewer
using a solid pipe color pigment.

All self-restrained PVC pipe shall have weather-resistant, min. 6 mil thick, 4” wide, solid red
PVC marking tape around the pipe bell to indicate that the joint is restrained.

INSPECTION AND TESTING

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Part |. UtilitiesStandards Manual Section 1.9. Prior to testing, the pipe
lines shall be supported in a manner approved by the County to prevent movement during
tests.

END OF SECTION
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1.01

SECTION 02640 VALVES AND APPURTENANCES
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to
completely install and ready for operation all valves and appurtenances as shown on the
Drawings and as specified herein.

All of the types of valves and appurtenances shall be products of well-established reputable
firms who are fully experienced and qualified in the manufacture of the particular equipment
to be furnished. The equipment shall be designed, constructed and installed in accordance
with the best practices and methods and shall comply with these standards as applicable.
Valves used in waterworks applications shall comply with NSF Standard 61 for mechanical
devices.

All of the equipment and materials specified herein are intended to be standard for use in
controlling the flow of potable water, reclaimed water, and wastewater depending on the
applications.

All valves and appurtenances shall be of the size shown on the drawings and, to the extent
possible, all equipment of the same type on the project shall be from a single manufacturer.

All valves and appurtenances shall have the name of the manufacturer, year, and the working
pressure for which they are designed cast in raised letters upon some visible part of the body.

Special tools, if required for the normal operation or maintenance, shall be supplied with the
equipment.

All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch
square AWWA operating nuts. Provide a minimum of 304 stainless steel extension stems and
alignment rings where needed to bring the operating nut to within 4 feet below the box lid.
Valve boxes and alignment rings shall be furnished per the latest edition of the County’s
Utilities Approved Products List.

Valves shall open when turning the operating nut or wheel counterclockwise and shall close
when turning clockwise.

All buried valves shall have bonnet bolts, gland bolts, nuts, washers, and other trim hardware
made of minimum 304 stainless steel, unless otherwise specified in the following specification.
All aboveground valves shall have bonnet bolts, gland bolts, nuts, washers, and other trim
hardware made of min. 316 stainless steel, unless otherwise specified in the following
specification.

All aboveground external thrust restraints, flange adapters, and plain end coupling t-bolts,
bolts, tie rods, nuts, and washers shall be 316 stainless steel.

All underground external thrust restraints, mechanical joint adapters, and plain end coupling
t-bolts, bolts, tie rods, nuts, and washers shall be high strength, low alloy steel conforming to
AWWA C111/ANSI A21.11-17 or ASTM A242 Standards and shall be coated with a factory

Summer Place Condos WM Replacement Specs 176 /1 205



applied blue fluoropolymer coating with min. 1 mil DFT per the latest edition of the County’s
Utilities Approved Products List. The coating shall pass a 2000 hour salt spray test with less
than 15% red rust per ASTM B117. Alternatively, 316 SS hardware shall be acceptable.

L. All ductile iron valves shall have a factory applied, min. 8 mils average dry film thickness,
fusion bonded epoxy coating on the interior and exterior conforming to AWWA C550, unless
otherwise noted in the plans or the following specification.

1. A holiday-free certification letter shall be provided to the County at time of delivery
stating that the internal coating of the valve has passed the Holiday testing in
accordance with ASTM G62, Method A (Low-Voltage).

2. The Contractor shall take extreme consideration when handling valves to ensure
coating does not get damaged during construction. County representative shall have
the right to deny the installation of the valve if the Contractor damages the internal
coating.

M. All other painted items exposed to sunlight, including field painted box lids, etc., shall be
painted the appropriate color with an epoxy type paint per Section 09900 of these
Specifications.

N. No valves with a break-way stem shall be allowed.

O. All manually-operated geared sewer valves shall require a torque limiting device per Section
02640, 2.05

P. The brass alloy used for all surfaces coming in contact with potable water shall meet the

requirements of UNS/CDA number C89833 as listed in ANSI/AWWA C800 Standard and the
products produced with this alloy shall meet the ANSI/NSF Standard 61 and/or ANSI NSF
Standard 372 as applicable, complying with the Safe Drinking Water Act. These products
shall have the letters “NL” cast into the main body for proper identification.

Q. The equipment shall include, but not be limited to, the following:
1. Gate valves (Sec. 2.01)
2. Combination Pressure Reducing and Pressure Sustaining with Check Valves Option

(Sec. 2.02)
3. Ball Valves and Curb Stops (Sec. 2.03)
4. Plug Valves (Sec. 2.04)
5. Valve Actuators and Torque Limiting Devices (Sec. 2.05)
6. Air Release Valves (Sec. 2.06)
7. Valves Boxes (Sec. 2.07)
8. Corporation Stops and Service Saddles (Sec. 2.08)
9. Plain End Couplings (Sec. 2.09)
10. Flange Adapters (Sec. 2.10)
11. Hose Bibs (Sec. 2.11)
12. Swing Check Valves (Sec. 2.12)
13. Swing-Flex Check Valves (Sec. 2.13)
14. Hydrants (Sec. 2.14)
15. Restrained Joints (Sec. 2.15)
16. Tapping Sleeves and Tapping Valves (Sec. 2.16)
17. Tracer Wire Boxes (Sec. 2.17)
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1.02

1.03

PART 2
2.01

18. Insertion Valves (Sec. 2.18)
SUBMITTALS

Submit to the County within 30 days after execution of the contract a list of materials to be
furnished, the names of the suppliers and the date of delivery of materials to the site.

Complete shop drawings of all valves and appurtenances shall be submitted to the County for
approval in accordance with the Specifications.

TOOLS

Special tools, if required for normal operation and maintenance shall be supplied with the
equipment.

PRODUCTS
GATE VALVES

Where indicated on the drawings or necessary due to locations, size, or inaccessibility, chain
wheel operators shall be furnished with the valves. Such operators shall be designed with
adequate strength for the valves with which they are supplied and provide for easy operation
of the valve. Chains for valve operators shall be galvanized.

Gate valves installed underground shall be provided with a box cast in a concrete pad and a
box cover. Minimum 304 stainless steel valve extension stems shall be provided to place the
valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall be
provided for every 15 valves installed.

Gate valves 3 inches to 54 inches in diameter shall be resilient seated, manufactured to meet
or exceed the requirements of AWWA C515 and shall be UL listed and FM approved where
applicable. Valves shall have an unobstructed waterway equal to or greater than the full
nominal diameter of the valve.

Buried gate valves shall have a non-rising minimum 304 stainless steel stem to eliminate lead
content. Buried gate valves bolts, nuts, and washers shall be minimum 304 stainless steel to
eliminate exterior corrosion and maintain fastener strength. Manufacturer shall use anti-seize
lubricant during assembly of bolt and nut sets to prevent corrosion and galling of metals. Stem
seals shall be provided and shall be of the O-ring type, two above and one below the thrust
collar. Aboveground valves for potable and reclaimed water shall be OS&Y with flanged joints.
Aboveground valves for wastewater shall be non-rising stem (NRS) type. All aboveground
valves shall have 316 stainless steel stems, bolts, nuts, and washers.

The wedge shall be ductile iron that is fully encapsulated with an EPDM rubber. The Elastomer
type shall be permanently embossed or formed on the valve body or wedge. The resilient
sealing mechanism shall provide zero leakage at the water working pressure when installed
with the line flow in either direction.

The valve body and bonnet shall be ductile iron meeting or exceed all the requirements of
AWWA C515.
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2.02

Valves shall be rated for an operating pressure of 250 psi and shall be tested in accordance
with AWWA C515.

The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open
counterclockwise. The wedge nut shall be bronze.

The valves shall be covered by a Manufacturer’'s 10 year warranty on manufacturer’s defects
and reasonable labor costs for replacement. Warranty shall become effective from the date of
purchase by the end user and delivered within 30 days from the receipt of the purchase order.
For publicly owned and maintained utilities, the end user is Manatee County Government.

Gate valves shall be assembled and tested in a certified ISO 9001 manufacturing facility within
the United States and provide their certification of meeting internationally recognized quality
control procedures.

Valves with 16” diameter and larger shall be equipped with manufacturer’s standard heavy
duty, externally adjustable gearbox that is totally enclosed to prevent water infiltration.
Gearbox shall be permanently grease filled. For buried service, vertical installation valves
shall be supplied with spur-type gear and horizontal installation valves shall be supplied with
bevel-type gear.

All horizontally-installed gate valves shall require a flush line installation per Manatee County’s
Utilities Standards Manual.

All gate valves installed for wastewater application shall be installed vertically. Gate valves for
force mains shall only be allowed for sizes 24-inch and above. Gate valves for lift stations
aboveground metering and valve assemblies shall be allowed for sizes 3-inch and larger.

All manually operated geared gate valves used in sewer applications shall be furnished with
a torque limiting device per Section 02640, 2.05.

Gate valves shall be furnished per the latest edition of the County’s Utilities Approved
Products List.

COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING CONTROL VLAVE
WITH CHECK VALVE OPTION

Pressure reducing / sustaining control valve and check valve shall be pilot operated diaphragm
actuated valve with cast iron body, bronze disc guide bronze seat, bronze cover bearing, and
125-pound flanged ends. The stem, nut, and spring shall be minimum 304 stainless steel. The
pilot shall shall be hydraulically operated, diaphragm type globe valve. The main valve shall
have a single removable seat and a resilient disc, of rectangular cross section, surrounded on
three and a half sides. No external packing glands are permitted and there shall be no pistons
operating the main valve or any controls. The valve shall be equipped with isolation valves to
service the pilot system while permitting flow if necessary. Main valve and all pilot controls
shall be manufactured in the United States of America. Main valve shall be single chamber
type, with minimum 304 stainless steel stem.

Valve shall automatically reduce pressure for the downstream distribution network and sustain
a minimum pressure in the high pressure main regardless of distribution demand, and as an
option, shall also close when a pressure reversal occurs for check valve operations. The pilot
system shall consist of two direct acting, adjustable, spring loaded diaphragm valves.
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2.03

2.04

Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot
control valves shall be cast brass with minimum 304 stainless steel trim.

Pressure reducing/sustaining control valve assembly shall be furnished per the latest edition
of the County’s Utilities Approved Products List.

BALL VALVES AND CURB STOPS

Curb stop ball valves for potable and reclaimed water services, in sizes 3/4-inch through 2-
inch, shall have a brass alloy 85-5-5-5 body, stem and ball per ASTM B62. Valves shall be full
port, full flow, 1/4-turn check valves, rated for 300 psi, with compression, pack joint, flare,
threaded or flanged ends as required. Curb stop ball valves shall be supplied per the latest
edition of the County’s Utilities Approved Products List.

Ball valves for wastewater, 2-inch through 3-inch, shall have 316 stainless steel body, cap,
stem, stem gland, and ball per ASTM A276. Valves shall be full port, full flow, 1/4-turn check,
steam rated for 150 psi, pressure rating 1,000 psi CWT, with threaded or flanged ends as
required. Ball valves for wastewater shall be supplied per the latest edition of the County’s
Utilities Approved Products List.

All valves shall be mounted in such a position that valve position indicators are plainly visible.
Above grade ball valves shall have a vinyl coated lever handle. Lever handle and handle nut
shall be minimum 304 stainless steel.

Potable water plastic service pipe material and compression/pack joint connectors shall not
be used in soil that is contaminated with low molecular-weight petroleum products, aromatic
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing shall

apply.

PLUG VALVES

Plug valves shall be eccentric, non-lubricating type with integral plug and shafts. Plug valves
shall be furnished with end connections and with actuating mechanisms as called for on the
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-tight
in both directions at hydrostatic pressure of 175 psi for 2-inch to 12-inch diameter and 150 psi
for larger than 12-inch diameter when field pressure tested in accordance to AWWA C517-16.

Plug valves shall also be subjected, at the factory, to the Hydrostatic Testing specified in
AWWA C517-16. The shell test shall be performed at a hydrostatic pressure of 1-1/2 times the
design pressure of the valve. The seat pressure test shall be a certified hydrostatic test at the
full design pressure of the valve. During the test, there shall be no leakage through the metal,
or through the end joints or shaft seal, nor shall any part of the valve be deformed.

Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125.
Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to
the NPT requirements of ANSI B1.20.1.

The plug valve body, bonnet and gland shall be cast iron per ASTM A126, Class B or ductile
iron grade 65-45-12 per ASTM A526 in accordance with AWWA C517-16. The integral plug
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and shaft shall be ductile iron grade 65-45-12 per ASTM A526. The entire plug and stem shall
be fully encapsulated with nitrile (Buna N) rubber. Per AWWA C517-16, the rubber compound
shall have been vulcanized to the metal plug and shall have a minimum strength of not less
than 250 psi when tested according to ASTM D429, Method A or shall have a peel strength of
not less than 75 psi when tested according to ASTM D429, Method B. Valve seats for sizes 3-
inch and larger shall be at least 95 percent pure nickel, welded-in overlay into the cast or
ductile iron body. The top and bottom shaft bearings shall be sintered, oil impregnated 316
stainless steel. Valves shall have top and bottom grit seals made of Buna-N rubber or PTFE.

Plug valves shall have a full round/circular cross-sectional area of the nominal pipe size area.
The internal opening shall have an unobstructed waterway equal to the full circular cross-
sectional area of the inside diameter of the pipe it is attached.

Below grade plug valves, 3-inch and larger shall have a manufacturer standard heavy duty
worm gear type actuators with 2-inch square operating nuts. The gearbox shall be externally
adjustable and totally enclosed to prevent water infiltration. Actuators for buried service valves
shall be not less than 90% grease packed and totally sealed by means of gaskets or O-rings.
Actuators shall be self-locking and designed to transmit twice the required actuator torque
without damage to the faces of the gear teeth. Gearboxes shall be certified to meet ISO 9001
standards. The gearbox worm gear shall be hardened steel or ductile iron ASTM A536 Class
65-45-12. Gearbox shaft shall be manufactured of hardened steel. Gearbox bearings shall be
high efficiency, oil impregnated, manufactured of bronze or hardened steel.

All manually operated geared plug valves shall be furnished with a torque-limiting device per
Section 2.05.

Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates
upward when it opens, with the flow entering the seat end of the valve.

All plug valves shall be internally and externally coated with at least 16-mils average dry film
thickness of a factory applied, two-part high solids epoxy conforming to AWWA C550. A
holiday-free certification letter shall be provided to the County at time of delivery stating that
the internal coating of the valve has passed the Holiday testing in accordance with ASTM G62,
Method A (Low Voltage). The Contractor shall take extreme consideration when handling
valves to ensure coating does not get damaged during construction. County representative
shall have the right to deny the installation of the valve if the Contractor damages the internal
coating.

Plug valves shall be furnished per the latest edition of the County’s Utilities Approved Products
List.

VALVE ACTUATORS AND TORQUE LIMITING DEVICES

Gate, Tapping, and Plug Valve Torgue-Limiting Devices:

Gate, tapping, and plug buried valves that are furnished with a gearbox shall also require a
valve torque-limiting device to prevent valve and actuator damage caused by excessive
operating torque.
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B. The overtorque protection mechanism enclosed in a hermetically sealed cast iron housing
and permanently lubricated with molydisulfide-bearing, water-resistance, high pressure
synthetic grease.

C. The housing shall have integrally cast, 2-inch AWWA operating nut and matching socket to
operate and to fit over the actuator or extension shaft nut, respectively. The socket shall be
provided with a set screw to fit to the device.

D. The device shall transmit sufficient torque to free up and operate the valve and shall be factory
set to 1.5 times the input torque of the valve provided that the trip limit is at least 100 ft-Ib less
than the valve breaking torque. Refer to the latest edition of the County’s Utilities Approved
Products List for the trip limits set for each specified valve.

E. The torque limiting device shall be internally and externally coated with a fusion-bonded epoxy
and enamel top-coat conforming to AWWA C-213.

F. All hardware shall be minimum 304 stainless steel.

G. The torque limiting device shall be furnished per the latest edition of the County’s Utilities
Approved Products List.

Manual Actuators:

H. Manual actuators shall be of the traveling nut, self-locking type or of the worm gear type and
shall be designed to hold the valve in any intermediate position between fully open and fully
closed without creeping or fluttering.

l. Actuators shall be capable of seating and unseating the disc against the full design pressure
and velocity, as specified for each class, into a dry system downstream, and shall transmit a
minimum torque to the valve. Actuators shall be rigidly attached to the valve body.

J. Actuators shall be equipped with mechanical stop-limiting locking devices to prevent over
travel of the disc in the open and closed positions. They shall turn counter-clockwise to open
valves.

K. Valves located above grade shall have handwheel and position indicator, and valves located

below grade shall be equipped with a 2-inch square AWWA operating nut located at ground
level and cast iron extension type valve box.

L. Manual actuators shall have permanently lubricated, totally enclosed gearing with handwheel
and gear ratio sized on the basis of actual line pressure and velocities.

Motor Actuators (Modulating)

M. The motor actuated valve controller shall include the motor, actuator unit gearing, limit switch
gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC signal, control
power transformer, electronic controller which will position the valve based on a remote 4-20
milliamp signal, torque switches, bored and key-wayed drive sleeve for non-rising stem valves,
declutch lever and auxiliary handwheel as a self-contained unit.

N. The motor shall be specifically designed for valve actuator service using 480 volt, 60 Hertz,
three phase power as shown, on the electrical drawings. The motor shall be sized to provide
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an output torque and shall be the totally enclosed, non-ventilated type. The power gearing
shall consist of helical gears fabricated from heat treated alloy steel forming the first stage of
reduction. The second reduction stage shall be a single stage worm gear. The worm shall be
of alloy steel with carburized threads hardened and ground for high efficiency. The worm gear
shall be of high tensile strength bronze with hobbed teeth. All power gearing shall be grease
lubricated. Ball or roller bearings shall be used throughout. Preference will be given to units
having a minimum number of gears and moving parts. Spur gear reduction shall be provided
as required.

O. Limit switches and gearing shall be an integral part of the valve control. The limit switch
gearing shall be made of bronze and shall be grease lubricated, intermittent type and totally
enclosed to prevent dirt and foreign matter from entering the gear train. Limit switches shall
be of the adjustable type capable of being adjusted to trip at any point between fully opened
valve and fully closed valve.

P. The speed of the actuator shall be the responsibility of the system supplier with regard to
hydraulic requirements and response compatibility with other components within the control
loop. Each valve controller shall be provided with a minimum of two rotor type gear limit
switches, one for opening and one for closing. The rotor type gear limit switch shall have two
normally open and two normally closed contacts per rotor. Gear limit switches must be geared
to the driving mechanism and in step at all times whether in motor or manual operation.
Provision shall be made for two additional rotors as described above, each to have two
normally open and two normally closed contacts. Each valve controller shall be equipped with
a double torque switch. The torque switch shall be adjustable and will be responsive to load
encountered in either direction of travel. It shall operate during the complete cycle without
auxiliary relays or devices to protect the valve, should excessive load be met by obstructions
in either direction of travel. The torque switch shall be provided with double-pole contacts.

Q. A permanently mounted handwheel shall be provided for manual operation. The handwheel
shall not rotate during electric operations, but must be responsive to manual operation at all
times except when being electrically operated. The motor shall not rotate during hand
operation nor shall a fused motor prevent manual operation. When in manual operating
position, the unit will remain in this position until motor is energized at which time the valve
operator will automatically return to electric operation and shall remain in motor position until
handwheel operation is desired. This movement from motor operation to handwheel operation
shall be accomplished by a positive declutching lever which will disengage the motor and
motor gearing mechanically, but not electrically. Hand operation must be reasonably fast. It
shall be impossible to place the unit in manual operation when the motor is running. The gear
limit switches and torque switches shall be housed in a single easily accessible compartment
integral with the power compartment of the valve control. All wiring shall be accessible through
this compartment. Stepping motor drives will not be acceptable.

R. The motor with its control module must be capable of continuously modulating over its entire
range without interruption by heat protection devices. The system, including the operator and
control module must be able to function, without override protection of any kind, down to zero

dead zone.
S. All units shall have strip heaters in both the motor and limit switch compartments.
T. The actuator shall be equipped with open-stop-close push buttons, an auto-manual selector

switch, and indicating lights, all mounted on the actuator or on a separate locally mounted
power control station.
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V.

The electronics for the electric operator shall be protected against temporary submergence.

Actuators shall be Flowserve Limitorque L120 with Modutronic Control System. Actuator shall
containing a position transmitter with a 4-20MA output signal or equal.

Motor Actuators (Open-Close)

W.

>

AB.

AC.

The electronic motor-driven valve actuator shall include the motor, actuator gearing, limit
switch gearing, limit switches, torque switches, fully machined drive sleeve, declutch lever,
and auxiliary handwheel as a self-contained unit.

The motor shall be specifically designed for valve actuator service and shall be of high torque
totally enclosed, nonventilated construction, with motor leads brought into the limit switch
compartment without having external piping or conduit box.

The motor shall be of sufficient size to open or close the valve against maximum differential
pressure when voltage to motor terminals is 10% above or below nominal voltage.

The motor shall be prelubricated and all bearings shall be of the anti-friction type.

The power gearing shall consist of helical gears fabricated from heat treated steel and worm
gearing. The worm shall be carburized and hardened alloy steel with the threads ground after
heat treating. The worm gear shall be of alloy bronze accurately cut with a hobbing machine.
All power gearing shall be grease lubricated. Ball or roller bearings shall be used throughout.

Limit switches and gearing shall be an integral part of the valve actuator. The switches shall
be of the adjustable rotor type capable of being adjusted to trip at any point between fully
opened valve and fully closed valve. Each valve controller shall be provided with a minimum
of two rotor type gear limit switches, one for opening and one for closing (influent valves
require additional contacts to allow stopping at an intermediate position). The rotor type gear
limit switch shall have two normally open and two normally closed contacts per rotor.
Additional switches shall be provided if shown on the control and/or instrumentation diagrams.
Limit switches shall be geared to the driving mechanism and in step at all times whether in
motor or manual operation. Each valve actuator shall be equipped with a double torque switch.
The torque switch shall be adjustable and will be responsive to load encountered in either
direction of travel. It shall operate during the complete cycle without auxiliary relays or devices
to protect the valve should excessive load be met by obstructions in either direction of travel.
Travel and thrusts shall be independent of wear in valve disc or seat rings.

A permanently mounted handwheel shall be provided for manual operation. The handwheel
shall not rotate during electric operation except when being electrically operated. The motor
shall not rotate during hand operation, nor shall a fused motor prevent manual operation.
When in manual operating position, the unit will remain in this position until motor is energized
at which time the valve actuator will automatically return to electric operation and shall remain
in motor position until handwheel operation is desired. Movement from motor operation to
handwheel operation shall be accomplished by a positive declutching lever which will
disengage the motor and motor gearing mechanically, but not electrically. Hand operation
must be reasonably fast. It shall be impossible to place the unit in manual operation when the
motor is running.
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AD.

AE.

AF.

AG.

2.06

2.07

Valve actuators shall be equipped with an integral reversing controller and three phase
overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch, control
circuit transformer, three-phase thermal overload relays and two pilot lights in a NEMA 4X
enclosure. In addition to the above, a close coupled air circuit breaker or disconnect switch
shall be mounted and wired to the valve input power terminals for the purpose of disconnecting
all underground phase conductors.

The valve actuator shall be capable of being controlled locally or remotely via a selector switch
integral with the actuator. In addition, an auxiliary dry contact shall be provided for remote
position feedback.

Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service. Valve control
circuit shall operate from a fuse protected 120 volt power supply.

Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or approved
equal.

AIR RELEASE VALVES

Air release valves shall be automatic float operated, with inlet size, working pressure ratings,
and with NPT connections as required in the County’s Utilities Approved Products List.

Air release valves for standard application shall have body and cover made of ductile iron per
ASTM A536, Class B. The orifice, float and linkage shall be 316 stainless steel. The seat shall
be (Buna N) nitrile elastomer. The external fasteners including bolts, washers, and nuts shall
be made of 316 stainless steel.

Air release valves installed over waterways shall have body and cover made of 316 stainless
steel, with inlet size and working pressure, and NPT connections as required by the County’s
Utilities Approved Products List. Diaphragm, debris shield, float, debris screen, diaphragm
holder, and upper air valve part shall be made of homopolymer (PP) or Delrin (POM). The
external fasteners including bolts, washers, and nuts shall be made of 316 stainless steel.

Air release valves shall be furnished with a County-approved 316 stainless steel ball valve.

Air release valves shall be furnished per the latest edition of the County’s Utilities Approved
Products List.

VALVE BOXES

Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron
drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”, as applicable, cast into the
top. Lids will be painted “safety” blue for potable water, purple for reclaimed water, and green
for sanitary sewer.

Cast iron boxes shall be two-piece, screw type, with extensions, as required to make the
desired box length. Bottom barrel shall be 5-1/4 inches inside diameter, with a flanged bottom
with sufficient bearing area to prevent settling.

HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, high density
polyethylene, with cast iron top and minimum 304 stainless steel adjustable stem, Bottom
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barrel shall have flanged bottom to prevent settling. All bolts, screws and pins shall be
stainless steel.

Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked “Reclaimed
Water” and painted purple.

All valves shall either have operating nuts within 4 feet below the top of the lid or shall have
minimum 304 stainless teel extension stems with centering guides to provide an extended
operating nut within 4 feet below the lid. Extension stems shall be fixed to the valve operating
nut with a minimum 304 stainless steel fastener.

All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron
material just like the cast iron valve box. No plastic or steel risers shall be allowed.

A box alignment ring device shall be installed in the valve box per the latest edition of the
County’s Utilities Approved Product List..

Stand pipe shall match color code of the system being installed, (blue for potable water, purple
for reclaimed water, and green for sanitary sewer).

CORPORATION STOPS AND SERVICE SADDLES

Corporation stop ball valves for connections to ductile iron and PVC potable water and
reclaimed water mains shall conform to AWWA C800 and be NSF 61 certified. Brass
components in contact with potable water shall conform to ASTM B584, UNS C89833 and
shall be identified with “NL”. Alternatively, Brass components not in contact with potable water
can conform to ASTM B62 and ASTM B584, UNS C83600 85-5-5-5 in lieu of requirements
above. 1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure
rated. Inlets shall be AWWA MIP or tapered threaded type and outlets shall be compression,
pack joint, flare, or FIP threaded joint type. All joints made to CTS size HDPE tubing shall use
minimum 304 stainless steel insert stiffeners. Corporation stops shall be furnished per the
latest edition of the County’s Utilities Approved Product List

For potable water, plastic service pipe material and compression and pack joint connectors
shall not be used in soil that is contaminated with low molecular-weight petroleum products,
aromatic hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service
tubing shall apply.

Water and reclaimed water service connections to PVC and DIP mains shall be made using
saddles, straps, and hardware of red brass, alloy 85-5-5-5, per ASTM B 62 and/or ASTM
B584, UNS C83600. Alterngatively, the saddles, straps, and hardware shall be a minimum
304 stainless steel. The assembly shall be NSF 61 certified. No ductile iron, cast iron or steel
saddles will be allowed.

Connections to PVC sanitary force mains for services up to 2 inches shall be made using the
service saddles per the latest edition of the County’s Utilities Approved Products List. Saddles,
straps, and hardware shall be 316 stainless steel.

Service and air release valve (ARV) connections to HDPE potable water, reclaimed water and
force mains shall be properly sized per the manufacturer product information and be installed
according to the manufacturer’s written instructions. Service saddles shall be furnished per
the latest edition of the County’s Utilities Approved Products List.
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2.10

For potable and reclaimed water mains, service saddles shall use Ethylene Propylene Diene
Monomer (EPDM) rubber gaskets. The letters "EPDM" and company logo shall be factory
stamped with white ink on gasket. Alternatively, the letters "EPDM" shall be factory
engraved/edged on the exterior saddle body. Refer to Specification Section 02615 for gasket
materials in contaminated soils.

PLAIN END COUPLINGS

For potable and reclaimed water mains, plain end couplings shall use Ethylene Propylene
Diene Monomer (EPDM) rubber gaskets. Shall have EPDM rubber gaskets with the letters
"EPDM" factory embossed or etched into gasket. Refer to Specification Section 02615 for
gasket materials in contaminated soils.

All aboveground plain end coupling t-bolts, bolts, tie rods, nuts, and washers shall be 316
stainless steel. All buried plain end coupling t-bolts, bolts, tie rods, nuts, and washers shall be
high strength, low alloy steel conforming to AWWA C111/ANSI A21.11-17 or ASTM A242
standards and shall be coated with a factory applied blue fluoropolymer coating with min. 1
mil DFT per the latest edition of the County’s Utilities Approved Products List. The coating
shall pass a 2000 hour salt spray test with less than 15% red rust per ASTM B117.
Alternatively, all hardware shall be 316 stainless steel.

The coupling shall have a high performance internal epoxy coating from the factory.
Contractor shall provide a holiday-free certification letter shall be provided to the County at
time of delivery stating that the internal coating of the coupling has passed the Holiday testing
in accordance with ASTM G62, Method A (Low Voltage).

FLANGED ADAPTERS

Flange adapters to be used on ductile iron and PVC piping shall have a ductile iron ASTM
A536 body with a factory applied fusion bonded or a thermally cured fluoropolymer epoxy
interior (min. 15 mils DFT) and exterior (min. 6 mils) coating. The coating shall meet NSF-61
standards for potable water mains. The adapter shall adapt and restrain plain end pipe to
flanged pipe or fittings, where the flange conforms to AWWA C111/A21.11-17 and meets
ANSI B16.5 Class 150/125 drilling pattern per AWWA C110/A21.10.

All aboveground gland bolts, flange connection bolts, t-bolts, tie-rods, nuts, and washers shall
be 316 stainless steel. All underground flange adapters t-bolts, bolts, tie rods, nuts, and
washers shall be high strength, low alloy steel conforming to AWWA C111/ANSI A21.11-17
or ASTM A-242 standards and shall be coated with a factory applied blue fluoropolymer
coating with min. 1 mil DFT per the latest edition of the County’s Utilities Approved Products
List. The coating shall pass a 2000 hour salt spray test with less than 15% red rust per ASTM
B117. Alternatively, all hardware shall be 316 stainless steel.

For potable and reclaimed water mains, flange adapters shall use Ethylene Propylene Diene
Monomer (EPDM) rubber gaskets with the letters "EPDM" factory embossed or edged into
gasket. Refer to Specification Section 02615 for gasket materials in contaminated soils.
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Flange adapters to be used with plain end ductile iron pipe conforming to AWWA C151 shall
have the following minimum pressure ratings:

Size Pressure Rating
2"-16” 350 PSI
18” and Larger 250 PSI

Flange adapters to be used with plain end PVC pipe (DR 18) conforming to AWWA C900-16
shall have the following minimum pressure rating:

Size Pressure Rating
2-36” 235 PSI

Flange adapters to be used with HDPE pipe (DR 11) conforming to AWWA C906 shall be
thermally fused per manufacturer's recommendations, shall have 316 stainless steel backup
ring and pipe stiffeners, and shall have the following minimum pressure rating:

Size Pressure Rating
4” and Larger 200 PSI

Flange adapters shall be furnished per the latest edition of the County’s Utilities Approved
Products List.

RESTRAINED JOINTS

Pipe joints shall be restrained by poured-in-place concrete thrust blocks, by external thrust
restraint devices, internal restrained joint gaskets or locking segments. Flanged joints shall be
used aboveground.

For potable and reclaimed water mains, thrust restraint devices shall use Ethylene Propylene
Diene Monomer (EPDM) rubber gaskets with the letters "EPDM" factory embossed or etched
into gasket. Refer to Specification Section 02615 for gasket materials in contaminated soils.

Concrete Thrust Restraints:

A

Cast-in-place or precast concrete for thrust blocks shall have a 28-day strength of 3,000 psi.
The concrete shall be placed between undisturbed soil and the fittings or appurtenance to be
supported. Concrete shall not be placed on or around the pipe, bells, flanges, or other joints.
If contact with concrete is unavoidable, these areas shall be protected with a double wrap of
6-mil polyethylene film to allow for disassembly and repair of the fitting or appurtenance.

External Thrust Restraint Devices:

A

External thrust restraint devices shall be made of ductile iron in accordance with ASTM A536,
Grade 65-45-12. The gland body and wedges shall have a standard factory applied fusion
bonded epoxy, thermally cured fluoropolymer epoxy, or acrylic enamel coating per the latest
edition of the County’s Utilities Approved Products List.

External thrust restraint devices shall use wedge-action restraint type or split-casing restraint
type.
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C. All aboveground gland bolts, t-bolts, tie-rods, nuts, and washers shall be 316 stainless steel.
All buried external thrust restraint t-bolts, bolts, tie rods, nuts, and washers shall be high
strength, low alloy steel conforming to AWWA C111/ANSI A21.11-17 or ASTM A-242
standards and shall be coated with a factory applied blue fluoropolymer coating with min. 1
mil DFT per the latest edition of the County’s Utilities Approved Products List. The coating
shall pass a 2000 hour salt spray test with less than 15% red rust per ASTM B117.
Alternatively, all hardware shall be 316 stainless steel.

D. Additionally, all restraint assemblies of split-casing style which require a bolt and nut to join
both halves shall have a side clamping bolt made of min. 316 stainless steel per ASTM A193
Grade B8M class 2 and side clamping nut made of min. 316 stainless steel per ASTM A194
Grade 8M class 1.

E. External thrust restraint devices to be used with plain end ductile iron pipe conforming to
AWWA C151 shall have the following minimum pressure ratings:

Size Pressure Rating
2’-16” 350 PSI
18” and Larger 250 PSI
F. External thrust restraint devices to be used with plain end PVC pipe (DR 18) conforming to

AWWA C900-16 shall have the following minimum pressure rating:

Size Pressure Rating
2"-36” 235 PSI

G. External thrust restraint devices to be used with HDPE pipe (DR 11) conforming to AWWA
C906 shall have the following minimum pressure rating:

Size Pressure Rating
4” and Larger 200 PSI
H. Refer to the latest edition of the County’s Utilities Approved Products List for acceptable

manufacturer and model.

Internal Self-Restrained Joints for Ductile Iron Pipe:

A. Internal self-restrained joint gaskets for Fastite or Tyton joint ductile iron pipe shall be allowed
in lieu of external thrust restraint devices. The gasket material shall be designated depending
on the soil conditions described in Section 02615. The gasket shall restrain the pipe due to
the wedging action of the high strength min. 304 stainless steel teeth spaced around the
interior of the gasket.

B. Internal self-restrained split locking rings made of high-strength, low-alloy (HSLA) steel
conforming to AWWA C111 shall be allowed on ductile iron pipe manufactured for this type of
joint restraint. The pipe shall have a shop-applied welded-on retainer ring.

C. Internal self-restrained ductile iron split flexible rings shall be allowed when used with a

beveled ductile iron, welded-on retainer ring in accordance with manufacturers
recommendations. The split flexible ring shall be assembled behind the retainer ring to provide
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the means of restraint. For pipe 14” and larger, a shop applied nickel-iron weld bead and a
rubber-back ring containing ductile iron segments shall provide the means of restraint.

Internal self-restrained ductile iron locking segments, inserted through slots in the pipe bell
face, which provide a positive axial lock between the bell interior surface and a retainer
weldment on the pipe spigot end, shall be allowed on ductile iron pipe manufactured for this
type of joint restraint. Restraining components shall be ductile iron in accordance with
applicable requirements of AWWA C110 and AWWA C153 with the exception of the
manufacturer’s proprietary design dimensions.

All self-restrained push-on joint pipe shall have a weather-resistant, minimum 6-mil thick, 4-
inch wide solid-red PVC marking tape around pipe bell.

Refer to the latest edition of the County’s Utilities Approved Products List for acceptable
manufacturers and models.

Internal Self-Restrained Joint Gasket for Pressurized PVC:

2.12

213

A

Internal restrained joint gaskets PVC C900-16 pipe shall provide uniform circumferential
restraint through the use of a metallic restraint casing and lock ring. The gasket material shall
be designated depending on the soil conditions described in Section 02615.

Refer to the latest edition of the County’s Utilities Approved Products List for acceptable
manufacturers and models.

HOSE BIBS

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker as
noted on the drawings.

LEVER & WEIGHT SWING CHECK VALVES

Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall
be iron-body, bronze-mounted, single disk, with ANSI B16.1 Class 125 flanged ends.

When there is no flow through the line, the disc shall hang lightly against its seat in practically
a vertical position. When open, the disc shall swing clear of the waterway.

Check valves shall have bronze seat and body rings. Hinge pins shall be extended bronze or
316 stainless steel. All exterior bolts, nuts, and washers shall be 316 stainless steel.

Valves shall be so constructed that disc and body seat may easily be removed and replaced
without removing the valve from the line. Valves shall be fitted with an extended hinge arm
with outside lever and weight.

All check valves shall be internally and externally coated with at least 12-mils average dry film
thickness of a factory applied, two-part high solids epoxy conforming to AWWA C550. A
holiday-free certification letter shall be provided to the County at time of delivery stating that
the internal coating of the valve has passed the Holiday testing in accordance with ASTM G62,
Method A (Low Voltage). The Contractor shall take extreme consideration when handling
valves to ensure coating does not get damaged during construction. County representative

Summer Place Condos WM Replacement Specs 190/205



2.14

2.15

shall have the right to deny the installation of the valve if the Contractor damages the internal
coating.

Refer to the latest edition of the County’s Utilities Approved Products List for acceptable
manufacturer and model.

SWING FLEX CHECK VALVES

Swing Flex Check valves shall be of the full flow body type, with a domed access cover. It
shall be equipped with a flexible disc, which is the only moving part, and it shall conform to
AWWA C508.

Valves body and cover shall be ASTM A536 Grade 65-45-12 ductile iron with ANSI B16.1
Class 125 flanged ends. The disc shall be precision molded EPDM.

When there is no flow through the line, the disc shall hang lightly against its inclined seat.
When open, the disc shall swing clear of the waterway.

Check valves shall be lead free, ductile iron conforming to NSF 61. All external bolts, nuts,
and washers shall be 316 stainless steel nuts and bolts on bolted covers.

Valves shall be constructed so that the disc and body seat may easily be removed and
replaced without removing the valve from the line. Valves shall be fitted with an extended
hinge arm with outside lever and weight.

Valves shall be equipped with minimum 17-4 stainless steel seat position indicator and
minimum 304 stainless steel backflow actuator.

All swing flex check valves shall be internally and externally coated with at least 8-mils
average dry film thickness of a factory applied, two-part high solids epoxy conforming to
AWWA C550. A holiday-free certification letter shall be provided to the County at time of
delivery stating that the internal coating of the valve has passed the Holiday testing in
accordance with ASTM G62, Method A (Low Voltage). The Contractor shall take extreme
consideration when handling valves to ensure coating does not get damaged during
construction. County representative shall have the right to deny the installation of the valve if
the Contractor damages the internal coating.

Refer to the latest edition of the County’s Utilities Approved Products List for acceptable
manufacturer and model.

HYDRANTS

Hydrants shall be dry barrel and shall conform to AWWA C502 and UL/FM certified.
Hydrants shall be according to manufacturer's standard pattern or nostalgic style and of
standard size, and shall have one 5-inch Storz connection or equivalent with two 2%2- inch
hose nozzles.

Hydrant inlet connections shall have mechanical joints for 6-inch pipe.

Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch minimum
diameter circle and be obstructed only by the valve rod. Each hydrant shall be able to deliver
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500 gpm minimum through its two 2 1/2 -inch hose nozzles when opened together with a loss
of not more than 2 psi in the hydrant per AWWA C502.

E. The upper and lower stem rod shall be a minimum 304 stainless steel and shall have a
breakable stem-rod coupling of a minimum 304 stainless steel, or cast iron or ductile iron with
a fusion bonded epoxy coating, with a minimum 304 stainless steel pins and clips.

F. Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be rated at 250
psi minimum.

G. The operating nut shall be 1% -inch pentagon shaped with a protective weather cover, and
open counter clockwise.

H. All nozzle threads shall be American National Standard.
l. Each nozzle cap shall be provided with a rubber washer.

J. All hydrants shall be traffic break away type and allow for 360 degree rotation to position the
Storz connection/nozzle in the desired direction after installation.

K. Hydrants must be capable of being extended without removing any operating parts.

L. The breakaway coupling can be fusion bonded epoxy coated or a minimum 304 stainless
steel. Only one hydrant extension is allowed per hydrant.

M. Weepholes shall be excluded from fire hydrants.

N. Hydrant main valve closure shall be of the compression type opening against the pressure
and closing with the pressure. The main valve shall be faced or covered with EPDM elastomer,
which shall seat on a bronze ring. The letters “EPDM” shall be factory embossed or etched
into the rubber.

0. Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or ductile
iron. Hydrant shoe shall be fusion-bonded epoxy coatedvinside and outside Hydrant
standpipe shall have interior and exterior coatings as required by Section 1.4.2.G or be
factory-applied fusion bonded epoxy.Hydrant bonnets, weather cover, nozzle section, and
caps shall have interior and exterior epoxy primer. Aboveground parts shall have a UV-
resistant external top coat a minimum 4-mils DTF per the latest edition of the County’s Utilties
Approve dProducts List; color Safety Yellow for fire hydrants that are connected to the public
potable water system or Pantone 522C purple for fire hydrants that are connected to the
reclaimed water system.

P. Aboveground exterior nuts, bolts, and washers shall be 316 stainless steel. Bronze nuts may
be used below grade.

Q. All internal operating parts shall be removable without requiring excavation.
R. Reclaim fire hydrant shall have a protective collar around the operating nut.
S. Refer to the latest edition of the County’s Utilities Approved Products List for acceptable

manufacturer and model.
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2.16

TAPPING SLEEVES AND VALVES

For potable and reclaimed water mains, tapping valve and sleeves shall use Ethylene
Propylene Diene Monomer (EPDM) rubber gaskets with the letters "EPDM" factory embossed
or edged into gasket. Refer to Specification Section 02615 for gasket materials in
contaminated soils.

Tapping sleeves and straps for sewer applications shall be constructed from 316 stainless
steel. All hardware for joining the two sleeve halves and the tapping valve including bolts,
nuts, and washers shall be 316 stainless steel. Threads must be coated to prevent galling.

Tapping sleeves and straps for water/reclaimed water applications shall be made of 316
stainless steel or epoxy coated steel, shall seal to the pipe by the use of a confined "O" ring
gasket. All hardware joining the two halves shall be either fluoropolymer coating or 304
stainless steel and shall be included with the sleeve.

Tapping sleeves shall seal to the pipe by the use of a gasket compounded for water or sewer,
and shall be able to withstand a pressure test of 180 psi for water lines or 150 psi for sewer
force mains for one hour with no leakage in accordance with AWWA C110. A 316 stainless
steel 3/4-inch NPT test plug shall be provided for pressure testing. Threads must be coated
to prevent galling.

The diameter of the tapping sleeve outlet shall be a minimum of 2" less than the inside
diameter of the branch line.

Tapping sleeves and valves shall be furnished per the latest edition of the County’s Utilities
Approved Products List.

Tapping valves shall be resilient seated, manufactured to meet or exceed the requirements
AWWA C515 and shall be UL listed and FM approved where applicable. Valves shall have an
unobstructed waterway equal to or greater than the full nominal diameter of the valve to
accommodate the full size shell cutter.

The valves shall have a non-rising minimum 304 stainless steel stem (water/reclaimed), 316
stainless steel (sewer) to eliminate lead content. All valve bolts, nuts and washers shall be
minimum 304 stainless steel (water/reclaimed), 316 stainless steel (sewer) to eliminate
exterior corrosion and maintain fastener strength. Manufacturer shall use anti-seize lubricant
during assembly of bolt and nut sets to prevent corrosion and galling of metals. Stem seals
shall be provided and shall be of the O-ring type, two above and one below the thrust collar.

The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer type
shall be permanently embossed of formed on the valve body or wedge. The resilient sealing
mechanism shall provide zero leakage at the water working pressure when installed with the
line flow in either direction.

The valve body and bonnet shall be ductile iron meeting or exceeding all the requirements of
AWWA C515. The valves shall be flanged with alignment ring by mechanical joint.

Valves shall be rated for an operating pressure of 250 psi and shall be tested in accordance
with AWWA C515.
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2.17

The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left or
counterclockwise. The wedge nut shall be bronze.

The valves shall be covered by a Manufacturer's 10 year warranty on manufacturer’s defects
and reasonable labor costs for replacement. Warranty shall become effective from the date of
purchase by the end user and delivered within 30 days from the receipt of the purchase order.
For publicly owned and maintained utilities, the end user is Manatee County Government.

Valves shall be assembled and tested in a certified ISO 9001 manufacturing facility within the
United States and provide their certification of meeting internationally recognized quality
control procedures.

Valves with 16” diameter and larger shall be equipped with manufacturer’s standard heavy
duty, externally adjustable gearbox that is totally enclosed to prevent water infiltration.
Gearbox shall be permanently grease filled. For buried service vertical installations valves
shall be supplied with spur-type gear and horizontal installation valves shall be supplied with
bevel-type gear.

All horizontally-installed tapping valves shall require a flush line installation per Manatee
County’s Utilities Standards Manual.

All tapping valves installed for wastewater application shall be installed vertically.

All tapping valves used in sewer application shall be furnished with a torque limiting device
per 2.06A of this Section.

Full faced flange gaskets shall cover the entire area of the flange surface and be 1/8-inch
minimal thickness of rubber.

TRACER WIRE TEST STATION BOXES

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, blowoff valves,
gate valves, fire hydrants and backflow prevention assemblies as indicated in these
Standards. Tracer wire test station boxes for yard service shall be 2 Yz inch diameter, 15 inch
length, ABS plastic with a cast iron rim and lid, Where test boxes will be in streets or subject
to vehicular traffic, use H-20 rated lids, 5-1/4 inch diameter, centered in a separate concrete
pad similar to a valve box pad.

Where possible, locate the tracer wire testing station outside of travel lanes, in medians, or in
grassy areas adjacent to the travel lanes. All tracer wire(s) shall be attached to the lid, allowing
testing to be performed without removing the lid.

All tracer wire test station mounting lids shall be installed flush to the concrete pad surface.

Refer to Section 02800 for proper installation of the tracer wire system.

Refer to the latest edition of the County’s Utilities Approved Products List for acceptable
manufacturer and model.
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2.18

PART 3
3.01

INSERTION VALVE

Insertion valves shall be resilient wedge gate valves, manufactured to meet or exceed the
requirements AWWA C515 and shall be UL listed and FM approved where applicable. Valves
shall have an unobstructed waterway equal to or greater than the full nominal diameter of the
valve.

Buried gate valves shall have a non-rising min. 304 stainless steel stem to eliminate lead
content. Buried gate valve bolts, nuts and washers shall be min. 304 stainless steel to
eliminate exterior corrosion and maintain fastener strength. Manufacturer shall use anti-seize
lubricant during assembly of bolt and nut sets to prevent corrosion and galling of metals. Stem
seals shall be provided and shall be of the O-ring type, two above and one below the thrust
collar.

The wedge shall be ductile iron that is fully encapsulated with an EPDM rubber. The Elastomer
type shall be permanently embossed or formed on the valve body or wedge. The resilient
sealing mechanism shall provide zero leakage at the water working pressure when installed
with the line flow in either direction.

The valve body and bonnet shall be ductile iron meeting or exceeding all the requirements of
AWWA C515.

Valves shall be rated for an operating pressure of 250 psi and shall be tested in accordance
with AWWA C515.

The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left or
counterclockwise. The wedge nut shall be bronze.

The valves shall be covered by a Manufacturer's 10 year warranty on manufacturer’s defects
and reasonable labor costs for replacement. Warranty shall become effective from the date of
purchase by the end user and delivered within 30 days from the receipt of the purchase order.
For publicly owned and maintained utilities, the end user is Manatee County Government.
Gate valves shall be assembled and tested in a certified ISO 9001 manufacturing facility within
the United States and provide their certification of meeting internationally recognized quality
control procedures.

Contractor shall be qualified to perform the installation and shall provide written certification
by valve manufacturer guaranteeing the Contractor is qualified to perform the Work.

Sizes 12" and smaller must be capable of working on ductile iron pipe, PVC IPS, PVC
C900-16, or Asbestos Cement without having to change either the top or bottom portion of
split valve body.

Valve shall have a minimum 10-mil fusion bonded epoxy on the interior and exterior.

EXECUTION
INSTALLATION

All valves and appurtenances shall be installed in the location shown, true to alignment and
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FG.

3.02

3.03

rigidly supported. Any damage occurring to the above items before they are installed shall be
repaired to the satisfaction of the County.

After installation, all valves and appurtenances shall be tested at least two hours at the working
pressure of the pipeline, unless a different test pressure is specified by the County. If any joint
proves to be defective, it shall be repaired to the satisfaction of the County.

Install all floor boxes, brackets, extension rods, guides, the various types of operators and
appurtenances as shown on the Drawings that are in masonry floors or walls, and install
concrete inserts for hangers and supports as soon as forms are erected and before concrete
is poured. Before setting these items, the Contractor shall check all plans and figures which
have a direct bearing on their location and he shall be responsible for the proper location of
these valves and appurtenances during the construction of the structures.

Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe
sections.

Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly
cleaned. The ends of the pipes and outside of the gaskets shall be moderately coated with
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped over
one pipe end. After the other pipe has been brought to the correct position, the gasket shall
be centered properly over the pipe ends with the lips against the pipes. The housing sections
then shall be placed. After the bolts have been inserted, the nuts shall be tightened until the
housing sections are firmly in contact, metal-to-metal, without excessive bolt tension.

Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly for
a distance of 8". Soapy water may be used as a gasket lubricant. A follower and gasket, in
that order, shall be slipped over each pipe to a distance of about 6" from the end.

Valve boxes with concrete bases shall be installed as shown on the Drawings. Mechanical
joints shall be made in the standard manner. Valve stems shall be vertical in all cases. Place
cast iron box over each stem with base bearing on compacted fill and the top flush with final
grade. Boxes shall have sufficient bracing to maintain alignment during backfilling. Knobs on
cover shall be parallel to pipe. Remove any sand or undesirable fill from valve box.

HYDRANTS

Hydrants shall be set at the locations designated by the County and/or as shown on the
Drawings and shall be bedded on a firm foundation. A drainage pit on crushed stone as shown
on the Drawings shall be filled with gravel or crushed stone and satisfactorily compacted.
During backfilling, additional gravel or crushed stone shall be brought up around and 6" over
the drain port. Each hydrant shall be set in true vertical alignment and shall be properly
braced. Concrete thrust blocks shall be placed between the back of the hydrant inlet and
undisturbed soil at the end of the trench. Minimum bearing area shall be as shown on the
plans. Felt paper shall be placed around the hydrant elbow prior to placing concrete. CARE
MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG THE DRAIN PORTS.
Concrete used for backing shall be as specified herein.

TAPPING SLEEVE AND VALVE

When installations are made under pressure, the flow of water through the existing main shall
be maintained at all times. The diameter of the tap shall be a minimum of 2" less than the
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3.03

3.04

3.05

inside diameter of the branch line.

The entire operation shall be conducted by workmen thoroughly experienced in the installation
of tapping sleeves and valves, and under the supervision of qualified personnel furnished by
the manufacturer. The tapping machine shall be furnished by the Contractor if tap is larger
than 12" in diameter.

The Contractor shall determine the locations of the existing main to be tapped to confirm the
fact that the proposed position for the tapping sleeve will be satisfactory and no interference
will be encountered such as the occurrence of existing utilities or of a joint or fitting at the
location proposed for the connection. No tap will be made closer than 30" from a pipe joint.

Tapping valves shall be set in vertical position and be supplied with a 2" square operating nut
for valves 2" and larger. The valve shall be provided with an oversized seat to permit the use
of full sized cutters.

Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on
the Drawings and shall be squarely centered on the main to be tapped. Adequate support shall
be provided under the sleeve and valve during the tapping operation. Sleeves shall be no
closer than 30" from water main joints. Thrust blocks shall be provided behind all tapping
sleeves. Proper tamping of supporting earth around and under the valve and sleeve is
mandatory. After completing the tap, the valve shall be flushed to ensure that the valve seat
is clean.

SHOP PAINTING

Ferrous surfaces of valves and appurtenances shall receive a coating of min. 8 mils average
dry film thickness rust-inhibitive epoxy, unless otherwise specified in this Section. All pipe
connection openings shall be capped to prevent the entry of foreign matter prior to installation.

FIELD PAINTING
All ferrous valves and appurtenances specified herein and exposed to view shall have a top

coat painted safety blue for water mains, Pantone 522C for reclaimed water mains, or green
for force mains per Specifications Section 09900.

INSPECTION AND TESTING

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Part . Utility Standards Manual Section 1.9. Prior to testing, the pipe
lines shall be supported in a manner approved by the County to prevent movement during

tests.

All leaks shall be repaired and lines retested as approved by the County.

END OF SECTION
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PART 1

1.01

PART 2
2.01

2.02

2.03

SECTION 02800 TRACER WIRE SYSTEM
GENERAL
SCOPE

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
a complete tracer wire system as specified in this section.

PRODUCTS
TRACER WIRE

Open trench pipeline construction shall require the installation of minimum #10 AWG Copper
Clad, High Strength Steel tracer wire with minimum 448 psi break load, with a minimum 30
mil HDPE insulation thickness.

Directional Drilling/Boring pipeline construction shall require the installation of minimum #10
AWG Copper Clad, Extra High Strength Steel tracer wire with minimum 1,940 psi break load,
with @ minimum 45 mil HDPE insulation thickness.

Tracer wire products shall be per the latest edition of the County’s Utilities Approved Products
List

CONNECTORS

All mainline tracer wires must be interconnected in intersections, at mainline tees and mainline
crosses. At tees, the three wires shall be joined using a single 3-way lockable connector. At
crosses, the four wires shall be joined using a 4-way connector. Use of two 3-way connectors
with a short jumper wire between them is an acceptable alternative.

Direct bury wire connectors shall include 3-way lockable connectors and mainline to lateral
lug connectors specifically manufactured for use in underground trace wire installation.
Connectors shall be dielectric silicon filled to seal out moisture and corrosion, and shall be
installed in a manner so as to prevent any uninsulated wire exposure.

Non-locking friction fit, twist on, or taped connectors are prohibited.

Connector products shall be per the latest edition of the County’s Utilities Approved Products
List

TRACER WIRE BOXES

All tracer wire termination points must utilize an approved trace wire access box per the
latest edition of the County’s Ultilities Approved Products List.

All grade level/access boxes shall be appropriately identified with “sewer”, “reclaimed” or
“water” cast into the cap and be color coded.
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C. A minimum of 2 ft. of excess/slack wire is required in all trace wire access boxes after meeting
final elevation.

PART 3 EXECUTION
3.01 GENERAL
A. Tracer wire systems must be installed as a single continuous wire, except where using
approved connectors. No looping or coiling of wire is allowed, except as specified in Section
02617.
B. Any damage occurring during installation of the trace wire must be immediately repaired by

removing the damaged wire, and installing a new section of wire with approved connectors.
Taping and/or spray coating shall not be allowed.

C. Tracer wire shall be installed at the top of the pipe and secured (taped/tied) at 5 foot intervals.

D. Tracer wire on all stubs must terminate at an approved tracer wire access box located directly
above the utility, at the edge of the road right-of-way, but out of the roadway.

E. At all mainline dead-ends, tracer wire shall go to ground using an approved connection to a
drive-in magnesium grounding anode rod, buried at the same depth as the trace wire.

F. All water services tracer wires shall be a single wire, connected to the mainline trace wire
using a mainline to lateral lug connector, installed without cutting/splicing the mainline trace
wire. If service lateral is a conductive pipe, tracer wire shall be installed 6” above the pipe to
avoid contact.

G. In occurrences where an existing trace wire is encountered on an existing utility that is being
extended or tied into, the new tracer wire and existing tracer wire shall be connected using
approved splice connectors, and shall be properly grounded at the splice location.

H. Lay mainline tracer wire continuously, by-passing around the outside of appurtenances or
valves.

END OF SECTION
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PART 1

1.01

1.02

1.03
A
B.
C.
D.
E.
F.

1.04
A
B.
C.
D.
E.
F.
G.

DIVISION 3 CONCRETE

SECTION 03300 CAST-IN-PLACE CONCRETE

GENERAL

WORK INCLUDED

Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles.
QUALITY ASSURANCE

Perform cast-in-place concrete work in accordance with ACI 318, unless specified otherwise
in this Section.

TESTING LABORATORY SERVICES

Inspection and testing will be performed by the testing laboratory currently under contract to
Manatee County in accordance with the Contract Documents.

Provide free access to work and cooperate with appointed firm.

Submit proposed mix design of each class of concrete to inspection and testing firm for review
prior to commencement of work.

Tests of cement and aggregates may be performed to ensure conformance with requirements
stated herein.

Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each class
of concrete placed each day. Smaller pours shall have cylinders taken as directed by the
County.

One slump test will be taken for each set of test cylinders taken.

REFERENCES

ASTM C33 - Concrete Aggregates

ASTM C150 - Portland Cement

ACI 318 - Building Code Requirements for Reinforced Concrete

ASTM C260 - Air Entraining Admixtures for Concrete

ASTM C94 - Ready-Mixed Concrete

ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete

ACI 305 - Recommended Practice for Hot Weather Concreting
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PART 2
2.01

2.02

2.03

2.04

2.05

2.06

PRODUCTS

CONCRETE MATERIALS

Cement: Moderate-Type Il, High early strength-Type Ill, Portland type, ASTM C150.
Fine and Coarse Aggregates: ASTM C33.

Water: Clean and free from injurious amounts of oil, alkali, organic matter, or other deleterious
material.

ADMIXTURES

Air Entrainment: ASTM C260.

Chemical: ASTM C494 Type A - water reducing admixture.
ACCEPTABLE MANUFACTURERS

Acceptable Products:

1. Pozzolith
2. WRDA

ACCESSORIES

Non-shrink grout: Premixed compound consisting of non-metallic aggregate, cement, water
reducing and plasticizing agents; capable of developing minimum compressive strength of
2400 psi in 2 days and 7000 psi in 28 days.

CONCRETE MIXES

Mix concrete in accordance with ASTM C94.

Provide concrete of following strength:

1. Required concrete strengths as determined by 28 day cylinders shall be as shown on
the Drawings, but shall not be less than 3000 psi.
2. Select proportions for normal weight concrete in accordance with ACI 301 3.8 Method

1, Method 2, or Method 3. Add air entraining agent to concrete to entrain air as
indicated in ACI 301 Table 3.4.1.

3. All mixes shall be in accordance with FDOT Specifications.

Use set-retarding admixtures during hot weather only when accepted by County.

Add air entraining agent to concrete mix for concrete work exposed to exterior.

FORMS

Forms shall be used for all concrete masonry, including footings. Form shall be so constructed

and placed that the resulting concrete will be of the shape, lines, dimensions, appearance and
to the elevations indicated on the Drawings.
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3.01

Forms shall be made of wood, metal, or other approved material. Wood forms shall be
constructed of sound lumber or plywood of suitable dimensions, free from knotholes and loose
knots; where used for expose surfaces, boards shall be dressed and matched. Plywood shall
be sanded smooth and fitted with tight joints between panels. Metal forms shall be of an
approved type for the class of work involved and of the thickness and design required for rigid
construction.

Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms for
plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet. Forms
shall be tight to prevent the passage of mortar and water and grout.

Forms for walls shall have removable panels at the bottom for cleaning, inspection and
scrubbing-in of bonding paste. Forms for walls of considerable height shall be arranged with
tremies and hoppers for placing concrete in a manner that will prevent segregation and
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete.

Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting
corners, unless otherwise shown on the Drawings. Similar chamfer strips shall be provided
at horizontal and vertical extremities of all wall placements to produce "clean" separation
between successive placements as called for on the Plans.

Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging
between supports and constructed so the concrete will not be damaged by their removal. The
Contractor shall be entirely responsible for their adequacy.

Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an
approved nonstaining oil or liquid form coating having a non-paraffin base.

Before form material is re-used, all surfaces in contact with concrete shall be thoroughly
cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions smoothed
and in the case of wood forms pre-oiled.

Form ties encased in concrete shall be designed so that after removal of the projecting part,
no metal shall be within 1-inch of the face of the concrete. That part of the tie to be removed
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-inch
in diameter and 1-inch long. Form ties in concrete exposed to view shall be the cone-washer
type equal to the Richmond "Tyscru". Throughbolts or common wire shall not be used for form
ties.

PART 3 EXECUTION

PLACING CONCRETE

Place concrete in accordance with ACI 304.

Notify County minimum 24 hours prior to commencement of concreting operations.

Verify anchors, seats, plates and other items to be cast into concrete are placed, held securely
and will not cause hardship in placing concrete. Rectify same and proceed with work.

Maintain records of poured concrete items. Record date, location of pour, quantity, air
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3.02

3.03

3.04

3.05

3.06

temperature and test samples taken.

Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints are
not disturbed during concrete placement.

Prepare previously placed concrete by cleaning with steel brush and applying bonding agent.
Apply bonding agent in accordance with manufacturer's recommendations.

Pour concrete continuously between predetermined construction and control joints. Do not
break or interrupt successive pours such that cold joints occur.

In locations where new concrete is dowelled to existing work, drill holes in existing concrete,
insert steel dowels and pack solidly with non-shrink grout.

Excessive honeycomb or embedded debris in concrete is not acceptable. Notify County upon
discovery.

Conform to ACI 305 when concreting during hot weather.

SCREEDING

Screed surfaces level, maintaining flatness within a maximum deviation of 1/8" in 10 feet.
PATCHING

Allow County to inspect concrete surfaces immediately upon removal of forms. Patch
imperfections as directed. All patching procedures shall be submitted to and approved by the
County prior to use.

DEFECTIVE CONCRETE
Modify or replace concrete not conforming to required lines, details and elevations.

Repair or replace concrete not properly placed resulting in excessive honeycomb and other
defects. Do not patch, fill, touch-up, repair, or replace exposed architectural concrete except
upon express direction of County for each individual area.

CONCRETE FINISHING

Provide concrete surfaces to be left exposed, columns, beams and joists with smooth rubbed
finish.

CURING AND PROTECTION

Beginning immediately after placement, protect concrete from premature drying, excessively
hot or cold temperatures and mechanical injury. Maintain concrete with minimal moisture loss
at relatively constant temperature for a period of 7 days or until concrete strengths reaches
75% of the 28 day design strength.

Protection against moisture loss may be obtained with spray on curing compounds or plastic
sheets. Protection against heat or cold may be obtained with insulated curing blankets or
forms.
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3.07 CONCRETE DRIVEWAY RESTORATION
Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X W2.5,
6X6 wire mesh. Place 1/2 inch expansion joint between back of curb and new concrete. Area
beneath restoration shall be mechanically tamped prior to placing concrete.

3.08 CONCRETE SIDEWALK RESTORATION
Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete
with W2.5 X W2.5, 6X6 wire mesh. Place 1/2 inch expansion joint between back of curb and
new concrete. Area beneath restoration shall be mechanically tamped prior to placing
concrete.

Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi concrete
per FDOT Design Standards, Sections 522 & 310

END OF SECTION
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APPENDIX

° FDEP Potable Water Permit (attached once received)
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