

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

ITQ NO./TITLE	24-R084903DJ Stormwater Discharge Maintenance - Bay Drive	DATE POSTED	MC _____	DS _____
PROCUREMENT REPRESENTATIVE	Dave Janney, Procurement Agent III	PROJECTED AWARD DATE	August 9, 2024	
DEPARTMENT/DIVISION	Public Works	AUTHORIZED BY DATE	Jacob Erickson, Purchasing Official	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Bayside Dredging LLC. for the provision of Stormwater Discharge Maintenance - Bay Drive.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/DISCUSSION

Furnish all equipment, labor, materials, supplies, licensing, transportation, and other components necessary to provide Stormwater Discharge Maintenance - Bay Drive.

The solicitation was advertised on June 13, 2024, on the Manatee County website and DemandStar. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton Herald and Tempo News newspapers for release to its members. Responses were received from the following firms:

1. Bayside Dredging LLC., Clearwater, FL
2. Zion Marine, Inc., Kingsport, TN

EVALUATION RESULTS SUMMARY:

Bayside Dredging LLC. was the lowest responsive, responsible bidder. A bid tabulation of the results is attached to this Notice of Intent to Award.

The Procurement Division and the Public Works department recommend award to Bayside Dredging LLC.

ATTACHMENTS (List in order of attached)	Tab Sheet	COST	\$164,175.00
--	-----------	-------------	--------------

TAB SHEET 24-R084903DJ STORMWATER DISCHARGE MAINTENANCE PROGRAM – BAY DRIVE							
Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.				Bayside Dredging		Zion Marine	
ITEM #	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL
1	Mobilization/Demobilization	LS	1	\$12,000.00	\$12,000.00	\$22,750.00	\$22,750.00
2	Erosion and Sedimentation Control	LS	1	\$10,000.00	\$10,000.00	\$17,175.00	\$17,175.00
3	Manatee Safety Measures	LS	1	\$15,000.00	\$15,000.00	\$17,205.00	\$17,205.00
4	Surveying	LS	1	\$20,000.00	\$20,000.00	\$9,575.00	\$9,575.00
5	Dredging	CY	615	\$150.00	\$92,250.00	\$360.00	\$221,400.00
SUBTOTAL						\$149,250.00	\$288,105.00
CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)		LS	10%		\$14,925.00		\$28,810.50
GRAND TOTAL BASED ON 90 CALENDAR DAYS COMPLETION TIME						\$164,175.00	\$316,915.50