



1112 Manatee Avenue West  
Bradenton, FL 34205  
[purchasing@mymanatee.org](mailto:purchasing@mymanatee.org)

### Solicitation Addendum

---

Addendum No.: 1  
Solicitation No.: 22-TA003955CD  
Project No.: 6110780  
Solicitation Title: Design-Build Services for Southwest Water Reclamation Facility Second Cloth Media Filter  
Addendum Date: February 10, 2022  
Procurement Contact: Chris Daley, CPPO, CPPB- Procurement Project Manager

**RFQ No. 22-TA003955CD is amended as set forth herein. Responses to questions posed by prospective proposers are provided below. This addendum is hereby incorporated in and made a part of RFQ No. 22-TA003955CD.**

**Change to:**

**ADVERTISEMENT, DATE, TIME AND PLACE DUE:**

The Due Date and Time for submission of Proposals in response to this RFQ is ~~February 18, 2022~~ **February 25, 2022 by 3:00 P.M. ET.** Proposals must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative by the Due Date and Time. Proposals will be opened immediately following the Due Date and Time at the Manatee County Administration Building, Suite 803.

**Change to:**

**INFORMATION FOR PROPOSERS, FIRST PARAGRAPH OF SECTION A.02 DUE DATE AND TIME:**

The Due Date and Time for submission of Proposals in response to this Request for Qualifications (RFQ) is ~~February 18, 2022~~ **February 25, 2022 by 3:00 P.M. ET.** Proposals must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

**Change to:**

**INFORMATION FOR PROPOSERS, SECTION A.36 SOLICITATION SCHEDULE:**

<u>Scheduled Item</u>	<u>Scheduled Date</u>
Non-Mandatory Information Conference	January 26, 2022 at 9:00 AM
Question and Clarification Deadline	February 9, 2022
Final Addendum Posted	February 11, 2022
Proposal Due Date and Time	<del>February 18, 2022</del> <u>February 25, 2022</u> , by 3:00 p.m.
Technical Evaluation Meeting	<del>March 8, 2022</del> <u>March 15, 2022</u>
Technical Evaluation Meeting	<del>March 9, 2022</del> <u>March 16, 2022</u>
Interviews/Presentations/Demonstrations (if conducted)	<del>March 16, 2022</del> <u>March 23, 2022</u>
Final Evaluation Meeting (if required)	<del>March 18, 2022</del> <u>March 24, 2022</u>
Projected Award	April 2022

**QUESTIONS AND RESPONSES:**

**Q1. Upon review of the drawings provided with the RFQ and understanding the hydraulic concerns from Manatee County operations staff, we would like to request that hydraulic profile drawings be provided from the secondary clarifiers through the chlorine contact chamber effluent pump station. If this hydraulic profile is not available as one continuous profile, are there separate multiple hydraulic profiles available that can be used to confirm existing plant hydraulics upstream and downstream of filters?**

R2. Please see Hydraulic Profile from a 1984 record drawing attached to this Addendum 1.

**Q2. Related to the first question, after the additional hydraulic information is provided and reviewed, our team is requesting to conduct a follow-up site visit to further assess additional critical hydraulic considerations and to field-verify the configuration of upstream and downstream piping.**

R2. Firms wishing to conduct an additional site visit shall coordinate the date and time with the utility staff at the Southwest Water Reclamation Facility by contacting Sam Paullin or Jeff Blosser at 941-792-8811 ext. 5179 or ext. 5184.

**Q3. To provide sufficient time for existing documentation review and assembly of a thorough and fully responsive project and technical approach, and due to the current effort being put forth by participating firms on simultaneous Manatee County proposals and interviews, please consider moving the SOQ submittal deadline.**

R3. See above for changes to the submittal Due Date.

**NOTE:**


Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

**INSTRUCTIONS:**

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

**END OF ADDENDUM**

AUTHORIZED FOR RELEASE



HEAD WORKS (MECH. SCREENS & GRIT REMOVAL)      PRIMARY CLARIFIERS      FLOW SPLITTER BOX      AERATION TANKS (2 @ 6.25 MGD @ 2 @ 4.25 MGD)      EXISTING FINAL CLARIFIERS      NEW FINAL CLARIFIERS      FLASH MIXER / FLOCCULATORS      ABW FILTERS      CHLORINE CONTACT CHAMBER      PLANT REUSE AND IRRIGATION      DEEP EFFLUEN POUNDS