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SOLICITATION RFP #15-2020JE AUTHORIZED BY Mel~sj M. Wendel , r DATE CPPO 

NOTICE OF INTENT TO NEGOTIATE 

Notice of Intent to Negotiate with The AD. Morgan Corporation to provide Construction Management at Risk Services for Tax 
Collector Annex Building for the Manatee County Property Management Department. 

". ,. • 
ENABLING/REGULATING AUTHORITY 

Federal/State law(s), administrative ru ling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy. 

Manatee County Code of Laws 

BACKGROUND/DISCUSSION 

I PROJECT BACKGROUND: I 
The Manatee County Tax Collector wishes to utilize a recently acquired 2.20 +/- acre property, with an existing 6,700 +/- square 
foot former ABC liquor store build ing to construct a new annex bu ilding and parking lot. The proposed project scope consists of 
new construction for a 1 story, 8,500 +/- square foot office bu ild ing with a 1,200 +/- square foot covered area for automobile 
inspections. Project scope includes Construction Management at Risk services for all related site work, util ity work, asphalt 
demolition, drainage, permitting fees, landscaping and irrigation as required by final plans and necessary to achieve building 
Certificate of Occupancy and final site plan approval. 

I SOLICITATIONS: I 
The RFP was advertised on the Manatee County website, DemandStar, in the Bradenton Hera ld and the Tempo News and was 
also provided to the Manatee County Chamber of Commerce for release to its members. Six (6) proposals were received . 

Manatee Count~ Firms that were directly: solicited: 
None 

Manatee Count~ Firms that submitted j2roj2osals: 
Manasota Commercial Construction Company Bradenton, FL 

Local firms that submitted j2roj2osals include: 
The AD. Morgan Corporation Tampa, FL 
Halfacre Construction Company Sarasota, FL 
Jon F. Swift Construction Sarasota, FL 
Mcintyre Elwell & Strammer General Contractors, Inc. Sarasota, FL 
P.J. Hayes, Inc. DBA Tandem Construction Sarasota, FL 

I ATTACHMENTS Term Agreement 
I (List in order of FUNDING SOURCE D Funds Verified attached) (Acct Number & Name) D Insufficient Funds 

i 
AMT/FREQ OF RECURRING COSTS N/A 

< 
COST $2,100,000 before negotiation (Attach Fiscal Impact Statement) , 
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Angela Honts - Project Manager, Property Management Department 
Carroll "CJ" Dupre - Building Services Division Manager / Building Official , Building and Development Services Department 
Jacob Erickson - Contracts Negotiator, Financial Management Department (Chairperson) 

Non-Voting Staff Attending: 

Tom Yarger - Construction Services Project Manager, Property Management Division 
Jedidiah Brightbill - Supervisor, Tax Collector 

I EVALUATION RESULTS: 

The Evaluation Committee (the "Committee') convened in August 2015 to review evaluation committee responsibilities, discuss 
member's availability for future meetings, and the Florida Sunshine Law as applicable to public meetings. The Evaluation 
Committee then proceeded to review each of the six (6) proposals for their responsiveness to the requirements of the RFP. As a 
Jesuit of the discussion, the Committee unanimously voted to invite all six (6) firms to Oral Presentations. Jon F. Swift Construction 
voluntarily withdrew from consideration prior to Oral Presentations. The Evaluation Committee (the "Committee') reconvened in 
August 2015 to evaluate the aforementioned Oral Presentations. 

The A.D. Morgan Corporation, Tampa, FL - The firm demonstrated exceptional qualifications in their proposal. With 
headquarters located in Tampa and a local office in Bradenton, The AD. Morgan Corporation provides comprehensive 
Construction Management at Risk services and has the desired experience to complete projects such as the Tax Collector Annex 
Building. The AD. Morgan Corporation exemplified a strong hands-on project approach enhanced by their exemplary use of 
technology and excellent experience in value engineering. The AD. Morgan Corporation also presented a substantial and diverse 
project portfolio consisting of multiple past Construction Management at Risk projects such as the State College of Florida 
Continuing Contract Agreement and the Seminole City Hall Facility and also presented direct experience in similar projects such 
as the Brevard County Tax Collector building. These key factors made The AD. Morgan Corporation an exceptionally qualified 
proposer. As a result, the Evaluation Committee ranked this firm first. 

P.J. Hayes, Inc. DBA Tandem Construction, Sarasota, FL - The firm demonstrated a very strong qualifications in their 
proposal. With their corporate headquarters located in Lakewood Ranch, Tandem Construction provided a very strong project 
approach and understanding of the project. Utilizing technology, Tandem Construction presented the ability to provide monitor and 
mitigate risks efficiently and utilize value engineering effectively. After reviewing their previous past experience, it was determined 
that Tandem Construction performed a majority of their workload consisted of private sector clients (specifically IMG Academy) 
and therefore, was not the best fit this project. As a result, the Evaluation Committee ranked this firm second. 

Halfacre Construction Company, Sarasota, FL - The firm demonstrated strong qualifications in their proposal. Located 
in Sarasota, FL, Halfacre has previous experience with Manatee County on other projects including the construction of the G.T. 
Bray Recreation Center. They presented a strong project approach emphasizing the proactive identification of potential issues that 
could increase costs and their use of technology was impressive. Review by the Evaluation Committee deemed Halfacre to 
possess Construction Management at Ris.k experience; however, their past project experiences and value engineering technique 
were not specific to this type of project. As a result, the Evaluation Committee ranked this firm third . 

Manasota Commerical Construction Company, Bradenton, FL - The firm demonstrated acceptable qualifications in 
their proposal. Located in Bradenton, FL, Manasota Commercial Construction Company has served the Manatee County area for 
jhe past 28 years. With a strong safety approach, the firm demonstrated their ability to evaluate risk appropriately and took other 
mitigation factors into consideration. Upon further review, the Evaluation Committee determined Manasota Commercial 
Construction Company's experience signified general contracting work and not necessarily the experience desired for this project. 

Mcintyre Elwell & Strammer General Contractors, Inc., Sarasota, FL - The firm demonstrated a strong project 
approach in their proposal. With work experience primarily consisting of private and public clientele, ME&S had a variety of 
Construction Management at Risk project experiences. After review by the Evaluation Committee, it was determined that ME&S, 
though qualified to provide Construction Management at Risk services, primarily specialized in private sector clients. 

Upon completion of the Oral Presentations on August 31, 2015, the Committee continued deliberation and ultimately 
recommended the Intent to Negotiate award for The A.D. Morgan Corporation to the County Administrator. 
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ESTIMATED COST OF SERVICES: The estimated ex enditure is $2,100,000 before ne otiations. 

FUNDING: 310·6073300 - BLDG:TaxC6l1ectorAnnex I Effective FY16 

The above justifications are a generalized summary of major observations intended only to provide a sufficiently detailed overview 
of the main observations of a majority of Cqmmittee Members. Each Committee Member may have considered one or more facts 
or factors more or less important than the other Committee Members when voting, and this summary of the Evaluation Committee 's 
decision is not an attempt to exhaustively describe each of the relevant factors which motivated each of the Committee Members 
to select the rankings described. 

The Evaluation Committee voted 2 to 1 to proceed with the award to The A.D. Morgan Corporation. 

The resulting agreement will be managed by the Property Management Department. 


