MANATEE COUNTY GOVERNMENT

INVITATION FOR BID (IFB) #09-0141DC
SATELLITE LIFT STATIONS REHABILITATION
BAYSHORE ON THE LAKE, MIRROR LAKES, and SAMOSET 1

Manatee County, a political subdivision of the state of Florida, (hereinafter "Manatee
County" or the "County" or "Owner") will receive sealed bids from individuals,
corporations, partnerships, and other legal entities organized under the laws of the
state of Florida or authorized to conduct business in the state of Florida.

INFORMATION CONFERENCE
In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, an information conference will be held
December 16, 2008 at 10:00 A.M. at the Manatee County Administrative Center,
Purchasing Conference Room, 1112 Manatee Avenue West, Suite 803, Bradenton,
Florida. All interested bidders are encouraged to attend.

TIME AND DATE DUE: January 27, 2009 at 3:00 P.M.
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Contact for access to sites: Jim Marble, Lift Station Superintendent, 941-755-1853

Important Note: A prohibition of Lobbying has been enacted. Please review paragraph
A.20 carefully to avoid violation and possible sanctions.

FOR INFORMATION CONTACT:
DEBORAH CAREY-REED
(941) 749-3074 FAX (941) 749-3034

AUTHORIZED FOR RELEASE;



MANATEE COUNTY
FLORIDA

Date:  September 19, 2008 -
To: All Bidders
Subject: Lift Station Rehabilitation (2008) Priority 3 Proj. # 402-5113480 Bayshore on the Lake

The "construction cost estimate" for Bayshore on the Lake Lift Station (RTU 240) Rehab is
$106,586.67, one hundred six thousand and five hundred and eighty six and sixty seven cents.

This construction cost estimate was determined September 19, 2008. The construction cost
estimate is based on the original specifications and drawings issued. Changes to the
specifications subsequent to the original documents by addenda to this bid may not be accounted
in this construction cost estimate.

Sincerely,

FS lecteeslV

James D. Stockwell, Sr. Project Engineer
Engineer of Record for Bayshore on the Lake Lift Station Rehabilitation

Cc:  (w/o attachments unless otherwise noted)
Wayne R. Troxler, P.E., Project Engineer Supervisor
Bruce Simington, Senior Project Manager
Sal Bordonaro, Project Manager
Jim Marble, Lift Stations Superintendent
Engineering Division File

4422-B 66™ Street West * PHONE: (941) 792-8811 * FAX: (941) 795-3467
Manatee County Public Works Department/Infrastructure Engineering Division * www.mymanatee.org

AMY STEIN * GWENDOLYN BROWN * JANE VON HAHMANN * RON GETMAN * DONNA HAYES * CAROL WHITMORE * JOE MCCLASH
District | Diserice 2 District 3 District 4 District § District 6 District 7

S \MAPENGSUR\Engineering\Projects\~SANITARY SEWER Projects\Sanitary Sewer - Lift Station Upgrades\Satellite Lift Station Rehabilitation (2008.75)\Priority
300%CD\Word Docs\Lir to Bidders Bayshore.doc




MANATEE COUNTY
FLORIDA

Date:  September 19, 2008
To: All Bidders

Subject: Lift Station Rehabilitation (2008) Priority 3 Proj. # 402-5113880 Mirror Lakes
The "construction cost estimate" for Mirror Lakes Lift Station (RTU 107) Rehab is $170,327.50,
one hundred seventy thousand and three hundred twenty seven dollars and fifty cents.

This construction cost estimate was determined on September 19, 2008. The construction cost
estimate is based on the original specifications and drawings issued. Changes to the
specifications subsequent to the original documents by addenda to this bid may not be accounted
in this construction cost estimate.

Sincerely,

James D. Stockwell, Sr. Project Engineer
Engineer of Record for Mirror Lakes Lift Station Rehabilitation

Cc:  (w/o attachments unless otherwise noted)
Wayne R. Troxler, P.E., Project Engineer Supervisor
Bruce Simington, Senior Project Manager
Sal Bordonaro, Project Manager
Jim Marble, Lift Stations Superintendent
Engineering Division File

4422-B 66" Street West * PHONE: (941) 792-8811 * FAX: (941) 795-3467
Manatee County Public Works Department/Infrastructure Engineering Division * www.mymanatee.org

AMY STEIN * GWENDOLYN BROWN * JANE VON HAHMANN * RON GETMAN * DONNA HAYES * CAROL WHITMORE * JOE MCCLASH
Districe 1 Districs 2 District 3 District 4 District 5 District 6 District 7

S\MAPENGSUR\Engineering\Projects\~SANITARY SEWER Projects\Sanitary Sewer - Lifi Station Upgrades\Satellite Lift Station Rehabilitation (2008.75)\Priority
\06%CD\Word Docs\Ltr to Bidders Mirror doc



MANATEE COUNTY
FLORIDA

Date:  September 19, 2008
To: All Bidders

Subject: Lift Station Rehabilitation (2008) Priority 3 Proj. # 404-6069780 Samoset
The "construction cost estimate” for Samoset #1 Lift Station (RTU 308) Rehab is $183,488.75,
one hundred eighty three thousand and four hundred eighty eight dollars and 75 cents.

This construction cost estimate was determined September 19, 2008. The construction cost
estimate is based on the original specifications and drawings issued. Changes to the
specifications subsequent to the original documents by addenda to this bid may not be accounted
in this construction cost estimate.

Sincerely,

FLL Ll

James D. Stockwell, Sr. Project Engineer
Engineer of Record for Samoset #1 Lift Station Rehabilitation

Ce:  (w/o attachments unless otherwise noted)
Wayne R. Troxler, P.E., Project Engineer Supervisor
Bruce Simington, Senior Project Manager
Sal Bordonaro, Project Manager
Jim Marble, Lift Stations Superintendent
Engineering Division File

4422-B 66™ Street West * PHONE: (941) 792-8811 * FAX: (941) 795-3467
Manatee County Public Works Department/Infrastructure Engineering Division * www.mymanatee.org

AMY STEIN * GWENDOLYN BROWN * JANE VON HAHMANN * RON GETMAN * DONNA HAYES * CAROL WHITMORE * JOE MCCLASH
District 1 District 2 District 3 District 4 District § District 6 District 7

S:\MAPENGSUR \Engineering\Projects~SANITARY SEWER Projects\Sanitary Sewer - Lifi Station Upgrades\Sateflite Lift Station Rehabilitation (2008.75)\Priority
3\100%CD\Word Docs\Lir to Bidders Samoset.doc



A.01

IFB #09-0141DC

SECTION 00010
INFORMATION TO BIDDERS

OPENING LOCATION

A.02

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County officials
at the time and date stated, or soon thereafter. All bidders or their representatives are
invited to be present.

BID AND PROPOSAL DOCUMENTS

IFB.DOC

Manatee County Purchasing Division posts notices of bid or proposal opportunities
and addenda on the Purchasing Division’s web page at http://www.mymanatee.org
which can be accessed by clicking on the “Purchasing” button on the left side of the
screen and then clicking on the “Bids and Proposals” button and on the County’s
document distribution service at http://www.demandstar.com.

Electronic copies of Bid or Proposal documents may be requested at no cost per
Florida Statute 119.01 (2) (e). These files in PDF format may be obtained by
calling the person or persons identified to contact on page one.

A fee may be charged for creating a CD recording or a printed copy of the
documents requested. Cost Details shall be provided when you specify the format.

The documents are available in a portable document format (.PDF) filés which you
may view and print using Adobe Acrobat software. You may download a free copy of
this software (Adobe) from the County’s web page if you do not have it.

Onvia DemandStar provides direct electronic distribution of email/fax notices of the
agency’s formal bid or proposal opportunities, at no charge. The distribution lists
provided by this service are supplemented by the County.

Vendors may choose to download individual documents from DemandStar for a
download fee posted on that services website. Vendors may contact DemandStar
regarding an agency level subscription option that allows vendors to download bid
documents and transact business with any one (1) agency for free. If a vendor
chooses to increase the number of agencies beyond their single agency, subscription
fees based on the level of service chosen will apply.

Documents may be purchased from Onvia DemandStar. The cost for copies of
documents purchased from Onvia DemandStar is established per document and the
cost information is published as part of the specific Proposal detail, subsection “Pre Bid
Conference” on the Onvia DemandStar web pages.

Award Document/Recommendations appear on the Onvia DemandStar web page.

Notices of Source Selections appear on the Onvia DemandStar web page and the
County’s web page (Financial Management — Purchasing Division).
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IFB #09-0141DC

A.02 BID AND PROPOSAL DOCUMENTS (Continued)

A.03

Onvia DemandStar may be directly contacted at http://demandstar.com. or by calling
800-331-5537, if you have any questions.

IMPORTANT NOTE: AUTOMATED NOTICES OF ADDENDA ARE ISSUED ONLY
VIA THE ONVIA DEMANDSTAR “PLANHOLDER” DISTRIBUTION SYSTEM

IF YOU OBTAIN A COPY OF THIS BID OR PROPOSAL DOCUMENT FROM OTHER
THAN REGISTERING WITH ONVIA DEMANDSTAR WEB SERVICE FOR THIS
SPECIFIC PROPOSAL - YOU SHALL NOT RECEIVE AUTOMATED
NOTIFICATIONS OF ADDENDA.

IT IS THE RESPONSIBILITY OF EACH BIDDER OR PROPOSER, PRIOR TO
SUBMITTING THEIR BID OR PROPOSAL, TO CONTACT THE MANATEE COUNTY
PURCHASING OFFICE (see contact information on page one) TO DETERMINE IF
ADDENDA WERE ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID
OR PROPOSAL.

Please contact the individual named on the first page of this bid or proposal document,
if you have questions on this instruction.

BID FORM DELIVERY REQUIREMENTS

A.04

Any bids received after the stated time and date will not be considered. It shall be the
sole responsibility of the bidder to have their bid delivered to the Manatee County
Purchasing Office for receipt on or before the stated time and date. If a bid is sent by
U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing
Office. Bids delayed by mail shall not be considered, shall not be opened at the public
opening, and arrangements shall be made for their return at the bidder's request and
expense.

CLARIFICATION & ADDENDA

IFB.DOC

Each bidder shall examine all Invitation For Bid or Request for Proposal documents
and shall judge all matters relating to the adequacy and accuracy of such documents.
Any inquiries, suggestions or requests concerning interpretation, clarification or
additional information pertaining to the Invitation For Bid shall be made through the
Manatee County Purchasing Office. The County shall not be responsible for oral
interpretations given by any County employee, representative, or others. The issuance
of a written addendum is the only official method whereby interpretation, clarification or
additional information can be given.

If any addenda are issued to this Invitation For Bid, the County will BROADCAST
THE ADDENDA ON ONVIA DEMANDSTAR TO “PLANHOLDERS” IDENTIFIED ON
THIS WEB SERVICE, however, it shall be the responsibility of each bidder, prior to
submitting their bid, to contact the Manatee County Purchasing Office (see contact
information on page 1) to determine if addenda were issued and to make such
addenda a part of their bid.

00010-2



A.05

IFB #09-0141DC
SEALED & MARKED

A.06

Three signed copies of your bid shall be submitted in one sealed package, clearly
marked on the outside "Sealed Bid #09-0414DC Satellite Lift Stations Rehabilitation"
with your company name.

Address péckage to: Manatee County Purchasing Office
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

LEGAL NAME

A.07

Bids shall clearly indicate the legal nhame, address and telephone number of the
bidder. Bids shall be signed above the typed or printed name and title of the signer.
The signer must have the authority to bind the bidder to the submitted bid.

BID EXPENSES

A.08

All expenses for making bids to the County are to be borne by the bidder.

IRREVOCABLE OFFER

A.09

Any bid may be withdrawn up until the date and time set for opening of the bid. Any
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of
90 days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

RESERVED RIGHTS

IFB.DOC

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For each
item or for all items combined, the bid of the lowest responsive, responsible bidder will
be accepted, unless all bids are rejected. The lowest responsible bidder shall mean
that bidder who makes the lowest bid to sell goods and/or services of a quality which
conforms closest to or most exceeds the quality of goods and/or services set forth in
the attached specifications or otherwise required by the County, and who is fit and
capable to perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in this Invitation For Bid or Request for Proposal. To be a
responsible bidder, the bidder shall have the capability in all respects to perform fully
the contract requirements, and the tenacity, perseverance, experience, integrity,
reliability, capacity, facilities, equipment, and credit which will assure good faith
performance. Also, the County reserves the right to make such investigation as it
deems necessary to determine the ability of any bidder to deliver the goods or service
requested. Information the County deems necessary to make this determination shall
be provided by the bidder. Such information may include, but shall not be limited to:
current financial statements, verification of availability of equipment and personnel, and
past performance records.

00010-3



A.10

IFB #09-0141DC
APPLICABLE LAWS

A.11

Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting agreement. Any involvement with any Manatee
County procurement shall be in accordance with Manatee County Purchasing Code
Ordinance 08-43, as amended. Any actual or prospective Bidder or Proposer who is
aggrieved in connection with the solicitation or award of a contract may protest to the
Board of County Commissioners of Manatee County as required in Section 2-26/61 of
the Purchasing Code.

A protest with respect to this Invitation For Bid or Request for Proposal shall be
submitted in writing prior to the scheduled opening date of this bid, unless the
aggrieved person did not know and could not have been reasonably expected to have
knowledge of the facts giving rise to such protest prior to the scheduled opening date
of this bid. The protest shall be submitted within seven calendar days after such
aggrieved person knows or could have reasonably been expected to know of the facts
giving rise thereto.

CODE OF ETHICS

A.12

With respect to this proposal, if any Bidder or Proposer violates or is a party to a
violation of the Code of Ethics of Manatee County per Manatee County Purchasing
Code Ordinance 08-43, Article 3, Ethics in Public Contracting, and/or the state of
Florida per Florida Statutes, Chapter 112, Part Ill, Code of Ethics for Public Officers
and Employees, such Bidder or Proposer may be disqualified from performing the work
described in this proposal or from furnishing the goods or services for which the
proposal is submitted and shall be further disqualified from submitting any future bids
or proposals for work or for goods or services for Manatee County.

The County anticipates that all statements made and materials submitted in a proposal
will be truthful. If a bidder or proposer is determined to be untruthful in its proposal or
any related presentation, such bidder or proposer may be disqualified from further
consideration regarding this Invitation For Bid or Request For Proposal.

COLLUSION

IFB.DOC

By offering a submission to this Invitation For Bid, the bidder certifies that he has not
divulged, discussed or compared their bid with other bidders, and has not colluded with
any other bidder or parties to this bid whatsoever. Also, bidder certifies, and in the
case of a joint bid each party thereto certifies as to their own organization, that in
connection with this bid:

any prices and/or cost data submitted have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting competition,
as to any matter relating to such prices and/or cost data, with any other bidder or with
any competitor, ‘

any prices and/or cost data quoted for this bid have not been knowingly disclosed by
the bidder and will not knowingly be disclosed by the bidder, prior to the scheduled
opening, directly or indirectly to any other bidder or to any competitor;

no attempt has been made or will be made by the bidder to induce any other person or
firm to submit or not to submit a bid for the purpose of restricting competition;
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IFB #09-0141DC
COLLUSION (cont'd)

A.13

the only person or persons interested in this bid, principal or principals is/are named
therein and that no person other than therein mentioned has any interest in this bid or
in the contract to be entered into; and

no person or agency has been employed or retained to solicit or secure this contract
upon an agreement or understanding or a commission, percentage, brokerage, or
contingent fee excepting bona fide employees or established commercial agencies
maintained by bidder for purpose of doing business.

BID FORMS

A.14

Bids must be submitted on attached County forms, although additional pages may be
attached. Bidders must fully comply with all bid specifications, terms and
conditions. Failure to comply shall result in contract default, whereupon, the
defaulting vendor shall be required to pay for any and all re-procurement costs,
damages, and attorney fees as incurred by the County.

DISCOUNTS

A.15

Any and all discounts must be incorporated in the prices contained in the bid; and not
shown separately. The prices as shown on the bid form shall be the price used in
determining award(s).

TAXES

A.16

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 51-02-027548-53C);
therefore, the vendor is prohibited from delineating a separate line item in his bid for
any sales or service taxes. Nothing herein shall affect the vendor's normal tax liability.

MATHEMATICAL ERRORS

A 17

In the event of multiplication/extension error(s), the unit price shall prevail. Inthe event
of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.

DESCRIPTIVE INFORMATION

A.18

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the work covered by this contract shall be new and of the
most suitable grade for the purpose intended. Unless otherwise specifically provided
in the specifications, reference to any equipment, material, article or patented process,
by trade name, brand name, make or catalog number, shall be regarded as
establishing a standard of quality and shall not be construed as limiting competition.

MODIFICATION OF BID SPECIFICATIONS

IFB.DOC

If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the County in evaluating the
request to modify the bid specifications. The County is not obligated to make any
changes to the bid specifications. Unless an addendum is issued as outlined in
paragraph A.04, six calendar days prior to the opening date of this bid, the bid
specifications shall remain unaltered. Bidders must fully comply with the bid

specifications, terms, and conditions.

00010-5



A.19

IFB #09-0141DC
AMERICANS WITH DISABILITIES ACT

>
N
o

A.21

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-discrimination
policy involves every aspect of the County's functions including one's access to,
participation, employment, or treatment in its programs or activities. Anyone requiring
reasonable accommodation for an Information Conference or Bid Opening, should
contact the person named on the first page of this Bid document at least twenty four
(24) hours in advance of either activity.

LOBBYING

After the issuance of any Invitation For Bid or Request For Proposal, prospective
bidders, proposers or any agent, representative or person acting at the request of such
bidder or proposer shall not contact, communicate with or discuss any matter relating
in any way to the Invitation For Bid or Request For Proposal with any officer, agent or
employee of Manatee County other than the Purchasing Director or as directed in the
Invitation For Bid or Request For Proposal. This prohibition begins with the issuance
of any Invitation For Bid or Request For Proposal, and ends upon execution of the final
contract or when the invitation or request has been canceled. Violators of this
prohibition shall be subject to sanctions as provided in the Manatee County Purchasing
Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. Allamendments or additions to the names listed as persons to contact shall
be issued by the Purchasing Office, in writing.

DRUG FREE WORK PLACE ..

>
N
N

IFB.DOC

The Manatee County Board of County Commissioners adopted a policy regarding
Bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements [Reference Resolution R-93-22, Manatee County
Purchasing Policies, Section 4, E (1) (a)]. A Drug Free Work Place Certification Form
is attached to this bid for this purpose.

PUBLIC ENTITY CRIMES

In accordance with Section 287.133, Florida Statutes, a person or affiliate who has
been placed on the convicted vendor list following a conviction for a public entity crime
may not submit a bid on a contract to provide any goods or services to a public entity,
may not submit a bid on a contract with a public entity for the construction or repair of a
public building or public work, may not submit bids on leases or real property to a
public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount provided in
Section 287.017 for Category Two (as of 1/01/2005 is $25,000) for a period of 36
months from the date of being placed on the convicted vendor list.
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A.23

IFB #09-0141DC
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

A.26

In accordance with Ordinance 08-43, adding Article 5, Manatee County Board of
County Commissioners adopted a policy prohibiting the award of County contracts to
persons, business entities, or affiliates of business entities who have not submitted
written certification to the County that they have not been convicted of bribery,
attempted bribery, collusion, restraints of trade, price fixing, and violations of certain
environmental laws. A Non-Conviction Certification Form is attached for this purpose.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this advertisement and
will not be discriminated against on the grounds of race, color or national origin in
consideration for an award.

MBE/WBE

The State of Florida, Office of Supplier Diversity provides the certification process
and the database for identifying certified MBE/WBE firms. This service may be directly
accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

DISCLOSURE

Upon receipt, all inquires and responses to inquires related to this Invitation For Bid or
Request For Proposal become "Public Records" and are subject to public disclosure
consistent with Chapter 119, Florida Statutes.

Bids or Proposals become “Public Records” ten (10) days after the proposal
opening or if an award decision is made earlier than this time as provided by
Florida Statue 119.071. No announcement or review of the bid or proposal
documents shall be conducted at the public opening of the proposals.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS;

IFB.DOC

BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS WHICH VARY FROM THE INFORMATION TO BIDDERS
SHALL HAVE PRECEDENCE.
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B.01

IFB #09-0141DC

SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

B.02

Award shall be to the most responsive, responsible bidder meeting specifications
and having the lowest Total Bid Price for Bid “A,” or the lowest Total Bid Price for
Bid “B,” for the requirements listed on the Bid Form for the Work as set forth in this
Invitation For Bid. Bid Prices shall include costs for furnishing all labor, equipment
and/or materials for the completion of the Work in accordance with and in the
manner set forth and described in the Contract Documents to the County's
satisfaction within the prescribed time.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specific stated time shall be offered as a separate Total Bid
Price. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and
other persons and organizations proposed. County may also consider the operating
costs, maintenance requirements, performance data and guarantees of major items
of materials and equipment proposed for incorporation in the Work.

Whenever two or more bids are equal with respect to price, quality and service, the
bid received from a local business shall be given preference in award. Whenever
two or more bids which are equal with respect to price, quality and service are
received, and both bids or neither of these bids are received from a local business,
the award shall be determined by a chance drawing conducted by the Purchasing
Office and open to the public.

Local business is defined as a business duly licensed and authorized to engage in

the sale of goods and/or services to be procured, which has a place of business in
Manatee County with full time employees at that location.

SUBCONTRACTORS

IFB.DOC

Subcontractors shall be bound by the terms and conditions of this contract insofar
as it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the Owner for the proper completion of all Work to be executed
under this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274(e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this agreement.

00020-1



B.03

IFB #09-0141DC
QUALIFICATIONS OF BIDDERS

B.04

Each bidder must secure all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The minimum license
requirement for this project is a General Contractor’s License.

To demonstrate qualifications to perform the Work, each bidder must be prepared
to submit within five days of County's request, written evidence such as financial
data, previous experience, present commitments and other such data as may be
requested. Bidder must be able to provide evidence of Bidder's qualification to do
business in the state of Florida. Each bidder shall submit as a portion of their bid a
completed Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be

requested of any Bidder deemed necessary by the Owner. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the Owner.

PREPARING CONTRACT

IFB.DOC

A written notice confirming award or recommendation thereof will be forwarded to
the Successful Bidder accompanied by the required number of unsigned
counterparts of the Agreement. Within 10 days thereafter, Successful Bidder shall
sign and deliver the required number of counterparts of the Agreement with any
other required documents to County. (Note: Contract must be approved and
executed by the Manatee County Board of County Commissioners to be valid.)
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C.01

IFB #09-0141DC

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

C.02

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

C.03

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due thereunder to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

COMPLETION OF WORK

C.04

The Work will be substantially complete and ready for occupancy within the specific
calendar days from the date the Contract Time commences to run (upon issuance
of Notice to Proceed). Two bids shall be considered based on 330 calendar days
and based on 270 calendar days. The County has the sole authority to select the
bid based on the Completion time which is in the best interest of the County. Only
one award shall be made.

LIQUIDATED DAMAGES

C.05

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the Owner the sum of
$715 as fixed, agreed, and liquidated damages for each calendar day of the delay
until the Work is finally accepted by the County and the Contractor and his Surety
shall be liable for the amount thereof.

PAYMENT

IFB.DOC

Contractor may apply for partial payment on monthly estimates, based on the
amount of Work done or completed in compliance with the provisions of the
Contract. Contractor shall submit an application, on a form provided or approved by
the County, of an approximate estimate of the proportionate value of the Work
done, items and locations of the Work performed up to and including the last day of
the period then ending. The County will then review said estimate and make any
necessary revisions so that the estimate can receive approval for payment. If the
Contractor and the County do not agree on the approximate estimate of the
proportionate value of the Work done for any pay period, the determination of the
County will be binding. The amount of said estimate after deducting any required
retainage and all previous payments shall be due and payable to the Contractor
within 20 days after the pay estimate has been approved by the County. Any
Periodical Pay Estimate signed by the Contractor shall be final as to the Contractor
for any or all work covered by the Periodical Pay Estimate. It is the Contractor's
responsibility for the care of any stored materials. Any damage to or loss of said
materials is the responsibility of the Contractor.
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IFB #09-0141DC
PAYMENT (cont'd)

C.06

Any requests for payment of materials stored on site must be accompanied with a
paid receipt. The Contractor warrants and guarantees that title to all work, materials
and equipment covered by any application for payment, whether incorporated in the
project or not, will pass to the County at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, materialmen,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the materialmen, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready for
final inspection. The County will then advise the Contractor as to the arrangements
for final inspection and what Work, if any, is required to prepare the project or a
portion thereof for final inspection. When the County determines the project or
portion thereof is ready for final inspection, the County shall perform same. Upon
completion of final inspection, the County will notify Contractor of all particulars in
which this inspection reveals that the Work is incomplete or defective. Contractor
shall immediately take such measures as are necessary to complete such Work or
remedy such deficiencies. When all such errors have been corrected, a final
reinspection will be made. The process will be repeated until, in the opinion of the
County, the project has been completed in compliance with the terms of the
Contract Documents.

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered
complete when all work has been finished, the final inspection made, approved as-
builts received, and the project finally accepted in writing by the County. The
Contractor's responsibility shall then terminate except as otherwise stated.

RETAINAGE

IFB.DOC

Contracts which do not require performance and payment bonds shall include a
retainage of 10% of the total contract amount to be withheld from all payments until
50% of the work has been completed. After 50% completion, the retainage shall be
reduced to 5% of the total contract amount, and one half of the previously withheld
amount shall be paid to the Contractor. The remaining retainage shall be included
in the final payment. Contracts which do require performance and payment bond (if
the total bid price exceeds $100,000) shall include no retainage until 75% of the
work has been completed. Retainage of 2.5% of the total contract amount will then
be withheld from payment requests. Upon substantial completion, this retainage
shall be reduced to 1% of the total contract amount plus such amount as the Owner
may reasonably deem necessary to repair, replace, complete or correct any
damaged, defective, incorrect orincomplete work. The remaining retainage shall be
included in the final payment.
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IFB #09-0141DC

WARRANTY AND GUARANTEE PROVISIONS

C.08

All work, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the contractor for a minimum period of three (3) years from final
acceptance by the Owner, unless otherwise specified, to be free from defects due
either to faulty materials or equipment or faulty workmanship. All materials,
equipment, and workmanship furnished and installed by the contractor is warranted
and guaranteed by the contractor to be such as to meet the required standards and
to accomplish the purposes and functions of the project as defined, detailed, and
specified herein. The Owner shall, following discovery thereof, promptly give written
notice to the contractor of faulty materials, equipment, or workmanship within the
period of the guarantee and the contractor shall promptly replace any part of the
faulty equipment, material, or. workmanship at his own cost. These warranty and
guarantee provisions create no limitations on the Owner as to any claims or actions
for breach of guaranty or breach of warranty that the Owner might have against
parties other than the contractor, and do not constitute exclusive remedies of the
Owner against the contractor.

ROYALTIES AND PATENTS

C.09

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.

AUTHORIZED PRODUCT REPRESENTATION

C.10

The contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of contract, and shall constitute grounds for the County's
immediate termination of the contract.

!

REGULATIONS

C.11

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as
each may apply.

CANCELLATION

IFB.DOC

Any failure of the contractor to furnish or perform the Work (including, but not limited
to, commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the contractor persistently fails to perform the Work in
accordance with the contract, the County reserves the right to terminate the contract
and select the next qualified bidder or readvertise this procurement in part or in
whole. The County reserves the right to cancel all or any undelivered or unexecuted
portion of this contract with or without cause.
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IFB #09-0141DC
INDEMNIFICATION

C.13

The contractor covenants and agrees to indemnify and save harmless the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the award, resulting agreement,
contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS

C.14

All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.

INSURANCE

IFB.DOC

The contractor will not commence work under a contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The contractor shall obtain, and submit to Purchasing within 15
calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Worker's Compensation
Act or any other coverage required by the contract documents which are
customarily insured under Part One of the standard Worker's Compensation
Policy.

Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)

$500,000 (Disease-Policy Limit)

$100,000 (Disease-Each Employee)
b. Commercial General Liability

The limits are to be applicable only to work performed under this contract
and shall be those that would be provided with the attachment of the
Amendment of Limits of Insurance (Designated Project or Premises)
endorsement (ISO Form CG 25 03) to a Commercial General Liability Policy
with the following minimum limits.
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IFB #09-0141DC

IFB.DOC

INSURANCE (cont'd)
General Aggregate:
Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $300,000
Each Occurrence $300,000
Fire Damage (Any One Fire) $ Nil
Medical Expense (Any One Person) $ Nil

Business Auto Policy

Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1.000,000

Owners Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the Owner and the Owner's officials,
officers, agents and employees and only to claims arising out of or in
connection with the work under this contract.

Property Insurance

If this contract includes construction of or additions to above ground
buildings or structures, contractor shall provide "Builder's Risk" insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).

Installation Floater
If this contract does not include construction of or additions to above

. ground building or structures but does involve the installation of machinery

or equipment, contractor shall provide an "Installation Floater" with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., ¢., d., e. and f., shall be filed with
the Purchasing Manager before operations are begun. The required
certificates of insurance shall name the types of policy, policy number, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.
Insurance shall remain in force at least one year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
contract.
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IFB #09-0141DC
INSURANCE (cont'd)

C.15

ADDITIONAL INSURED: - The contractor shall name Manatee County as
additional insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services
by the contractor, renewal certificates of insurance and required copies of policies
shall be furnished by the contractor and delivered to the Purchasing Manager 30
days prior to the date of their expiration.

Nothing herein shall in any manner create any liability of the County in connection
with any claim against the contractor for labor, services, or materials, or of
subcontractors; and nothing herein shall limit the liability of the contractor or
contractor's sureties to the County or to any workers, suppliers, materialmen or
employees in relation to this contract.

BID BOND/CERTIFIED CHECK

C.16

By offering a submission to this Invitation For Bid the bidder agrees, should the
bidder's bid be accepted, to execute the form of contract and present the same to
Manatee County for approval within 15 days after being notified of the awarding of
the contract. The bidder further agrees that failure to execute and deliver said form
of contract within 15 days will result in damages to Manatee County and as
guarantee of payment of same a bid bond/certified check shall be enclosed within
the submitted sealed bid in the amount of five (6%) percent of the total amount of
the bid. The bidder further agrees that in case the. bidder fails to enter into a
contract, as prescribed by Manatee County, the bid bond/certified check
accompanying the bid shall be forfeited to Manatee County as agreed liquidated
damages. If the County enters into a contract with a bidder, or if the County rejects
any and/or all bids, accompanying bond will be promptly returned.

IFB.DOC

PERFORMANCE AND PAYMENT BONDS (If the total bid price exceeds $100,000)
The successful bidder shall furnish a surety bond(s) as security for faithful
performance of the contract awarded as a result of this bid, and for the payment of
all persons performing labor and/or furnishing material in connection therewith. If
the total bid price is over $100,000, the surety of such bonds shall be in an amount
equal to the bid award (100% each) and from a duly authorized and nationally
recognized surety company, authorized to do business in Florida, satisfactory to this
County. The attorney-in-fact who signs the bonds must file with the bonds a
certificate and effective dated copy of power-of-attorney.

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force
for the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall
be just cause for annulment of the award.

The County may then contract with another acceptable bidder or readvertise this
Invitation For Bid. If another bidder is accepted, and notice given within 90 days
after the opening of bids, this acceptance shall bind the bidder as though they were
originally the successful bidder.
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C.16

; IFB #09-0141DC
PERFORMANCE AND PAYMENT BONDS (cont'd)

c.17

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions.

PROJECT SCHEDULE

C.18

The successful bidder will be required to submit a detailed construction schedule
upon notification of award or its intent.

NO DAMAGES FOR DELAY

Cc.19

No claim for damages or any claim other than for an extension of time shall be
made or asserted against the County by reason of any delays. The Contractor shall
not be entitled to an increase in the Total Contract Price or payment or
compensation of any kind from the County or direct, indirect, consequential impact
or other costs, expenses for damages, including but not limited to costs of
acceleration or inefficiency arising because of delay, disruption, interference or
hindrance from any cause whatsoever; provided, however, that this provision shall
not preclude recovery or damages by the Contractor for hindrance or delays due
solely to fraud, bad faith, or active interference on part of the County or its agents.
Otherwise, the Contractor shall only be entitled to extensions of the Contract Time
as the sole and exclusive remedy for such resulting delay, in accordance with and to
the extent specifically provided above.

NO INTEREST

C.20

Any monies not paid by the County when claimed to be due to the Contractor under
this Contract shall not be subject to interest including prejudgment interest. Any
monies not paid by the County when claimed to be due to the Contractor for
damages awarded in the case of construction delays shall not be subject to
prejudgment interest.

CONSTRUCTION OF CONTRACT

IFB.DOC

This Contract and the rights and responsibilities hereunder shall not be construed
more strongly against either party, regardless of the extent to which such party may
have participated in the preparation hereof.
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IFB #09-0141DC

SECTION 00100
INSTRUCTIONS TO BIDDERS

THE WORK

D.02

The Work is generally described as the rehabilitation of lift stations (Bayshore On
the Lake, Mirror Lakes, and Samoset #1) and related work as outlined in the
Contract Documents and the Specifications included herein. Construction and
record drawings shall fully meet the requirements of all current federal, state and
county laws, rules, regulations and standards, with the most stringent applying.

SUBCONTRACTORS, SUPPLIERS AND OTHERS

O
o
w

IFB.DOC

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and equipment)
may be requested by the Owner for each bid item from any of the Bidders; and the
Bidder shall respond within five days after the date of such request. Such list shall
be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such subcontractor,
supplier, persons or organization if requested by Owner. If Owner, after due
investigation has reasonable objection to any proposed subcontractor, supplier,
other person or organization, Owner may request the apparent successful Bidder to
submit an acceptable substitute without an increase in Contract Price or Contract
Time. :

If apparent successful Bidder declines to make any such substitution, Owner may
award the contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who Owner does not make
written objection to. Contractor shall not be required to employ any subcontractor,
supplier, other person or organization who Contractor has reasonable objection to.
Subcontractors shall be bound by the terms and conditions of this contract insofar
as it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the Owner for the proper completion of all Work to be executed
under this contract. ' ‘

No more than 45% of the Total Bid Price, including labor and materials
(excluding Bid Form Item for Discretionary Work), shall be performed by
subcontractors. Bid Form includes duplication of the bid items where the Bidder
shall state the percentage of work and a description of the work (of each item) which
shall be performed by a subcontractor.

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the County
supplied forms. All blank spaces must be filled in as noted with amounts extended
and totaled and no changes shall be made in the wording of the forms or in the
items mentioned therein. In the event a change is made in your submittal, the
Bidder shall write its initials by the change. Any bid may be rejected which contains
any omissions, alterations, irregularities of any kind, or which shall in any manner
fail to conform to bid requirements.
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D.04

IFB #09-0141DC

BIDS (cont'd)

A bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the bid shall be executed by two or more of the general partners. If
made by a corporation, the bid shall be executed by its President or other legally
authorized corporate officer or agent.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

IFB.DOC

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
Documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs,
progress, performance, or furnishing of the Work; (d) study and carefully correlate
Bidder's observations with the Bid Documents; and (e) notify Owner of all conflicts,
errors, or discrepancies in the Bid Document. The accuracy of the existing utility
locations shown on the plans is approximate and without expressed or implied
warranty. Each Bidder may, at Bidder's own expense, make or obtain any
additional examinations, investigations, explorations, tests and studies, and obtain
any additional information and data which pertain to the physical conditions at or
contiguous to the site or otherwise which may affect cost, progress, performance or
furnishing of the Work and which Bidder deems necessary to determine his Bid for
performing and furnishing the Work in accordance with the time, price and other
terms and conditions of the Contract Documents.

Owner will provide each Bidder access to the site to conduct such explorations and
tests. Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents. All additional lands and access thereto required for temporary
construction facilities or storage of materials and equipment are to be provided by
Contractor. Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by Owner unless otherwise provided in
the Contract Documents.
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SECTION 00300
(Submit in Triplicate)

BID “A” - BID FORM

For: Sewer Lift Stations Rehabilitation

SUBTOTAL A-1 BAYSHORE ON THE LAKE $

SUBTOTAL A-2 MIRROR LAKES

SUBTOTAL A-3 SAMOSET 1
TOTAL BID PRICE: $

$

$

IFB #09-0141DC

based on completion time of 330 calendar days.

Two schedules for Completion of the Work shall be considered. Each bid for completion
by the specified stated time shall be offered as a separate “Total Bid Price.” The County
has the sole authority to select the bid based on the Completion Time which is in the best
interest of the County. Only one award shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with
full knowledge and understanding of the aforementioned herewith submit this bid, meeting each
and every specification, term, and condition contained in the Invitation For Bid.

We understand that the bid specifications, terms, and conditions in their entirety shall be made a
part of any agreement or contract between Manatee County and the successful bidder. Failure to
comply shall result in contract default, whereupon, the defaulting contractor shall be required to
pay for any and all reprocurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:

Person's Name:

Address:

Phone:

Date:

COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):

EMAIL ADDRESS:

Name and THIe of Above Signer(s)

CO. MAILING ADDRESS:

TELEPHONE: ()

FAX: (__)

Acknowledge Addendum Nos.

Dated:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

SATELLITE LIFT STATIONS REHABILITATION
(Bid "A" - Based on Completion Time of 330 calendar days)

N

IFB 09-0141DC

ITEM NO DESCRIPTION (E)g UM UNIT PRICE EXTENDED PRICE

Plug Influent Line 1 LS $
2a |By-Pass Pumping - Bayshore 1 LS $
3 Liner (Repair) - Wet Well 988 SF $
4 |Drain Down & Clean Wet Well 1 LS $
5 3" PVC (C-900) Drain w/"P" Trap Incl. Boring/Grout 1 EA |$ 3
6 Remove Base Ells, Piping, Valves, Bracing, Supports 2 EA |$ $
7 6" PVC Sitilling Well 1 EA |$ $
8a |4" Pump Base Elis & Base Plates 2 EA |$ $
9a [4" HDPE (SDR-11) Discharge Piping System 2 EA |$ $
10a [4" Swing Check Valve 2 EA |$ $
11a_ |4" Gate Valve 3 EA |$ $
12 |Pump Guide Rail System 2 EA [$ $
13 |Pipe Bracing System: S.S. 2 EA [$ $
14 [D.l. Fittings 367 LB |$ $
15 |6"PVC W.W. Vent w/SS Screen 1 _EA $ $
17a |Underground Conduit 25 LF [$ $
18a |4" Quick Connect 1 EA |$ $
19 |S.S. Adjustable Pipe Support 4 EA |$ $
20a |4" Plug Valve 1 EA |$ $
21 |Pressure Tap 1 EA |$ $
25 |Double Check Backflow Preventer 1 EA |$ $
26 |Service Connection, Water (Long, Single) 1 EA |$ $
28 [4"DIP CL 50 17 LF_|$ |9
32 |Mobilization | $
33 |Maintenance of Traffic & Compliance $
34 |Miscellaneous Work & Clean Up 3

35 |DISCRETIONARY WORK $8,000.00

SUBTOTAL "A-1" - BAYSHORE ON THE LAKE

NOTE: Numbering sequence reflects items of construction relating to each specific location.

BIDDER:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

SATELLITE LIFT STATIONS REHABILITATION
(Bid "A" - Based on Completion Time of 330 calendar days)

IFB 00-0141DC

ITEM NO

DESCRIPTION

EST.
QTY.

UM

UNIT PRICE EXTENDED PRICE

bl

Plug Influent Line 1 LS $
2b __ |By-Pass Pumping - Mirror Lake 1 LS 3
3 |Liner (Repair) - Wet Well 988 SF $
4  |Drain Down & Clean Wet Well 1 LS 19
5 3" PVC (C-900) Drain 1 EA |$ $
6 __|Remove Base Ells, Piping, Valves, Bracing, etc. 2 EA |$ 3
7 6" PVC Stilling Well 1 EA |$ $
8a  |4" Pump Base Ells & Base Plates 2 EA | $ $
9a |4" HDPE (SDR-11) Discharge Piping System 2 EA |$ $
10a  |4" Swing Check Valve 3 EA |$ $
11b  |4" Gate Valve 4 EA |$ $
12b  |Pump Guide Rail System - Reinstall 2 EA |$ 3
13 |Pipe Bracing System: S S. 2 EA |[$ $
14 |D.L Fittings 527 LB |$ 1%
15 |6"PVC W.W. Vent w/SS Screen 1 EA |$ 3
17a  |Underground Conduit 25 LF |$ 3
17b  |Conduit for Emergency Pump 25 LF |$ 3
17c__[2" PVC SCH 40 Conduit 25 LF_|$ $
18a |4" Quick Connect 1 EA |$ $
19 |S.S. Adjustable Pipe Support 6 EA |$ $
20a [4" Plug Valve 1 EA |$ $
21  |Pressure Tap 1 EA |$ $
25  |Double Check Backflow Preventer 1 EA | $ 3
26 |Service Connection, Water (Long, Single) 1 EA | $ $
27 |Reinforced Conc. Slab 60" x 96" x 8" 1 EA |$ $
28 |4"DIP CL 50 8 EA |$
29  |Emergency By Pass Pump & Piping 1 LS $
30 Remove & Replace Valve Vault, Lid W/Hatch 1 EA |$ $
32 |Mobilization $
33 [Maintenance of Traffic & Compliance $
34 [Miscellaneous Work & Clean Up $
DISCRETIONARY WORK $15,000.00

SUBTOTAL "A-2" - MIRROR LAKES

NOTE: Numbering sequence reflects items of construction relating to each specific location.

BIDDER:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

SATELLITE LIFT STATIONS REHABILITATION
(Bid "A" - Based on Completion Time of 330 calendar days)

IFB 09-0141DC

NOTE: Numbering sequence reflects items of construction relating to each specific location.

BIDDER:

TEM NO _DESCRIPTION ' EXTENDED PRICE
Plug Influent Line $
2c  |By-Pass Pumping - Samoset 1 LS 19
3 Liner (Repair) - Wet Well 1,518 SF $
4 Drain Down & Clean Wet Well 1 LS $
5 3" PVC (C-900) Drain w/"P" Trap Incl. Boring/Grout 1 EA |$ $
6 Remove Base Ells, Piping, Valves, Bracing, etc. 3 EA |9 $
7___|6" PVC Stilling Well 1 EA |$ $
8b  |6" Pump Base Ells & Base Plates 3 EA | 9% $
9b  [8" HDPE (SDR-11) Discharge Piping System 3 EA |$ $
10b  |8" Swing Check Valve 3 EA |$ $
11b  |6" Gate Valve 1 EA |$ $
llc  [8" Gate Valve 3 EA |$ $
12a  [Pump Guide Rail System 3 EA |$ $
13 [Pipe Bracing System: S.8S. 3 EA |$ $
14 |D.L Fittings 650 LB [$ $
15 6" PVC W.W. Vent w/SS Screen 1 EA |$ 3
16  |8" Magnetic Flow Meter 1 EA |$ $
17a  |Underground Conduit 25 LF |$ 3
18  [6" Quick Connect 1 EA |$ $ ‘
19 |S.S. Adjustable Pipe Support 4 EA | $ $
20b_ [8" Plug Valve 1 EA |$ $
21  |Pressure Tap 1 EA |$ $
23 |Drop Bowl, Flex. Coupling, Drop Pipe, Brackets, etc. 1 EA |$ $
24 |Remove and Replace Meter Vault 1 EA [$ $
25  |Double Check Backflow Preventer 1 EA |$ $
26 |Service Connection, Water (Long, Single) 1 EA |$ $
31 |Remove & Replace Wet Well Hatch $
32 [Mobilization (Not to exceed 10% of Total Bid) $
33 |Maintenance of Traffic & Compliance
34 |Miscellaneous Work & Clean Up $
35 |DISCRETIONARY WORK $15,000.00
SUBTOTAL "A-3" - SAMOSET 1 $
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SECTION 00300 - BID FORM

SUBCONTRACTOR'S PERCENTAGE
SATELLITE LIFT STATIONS REHABILITATION
BAYSHORE ON THE LAKE, MIRROR LAKES, SAMOSET 1

(Bid "A" - Based on Completion Time of 330 calendar days)

IFB 09-0141DC

ITEM NO

DESCRIPTION

WORK BY
SUBCONTRACTOR

% MBE/WBE

DESCRIPTION OF WORK BY
CONTRACTOR

Plug Influent Line

2a |By-Pass Pumping - Bayshore
2b |By-Pass Pumping - Mirror Lake
2c |By-Pass Pumping - Samoset
3 Liner (Repair) - Wet Well
4 Drain Down & Clean Wet Well
5 3" PVC (C-900) Drain w/"P" Trap Incl. Boring/Grout
6 Remove Base Ells, Piping, Valves, Bracing, etc.
7 6" PVC Stilling Well
8a |4" Pump Base Ells & Base Plates
8b |6" Pump Base Ells & Base Plates
9a |4" HDPE (SDR-11) & Discharge Piping System
9b |8"HDPE (SDR-11)&Discharge Piping System
10a |4" Swing Check Valve
10b |8" Swing Check Valve
11a [4" Gate Valve
11b [6" Gate Valve
11c |8" Gate Valve
12a [Pump Guide Rail System
12b |Pump Guide Rail System - Reinstall
13 |Pipe Bracing System: S.S.
14 |D.l. Fittings
15 |6" PVC W.W. Vent w/SS Screen
16 |8" Magnetic Flow Meter
17a |Underground Conduit
17b |Conduit for Emergency Pump
17¢c |2" PVC SCH 40 Conduit
18a {4" Quick Connect
18b |6" Quick Connect
19 |S.S. Adjustable Pipe Support
20a |4" Plug Valve
21 |Pressure Tap
23 |Drop Bowl, Flex. Coupling, Drop Pipe, Brackets, etc.
24 |Remove and Replace Meter Vault Lid & Hatch
25 [Double Check Backflow Preventer
26 |Service Connection, Water (Long, Single)
27 |Reinforced Conc. Slab 60"X96"X8"
28 [4"DIP CL 50
29 |Emergency By Pass Pump & Piping
30 |[Remove & Replace Valve Vault, incl. Lid W/Hatch
31 |Remove & Replace Wet Well Hatch
32 [Mobilization (Not to exceed 10% of Total Bid)
33 |Maintenance of Traffic & Compliance
34 |Miscellaneous Work & Clean Up

This is a duplication of the bid items where the Bidder shall state the percentage to work (of each item listed) and a
description of the work which shall be performed by a subcontractor.

BIDDER:
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SECTION 00300
(Submit in Triplicate)

BID “B” - BID FORM

For: Sewer Lift Stations Rehabilitation

SUBTOTAL B-1 BAYSHORE ON THE LAKE $

SUBTOTAL B-2 MIRROR LAKES

SUBTOTAL B-3 SAMOSET 1
TOTAL BID PRICE: $

$

$

IFB #09-0141DC

based on completion time of 270 calendar days.

Two schedules for Completion of the Work shall be considered. Each bid for completion
by the specified stated time shall be offered as a separate “Total Bid Price.” The County
has the sole authority to select the bid based on the Completion Time which is in the best
interest of the County. Only one award shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with
full knowledge and understanding of the aforementioned herewith submit this bid, meeting each
and every specification, term, and condition contained in the Invitation For Bid.

We understand that the bid specifications, terms, and conditions in their entirety shall be made a
part of any agreement or contract between Manatee County and the successful bidder. Failure to
comply shall result in contract default, whereupon, the defaulting contractor shall be required to
pay for any and all reprocurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:

Person's Name:

Address:

Phone:

Date:

COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):

EMAIL ADDRESS:

Name and Title of Above Signer(s)

CO. MAILING ADDRESS:

TELEPHONE: ( )

FAX: ()

Acknowledge Addendum Nos.

Dated:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

SATELLITE LIFT STATIONS REHABILITATION
(Bid "B" - Based on Completion Time of 270 calendar days)

IFB 09-0141DC

ITEM NO

__DESCRIPTION

Plug Influent Line

Um

UNIT PRICE

EXTENDED PRICE

$
2a |By-Pass Pumping - Bayshore 1 LS $
3 |Liner (Repair) - Wet Well 088 SF $
4  |Drain Down & Clean Wet Well 1 LS $
5 3" PVC (C-900) Drain w/"P" Trap Incl. Boring/Grout 1 EA [$ $
6 Remove Base Ells, Piping, Valves, Bracing, Supports 2 EA |$ $
7 |8"PVC Stilling Well 1 EA |$ $
8a |4" Pump Base Ells & Base Plates 2 EA |$ $
9a |4"HDPE (SDR-11) Discharge Piping System 2 EA [$ $
10a |4" Swing Check Valve 2 EA |$ $
11a |4" Gate Valve 3 EA |$ $
12 |Pump Guide Rail System 2 EA |$ $
13 |Pipe Bracing System: S.S. 2 EA [$ $
14 |D.l. Fittings 367 IB |$ $
15 |6" PVC W.W. Vent w/SS Screen 1 EA |$ $
17a_|Underground Conduit 25 LF |9$ $
18a |4" Quick Connect 1 EA |$ $
19 |S.S. Adjustable Pipe Support 4 EA |$ $
20a |4" Plug Valve 1 EA |$ 3
21 |Pressure Tap 1 EA |$ $
25 |Double Check Backflow Preventer 1 EA |$ $
26 |Service Connection, Water (Long, Single) 1 EA |§ $
28 |4"DIP CL 50 17 LF |$ 3
32 |Mobilization $
33 |Maintenance of Traffic & Compliance 3
34 |Miscellaneous Work & Clean Up H

DISCRETIONARY.WORK

SUBTOTAL "B-1" - BAYSHORE ON THE LAKE

$8,000.00

NOTE: Numbering sequence reflects items of construction relating to each specific location.

BIDDER:
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SECTION 00300 - BID FORM IFB 08-0818DC
(Submit in Triplicate)
SATELLITE LIFT STATIONS REHABILITATION
(Bid "B" - Based on Completion Time of 270 calendar days)

DESCRIPTION (Elﬂ UM UNIT PRICE EXTENDED PRICE

Plug Influent Line 1 LS $
2b  |By-Pass Pumping - Mirror Lake 1 LS $
3 Liner (Repair) - Wet Well 988 SF $
4 [Drain Down & Clean Wet Well 1 LS $
5 3" PVC (C-900) Drain ‘ 1 EA |$ $
6 Remove Base Ells, Piping, Valves, Bracing, etc. ‘ 2 EA |$ $
7 6" PVC Stilling Well 1 EA |$ $
8a  |4" Pump Base Ells & Base Plates 2 EA |$ $
9a  |4" HDPE (SDR-11) Discharge Piping System 2 EA |$ $
10a  [4" Swing Check Valve 3 EA (9§ 3
11b_ |4" Gate Valve 4 EA |$ $
12b . |Pump Guide Rail System - Reinstall 2 EA |$ $
13 |Pipe Bracing System: S.S. 2 EA |$ $
14  [D.L Fittings 527 LB |$ $
15 [6" PVC W.W. Vent w/SS Screen 1 EA |9$ $
17a  |Underground Conduit 25 LF |$ $
17b  [Conduit for Emergency Pump 25 | LF |$ $
17c¢ |2" PVC SCH 40 Conduit 25 LF |$ $
18a |4" Quick Connect 1 EA |$ $
19 |S.S. Adjustable Pipe Support : 6 EA |$ $
20a |4" Plug Valve ‘ 1 EA |9 $
21 |Pressure Tap 1 EA |$ $
25  |Double Check Backflow Preventer 1 EA |$ $
26  |Service Connection, Water (Long, Single) 1 EA |$ $
27  |Reinforced Conc. Slab 60" x 96" x 8" 1 EA |$ 3
28 |4"DIPCL 50 $ $
29  |Emergency By Pass Pump & Piping $
30 |Remove & Replace Valve Vault, Lid W/Hatch $
32 |Mobilization $
33 |Maintenance of Traffic & Compliance $
34 |Miscellaneous Work & Clean Up $

DISCRETIONARY WORK $15,000.00

SUBTOTAL "B-2" - MIRROR LAKES

NOTE: Numbering sequence reflects items of construction relating to each specific location.

BIDDER: 00300-8




SECTION 00300 - BID FORM

(Submit in Triplicate)

SATELLITE LIFT STATIONS REHABILITATION
(Bid "B" - Based on Completion Time of 270 calendar days)

IFB 09-0141DC

[TEM NO DESCRIPTION gﬂ U/m UNIT PRICE EXTENDED PRICE
SAMOS
1 Plug Influent Line 1 LS $
2¢c__ [By-Pass Pumping - Samoset 1 LS $
3 |Liner (Repair) - Wet Well 1,518 SF 3
4 Drain Down & Clean Wet Well 1 LS $
5  [3"PVC (C-900) Drain w/"P" Trap Incl. Boring/Grout 1 EA |$ $
6 Remove Base Ells, Piping, Valves, Bracing, etc. 3 EA [$ $
7 6" l‘DVC Stilling Well 1 EA |$ $
8b  |6" Pump Base Ells & Base Plates 3 EA |§ 3
9b |8" HDPE (SDR-11) Discharge Piping System 3 EA |'$ $
10b |{8" Swing Check Valve 3 EA |$ $
11b |6" Gate Valve 1 EA |$ $
11c  {8" Gate Valve 3 EA |$ $
12a  |Pump Guide Rail System 3 EA |[$ $
13 |Pipe Bracing System: S.S. 3 EA | $ $
14 |D.I Fittings 650 IB [$ $
15 6" PYC W.W. Vent w/SS Screen 1 EA |$ $
16  |8" Magnetic Flow Meter 1 EA |$ $
17a  [Underground Conduit 25 LF |$ $
18 |6" Quick Connect 1 EA |[$ $
19 |S.S. Adjustable Pipe Support 4 EA | $ $
20b |8" Plug Valve 1 EA |[$ $
21  [Pressure Tap 1 EA [$ $
23  |Drop Bowl, Flex. Coupling, Drop Pipe, Brackets, etc. 1 EA | $ $
24 |Remove and Replace Meter Vault 1 EA |$ $
25  |Double Check Backflow Preventer 1 EA |$ $
26 Service Connection, Water (Long, Single) $
31  |Remove & Replace Wet Well Hatch $
32 |Mobilization (Not to exceed 10% of Total Bid) $
33  |Maintenance of Traffic & Compliance $
34 |Miscellaneous Work & Clean Up $
DISCRETIONARY WORK $15,000.00

SUBTOTAL "B-3" - SAMOSET 1 $

NOTE: Numbering sequence reflects items of construction relating to each specific location.

BIDDER:
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SECTION 00300 - BID FORM

SUBCONTRACTOR'S QUESTIONNAIRE
SATELLITE LIFT STATIONS PERCENTAGE

IFB 09-0141DC

BAYSHORE ON THE LAKE, MIRROR LAKES, SAMOSET 1

(Bid "B" - Based on Completion Time of 270 calendar days)

TEM NQ

DESCRIPTION

WORK BY
SUBCONTRACTOR

% MBE/WBE

DESCRIPTION OF WORK BY
CONTRACTOR

Plug Influent Line

2a |By-Pass Pumping - Bayshore
2b  |By-Pass Pumping - Mirror Lake
2¢ |By-Pass Pumping - Samoset
3 Liner (Repair) - Wet Well
4 Drain Down & Clean Wet Well
5 3" PVC (C-900) Drain w/"P" Trap Incl. Boring/Grout
6 Remove Base Ells, Piping, Valves, Bracing, etc.
7 6" PVC Stilling Well
8a |4" Pump Base Ells & Base Plates
8b [6" Pump Base Ells & Base Plates
9a |4" HDPE (SDR-11) & Discharge Piping System
9b 18" HDPE (SDR-11)& Discharge Piping System
10a_ 4" Swing Check Valve
10b_ 8" Swing Check Valve
11a |4" Gate Valve
11b |6" Gate Valve
11c  |8" Gate Valve
12a |Pump Guide Rail System
12b |Pump Guide Rail System - Reinstall
13 |Pipe Bracing System: S.S.
14 |D.l. Fittings
15  [6" PVC W.W. Vent w/SS Screen
16 [8" Magnetic Flow Meter
17a__{Underground Conduit
17b  |Conduit for Emergency Pump
17c _|2" PVC SCH 40 Conduit
18a_ [4" Quick Connect
18b  [6" Quick Connect
19 [S.S. Adjustable Pipe Support
20a |4" Plug Valve
21 Pressure Tap
23 _|Drop Bowil, Flex. Coupling, Drop Pipe, Brackets, etc.
24 |Remove and Replace Meter Vault Lid & Hatch
25 |Double Check Backflow Preventer
26 |Service Connection, Water (Long, Single)
27 [Reinforced Conc. Slab 60"X96"X8"
28 [4"DIP CL 50
29 |Emergency By Pass Pump & Piping
30 |Remove & Replace Valve Vault, incl. Lid W/Hatch
31 Remove & Replace Wet Well Hatch
32 |Mobilization (Not to exceed 10% of Total Bid)
33 |[Maintenance of Traffic & Compliance
34 |Miscellaneous Work & Clean Up

This is a duplication of the bid items where the Bidder shall state the percentage to work (of each item listed) and a
description of the work which shall be performed by a subcontractor.

BIDDER:
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IFB #09-0141DC

SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN OFFICER
AUTHORIZED TO ADMINISTER OATHS.

1.

2.

o o oo

This Sworn Statement is submitted with IFB No. 09-0141DC Satellite Lift Stations Rehabilitation.

This Sworn Statement is submitted by ‘ , Whose
business address is and, if applicable,
its Federal Employer Identification Number (FEIN) is . If the entity

has no FEIN, include the Social Security Number of the individual signing this sworn statement:

Name of the individual signing this Sworn Statement is: , Whose
relationship to the above entity is

The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the Owner and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

The undersigned has appropriated the following costs for compliance with the applicable
standards:

Units of ,
Trench Safety Measure  Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
$ $
$ $
$ $
$ $

The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this ____ day of , 20

(impress official seal)

Notary Public, State of Florida
My commission expires:
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IFB #09-0141DC

SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)
The Bidder warrants the truth and accuracy of all statements and answers herein contained. (Include
additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

1. LICENSE # and COMPANY'S NAME:
CO. PHYSICAL ADDRESS:

STATE OF INCORPORATION, IF APPLICABLE:

TELEPHONE NUMBER: () FAX: ( )
2. Bidding as an individual: ; a partnership: ____; a corporation: ; ajoint venture:
3. If a partnership: list names and addresses of partners; if a corporation: list names of officers,

directors, shareholders, and state of incorporation; if joint venture: list names and address of
venturers and the same if any venturer is a corporation for each such corporation, partnership, or
joint venture:

4, Your organization has been in business (under this firm's name) as a

for how many years?

5. Describe and give the date and owner of the last three government projects you've completed
which are similar in cost, type, size, and nature as the one proposed (for a public entity). Include
contact name and phone number:

6. Have you ever been assessed liquidated damages under a contract during the past five (5) years?
If so, state when, where (contact name, address, and phone number) and why.

7. Have you ever failed to complete work awarded to you? If so, state when, where (contact name,
address, phone nhumber) and why?
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10.

11.

12.

13.

14.

IFB #09-0141DC

Have you ever been debarred or prohibited from bidding on a governmental entity's construction
project? If yes, name the entity and describe the circumstances:

Name three individuals, governmental entities, or corporations for which you have performed
similar work and to which you refer. Include contact name and phone number:

What specific steps have you taken to examine the physical conditions at or contiguous to the
site, including but not limited to, the location of existing underground facilities? Have you visited
the sites? ’

What specific physical conditions, including, but not limited to, the location of existing underground
facilities have you found which will, in any manner, affect cost, progress, performance, or finishing
of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

If any, list (with contract amount) WBE/MBEs to be utilized:

What equipment do you own to accomplish this Work?
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15.

16.

IFB #09-0141DC

What equipment will you purchase/rent for the Work? (specify which)

List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process in Florida:

Phone: ( )
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IFB #09-0141DC
SECTION 00491

Drug Free Work Place Certification

SWORN STATEMENT PURSUANT TO RESOLUTION R-01-36 SECTION 4, E (1) (a)
MANATEE COUNTY PURCHASING POLICIES, ON DRUG FREE WORK PLACES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for
[print name of entity submitting sworn statement]
whose business address is:
and (if applicable) its Federal Employer Identification Number (FEIN) is (If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement: )

[ understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement
of goods or services (including professional services) or a county lease, franchise, concession or management agreement,
or shall receive a grant of county monies unless such person or entity has submitted a written certification to the County
that it will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance as defined by '893.02(4), Florida
Statutes, as the same may be amended from time to time, in the person's or entity's work place is prohibited
specifying the actions that will be taken against employees for violation of such prohibition. Such written
statement shall inform employees about:

(i) the dangers of drug abuse in the work place;

(ii) the person's or entity's policy of maintaining a drug free environment at all its work
places, including but not limited to all locations where employees perform any task relating
to any portion of such contract, business transaction or grant;

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and
(iv) the penalties that may be imposed upon employees for drug abuse violations.

(2) Requiring the employee to sign a copy of such written statement to acknowledge his or her receipt of same
and advice as to the specifics of such policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all of its work places a written
statement of its policy containing the foregoing elements (i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of employment the
employee will:

(i) abide by the terms of the statement; and

(ii) notify the employer of any criminal drug statute conviction for a violation occurring in
the work place no later than five (5) days after such a conviction.

00491-1
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IFB #09-0141DC

(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from an employee or
otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including termination; or requiring
such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved for
such purposes by a federal, state, or local health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place through implementation of
sections (1) through (5) stated above.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT: ‘

¢)) Such person or entity has made false certification.

(2)  Such person or entity violates such certification by failing to carry out the requirements of sections (1),
2), (3), @), (5), or (6) or Resolution R-01-36 Section 4, E (1) (a) or

3) Such a number of employees of such person or entity have been convicted of violations occurring in
the work place as to indicate that such person or entity has failed to make a good faith effort to provide
a drug free work place as required by Resolution R-01-36 Section 4, E (1) (a).

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 200 by
Personally known OR Produced identification
[Type of identification]
My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

00491-2
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IFB #09-0141DC
SECTION 00491

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by
[print individual's name and title]

for

[print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no

FEIN, include the Social Security Number of the individual signing this sworn statement:

[ understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement of goods
or services (including professional services) or a county lease, franchise, concession or management agreement, or shall receive a
grant of county monies unless such person or entity has submitted a written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee County, the State
of Florida, or any other public entity, including, but not limited to the Government of the United States, any
state, or any local government authority in the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint of freedom of
competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the County's Purchasing
Director, reflects negatively upon the ability of the person or entity to conduct business in a responsible manner;
or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a matter of
record, but has not been prosecuted for such conduct, or has made an admission of guilt of such conduct, which
is a matter of record, pursuant to formal prosecution. An admission of guilt shall be construed to include a plea
of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or has admitted guilt
to any of the crimes set forth above on behalf of such and entity and pursuant to the direction or authorization of
an official thereof (including the person committing the offense, if he is an official of the business entity), the
business shall be chargeable with the conduct herein above set forth. A business entity shall be chargeable with
the conduct of an affiliated entity, whether wholly owned, partially owned, or one which has common ownership
or a common Board of Directors. For'purposes of this Form, business entities are affiliated if, directly or
indirectly, one business entity controls or has the power to control another business entity, or if an individual or
group of individuals controls or has the power to control both entities. Indicia of control shall include, without
limitation, interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this Article, or usmg
substantially the same management, ownership or principles as the mehglble entity.

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment has been reversed
by a court of competent jurisdiction, shall prove the same with documentation satisfactory to the County's Purchasing Director.
Upon presentation of such satisfactory proof, the person or entity shall be allowed to contract with the County.
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IFB #09-0141DC

[ UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION.

i

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 20 by
Personally known OR Produced identification
[Type of identification]
My commission expires
Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this affidavit shall be executed
by an authorized agent of the entity. In the case of a partnership, this affidavit shall be executed by the general partner(s). In the
case of a corporation, this affidavit shall be executed by the corporate president.
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IFB #09-0141DC

FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the state of Florida, hereinafter referred to as the "OWNER" and
hereinafter referred to as the "CONTRACTOR," duly authorized to transact
business in the state of Florida, with offices located at

Article 1. WORK
CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No. 09-0141DC Satellite Lift Stations Rehabilitation — Bayshore on the Lake,

Mirror Lakes, Samoset 1) in strict accordance with specifications and any duly authorized

subsequent addenda thereto, all of which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Project Management Division, is responsible as the OWNER and the
Manatee County Public Works Engineering Division, hereinafter referred to as "ENGINEER,"
designed this project and is responsible for technical/engineering reviews and decisions. The
ENGINEER is a member of the OWNER'S project management team which is collectively
responsible in ensuring the Work is completed in accordance with the Contract Documents. All
communications involving this project will be addressed to:

County of Manatee County of Manatee Public Works
Project Management Division Engineering Division

Attn: Salvatore Bordonaro, Project Manager  Attn: James Stockwell, Proj Engineer
IFB #09-0141DC 4422B 26" Avenue East

1026 26th Avenue East Bradenton, Florida 34208
Bradenton, Florida, 34208 Phone: 941/792-8811

Phone: 941/708-7450

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall mean
the OWNER'S project management team.
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IFB #09-0141DC

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following

representations:

3.1

3.2

3.3

3.4

3.5

3.6

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner

may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining
and carefully studying) all such examinations, investigations, explorations, tests, reports
and studies which pertain to the physical conditions at or contiguous to the site or which
otherwise may affect the cost, progress, performance or furnishing of the Work as
CONTRACTOR considers necessary for the performance or furnishing of the Work at the
Contract Price, within the Contract Time and in accordance with the other terms and
conditions of the Bid Documents; and no additional examinations, investigations,
explorations, tests, reports, studies or similar information or data are or will be required by
CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated on
the Bid Documents with respect to existing underground facilities at or contiguous to the
site and assumes responsibility for the accurate location of said underground facilities. Any
additional examinations, investigations, explorations, tests, reports, studies or similar
information or data in respect of said underground facilities conducted by the
CONTRACTOR will be done at the CONTRACTOR's expense.

CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of the
Bid.

CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.
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IFB #09-0141DC
3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER's approval and

shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR's failure to
coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:
4.1  This Agreement and Bid Document IFB #09-0141DC

4.2 Performancé and/or other Bonds and Insurance Certificate(s)

4.3 Drawings (not attached)

44 Addenda numbers ____to___, inclusive.

4.5 CONTRACTOR's Bid Form and any other information submitted by Contractor prior to
Notice of Award.

4.6 The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents amending,
modifyingv, or supplementing the Contract Documents.

4.7 The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed above
in this Article 4.

Article 5. MISCELLANEOUS

5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions.

5.2 No assignment by a party hereto of any rights under or interest in the Contract Documents
will be binding on another party hereto without the written consent of the party sought to be
bound; and specifically but without limitation, monies that may become due and monies
that are due may not be assigned without such consent (except to the extent that the effect
of this restriction may be limited by law); and unless specifically stated to the contrary in
any written consent to an aééignment, no assignment will release or discharge the
assignee from any duty or responsibility under the Contract Documents.
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5.3

IFB #09-0141DC
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal

representatives to the other party hereto, its partners, successors, assigns and legal
representatives in respect of all covenants, agreements and obligations contained in the

Contract Documents.

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance
of the Work (IFB No. 09-0141DC Satellite Lift Stations Rehabilitation (Bayshore on the Lake,

Mirror Lakes, Samoset 1)), subject to additions and deductions as provided therein, the sum of

Dollars and Cents($  )forBid"_ ”

based on Completion Time of ____ calendar days and the sumof $___  as liquidated damages

for each calendar day of delay.

The foregoing instrument was acknowledged before me this ___ day of

20

CONTRACTOR

BY:
Signature

Type Name and Title of Signer

, by , who is personally known to me or

who has produced as identification.

(impress official seal)

Notary Public, State of Florida
My commission expires:

APPROVED, with a quorum present and voting this day of , 20
ATTEST: R.B. SHORE COUNTY OF MANATEE, FLORIDA by its
Clerk of the Circuit Court Board of County Commissioners
BY:
Chairman

00500-4



APPLICATION FOR PAYMENT Request No. Project No.
Purchase Order Number:

Project: ____ . County Bid No.:
From: To: C )

CONTRACT PAYMENT SUMMARY

Original contract amount:

Change order(s):
Change order Y.
Number Date Approved Additive Deductive
SAMPLE SHEET ONLY

OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

SUBTOTALS:
Net change order subtotal _(Additive less Deductive):
Current Contract Amount (CCA): _ (Original Amount + Change Order(s))
Previous Status Current Status

Value of the Work in Place $ $

Value of Stored Materials $ $

Total Eamed (8 and % of CCA) $ $

Retainage ($ and % of CCA) $ $

Net Earned  (Total earned minus retainage)

TOTAL PREVIOUS PAYMENTS

AMOUNT DUE THIS PAYMENT (Net Eamed minus Previous Payments)

CONTRACTOR'S AFFIDAVIT OF NOTICE

CERTIFICATE: The undersigned CONTRACTOR certifies that all items and amounts shown on this application for payment are
on account of work performed, materials supplied and/or materials stored on site and paid for by Contractor in accordance with the
Contract D with due ideration for pi 2 s), if any, received by the Contractor from the County, and that
the current payment shown is now due.

NOTARY: CONTRACTOR:

State of Florida County of Signature:

Name of person authorized to sign Affidavit of Notice
Sworn to (or affirmed) and subscribed before me
this day of , » by

TITLE

(Name of person giving notice) Contractor name, address and telephone No.:

(Signature of Notary Public - State of Florida)
Print, Type or Stamp Commissioned Name
of Notary Public:

Personally Known or Produced Identification
Type of Identification Produced:

VERIFICATION, RECOMMENDATION, CONCURRENCES AND APPROVALS
(Signatures) (Date)

Quantities verified by:

Consultant / Engineer:

Project Manager:

Department Head:

Payment Approved by the
Board of County Commissioners:

Attested to by the Clerk of Circuit Court:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-1 REVISED FEBRUARY 8§, 2001
00550-1 (Previous versions are obsolete)
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Change Order No.:

CONTRACT CHANGE ORDER Contract Amount:

(Present Value)
PROJECT: . Project Number:
NO. OF ITEM DESCRIPTION OF ITEM AND CHANGE DECREASE INCREASE

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

TOTAL INCREASE:

Contractor: THE NET CHANC
Address: ADJUSTS THE CURRENT CONTRACT AMOUNT FROM

City / State: TO

Contractor CALENDAR DAYS ARE ADDED TO THE SCHEDULE
Signature: WHICH CHANGES FINAL COMPLETION TO

RECOMMENDATION, CONCURRENCES AND APPROVALS

SIGNATURES DATE

C Itant (as applicable):

Project Engineer:

Project Manager:

Department Head:

Approved by the Manatee County
Board of County Commissioners:

Chairman

Cierk of the Circuit Court:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-4 AUGUST 18, 2000
00550-4



CONTRACT CHANGE ORDER

Change Order No:

Page 2 (Continuation)

Project Number:

NO. OF ITEM

DESCRIPTION OF ITEM AND CHANGE

DECREASE

INCREASE

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-éA

:| DECREASE SUBTOTAL:

|INCREASE SUBTOTAL:

00550-5

AUGUST 18, 2000




CONTRACT CHANGE ORDER

Page 3 (Continuation)

Change Order No:

Project Number:

NO. OF ITEM

DESCRIPTION OF ITEM AND CHANGE

DECREASE

INCREASE

SAMPLE SHEET ONLY

OBTAIN CURRENT VERSION OF FORM

FROM PROJECT MANAGER

DECREASE SUBTOTAL:

INCREASE SUBTOTAL:

MANATEE COUNTY PROJECT MA

AN4

AGEMENT

FORM PMD-6B
00550-6

AUGUST 18, 2000




Change Order No :
JUSTIFICATION FOR CHANGE

Project Number:

1. NECESSITY FOR CHANGE:

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

2. Is change an alternate bid? (yes / no)

3. Does change substantially alter the physical size of the project? (yes / no)
(If yes, explain)

4 Effect of this change on other "Prime" contractors? -

5§ Has the Surety and insurance company been notified, if applicable?

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-6
00550-7

AUGUST 18, 2000




DISCRETIONARY WORK - FIELD DIRECTIVE FIELD DIRECTIVE NO:

PROJECT:
PROJECT NO.:

ITEM DESCRIPTION OF ITEM AND CHANGE DECREASE

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

DECREASE

. THE DISCRETIONARY WORK AMOUNT IS
CONTRACTOR: DECREASED § FROM § T0
ADDRESS: $ WITH NO CHANGE TO THE TOTAL
CITY/STATE: CONTRACT AMOUNT.
CONTRACTOR TIME CAN ONLY BE ADDED BY CHANGE ORDER
SIGNATURE: '

RECOMMENDATION, CONCURRENCES AND APPROVALS

SIGNATURES DATE
CONSULTANT:
PROJECT ENGINEER:
PROJECT MANAGER: ‘
SENIOR PROJECT MANAGER:
MANATEE COUNTY FLORIDA, PROJECT MANAGEMENT FORM PMD-7 JUNE 1, 2001
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CHECK ONE:
CERTIFICATE OF SUBSTANTIAL COMPLETION (S.C.) Partial: Total:
Project Title: ’ Date Submitted:
Contractor Data: Project No.:
Name:
Address: S.C. Date (Proposed)
City/State/zip:

If the "Partial" completion box above is checked, the following description applies to the work
for which substantial completion is being sought. Otherwise, the work described in the
Contract including approved changes, if any, is certified to be substantially complete:
(Description of the portion of work substantially completed):

SAMPLE SHEET ONLY
OBTAIN CURRENT VERSION OF FORM
FROM PROJECT MANAGER

(USE CONTINUATION SHEETS IF NECESSARY)

A tentative list of items to be completed or corrected is attached hereto. This list may not be
all-inclusive, and the failure to include an item does not alter the Contractor's responsibility to
complete all of the contract work in accordance with the Contract Documents. The items in
the tentative list shall be completed or corrected by the Contractor within days of
substantial completion. The approved substantial completion date is: .

Contractor Signature / Date Engineer's Approval | Date

Printed Name and Title Printed Name and Title

The Contractor shall be responsible for security, operation, safety, maintenance, HVAC,
insurance and warranties in accordance with the Contract. The County will assume the
responsibility for paying the cost of electrical power from midnight of the date of Engineer's
approval as indicated above.

ATTACH THE INSPECTOR'S FINAL WALKTHROUGH LIST OF DEFICIENCIES.

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-8 MARCH 22, 2000
00550-9




FINAL RECONCILIATION, WARRANTY PERIOD DECLARATION
AND CONTRACTOR'S AFFIDAVIT

Project Title: Date Submitted:
Contractor Data: Project No.:
Name: SAMPLE SHEET ONLY
Address: OBTAIN CURRENT VERSION OF FORM|Warranty (months):
City/State/zip: FROM PROJECT MANAGER

This Final Reconciliation is for the work performed for Manatee County by the above named

Contractor, hereinafter called CONTRACTOR, pursuant to a contract dated
as amended, and acts as an addendum thereto.

It is agreed that all quantities and prices in the attached Final Pay Estimate No.

are correct, that the amount of $ , including retainage, is
due to the CONTRACTOR, that no claims are outstanding as between the parties, and that
the above stated sum represents the entirety of monies owed the CONTRACTOR.

It is further agreed that the warranty period for CONTRACTOR'S work pursuant to the
Contract is from to

As (title) for CONTRACTOR, | have authority to bind said
CONTRACTOR, and as such make this final reconciliation, declaration and affidavit for the
purpose of inducing Manatee County to make final payment to CONTRACTOR for work done
at/upon
under said contract:

CONTRACTOR has paid all social security and withholding taxes accrued in conngction with
this construction project.

CONTRACTOR has paid all workers' compensation and other insurance premiums incurred
in connection with this construction project.

CONTRACTOR has paid for all required permits in connection with this construction project.
All laborers, materialmen, suppliers, subcontractors and service professionals who'worked

for and/or supplied materials, equipment and/or services to the CONTRACTOR under this
construction contract have been paid in full.

(Affiant Signature)
NOTARY: ‘
State of Florida County of , Sworn to (or affirmed) and subscribed before me
this day of , , by (person giving notice).

Signature of Notary Public - State of Florida:
Print, Type or Stamp Commissioned Name of Notary Public:

Personally known _____ or produced identification _____

Type of Identification Produced:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-9 REVISED JANUARY 18, 2000
00550-10 (Previous versions are obsolete)




SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated which
are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify or
change the bidding documents or the contract documents.

Agreement - The written Agreement between Owner and Contractor covering the Work to be
performed; other contract documents are attached to the Agreement and made a part thereof
as provided therein.

Written Amendment - A written amendment of the contract documents, signed by Owner and
Contractor on or after the effective date of the Agreement and normally dealing with the non-
engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used by
Contractor in requesting progress or final payments and which is to include such supporting
documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the Owner's sole
and absolute judgment will under all circumstances best serve the public interest. Award shall
be made by a majority vote of a quorum of Manatee County Board of County Commissioners
in open session; or by the Purchasing Director in accordance with Ordinance 84-02, Manatee
County Procurement Code.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to: the
bid form, drawings, technical specifications, terms and conditions, and the proposed contract
documents (including all Addenda issued prior to receipt of bids); and becomes a part of the
Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work, or an
adjustment in the contract price or the contract time, issued on or after the effective date of the
Agreement.

00700-1



Compensable Delay - Any delay beyond the control and without the fault or negligence of the
Contractor resulting from Owner-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after the
effective date of the Agreement. .

Contract Price - The monies payable by Owner to Contractor under the contract documents as
stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the contract
documents, or has been damaged prior to Project Representative's recommendation of final
payment (unless responsibility for the protection thereof has been assumed by Owner).

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding and
contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the Contractor,
the Owner, or any other contractor caused by events or circumstances such as, but not limited
to, acts of God or of the public enemy, fires, floods, freight embargoes, acts of government
other than Owner, or epidemics. Labor disputes and above average rainfall shall give rise only
to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an unexpected
activity can be completed without delaying substantial completion of the Work.

Field Order - A written order issued by Project Representative which orders minor changes in
the Work, but which does not involve a change in the contract price or the contract time.

00700-2



Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been avoided
by the exercise of care, prudence, foresight, or diligence on the part of the Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been approved
by the Board of County Commissioners; or by the Purchasing Director in accordance with
Ordinance 84-02, Manatee County Procurement Code.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by the Board of County Commissioners.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor fixing
the date on which the contract time will commence to run and on which Contractor shall start
to perform (ten (10) days from date of such notice) Contractor's obligations under the contract
documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner with
Contractor to review the Work schedules, to establish procedures for handling shop drawings
and other submissions, for processing periodical pay estimates, and such other matters as
may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work within
the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance tests
and necessary corrections required of Contractor to demonstrate that individual components of
the work have been properly constructed and do operate in accordance with the contract
documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.
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Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with any
other subcontractor for the performance of a part of the Work at the site. Such person or firm
has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments and any encasement containing such facilities
.which have been installed underground to furnish any of the following services or materials:
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable
television, sewage and drainage removal, traffic or other control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective date
of the Agreement and signed by Owner and recommended by Project Representative ordering
an addition, deletion or revision in the Work, or responding to differing or unforeseen physical
conditions under which the Work is to be performed or to emergencies. A work directive
change may not change the contract price or the contract time; but is evidence that the parties
expect that the change directed or documented by a work directive change will be incorporated
in a subsequently issued change order following negotiations by the parties as to its effect, if
any, on the contract price or contract time.

ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.
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2.1

2.2

2.3

24

The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the Owner to govern the Work,
to protect the functions of the local government and its citizens and to aid in providing
appropriate surveillance. The Owner shall have the right to reschedule work provided
such rescheduling is in accord with the remainder of terms of the contract. The
schedule shall show, as a minimum, the approximate dates on which each segment of
the work is expected to be started and finished, the proposed traffic flows during each
month, the anticipated earnings by the Contractor for each month and the approximate
number of crews and equipment to be used. The Owner, after necessary rescheduling
and obtaining additional information for specific purposes, shall review and approve the
schedule. The Contractor shall also forward to the Owner, as soon as practicable after
the first day of each month, a summary report of the progress of the various parts of the
work under the contraet, in fabrication and in the: field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the summary
report, the Contractor shall submit any necessary revisions to the original schedule for
the Owner's review and approval. In addition, more detailed schedules may be
required by the Owner for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the effective
date of the Agreement. The contract time will commence at the time specified in such
notice. Contractor shall start to perform the Work on the date specified in the notice to
proceed, but no work shall be done at the site prior to the date on which the contract
time commences to run.

If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required rate of
progress, the Owner may order the Contractor to increase his efficiency or to improve
the character of his work and the Contractor shall conform to such an order. The failure
of the Owner to demand any increase of such efficiency of any improvement shall not
release the Contractor from his obligation to secure the quality of work or the rate of
progress necessary to complete the Work within the limits imposed by the contract.
The Owner may require the Contractor to remove from the Work such employees as
the Owner deems incompetent, careless, insubordinate or otherwise objectionable, or
whose continued employment on the Work is deemed to be contrary to the Owner's
interest.

The Owner reserves the right to let other Contracts in connection with this Work. The
Contractor shall afford other Contractors reasonable opportunity for the introduction
and storage of their materials and execution of their Work, and promptly connect and
coordinate the Work with theirs. '

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary; what is
called for by one is as binding as if called for by all. The contract documents will be
construed in accordance with the laws and ordinances of the State of Florida and the
County of Manatee.

00700-5



3.2

3.3

3.4

Should a conflict exist within the contract documents, the precedence in ascending
order of authority is as follows: 1) Standard Printed Technical Specifications, 2) Special
Conditions, 3) General Conditions and 4) Drawings. Note: Computed dimensions shall
govern over scaled dimensions.

It is the intent of the contract documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the contract documents. Any work,
materials or equipment that may reasonably be inferred from the contract documents
as being required to produce the intended result will be supplied whether or not
specifically called for. When words which have a well-known technical or trade
meaning are used to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code or laws or
regulations in effect at the time of opening of bids, except as may be otherwise
specifically stated. However, no provision of any referenced standard specification,
manual or code (whether or not specifically incorporated by reference in the contract
documents) shall be effective to change the duties and responsibilities of Owner,
Contractor or Engineer, or any of their agents or employees from those set forth in the
Contract Documents.

The contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modlfy the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 A Work Directive Change3

3.34 Administrative Contract Adjustment

In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the
following ways: :

3.4.1 A Field Order

3.4.2 Engineer's approval of a Shop Drawing or sample.

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1

Contractor shall keep on the Work at all times during its progress a competent resident
superintendent; who shall be the Contractor's representative at the site and shall have
authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.
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4.2

43

4.4

4.5

4.6

4.7

Contractor shall provide competent, suitable qualified personnel to survey and lay out
the Work and perform construction as required by the contract documents. Contractor
shall at all times maintain good discipline and order at the site. Except in connection
with the safety or protection of persons or the Work or property at the site or adjacent
thereto and except as otherwise indicated in the contract documents, all Work at the
site shall be performed during regular working hours and Contractor will not permit
overtime work or the performance of work on Sunday or legal holiday without Owner's
written consent given after prior notice to Engineer (at least 72 hours in advance).

421 Contractor shall pay for all additional engineering charges to the Owner for
any overtime work which may be authorized. Such additional engineering
charges shall be a subsidiary obligation of Contractor and no extra payment
shall be made by Owner on account of such overtime work. At Owner's
option, overtime costs may be deducted from Contractor's monthly payment
request or Contractor's retainage prior to release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for all
bonds, insurance, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities and all other facilities and incidentals necessary for the
furnishing, performance, testing, start-up and completion of the Work.

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instruction
of the applicable supplier except as otherwise provided in the contract documents.

Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or furnishing
any of the Work under a direct or indirect contract with Contractor just as Contractor is
responsible for Contractor's own acts and omissions. Nothing in the Contract
Documents shall create any contractual relationship between Owner or Engineer and
any such subcontractor, supplier or other person or organization, nor shall it create any
obligation on the part of Owner to pay or to see to the payment of any monies due any
such subcontractor, supplier or other person or organization.

Permits: Unless otherwise provided, Contractor shall obtain and pay for all construction
permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such
permits and licenses. Contractor shall pay all governmental charges and inspection
fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work. At
the completion of the Work, Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery and surplus materials and shall leave the site clean and
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4.8

4.9

4.10

4.11

ready for occupancy by Owner. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions: and
programs in connection with the Work. Contractor shall take all necessary precautions
for the safety of and shall provide the necessary protection to prevent damage, injury or
loss to:

491 all employees on the work and other persons and organizations who may be
affected thereby;
49.2 all the work and materials and equipment to be incorporated. therein,

whether in storage on or off the site; and

49.3 other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures, utilities and underground facilities
not designated for removal, relocation or replacement in the course of
construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from damage,
injury or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. Contractor shall provide and maintain all passageways, guard fences, lights
and other facilities for the protection required by public authority or local conditions.
Contractor shall provide reasonable maintenance of traffic way for the public and
preservation of the Owner's business, taking into full consideration all local conditions.
Contractor's duties and responsibilities for the safety and protection of the work shall
continue until such time as all the work is completed.

Emergencies: In emergencies affecting the safety or protection of persons or the work
or property at the site or adjacent thereto, Contractor, without special instruction or
authorization from Engineer or Owner, is obligated to act to prevent threatened
damage, injury or loss. Contractor shall give Owner prompt written notice if Contractor
believes that any significant changes in the work or variations from the contract
documents have been caused thereby. If Owner determines that a change in the
contract documents is required because of the action taken in response to an
emergency, a Work Directive Change or Change order will be issued to document the
consequences of the changes or variation.

For substitutes not included with the bid, bUt submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions and
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412

achieve the results called for by the general design, be similar and of equal substance
to that specified and be suited to the same use as that specified. The application will
also contain an itemized estimate of all costs and delays or schedule impacts that will
result directly or indirectly from review, acceptance and provisions of such substitute,
including costs of redesign and claims of other contractors affected by the resulting
change, all of which will be considered by the Engineer in evaluating the proposed
substitute. Engineer may require Contractor to furnish at Contractor's expense,
additional data about the proposed substitute. In rendering a decision, Owner/Engineer
and Contractor shall have access to any available float time in the construction
schedule. In the event that substitute materials or equipment not included as part of
the bid, but proposed after the effective date of the agreement, are accepted and are
less costly than the originally specified materials or equipment, then the net difference
in cost shall be credited to the Owner and an appropriate change order executed.

4.11.1 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the contract documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if Contractor
submits sufficient information to allow Engineer to determine that the
substitute proposed is equivalent to that indicated or required by the
contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and no
substitute will be ordered, installed or utilized without Engineer's prior written
acceptance which will be evidenced by either a change order or an
approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety with
respect to any substitute.

4113 Contractor shall reimburse Owner for the charges of Engineer and

Engineer's Consultants for evaluating each proposed substitute submitted
after the effective date of the Agreement and all costs resulting from any
delays in the work while the substitute was undergoing review.

The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards for
structures, grade lines and other materials and supplies and shall set construction
stakes and batter boards for establishing lines, position of structures, slopes and other
controlling points necessary for the proper prosecution of the construction work. Where

~ rights-of-way, easements, property lines or any other conditions which make the lay-out

of the project or parts of the project critical are involved, the Contractor will employ a
competent surveyor who is registered in the State of Florida for lay-out and staking.
These stakes and marks shall constitute the field control by and in accord with which
the Contractor shall govern and execute the work. The Contractor will be held
responsible for the preservation of all stakes, marks and if for any reason any of the
stakes or marks or batter boards become destroyed or disturbed, they will be
immediately and accurately replaced by the Contractor.
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4.13

4.14

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the work and all other matters which can in any way affect the work under
this contract, including, but not limited to details pertaining to boring, as shown on the
drawings, are not guaranteed to be more than a general indication of the materials
likely to be found adjacent to holes bored at the site of the work, approximately at the
locations indicated. The Contractor shall examine boring data, where available, and
make his own interpretation of the subsoil investigations and other preliminary data,
and shall base his bid on his own opinion of the conditions likely to be encountered. In
no event shall an extension of time be considered for any conditions that existed at the
time of bidding, nor shall the Contractor receive extra compensation for completion of
the project as intended by the drawings and in keeping with the contact documents. No
verbal agreement or conversation with any officer, agent or employee of the Owner,
before or after the execution of this contract, shall affect or modify any of the terms or
obligations herein contained.

If the Contractor, in the course of the work, finds that the drawings and/or technical
specifications cannot be followed, he shall immediately inform the Owner in writing, and
the Owner shall promptly check the accuracy of the information. Any work done after
such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

5.2

5.3

Owner shall furnish the data required of Owner under the contract documents promptly
and shall make payments to the Contractor within a reasonable time (no more than 45
days) after the Work has been accepted by the County. The form of all submittals,
notices, change orders and other documents permitted or required to be used or
transmitted under the contract documents shall be determined by the Owner/Engineer.
Standard County forms shall be utilized.

The Owner shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required for
the erection of temporary construction facilities and storage of his materials, together

~ with right of access to same.

The Owner shall have the right to take possession of and use any completed portions
of the work, although the time for completing the entire work or such portions may not
have expired, but such taking possession and use shall not be deemed an acceptance
of any work not completed in accordance with the Contract Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

Without invalidating the Agreement and without notice to any surety, Owner may, at any
time, order additions, deletions or revisions in the Work. These will be authorized by a
written amendment, a change order, or a work directive change. Upon receipt of any
such document, Contractor shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the contract documents (except as
otherwise specifically provided).
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6.2

6.3

6.4

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed change
in the Work and within twenty-one (21) calendar days after receipt, Contractor shall
submit a written and detailed proposal for an increase or decrease in the contract price
or contract time for the proposed change. Engineer shall have 21 calendar days after
receipt of the detailed proposal to respond in writing. The proposal shall include an
itemized estimate of all costs and time for performance that will result directly or
indirectly from the proposed change. Unless otherwise directed, itemized estimates
shall be in sufficient detail to reasonably permit an analysis by Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all Work
involved in the change, whether such Work was deleted, added, changed or impacted.
Notwithstanding the request for quotation, Contractor shall carry on the Work and
maintain the progress schedule. Delays in the submittal of the written and detailed
proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71

7.2

7.3

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at his expense without
change in the contract price.

The contract price may only be changed by change order or by a written amendment.
Any claim for an increase or decrease in the contract price shall be based on written
notice delivered by the party making the claim to the other party. Notice of the amount
of the claim with supporting data shall be delivered within ten (10) days from the
beginning of such occurrence and shall be accompanied by claimant's written
statement that the amount claimed covers all known amounts (direct, indirect and
consequential) to which the claimant is entitled as a result of the occurrence of said
event. :

The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
Owner's discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the contract
documents, cost will be determined by application of such unit prices to the
quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.
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7.4

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
“overhead and profit. (Contractor shall submit an itemized cost breakdown
together with supporting data.)

Either Owner or Contractor may make a claim for an adjustment in the contract price.
The unit price of an item of unit price Work shall be subject to re-evaluation and
adjustment under the following conditions:

7.41 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the particular
item of unit price Work performed by Contractor differs by more than 15%
from the estimated quantity of such item indicated in the Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as a result
thereof; or '

744 If Owner believes that the quantity variation entitles it to an adjustment in

the unit price; or

745 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1

8.2

8.3

Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the extent of
the claim with supporting data shall be delivered within fifteen (15) days from detection
or beginning of such occurrence and shall be accompanied by the claimant's written
statement that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the occurrence of said event.

The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to, acts
or neglect by Owner or others performing additional work; or to fires, floods, epidemics,
abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.
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ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated herein)
and guarantees to Owner that all work will be in accordance with the contract
documents and will not be defective; that Owner, representatives of Owner,
governmental agencies with jurisdictional interests will have access to the work at
reasonable time for their observation, inspecting and testing (Contractor shall give
Engineer timely notice of readiness of the work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections, and
approval certifications and/or acceptance, unless otherwise stated by Owner).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer, be
uncovered for observation. Such uncovering shall be at Contractor's expense unless
Contractor has given Engineer timely notice of Contractor's intention to cover the same
and-Engineer has not acted with reasonable promptness in response to such notice.
Neither observations by Engineer nor inspections, tests, or approvals by others shall
relieve Contractor from Contractor's obligations to perform the work in accordance with
the contract documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, Owner may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear all
direct, indirect and consequential costs for satisfactory reconstruction or removal and
replacement with non-defective work, including, but not limited to fees and charges of
engineers, architects, attorneys and other professionals and any additional expenses
experienced by Owner due to delays to other Contractors performing additional work
and an appropriate deductive change order shall be issued. Contractor shall further
bear the responsibility for maintaining schedule and shall not be entitled to an extension
of the contract time and the recovery of delay damages due to correcting or removing
defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the contract
documents, or fails to comply with any other provision of the contract
documents, Owner may correct and remedy any such deficiency. To the
extent necessary to complete corrective and remedial action, Owner may
exclude Contractor from all or part of the site, take possession of all or part
of the work, Contractor's tools, construction equipment and machinery at the
site or for which Owner has paid Contractor but which are stored elsewhere.
All direct, indirect and consequential costs of Owner in exercising such
rights and remedies will be charged against Contractor in an amount

~ approved as to reasonableness by Engineer and a change order will be
issued incorporating the necessary revisions.
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9.3.2 If within three years after the date of completion or such longer period of
time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any work
is found to be defective, Contractor shall promptly, without cost to Owner
and in accordance with Owner's written instructions, either correct such
defective work or if it has been rejected by Owner, remove it from the site
and replace it with non-defective work. If Contractor does not promptly
comply with the terms of such instruction, Owner may have the defective
work corrected/removed and all direct, indirect and consequential costs of
such removal and replacement will be paid by Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

Owner may, at any time and without cause, suspend the work or any portion thereof for
a period of not more than ninety (90) days by written notice to Contractor, which will fix
the date on which work will be resumed. Contractor shall be allowed an increase in the
contract price or an extension of the contract time, or both, directly attributable to any
suspension if Contractor makes an approved claim therefore.

Owner may terminate the contract if Contractor commences a voluntary case under any
chapter of the Bankruptcy Code or any similar action by filing a petition under any other
federal or state law relating to the bankruptcy or insolvency; if a petition is filed against
the Contractor under any chapter of the Bankruptcy Code or similar relief under any
other federal or state law; if Contractor persistently fails to perform the work in
accordance with the contract documents; if Contractor disregards laws or regulations of
any public body having jurisdiction or the Engineer; or otherwise violates in any
substantial way any provisions of the contract.

10.2.1 Owner may, after giving Contractor (and the surety, if there is one) seven (7)
days written notice and to the extent permitted by laws and regulations,
terminate the services of Contractor; exclude Contractor from the site and
take possession of the work and of all Contractor's tools, construction
equipment and machinery at the site and use the same to the full extent
they could be used (without liability to Contractor for trespass or
conversion); incorporate in the work all materials and equipment stored at
the site or for which owner has paid Contractor but which are stored
elsewhere, and finish the work as Owner may deem expedient. In such
case, Contractor shall not be entitled to receive any further payment beyond
an amount equal to the value of material and equipment not incorporated in
the work, but delivered and suitably stored, less the aggregate of payments
previously made. If the direct and indirect costs of completing the work
exceed the unpaid balance of the contract price, Contractor shall pay the
difference to Owner. Such costs incurred by Owner shall be verified by
Owner and incorporated in a change order; but in finishing the work, Owner
shall not be required to obtain the lowest figure for the work performed.
Contractor's obligations to pay the difference between such costs and such
unpaid balance shall survive termination of the Agreement.
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10.3 If, through no act or fault of Contractor, the work is suspended for a period of more than

ninety (90) days by Owner or under an order of court or other public authority, or
Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
Owner terminate the Agreement and recover from Owner payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of payment
or Owner has failed to make any payment as aforesaid, Contractor may upon seven (7)
days written notice to Owner stop the work until payment of all amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

1.1

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of final
payment) will be a condition precedent to any exercise by Owner or Contractor of such
right or remedies as either may otherwise have under the contract documents or by
laws or regulations in respect of any such claim, dispute or other matter. No action,
either at law or at equity, shall be brought in connection with any such claim, dispute or
other matter later than thirty (30) days after the date on which Owner/Engineer has
rendered such written decision in respect thereof. Failure to bring an action within said
thirty (30) day period shall result in Engineer's decision being final and binding on the
Contractor. In no event may any such action be brought after the time at which
instituting such proceedings would be otherwise barred by the applicable statute of
limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof, or
Engineer's final decision, except for claims which have been waived by the making and
acceptance of final payment, the Contractor shall first submit written notice(s) of
contract claims to the Purchasing Director for a decision; the Contractor may request a
conference with the Purchasing Director. Claims include, without limitation, disputes
arising under the contract and those based upon breach of contract, mistake,
misrepresentation, or other cause for contract modification or revision. The Purchasing
Director is authorized to resolve any claim prior to the filing of a request for a hearing
with the Board of County Commissioners or the commencement of an action in a court
of competent jurisdiction; but may not settle any such claim for consideration of
$10,000 or more in value without the prior approval of the Board of County
Commissioners.

The decision of the Purchasing Director shall be promptly issued in writing to the
Contractor. If an adverse decision has been rendered, the notice of decision shall
inform the Contractor of his right to request a hearing with the Board of County
Commissioners.

11.2.1 The Purchasing Director's decision shall be final and conclusive unless,
within ten (10) calendar days from the date of receipt of the decision, the
Contractor files a written request for hearing with the Board of County
Commissioners.
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11.2.2 If the Purchasing Director does not issue a written decision regarding any
contract controversy within fourteen (14) days after receipt of a written
request for a final decision, or within such longer period as may be agreed
upon between the parties, then the aggrieved party may proceed as if an
adverse decision had been issued.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

121

12.2

Resident Project Representative is Engineer/Owner's Agent, who will act as directed by
and under the supervision of the Engineer, and who will confer with Owner/Engineer
regarding his actions. Resident Project Representative's dealing in matters pertaining
to the on-site work shall, in general, be only with the Owner/Engineer and Contractor
and dealings with subcontractors shall only be through or with the full knowledge of
Contractor.

Resident Project Representative will:

12.2.1 Review the progress schedule, schedule of shop drawing submissions and
schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

12.2.2 Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

12.2.3 Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by Owner/Engineer, assist
in obtaining additional details or information when required at the job site for
proper execution of the Work.

12.2.4 Receive and record date of receipt of shop drawings and samples, receive
samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

12.2.5 Advise Owner/Engineer and Contractor or his superintendent immediately of
the commencement of any work requiring a shop drawing or sample
submission if the submission has not been approved by the
Owner/Engineer.

12.2.6 Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in accordance with
the contract documents and that completed work will conform to the
contract documents.
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12.2.7

12.2.8

12.2.9

12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests or
approvals required or if work has been damaged prior to final payment; and
advise Owner/Engineer when he believes work should be corrected or
rejected or should be uncovered for observation or requires special testing,
inspection or approval.

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and report
to Engineer appropriate details-relative to the test procedures and start-ups.

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the project, record the outcome of these inspections and
report to Owner/Engineer.

Transmit to Contractor, Owner/Engineer's clarifications and interpretations
of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in

drawings or technical specifications and report them with recommendations
to Owner/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field

orders, additional drawings issued subsequent to the execution of the

contract, Owner/Engineer's clarifications and interpretations of the contract
documents, progress reports and other project related documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of visiting
officials and representatives or manufacturers, fabricators, suppliers and
distributors; daily activities, decisions, observations in general and specific
observations in more detail as in the case of observing test procedures.
Send copies to Owner/Engineer. ‘

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish Owner/Engineer periodic reports as required of progress of the work
and Contractor's compliance with the approved progress schedule and
schedule of shop drawing submissions.

Consult with Owner/Engineer in advance of sc‘heduling major tests,
inspections or start of important phases of the work.
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12.3

12.2.17

12.2.18

12.2.19

12.2.20

12.2.21

12.2.22

Report immediately the occurrence of any accident.

Review applications for payment with Contractor for compliance with the

- established procedure for their submission and forward them with

recommendations to Owner/Engineer, noting particularly their relation to the
schedule of values, work completed and materials and equipment delivered
at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and furnished
by Contractor are applicable to the items actually installed, and deliver this
material to Owner/Engineer for his review prior to final acceptance of the
work.

Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.’

Conduct final inspection in the company of Owner/Engineer and Contractor
and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and make
recommendations to Owner/Engineer concerning acceptance.

Except upon written instructions of Owner/Engineer, Resident Project Representative:

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

12.3.7

Shall not authorize any deviation from the contract documents or approve
any substitute materials or equipment; _

Shall not exceed limitations on Owner/Engineer's authority as set forth in
the contract documents;

~ Shall not undertake any of the responsibilities of Contractor, Subcontractors

or Contractor's Superintendent, or expedite the work;

Shall not advise on or issue directions relative to any aspect of the means,
methods, techniques, sequences or procedures of construction unless such
is specifically called for in the contract documents;

Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

Shall not authorize Owner to occupy the project in whole or in part; and

Shall not participate in specialized field or laboratory tests.
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ARTICLE 13 - APPRENTICES

13.1

NOTE:

In accordance with the requirement of Section 446.011, Florida Statutes, the following
requirements to safeguard the welfare of apprentices and trainees shall be a part of this
contract, if applicable.

13.1.1

13.1.2

13.1.3

13.1.4

Contractor agrees to hire for the performance of the contract, a number of
apprentices or trainees in each occupation which bears to the average
number of the journeymen in that occupation to be employed in the
performance of the contract, the ratio of at least one apprentice or trainee to
every five journeymen.

Contractor agrees, when feasible to assure that 25% of such apprentices or
trainees are in their first year of training, except when the number of
apprentices or trainees to be hired is fewer than four.

Contractor agrees to submit, at three month intervals, to the Bureau of
Apprenticeship of the Division of Labor, records of employment by trade of
the number of apprentices or trainees employed; race of all apprentices; the
number of apprentices or trainees in their first year of training; and total
hours of work of all apprentices, trainees, and journeymen.

Contractor agrees to submit to the Bureau of Apprenticeship of the Division
of Labor, at three month intervals, a statement describing steps taken
toward making a diligent effort in the hiring of apprentices and trainees and
containing a breakdown by craft of hours worked and wages paid for first
year apprentices or trainees, other apprentices or trainees and journeymen.

The form of all submittals, notices, change orders and other documents
permitted or required to be used or transmitted under the Contract shall be
determined by the County. Standard County forms shall be utilized.

END OF SECTION
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PART 1

1.01

SECTION 01005 GENERAL REQUIREMENTS
GENERAL
SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and equipment, and the
performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work. He
shall obtain and pay for all required permits necessary for the work, other than those permits
such as the DEP permit and railroad permit which may have already been obtained. He shall
perform and complete the work in the manner best calculated to promote rapid construction
consistent with safety of life and property and to the satisfaction of the Engineer, and in strict
accordance with the Contract Documents. The Contractor shall clean up the work and
maintain it during and after construction, until accepted, and shall do all work and pay all costs
incidental thereto. He shall repair or restore all structures and property that may be damaged
or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which there are no
specific Contract ltems, shall be considered as part of the general cost of doing the work and
shall be included in the prices for the various Contract ltems. No additional payment will be
made therefor.

The Contractor shall provide and maintain such modern plant, tools, and equipment as may be
necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable manner
all the work required by this Contract. Only equipment of established reputation and proven
efficiency shall be used. The Contractor shall be solely responsible for the adequacy of his
workmanship, materials and equipment, prior approval of the Engineer notwithstanding.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks, pipes,
wires, conduits, house service connections, vaults, manholes and all other appurtenances and
facilities pertaining thereto whether owned or controlled by the Owner, other governmental
bodies or privately owned by individuals, firms or corporations, used to serve the public with
transportation, traffic control, gas, electricity, telephone, sewage, drainage, water or other
public or private property which may be affected by the work shall be deemed included
hereunder.

The Contractor shall protect all public utility installations and structures from damage during
the work. Access across any buried public utility installation or structure shall be made only in
such locations and by means approved by the Engineer. The Contractor shall so arrange his
operations as to avoid any damage to these facilities. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or have been located in the field by
the utility shall be repaired by the Contractor, at his expense, as approved by the Engineer.
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No separate payment shall be made for such protection or repairs to public utility installations
or structures.

Public utility installations or structures owned or controlled by the Owner or other
governmental body, which are required by this contract to be removed, relocated, replaced or
rebuilt by the Contractor not identified in any separate bid item shall be considered as a part of
the general cost of doing the work and shall be included in the prices bid for the various
contract items. No separate payment shall be made therefor.

Where public utility installations or structures owned or controlled by the Owner or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the Engineer, removal,
relocation, replacement or rebuilding is necessary to complete the work under this Contract,
such work shall be accomplished by the utility having jurisdiction, or such work may be
ordered, in writing by the Engineer, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal, relocation,
replacement or rebuilding as required. If such work is accomplished by the Contractor, it will
be in accordance with the General and Supplemental General Conditions.

All Owner and other governmental utility departments and other owners of public utilities which
may be affected by the work will be informed in writing by the Engineer within two weeks after
the execution of the Contract or Contracts covering the work. Such notice will set out, in
general, and direct attention to, the responsibilities of the Owner and other governmental utility
departments and other owners of public utilities for such installations and structures as may be
affected by the work and will be accompanied by one set of Plans and Specifications covering
the work under such Contract or Contracts.

In addition to the general notice given by the Engineer, the Contractor shall give written notice
to Owner and other governmental utility departments and other owners of public utilities of the
location of his proposed construction operations, at least forty-eight hours in advance of
breaking ground in any area or on any unit of the work. This can be accomplished by making
the appropriate contact with the "Sunshine State One-Call of Florida, Inc. Call Center ("Call
Sunshine") and per all requirements provided for in the Florida Underground Facilities
Damage Prevention and Safety Act (Florida Statutes, Title XXXIIl, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

1.02 PLANS AND SPECIFICATIONS
A. Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large scale drawings in preference to small scale drawings.

B. Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional copies
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost of
reproduction.
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C. Supplementary Drawings

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the Engineer and five paper prints thereof will be given to the Contractor.

D. Contractor to Check Plans and Data

The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the Engineer,
and shall notify him of all errors, omissions, conflicts, and discrepancies found therein. Failure
to discover or correct errors, conflicts or discrepancies shall not relieve the Contractor of full
responsibility for unsatisfactory work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own expense. He will not be allowed to
take advantage of any errors or omissions, as full instructions will be furnished by the
Engineer, should such errors or omissions be discovered. All schedules are given for the
convenience of the Engineer and the Contractor and are not guaranteed to be complete. The
Contractor shall assume all responsibility for the making of estimates of the size, kind, and
quality of materials and equipment included in work to be done under the Contract.

E. Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

F. Intent

Allwork called for in the Specifications applicable to this Contract, but not shown on the Plans
in their present form, or vice versa, shall be of like effect as if shown or mentioned in both.
Work not specified in either the Plans or in the Specifications, but involved in carrying out their
intent or in the complete and proper execution of the work, is required and shall be performed
by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General part
of the specifications is only for the convenience of the Contractor, and shall not be interpreted
as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT

A. Manufacturer

The names of proposed manufacturers, material men, suppliers and dealers who are to
furnish materials, fixtures, equipment, appliances or other fittings shall be submitted to the

Priority 3 LS spec.doc 5/180



Engineer for approval. Such approval must be obtained before shop drawings will be
checked. No manufacturer will be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a plant of ample capacity. He shall,
upon the request of the Engineer, be required to submit evidence that he has manufactured a
similar product to the one specified and that it has been previously used for a like purpose for
a sufficient length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification, and
being used for identical types of services, shall be made by the same manufacturer.

B. Delivery

The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special tools
and appliances which may be needed to adjust, operate, maintain or repair the equipment.
Such tools and appliances shall be furnished in approved painted steel cases, properly-
labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in
place and clearly inscribed with the manufacturer's name, year of manufacture, serial number,
weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work of
this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the Engineer
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can be
made readily between the various units.The Contractor shall furnish, install and protect all
necessary anchor and attachment bolts and all other appurtenances needed for the
installation of the devices included in the equipment specified. Anchor bolts shall be as
approved by the Engineer and made of ample size and strength for the purpose intended.
Substantial templates and working drawings for installation shall be furnished.
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The Contractor shall, at his own expense, furnish all materials and labor for, and shall properly
bed in non-shrink grout, each piece of equipment on its supporting base that rests on masonry
foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
equal to Koppers 300M.

Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or superintendent
who shall represent the manufacturer and shall assist the Contractor, when required, to install,
adjust, test and place in operation the equipment in conformity with the Contract Documents.
After the equipment is placed in permanent operation by the Owner, such engineer or
superintendent shall make all adjustments and tests required by the Engineer to prove that
such equipment is in proper and satisfactory operating condition, and shall instruct such
personnel as may be designated by the Owner in the proper operation and maintenance of
such equipment.

1.04 INSPECTION AND TESTING

A.

General
Inspection and testing of materials will be performed by the Owner unless otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the Engineer that
the material or equipment does not comply with the Contract, the Contractor will be notified
thereof and he will be directed to refrain from delivering said material or equipment, or to
remove it promptly from the site or from the work and replace it with acceptable material,
without cost to the Owner.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the Owner formally takes over the operation thereof.

Costs
All inspection and testing of materials furnished under this Contract will be performed by the

Owner or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.
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The cost of shop and field tests of equipment and of certain other tests specifically called for in
the Contract Documents shall be borne by the Contractor and such costs shall be deemed to
be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the Owner for compliance. The Contractor shall
reimburse the Owner for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.

C. Inspections of Materials

The Contractor shall give notice in writing to the Engineer, at least two weeks in advance of his
intention to commence the manufacture or preparation of materials especially manufactured or
prepared for use in or as part of the permanent construction. Such notice shall contain a
request for inspection, the date of commencement and the expected date of completion of the
manufacture of preparation of materials. Upon receipt of such notice, the Engineer will
arrange to have a representative present at such times during the manufacture as may be
necessary to inspect the materials or he will notify the Contractor that the inspection will be
made at a point other than the point of manufacture, or he will notify the Contractor that
inspection will be waived. The Contractor must comply with these provisions before shipping
any material. Such inspection shall not release the Contractor from the responsibility for
furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to be
used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on the
product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the Engineer notifies the Contractor, in writing, that the results of such tests are
acceptable.

Five copies of the manufacturer's actual test data and interpreted results thereof,
accompanied by a certificate of authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer for approval.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests
As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments
and shall make preliminary field tests of equipment. If the preliminary field tests disclose any
equipment furnished under this Contract which does not comply with the requirements of the
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1.05

1.06

A.

Contract Documents, the Contractor shall, prior to the acceptance tests, make all changes,
adjustments and replacements required. The furnishing Contractor shall assist in the
preliminary field tests as applicable.

Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment and
instruments necessary for all acceptance tests, at no additional cost to the Owner. The
Supplier shall assist in the final field tests as applicable.

Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor by
replacement or otherwise. The decision of the Engineer as to whether or not the Contractor
has fulfilled his obligations under the Contract shall be final and conclusive. If the Contractor
fails to make these corrections or if the improved materials and equipment, when tested, shall
again fail to meet the guarantees of specified requirements, the Owner, notwithstanding its
partial payment for work, and materials and equipment, may reject the materials and
equipment and may order the Contractor to remove them from the site at his own expense.

In case the Owner rejects any materials and equipment, then the Contractor shall replace the
rejected materials and equipment within a reasonable time. If he fails to do so, the Owner
may, after the expiration of a period of thirty (30) calendar days after giving him notice in
writing, proceed to replace such rejected materials and equipment, and the cost thereof shall
be deducted from any compensation due or which may become due the Contractor under his
Contract.

Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will the
final pay application be prepared until the Contractor has complied with all requirements set
forth and the Engineer has made his final inspection of the entire work and is satisfied that the
entire work is properly and satisfactorily constructed in accordance with the requirements of
the Contract Document.

TEMPORARY STRUCTURES

Temporary Fences

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof,
the Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable
temporary fence which shall be maintained until the permanent fence is replaced. The
Engineer shall be solely responsible for the determination of the necessity for providing a
temporary fence and the type of temporary fence to be used.

TEMPORARY SERVICES

First Aid
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1.07

1.08

The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.

LINES AND GRADES
Grade

All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the Owner/Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks
made or established on the work, bear the cost of reestablishing them if disturbed, and bear
the entire expense of rectifying work improperly installed due to not maintaining or protecting
or to removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a result
of his operations to all other adjacent public and private property, structures of any kind and
appurtenances thereto met with during the progress of the work. The cost of protection,
replacement in their original locations and conditions or payment of damages for injuries to
such adjacent public and private property and structures affected by the work, whether or not
shown on the Plans, and the removal, relocation and reconstruction of such items called for on
the Plans or specified shall be included in the various Contract ltems and no separate
payments will be made therefor. Where such public and private property, structures of any
kind and appurtenances thereto are not shown on the Plans and when, in the opinion of the
Engineer, additional work is deemed necessary to avoid interference with the work, payment
therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the Work
shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior of
the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
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1.09

photographs, etc., conditions which might be aggravated by open excavation and
construction. Repairs or replacement of all conditions disturbed by the construction shall be
made to the satisfaction of the Owner and to the satisfaction of the Engineer. This does not
preclude conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the Engineer.

Prior to the beginning of any excavations, the Contractor shall advise the Engineer of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The Owner may order the Contractor, for the convenience of the Owner, to remove
trees along the line or trench excavation. If so ordered, the Owner will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract Items.

Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is
to be removed, it shall be carefully removed, and later replaced, or the area where sod has
been removed shall be restored with new sod in the manner described in the Workmanship
and Materials Paragraph in Section 02485, Seeding & Sodding.

Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall be
replaced or repaired by the Contractor and shall be left in as good a condition as before the
starting of the work. The manner in which the fence is repaired or replaced and the materials
used in such work shall be subject to the approval of the Engineer. The cost of all labor,
materials, equipment, and work for the replacement or repair of any fence shall be deemed
included in the appropriate Contract Item or items, or if no specific ltem is provided therefore,
as part of the overhead cost of the work, and no additional payment will be made therefore.

PROTECTION OF WORK AND PUBLIC
Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times such
barriers and lights as will effectually prevent accidents. The Contractor shall provide suitable
barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen at all places
where the work causes obstructions to the normal traffic or constitutes in any way a hazard to
the public, in accordance with state and local requirements.
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1.10

Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all gasoline motors or
other power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

Except in the event of an emergency, no work shall be done between the hours of 7:00 P.M.
and 7:00 A.M., or on weekends. If the proper and efficient prosecution of the work requires
operations during the night or weekends, the written permission of the Owner shall be
obtained before starting such items of the work.

Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the work
shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the
roads and/or construction areas sprinkled with water at all times.

CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to the
Engineer and in accordance with the Plans and Specifications. The work must be done by
competent workmen skilled in the trade required by the restoration.

CLEANING
During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work and
adjacent premises as free from material, debris and rubbish as is practicable and shall remove
the same from any portion of the site if, in the opinion of the Engineer, such material, debris, or
rubbish constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus materials and temporary structures
when no further need therefore develops.

Final Cleaning
At the conclusion of the work, all equipment, tools, temporary structures and materials

belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dirt, rubbish or any other foreign substances.
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1.12

PART 2
PART 3

The Contractor shall thoroughly clean all equipment and materials installed by him and shall
deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.

MISCELLANEOUS

Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion on
construction sites and on existing or proposed water courses and drainage ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the Engineer which results from his construction
operations.

Protection of Wetland Areas
The Contractor shall properly dispose of all surplus material, including soil, in accordance with
Local, State and Federal regulations. Under no circumstances shall surplus material be

disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

Existing Facilities

The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

Use of Chemicals

All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall be
in strict conformance with instructions.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
1.02
1.03
A
B.
C.
1.04
A

SECTION 01010 SUMMARY OF WORK

GENERAL

WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

The work included in this contract consists of the rehabilitation to upgrade three (3) lift stations.
The work includes, but is not limited to:

Removing, furnishing, installing and testing: base elbows, piping, valves, fittings,
bracing in wet well, valve vaults, meter vault lid & hatch, stilling wells, taps, conduits
and wiring for telemetry, new submersible flow meter, emergency bypass pump &
controls & slab, grout and install new PVC drains from the valve vaults, new wet well
hatch, wet well liner and repairs, water services and backflow preventers, excavation,
backfill, and surface restoration.

Also included in the work: by-pass pumping, traffic control, removal and disposal of
construction debris, acquisition of all permits, preparation of as-built drawings, and other
miscellaneous items as noted on the plans.

The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment,
tools, services and incidentals necessary to complete all work required by these Specifications
and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service and
shall include any repairs, replacements, and/or restoration required as a result of damages
caused prior to acceptance by the Owner.

The Contractor shall furnish and install all materials, equipment and labor which is reasonably
and properly inferable and necessary for the proper completion of the work, whether
specifically indicated in the Contract Documents or not.

CONTRACTS

Construct all the Work under a single contract.

WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the users
of the system or facility. The Contractor shall coordinate his work with private property owners

such that existing utility services are maintained to all users to the maximum extent possible.

The Contractor shall, if necessary and feasible, construct the work in stages to accommodate
the Owner's use of the premises during the construction period; coordinate the construction
schedule and operations with the Owner's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close

off public use of any facility until completion of construction to provide alternative usage.
CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to allow

Priority 3 LS spec.doc 14 /180



1.05

1.06

PART 2
PART 3

for:

1. Work by other Contractors.
2. Owner's Use.
3. Public Use.

Coordinate use of work site under direction of Engineer or Owner's Representative.

Assume full responsibility for the protection and safekeeping of products under this Contract,
stored on the site.

Move any stored products under the Contractor's control, which interfere with operations of the
Owner or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

OWNER OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
Owner, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The Owner
will assume ownership and begin operation of the individual facility on that date and the three-
year guaranty period shall commence on that date. The Owner has the option of not
accepting the entire work as a whole until it is completed, tested and approved by the
Engineer and Owner.

PARTIAL OWNER OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the Owner's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01015 CONTROL OF WORK

GENERAL

1.01  WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate and
adequately sized to secure a satisfactory quality of work and a rate of progress which will
insure the completion of the work within the time stipulated in the Contract. If at any time such
personnel appears to the Engineer to be inefficient, inappropriate, or insufficient for securing
the quality of work required for producing the rate of progress aforesaid, he may order the
Contractor to increase the efficiency, change the character, or increase the personnel and
equipment and the Contractor shall conform to such order. Failure of the Engineer to give
such order shall in no way relieve the Contractor of his obligations to secure the quality of the
work and rate of progress required.

1.02 PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the adjacent property owner.

1.03 WORKLOCATIONS

Work shall be located substantially as indicated on the drawings, but the Engineer reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

1.04 OPEN EXCAVATIONS

A.

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided for
access to private property during construction shall be removed when no longer required. If
the excavation becomes a hazard, or if it excessively restricts traffic at any point, the Engineer
may require special construction procedures such as limiting the length of open trench,
prohibiting stacking excavated material in the street and requiring that the trench shall not
remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open trenches. All
trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public shall be barricaded and well lighted at all times when construction is not in progress.

1.05 DISTRIBUTION SYSTEMS AND SERVICES

A.

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the Engineer and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so that
necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the Engineer may
order the Contractor to provide temporary service lines at the Contractor's expense.
Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.
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The safety and integrity of the systems are of prime importance in scheduling work.

1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A

The Contractor shall assume full responsibility for the protection of all buildings, structures and
utilities, public or private, including poles, signs, services to building utilities, gas pipes, water
pipes, hydrants, sewers, drains and electric and telephone cables and other similar facilities,
whether or not they are shown on the Drawings. The Contractor shall carefully support and
protect all such structures and utilities from injury of any kind. Any damage resulting from the
Contractor's operation shall be repaired by the Contractor at his expense.

The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers). Services to
buildings shall be maintained and all costs or charges resulting from damage thereto shall be
paid by the Contractor.

Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

If, in the opinion of the Engineer, permanent relocation of a utility owned by the Owner is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered will be
paid for at the Contract unit prices, if applicable, or as extra work as classified in the General
Conditions. If relocation of a privately owned utility is required, the Owner will notify the utility
to perform the work as expeditiously as possible. The Contractor shall fully cooperate with the
Owner and utility and shall have no claim for delay due to such relocation. The Contractor
shall notify public utility companies in writing at least 48 hours (excluding Saturdays, Sundays
and legal holidays) before excavating near their utilities.

1.07 TESTPITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor at the direction of the
Engineer. Test pits shall be backfilled immediately after the utility location and the surface
shall be restored in a manner equal or better than the original condition. No separate payment
will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A

C.

The Contractor shall be responsible for the preservation of all public and private property and
shall use every precaution necessary to prevent damage thereto. If any direct or indirect
damage is done to public or private property by or on account of any act, omission, neglect, or
misconduct in the execution of the work on the part of the Contractor, such property shall be
restored by the Contractor, at his expense, to a condition equal or better to that existing before
the damage was done, or he shall make good the damage in another manner acceptable to
the Engineer.

All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall be
restored in a condition equal to the original construction and in accordance with the best
modern practice.

Along the location of this work, all fences, walks, bushes, trees, shrubbery and other physical
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features shall be protected and restored in a thoroughly workmanlike manner unless otherwise
shown on the drawings. Fences and other features removed by the Contractor shall be
replaced in the location indicated by the Engineer as soon as conditions permit. All grass
areas beyond the limits of construction which have been damaged by the Contractor shall be
regraded and sodded to equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the Engineer. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

1.09 MAINTENANCE OF TRAFFIC

A

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that will
prevent the normal flow of traffic during an extended construction stoppage, for any reason,
shall be minimized. In the event an extended construction stoppage is found to be necessary,
Contractor shall, at his own expense, provide normal traffic flow during extended construction
stoppage. Extended stoppage will be defined by the Engineer.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair the
road surface, provide temporary roadways, erect wheel guards or fences, or take other safety
measures which are satisfactory to the Engineer and Owner.

Detours around construction areas will be subject to the approval of the Owner and the
Engineer. Where detours are permitted, the contractor shall provide all necessary barricades
and signs as required to divert the flow of traffic. While traffic is detoured, the Contractor shall
expedite construction operations and periods when traffic is being detoured, will be strictly
controlled by the Owner.

1.10 WATER FOR CONSTRUCTION PURPOSES

A.

In locations where public water supply is available, the Contractor may purchase water for all
construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the purpose of
obtaining a potable water service or hydrant meter.

1.11  MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water courses
interrupted during the progress of the work and shall immediately cart away and remove all
offensive matter. The entire procedure of maintaining existing flow shall be fully discussed
with the Engineer and Owner well in advance of the interruption of any flow.

1.12 CLEANUP
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During the course of the work, the Contractor shall keep the site of his operations in as clean
and neat a condition as is possible. He shall dispose of all residue resulting from the
construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any other
refuse remaining from the construction operations and shall leave the entire site of the work in
a neat and orderly condition.

1.13 COOPERATION WITHIN THIS CONTRACT

A.

All firms or person authorized to perform any work under this Contract shall cooperate with the
General Contractor and his subcontractors or trades and shall assist in incorporating the work
of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
Engineer.

1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT

A.

1.15

PART 2
PART 3

All newly constructed work shall be carefully protected from injury in any way. No wheeling or
walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the Engineer. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the Engineer. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall cause
the same to be repaired or removed and replaced by proper materials and workmanship
without extra compensation for the materials and labor required. Further, the Contractor shall
be fully responsible for the satisfactory maintenance and repair of the construction and other
work undertaken herein, for at least the warranty period described in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the Owner.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and compaction
for the purpose of reconstructing roadways and/or adjacent slopes contiguous thereto shall be
in accordance with FDOT or Manatee County Standards and Specifications, whichever is
applicable. Contractor shall satisfy the authorized representative of the FDOT with respect to
proper safety procedures, construction methods, required permitting, etc., within the FDOT
right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the Owner to do the work from the appropriate governmental agency or
agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the Engineer. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the terminus of the existing systems all as shown on the Drawings or where
directed by the Owner/Engineer. The cost for this work and for the actual connection to the
existing systems shall be included in the price bid for the project and shall not result in any
additional cost to the Owner. The termination point for each contract shall be as shown on the
Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping, conduits
and drains that interfere with the positioning of the work as set out on the Drawings. No
relocation of the items under this Contract shall be done without approval from the Engineer.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility exists
of the Contractor encountering various water, sewer, gas, telephone, electrical, or other utility
lines not shown on the Drawings. The Contractor shall exercise extreme care before and
during excavation to locate and flag these lines as to avoid damage to the existing lines. Cost
for relocation of all existing lines shall be included in the price bid for the project. Should
damage occur to an existing line, the Contractor shall bear the cost of all repairs.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice of any such excavation by the Contractor.

The existing utility locations are shown without express or implied representation, assurance,
or guarantee that they are complete or correct or that they represent a true picture of
underground piping to be encountered. The Contractor shall be responsible for notifying the
various utility companies to locate their respective utilities in advance of construction in
conformance with all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIIl, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings are
disturbed, the Contractor shall notify the Engineer of the location of the pipeline or utility and
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1.05

1.06

1.07

shall reroute or relocate the pipeline or utility as directed. Cost for relocation of existing
pipelines or utilities shall be included in the price bid for the project.

The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against
damage. Any existing utilities damaged in any way by the Contractor shall be restored or
replaced by the Contractor at his expense as directed by the Engineer and/or the owner of the
utility.

It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical, or
other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the Engineer this procedure is not feasible, he
may direct the use of fittings for a utilities crossing as detailed on the Drawings. No deflections
will be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the Engineer
and Owner a Hurricane Preparedness Plan. The plan should outline the necessary measures
which the Contractor proposes to perform at no additional cost to the Owner in case of a
hurricane warning.

In the event of inclement weather, or whenever Engineer shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage or
injury from the weather. If, in the opinion of the Engineer, any portion of work or materials is
damaged due to the failure on the part of the Contractor or Subcontractors to protect the work,
such work and materials shall be removed and replaced at the expense of the Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be secured
and purchased by the Contractor.

1.08 SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the Engineer or Owner and if so shall be protected
for a reasonable time until picked up by the Owner. Any equipment or material not worthy of
salvaging, as directed by the Engineer, shall be disposed of by the Contractor at no additional
cost.

1.09 DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of any part of
the work during construction operations with his own equipment.
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B.

The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose of
this water in an appropriate manner.

1.10 ADDITIONAL PROVISIONS

1.1

1.12

1.13

A.

Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the Engineer, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

The Contractor shall provide, at his own expense, all necessary temporary facilities for access
to and for protection of, all existing facilities. The Owner's personnel must have ready access
at all times to the existing facilities. The Contractor is responsible for all damage to existing
structures, equipment and facilities caused by his construction operations and must repair all
such damage when and as ordered by the Engineer.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency (ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall apply.

PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to encroachment on
adjacent lands, flooding of adjacent lands, excessive noise or dust.

Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-3,
The Manatee County Noise Control Ordinance). Sound levels in excess of such ordinance
are sufficient cause to have the work halted until equipment can be quieted to these levels.
Work stoppage by the Engineer or County for excessive noise shall not relieve the Contractor
of the other portions of this specification including, but not limited to contract time and contract
price.

No extra charge may be made for time lost due to work stoppage resulting from the creation of
a public nuisance.

WARRANTIES

All material supplied under these Specifications shall be warranted by the Contractor and the
manufacturers for a period of three (3) years. Warranty period shall commence on the date of
Owner acceptance.

The material shall be warranted to be free from defects in workmanship, design and materials.
If any part of the system should fail during the warranty period, it shall be replaced at no
expense to the Owner.

The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers for
all the material specified under these contract specifications,
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D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing at
the time of Owner acceptance, the Contractor shall obtain from the manufacturer a four (4)
year warranty starting at the time of equipment delivery to the job site. This four-year warranty
shall not relieve the Contractor of the three-year warranty starting at the time of Owner
acceptance of the equipment.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01045 CUTTING AND PATCHING

GENERAL

1.01 REQUIREMENTS INCLUDED

A.

The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and electrical
conduit.

aghrwbd=

PART 2 PRODUCTS

2.01 MATERIALS

Comply with specifications and standards for each specific product involved.

PART 3 EXECUTION

3.01  INSPECTION

A.

C.

Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance of
work.

Report unsatisfactory or questionable conditions to Engineer. Do not proceed with work until
Engineer has provided further instructions.

3.02 PREPARATION

A

B.
C.

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

3.03 PERFORMANCE

A

Execute cutting and demolition by methods which will prevent damage to other work and will
provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.

Priority 3 LS spec.doc 24 /180



C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed work
in accordance with the requirements of the Contract Documents.
E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades as
shown on the Contract Drawings and layout each portion of the Work of the Contract.

1. All survey work required in execution of Project.

2. All costs of construction layout shall be included in the unit and lump sum prices
contained in the respective divisions of the Contract Bid Form.

3. Civil, structural or other professional engineering services specified or required to

execute Contractor=s construction methods.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida Registered
Professional Surveyor and Mapper approved by the Owner. The Contractor shall be
responsible for the layout of all such lines and grades, which will be subject to verification by
the Engineer.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points prior
to starting work and preserve all permanent reference points during construction. All costs
associated with the replacement of all survey monumentation, property corners and project
control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to Engineer.

Report to Engineer when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.

Establish replacements based on original survey control.

PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS
Maintain a complete, accurate log of all control and survey work as it progresses.0

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings on mylar and 3-1/2"
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diskettes. The Record Drawings, together with two copies, shall be certified by the licensed
professional and shall be submitted to the Owner/Engineer.

1.06 SUBMITTALS

A. Submit name and address of Professional Surveyor and Mapper to Engineer for Owner=s
approval.

Submit certificate signed by the Professional Surveyor and Mapper certifying that elevations and
locations of improvements are in conformance, or nonconformance, with Contract Documents.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for proper
performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American lron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway

New York, NY 10018
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers

179l Tullie Circle, N.E.
Atlanta, GA 30329
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ASME American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

ASTM American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

AWWA American Water Works Association
6666 West Quincy Avenue

Denver, CO 80235

AWS American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

CRSI Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

FDEP Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

FDOT Florida Department of Transportation Standards Specifications for Road and
Bridge Construction
Maps & Publication Sales - Mail Station 12
605 Suwannee St.
Tallahassee, FL 32399-0450

FS Federal Specification
General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)
Washington Navy Yard, Bldg. 197
Washington, DC 20407

MCUOD Manatee County Utility Operations Department
4410 66th St. W.
Bradenton, FL 34210

MLSFA Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

MMA Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

NAAMM National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601

NEMA National Electrical Manufacturer's Assoc.
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OHSA

PCA

PCI

SDI

SMACNA

SSPC

SWFWMD

UL

2101 L Street N.W.
Washington, DC 20037

Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

Sheet Metal and Air Conditioning Contractor's National Association
8224 0Old Court House Road
Vienna, VA 22180

Steel Structures Painting Council
402 24" Street, Suite 600
Pittsburgh, PA 15213

Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)
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PART 1
1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid Item in the Bid Form section of the Contract Documents. Payment will be made based
on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop
drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to
complete the construction as shown on the Drawings and/or as specified in the Contract
Documents to be performed under this Contract. Actual quantities of each item bid on a unit
price basis will be determined upon completion of the construction in the manner set up for each
item in this section of the Specifications. Payment for all items listed in the Bid Form will
constitute full compensation for all work shown and/or specified to be performed under this
Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The Owner/Engineer does not assume any
responsibility for the final quantities, nor shall the Contractor claim misunderstanding because of
such estimate of quantities. Final payment will be made only for satisfactorily completed quantity
of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS
Where payment for items is shown to be paid for on a lump sum basis, no separate payment will

be made for any item of work required to complete the lump sum items. Lump sum contracts
shall be complete, tested and fully operable prior to request for final payment.

UNIT PRICE ITEM
Separate payment will be made for the items of work described herein and listed on the Bid

Form. Any related work not specifically listed, but required for satisfactory completion of the work
shall be considered to be included in the scope of the appropriate listed work items.
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No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the Owner until as-built (record) drawings have been submitted and
approved by the Engineer.

1. Shop Drawings, Working Drawings.

2. Clearing, grubbing and grading except as hereinafter specified.

3. Trench excavation, including necessary pavement removal and rock removal, except as
otherwise specified.

4. Dewatering and disposal of surplus water.

5. Structural fill, backfill, and grading.

6. Replacement of unpaved roadways, and shrubbery plots.

7. Cleanup and miscellaneous work.

8. Foundation and borrow materials, except as hereinafter specified.

9. Testing and placing system in operation.

10. Any material and equipment required to be installed and utilized for the tests.

11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or

appurtenances included within the limits of lump sum work, unless otherwise shown.
12. Maintaining the existing quality of service during construction.
13. Maintaining or detouring of traffic.
14. Appurtenant work as required for a complete and operable system.
15. Seeding and hydromuliching.
16. As-built Record Drawings.

(THE BID ITEM SECTION IS TO BE COMPLETED FOR EACH ITEM TO BE BID. EXAMPLES AS
FOLLOWS)

BID ITEM NO. 1-PLUG INFLUENT LINE

Payment for all work included in this Bid Item shall be made at the applicable Contract lump sum
price bid listed in the Bid Form and shall represent full compensation for all labor, materials and
equipment required to perform temporary plugging of the influent gravity line, in accordance with
these specifications and as shown on the Contract Drawings and specified Herein.

Payment shall represent full compensation for all labor and material as necessary to complete
these Bid ltem.

BID ITEM NO. 2 - BY-PASS PUMPING

Payment shall also include full payment for appurtenances, including, but not limited to,
barricades, fasteners, needed anchors, or other methods or restraint needed to secure the

equipment and piping.

Payment for all work included in this Bid ltem shall be made at the applicable Contract lump sum
price bid listed in the Bid Form for furnishing and installing the necessary by-pass pumping
including, but not limited to, pumps, back-up pumps, pipe, temporary lines, vacuum trucks,
specialized equipment, on-site monitoring, all requirements of the approved pumping plan, and
other items implied, but not shown on the Contract Drawings and listed on the Bid Form.

Payment shall also include full payment for appurtenances, including, but not limited to,
barricades, fasteners, needed anchors, or other methods or restraint needed to secure the
equipment and piping and shall represent full compensation for all labor and material as
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necessary to complete these Bid Item.
BID ITEM NO. 3 - LINER (REPAIR) - WET WELL

Payment for all work included in this Bid ltem shall be made at the applicable Contract unit price
at the completion of Wet Well repairs as shown on the Contract Drawings and listed on the Bid
Form. Payment shall represent full compensation for all labor, materials and equipment required
to perform all of the work for Wet Well Liner Repair as shown on the Contract Drawings and
listed on the Bid Form.

BID ITEM NO. 4 - DRAIN DOWN & CLEAN WET WELL

Payment for all work included in this Bid Item shall be made at the Contract unit price bid lump
sum for draining down and cleaning the wet well prior to working in the wet well. The Contractor
shall be responsible for proper disposal of all removed materials and safety / confined space
practices, in accordance with these specifications.

BID ITEM NO. 5 - 3" PVC (C-900) DRAIN, W/"P” TRAP, COMPLETE INCL. CORE BORE

Payment for all work included in this Bid Item shall be made at the Contract unit price bid lump
sum for removing and disposing of the existing floor drain casting and grout filling the existing
line and floor depression in the valve vault. This item also includes rotary core boring new holes
in the valve vault and wet well, installation of a new PVC drain line, and proper sealing of the
holes and sealing the new line to the wet well liner. The Contractor shall be responsible for
proper disposal of all removed materials and safety / confined space practices, in accordance
with these specifications.

BID ITEM NO. 6 - REMOVE EXISTING PIPING & APPURTENANCES INCLUDING, BUT
NOT LIMITED TO BASE ELLS, ANCHORS, PIPING - COMPLETE

Payment for all work included in this Bid ltem shall be made at the Contract unit price bid for
removing and disposing of all existing piping, base ells, bracing, pump rails, valves, fittings, etc.
as shown on the Contract Drawings and listed in the Bid Documents. Manatee County shall
have the option to pick up at the site, any removed valve or fitting for possible reuse. The
Contractor shall be responsible for proper disposal of all removed materials not picked up by
the Utility Operations Department, in accordance with these specifications.

BID ITEM NO. 7 - 6" PVC (SCH 40) STILLING WELL

Payment for all work included under this Bid ltem shall be made at the Contract unit price bid
for each 6" PVC stilling well furnished and installed as shown on the Contract Drawings and
listed in the Bid Documents, all in accordance with these Specifications, ready for approval
and acceptance by the Engineer/Owner. The bid price shall include, but is not limited to, all
other items, materials and incidentals to complete the installation.

BID ITEM NO. 8 - PUMP BASE ELLS & BASE PLATES, COMPLETE

Payment for all work included under this Bid Iltem shall be made at the Contract unit price bid
for each pump base ell and its associated base plate, including grinding and leveling existing
concrete and re-grouting, furnished and installed as shown on the Contract Drawings and
listed in the Bid Documents. The bid price shall include all other items, materials and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
Engineer/Owner.

Priority 3 LS spec.doc 33/180



BID ITEM NO. 9 - HDPE (SDR-11) DISCHARGE PIPING SYSTEM

Payment for all work included under this Bid Item shall be made at the Contract unit price bid
for each complete discharge piping system furnished and installed as shown on the Contract
Drawings and listed in the Bid Documents. The discharge piping system may include stainless
steel, PVC and / or HDPE materials. The bid price shall include, but is not limited to,
adapters, couplings, flanges, gaskets, bolts, fused fittings, etc.; and shall include all other
items, materials and incidentals necessary to complete this bid item, in accordance with these
Specifications, ready for approval and acceptance by the Engineer/Owner.

BID ITEM NO. 10 - SWING CHECK VALVES

Payment for all work included in this Bid ltem shall be made at the Contract unit price bid for
each check valve furnished and installed as shown on the Contract Drawings and listed in the
Bid Documents. The bid price shall include, but is not limited to, replacement of the existing
check valves with new iron bodied flanged check valves, in accordance with these Speci-
fications, ready for approval and acceptance by the Engineer/Owner. The bid price shall in-
clude, but is not limited to, all other items, materials and incidentals to complete the installation

BID ITEM 11 - GATE VALVES

Payment for all work included in this Bid ltem shall be made at the applicable Contract unit price
bid per each valve for furnishing and installing the listed diameter valve, box, cover and concrete
pad as shown on the Contract Drawings and listed on the Bid Form. Payment shall represent full
compensation for all labor, material, excavation, including rock as necessary, bedding, backfill,
compaction, testing and equipment required to complete these Bid Items.

BID ITEM NO. 12 - PUMP GUIDE RAIL SYSTEM

Payment for all work under this Bid ltem shall be made at the Contract unit price bid for each
complete pump guide rail system furnished and installed at each lift station, in accordance with
these Specifications, as shown on the Contract Drawings and listed in the Bid Documents.
The bid price shall include, but is not limited to, all other items, materials and incidentals to
complete the installation including repair the concrete, drill & install anchor bolts, etc.

BID ITEM NO. 13 - PIPE BRACING SYSTEM: S.S.

Payment for all work included under this Bid Item shall be made at the Contract price bid for
each pipe bracing system furnished and installed as shown on the Contract Drawings and
listed in the Bid Documents. All bracing required for each discharge pipe from a pump shall be
counted as one Pipe Bracing System. The bid price shall include, but is not limited to,
installation of stainless steel pipe bracing systems in each lift station in conformance with
these specifications. The bid price shall include, but is not limited to, all other items, materials
and incidentals to complete the installation

BID ITEM NO. 14 - DUCTILE IRON FITTINGS, WASTEWATER

Payment for all work included in these Bid Items will be made at the applicable Contract unit
price bid for furnishing and installing each listed ductile iron fitting (epoxy lined) as shown on the
Contract Drawings and listed on the Bid Form. Payment will be made for each fitting installed
and will represent full compensation for all labor, material, excavation, including rock, bedding,
backfill, compaction, testing and equipment required to complete these Bid Items.
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BID ITEM NO. 15- 6" PVC W.W. VENT WITH STAINLESS STEEL SCREEN

Payment for all work included in this Bid Iltem shall be made at the applicable Contract unit price
bid per each Vent and Screen and for furnishing and installing the listed diameter 6” PVC
(Schedule 80) Wet Well Vent with Stainless Steel Screen as shown on the Contract Drawings
and listed on the Bid Form. Payment shall represent full compensation for all labor, material,
excavation, including rock as necessary, bedding, backfill, compaction, testing and disinfection
and equipment required to complete these Bid Items.

BID ITEM NO. 16 - MAGNETIC FLOW METER

Payment for all work included under this Bid ltem shall be made at the Contract unit price bid
for a telemetry ready submersible magnetic flow meter & the associated spool piece furnished
and installed as shown on the Contract Drawings and listed in the Bid Documents. The bid
price shall include, but is not limited to, spool pieces, meter, wiring, fittings, etc. as indicated in
the drawings; and shall include all other items, materials and incidentals necessary to
complete this bid item, in accordance with these Specifications, ready for approval and
acceptance by the Engineer/Owner.

BID ITEM NO. 17 - UNDERGROUND CONDUIT

Payment for all work included under this Bid Item shall be made at the Contract price bid per
foot of conduit furnished and installed as shown on the Contract Drawings and listed in the Bid
Documents. The bid price shall include, but is not limited to, hand digging the trench, backfill,
all other items, materials and incidentals to complete the installation

BID ITEM NO. 18 - QUICK CONNECT

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for furnishing and installing a complete 4" or 6” Quick Connect assembly, including
installation and testing, and adjusting as shown on the Contract Drawings. Payment will be made
for each complete installation and will represent full compensation for all labor, material, support,
bracing, testing and equipment required to complete this Bid Item.

BID ITEM NO. 19 - STAINLESS STEEL ADJUSTABLE PIPE SUPPORTS

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for furnishing and installing a complete SS adjustable pipe support assembly, including
mounting, adjusting, and all required hardware as shown on the Contract Drawings. Payment will
be made for each complete installation and will represent full compensation for all labor, material,
support, bracing, testing and equipment required to complete this Bid ltem.

BID ITEM 20 - PLUG VALVES

Payment for all work included in this Bid ltem shall be made at the applicable Contract unit price
bid per each valve for furnishing and installing the listed diameter valve, box, cover and concrete
pad as shown on the Contract Drawings and listed on the Bid Form. Payment shall represent full
compensation for all labor, material, excavation, including rock as necessary, bedding, backfill,
compaction, testing and disinfection and equipment required to complete these Bid Items.

BID ITEM NO. 21 - PRESSURE TAP
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Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for furnishing and installing a telemetry ready assembly, including tap, valve, and all required
hardware as shown on the Contract Drawings. Payment will be made for each complete
installation and will represent full compensation for all labor, material, support, bracing, testing
and equipment required to complete this Bid ltem.

BID ITEM NO. 23 - DROP BOWL, FLEX. COUPLING, DROP PIPE, BRACKETS, ETC.

Payment for all work included in this Bid ltem will be made at the applicable Contract lump sum
price listed in the Bid Form and shall represent full compensation for all labor, materials and
equipment required to furnishing and installing a complete Drop Bowl Assembly, Flexible
Coupling, Drop Pipe, Brackets, testing and equipment required to complete this Bid ltem in
accordance with these specifications and as shown on the Contract Drawings and specified
Herein.

BID ITEM NO. 24 - REMOVE AND REPLACE METER VAULT LID & HATCH

Payment for all work included in this Bid ltem will be made at the applicable Contract unit price
bid for removing the existing meter vault lid & cover, and furnishing and installing a complete new
meter vault lid and hatch. This shall include installation, testing, and adjusting as shown on the
Contract Drawings. Payment will be made after meter vault lid & hatch is fully installed to
specifications and in place and will represent full compensation for all labor, material, support,
bracing, testing and equipment required to complete this Bid Item

BID ITEM NO. 25 - DOUBLE CHECK BACKFLOW PREVENTER

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for furnishing and installing a complete Double Check Backflow Preventer assembly,
including installation and testing, and adjusting as shown on the Contract Drawings. Payment will
be made for each complete installation and will represent full compensation for all labor, material,
support, bracing, testing and equipment required to complete this Bid ltem

BID ITEM 26 - SINGLE AND DOUBLE WATER SERVICES

Payment for all work included in this Bid ltem shall be made at the applicable Contract unit price
bid for each service type for furnishing and installing the listed 1” single and 1-1/2” double water
service lines, both short and long side, as shown on the Contract Drawings and listed on the Bid
Form. Payment shall represent full compensation for all labor, material, excavation, including
rock, bedding, backfill, compaction, testing and disinfection and equipment required to complete
these Bid ltems.

BID ITEM 27 - REINFORCED CONCRETE SLAB

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for furnishing and installing a reinforced concrete slab (60" x 96” x 8”), including installation
shown on the Contract Drawings. Payment will be made after installation and will represent full
compensation for all labor, materials, and testing required to complete this Bid ltem

BID ITEM 28 -4" DIP CL 50

Payment for all work included under this Bid Item shall be made at the Contract unit price bid
for lineal feet of 4” ductile iron pipe CL 50 furnished and installed as shown on the Contract
Drawings and listed in the Bid Documents. The bid price shall include, but is not limited to,
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adapters, couplings, flanges, gaskets, bolts, fused fittings, etc.; and shall include all other
items, materials and incidentals necessary to complete this bid item, in accordance with these
Specifications, ready for approval and acceptance by the Engineer/Owner.

BID ITEM 29 - EMERGENCY BY-PASS PUMP & PIPING

Payment for all work included under this Bid Item shall be made at the Contract unit price bid
for an emergency by-pass pump, piping and the pump appurtenances furnished and installed
as part of the pump unit as shown on the Contract Drawings and as approved and listed in the
Bid Documents. The bid price shall include, but is not limited to, emergency by-pass pump,
suction and discharge piping from the wet well to the force main and all appurtenances
indicated in the drawings; and shall include all other items, materials, testing and incidentals
necessary to complete this bid item, in accordance with these Specifications, ready for
approval and acceptance by the Engineer/Owner.

BID ITEM 30 - REMOVE AND REPLACE VALVE VAULT

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for removing of the existing valve vault-complete, filling per specification, furnishing and
installing a complete new valve vault including, lid and hatch. This shall include installation,
testing, and adjusting as shown on the Contract Drawings. Payment will be made after valve
vault is fully installed to specifications and in place and will represent full compensation for all
labor, material, support, bracing, testing and equipment required to complete this Bid ltem.

BID ITEM 31 - REMOVE AND REPLACE WET WELL HATCH

Payment for all work included in this Bid Item will be made at the applicable Contract lump sum
price bid for removing of the existing wet well hatch, furnishing and installing a complete new lid
and hatch. This shall include installation, testing, and adjusting as shown on the Contract
Drawings. Payment will be made after the hatch is fully installed to specifications and in place
and will represent full compensation for all labor, material, support, testing and equipment
required to complete this Bid ltem.

BID ITEM NO. 32 - MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the required 100
percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required insurance
for the project and the Contractor's mobilization and demobilization costs as shown in the Bid
Form. Payment for Mobilization plus the pay item for Traffic Control shall not exceed 10 percent
(10%) of the total Contract cost.

BID ITEM 33 - MAINTENANCE OF TRAFFIC & COMPLIANCE

Payment for all work under this Bid Item and listed in the Bid Form shall be made only at the
Owner's discretion in order to satisfactorily complete the project in accordance with the Plans
and Specifications. This Bid Item shall include but not be limited to, submitting a valid
Maintenance of Traffic Plan and complying terms and conditions of approved plan including
proper and appropriate use of specified materials. Payment shall not be made if non-compliance
occurs. Payment for Mobilization plus the pay item for Traffic Control shall not exceed 10 percent
(10%) of the total Contract cost.

BID ITEM NO. 34 - MISCELLANEOUS WORK AND CLEANUP
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PART 2
PART 3

Payment for all work included under this Bid Item shall be made at the Contract lump sum price
bid listed in the Bid Form and shall represent full compensation for all labor, materials and
equipment required to perform all the work as shown on the Contract Drawings and specified
herein and any other miscellaneous work not specifically included for payment under other Bid
Items obviously necessary to complete the Contract. Partial payments will be based on the
breakdown of the Bid ltem in accordance with the Schedule of Values submitted by the
Contractor and approved by the Engineer. Payment shall also include full compensation for
project photographs, as-builts record drawings, project signs, traffic control, rubbish and spoil
removal, repair, replacement or relocation of all signs, walls, private irrigation systems and
related items and any and all other items required to complete the project in accordance with
Contract Documents.

BID ITEM 35 - DISCRETIONARY WORK
Payment for all work under this Bid Item and listed in the Bid Form shall be made only at the

Owner's discretion in order to satisfactorily complete the project in accordance with the Plans
and Specifications, including any additional work deemed necessary by the Engineer.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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SECTION 01152 REQUESTS FOR PAYMENT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the preconstruction
meeting, in accordance with the schedule established by Conditions of the Contract and
Agreement between Owner and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit payment requests in the form provided by the Owner with itemized data typed in
accordance with the Bid Form.

B. Provide construction photographs in accordance with Contract Documents.
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

A. When the Owner or the Engineer requires substantiating data, Contractor shall submit suitable
information with a cover letter.

B. Submit one copy of data and cover letter for each copy of application.
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

1.05 SUBMITTAL PROCEDURE
A. Submit applications for payment at the times stipulated in the Agreement.
B. Number: Three (3) copies of each application; all signed and certified by the Contractor.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 011563 CHANGE ORDER PROCEDURES
PART 1 GENERAL

1.01 DEFINITION
A. Change Order: See General Conditions.
B. Field Directive Change: See General Conditions.
1.02 REQUIREMENTS INCLUDED
A. The Contractor shall promptly implement change order procedures:
1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to Engineer on request.
B. The Contractor shall designate a member of the Contractor's organization who:
1. Is authorized to accept changes to the Work.
2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.
C. The Board of County Commissioners executes all Change Orders.
1.03 PRELIMINARY PROCEDURES
A. Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:
1. Detailed description of the change, products, costs and location of the change in the
Project.
2. Supplementary or revised Drawings and Specifications.
3. The projected time extension for making the change.
4. A specified period of time during which the requested price will be considered valid.
5. Such request is for information only and is not an instruction to execute the changes,
nor to stop work in progress.
B. Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:
1. Description of the proposed changes.
2. Statement of the reason for making the changes.
3. Statement of the effect on the Contract Sum and the Contract Time.
4. Statement of the effect on the work of separate contractors.
5. Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.
1.04 FIELD DIRECTIVE CHANGE
A. In lieu of a Change Order, the Project Manager may issue a Field Directive change for the

Contractor to proceed with additional work within the original intent of the Project.
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1.05

1.06

1.07

w >

Field Directive change will describe changes in the work, with attachments of backup
information to define details of the change.

Contractor must sign and date the Field Directive change to indicate agreement with the terms
therein.

DOCUMENTATION OF PROPOSALS AND CLAIMS

Support each quotation for a lump sum proposal and for each unit price which has not
previously been established, with sufficient substantiating data to allow the Engineer/Owner to
evaluate the quotation.

On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

W=

No ok

Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal, plus additional
information.

Name of the Owner's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

oD

PREPARATION OF CHANGE ORDERS

Project Manager will prepare each Change Order.
Form: see Section 00550 for sample form.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER
Project Manager initiates the form, including a description of the changes involved and

attachments based upon documents and proposals submitted by the Contractor, or requests
from the Owner, or both.

Priority 3 LS spec.doc 41/180



1.08

1.09

1.10

PART 2
PART 3

Once the form has been completed, all copies should be sent to Contractor for approval. After
approval by Contractor, all copies should be sent to Owner for approval. The Owner will
distribute executed copies after approval by the Board of County Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. Owner's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the Owner.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between Owner and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION CHANGE
AUTHORIZATION

At completion of the change, Contractor shall submit itemized accounting and supporting data
as provided in the Article "Documentation of Proposals and Claims" of this Section.

Engineer will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

Engineer will sign and date the Change Order to establish the change in Contract Sum and in
Contract Time.

Owner and Contractor will sign and date the Change Order to indicate their agreement
therewith.

CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.

1. Revise sub schedules to show changes for other items of work affected by the
changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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SECTION 01200 PROJECT MEETINGS
PART 1 GENERAL
1.01  REQUIREMENTS INCLUDED

A. The Owner or Engineer shall schedule the pre-construction meeting, periodic progress
meetings and special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING
A. Attendance:

Owner's Engineer.

Owner's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

ONoahwh =

B. Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4. Procedures and processing of:
a. Field decisions.
b. Submittals.
c. Change Orders.
d. Applications for Payment.
5. Procedures for maintaining Record Documents.

o

Use of premises:

a. Office, work and storage areas.
b. Owner's REQUIREMENTS.
Temporary utilities.

Housekeeping procedures.

. Liquidated damages.

0. Equal Opportunity Requirements.

1. Laboratory testing.

=2 ©0ox
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12.  Job meetings.

1.03 PROGRESS MEETINGS

A. Schedule regular meetings. The progress meetings may be held every 30 days or less with
the first meeting 30 days after the pre-construction meeting.
B. Hold special meetings as required.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

PART 1 GENERAL
1.01 GENERAL

A. Construction under this contract must be coordinated with the Owner and accomplished in a
logical order to maintain utilization and flow through existing facilities and public properties and
rights-of-way and to allow construction to be completed within the time allowed by Contract
Documents and in the manner set forth in the Contract.

1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the Owner. However, emergency work may be done without
prior permission.

B. Night work may be established by the Contractor as regular procedure with the written
permission of the Owner. Such permission, however, may be revoked at any time by the
Owner if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

C. Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

D. The Contractor shall be fully responsible for providing all temporary piping, plumbing, electrical
hook-ups, lighting, temporary structure, or other materials, equipment and systems required to
maintain the existing facility's operations. All details of temporary piping and temporary
construction are not necessarily shown on the Drawings or covered in the Specifications.
However, this does not relieve the Contractor of the responsibility to insure that construction
will not interrupt proper facility operations.

E. The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and payment
reports. This representative of the Contractor shall have direct project control and complete
authority to act on behalf of the Contractor in fulfilling the commitments of the Contractor's
schedule.

1.03 PROGRESS OF THE WORK
The work shall be executed with such progress as may be required to prevent any delay to the
general completion of the work. The work shall be executed at such times and in or on such

parts of the project and with such forces, materials and equipment to assure completion of the
work in the time established by the Contract and in the manner set forth in the Contract.

PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS
A. The Contractor shall submit a critical path schedule as described herein.

B. The planning, scheduling, management and execution of the work is the sole responsibility of
the Contractor. The progress schedule requirement is established to allow Engineer to review
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Contractor's planning, scheduling, management and execution of the work; to assist Engineer
in evaluating work progress and make progress payments and to allow other contractors to
cooperate and coordinate their activities with those of the Contractor.

2.02 FORM OF SCHEDULES

A.

D.

Prepare schedules in the form of a horizontal bar chart diagram. The diagram shall be time-
scaled and sequenced by work areas. Horizontal time scale shall identify the first work day of
each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be in
whole working days. In addition, man-days shall be shown for each activity or tabulated in an
accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 inches
suitable for reproduction. Scale and spacing shall allow space for notations and future
revisions.

The schedules shall be prepared and submitted using the latest version of Microsoft Project,
or other Owner approved software.

2.03 CONTENT OF SCHEDULES

Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by Engineer to review all submittals as set forth in
the Contract Documents; items of work required of Owner to support pre-operational, startup
and final testing; time required for the relocation of utilities. Activities shall also identify
interface milestones with the work of other contractors performing work under separate
contracts with Owner.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage of
completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the date of
Contractor submittal and the date approved submittals will be required by the Engineer,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s) shall
equal the calendar-day total time extension specified for the applicable work in the Contract
change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
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start date and estimated completion date.

H. For potential delays, add an activity prior to each potentially delayed activity on the appropriate
critical path(s). Data for added activities of this type shall include alternatives available to
mitigate the delay including acceleration alternatives and further show the following: separate
activity identification, activity description indicating cause of the potential delay and activity
duration equal to zero work days.

2.04 SUPPORTING NARRATIVE

A. Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

B. The narrative shall specifically include:

1.

Actual completion dates for activities completed during the monthly report period and
actual start

dates for activities commenced during the monthly report period.

Anticipated start dates for activities scheduled to commence during the following
monthly report period.

Changes in the duration of any activity and minor logic changes.

The progress along the critical path in terms of days ahead or behind the Contract
date.

If the Monthly Status Report indicates an avoidable delay to the Contract completion
date or interim completion dates as specified in the Agreement, Contractor shall
identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate
further delays.

If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

The narrative shall also discuss all change order activities whether included or not in
the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the sequencing
and Contract Time requirements of the applicable Change Order.

Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required by
Engineer. Review of a report containing added activities will not be construed to be
concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

Should Engineer require additional data, this information shall be supplied by
Contractor within 10 calendar days.

2.05 SUBMITTALS

A. Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports, a
start-up schedule and an as-built schedule report all as specified herein.
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G.

All schedules, including estimated and preliminary schedules, shall be in conformance with the
Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.

Monthly Status Report submittals shall include three copies of a time-scaled (days after notice
to proceed) diagram showing all contract activities and supporting narrative. The initial
detailed schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by Owner, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all detailed
activities included in the preliminary and estimated schedule submittals, (2) calendar days
prior to substantial completion, (3) summary activities for the remaining days. The critical
path activities shall be identified, including critical paths for interim dates, if possible.

The Contractor shall submit monthly progress schedules with each month's application for
payment.

Contractor shall submit three monthly status reports which will be retained by the Owner and
Engineer.

2.06 MONTHLY STATUS REPORTS

A.

Contractor shall submit three copies of detailed schedule status reports on a monthly basis
with the Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and a
supporting narrative including updated information as described above. The Monthly Report
will be reviewed by Engineer and Contractor at a monthly schedule meeting and Contractor
will address Engineer's comments on the subsequent monthly report. Monthly status reports
shall be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule of
legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by Engineer will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

2.07 STARTUP SCHEDULE

A.

At least 60 calendar days prior to the date of substantial completion, Contractor shall submita
time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
Engineer shall have 10 calendar days after receipt of the submittal to respond. Upon receipt
of Engineer's comments, Contractor shall make the necessary revisions and submit the
revised schedule within 10 calendar days. The resubmittal, if concurred with by Owner, shall
be the Work Plan to be used by Contractor for planning, managing, scheduling and executing
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the remaining work leading to substantial completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest schedule
of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined above.
In preparing this report, Contractor must assure that the schedule is consistent with the
progress noted in the startup schedule.

2.08 REVISIONS

A.

PART 3

All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all of
which shall be subject to review by Engineer and concurrence by Owner. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor changes
to the approved submittal may be approved at monthly meetings; a minor change is not
considered a revision in the context of this paragraph.

A revised schedule submittal shall be submitted for review, when required by Engineer, for
one of the following reasons:

1. Owner or Engineer directs a change that affects the date(s) specified in the Agreement
or alters the length of a critical path.

2. Contractor elects a change that affects the date(s) specified in the Agreement or alters
the length of a critical path.

If, prior to agreement on an equitable adjustment to the Contract time, Engineer requires
revisions to the schedule in order to evaluate planned progress, Contractor shall provide an
interim revised submittal for review with change effect(s) incorporated as directed. Interim
revisions to the documents which are recommended to the Owner for concurrence will be
incorporated in the next Monthly Status Report.

EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES
GENERAL

1.01  REQUIREMENTS INCLUDED

A.

The Contractor shall submit to the Engineer for review and approval: working drawings, shop
drawings, test reports and data on materials and equipment (hereinafter in this section called
data), and material samples (hereinafter in this section called samples) as are required for the
proper control of work, including, but not limited to those working drawings, shop drawings,
data and samples for materials and equipment specified elsewhere in the Specifications and
in the Contract Drawings.

Within thirty (30) calendar days after the effective date of the Agreement, the Contractor shall
submit to the Engineer, a complete list of preliminary data on items for which Shop Drawings
are to be submitted. Included in this list shall be the names of all proposed manufacturers
furnishing specified items and the date on which each Shop Drawing shall be submitted.
Review of this list by the Engineer shall in no way relieve the Contractor from submitting
complete Shop Drawings and providing materials, equipment, etc., fully in accordance with the
Specifications. This procedure is required in order to expedite final review of Shop Drawings.

The Contractor is to maintain an accurate updated submittal log and will bring this log to each
scheduled progress meeting with the Owner and the Engineer. This log should include the
following items:

Submittal description and number assigned.

Date to Engineer. :

Date returned to Contractor (from Engineer).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

©WoNoO h~wdb=

1.03 CONTRACTOR'S RESPONSIBILITY

A

It is the duty of the Contractor to check all drawings, data and samples prepared by or for him
before submitting them to the Engineer for review. Each and every copy of the Drawings and
data shall bear Contractor's stamp showing that they have been so checked. Shop drawings
submitted to the Engineer without the Contractor's stamp will be returned to the Contractor for
conformance with this requirement. Shop drawings shall indicate any deviations in the
submittal from requirements of the contract Documents.

Determine and verify:

1. Field measurements.

2. Field construction criteria.

3. Catalog numbers and similar data.

4. Conformance with Specifications and indicate all variances from the Specifications.
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The Contractor shall furnish the Engineer a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned to
him, by the Engineer, with No Exceptions Taken or Approved As Noted.

The Contractor shall submit to the Engineer all drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for
checking and appropriate action from the time the Engineer receives them.

The Contractor shall submit five (5) copies of descriptive or product data submittals to
complement shop drawings for the Engineer plus the number of copies which the Contractor
requires. The Engineer shall retain five (5) sets. All blueprint shop drawings shall be
submitted with one (1) set of 3 mil thick polyester film reproducibles. The Engineer will review
the blueprints and return to the Contractor the set of marked-up sepias with appropriate review
comments.

The Contractor shall be responsible for and bear all cost of damages which may result from
the ordering of any material or from proceeding with any part of work prior to the completion of
the review by Engineer of the necessary Shop Drawings.

1.04 ENGINEER'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS

A.

The Engineer's review of drawings, data and samples submitted by the Contractor shall cover
only general conformity to the Specifications, external connections and dimensions which
affect the installation.

The review of drawings and schedules shall be general and shall not be construed:

1. As permitting any departure from the Contract requirements.

2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.

3. As approving departures from details furnished by the Engineer, except as otherwise

provided herein.

If the drawings or schedules as submitted describe variations and show a departure from the
Contract requirements which the Engineer finds to be in the interest of the Owner and to be so
minor as not to involve a change in Contract Price or time for performance, the Engineer may
return the reviewed drawings without noting any exception.

When reviewed by the Engineer, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the Engineer on previous submissions. The
Contractor shall make any corrections required by the Engineer.
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If the Contractor considers any correction indicated on the drawings to constitute a change to
the Contract Drawings or Specifications, the Contractor shall give written notice thereof to the
Engineer.

The Engineer shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to the
Engineer's actual payroll cost.

When the Shop and Working Drawings have been completed to the satisfaction of the
Engineer, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the Engineer.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A.

When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop Drawings
as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the Engineer and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature shall be
returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent to
the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

2 ol

If drawings show variations from Contract requirements because of standard shop practice or
for other reasons, the Contractor shall describe such variations in his letter of transmittal. If
acceptable, proper adjustment in the contract shall be implemented where appropriate. If the
Contractor fails to describe such variations, he shall not be relieved of the responsibility of
executing the work in accordance with the Contract, even though such drawings have been
reviewed.

Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and similar
descriptive material. Materials and equipment lists shall give, for each item thereon, the name
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and location of the supplier or manufacturer, trade name, catalog reference, size, finish and all
other pertinent data.

For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

All manufacturers or equipment suppliers who proposed to furnish equipment or products shall
submit an installation list to the Engineer along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

Only the Engineer will utilize the color "red" in marking shop drawing submittals.

Before final payment is made, the Contractor shall furnish to Engineer project as-built
drawings.

1.06 WORKING DRAWINGS

A

When used in the Contract Documents, the term "working drawings" shall be considered to
mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support of
utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

Copies of working drawings as noted above, shall be submitted to the Engineer where
required by the Contract Documents or requested by the Engineer and shall be submitted at
least thirty (30) days (unless otherwise specified by the Engineer) in advance of their being
required for work.

Working drawings shall be signed by a registered Professional Engineer, currently licensed to
practice in the State of Florida and shall convey, or be accompanied by, calculation or other
sufficient information to completely explain the structure, machine, or system described and its
intended manner of use. Prior to commencing such work, working drawings must have been
reviewed without specific exceptions by the Engineer, which review will be for general
conformance and will not relieve the Contractor in any way from his responsibility with regard
to the fulfillment of the terms of the Contract. All risks of error are assumed by the Contractor;
the Owner and Engineer shall not have responsibility therefor.

1.07 SAMPLES

A.

The Contractor shall furnish, for the review of the Engineer, samples required by the Contract
Documents or requested by the Engineer. Samples shall be delivered to the Engineer as
specified or directed. The Contractor shall prepay all shipping charges on samples. Materials
or equipment for which samples are required shall not be used in work until reviewed by the
Engineer.

Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and attachment
devices.
2. Full range of color, texture and pattern.
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3. A minimum of two samples of each item shall be submitted.
C. Each sample shall have a label indicating:

Name of product.

Name of Contractor and Subcontractor.

Material or equipment represented.

Place of origin.

Name of Producer and Brand (if any).

Location in project.

(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)

7. Reference specification paragraph.

oahwd~

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the Engineer. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify any
Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the Engineer or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01370 SCHEDULE OF VALUES
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall submit to the Engineer a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

Upon request of the Engineer, the Contractor shall support the values with data which will
substantiate their correctness.

The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Schedule of Values will be considered for approval by Engineer upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

oL~

Schedule of Values shall list the installed value of the component parts of the work in sufficient
detail to serve as a basis for computing values for progress payments during construction.

Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of the
specification.
2. For each line item, list sub values of major products or operations under item.

Follow the bid sheets included in this Contract Documents as the format for listing component
items for pipe lines.

The sum of all values listed in the schedule shall equal the total Contract sum.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL

1.01 REQUIREMENTS INCLUDED

A.

C.

The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials, equipment
and incidentals necessary to obtain photographs and/or video recordings of all construction
areas.

Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

Construction progress information shall consist of photographs and digital photographs on a
recordable compact disc (CD-R).

1.02 QUALIFICATIONS

A.

All photography shall be done by a competent camera operator who is fully experienced and
qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so as
to be easily understood.

1.03 PROJECT PHOTOGRAPHS

A
B.

G.

Provide two prints of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.

Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected digital
files for a period of two years from date of substantial completion of the project.

3. Photographer shall agree to furnish additional prints to Owner and Engineer at

commercial rates applicable at time of purchase. Photographer shall also agree to
participate as required in any litigation requiring the photographer as an expert
witness.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation of
view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior to

Priority 3 LS spec.doc 56/180



construction, or conditions of construction and state of progress. The Contractor shall consult
with the Engineer at each period of photography for instructions concerning views required.

1.04 VIDEO RECORDINGS

A.

PART 2
PART 3

Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video,
recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering plans shall be used as a reference for stationing in the audio portion of the
recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the Engineer on digital video disks
(DVD) for the permanent and exclusive use of the Engineer prior to the start of any
construction on the project.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

Construction shall not start until preconstruction video recordings are completed, submitted
and accepted by the Engineer. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the Engineer.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

GENERAL

REQUIREMENTS INCLUDED

Owner shall employ and pay for the services of an independent testing laboratory to perform
testing specifically indicated on the Contract Documents or called out in the Specifications.
Owner may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to

perform the work of the Contract.
LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

CONTRACTOR'S RESPONSIBILITIES

Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

Materials and equipment used in the performance of work under this Contract are subject to
inspection and testing at the point of manufacture or fabrication. Standard specifications for
quality and workmanship are indicated in the Contract Documents. The Engineer may require
the Contractor to provide statements or certificates from the manufacturers and fabricators
that the materials and equipment provided by them are manufactured or fabricated in full
accordance with the standard specifications for quality and workmanship indicated in the
Contract Documents. All costs of this testing and providing statements and certificates shall
be a subsidiary obligation of the Contractor and no extra charge to the Owner shall be allowed
on account of such testing and certification.

Furnish incidental labor and facilities:

To provide access to work to be tested.

To obtain and handle samples at the project site or at the source of the product to be
tested.

To facilitate inspections and tests.

For storage and curing of test samples.
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Priority 3 LS spec.doc 58 /180



PART 2
PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse Owner for laboratory personnel and travel expenses incurred due to
Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the Engineer.

If the test results indicate the material or equipment complies with the Contract Documents,
the Owner shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract

Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A.
B.
C.
PART 2
2.01
2.02
2.03
A
B.
2.04
A.
B.
PART 3
3.01
A

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well as
pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for power
used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to provide
water for construction purposes, i.e., meter, pay all costs for installation, maintenance and
removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION

GENERAL

The Contractor shall maintain and operate systems to assure continuous service.
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B. The Contractor shall modify and extend systems as work progress requires.

3.02 REMOVAL

A. The Contractor shall completely remove temporary materials and equipment when their use is
no longer required.

B. The Contractor shall clean and repair damage caused by temporary installations or use of
temporary facilities.

END OF SECTION
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PART 1
1.01

1.02

F.

SECTION 01570 TRAFFIC REGULATION

GENERAL

REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual
construction and all abutting areas which are used by the Contractor and which interfere with
the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization and
hand signaling devices. The Contractor shall be responsible for installation and maintenance
of all devices and detour routes and signage for the duration of the construction period. The
Contractor shall utilize the appropriate traffic plan from the FDOT Maintenance of Traffic
Standards, Series 600 of the FDOT Roadway & Traffic Design Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before a
partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic Control
Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of the
closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction traffic
control scheme. Any such actions shall be performed by the Contractor under the supervision
and in accordance with the instructions of the applicable highway department unless
otherwise specified.

The Engineer will consult with the Owner immediately on any vehicular or pedestrian safety or
efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area during
construction. The Contractor shall be responsible for coordinating this work with affected
homeowners.

When conditions require the temporary installation of signs, pavement markings and traffic
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barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the Engineer for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
GENERAL
REQUIREMENTS INCLUDED
Furnish, install and maintain County project identification signs.
Remove signs on completion of construction.
Allow no other signs to be displayed.
PROJECT IDENTIFICATION SIGN (COUNTY)

One painted sign, of not less than 32 square feet (3 square meters) area, with painted graphic
content to include:

1. Title of Project.

2. Name of Owner.

3. Names and titles of authorities as directed by Owner.
4, Prime Contractor.

Graphic design, style of lettering and colors: As approved by the Engineer and subject to
approval of the Owner.

Erect on the site at a lighted location of high public visibility, adjacent to main entrance to site,
as approved by the Engineer and the Owner

INFORMATIONAL SIGNS

Painted signs with painted lettering, or standard products.

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
usage.

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout
project.

Erect at appropriate locations to provide required information.
QUALITY ASSURANCE
Sign Painter: Professional experience in type of work required.

Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

PUBLIC NOTIFICATION

Door Hangers: Manatee County Project Management shall generate and the General
Contractor shall distribute door hangers to all residents who will be impacted by project
construction.
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PART 2
2.01

C.

1.0 Residents impacted include anyone who resides inside, or within 500 feet of project
limits of construction.

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall be
affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE LIFT STATION IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the rehabilitation at ??? Boulevard. The
project is expected to begin in November, 200X and be completed in February 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A Contractor C. Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large sizes
to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.
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D. Paint: Exterior quality, as specified in the Contract Documents.

PART 3 EXECUTION

3.01 PROJECT IDENTIFICATION SIGN
A. Paint exposed surface or supports, framing and surface material; one coat of primer and one
coat of exterior paint.
B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages to
structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of project.

END OF SECTION
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PART 1

SECTION 01600 MATERIAL AND EQUIPMENT

GENERAL

1.01 REQUIREMENTS INCLUDED

A

Material and equipment incorporated into the work:

1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the Engineer.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
C. Two or more items of the same kind shall be identical and manufactured by the
same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4, Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.

1.02 MANUFACTURER'S INSTRUCTIONS

A

When Contract Documents require that installation of work shall comply with manufacturer's
printed instructions, obtain and distribute copies of such instructions to parties involved in the
installation, including two copies to Engineer.

1. Maintain one set of complete instructions at the job site during installation and until
completion.

Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements.

1. Should job conditions or specified requirements conflict with manufacturer's
instructions, consult with Engineer prior to proceeding.
2. Do not proceed with work without clear instructions.

Perform work in accordance with manufacturer's instructions. Do not omit any preparatory
step or installation procedure unless specifically modified or exempted by the Contract
Documents.

1.03 TRANSPORTATION AND HANDLING

A.

Arrange deliveries of products in accordance with construction schedules, coordinate to avoid
conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with requirements of
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B.

Contract Documents and approved submittals and that products are properly
protected and undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.

1.04 STORAGE AND PROTECTION

A.

Store products in accordance with manufacturer's instructions, with seals and labels intact and
legible

1. Store products subject to damage by the elements in weather tight enclosures.

2. Maintain temperature and humidity within the ranges required by manufacture's
instructions.

Exterior Storage

1. Store fabricated products above the ground, on blocking or skids to prevent soiling or

staining. Cover products which are subject to deterioration with impervious sheet
coverings, provide adequate ventilation to avoid condensation.

2. Store loose granular materials in a well-drained area on solid surfaces to prevent
mixing with foreign matter.

Arrange storage in a manner to provide easy access for inspection. Make periodic inspections
of stored products to assure that products are maintained under specified conditions and free
from damage or deterioration.

Protection After Installation

1. Provide substantial coverings as necessary to protect installed products from damage
from traffic and subsequent construction operations. Remove when no longer needed.

1.05 SUBSTITUTIONS AND PRODUCT OPTIONS

A.

PART 2
PART 3

Products List

1. Within 30 days after Contract date, submit to Engineer a complete list of major
products proposed to be used.

Contractor's Options

1. For products specified only by reference standard, select any product meeting that
standard.
2. For products specified by naming one or more products or manufacturers and "or

equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named.

3. Requests for substitutions of products and "or equal" by the Contractor shall be
submitted in a timely manner so as not to adversely affect the construction schedule.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
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END OF SECTION
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PART 1

SECTION 01620 STORAGE AND PROTECTION
GENERAL

1.01 REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

1.02 STORAGE

A

B.

C.

E.

Store products immediately on delivery and protect until installed in the Work.

1. Store in accord with manufacturer's instructions, with seals and labels intact and
legible.

Store products subject to damage by elements in substantial weather tight enclosures.

1. Maintain temperatures within ranges required by manufacturer's instructions.

2. Provide humidity control for sensitive products, as required by manufacturer's
instructions.

3. Store unpacked products on shelves, in bins or in neat piles, accessible for inspection.

Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products above
ground to prevent soiling or staining.

a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation to
avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

Arrange storage in manner to provide easy access for inspection.

1.03 MAINTENANCE OF STORAGE

A.

Maintain periodic system of inspection of stored products on scheduled basis to assure that:

1. State of storage facilities is adequate to provide required conditions.
2. Required environmental conditions are maintained on continuing basis.
3. Surfaces of products exposed to elements are not adversely affected.
a. Any weathering of products, coatings and finishes is not acceptable under

requirements of these Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with notice
of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the Engineer. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one month
prior to installation without written authorization from the Engineer.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
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instruments shall be stored in a temperature and humidity controlled building approved
by the Engineer until such time as the equipment is to be installed.

All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.

Manufacturer's storage instructions shall be carefully studied by the Contractor and
reviewed with the Engineer. These instructions shall be carefully followed.

Moving parts shall be rotated a minimum of once weekly to insure proper lubrication
and to avoid metal-to-metal "welding". Upon installation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
period of time to insure that the equipment does not deteriorate from lack of use.
Lubricants shall be changed upon completion of installation and as frequently as
required, thereafter during the period between installation and acceptance.

Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally affected
by the long storage period. Such certifications by the manufacturer shall be deemed
to mean that the equipment is judged by the manufacturer to be in a condition equal to
that of equipment that has been shipped, installed, tested and accepted in a minimum
time period. As such, the manufacturer will guaranty the equipment equally in both
instances. If such a certification is not given, the equipment shall be judged to be
defective. It shall be removed and replaced at the Contractor's expense.

1.04 PROTECTION AFTER INSTALLATION

A.  Provide protection of installed products to prevent damage from subsequent operations. Remove

when n

o longer needed, prior to completion of work.

B. Control traffic to prevent damage to equipment and surfaces.

C. Provide coverings to protect finished surfaces from damage.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)
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PART 1
1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to be
substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the Engineer and Owner shall make an
inspection to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the Engineer determines that the work is not substantially complete:

1. The Engineer shall notify the Contractor in writing, stating the reasons.

2. The Contractor shall remedy the deficiencies in the work and send a second written
notice of substantial completion to the Engineer.

3. The Engineer shall reinspect the work.

When the Engineer finds that the work is substantially complete:

1. He shall prepare and deliver to the Owner a tentative Certificate of Substantial
Completion (Manatee County Project Management Form PMD-8) with a tentative list
of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the Owner as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the Owner and the Contractor a definite
Certificate of Substantial Completion (Manatee County Project Management Form
PMD-8) with a revised tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written certification
stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the Owner=s

representative and are operational.
The work is completed and ready for final inspection.

PObd=

o
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1.04

1.05

m o w »

The Engineer shall make an inspection to verify the status of completion after receipt of such
certification.

If the Engineer determines that the work is incomplete or defective:

1. The Engineer shall promptly notify the Contractor in writing, listing the incomplete or
defective work.

2. The Contractor shall take immediate steps to remedy the stated deficiencies and send
a second written certification to Engineer that the work is complete.

3. The Engineer shall reinspect the work.

Upon finding the work to be acceptable under the Contract Documents, the Engineer shall
request the Contractor to make closeout submittals.

For each additional inspection beyond a total of three (3) inspections for substantial and final
completion due to the incompleteness of the work, the Contractor shall reimburse the Owner
for the Engineer’s fees.

CONTRACTOR’S CLOSEOUT SUBMITTALS TO ENGINEER
Project Record Documents (prior to substantial completion).
Operation and maintenance manuals (prior to substantial completion).
Warranties and Bonds.

Evidence of Payment and Release of Liens: In accordance with requirements of General and
Supplementary Conditions.

Certification letter from Florida Department of Transportation and Manatee County Department
of Transportation, as applicable.

Certificate of Insurance for Products and Completed Operations.

Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee County
Project Management Form PMD-9).

FINAL ADJUSTMENT OF ACCOUNTS
Submit a final statement of accounting to the Engineer.
Statement shall reflect all adjustments to the Contract Sum:

1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4. Previous payments.
5 Sum remaining due.
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C. Project Management shall prepare a final Change Order, reflecting approved adjustments to
the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01710 CLEANING

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by the
General Conditions.

1.02 DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PART 2 PRODUCTS

2.01 MATERIALS
A. Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.
B. Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.
C. Use cleaning materials only on surfaces recommended by cleaning material

manufacturer.

PART 3 EXECUTION

3.01 DURING CONSTRUCTION

A

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

A. Provide on-site containers for the collection of waste materials, debris and rubbish.
B. Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.
3.02 DUST CONTROL
A. Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.
B. Schedule operations so that dust and other contaminants resulting from cleaning

process will not fall on wet or newly-coated surfaces.

3.03 FINAL CLEANING

A.
B.

Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Prior to final completion or Owner occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire
work is clean.

END OF SECTION

Priority 3 LS spec.doc 767180



PART 1

SECTION 01720 PROJECT RECORD DOCUMENTS

GENERAL

1.01 REQUIREMENTS INCLUDED

A

Contractor shall maintain at the site for the Owner one record copy of:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
Engineer's field orders or written instructions.

Approved shop drawings, working drawings and samples.
Field test records.

Construction photographs.

ONOORWN =

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES

A.
B.
C.
D.
1.03
1.04
A
B.
C.
D.

Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with CSI format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.

Make documents and samples available at all times for inspection by the Engineer.
MARKING DEVICES

A. Provide felt tip marking pens for recording information in the color code designated by
the Engineer.

RECORDING

Label each document "PROJECT RECORD" in neat large printed letters.

Record information concurrently with construction progress.

Do not conceal any work until required information is recorded.

Drawings; Legibly mark to record actual construction:

1. All underground piping with elevations and dimensions. Changes to piping location.
Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements. Actual installed pipe material, class,
etc. Locations of drainage ditches, swales, water lines and force mains shall be shown

every 200 feet (measured along the centerline) or alternate lot lines, whichever is
closer. Dimensions at these locations shall indicate distance from centerline of right-of-
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SEUENAIN

10.
11.

12.

13.
14.

15.

way to the facility.

Field changes of dimension and detail.

Changes made by Field Order or by Change Order.

Details not on original contract drawings.

Equipment and piping relocations.

Locations of all valves, fire hydrants, manholes, water and sewer services, water and
force main fittings, underdrain cleanouts, catch basins, junction boxes and any other
structures located in the right-of-way or easement, shall be located by elevation and by
station and offset based on intersection P.l.'s and centerline of right-of-way. For
facilities located on private roads, the dimensioning shall be from centerline of paving
or another readily visible baseline.

Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line or
200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches
and swales shall be verified.

Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline
shall be given at PVI's and at all intersections.

Record drawings shall show bearings and distances for all right-of-way and easement
lines, and property corners.

Sidewalks, fences and walls, if installed at the time of initial record drawing submittal,
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions
shall include distance from the right-of-way line and the back of curb and ot line or
easement line.

Sanitary sewer mainline wyes shall be located from the downstream manhole. These
dimensions shall be provided by on-site inspections or televiewing of the sewer
following installation.

Elevations shall be provided on the top of operating nuts for all water and force main
valves.

Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall have
an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal distance
up to a maximum tolerance of £ 2 inch.

Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State of
Florida), employed by the Contractor, and submitted to the Owner/Engineer.

E. Specifications and Addenda; legibly mark each Section to record:

1.
2.

Manufacturer, trade name, catalog number and supplier of each product and item of
equipment actually installed.
Changes made by field order or by change order.

F. Shop Drawings (after final review and approval):

1.

Five sets of record drawings for each process equipment, piping, electrical system and
instrumentation system.

1.05 SUBMITTAL
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PART 2

Prior to substantial completion, deliver Record Documents and Record Drawings to the
Engineer.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall be
certified by the design professionals (Engineer and Surveyor licensed in Florida), as stipulated
by the Land Development Ordinance and submitted on signed and dated mylar drawings
together with 3-1/2" diskettes, AutoCad Release 12 or later for review and the use of the
County in the following format:

The diskettes shall contain media in AutoCad Version 12 or later, or in any other CAD program
compatible with AutoCad in DWG or DXF form. Where large projects or exceptionally large
files prohibit the use of diskettes, the files will be accepted on a CD ROM. All fonts, line types,
shape files or other pertinent information used in the drawing and not normally included in
AutoCad shall be included on the media with a text file or attached noted as to its relevance
and use.

All record drawing requirements must be submitted to the Engineer prior to starting the
bacteria testing of water lines.

Accompany submittal with transmittal letter in duplicate, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

abhwN=

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly appointed
representative. The appointed representative shall be a qualified employee of the responsible
design professional or a qualified inspector retained by the responsible design professional on
a project-by-project basis.

STANDARDS

2.01  MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS SUBMITTED

A.

C.

TO MANATEE COUNTY

All valves, fire hydrants, manholes, water, reclaim water and sewer services, water and force
main fittings, underdrain cleanouts, catch basins, junction boxes and any other structures
located in the right-of-way or an easement, shall be located by elevation and by station and
offset based on intersection Pl=s and centerline of right-of-way. For facilities located on private
roads, the dimensioning shall be from centerline of paving or another readily visible baseline.

Elevations shall be provided as listed above and for all manhole rim and inverts; junction box
rim and inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI=s and at every other ot line or 200
feet, whichever is less, of drainage swales and ditches. Bench marks and elevation datum
shall be indicated.

Slopes for pipe and ditches shall be recalculated, based on actual field measured distances,
elevations, pipe size and type shown. Cross section of drainage ditches and swales shall be
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verified.

D. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline shall be
given at PVI=s and at all intersections.

E. Record drawings shall show bearings and distances for all right-of-way and easement lines,
and property corners.

F. Locations of drainage ditches, swales, water lines and force mains shall be shown every 200
feet (measured along the centerline) or alternate lot lines, whichever is closer. Dimensions at
these locations shall indicate distance from the centerline of right-of-way to the facility.

G. Sidewalks, fences and walls, if installed at the time of initial record drawing submittal, shall be
located every 200 feet or alternate lot lines, whichever is closer. Dimensions shall include
distance from the right-of-way line and the back of curb and lot line or easement line.

H. Underdrain cleanouts for retention systems outside right-of-way shall be located by station
and offset from an appropriate baseline.

I Sanitary sewer mainline wyes shall be located from the downstream manhole. These
dimensions shall be provided by on-site inspections or televiewing of the sewer following
installation.

J. Elevations shall be provided on the top of operating nuts for water and force main valves at
maijor intersections connecting to County and/or State roads at proposed or existing arterial
highways and at drain crossings.

K. Allowable tolerance shall be + 6 inches for horizontal dimensions. Vertical dimensions such as
the difference in elevations between manhole inverts shall have an allowable tolerance of +
1/8 inch per 50 feet (or part thereof) of horizontal distance up to a maximum of £ 2 inch.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. Compile product data and related information appropriate for Owner's maintenance and
operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

B. Instruct Owner's personnel in maintenance of products and equipment and systems.

C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

1.02 FORM OF SUBMITTALS

A. Prepare data in form of an instructional manual for use by Owner's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten
4, Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List:

a. Title of Project.
b. Identity of separate structures as applicable.
C. Identity of general subject matter covered in the manual.
C. Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings.

1.03 MANUAL FOR EQUIPMENT AND SYSTEMS

A. Submit three copies of complete manual in final form.
B. Content for each unit of equipment and system, as appropriate:
1. Description of unit and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
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c. Complete nomenclature and commercial number of replaceable parts.

2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
C. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
c. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4. Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. Iltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.
C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
c. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4, Operating procedures:
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting”.
c. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
8. Prepare and include additional data when the need for such data becomes apparent
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Prepare and include additional data when the need for such data becomes apparent during
instruction on Owner's personnel.

Additional requirements for operating and maintenance data: Respective sections of
Specifications.

1.04 SUBMITTAL SCHEDULE

A

B.
1.05

A.

B.
PART 2
PART 3

Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).

Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.

INSTRUCTION OF OWNER'S PERSONNEL

Prior to final inspection or acceptance, fully instruct Owner's designated operating and

maintenance personnel in operation, adjustment and maintenance of products, equipment and

systems.

Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
E.
1.02
A.
B.
C.
1.03
A.
B.
C.
1.04

SECTION 01740 WARRANTIES AND BONDS
GENERAL
REQUIREMENTS INCLUDED
Compile specified warranties and bonds.
Compile specified service and maintenance contracts.
Co-execute submittals when so specified.
Review submittals to verify compliance with Contract Documents.
Submit to Engineer for review and transmittal to Owner.
SUBMITTAL REQUIREMENTS

Assemble warranties, bonds and service and maintenance contracts, executed by each of the
respective manufacturers, suppliers and subcontractors.

Number of original signed copies required: Two each.

Table of Contents: Neatly typed, in orderly sequence. Provide complete information for each
item.

Product or work item.

Firm, with name of principal, address and telephone number.

Scope.

Date of beginning of warranty, bond or service and maintenance contract.
Duration of warranty, bond or service maintenance contract.

Provide information for Owner's personnel:

a. Proper procedure in case of failure.

b. Instances which might affect the validity of warranty or bond.

7. Contractor, name of responsible principal, address and telephone number.

oahwn~

FORM OF SUBMITTALS

Prepare in duplicate packets.

Format:
1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder.
a. Fold larger sheets to fit into binders.
2. Cover: |dentify each packet with typed or printed title "WARRANTIES AND BONDS".
List:
a. Title of Project.
b. Name of Contractor.

Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.

TIME OF SUBMITTALS

Priority 3 LS spec.doc 84 /180



A. Make submittals within ten days after date of substantial completion and prior to final request
for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the Owner of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2
PART 3
3.01

EQUIPMENT

GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or convert
existing structures as shown or specified and as required for the installation of piping,
mechanical equipment and appurtenances. Existing piping and equipment shall be removed
and dismantled as necessary for the performance of facility alterations in accordance with the
requirements herein specified.

PRODUCTS (NOT USED)
EXECUTION
GENERAL

The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of the
existing structures or appurtenances, as indicated on the Contract Drawings, herein specified,
or necessary to permit completion of the work under this Contract. The Contractor shall
dispose of surplus materials resulting from the above work in an approved manner. The work
shall include all necessary cutting and bending of reinforcing steel, structural steel, or
miscellaneous metal work found embedded in the existing structures.

The Contractor shall dismantle and remove all existing equipment, piping, and other
appurtenances required for the completion of the work. Where called for or required, the
contractor shall cut existing pipelines for the purpose of making connections thereto. Anchor
bolts for equipment and structural steel removed shall be cut off one inch below the concrete
surface. Surface shall be finished as specified in the Contract Documents.

At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe anchorage, if required, shall
also be installed as directed by the Engineer.

No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or otherwise
altered except with the express approval of and to the extent approved by the Engineer.

When removing materials or portions of existing utility pipelines and/or structures or when
making openings in walls and partitions, the Contractor shall take all precautions and use all
necessary barriers and other protective devices so as not to damage the structures beyond
the limits necessary for the new work, and not to damage the structures or contents by falling
or flying debris. Unless otherwise permitted, line drilling will be required in cutting existing
concrete.

Materials and equipment removed in the course of making alterations and additions shall
remain the property of the Owner, except that items not salvageable, as determined by the
Engineer and the Owner, shall become the property of the Contractor to be disposed of by him
off the work site at his own place of disposal. Operating equipment shall be thoroughly
cleaned, lubricated, and greased for protection during prolonged storage.
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3.02

3.03

All alterations to existing utility pipes and structures shall be done at such time and in such
manner as to comply with the approved time schedule. So far as possible before any part of
the work is started, all tools, equipment, and materials shall be assembled and made ready so
that the work can be completed without delay.

All workmanship and new materials involved in constructing the alterations shall conform to
the General Specifications for the classes of work insofar as such specifications are
applicable.

All cutting of existing concrete or other material to provide suitable bonding to new work shall
be done in a manner to meet the requirements of the respective section of these
Specifications covering the new work. When not covered, the work shall be carried on in the
manner and to the extent directed by the Resident Project Representative.

Surfaces of seals visible in the completed work shall be made to match as nearly as possible
the adjacent surfaces.

Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases,
doweling anchors into existing concrete and elsewhere as shown.

Where necessary or required for the purpose of making connections, the Contractor shall cut
existing pipelines in a manner to provide an approved joint. Where required, he shall use
flanges, or provide Dresser Couplings, all as required.

The Contractor shall provide flumes, hoses, piping and other related items to divert or provide
suitable plugs, bulkheads, or other means to hold back the flow of water or other liquids, all as
required in the performance of the work under this Contract.

Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.

CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping and
equipment prior to making the connections called out in the Drawings. The verifications shall
be performed with adequate time to correct any potential alignment or other problems prior to
the actual time of connection. A Manatee County representative must be present for all tie-ins
for a visual inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos abatement contractor or
subcontractor registered in the State of Florida.

The asbestos abatement contractor or subcontractor shall contact the appropriate regulatory
agencies prior to removal or abandonment of any asbestos material and shall obtain all
required permits and licenses and issue all required notices. The Contractor shall be
responsible for all fees associated with permits, licenses and notices to the governing
regulatory agencies.
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3.04

3.05

All work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all other
applicable local, State, or Federal standards.

Florida Administrative Code, Chapter 17-251, "Asbestos".

National Emission Standards Hazardous Air Pollution (NESHAP), 40 CFR, Part 61,
Subpart M, latest revision.

Occupational Safety and Health Act, 29 CFR

The Environmental Protection Agency (EPA) Asbestos Abatement Worker Protection
Rule.

Florida Statute 455.300.

o A M=

ASBESTOS CEMENT PIPE REMOVAL

All asbestos cement pipe sections shown on the Drawings to be removed, and all related
valves, fittings and appurtenances shall be removed in their entirety and disposed of by the
Contractor in accordance with this Section. After removal of the facilities, all trenches shall be
backfilled in accordance with the Contract Documents. The cost of disposing of the removed
materials shall be borne by the Contractor.

The Contractor shall make necessary provisions for the Engineer's representative to monitor
all removal operations.

The cutting of existing asbestos-cement (A/C, aka "Transite") pipe shall be by hand saw only.
No machine cutting shall be allowed. Removal of all portions of pipe shall be double bagged
prior to shipment. Longer sections of pipe removed may be shipped without double bagging.
An asbestos manifest form must accompany each and every shipment of such pipe or pipe
material waste to the Manatee County Lena Road Landfill. Prior to each shipment, a minimum
of 24 hours notice to the Landfill field office (Phone #748-5543) is required.

IN-PLACE GROUTING OF EXISTING PIPE

Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a sand/cement grout as specified herein. When such pipes are constructed with
asbestos cement materials, the abandonment activities shall be performed by a licensed
asbestos abatement contractor as specified in these Specifications.

Grout shall be injected within the pipe sections indicated on the Drawings. The ends of these
sections shall be capped and/or plugged. The grouting program shall consist of pumping
sand-cement grout with suitable chemical additives at pressures necessary to fill the pipe
sections shown on the Drawings to prevent the potential for future collapse.

The pump used for grouting should be a continuous flow, positive displacement model with a
pugmill type mixing vat having a minimum shaft speed of 60 rpm and incorporated as an
integral part of the equipment. Alternate equipment may be used subject to the approval of the
Engineer. The rate of pumping shall not exceed six (6) cubic feet per minute. The pumping
pressures shall be in the range of 100 to 150 psi.

The Contractor shall provide standpipes and/or additional means of visual inspection as
required by the Engineer to determine if adequate grout material has filled the entire pipe
section(s). The Contractor shall make necessary provisions for the Engineer's representative
to monitor all grouting operations.
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E. All pipe to be abandoned shall be capped or plugged with a fitting or material that will prevent
soil or other material from entering the pipe. All caps and plugs shall be subject to approval by
the Engineer.

END OF SECTION
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PART 1
1.01

1.02

SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE

GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals necessary to
perform all excavation, backfill, fill, grading, trench protection or other related work required to
complete the piping work shown on the Drawings and specified herein. The work shall
include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; backfilling;
required fill or borrow operations; grading; disposal of surplus and unsuitable materials; and all
related work such as sheeting, bracing and dewatering.

Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

The Contractor is responsible for the protection of every tree which is scheduled to remain in
the project area. This includes trees which may or may not be shown on the plans. Every tree
shall be adequately protected in place at no additional cost to the County. This includes, butis
not limited to protecting the root systems and adjusting grades as necessary for tree/root
protection.

PROTECTION
Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary for
proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall be
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be
immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-
diameter of any pipe and no wood sheeting shall be cut off at a level lower than one
foot above the top of any pipe unless otherwise directed by the Engineer. During the
progress of the work, the Engineer may direct the Contractor in writing to leave
additional wood sheeting in place. If steel sheeting is used for trench sheeting,
removal shall be as specified above, unless written approval is given for an alternate
method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a manner
as not to endanger the construction or other structures, utilities, existing piping, or
property. Unless otherwise approved or indicated on the Drawings or in the
Specification, all sheeting and bracing shall be removed after completion of the piping
or structure, care being taken not to disturb or otherwise injure the pipeline or finished
masonry. All voids left or caused by withdrawal of sheeting shall be immediately
refilled with sand by ramming with tools specifically made for that purpose, by
watering, or as may otherwise be directed.

4. The Contractor shall construct, to the extent he deems it desirable for his method of
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench or
foundation unless otherwise indicated on the Drawings or directed by the
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Owner/Engineer. Sheeting shall be plumb and securely braced and tied in position.
Sheeting, bracing and cofferdams shall be adequate to withstand all pressures to
which the pipeline or structure will be subjected. Pumping, bracing and other work
within the cofferdam shall be done in a manner to avoid disturbing any construction of
the pipeline or the enclosed masonry. Any movement or bulging which may occur
shall be corrected by the Contractor at his own expense so as to provide the
necessary clearances and dimensions.

Drawings of the cofferdams and design computations shall be submitted to the
Engineer and approved prior to any construction. However, approval of these
drawings shall not relieve the Contractor of the responsibility for the cofferdams. The
drawings and computations shall be prepared and stamped by a Registered
Professional Engineer in the State of Florida and shall be in sufficient detail to disclose
the method of operation for each of the various stages of construction, if required, for
the completion of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.
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The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor shall
make the final 24" of excavation for this work in-the-dry and not until the water level is
a minimum of 6" below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water entering
excavation and keep such excavations dry so as to obtain a satisfactory undisturbed
subgrade foundation condition until the fill, structure, or pipes to be built thereon have
been completed to such extent that they will not be floated or otherwise damaged by
allowing water levels to return to natural elevations.

Dewatering shall at all times be conducted in such a manner as to preserve the natural
undisturbed bearing capacity of the subgrade soils at proposed bottom of excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for deeper
in-ground structures or piping and for maintaining the lowered groundwater level until
construction has been completed to avoid the structure, pipeline, or fill from becoming
floated or otherwise damaged. Wellpoints shall be surrounded by suitable filter sand
and no fines shall be removed by pumping. Pumping from wellpoints shall be
continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work required to
install and maintain the proposed drainage systems for handling groundwater and
surface water encountered during construction of structures, pipelines and compacted
fills.

Where required, the Contractor shall provide a minimum of two operating groundwater
observation wells at each structure to determine the water level during construction of
the pipeline or structure. Locations of the observation wells shall be at structures and
along pipelines as approved by the Engineer prior to their installation. The observation
wells shall be extended to 6 inches above finished grade, capped with screw-on caps
protected by 24" x 24" wide concrete base and left in place at the completion of this
Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the Engineer for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of natural
bearing soils for damage to pipeline or structures caused by an inadequate dewatering
system or by interruption of the continuous operation of the system as specified.
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9.
10.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by means
of a test installation. Discharge water shall be clear, with no visible soil particles in a
one quart sample. Discharge water shall not flow directly into wetlands or Waters of
the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the Engineer.

Continuous pumping will be required as long as water levels are required to be below
natural levels. '

PART 2 PRODUCTS

2.01 MATERIALS

A. General

1.

Materials for use as fill and backfill shall be described below. For each material, the
Contractor shall notify the Engineer of the source of the material and shall furnish the
Engineer, for approval, a representative sample weighing approximately 50 pounds, at
least ten calendar days prior to the date of anticipated use of such material.

2. Additional materials shall be furnished as required from off-site sources and hauled to
the site.
B. Structural Fill
1. Structural fill shall be used below spread footing foundations, slab-on-grade floors and
other structures as backfill within three feet of the below grade portions of structures.
2. Structural fill material shall be a minimum of 60 percent clean sand, free of organic,
deleterious and/or compressible material. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180. Rock in excess of
2-1/2" in diameter shall not be used in the fill material. If the moisture content is
improper for attaining the specified density, either water shall be added or material
shall be permitted to dry until the proper moisture content for compaction is reached.
C. Base Course
1. Asphalt, crushed concrete, soil cement or approved equal, shall be used as base
course for bituminous paved roads and parking areas.
D. Common Fill
1. Common fill material shall be free from organic matter, muck or marl and rock
exceeding 2-1/2" in diameter. Common fill shall not contain broken concrete,
masonry, rubble or other similar materials. Existing soil may be used to adjust grades
over the site with the exception of the construction area.
2. Material falling within the above specification, encountered during the excavation, may

be stored in segregated stockpiles for reuse. All material which, in the opinion of the
Engineer, is not suitable for reuse shall be spoiled as specified herein for disposal of
unsuitable materials by the Contractor.

E. Crushed Stone
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PART 3
3.01

3.02

1. Crushed stone may be used for pipe bedding, manhole bases, as a drainage layer
below structures with underdrains and at other locations indicated on the Drawings.

2, Crushed stone shall be size No. 57 with gradation as noted in Table 1 of Section 901
of Florida Department of Transportation, Construction of Roads and Bridges.

EXECUTION
FILL PLACEMENT
General

1. Material placed in fill areas under and around pipelines and structures shall be
deposited within the lines and to the grades shown on the Drawings or as directed by
the Engineer, making due allowance for settlement of the material. Fill shall be placed
only on properly prepared surfaces which have been inspected and approved by the
Engineer. If sufficient common fill material is not available from excavation on site, the
Contractor shall provide borrows as may be required.

2. Limerock base course material, structural fill and screened limerock, may be provided
as borrow.
3. Fill shall be brought up in substantially level lifts throughout the site, starting in the

deepest portion of the fill. The entire surface of the work shall be maintained free from
ruts and in such condition that construction equipment can readily travel over any
section. Fill shall not be placed against concrete structures until they have attained
sufficient strength.

4. Fill shall be dumped and spread in layers by a bulldozer or other approved method.
During the process of dumping and spreading, all roots, debris and stones greater in
size than specified under Materials, shall be removed from the fill areas. The
Contractor shall assign a sufficient number of men to this work to insure satisfactory
compliance with these requirements.

5. If the compacted surface of any layer of material is determined to be too smooth to
bond properly with the succeeding layer, it shall be loosened by harrowing or by
another approved method before the succeeding layer is placed.

6. All fill materials shall be placed and compacted "in-the-dry". The Contractor shall
dewater excavated areas and is required to perform the work in such manner as to
preserve the undisturbed state of the natural inorganic soil.

COMPACTION

Structural fill, limerock base course and screened limerock in open areas, shall be placed in
layers not to exceed nine inches in depth as measured before compaction. Each layer shall
be compacted by a minimum of six coverages (3 passes each way) with the equipment
described below, to at least 98 percent of the maximum density, as determined by AASHTO T-
180. Incidental compaction due to traffic by construction equipment will not be credited toward
the required minimum six coverages.

Common fill shall be placed and compacted in a manner similar to that described above for
structural fill, with the following exceptions: layer thickness prior to compaction may be
increased to 12-inches in open areas; and common fill except dike fill, required below water
level in peat excavation areas may be placed as one lift, in-the-wet, to an elevation one foot
above the water level at the time of filling.
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3.03

Compaction equipment in open areas shall consist of a medium-heavy vibrator roller
(minimum static weight of 10 tons) operated at resonant frequency and at a speed of 2 fps or
less or other compaction equipment approved by the Engineer.

Areas adjacent to pipelines, structures and other confined areas inaccessible to the vibrator
roller shall be compacted with a manually operated sled-type vibratory compactor. The
Contractor shall also conform to additional backfill requirements at pipelines and structures as
specified in the Contract Documents. Compaction of the fill by such means shall be to the
same degree of compaction as obtained by the rubber-tired equipment, and the Engineer may
make the necessary tests to determine the amount of compactive effort necessary to obtain
equal compaction. Unless such tests indicate that modifications may be made, the fill
compacted by mechanical compactors shall be placed in 6-inch layers and thoroughly tamped
over the entire surface.

Compaction equipment is subject to approval by the Engineer.

It is the intention that the fill materials with respect to moisture be used in the condition they
are excavated insofar as this is practicable. Material which is too wet shall be spread on the
fill area and permitted to dry, assisted by harrowing if necessary, until the moisture content is
reduced to allowable limits.

If the Engineer shall determine that added moisture is required, water shall be applied by
sprinkler tanks or other sprinkler systems, which will insure uniform distribution of the water
over the area to be treated and give complete and accurate control of the amount of water to
be used. If too much water is added, the area shall be permitted to dry before compaction is
continued.

The Contractor shall supply all hose, piping, valvesv, sprinklers, pumps, sprinkler tanks, hauling
equipment and all other materials and equipment necessary to place the water in the fill in the
manner specified.

TRENCH EXCAVATION AND BACKEFILLING

Excavation for all trenches required for the installation of pipes and electrical ducts shall be
made to the depths indicated on the Drawings and in such manner and to such widths as will
give suitable room for laying the pipe or installing the ducts within the trenches.

Rock shall be removed to a minimum 6" clearance around the bottom and sides of all the pipe
or ducts being laid.

Where pipes or ducts are to be laid in limerock bedding or encased in concrete, the trench
may be excavated by machinery to or just below the designated subgrade provided that the
material remaining in the bottom of the trench is no more than slightly disturbed.

Where the pipes or ducts are to be laid directly on the trench bottom, the lower part of the
trenches shall not be excavated to grade by machinery. The last of the material being
excavated manually, shall be done in such a manner that will give a flat bottom true to grade
so that pipe or duct can be evenly supported on undisturbed material. Bell holes shall be
made as required.

Backfilling over pipes shall begin as soon as practicable after the pipe has been laid, jointed
and inspected and the trench filled with suitable compacted material to the mid-diameter of the

pipe.
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3.04

Backfilling over ducts shall begin not less than three days after placing concrete encasement.
All backfilling shall be prosecuted expeditiously and as detailed on the Drawings.

Any space remaining between the pipe and sides of the trench shall be packed full by hand
shovel with selected earth, free from stones having a diameter greater than 2" and thoroughly
compacted with a tamper as fast as placed, up to a level of one foot above the top of the pipe.

The filling shall be carried up evenly on both sides with at least one man tamping for each man
shoveling material into the trench.

The remainder of the trench above the compacted backfill, as just described above, shall be
filled and thoroughly compacted by rolling, ramming, or puddling, as the Engineer may direct,
sufficiently to prevent subsequent settling.

GRADING

Grading shall be performed at such places as are indicated on the Drawings, to the lines,
grades and elevations shown or as directed by the Engineer and shall be made in such a
manner that the requirements for formation of embankments can be followed. All
unacceptable material encountered, of whatever nature within the limits indicated, shall be
removed and disposed of as directed. During the process of excavation, the grade shall be
maintained in such condition that it will be well drained at all times. When directed, temporary
drains and drainage ditches shall be installed to intercept or divert surface water which may
affect the prosecution or condition of the work.

If at the time of excavation it is not possible to place any material in its proper section of the
permanent pipeline structure, it shall be stockpiled in approved areas for later use.

Minute adjustments in lines or grades may be made if found necessary as the work
progresses, due to discrepancies on the Drawings or in order to obtain satisfactory
construction.

Stones or rock fragments larger than 2-1/2" in their greatest dimensions shall not be permitted
in the top 6" of the subgrade line of all dikes, fills or embankments.

All fill slopes shall be uniformly dressed to the slope, cross-section and alignment shown on
the Drawings, or as directed by the Engineer.

In cuts, all loose or protruding rocks on the back slopes shall be barred loose or otherwise
removed to line or finished grade of slope. All fill slopes shall be uniformly dressed to the
slope, cross section and alignment shown on the Drawings or as directed by the Engineer.

No grading is to be done in areas where there are existing pipelines that may be uncovered or
damaged until such lines which must be maintained are relocated, or where lines are to be
abandoned and removed, all required valves are closed and drains plugged at manholes.

END OF SECTION
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SECTION 02260 FINISH GRADING
GENERAL
WORK INCLUDED
The Contractor shall finish grade sub-soil.

The Contractor shall cut out areas to receive stabilizing base course materials for paving and
sidewalks.

The Contractor shall place, finish grade and compact top soil.
PROTECTION

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural features,
bench marks, pavement and utility lines. Damage shall be corrected at no cost to the Owner.

PRODUCTS

Topsoil: Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds or
other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may use
topsoil stockpiles on site if they conform to these requirements.

EXECUTION

SUB-SOIL PREPARATION

The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of
natural settlement and compaction. Uneven areas and low spots shall be eliminated. Debris,
roots, branches or other organics, stones, and sub-soil shall be removed by the Contractor
and disposed of in a manner consistent with the latest Manatee County Standards as well as

any affected regulatory agency. Should contaminated soil be found, the Contractor shall notify
the Engineer.

The Contractor shall cut out areas to sub-grade elevation to stabilize base material for paving
and sidewalks.

The Contractor shall bring sub-soil to required profiles and contour graces gradually; and
blend slopes into level areas.

The Contractor shall 