IFB#11-2238-DS

INVITATION FOR BID
(IFB) #11-2238-DS
Rowlett Elementary School Sidewalk Phase IV
Project 402-6044161 6.2

Manatee County, a political subdivision of the State of Florida, (hereinafter the "County")
will receive sealed bids from individuals, corporations, partnerships, and other legal
entities organized under the laws of the State of Florida or authorized to conduct
business in the State of Florida.

NON-MANDATORY INFORMATION CONFERENCE

In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, an Information Conference will be held

August 15, 2011 @ 2:00 PM at the Manatee County Public Works Deeartment,
Project Management Division, (Conference Room A) address 1022 26" Avenue
East, Bradenton, FL 34208. Attendance is not mandatory, but is highly encouraged.

NOTE: Article B. 05, page 00020-2; Inspection of Site — All potential contractors,
it is mandatory that a site visit be performed at each location to familiarize
yourselves with the full scope of the construction site.

DEADLINE FOR CLARIFICATION REQUESTS: August 25, 2011 at 2:00 PM
(Reference Bid Article A.06)

TIME AND DATE DUE: September 15, 2011 at 2:00 PM
Manatee County Purchasing, 1112 Manatee Avenue West, Bradenton, FL 34205

Important Note: Lobbying is prohibited (reference Bid Article A.08)

FOR INFORMATION CONTACT:
Donna M. Stevens (941) 749-3045
donna.stevens@mymanatee,org

AUTHORIZED FOR RELEASE:
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SECTION 00010
INFORMATION TO BIDDERS

A.01 OPENING LOCATION
These bids will be publicly opened at Manatee County Purchasing, 1112
Manatee Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of
County officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

Any bids received after the stated time and date will not be considered. It shall be
the sole responsibility of the bidder to have their bid delivered to the Manatee
County Purchasing Division for receipt on or before the stated time and date. If a
bid is sent by U.S. Mail, the bidder shall be responsible for its timely delivery to the
Purchasing Division. Bids delayed by mail shall not be considered, shall not be
opened at the public opening, and arrangements shall be made for their return at
the respondent’s request and expense.

A.02 SEALED & MARKED
One original and two copies of your signed bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #11-2238-DS, Rowlett
Elementary School Sidewalk Phase IV with your company name.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

A.03 SECURING OF DOCUMENTS

Complete individual copies of the bidding documents for the project and/or products
can be obtained, free of charge, at the Manatee County Public Works Department
located at: 1022 26" Avenue East, Bradenton, FL 34208: 941-708-7450,
Extension 7327 or 7334 between the hours of 8:00 AM to 4:00 PM, Monday
through Friday, exception of holidays. Complete set of the bidding document must
be used in preparing bids. The County assumes no responsibility for errors and
misinterpretations resulting from the use of incomplete sets of bidding document.

A.04 BID DOCUMENTS

Bids on http://www.mymanatee.org , Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under
“Bids.” You may view and print these files using Adobe Acrobat software. You may
download a free copy of this software (Adobe) from the Owner's web page if you do
not have it.

Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid documents in a portable document
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A.04 BID DOCUMENTS (Continued)
format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link
to that service, http://www.DemandStar.com, is provided on this website under the
Tab “DemandStar”. Participation in the DemandStar system is not a requirement
for doing business with Manatee County.

Note: The County posts the Notice of Source Selection seven calendar days prior to
the effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING
THEIR BID, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE (see
contact information on page one of this document) TO DETERMINE IF ADDENDA
WERE ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID .

A.05 MODIFICATION OF BID SPECIFICATIONS
If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the Owner in evaluating the
request to modify the specifications. The Owner is not obligated to make any
changes to the bid specifications. Unless an addendum is issued, the bid
specifications shall remain unaltered. Bidders must fully comply with the bid

specifications, terms, and conditions.

A.06 DEADLINE FOR CLARIFICATION REQUESTS
August 25, 2011 at 3:00 PM shall be the deadline to submit all inquiries,
suggestions, or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids to the Manatee County Purchasing
Office.

This deadline has been established to maintain fair treatment for all potential
bidders, while maintaining the expedited nature of the Economic Stimulus that the
contracting of this work may achieve.

A.07 CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation For Bid documents and shall judge all
matters relating to the adequacy and accuracy of such documents. Any inquiries,
suggestions or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids shall be made through the Manatee
County Purchasing Office. The County shall not be responsible for oral
interpretations given by any County employee, representative, or others. The
issuance of a written addendum is the only official method whereby interpretation,
clarification or additional information can be given.
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A.07 CLARIFICATION & ADDENDA (Continued)

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web
service, and post the documents on the Purchasing Division’s web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button and then clicking on the “Bids” button. It shall be the responsibility of each
bidder, prior to _submitting their bid, to contact Manatee County Purchasing (see
contact on page 1) to determine if addenda were issued and to make such addenda
a part of their bid.

A.08 LOBBYING

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid
with any officer, agent or employee of Manatee County other than the Purchasing
Official or as directed in the Invitation For Bid. This prohibition begins with the
issuance of any Invitation For Bid, and ends upon execution of the final contract or
when the invitation has been canceled. Violators of this prohibition shall be subject
to sanctions as provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. All amendments or additions to the names listed as persons to contact
shall be issued by the Purchasing Division, in writing.

A.09 UNBALANCED BIDDING PROHIBITED
Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources and prices; however, where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry
and market conditions, the bid will be presumed to be unbalanced. Examples of
unbalanced bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the bids of competitive bidders for the same line item
unit costs.

3. Bids where the unit costs offered are in excess of or below reasonable
cost analysis values.

In the event the County determines that a bid is presumed unbalanced, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the
bidder relied upon to develop the bid. The County reserves the right to reject as
non-responsive any
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A.09 UNBALANCED BIDDING PROHIBITED (Continued)
presumptive unbalanced bids where the bidder is unable to demonstrate the validity
and/or necessity of the unbalanced unit costs.

A.10 FRONT END LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities to occur early in the
project schedule, such as: mobilization, clearing and grubbing; or maintenance of
traffic, that are substantially higher than pricing of competitive bidders within the
same portion of the project schedule, will be presumed to be front end loaded. Front
end loaded bids could reasonably appear to be an attempt to obtain unjustified early
payments creating a risk of insufficient incentive for the Contractor to complete the
work or otherwise creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it
will request the opportunity to, and reserves the right to, review all source quotes,
bids, price lists, letters of intent, etc., which the bidder obtained and upon which the
bidder relied upon to develop the pricing or acquisition timing for these bid items.
The County reserves the right to reject as non-responsive any presumptive front
end loaded bids where the bidder is unable to demonstrate the validity and/or
necessity of the front end loaded costs.

A.11 WITHDRAWAL OF OFFERS

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening
of a solicitation may be withdrawn by written notice from the bidder submitting the
offer. This request must be received in the office designated for receipt of offers in
the solicitation document prior to the time set for delivery and opening of the offers.
A copy of the request shall be retained and the unopened offer returned to that
vendor. b) After the responses to a solicitation are opened or a selection has been
determined, but before a contract is signed, a vendor alleging a material mistake of
fact may be permitted to withdraw their offer if: (1) the mistake is clearly evident on
the solicitation document; or (2) the bidder submits evidence which clearly and
convincingly demonstrates that a mistake was made. Request to withdraw an offer
must be in writing and approved by the Purchasing Official.

A.12 IRREVOCABLE OFFER
Any bid may be withdrawn up until the date and time set for opening of the bid. Any
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period
of 90 days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

A.13 BID EXPENSES
All expenses for making bids to the County are to be borne by the bidder.
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A.14 RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For
all items combined, the bid of the lowest responsive, responsible bidder will be
accepted, unless all bids are rejected. The |lowest responsible bidder shall mean
that bidder who makes the lowest bid to sell goods and/or services of a
quality which conforms closest to or most exceeds the quality of goods and/or
services set forth in the attached specifications or otherwise required by the County,
and who is fit and capable to perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material
respects to the requirements set forth in the Invitation For Bid. To be a responsible
bidder, the bidder shall have the capability in all respects to perform fully the
contract requirements, and the tenacity, perseverance, experience, integrity,
reliability, capacity, facilities, equipment, and credit which will assure good faith
performance. Also, the County reserves the right to make such investigation as it
deems necessary to determine the ability of any bidder to furnish the service
requested. Information the County deems necessary to make this determination
shall be provided by the bidder. Such information may include, but shall not be
limited to: current financial statements, verification of availability of equipment and
personnel, and past performance records.

A.15 APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All
applicable laws and regulations of the State of Florida and ordinances and
regulations of Manatee County will apply to any resulting agreement. Any
involvement with any Manatee County procurement shall be in accordance with
Manatee County Purchasing Code of Laws as amended. Any actual or prospective
bidder who is aggrieved in connection with the solicitation or award of a contract
may protest to the Board of County Commissioners of Manatee County as required
in Section 2-26/61 of the Purchasing Code.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to
the scheduled opening date of this bid, unless the aggrieved person did not know
and could not have been reasonably expected to have knowledge of the facts giving
rise to such protest prior to the scheduled opening date of this bid. The protest shall
be submitted within seven calendar days after such aggrieved person knows or
could have reasonably been expected to know of the facts giving rise thereto.

A.16 COLLUSION
By offering a submission to this Invitation For Bid, the bidder certifies that he has
not divulged, discussed or compared their bid with other bidder, and has not
colluded with any other bidder or parties to this bid whatsoever. Also, bidder
certifies, and in the case
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A.16 COLLUSION (Continued)
of a joint bid each party thereto certifies as to their own organization, that in
connection with this bid:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices and/or cost
data, with any other bidder or with any competitor;

b. any prices and/or cost data quoted for this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the bidder,
prior to the scheduled opening, directly or indirectly to any other bidder or to
any competitor;

C. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any
interest in this bid or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this

contract upon an agreement or understanding or a commission, percentage,

“brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

A.17 CODE OF ETHICS

With respect to this bid, if any bidder violates or is a party to a violation of the Code
of Ethics of Manatee County per Manatee County Purchasing Code Ordinance 08-
43, Article 3, Ethics in Public Contracting, and/or the State of Florida per Florida
Statutes, Chapter 112, Part I, Code of Ethics for Public Officers and Employees,
such bidder may be disqualified from performing the work described in this bid or
from furnishing the goods or services for which the bid is submitted and shall be
further disqualified from submitting any future bids for work or for goods or services
for Manatee County.  The Owner anticipates that all statements made and
materials submitted in a bid will be truthful. If a bidder is determined to be untruthful
in its bid or any related presentation, such bidder may be disqualified from further
consideration regarding this Invitation For Bid.

A.18 BID FORMS

Bids must be submitted on attached County forms, although additional pages may
be attached.- Bidders must fully complete all pages of the Bid Forms for both
Bid A and Bid B. Bid Forms must be executed by an authorized signatory
who has the legal authority to make the offer and bind the company. Bidders
must fully comply with all bid specifications, terms and conditions. Failure to
comply shall result in contract default, whereupon, the defaulting vendor shall be
required to pay for any and all re-procurement costs, damages, and attorney fees
as incurred by the County.
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A.19 LEGAL NAME
Bids shall clearly indicate the legal name, address and telephone number of the
bidder. Bids shall be signed above the typed or printed name and title of the signer.
The signer must have the authority to bind the bidder to the submitted bid.

A.20 DRUG FREE WORK PLACE
The Manatee County Board of County Commissioners adopted a policy regarding
bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements. A Drug Free Work Place Certification Form is
attached to this bid for this purpose.

A.21 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the State’s convicted vendor list
following a conviction for a public entity crime, as that term is defined in Florida
Statute § 287.133, may not submit a bid, proposal, or reply on a contract to provide
any goods or services to a public entity; may not submit a bid, proposal, or reply on
a contract with a public entity for the construction or repair of a public building or
public work; may not submit bids, proposals or replies on leases of real property to
a public entity; may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity; and may not
transact business with any public entity in excess of the threshold amount provided
in Florida Statute § 287.017 for CATEGORY TWO for a period of 36 months
following the date of being placed on the convicted list.

In addition, the Manatee County Code prohibits the award of any contract to any
person or entity who/which has, within the past 5 years, been convicted of, or
admitted to in court or sworn to under oath, a public entity crime or of any
environmental law that, in the reasonable opinion of the purchasing official,
establishes reasonable grounds to believe the person or business entity will not
conduct business in a responsible matter. To insure compliance with the foregoing,
the Code requires all persons or entities desiring to contract with the County to
execute and file with the purchasing official an affidavit, executed under the pain
and penalties of perjury, confirming that person, entity and any person(s) affiliated
with the entity, does not have such a record and is therefore eligible to seek and be
awarded business with the County. In the case of a business entity other than a
partnership or a corporation, such affidavit shall be executed by an authorized agent
of the entity. In the case of a partnership, such affidavit shall be executed by the
general partner(s). A Public Contracting and Environmental Crimes Certification is
attached for this purpose.

>
N

DISCOUNTS

Any and all discounts must be incorporated in the prices contained in the bid and
not shown separately. The prices as shown on the bid form shall be the price used
in determining award.
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23 TAXES
Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 85-8012622206C-
6); therefore, the vendor is prohibited from delineating a separate line item in his bid
for any sales or service taxes. Nothing herein shall affect the vendor's normal tax
liability.

A.24 DESCRIPTIVE INFORMATION

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the work covered by this contract shall be new and of
the most suitable grade for the purpose intended. Unless otherwise specifically
provided in the specifications, reference to any equipment, material, article or
patented process, by trade name, brand name, make or catalog number, shall be
regarded as establishing a standard of quality and shall not be construed as limiting
competition.

AMERICANS WITH DISABILITIES ACT

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-
discrimination policy involves every aspect of the County's functions including one's
access to, participation, employment, or treatment in its programs or activities.
Anyone requiring reasonable accommodation for an Information Conference or
Bid Opening should contact the person named on the first page of this bid
document at least twenty-four (24) hours in advance of either activity.

>
o

A26 EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act
of 1964 and the Regulations of the Department of Commerce (15 CFR, Part 8)
issued pursuant to such Act, hereby notifies all vendors that it will affirmatively
ensure that in any contract entered into pursuant to this advertisement, minority
business enterprises will be afforded full opportunity to submit bids in response to
this advertisement and will not be discriminated against on the grounds of race,
color or national origin in consideration for an award.

A.27 MBE/MWBE
The State of Florida, Office of Supplier Diversity provides the certification process
and the database for identifying certified MBE/WBE firms. This service may be
directly accessed at: http://www.osd.dms.state fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

A.28 MATHEMATICAL ERRORS
In the event of multiplication/extension error(s), the unit price shall prevail. In the
event of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to
additional evaluation.

S:\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase IV 00010-10



IFB#11-2238-DS

A.29 DISCLOSURE
Upon receipt, all inquires and responses to inquires related to this Invitation for Bid
become "Public Records" and are subject to public disclosure consistent with
Chapter 119, Florida Statutes.

Bids become “Public Records” ten (10) days after the bid opening or if an
award decision is made earlier than this time as provided by Florida Statute
119.071. No announcement or review of the bid documents shall be conducted at
the public opening of the bids.

Based on the above, Manatee County will receive bids at the date and time stated,
and will make public at the opening the names of the business entities of all that
submitted an offer and any amount presented as a total offer without any verification
of the mathematics or the completeness of the offer. Upon the expiration of the
statutory term for exemption the actual documents may be inspected or copied.
When County staff have completed a mathematic validation and inspected the
completeness of the offers, tabulation shall be posted on www.mymanatee.org.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:
BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION A
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SECTION 00020
BASIS OF AWARD

B.01 BASIS OF AWARD

Award shall be to the most responsive, responsible bidder meeting specifications
and having the lowest Total Bid Price for Bid “A”, or the lowest Total Bid Price for
Bid “B”, for the requirements listed on the Bid Form for the Work as set forth in this
Invitation For Bid. Bid Prices shall include costs for furnishing all labor, equipment
and/or materials for the completion of the Work in accordance with and in the
manner set forth and described in the Contract Documents to the County's
satisfaction within the prescribed time.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specified stated time shall be offered as a separate “Total
Bid Price”. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and
other persons and organizations proposed. County may also consider the operating
costs, maintenance requirements, performance data and guarantees of major items
of materials and equipment proposed for incorporation in the Work.

Whenever two or more bids are equal with respect to price, quality and service, the
bid received from a local business shall be given preference in award. Whenever
two or more bids which are equal with respect to price, quality and service are
received, and both bids and neither of these bids are received from a local
business, the award shall be determined by a chance drawing conducted by the
Purchasing Office and open to the public.

Local business is defined as a business duly licensed and authorized to engage in
the sale of goods and/or services to be procured, which has a place of business in
Manatee County with full time employees at that location.

B.02 SUBCONTRACTORS
Subcontractors shall be bound by the terms and conditions of this contract insofar
as it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility of the County for the proper completion of all Work to be executed
under this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274 (e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this agreement.
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B.03 QUALIFICATIONS OF BIDDERS

Each bidder must secure all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The license requirement for this
project is a The license requirement for this project is a Certified General
Contractor’'s or Underground Utility and Excavation Contractor’s license. One
year_holding a valid Certified GC or Underground Utility and Excavation
Contractor's license with a minimum of one years experience performing the
same type of work.

To demonstrate qualifications to perform the Work, each bidder must be prepared to
submit within five days of County's request; written evidence such as financial data,
previous experience, present commitments and other such data as may be
requested. Bidder must be able to provide evidence of Bidder's qualification to do
business in the state of Florida. Each bidder shall submit as a portion of their bid, a
completed Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the County. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the County.

B.04 PREPARATION OF CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to
the Successful Bidder accompanied by the required number of unsigned
counterparts of the Agreement. Within 10 days thereafter, Successful Bidder shall
sign and deliver the required number of counterparts of the Agreement with any
other required documents to County. (Note: Contract must be approved in
accordance with the Manatee County Code of Laws, Chapter 2-26, Manatee County
Purchasing Ordinance and the Standard and Procedures approved by the County
Administrator).

B.05 INSPECTION OF SITE _
Prior to submitting a Bid Form, each bidder shall examine the site and all conditions
thereon fully familiarizing themselves with the full scope of the project. Failure to
become familiar with site conditions will in no way relieve the successful bidder from
the necessity of furnishing any materials or performing any work that is required to
complete the project in accordance with the plans and specifications.

END OF SECTION B
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SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

C.01 CONTRACT FORMS
The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

C.02 ASSIGNMENT OF CONTRACT
Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due there under to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

C.03 COMPLETION OF WORK
The Work will be completed and ready for final inspection within the specified
calendar days from the date the Contract Time commences to run. Two bids shall
be considered based on Bid “A” 180 calendar days and Bid “B” based on 210
calendar days. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award shall
be made.

C.04 LIQUIDATED DAMAGES

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the County the sum of
$566.00 as fixed, agreed, and liquidated damages for each calendar day of the
delay until the Work is finally accepted by the County and the Contractor and his
Surety shall be liable for the amount thereof.

C.05 PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the
amount of Work done or completed in compliance with the provisions of the
Contract. Contractor shall submit an application, on a standard pay application form
provided or approved by the County, of an approximate estimate of the
proportionate value of the Work done, items and locations of the Work performed up
to and including the last day of the period then ending. The County will then review
said estimate and make any necessary revisions so that the estimate can receive
approval for payment. If the Contractor and the County do not agree on the
approximate estimate of the proportionate value of the Work done for any pay
period, the determination of the County will be binding. The amount of said
estimate after deducting any required retainage and all previous payments shall be
due and payable to the Contractor within 20 days after the pay estimate has been
approved by the County. It is the Contractor's responsibility for the care of the
materials.
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C.05 PAYMENT (Continued)

Any damage to or loss of said materials is the full responsibility of the Contractor.
Any Periodical Pay Estimate signed by the Contractor shall be final as to the
Contractor for any or all work covered by the Periodical Pay Estimate.

Any requests for payment of materials stored on site must be accompanied with a
paid receipt. The Contractor warrants and guarantees that title to all work, materials
and equipment covered by any application for payment, whether incorporated in the
project or not, will pass to the County at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the material men, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready
for final inspection. The County will then advise the Contractor as to the
arrangements for final inspection and what Work, if any, is required to prepare the
project or a portion thereof for final inspection. When the County determines the
project or portion thereof is ready for final inspection, the County shall perform
same. Upon completion of final inspection, the County will notify Contractor of all
particulars in which this inspection reveals that the Work is incomplete or defective.
Contractor shall immediately take such measures as are necessary to complete
such Work or remedy such deficiencies. When all such errors have been corrected,
a final re-inspection will be made. The process will be repeated until, in the opinion
of the County, the project has been completed in compliance with the terms of the
Contract Documents.

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered
complete when all work has been finished, the final inspection made, approved as-
builts received, and the project finally accepted in writing by the County. The
Contractor's responsibility shall then terminate except as otherwise stated.

C.06 RETAINAGE
A retainage of 2.5% of the total contract amount shall be withheld from payments
after 75% completion of the Work. Upon substantial completion, this retainage shall
be reduced to 1% of the total contract amount plus such amount as the County may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining
retainage shall be included in the final payment.
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C.07 WARRANTY AND GUARANTEE PROVISIONS
All work, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the contractor for a minimum period of three (3) years, unless
otherwise specified, from final acceptance by the County to be free from defects
due either to faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the contractor
is warranted and guaranteed by the contractor to be such as to meet the required
standards and to accomplish the purposes and functions required standards and to
accomplish the purposes and functions of the project as defined, detailed, and
specified herein.

The County shall, following discovery thereof, promptly give written notice to the
contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the contractor shall promptly replace any part of the faulty
equipment, material, or workmanship at his own cost. These warranty and
guarantee provisions create no limitations on the County as to any claims or actions
for breach of guaranty or breach of warranty that the County might have against
parties other than the contractor, and do not constitute exclusive remedies of the
County against the contractor.

C.8 ROYALTIES AND PATENTS
The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.

C.9 AUTHORIZED PRODUCT REPRESENTATION
The contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of contract, and shall constitute grounds for the County's
immediate termination of the contract.

C.10 REGULATIONS
It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as
each may apply. '
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C.11 CANCELLATION

Any failure of the contractor to furnish or perform the Work (including, but not limited
to, commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the contractor persistently fails to perform the Work in
accordance with the contract, the County reserves the right to terminate the contract
and select the next qualified bidder or re-advertise this procurement in part or in
whole. The County reserves the right to cancel all or any undelivered or
unexecuted portion of this contract with or without cause.

C.12 INDEMNIFICATION

The contractor covenants and agrees to indemnify and save harmless the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the award, resulting agreement,
contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

C.13 MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)
All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.

C.14 INSURANCE
The contractor will not commence work under a contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The contractor shall obtain, and submit to purchasing within 10
calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation
Act or any other coverage required by the contract documents which are
customarily insured under Part One of the standard Workers' Compensation
Policy.
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C.14 INSURANCE (Continued)
Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)

$500,000 (Disease-Policy Limit)

$100,000 (Disease-Each Employee)
b. Commercial General Liability

The limits are to be applicable only to work performed under this contract and
shall be those that would be provided with the attachment of the Amendment
of Limits of Insurance (Designated Project or Premises) endorsement (1ISO
Form CG 25 03) a Commercial General Liability Policy with the following
minimum limits.

General Aggregate:

Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $1.,000,000
Each Occurrence $1,000,000
Fire Damage (Any One Fire) Nil
Medical Expense (Any One Person) Nil
C. Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1,000,000
d. County’s Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the County and the County's officials,
officers, agents and employees and only to claims arising out of or in
connection with the work under this contract.

e. Property Insurance
If this contract includes construction of or additions to above ground
buildings or structures, contractor shall provide "Builder's Risk" insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).
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C.14 INSURANCE (Continued)
f. Installation Floater
If this contract does not include construction of or additions to above
ground building or structures, but does involve the installation of machinery
or equipment, contractor shall provide an "Installation Floater" with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

g. Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e., and f., shall be filed
with the Purchasing Official before operations are begun. The required
certificates of insurance shall name the types of policy, policy number, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.
Insurance shall remain in force at least one year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
contract.

ADDITIONAL INSURED: The contractor shall name Manatee County as
additional insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services
by the contractor, renewal certificates of insurance and required copies of policies
shall be furnished by the contractor and delivered to the Purchasing Official thirty
(30) days prior to the date of their expiration.

Nothing herein shall in any manner create any liability of the County in connection
with any claim against the contractor for labor, services, or materials, or of
subcontractors; and nothing herein shall limit the liability of the contractor or
contractor's sureties to the County or to any workers, suppliers, material men or
employees in relation to this contract.

C.15 BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid, the bidder agrees should the
bidder's bid be accepted, to execute the form of contract and present the same
to Manatee County for approval within 10 days after being notified of the
awarding of the contract. The bidder further agrees that failure to execute and
deliver said form of contract within 10 days will result in damages to Manatee
County and as guarantee of payment of same a bid bond/certified check shall be
enclosed within the submitted sealed bid in the amount of five (5%) percent of the
total amount of the bid.

S:\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase IV 00030-6



IFB#11-2238-DS

C.15 BID BOND/CERTIFIED CHECK (Continued)
The bidder further agrees that in case the bidder fails to enter into a contract, as
prescribed by Manatee County, the bid bond/certified check accompanying the
bid shall be forfeited to Manatee County as agreed liquidated damages. If the
County enters into a contract with a bidder, or if the County rejects any and/or all
bids, accompanying bond will be promptly returned.

C.16 PERFORMANCE AND PAYMENT BONDS

The successful bidder shall furnish surety bonds as security for faithful
performance of the contract awarded as a result of this bid, and for the payment
of all persons performing labor and/or furnishing material in connection
therewith. Surety of such bonds shall be in an amount equal to the bid award
(100% each) and from a duly authorized and nationally recognized surety
company, authorized to do business in Florida, satisfactory to this County. The
attorney-in-fact who signs the bonds must file with the bonds a certificate and
effective dated copy of power-of-attorney. (Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution
of a contract with the County. Said performance and payment bonds will remain
in force for the duration of the contract with the premiums paid by the contractor.
Failure of successful bidder to execute such contract and to supply the required
bonds shall be just cause for annulment of the award.

The County may then contract with another acceptable bidder or re-advertise
this Invitation For Bid. If another bidder is accepted, and notice given within 90
days after the opening of bids, this acceptance shall bind the bidder as though
they were originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of
any provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions. Bonds to remain in effect for one year after
final payment becomes due.

C.17 NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be
made or asserted against the County by reason of any delays. The Contractor
shall not be entitled to an increase in the Total Contract Price or payment or
compensation of any kind from the County or direct, indirect, consequential
impact or other costs, expenses for damages, including but not limited to costs
of acceleration or inefficiency arising because of delay, disruption, interference
or hindrance from any cause whatsoever; provided, however, that this- provision
shall not preclude recovery or damages by the Contractor for hindrance or
delays due solely to fraud, bad faith, or active interference on part of the County
or its agents. Otherwise, the Contractor shall only be entitled to extensions of
the Contract Time as the sole and exclusive remedy for such resulting delay, in
accordance with and to the extent specifically provided above.

S:\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase IV 00030-7



IFB#11-2238-DS

C.18 NO INTEREST
Any monies not paid by the County when claimed to be due to the Contractor
under this Contract shall not be subject to interest including prejudgment
interest. Any monies not paid by the County when claimed to be due to the
Contractor for damages awarded in the case of construction delays shall not be
subject to prejudgment interest.

C.19 CONSTRUCTION OF CONTRACT
This Contract and the rights and responsibilities hereunder shall not be
construed more strongly against either party, regardless of the extent to which
such party may have participated in the preparation hereof.

C.20 BE GREEN
All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use
as many environmentally preferable "green" products, materials, supplies, etc.
as possible in order to promote a safe and healthy environment.
Environmentally preferable are products or services that have a reduced
adverse effect on the environment. Provide detail of your organization's
initiative and its ability to meet the goal of environmental sustainability.

END OF SECTION C
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SECTION 00100
BID SUMMARY

D.01 THE WORK
The work included in this contract consists of constructing a sidewalk along the
East side of 9" Street East from 30" Avenue East to Cortez Road East
(3,963-ft). The length of proposed sidewalks is approximately 3,350-FT
(0.63 miles). The storm water management system will consist of modifying
several existing ditches along 9™ Street East.

The drainage along this section of road consists of open ditch areas with
infrastructure. Due to the limited space available for the proposed sidewalk
sections, the conveyance swales will either be partially filled or replaced with
shallow swales and underground drainage. In addition, the existing headwall at
STA. 47+23 will be replaced. See plan sheets for specific requirements.

The Contractor shall furnish all shop drawings, working drawings, labor,
materials, equipment, tools, services and incidentals necessary to complete all
work required by these Specifications, the current Manatee County Public Works
Utility Standards, and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for
continuous service and shall include any repairs, replacements, and/or
restoration required as a result of damages caused prior to acceptance by the
County.

The Contractor is responsible for any work and incidentals involved in obtaining
any and all required permits. The Contractor shall furnish and install all
materials, equipment and labor which are reasonably and properly inferable and
necessary for the proper completion of the work, whether specifically indicated in
the Contract Documents or not.

D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and
equipment) may be requested by the County for each bid item from any of the
Bidders; and the Bidder shall respond within five days after the date of such
request. Such list shall be accompanied by an experience statement with
pertinent information regarding similar projects and other evidence of
qualification for each such subcontractor, supplier, persons or organization if
requested by County. If County, after due investigation, has reasonable
objection to any proposed subcontractor, supplier, other person or organization,
County may, before the Notice of Award is given, request the apparent
successful Bidder to submit an acceptable substitute without an increase in
Contract Price or Contract Time.
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D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS (continued)
If apparent successful Bidder declines to make any such substitution, County
may award the contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who County does not
make written objection to Contractor shall not be required to employ any
subcontractor, supplier, other person or organization who Contractor has
reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this contract
insofar as it applies to their Work, but this shall not relieve the prime contractor
from the full responsibility to the County for the proper completion of all Work to
be executed under this contract.

O
o
w

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the
County supplied forms. All blank spaces must be filled in as noted with amounts
extended and totaled and no changes shall be made in the wording of the forms
or in the items mentioned therein. In the event a change is made in your
submittal, the Bidder shall write its initials by the change. Any bid may be
rejected which contains any omissions, alterations, irregularities of any kind, or
which shall in any manner fail to conform to bid requirements.

A bid made by an individual, either in his/her own or proper person or under a
trade or firm name, shall be executed under the individual's signature. If made
by a partnership, the bid shall be executed by two or more of the general
partners. If made by a corporation, the bid shall be executed by its President or
other legally authorized corporate officer or agent.

D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the
Bid Documents thoroughly; (b) visit the site to become familiar with local
conditions that may affect cost, progress, performance, or furnishing of the
Work; (c) consider federal, state, and local codes, laws, and regulations that
may affect costs, progress, performance, or furnishing of the Work; (d) study and
carefully correlate Bidder's observations with the Bid Documents; and (e) notify
County of all conflicts, errors, or discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate
and without express or implied warranty. Each Bidder may, at Bidder's own
expense, make or obtain any additional examinations, investigations,
explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the site or otherwise
which may affect cost, progress, performance or furnishing of the Work and
which Bidder deems necessary to determine his Bid for performing and
furnishing the Work in accordance with the time, price and other terms and
conditions of the Contract Documents. County will provide each Bidder access
to the site to conduct such explorations and tests.
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D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE
Bidder shall fill all holes clean up and restore the site to its former condition upon
completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents.

All additional lands and access thereto required for temporary construction
facilities or storage of materials and equipment are to be provided by Contractor.
Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by County unless otherwise provided
in the Contract Documents.

D.05 MATERIALS AND WORKMANSHIP
All materials and apparatus required for this Work, except as specifically
specified otherwise, shall be new, of first class quality, and shall be furnished,
delivered, connected and finished in every detail. Construction shall be
prescribed by good industry practice and in accordance with manufacturer’s
recommendations for the type being installed.

Use skilled workman trained and experienced in the necessary trades and who
are completely familiar with the specified requirements and the methods needed
for proper performance of the Work of this section.

D.06 REGULATIONS AND MATERIAL DISPOSAL
It shall be the responsibility of the contractor to assure compliance with any
OSHA, EPA, federal, state, and/or local rules, regulations or other requirements
as each may apply.

D.07 PROJECT CLOSE-OUT
Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any work is
incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including
but not necessarily limited to the following:

1 set Certificate of warranties

1 set Manufacturer’'s product literature (when applicable)
1 set Project Record Drawings

1 set Subcontractor Information (when applicable)
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D.08 DISCRETIONARY WORK

This Bid Item entails minor increases (that may be directed by staff) to existing
bid item quantities or minor modification items not bid which were unforeseen
and necessary during the construction to provide a safe, complete project in
accordance with Bid Documents. (This will not affect the requirement for change
orders involving major modifications to the project.) Payment for all Work under
this item shall be made only at the County’s discretion in order to satisfactorily
complete the project. In general, this item is for unanticipated conflicts and/or
design changes required during construction which are necessary to complete
the project without changing the initial scope of Work and without costly delays.

D.09 PROGRESS REQUIREMENTS
Bidders shall take notice of the Requirements for Control of the Work detailed in
the Special Provisions page 9.

END OF SECTION D

S:\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase IV 00100-4



IFB#11-2238-DS

SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 Vendor Registration
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed are a copy of the current Manatee County law that details the County’s
Local Preference and the County’s definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we
ask that in addition to registering on the County’'s Web page, you fill out the
attached “Affidavit As To Local Business Form” that is included in this
section, have the completed document notarized, and mail the original to the
following address: Manatee County Administration Center, 1112 Manatee
Avenue West, Suite 803, Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance
our opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00
and for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the
same vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are
8:00 AM. to 5:00 P.M., Monday through Friday on regular business days.
Please call (941) 749-3014 if you wish to have a purchasing staff member assist
you.

Quick steps to registration: www.mymanatee.org

A link to “Purchasing” is listed under “Quick Links” on page one of the County
Web Site.

On the left hand side of the Purchasing Web page, click on “Vendor
Registration”.

This will bring up the Vendor Registration form for on-line input. Please note
that the definition of a “Local Business” changed on March 17, 2009. The Web
page will be updated to include the current Law which has been provided in this
section of the bid.

Thank you for reviewing this information and considering registering your
business with Manatee County. Registration is not mandatory; however, by
taking the time to register, you are helping the County to provide timely
notifications of quotation, bid and proposal opportunities to your business.
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E.02 Section 2-26-6. Local preference, tie bids, local business defined.

(a) Whenever a responsible local business bidder and a responsible non-local
business bidder are found, upon the opening of bids, to have both submitted the lowest
responsive bid, the bid of the local bidder shall be awarded the contract. Should more
than one responsible local business bidder match the responsible non-local business
bidder's lowest responsive bid, or should no responsible local business bidder match
the lowest responsive bid but two or more responsible non-local business bidders
submit lowest responsive bids for equal amounts, then the award of the contract shall
be determined by a chance drawing, coin toss, or similar tie-breaking method
conducted by the purchasing office and open to the public. Any bidders seeking to be
recognized as local businesses for purposes of this local business preference provision
may be required by the terms of the bid announcement to certify they meet the
definition of local business set forth in this section, and to register as a local business
with the County in the manner prescribed by the County to facilitate the County’s ability
to track the award of contracts to local businesses and to allow the County to provide
future notifications to its local businesses concerning other bidding opportunities.

(b) Nothing herein shall be deemed to prohibit the inclusion of requirements with
respect to operating and maintaining a local place of business in any invitation for bids
when the bidder's location materially affects the provisions of the services or supplies
that are required by the invitation.

(c) Local business is defined as a business legally authorized to engage in the
sale of the goods and/or services to be procured, and which certifies within its

bid that for at least six (6) months prior to the announcement of the solicitation of
bids it has maintained a physical place of business in Manatee, Desoto, Hardee,

Hillsborough, Pinellas or Sarasota County with at least one full-time employees at
that location.

(d) Each solicitation for bids made by the County shall contain terms expressly
describing the local business preference policies of the County, and shall provide
that by electing to submit a bid pursuant to a request for bids, all bidders are
deemed to understand and agree to those policies.

(e) For all contracts for architecture, professional engineering, or other professional services
governed by Florida Statute § 287.055, the Consultants’ Competitive Negotiation Act, the
County shall include the local business status of a firm among the factors considered when
selecting which firms are “most highly qualified.” In determining which firm is the “most
qualified” for purposes of negotiating a satisfactory contract, preference shall be given to a
local business where all other relevant factors are equal.

1)) Local preference shall not apply to the following categories of contracts:

1. Goods or services provided under a cooperative purchasing agreement or similar
“piggyback” contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the

Consultants’ Competitive Negotiation Act, except as provided for in subsection (e)
above;
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E.02 Section 2-26-6. Local preference, tie bids, local business defined. (Continued)
3. Purchases or contracts which are funded, in whole or in part, by a governmental or
other funding entity, where the terms and conditions of receipt of the funds prohibit the
preference;

4. Purchases or contracts made pursuant to a non-competitive award process, unless
otherwise provided by this section;

5. Any bid announcement which specifically provides that the general local preference
policies set forth in this section are suspended due to the unique nature of the goods or
services sought, the existence of an emergency as found by either the County
commission or County administrator, or where such suspension is, in the opinion of the
County attorney, required by law.

(9) To qualify for local preference under this section, a local business must certify to the
County that it:

1. Has not within the five years prior to the bid announcement admitted guilt or been
found guilty by any court or state or federal regulatory enforcement agency of violation
of any criminal law, or a law or administrative regulation regarding fraud;

2. s not currently subject to an unresolved citation or notice of violation of any Manatee
County Code provision, except citations or notices which are the subject of a current
legal appeal, as of the date of the bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or taxes to
any governmental unit or taxing authority within Manatee County, except any such
sums which are the subject of a current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session, with
a quorum present and voting, on the 17" day of March, 2009.

END OF SECTIONE
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MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial Items B-F)

A. Authorized Representative

I, [name] , am the [title]

and the duly authorized representative of: [name of business]
. and that | possess direct personal knowledge to make informed responses to these
certifications and the legal authority to make this Affidavit on behalf of myself and the business for which | am
acting; and by electing to submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and
agree to the local business preference policies of Manatee County; and that | have the direct knowledge to
state that this firm complies with all of the following conditions to be considered to be a Local Business as
required by the Manatee County Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location
which meets the above criteria is: [Initial]

C. Business History: | certify that business operations began at the above physical addresé with at least
one fulltime employee on [date] [Initial]_

D. Criminal Violations: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]

E. Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation
or notice of violation of any Manatee County Code provision, with the exception of citations or notices which are
the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. Fees and Taxes: | certify that within this business is not delinquent in the payment of fines, liens,
assessments, fees or taxes to any governmental unit or taxing authority within Manatee County, with the
exception of those which are the subject of a legal current appeal. [Initial]

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee
County Code of Law, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this day of , 2011, by (name of person making statement).
(Notary Seal)  Signature of Notary:
Name of Notary (Typed or Printed)
Personally Known OR Produced ldentification Type of Identification Produced

Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205.
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BID FORM
SECTION 00300

(SUBMIT IN TRIPLICATE)
For: Rowlett Elementary School Sidewalk Phase IV

TOTAL BID PRICE “A”: $§ _

Based on a Completion Time of 180 calendar dag/s

TOTAL BID PRICE “B”: $

Based on a Completion Time of 210 calendar days

Two schedules for Completion of the Work shall be considered. Each bid for completion by the specified
stated time shall be offered as a separate “Total Bid Price”. The County has the sole authority to select
the bid based on the Completion Time which is the best interest of the County. Only one award shall be
made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall be made
a part of any agreement or contract between Manatee County and the successful bidder. Failure to
comply shall result in contract default, whereupon, the defaulting contractor shall be required to pay for
any and all re-procurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:

Person's Name:

Address: Phone:
Date: FL Contractor License#
Bidder is a WBE/MBE Vendor? Certification

COMPANY'S NAME:
AUTHORIZED SIGNATURE(S):
Name and Title of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)

TELEPHONE : ( ) FAX: ( )

Email address:

l, on attest that | have visited the
(name) (date)

project site (s) to familiarize myself with the full scope of work required for the bid.
Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

IFB# 11-2238-DS
ROWLETT ELEMENTARY SCHOOL - 9TH STREET EAST FROM 44TH AVE E TO 30TH AVE E
(Bid "A" - Based on Completion Time of 180 calendar days)

IFB# 11-2238-DS

BID "A"

ITEM NO. DESCRIPTION g?'l U/M UNIT PRICE EXTENDED PRICE
101- 1- _ |Mobilization 1 LS |$ $
102- 1- _ |Maintenance of traffic 1 LS $
102- 3-  [Commercial material for driveway maintenance 100 CYy |$ $

104- 10- 3 |Sediment Barrier 3717 | LF |$ $
104-18 Inlet Protection System 5 EA |$ $

110- 1- 1 [Clearing and grubbing 1 LS |$ $
110- 4-  |Removal of existing concrete pavement 150 SY |$ $

110- 7- 1 |Mail box (furnish and install) 13 EA [$ $
120-_1- _ |Regular excavation 128 Cy |[$ $

120- 2- 2 _|Borrow excavation (truck measure) 730 CYy |$ $

425- 1-351 |Inlets (curb type P-5) (<10) 1 EA |$ $
425- 1-521 _|Inlets (ditch bottom type "C") (<10") 8 EA [$ $
425- 1-533 [Inlets (ditch bottom type "C") (<10")(modified) 5 EA [$ $

425- 2-71 |Manhole (J-7) (=<10" 1 EA |$ $

425- 11 Drainge Structure-Modify (Existing) 3 EA |$ $
430-175-115 |Pipe culvert, optional material, round, 15" S/CD 395 LF |$ $
430-175-118 |[Pipe culvert, optional material, round, 18" S/CD 20 LF |$ $
430-175-124 [Pipe culvert, optional material, round, 24" S/CD 333 LF |[$ $

Pipe culvert, optional material, Other - Elip/Arch,
430-175-215 |15" S/CD 515 LF |$ $
Pipe culvert, optional material, Other - Elip/Arch,
430-175-218 |18" S/CD 120 LF |$ $
Pipe culvert, optional material, Other - Elip/Arch,
430-175-224 124" S/CD 285 LF |$ $
Pipe culvert, optional material, Other - Elip/Arch,
430-175-230 (30" S/CD 26 LF |$ $
430-982-633 |Mitered end section, optional - elip/arch, 30" CD 1 EA |$ $
430-984-125 |Mitered end section 18" (round)(SD) 1 EA [$ $
430-984-623 [Mitered end section (SD)(Other Elip/Arch)(15") 2 EA |8 $
430-984-625 |Mitered end section (SD)(Other Elip/Arch)(18") 1 EA |$ $
520- 1- 10 _[Concrete curb and gutter (Type F) 54 LF 1% $
BIDDER:
AUTHORIZED SIGNATURE: BID "A"




SECTION 00300 - BID FORM

(Submit in Triplicate)

IFB# 11-2238-DS
ROWLETT ELEMENTARY SCHOOL - 9TH STREET EAST FROM 44TH AVE E TO 30TH AVE E

(Bid "A" - Based on Completion Time of 180 calendar days)

IFB# 11-2238-DS

BID "A"

ITEM NO. DESCRIPTION g?'.\l; U/M UNIT PRICE EXTENDED PRICE
522- 1- Concrete sidewalk, 4" thick 1659 | SY |$ $
522- 2-  |Concrete sidewalk, 6" thick 225 SY |$ $
550- 10-220 |Fencing Type B 27 LF [ $ $
570- 1- 2 |Performance turf (sod) 6,202 | SY [$ $
700- 20- 40 [Single sign post (relocate) 8 EA |$ $
711- 11-123 |Thermoplastic (white, soild, 12") 469 LF | $ $
711- 11-125 |Thermoplastic (white, solid, 24") 36 LF | $ $
1644-800 [Fire Hydrant (relocate) 2 EA |$ $
SPECIAL-01 |Saw Cut (asphalt or concrete) 150 LF |$ $

DISCRETIONARY WORK

LS

BID TOTAL - BID "A"
Based on a Completion Time of

180 calendar days

$60,000.00

BIDDER:

AUTHORIZED SIGNATURE:

BID "A"




SECTION 00300 - BID FORM

(Submit in Triplicate)

IFB# 11-2238-DS

ROWLETT ELEMENTARY SCHOOL - 9TH STREET EAST FROM 44TH AVE E TO 30TH AVE E
(Bid "B" - Based on Completion Time of 210 calendar days)

IFB11-2238-DS

BID IIBII

ITEM NO. DESCRIPTION giz U/M UNIT PRICE EXTENDED PRICE
101- 1- Mobilization 1 LS |$ $
102- 1- _ |Maintenance of traffic 1 LS 1§ 3
102- 3- Commercial material for driveway maintenance 100 CY |'$ $

104- 10- 3 |Sediment Barrier 3717 | LF |$ $
104-18 Inlet Protection System 5 EA $

110- 1- 1 |Clearing and grubbing 1 LS [$§ $
110- 4- Removal of existing concrete pavement 150 SY |$ $

110- 7- 1 |Mail box (furnish and install) 13 EA | $ $
120- 1- Regular excavation 128 CY |$ $

120- 2- 2 [Borrow excavation (truck measure) 730 CY |$ $

425- 1-351 |[Inlets (curb type P-5) (<10) 1 EA | $ $
425- 1-521 |Inlets (ditch bottom type "C") (<10") 8 EA | $ $
425- 1-533 [Inlets (ditch bottom type "C") (<10")(modified) 5 EA 1§ $

425- 2- 71 _[Manhole (J-7) (=<10") 1 EA |$ $

425- 11 Drainge Structure-Modify (Existing) 3 EA [$ $
430-175-115 |Pipe culvert, optional material, round, 15" S/CD 395 LF |$ $
430-175-118 |Pipe culvert, optional material, round, 18" S/CD 20 LF |$ $
430-175-124 |Pipe culvert, optional material, round, 24" S/CD 333 LF [$ $

Pipe culvert, optional material, Other - Elip/Arch,
430-175-215 {15" S/CD 516 LF |$ $
Pipe culvert, optional material, Other - Elip/Arch,
430-175-218 (18" S/CD 120 LF |$ $
Pipe culvert, optional material, Other - Elip/Arch,
430-175-224 (24" S/CD 285 LF |$ $
Pipe culvert, optional material, Other - Elip/Arch,
430-175-230 |30" S/CD 26 LF |$ $
430-982-633 |Mitered end section, optional - elip/arch, 30" CD 1 EA 1§ $
430-984-125 |Mitered end section 18" (round)(SD) 1 EA |$ $
430-984-623 [Mitered end section (SD)(Other Elip/Arch)(15") 2 EA |$ $
430-984-625 |Mitered end section (SD)(Other Elip/Arch)(18") 1 EA [$ $
BIDDER:
AUTHORIZED SIGNATURE: BIB "B"




SECTION 00300 - BID FORM IFB11-2238-DS
(Submit in Triplicate)
IFB# 11-2238-DS BID "B"

ROWLETT ELEMENTARY SCHOOL - 9TH STREET EAST FROM 44TH AVE E TO 30TH AVE E
(Bid "B" - Based on Completion Time of 210 calendar days)

ITEM NO. DESCRIPTION gﬂ U/mM UNIT PRICE EXTENDED PRICE
520- 1- 10 _[Concrete curb and gutter (Type F) 54 LF |$ $
522- 1- Concrete sidewalk, 4" thick 1659 | SY [$ $
522- 2-  |Concrete sidewalk, 6" thick 225 SY [$ $
550- 10-220 |Fencing Type B 27 LF 1% $
570- 1- 2 _|Performance turf (sod) 6202 | SY [$ $
700- 20- 40 |Single sign post (relocate) 8 EA [$ $
711- 11-123 |Thermoplastic (white, soild, 12") 469 LF {$ $
711- 11-125_|Thermoplastic (white, solid, 24") 36 LF [$ $

1644-800 |Fire Hydrant (relocate) 2 EA | §
SPECIAL-01 |Saw Cut (asphalt or concrete) 150 LF 1$ $
! DISCRETIONARY WORK LS $60,000.00
BID TOTAL - BID "B"
Based on a Completion Time of

210 calendar days $

BIDDER:

AUTHORIZED SIGNATURE: BIB "B"




IFB#11-2238-DS

SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with IFB No. #11-2238-DS
2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is f

the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement .

3. Name of individual signing this Sworn Statement is:
Whose relationship to the above entity is:

4, The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the County and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this day of , 2011.
(impress official seal)

Notary Public, State of Florida
My commission expires:

S:\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase IV 00300-6



IFB#11-2238-DS

SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein
contained. (Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR
BID/QUOTE.

1. LICENSE #:
COMPANY'S NAME:

CO. PHYSICAL ADDRESS

CITY

STATE of INCORPORATION, IF APPLICABLE) (ZIP CODE)
( ) TELEPHONE NUMBER: (__ ) FAX
EMAIL ADDRESS:

Bidding as an individual ____a partnership: __ a corporation; ___ajoint venture__

If a partnership: list names and addresses of partners; if a corporation: list
names of officers, directors, shareholders, and state of incorporation; if joint
venture: list names and address of ventures’ and the same if any venture are
a corporation for each such corporation, partnership, or joint venture:

4. Your organization has been in business (under this firm's name) as a

for how many years?

Years holding a Certified General Contractors License
OR
Years holding an Underground Utility and Excavation
License
Level of experience required for this project is as follows:
One year holding a valid Certified General Contractors or Underground Utility and

Excavation Contractor's license with a minimum of one years experience performing
the same type of work

Has license ever been suspended, revoked, removed or under investigation?
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IFB#11-2238-DS

Describe and give the date and County of the last three government projects
you've completed which are similar in cost, type, size, and nature as the one
proposed (for a public entity),include contact name and phone number.
Provide the Budget, Actual Cost, Size and Summary of Work for each

project. “Attach additional pages as necessary”.

Have you ever been assessed liquidated damages under a contract during the
past five (5) years? If so, state when, where (contact name, address, and
phone number) and why.

Have you ever failed to complete work awarded to you? If so, state when, where
(Contact name, address, phone number) and why?

Have you ever been debarred or prohibited from bidding on a governmental
entity's construction project? If yes, name the entity and describe the
circumstances:
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10.

1.

12.

13.

IFB#11-2238-DS

Name three individuals, governmental entities, or corporations for which you
have performed similar work and to which you refer. Include contact name and

phone number:
1.

2.
3.

What specific steps have you taken to examine the physical conditions at or
contiguous to the site, including but not limited to, the location of existing
underground facilities?
Have you visited the sites?

Provide dates of site visit:

What specific physical conditions, including, but not limited to, the location of
existing underground facilities have you found which will, in any manner, affect
cost, progress, performance, or finishing of the work?

Will you subcontract any part of this Work? If so, describe which major
portion(s):

If any, list (with contract amount) WBE/MBE to be utilized:
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IFB#11-2238-DS

14.  What equipment do you own to accomplish this Work?

15.  What equipment will you purchase/rent for the Work? (Specify which)

16.  List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Surety’s Address:

Name, address and phone number of Surety's resident agent for service of
process in Florida:

Phone: ( )
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IFB#11-2238-DS

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER

OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]
for _[print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is

FEIN, include
the Social Security Number of the individual signing this sworn statement:

If the entity has no

| understand that no person or entity shall be awarded or receive a county contract for public improvements,
procurement of goods or services (including professional services) or a county lease, franchise, concession or
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a

written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee
County, the State of Florida, or any other public entity, including, but not limited to the
Government of the United States, any state, or any local government authority in the United

States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the
County's Purchasing Director, reflects negatively upon the ability of the person or entity to

conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which
is a matter of record, but has not been prosecuted for such conduct, or has made an
admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or
has admitted guilt to any of the crimes set forth above on behalf of such and entity and

pursuant to the direction or authorization of an official thereof (including

the person

committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one which
has common ownership or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls or has the
power to control another business entity, or if an individual or group of individuals controls or
has the power to control both entities. Indicia of control shall include, without limitation,
interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this
Article, or using substantially the same management, ownership or principles as the ineligible

entity.
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IFB#11-2238-DS

(Cont'd.)

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment
has been reversed by a court of competent jurisdiction shall prove the same with documentation satisfactory
to the County's Purchasing Director. Upon presentation of such satisfactory proof, the person or entity shall
be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. | ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE
FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR
THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this ____ day of , 2011 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the
case of a partnership, this affidavit shall be executed by the general partner(s). In the case
of a corporation, this affidavit shall be executed by the corporate president.
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IFB#11-2238-DS

SECTION 00491
Drug Free Work Place Certification

SWORN STATEMENT PURSUANT TO SECTION 6-101(7) (B),
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners'
by,
[Print individual's name and title]

for

(print name of entity submitting sworn statement)
Whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a county contract for public improvements,
procurement of goods or services (including professional services) or a county lease, franchise, concession or
management agreement, or shall receive a grant of county monies unless such person or entity has
submitted a written certification to the County that it will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful
manufacture, distribution, dispensation, possession or use of a controlled substance as
defined by § 893.02(4), Florida Statutes, as the same may be amended from time to time, in
the person's or entity's work place is prohibited specifying the actions that will be taken
against employees for violation of such prohibition. Such written statement shall inform
employees about:

(i) the dangers of drug abuse in the work place;

(i) the person's or entity's policy of maintaining a drug free environment at

all its work places, including but not limited to all locations where employees

perform any task relating to any portion of such contract, business

transaction or grant;

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) the penalties that may be imposed upon employees for drug abuse violations.
(2) Requiring the employee to sign a copy of such written statement to acknowledge his or
her receipt of same and advice as to the specifics of such policy. Such person or entity shall
retain the statements signed by its employees. Such person or entity shall also post in a
prominent place at all of its work places a written statement of its policy containing the
foregoing elements (i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of
employment the employee will:

(i) abide by the terms of the statement; and
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IFB#11-2238-DS

ATTACHMENT B (Cont'd.)

(i) notify the employer of any criminal drug statute conviction for a violation
occurring in the work place no later than five (5) days after such a conviction.

(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from
an employee or otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including
termination; or requiring such employee to satisfactorily participate in a drug abuse
assistance or rehabilitation program approved for such purposes by a federal, state, or local
health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place through
implementation of sections (1) through (5) stated above.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. | ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE
FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR
THE COUNTY ADMINISTRATOR DETERMINES THAT:

W) Such person or entity has made false certification.

(2) Such person or entity violates such certification by failing to carry out the
requirements of sections (1), (2), (3), (4), (5), or (6) or subsection 3-101(7)(B); or

3) Such a number of employees of such person or entity have been convicted of
violations occurring in the work place as to indicate that such person or entity has
failed to make a good faith effort to provide a drug free work place as required by
subsection 3-101(7) (B).

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this __ day of , 2011 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the
case of a partnership, this affidavit shall be executed by the general partner(s). In the case
of a corporation, this affidavit shall be executed by the corporate president.
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IFB#11-2238-DS

SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF
MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the
"OWNER” and XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX hereinafter referred to as the
"CONTRACTOR," duly authorized to transact business in the state of Florida, with offices
located at XXXXXXXXXXXXXXXXXXXXXXXXXXX Phone: ( )

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to
complete the Work for IFB No.11-2238-DS Rowlett Elementary School Sidewalk Phase
IV in strict accordance with Contract Documents and any duly authorized subsequent
addenda thereto, all of which are made a part hereof.

Article 2. ENGINEER
The County of Manatee, Project Management Department, is responsible as the OWNER
and Mr. John Howle P.E., Vice President of Engineering for CivilSurv hereinafter

referred to as "ENGINEER," designed this project and is responsible for
technical/engineering reviews and decisions. The ENGINEER is a member of the
OWNER’S project management team which is collectively responsible in ensuring the
Work is completed in accordance with the Contract Documents.
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All communication involving this project will be addressed to Mr. Walter Sowa, Senior,

Engineering Specialist, Public Works Department and to CivilSurv Design Group, Inc. All

invoicing will be addressed to the attention of Mr. Walter Sowa, (address noted below) with
invoice copies sent to Mr. John E. Howle, P.E. of CivilSurv Design Group Inc.

County of Manatee CivilSurv Design Group Inc.
Public Works Department Vice President

Attention: Mr. Walter Sowa Attn: Mr. John E. Howle, P.E.
IFB# 11-2238-DS IFB# 11-2238-DS

Senior Engineering Specialist Engineer of Record

1022 26" Avenue East 2525 Drane Field Road, Ste 7
Bradenton Florida 34208 Lakeland Florida 33811
Phone (941) 708-7450 Ext. 7338 Phone (863) 646-4771

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall
mean the OWNER'’S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the
following representations:

3.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid
Documents, Work, site, locality and all local conditions and laws and regulations
that in any manner may affect cost, progress, performance or furnishing of the
Work.

32 CONTRACTOR has studied carefully all drawings of the physical conditions upon
which CONTRACTOR is entitled to rely.

3.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations,
tests, reports and studies which pertain to the physical conditions at or contiguous
to the site or which otherwise may affect the cost, progress, performance or
furnishing of the Work as CONTRACTOR considers necessary for the performance
or furnishing of the Work at the Contract Price, within the Contract Time and in
accordance with the other terms and conditions of the Bid Documents; and no
additional examinations, investigations, explorations, tests, reports, studies or
similar information or data are or will be required by CONTRACTOR for such
purposes.
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3.4 CONTRACTOR has reviewed and checked all information and data shown or
indicated on the Bid Documents with respect to existing underground facilities at or
contiguous to the site and assumes responsibility for the accurate location of said
underground facilities. Any additional examinations, investigations, explorations,
tests, reports, studies or similar information or data in respect of said underground
facilities conducted by the CONTRACTOR will be done at the CONTRACTOR'S
expense.

3.5 CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions
of the Bid.

3.6 CONTRACTOR has given OWNER written notice of all conflicts, errors or
discrepancies that have been discovered in the Bid Documents and the written
resolution thereof by OWNER is acceptable to CONTRACTOR.

3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER'S
approval and shall hold OWNER harmless from all liabilities incurred due to
CONTRACTOR'S failure to coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS
The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

41  This Agreement and Bid Document |FB#11-2238-DS

42  Performance and/or other Bonds and Insurance Certificate(s)
4.3  Drawings (not attached)

4.4 Addenda numbers to , inclusive.

45 CONTRACTOR'S Bid Form and any other information submitted by Contractor prior
to Notice of Award.
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46 The following which may be delivered or issued after the effective date of the
Agreement and are not attached hereto: all written Change Orders and other
documents amending, modifying, or supplementing the Contract Documents.

4.7 The documents listed in paragraphs above are attached to this Agreement
(except as noted otherwise above). There are no Contract Documents other
than those listed above in this Article 4.

Article 5.

MISCELLANEOUS

5.1  Terms used in this Agreement are defined in Article 1 of the General Conditions.

5.2  No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of
the party sought to be bound; and specifically but without limitation, monies that
may become due and monies that are due may not be assigned without such
consent (except to the extent that the effect of this restriction may be limited by
law); and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignee from any duty
or responsibility under the Contract Documents.

5.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns
and legal representatives to the other party hereto, its partners, successors,
assigns and legal representatives in respect of all covenants, agreements and
obligations contained in the Contract Documents.
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The OWNER will pay, and the CONTRACTOR will accept in full consideration for the

performance of the Work (IEB_No. #11-2238-DS, Rowlett Elementary School
Sidewalk Phase IV) subject to additions and deductions as provided therein, the sum

of Dollars and XXXXXXXXXXXXXXX Cents

($_XOXXXXXXXXXXXX ) for Bid “ X " based on Completion Time of _xxx

calendar days and the sum of $566.00 as liquidated damages for each calendar day of
delay.

CONTRACTOR

BY:
Signature

Name and Title of Signer (printed)

Date:

MANATEE COUNTY GOVERNMENT

BY: For the County
Signature

R. C, “Rob” Cuthbert, C.P.M.; CPPO, Purchasing Official
Name and Title of Signer

Date:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated
which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which
clarify or change the bidding documents or the contract documents.

Agreement - The written Agreement between Owner and Contractor covering the Work
to be performed; other contract documents are attached to the Agreement and made a
part thereof as provided therein.

Written Amendment - A written amendment of the contract documents, signed by
Owner and Contractor on or after the effective date of the Agreement and normally
dealing with the non-engineering or non-technical rather than strictly work related
aspects of the contract documents.

Application for Payment - The form accepted by Project Representative which is to be
used by Contractor in requesting progress or final payments and which is to include
such supporting documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the
Owner’s sole and absolute judgment will under all circumstances best serve the public
interest. Award shall be made in accordance with Manatee County Code of Laws.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder,
who submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited
to: the bid form, drawings, technical specifications, terms and conditions, and the
proposed contract documents (including all Addenda issued prior to receipt of bids);
and becomes a part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed
by Contractor and Owner and authorizes an addition, deletion, or revision in the Work
or an adjustment in the contract price or the contract time, issued on or after the
effective date of the Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence
of the Contractor resulting from Owner-caused changes in the Work, differing site
conditions, suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract
documents), Contractor's bid (including documentation accompanying the bid and any
post-bid documentation submitted prior to the Notice of Award), the bonds, the
specifications and the drawings, together with all amendments, modifications and
supplements issued on or after the effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the contract
documents as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is
unsatisfactory, faulty or deficient, or does not conform to the contract documents, or
does not meet the requirements of any inspection, reference standard, test or approval
referred to in the contract documents, or has been damaged prior to Project
Representative's recommendation of final payment (unless responsibility for the
protection thereof has been assumed by Owner).

Discretionary — Payment for all work that shall be made only at the Owner’s discretion
in order to satisfactorily complete the project in accordance with the Plans and
Specifications.

Drawings - The drawings which show the character and scope of the Work to be
performed and which have been prepared or approved by Engineer and are referred to
in the bidding and contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it
becomes effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the Owner, or any other contractor caused by events or circumstances such
as, but not limited to, acts of God or of the public enemy, fires, floods, freight
embargoes, acts of government other than Owner or epidemics. Labor disputes and
above average rainfall shall give rise only to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the
Work.
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Inexcusable Delay - Any delay caused by events or circumstances within the control of
the Contractor, such as inadequate crewing, slow submittals, etc., which might have
been avoided by the exercise of care, prudence, foresight, or diligence on the part of
the Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available
total float or slack time and not necessarily preventing completion of the Work within the
contract time.

Notice of Award - The written notice to the successful bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Official in
accordance with Manatee County Purchasing Code of Law, Chapter 2-26, Manatee
County Purchasing Ordinance.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award
has been recommended with final Award to be authorized by the Board of County
Commissioners.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor
fixing the date on which the contract time will commence to run and on which
Contractor shall start to perform (ten (10) days from date of such notice) Contractor's
obligations under the contract documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner
with Contractor to review the Work schedules, to establish procedures for handling
shop drawings and other submissions, for processing periodical pay estimates, and
such other matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and
exceeding the total float available in the progress schedule, thus preventing completion
of the Work within the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests,
performance tests and necessary corrections required of Contractor to demonstrate
that individual components of the work have been properly constructed and do operate
in accordance with the contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract
documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.
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Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which
are specifically prepared by or for Contractor to illustrate some portion of the Work and
all illustrations, brochures, standard schedules, performance charts, instructions,
diagrams and other information prepared by a supplier and submitted by Contractor to
illustrate material or equipment for some portion of the Work.

Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and
workmanship as applied to the Work and certain administrative details applicable
thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or
with any other subcontractor for the performance of a part of the Work at the site. Such
person or firm has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the
point when, in the opinion of the Engineer as evidenced by Engineer's definitive
certificate of Substantial Completion, it is sufficiently complete in accordance with
contract documents so that the work can be utilized for the purposes for which it is
intended; or if there be no such certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom
an award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing
such facilities which have been installed underground to furnish any of the following
services or materials: electricity, gases, steam, liquid petroleum products, telephone or
other communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the contract documents. Work is the result of
performing services, furnishing labor and furnishing and incorporating materials and
equipment into the construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the
effective date of the Agreement and signed by Owner and recommended by Project
Representative ordering an addition, deletion or revision in the Work, or responding to
differing or unforeseen physical conditions under which the Work is to be performed or
to emergencies. A work directive change may not change the contract price or the
contract time; but is evidence that the parties expect that the change directed or
documented by a work directive change will be incorporated in a subsequently issued
change order following negotiations by the parties as to its effect, if any, on the contract
price or contract time.
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ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it
will be computed to exclude the first and include the last day of such period. If the last
day of any such period falls on a Saturday or Sunday or legal holiday, such day will be
omitted from the computation.

2.1  The Contractor must submit a proposed schedule of the Work at the
preconstruction conference. The purpose of this schedule is to enable the
Owner to govern the Work, to protect the functions of the local government and
its citizens and to aid in providing appropriate surveillance. The Owner shall
have the right to reschedule work provided such rescheduling is in accord with
the remainder of terms of the contract. The schedule shall show, as a minimum,
the approximate dates on which each segment of the work is expected to be
started and finished, the proposed ftraffic flows during each month, the
anticipated earnings by the Contractor for each month and the approximate
number of crews and equipment to be used. The Owner, after necessary
rescheduling and obtaining additional information for specific purposes, shall
review and approve the schedule. The Contractor shall also forward to the
Owner, as soon as practicable after the first day of each month, a summary
report of the progress of the various parts of the work under the contract, in
fabrication and in the field, stating the existing status, estimated time of
completion and cause of delay, if any. Together with the summary report, the
Contractor shall submit any necessary revisions to the original schedule for the
Owner’s review and approval. In addition, more detailed schedules may be
required by the Owner for daily traffic control.

2.2 A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The contract time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the notice to proceed, but no work shall be done at the site prior to
the date on which the contract time commences to run.

2.3 If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required
rate of progress, the Owner may order the Contractor to increase his efficiency
or to improve the character of his work and the Contractor shall conform to such
an order. The failure of the Owner to demand any increase of such efficiency of
any improvement shall not release the Owner from his obligation to secure the
quality of work or the rate of progress necessary to complete the Work within the
limits imposed by the contract. The Owner may require the Contractor to
remove from the Work such employees as the Owner deems incompetent,
careless, insubordinate or otherwise objectionable, or whose continued
employment on the Work is deemed to be contrary to the Owner’s interest.

2.4  The Owner reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and
promptly connect and coordinate the Work with theirs.

S:\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase 1V 00700-5



IFB#11-2238-DS
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1 The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary;
what is called for by one is as binding as if called for by all. The contract
documents will be construed in accordance with the laws and ordinances of the
State of Florida and Manatee County.

Should a conflict exist within the contract documents, the precedence in
ascending order of authority are as follows: 1) Standard Printed Contract
Documents, 2) Special Conditions, 3) General Conditions and 4) Drawings.
Note: Computed dimensions shall govern over scaled dimensions.

3.2 It is the intent of the contract documents to describe a functionally complete
project (or part thereof) to be constructed in accordance with the contract
documents. Any work, materials or equipment that may reasonably be inferred
from the contract documents as being required to produce the intended result
will be supplied whether or not specifically called for. When words which have a
well-known technical or trade meaning are used to describe work, materials, or
equipment, such words shall be interpreted in accordance with that meaning.
Reference to standard specifications, manuals or codes of any technical society,
organization or association, or to the laws or regulations of any governmental
authority, whether such reference be specific or by implication, shall mean the
latest standard specification, manual, code or laws or regulations in effect at the
time of opening of bids, except as may be otherwise specifically stated.
However, no provision of any referenced standard specification, manual or code
(whether or not specifically incorporated by reference in the contract documents)
shall be effective to change the duties and responsibilities of Owner, Contractor
or Engineer, or any of their agents or employees from those set forth in the
Contract Documents.

3.3  The contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or
more of the following ways:

3.3.1 A Formal Written Amendment
3.3.2 A Change Order
3.3.3 Administrative Contract Adjustment (ACA)

3.4 In addition, the requirements of the contract documents may be supplemented

and minor variations and deviations in the Work may be authorized in one or

more of the following ways:

3.41 Discretionary Work — Field Directive
3.4.2 Engineer's approval of a Shop Drawing or sample.
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ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1 Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site
and shall have authority to act on behalf of Contractor. All communications
given to the superintendent shall be as binding as if given to Contractor.

4.2 Contractor shall provide competent, suitable qualified personnel to survey and
lay out the Work and perform construction as required by the contract
documents. Contractor shall at all times maintain good discipline and order at
the site. Except in connection with the safety or protection of persons or the
Work or property at the site or adjacent thereto and except as otherwise
indicated in the contract documents, all Work at the site shall be performed
during regular working hours and Contractor will not permit overtime work or the
performance of work on Saturday, Sunday or legal holiday without Owner’s
written consent given after prior notice to Engineer (at least 72 hours in
advance).

421 Contractor shall pay for all additional engineering charges to the
Owner for any overtime work which may be authorized. Such
additional engineering charges shall be a subsidiary obligation of
Contractor and no extra payment shall be made by Owner on
account of such overtime work. At Owner’s option, overtime costs
may be deducted from Contractor's monthly payment request or
Contractor's retainage prior to release of final payment.

43 Unless otherwise specified, Contractor shall furnish and assume full
responsibility for all bonds, insurance, materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances, fuel,
power, light, heat, telephone, water, sanitary facilities, temporary facilities and all
other facilities and incidentals necessary for the furnishing, performance, testing,
start-up and completion of the Work.

4.4 Al materials and equipment shall be of good quality and new, except as
otherwise provided in the contract documents. If required by Engineer,
Contractor shall furnish satisfactory evidence (including reports of required tests)
as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instruction of the applicable supplier except
as otherwise provided in the contract documents.

45 Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect contract with Contractor just
as Contractor is responsible for Contractor's own acts and omissions. Nothing
in the Contract Documents shall create any contractual relationship between
Owner or Engineer and any such subcontractor, supplier or other person or
organization, nor shall it create any obligation on the part of Owner to pay or to
see to the payment of any monies due any such subcontractor, supplier or other
person or organization.
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4.7

4.8

4.9
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Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist Contractor, when
necessary, in obtaining such permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for the prosecution of the
Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the
Work. At the completion of the Work, Contractor shall remove all waste
materials, rubbish and debris from and about the premises as well as all tools,
appliances, construction equipment and machinery and surplus materials and
shall leave the site clean and ready for occupancy by Owner. Contractor shall
restore to original conditions all property not designated for alteration by the
Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of
the Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall
be responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to
prevent damage, injury or loss to:

491 all employees on the work and other persons and organizations who
may be affected thereby;

49.2 all the work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

493 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and
underground facilities not designated for removal, relocation or
replacement in the course of construction.

Contractor shall comply with all applicable laws and regulations of any public
body having jurisdiction for the safety of persons or property or to protect them
from damage, injury or loss; and shall erect and maintain all necessary
safeguards for such safety and protection. Contractor shall provide and
maintain all passageways, guard fences, lights and other facilities for the
protection required by public authority or local conditions. Contractor shall
provide reasonable maintenance of traffic way for the public and preservation of
the Owner's business, taking into full consideration all local conditions.
Contractor's duties and responsibilities for the safety and protection of the work
shall continue until such time as all the work is completed.
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410 Emergencies: In emergencies affecting the safety or protection of persons or
the work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or Owner, is obligated to act to
prevent threatened damage, injury or loss. Contractor shall give Owner prompt
written notice if Contractor believes that any significant changes in the work or
variations from the contract documents have been caused thereby. If Owner
determines that a change in the contract documents is required because of the
action taken in response to an emergency, a Work Directive Change or Change
Order will be issued to document the consequences of the changes or variation.

411 For substitutes not included with the bid, but submitted after the effective date of
the Agreement, Contractor shall make written application to Engineer for
acceptance thereof, certifying that the proposed substitute will perform
adequately the functions and achieve the results called for by the general
design, be similar and of equal substance to that specified and be suited to the
same use as that specified. The application will also contain an itemized
estimate of all costs and delays or schedule impacts that will result directly or
indirectly from review, acceptance and provisions of such substitute, including
costs of redesign and claims of other contractors affected by the resulting
change, all of which will be considered by the Engineer in evaluating the
proposed substitute. Engineer may require Contractor to furnish at Contractor's
expense, additional data about the proposed substitute. In rendering a decision,
Owner/Engineer and Contractor shall have access to any available float time in
the construction schedule. In the event that substitute materials or equipment
not included as part of the bid, but proposed after the effective date of the
agreement, are accepted and are less costly than the originally specified
materials or equipment, then the net difference in cost shall be credited to the
Owner and an appropriate change order executed.

4111 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the contract documents,
Contractor may furnish or utilize a substitute means, method,
sequence, technique or procedure of construction acceptable to
Engineer if Contractor submits sufficient information to allow
Engineer to determine that the substitute proposed is equivalent to
that indicated or required by the contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate
each proposed substitute. Engineer will be the sole judge of
acceptability and no substitute will be ordered, installed or utilized
without Engineer's prior written acceptance which will be evidenced
by either a change order or an approved shop drawing. Owner may
require Contractor to furnish at Contractor's expense a special
performance guarantee or other surety with respect to any substitute.

411.3 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs
resulting from any delays in the work while the substitute was
undergoing review.
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4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter
boards for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of
structures, slopes and other controlling points necessary for the proper
prosecution of the construction work. Where rights-of-way, easements, property
lines or any other conditions which make the lay-out of the project or parts of the
project critical are involved, the Contractor will employ a competent surveyor
who is registered in the State of Florida for lay-out and staking. These stakes
and marks shall constitute the field control by and in accord with which the
Contractor shall govern and execute the work. The Contractor will be held
responsible for the preservation of all stakes, marks and if for any reason any of
the stakes or marks or batter boards become destroyed or disturbed, they will be
immediately and accurately replaced by the Contractor.

4.13 The Contractor has, by careful examination, satisfied himself as to the nature
and location of the work and all other matters which can in any way affect the
work under this contract, including, but not limited to details pertaining to boring,
as shown on the drawings, are not guaranteed to be more than a general
indication of the materials likely to be found adjacent to holes bored at the site of
the work, approximately at the locations indicated. The Contractor shall
examine boring data, where available, and make his own interpretation of the
subsoil investigations and other preliminary data, and shall base his bid on his
own opinion of the conditions likely to be encountered. In no event shall an
extension of time be considered for any conditions that existed at the time of
bidding, nor shall the Contractor receive extra compensation for completion of
the project as intended by the drawings and in keeping with the contact
documents. No verbal agreement or conversation with any officer, agent or
employee of the Owner, before or after the execution of this contract, shall affect
or modify any of the terms or obligations herein contained.

4.14 If the Contractor, in the course of the work, finds that the drawings and/or
Contract Documents cannot be followed, he shall immediately inform the Owner
in writing, and the Owner shall promptly check the accuracy of the information.
Any work done after such discovery, until any necessary changes are
authorized, will be done at the Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1 Owner shall furnish the data required of Owner under the contract documents
promptly and shall make payments to the Contractor within a reasonable time
(no more than 45 days) after the Work has been accepted by the Owner. The
form of all submittals, notices, change orders and other documents permitted or
required to be used or transmitted under the contract documents shall be
determined by the Owner/Engineer. Standard County forms shall be utilized.

52  The Owner shall provide the lands upon which the Work under this contract is to
be done, except that the Contractor shall provide all necessary additional land
required for the erection of temporary construction facilities and storage of his
materials, together with right of access to same.
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The Owner shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not be
deemed an acceptance of any work not completed in accordance with the
Contract Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

6.2

6.3

6.4

Without invalidating the Agreement and without notice to any surety, Owner
may, at any time, order additions, deletions or revisions in the Work. These will
be authorized by a written amendment, a change order, or a work directive
change. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions
of the contract documents (except as otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an
extension of the contract time with respect to any Work performed that is not
required by the contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or
which may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or
decrease in the contract price or contract time for the proposed change.
Engineer shall have 21 calendar days after receipt of the detailed proposal to
respond in writing. The proposal shall include an itemized estimate of all costs
and time for performance that will result directly or indirectly from the proposed
change. Unless otherwise directed, itemized estimates shall be in sufficient
detail to reasonably permit an analysis by Engineer of all material, labor,
equipment, subcontracts, overhead costs and fees, and shall cover all Work
involved in the change, whether such Work was deleted, added, changed or
impacted. Notwithstanding the request for quotation, Contractor shall carry on
the Work and maintain the progress schedule. Delays in the submittal of the
written and detailed proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be
at his expense without change in the contract price.
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7.3

7.4

IFB#11-2238-DS

The contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the contract price shall be
based on written notice delivered by the party making the claim to the other
party. Notice of the amount of the claim with supporting data shall be delivered
within ten (10) days from the beginning of such occurrence and shall be
accompanied by claimant's written statement that the amount claimed covers all
known amounts (direct, indirect and consequential) to which the claimant is
entitled as a result of the occurrence of said event.

The value of any Work covered by a change order or of any claim for an
increase or decrease in the contract price shall be determined in one of the
following ways (at Owner’s discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
contract documents, cost will be determined by application of such
unit prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
overhead and profit. (Contractor shall submit an itemized cost
breakdown together with supporting data.)

Either Owner or Contractor may make a claim for an adjustment in the contract
price. The unit price of an item of unit price Work shall be subject to re-
evaluation and adjustment under the following conditions:

7.41 If the total cost of a particular item of unit price Work amounts to 5%
or more of the contract price and the variation in the quantity of the
particular item of unit price Work performed by Contractor differs by
more than 15% from the estimated quantity of such item indicated in
the Agreement; and

742 If there is no corresponding adjustment with respect to any other
item of Work; and

743 If a Contractor believes that it has incurred additional expense as a
result thereof; or

7.4.4 If Owner believes that the quantity variation entitles it to an
adjustment in the unit price; or

745 If the parties are unable to agree as to the effect of any such
variations in the quantity of unit price Work performed.

S\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase IV

00700-12



IFB#11-2238-DS
ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1 Contract time may only be changed by a change order or a written amendment.
Any claim for an extension or shortening of the contract time shall be based on
written notice delivered by the party making the claim to the other party. Notice
of the extent of the claim with supporting data shall be delivered within fifteen
(15) days from detection or beginning of such occurrence and shall be
accompanied by the claimant's written statement that the adjustment claimed is
the entire adjustment to which the claimant has reason to believe it is entitled as
a result of the occurrence of said event.

8.2  The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited
to, acts or neglect by Owner or others performing additional work; or to fires,
floods, epidemics, abnormal weather conditions or acts of God.

8.3 All time limits stated in the contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1 Contractor warrants (for a minimum period of three years or as otherwise stated
herein) and guarantees to Owner that all work will be in accordance with the
contract documents and will not be defective; that Owner, representatives of
Owner, governmental agencies with jurisdictional interests will have access to
the work at reasonable time for their observation, inspecting and testing
(Contractor shall give Engineer timely notice of readiness of the work for all
required approvals and shall assume full responsibility, including costs, in
obtaining required tests, inspections, and approval certifications and/or
acceptance, unless otherwise stated by Owner).

9.2  If any work (including work of others) that is to be inspected, tested, or approved
is covered without written concurrence of Engineer, it must, if requested by
Engineer, be uncovered for observation. Such uncovering shall be at
Contractor's expense unless Contractor has given Engineer timely notice of
Contractor's intention to cover the same and Engineer has not acted with
reasonable promptness in response to such notice. Neither observations by

 Engineer nor inspections, tests, or approvals by others shall relieve Contractor
from Contractor's obligations to perform the work in accordance with the contract
documents.

9.3 If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a
way that the completed work will conform to the contract documents, Owner may
order Contractor to stop the work, or any portion thereof and terminate payments
to the Contractor until the cause for such order has been eliminated. Contractor
shall bear all direct, indirect and consequential costs for satisfactory
reconstruction or removal and replacement with non-defective work, including,
but not limited to fees and charges of engineers, architects, attorneys and other
professionals and any additional expenses experienced by Owner due to delays
to other Contractors performing additional work and an appropriate deductive
change order shall be issued. Contractor shall further bear the responsibility for
maintaining schedule and shall not be entitled to an extension of the contract
time and the recovery of delay damages due to correcting or removing defective
work.
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9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the
contract documents, or fails to comply with any other provision of the
contract documents, Owner may correct and remedy any such
deficiency. To the extent necessary to complete corrective and
remedial action, Owner may exclude Contractor from all or part of
the site, take possession of all or part of the work, Contractor's tools,
construction equipment and machinery at the site or for which Owner
has paid Contractor but which are stored elsewhere. All direct,
indirect and costs of Owner in exercising such rights and remedies
will be charged against Contractor in an amount approved as to
reasonableness by Engineer and a change order will be issued
incorporating the necessary revisions.

9.3.2 If within three years after the date of completion or such longer
period of time as may be prescribed by laws or regulations or by the
terms of any applicable special guarantee required by the contract
documents, any work is found to be defective, Contractor shall
promptly, without cost to Owner and in accordance with Owner’s
written instructions, either correct such defective work or if it has
been rejected by Owner, remove it from the site and replace it with
non-defective work. If Contractor does not promptly comply with the
terms of such instruction, Owner may have the defective work
corrected/removed and all direct, indirect and consequential costs of
such removal and replacement will be paid by Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1 Owner may, at any time and without cause, suspend the work or any portion
thereof for a period of not more than ninety (90) days by written notice to
Contractor, which will fix the date on which work will be resumed. Contractor
shall be allowed an increase in the contract price or an extension of the contract
time, or both, directly attributable to any suspension if Contractor makes an
approved claim therefore.

10.2 Owner may terminate the contract if Contractor commences a voluntary case
under any chapter of the Bankruptcy Code or any similar action by filing a
petition under any other federal or state law relating to the bankruptcy or
insolvency; if a petition is filed against the Contractor under any chapter of the
Bankruptcy Code or similar relief under any other federal or state law; if
Contractor persistently fails to perform the work in accordance with the contract
documents; if Contractor disregards laws or regulations of any public body
having jurisdiction or the Engineer; or otherwise violates in any substantial way
any provisions of the contract.
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10.21 Owner may, after giving Contractor (and the surety, if there is one)
seven (7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to
Contractor for trespass or conversion); incorporate in the work all
materials and equipment stored at the site or for which Owner has
paid Contractor but which are stored elsewhere, and finish the work
as Owner may deem expedient. In such case, Contractor shall not
be entitled to receive any further payment beyond an amount equal
to the value of material and equipment not incorporated in the work,
but delivered and suitably stored, less the aggregate of payments
previously made. If the direct and indirect costs of completing the
work exceed the unpaid balance of the contract price, Contractor
shall pay the difference to Owner. Such costs incurred by Owner
shall be verified by Owner and incorporated in a change order; but in
finishing the work, Owner shall not be required to obtain the lowest
figure for the work performed. Contractor's obligations to pay the
difference between such costs and such unpaid balance shall
survive termination of the Agreement.

10.3 If, through no act or fault of Contractor, the work is suspended for a period of
more than ninety (90) days by Owner or under an order of court or other public
authority, or Engineer fails to act on any application or fails to pay Contractor
any sum finally determined to be due; then Contractor may, upon seven (7) days
written notice to Owner terminate the Agreement and recover from Owner
payment for all work executed, any expense sustained plus reasonable
termination expenses. In lieu of terminating the Agreement, if Engineer has
failed to act on any application of payment or Owner has failed to make any
payment as aforesaid, Contractor may upon seven (7) days written notice to
Owner stop the work until payment of all amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

11.1 The rendering of a decision by Engineer with respect to any such claim, dispute
or other matter (except any which have been waived by the making or
acceptance of final payment) will be a condition precedent to any exercise by
Owner or Contractor of such right or remedies as either may otherwise have
under the contract documents or by laws or regulations in respect of any such
claim, dispute or other matter. No action, either at law or at equity, shall be
brought in connection with any such claim, dispute or other matter later than
thirty (30) days after the date on which Owner/Engineer has rendered such
written decision in respect thereof. Failure to bring an action within said thirty
(30) day period shall result in Engineer's decision being final and binding on the
Contractor. In no event may any such action be brought after the time at which
instituting such proceedings would be otherwise barred by the applicable statute
of limitations.
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11.2 Before bringing any action in court pertaining to any claim, dispute or other
matter in question(s) arising out of or relating to the contract documents or the
breach thereof, or Engineer's final decision, except for claims which have been
waived by the making and acceptance of final payment, the Contractor shall first
submit written notice(s) of contract claims to the Purchasing Official for a
decision; within the earlier of sixty (60) days after the last date on which the
contractor provided any goods or services required by the contract or after the
date on which the contractor knew or should have known such a claim existed.
The Manatee County Code of Law section 2-26-63 Contract Claims details the
requirements and process for such a claim.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1 Resident Project Representative is Engineer/Owner’s Agent, who will act as
directed by and under the supervision of the Engineer, and who will confer with
Owner/Engineer regarding his actions. Resident Project Representative's
dealing in matters pertaining to the on-site work shall, in general, be only with
the Owner/Engineer and Contractor and dealings with subcontractors shall only
be through or with the full knowledge of Contractor.

12.2 Resident Project Representative will:

12.21 Review the progress schedule, schedule of shop drawing
submissions and schedule of values prepared by Contractor and
consult with Owner/Engineer concerning their acceptability.

12.2.2 Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance.
Attend meetings and maintain and circulate copies of minutes
thereof.

12.2.3 Serve as Owner/Engineer's liaison with Contractor, working
principally through Contractor's superintendent and assist him in
understanding the intent of the contract documents. As requested
by Owner/Engineer, assist in obtaining additional details or
information when required at the job site for proper execution of the
Work.

12.2.4 Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and
notify Owner/Engineer of their availability for examination.

12.2.5 Advise Owner/Engineer and Contractor or his superintendent
immediately of the commencement of any work requiring a shop
drawing or sample submission if the submission has not been
approved by the Owner/Engineer.

12.2.6 Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in
accordance with the contract documents and that completed work
will conform to the contract documents.
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12.2.7 Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections,
tests or approvals required or if work has been damaged prior to final
payment; and advise Owner/Engineer when he believes work should
be corrected or rejected or should be uncovered of observation or
requires special testing, inspection or approval.

12.2.8 Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures
and start-ups.

12.2.9 Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to Owner/Engineer.

12.2.10  Transmit to Contractor, Owner/Engineer's clarifications and
interpretations of the contract documents.

12.2.11 Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with
recommendations to Owner/Engineer.

12.2.12  Maintain at the job site orderly files for correspondence, reports of
job conferences, shop drawings and sample submissions,
reproductions of original contract documents including all addenda,
change orders, field orders, additional drawings issued subsequent
to the execution of the contract, Owner/Engineer's clarifications and
interpretations of the contract documents, progress reports and other
project related documents.

12.2.13 Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to Owner/Engineer.

12.2.14 Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

12.2.15  Furnish Owner/Engineer periodic reports as required of progress of
the work and Contractor's compliance with the approved progress
schedule and schedule of shop drawing submissions.

12.2.16  Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

12.2.17  Report immediately the occurrence of any accident.
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12.2.18 Review applications for payment with Contractor for compliance with
the established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their
relation to the schedule of values, work completed and materials and
equipment delivered at the site but not incorporated in the work.

12.2.19  During the course of the work, verify that certificates, maintenance
and operations manuals and other data required to be assembled
and furnished by Contractor are applicable to the items actually
installed, and deliver this material to Owner/Engineer for his review
prior to final acceptance of the work.

12.2.20 Before Owner/Engineer issues a Certificate of Substantial
Completion, submit to Contractor a list of observed items requiring
completion or correction.

12.2.21 Conduct final inspection in the company of Owner/Engineer and
Contractor and prepare a final list of items to be completed or
corrected.

12.2.22  Verify that all items on final list have been completed or corrected
and make recommendations to Owner/Engineer concerning

acceptance.

12.3 Except upon written instructions of Owner/Engineer, Resident Project
Representative.

12.3.1 Shall not authorize any deviation from the contract documents or

approve any substitute materials or equipment;

12.3.2 Shall not exceed limitations on Owner/Engineer's authority as set
forth in the contract documents;

12.3.3 Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the work;

12.3.4 Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of
construction unless such is specifically called for in the contract
documents;

12.3.5 Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

12.3.6 Shall not authorize Owner to occupy the project in whole or in part;
and
12.3.7 Shall not participate in specialized field or laboratory tests.
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ARTICLE 13 - APPRENTICES

13.1 If Successful Contractor employees Apprentices, he shall be governed and
comply with the provisions of Florida State Statute 446.011.

NOTE: The form of all submittals, notices, change orders and other documents
permitted or required to be used or transmitted under the Contract shall
be determined by the Owner. Standard County forms shall be utilized.

END OF SECTION
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LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE

Cut along the outside border and affix this label to your sealed bid envelope
to identify it as a “Sealed Bid”. Be sure to include the name of the company
submitting the bid where requested.

LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE

SEALED BID - DO NOT OPEN

CONTRACTOR:
SEALED BID NO: 11-2238-DS
BID TITLE: ROWLETT ELEMENTARY SCHOOL SIDEWALK Phase IV

DUE DATE/TIME: September 15, 2011 @ 3:00 PM

S:\IFB#11-2238-DS Rowlett Elementary School Sidewalk Phase IV 00700-20



Ronald E. Oakley
Chair, Pasco

Hugh M. Gramling
Vice Chair, Hillsborough
H. Paul Senft, Jr.
Secretary, Polk
Douglas B. Tharp
Treasurer, Sumter

Neil Combee

Former Chair, Polk
Todd Pressman
Former Chair, Pinellas
Judith C. Whitehead
Former Chalr, Hernando
Jeffrey M. Adams
Pinellas

Carlos Beruff
Manatee

Bryan K. Beswick
DeSoto

Jennifer E. Closshey
Hillsborough

Albert G. Joerger
Sarasota

Maritza Rovira-Forino
Hillsborough

David L. Moore
Executive Director

William S. Bllenky
General Counsel

30%
@ Post-Consumer
Waste

Southwest Florida
Waiter Management District

Bartow Service Office

170 Century Boulevard
Bartow, Florida 33830-7700
(863) 534-1448 or
1-800-492-7862 (FL only)

2379 Broad Street, Brooksville, Florida 34604-6899
(352) 796-7211 or 1-800-423-1476 (FL only)
TDD only: 1-800-231-6103 (FL only)

ey Y. . s On the Internet at WaterMatters.org
Sarasota Service Office

6750 Fruitville Road

Sarasota, Florida 342409711
(941) 377-3722 or
1-800-320-3503 {FL only)

Tampa Service Office
7601 Highway 301 North
Tampa, Florida 33637-6759
(813) 985-7481. or
1-800-836-0797 (FL only)

RECEIVED
. MAY 0 201

CivilSurv DesignGroup, Inc.

May 4, 2011

Sia Mollanazar, P.E.

Manatee County Board of County
Commissioners

1022 26th Avenue East
Bradenton, FL 34208

Subject: Final Agency Action Transmittal Letter
ERP General Construction
Permit No.: 44035447.000
Project Name: Manatee County - Rowlett Elementary School Sidewalk
Phase IV
County: Manatee

Sec/Twp/Rge: 1/35S/17E
Dear Mr. Mollanazar:

This letter constitutes notice of Final Agency Action for approval of the permit referenced
above. Final approval is contingent upon no objection to the District's action being
received by the District within the time frames described below.

You or any person whose substantial interests are affected by the District's action
regarding a permit may request an administrative hearing in accordance with Sections
120.569 and 120.57, Florida Statutes, (F.S.), and Chapter 28-106, Florida Administrative
Code, (F.A.C.), of the Uniform Rules of Procedure. A request for hearing must: (1)
explain how the substantial interests of each person requesting the hearing will be

" affected by the District's action, or proposed action, (2) state all material facts disputed

by the person requesting the hearing or state that there are no disputed facts, and (3)
otherwise comply with Chapter 28-106, F.A.C. Copies of Sections 28-106.201 and
28-106.301, F.A.C. are enclosed for your reference. A request for hearing must be filed
with (received by) the Agency Clerk of the District at the District's Brooksville address
within 21 days of receipt of this notice. Receipt is deemed to be the fifth day after the
date on which this notice is deposited in the United States mail. Failure to file a request
for hearing within this time period 'shall constitute a waiver of any right you or such person
may have to request a hearing under Sections 120.569 and 120.57, F.S. Mediation
pursuant to Section 120.573, F.S., to settle an administrative dispute regarding the
District's action in this matter is not available prior to the filing of a request for hearing.

Enclosed is a "Noticing Packet" that provides information regarding the District Rule
40D-1.1010, F.A.C., which addresses the notification of persons whose substantial
interests may be affected by the District's action in this matter. The packet contains
guidelines on how to provide notice of the District's action, and a notice that you may use.

The enclosed .approved construction plans are part of the permit, and construction must
be in accordance with these plans.



SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
’ ENVIRONMENTAL RESOURCE
GENERAL CONSTRUCTION
PERMIT NO. 44035447.000

| Expiration Date: May 4, 2016 ] PERMIT ISSUE DATE: May 4, 2011

This permit is issued under the provisions of Chapter 373, Florida Statutes, (F.S.), and the Rules
contained in Chapters 40D-4 and 40, Florida Administrative Code, (F.A.C.). The permit authorizes the
Permittee to proceed with the construction of a surface water management system in accordance with the
information outlined herein and shown by the application, approved drawings, plans, specifications, and
other documents, attached hereto and kept on file at the Southwest Florida Water Management District
(District). Unless otherwise stated by permit specific condition, permit issuance constitutes certification of
compliance with state water quality standards under Section 401 of the Clean Water Act, 33 U.S.C. 1341.
All construction, operation and maintenance of the surface water management system authorized by this
permit shall occur in compliance with Florida Statutes and Administrative Code and the conditions of this

. permit. '

PROJECT NAME: Manatee County - Rowlett Elementary School Sidewalk Phase [V
GRANTED TO: Manatee County Board of County Commissioners
1022 26th Avenue East

Bradenton, FL 34208

ABSTRACT: This permit authorizes the construction of a surface water management system designed to
serve a 3.69 acre government project in Manatee County. Information regarding the surface water
management system, 100-year floodplain, wetlands and/or surface waters is stated below and on the
permitted construction drawings for the project.

OP. & MAINT. ENTITY: Manatee County Public Works
COUNTY: Manatee

SEC/TWP/RGE: 1/35S/17E

TOTAL ACRES OWNED |

OR UNDER CONTROL.: 3.69

PROJECT SIZE: 3.69 Acres

LAND USE: Road Project

DATE APPLICATION FILED: February 16, 2010

AMENDED DATE: N/A
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10.

The Permittee shall retain the design engineer, or other professional engineer registered in
Florida, to conduct on-site observations of construction and assist with the as-built certification
requirements of this project. The Permittee shall inform the District in writing of the name, address
and phone number of the professional engineer so employed. This information shall be submitted
prior to construction.

Within 30 days after completion of construction of the permitted activity, the Permittee shall submit
to the Sarasota Service Office a written statement of completion and certification by a registered
professional engineer or other appropriate individual as authorized by law, utilizing the required
Statement of Completion and Request for Transfer to Operation Entity form identified in Chapter
40D-1.659, F.A.C., and signed, dated and sealed as-built drawings. The as-built drawings shall
identify any deviations from the approved construction drawings.

The District reserves the right, upon prior notice to the Permittee, to conduct on-site research to
assess the pollutant removal efficiency of the surface water management system. The Permittee
may be required to cooperate in this regard by allowing on-site access by District representatives,
by allowing the installation and operation of testing and monitoring equipment; and by allowing
other assistance measures as needed on site.

All construction is prohibited within the permitted project area until the Permittee acquires legal
ownership or legal control of the project area as delineated in the permitted construction drawings.

Certification of compliance with state water quality standards under Section 401 of the Clean
Water Act, 33 U.S.C. 1341 is waived.

The District, upon prior notice to the Permittee, may conduct on-site inspections to assess the
effectiveness of the erosion control barriers and other measures employed to prevent violations of
state water quality standards and avoid downstream impacts. Such barriers or other measures
should control discharges, erosion, and sediment transport during construction and thereafter.
The District will also determine any potential environmental problems that may develop as a result
of leaving or removing the barriers and other measures during construction or after construction of
the project has been completed. The Permittee must provide any remedial measures that are

needed.

This permit is issued based upon the design prepared by the Permittee’s consultant. If at any
time it is determined by the District that the Conditions for Issuance of Permits in Rules 40D-4.301
and 40D-4.302, F.A.C., have not been met, upon written notice by the District, the Permittee shall
obtain a permit modification and perform any construction necessary thereunder to correct any
deficiencies in the system design or construction to meet District rule criteria. The Permittee is
advised that the correction of deficiencies may require re-construction of the surface water
management system and/or mitigation areas.

It is the Permittee's responsibility to resolve all contaminated site assessment concerns with the
FDEP prior to beginning any construction activities on their project. '

GENERAL CONDITIONS

1.

The general conditions attached hereto as Exhibit "A" are hereby incorporated into this permit by
reference apd the Permittee shall comply with them.

/

Authofize %
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Water Quantity/Quality

Comments: Development consists of the alteration of an existing surface water management
system to serve a proposed sidewalk project. The proposed sidewalk project is approximately
3,965 linear feet in total length, located along the east side of 9th Street East (between 44th
Avenue East and 30th Avenue East). A series of shallow swales with raised inlet grates are
provided to offset displaced water quality treatment in-existing drainage ditches. A receiving
waterbody body (WBID 1848C, Wares Creek) is impaired for coliforms and biochemical oxygen
demand. A receiving waterbody body (WBID 1896, Bowlees Creek) is impaired for mercury,
nutrients and coliforms.

A mixing zone is not required.
A variance is not required.

100-Year Floodplain
Encroachment Compensation Compensation | Encroachment
(Acre-Feet of fill) | (Acre-Feet of excavation) Type Result (feet)
0.33 0.33 EE N/A

EE = Equivalent‘Excavation to offset project filling per Section 4.4 of the District's Basis of
Review;

Comments: According to FEMA floodplain determinations the project lie within Flood Zone X
Environmental Considerations

Wetland/Other Surface Water Comments:
Wetlands and/or other surface waters are not located within the project area for this ERP.

A regulatory conservation easement is not required.

A proprietary conservation easement is nor required.

SPECIFIC CONDITIONS

1.

If the ownership of the project area covered by the subject permit is divided, with someone other
than the Permittee becoming the owner of part of the project area, this permit shall terminate,
pursuant to Section 40D-1.6105, F.A.C. In such situations, each land owner shall obtain a permit
(which may be a modification of this permit) for the land owned by that person. This condition shall
not apply to the division and sale of lots or units in residential subdivisions or condominiums.

Unless specified otherwise herein, two copies of all information and reports required by this permit
shall be submitted to:

Sarasota Regulation Department

Southwest Florida Water Management District
6750 Fruitville Road

Sarasota, FL 34240-9711

The permit number, title of report or information and event (for recurring report or information
submittal) shall be identified on all information and reports submitted.
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If you have questions concerning the permit, please contact Steven J. Lopes, P.E., at the Sarasota Service Office,
extension 6506. For assistance with environmental concerns, please contact Davnd W. Jenkins, extension 6545.

., Director
fion Department

Approved Permit w/Conditions Attached
Approved Construction Drawings
Statement of Completion
Notice of Authorization to Commence Construction
Noticing Packet (42.00-039)
Sections 28-106.201 and 28-106.301, F.A.C.
cc/enc: Flle of Record 44035447.000
Naomi A. Tillett, P.E., Civilsurv Design Group, Inc. _
Terri L. Behling, Southwest Florida Water Management District

Enclosures:
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REVISED MASTER SPECIAL PROVISIONS

GENERAL

This Section amends, enhances or otherwise revises the Technical Specifications.

STANDARD SPECIFICATIONS

The standard Specifications to be used for this work shall be Division II and III the Florida
Department of Transportation (FDOT) Standard Specifications for Road and Bridge Construction,
2007 Edition and all Supplemental Specifications thereto, hereinafter referred to as the Standard
Specifications, for roadway construction, except as amended under this Contract.

The Contractor’s work shall follow the current Manatee County Public Works Utility Standards
and Specifications (2009) for the water main work.

These specifications cover the usual construction requirements for work specified by the County
Transportation Department; however, in the event it is determined that the specific work to be
done is of such a nature that the method of construction, type and/or kind of material is not
defined by the Standard Specifications, such work shall be performed in accordance with the
Special Provisions.

The apparent silence of the Specifications as to any detail or the apparent omission from them of
a detailed description concerning any work to be done and materials to be furnished shall be
regarded as meaning that only the best general practice is to prevail and that only material and
workmanship of the best quality is to be used. Interpretation of these specifications shall be
made upon that basis.

NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS

No separate payment will be made for the Contractor to execute Special Provisions. All expenses
borne by the Contractor shall be included in the individual unit prices for the particular pay item.

MATERIALS

a. Delivery Tickets: It will be necessary to submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

b. Job Mix Formula for Asphaltic Concrete: Attention is directed to the requirement that
job mix formulas for asphaltic concrete, of the type specified, be submitted at least 14
days before plant operations begin. The submitted formula should be derived, or
approved, by the laboratory approved by the Owner to make test on the Project. Costs for
such job mix formulation will be paid by the Contractor directly to the assigned
laboratory.
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c. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of the type
specified, be submitted at least 14 days prior to use on the project. The submitted
formulas shall be derived or approved by the Owner and/or its agents. All concrete mix
designs shall meet FDOT Concrete Class mix guidelines, except as follows: when
approved, in writing by the Engineer, an Alternate Class I Concrete mix design formula,
for concrete curb and gutter to be placed by automated curb machines, may show, as a
substitution for #57 aggregate, an amount of #89 aggregate not to exceed 33 percent, by
weight, of the #57 aggregate.

LABORATORY TESTING

Testing for the Work shall be performed at no expense to the Contractor. However, any test that
fails or is not performed, as a result of the Contractor’s action will, in turn, be back-charged to
the Contractor, including the cost of all re-testing due to defective materials or construction. The
testing laboratory shall be approved by the Owner.

The samples and tests used for determining the quality and acceptability of the materials and
workmanship, which have been or are to be incorporated in the Work, shall conform to the
requirements of the State of Florida Department of Transportation Materials Sampling, Testing
and Reporting Guide, latest edition.

Testing shall also be in accordance with the applicable portions of Section 6 of the Standard
Specifications and these specifications.

MEASUREMENT AND PAYMENT

a. All work completed under the terms of this contract shall be measured according to
United States Standard Measures.

b. All measurements shall be taken horizontally or vertically unless specifically provided
otherwise.

c. No payment will be made for construction over a greater area than authorized, nor for
material moved from outside of stakes and data shown on the plans, except when such
work is performed upon instructions of the Engineer.

d. The Contractor shall accept compensation provided under the terms of this contract as
full payment for furnishing all materials and for performing all work contemplated and
embraced under this contract. Such compensation shall also be for any and all loss or
damage arising out of the nature of the work or from the action of the elements, or from
any unforeseen difficulties or obstructions encountered during the contract period until
final acceptance by the Owner.

e. Whenever any change, or combination of changes, on the plans results in an increase or
decrease in the original contract quantities, and the work added or decreased/eliminated is
of the same general character as that called for on the plans, the Contractor shall accept
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payment in full at the original contract unit prices for the actual quantity of work
performed, with no allowance for any loss of anticipated profits.

f. It is the Contractor's responsibility to perform a detailed quantity take-off from the plans
to determine actual quantities for ordering and delivery purposes. The Owner will not be
responsible for quantities ordered in excess of those installed and constructed. The
Contractor should be aware that some of the pay items may have contingency quantities.
Payment shall be made only for final in-place quantities.

No payment shall be made for contingency quantities or additional work unless otherwise
directed and approved in writing by the Engineer.

g. Bid Schedule Completion - the blank spaces in the bid schedule shall be filled in
correctly where indicated for each and every item for which a description is given, as the
bidder must state the unit prices for which he proposes to do each part of the work
contemplated, and the total price for all the parts included in any or all of the
combinations of the work. In case of a discrepancy, the written words for "unit price",
where stated, shall be considered as being the unit price. If the bid schedule does not use
the written words for the unit price, then the numerically correct "total price", shall be
considered as being the total price.

RESTORATION

If a specific restoration Pay Item is not listed in the proposal, the cost of such work shall be
included in the applicable Pay Item unless otherwise provided under separate restoration section
or pay quantity of these Specifications.

COOPERATION WITH OTHERS

The Contractor shall cooperate with the owners of any underground or overhead utility lines in
their removal and rearrangement operations, in order that these operations may progress in a
reasonable manner and that service rendered by these parties will not be interrupted. The Owner
shall not be responsible for costs associated with delays, disruptions and remobilizations
attributed to utility agency scheduling.

PRIORITY

In any instance where there is an apparent conflict between these technical specifications special
provisions and the corresponding terms of the "Standard Specifications", these special provisions
followed by these technical specifications shall be controlling.

SITE INVESTIGATION

The Contractor acknowledges that he has satisfied himself as to the nature and location of the

work; the general and local conditions, including but not restricted to those bearing upon

transportation, disposal, handling and storage of materials; availability of labor, water, electric
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power, roads; and uncertainties of weather, water stages, tides or similar physical conditions at
the site; the conformation and conditions of the ground; the character of equipment and facilities
needed preliminary to and during prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the character, quality and
quantity of surface and subsurface materials or obstacles to be encountered, insofar as this
information presented by the drawings and Specifications made a part of this contract.

The Contractor shall carefully review and adhere to conditions and recommendations made in
the project geotechnical report.

Any failure by the Contractor to acquaint himself with the available information will not relieve
him from responsibility for estimating properly the difficulty or cost of successfully performing
the work.

The Owner assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the Owner. The Owner also
assumes no responsibility for any understanding or representations made by its officers or agents
during or prior to the execution of this Contract, unless (1) such understanding or interpretations
are made in writing by the Engineer or are expressly stated in the Contract and (2) the Contract
expressly provides that the responsibility therefore is assumed by the Owner.

PROJECT IDENTIFICATION SIGNS

The Contractor shall be responsible for furnishing, installing and maintaining two (2) County
project identification signs and removal of same upon completion of the construction. Project
identification sign shall be constructed and maintained at the project site as directed by the
Owner. The Contractor shall erect, maintain and relocate the sign as directed for the duration of
the Project.

The Contractor shall mount the sign using 4-inch pressure treated lumber or as approved by the
Engineer, and other supports as required, at a location mutually agreed by the Engineer and the
Contractor.

The identification signs shall not be less than 32 square feet in area. The Contractor shall
coordinate with the Owner for the sign verbiage before fabrication. The signs shall be painted
with graphic content to include:

= Title of Project

» Name of Owner

» Names and Titles of authorities, as directed by Owner
» Prime Contractor

= Construction Cost
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The signs shall be erected prior to commencement of work at a lighted location of high public
visibility, adjacent to the main entrance at each end of the project, as approved by the Engineer
and Owner.

The signs shall be a minimum of 8 feet wide and 4 feet high. The signs shall be constructed of high
density %-inch exterior plywood without waves or buckles, mounted and braced with pressure treated
lumber as necessary and maintained in a presentable condition for the duration of the project.
Hardware shall be galvanized. The surface of the sign shall be of exterior softwood plywood with
medium density overlay.

Painting shall be constructed with materials to resist weathering and fading during the
construction period. Experienced professionals shall perform painting. Graphic design and style
shall be in accordance with the following:

= The signs will be placed in accordance with Manatee County Development Code,
Ordinance 90-01, Section 724, Signs and Section 713, Visibility Triangles.

Payment for installing and maintaining the project identification signs shall be included as part of
the lump sum quantity under Pay Item Number 1 (101-1) for Mobilization. The sign will remain
the property of the Owner upon completion of the Project unless otherwise directed.

SPECIAL TERMS AND CONDITIONS

Soil Erosion and Siltation
The Contractor shall plan and control the Work to minimize all soil erosion and the siltation of
drains and canals resulting from such erosion.

At the pre-construction meeting, the Contractor shall present his proposed plan and schedule,
which shall specifically indicate the proposed used of temporary erosion control features. The
plan shall include:

= Baled hay and straw barriers designed, furnished and installed by the Contractor in
accordance with the plans, FDOT Section 104-6-4, and FDOT Design Standard Index
No. 102.

= Floating turbidity barriers and staked turbidity barriers furnished and installed
by the Contractor as shown on the plans and/or required by conditions of the permits
and as outlined in FDOT Section 104-6.4.9.

Shop Drawings

The Contractor shall submit to the Engineer for approval, all working drawings and shop drawings
with descriptive specifications and engineering calculations necessary for the successful
completion of the Work.
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The working and shop drawings shall be certified by a Florida licensed Professional Engineer
and state that the design is sufficient for the successful completion of the Work. The working
drawings and shop drawings shall include, but not be limited to:

= Traffic Control Plan
»  Erosion Control Plan
= Shop Drawings listed in the Plans

Temporary Pavement

Temporary pavement shall consist of a minimum of Optional Base Group 04 and one (1) inch of
Type SP structural course (Traffic C) over a firm, unyielding, well-compacted subgrade. The
Contractor shall immediately repair all potholes that develop within the project limits and shall
maintain a supply of cold mix on the project site to expedite these repairs.

Payment for the temporary pavement and maintenance of this pavement shall be 1ncluded under
the optional base and Type SP structural course pay item.

DEWATERING, SHEETING AND BRACING

Payment for dewatering, sheeting and bracing shall be included in the applicable pay items unless
separate pay items are specified.

Approval of Dewatering Plan:

At least 10 days prior to the commencement of any dewatering activity, the Contractor shall
submit to the Project Manager for record purposes only, a detailed description of the proposed
dewatering system. This plan shall include design computations, layout, type, and spacing of
dewatering devices, number and size of pumps and other equipment, with a description of the
installation and operating procedures.

MAINTENANCE OF TRAFFIC

The Contractor shall provide access to businesses and local residents at all times. Business Entrance
signs per FDOT Index 600 (MOT-11-06) shall be placed at all business entrance points and
maintained during all phases of construction. Payment for these items shall be included under the pay
item for Maintenance of Traffic.

MAINTENANCE OF TRAFFIC PLAN

The Contractor shall prepare a Maintenance of Traffic plan and submit it to the Engineer and the
Project Manager for review prior to implementation. It must comply with all FDOT safety
criteria, FDOT Design Standards 600 Series Indexes, FHWA and MUTCD standards, and allow
for traffic to operate in daytime or nighttime. The Maintenance of Traffic plan will require the
seal of a licensed professional engineer with a current FDOT Advanced Work Zone certification.
No road closures will be allowed without approval from the Engineer.
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MAINTENANCE OF STORM DRAINAGE SYSTEM

The Contractor shall be responsible at all times to maintain the operation of existing stormwater
facilities, or, when existing stormwater facilities are removed, to provide equivalent capacity
alternate forms of stormwater removal adequate to prevent upstream flooding in excess of
existing conditions. This responsibility shall include the installation of temporary connections,
bypass pumping, or other temporary means necessary until the new drainage system is fully
operational. Payment for these items shall be included under the applicable pay item.

SIDEWALKS TO REMAIN OPEN

Existing sidewalks and proposed sidewalks completed during construction shall remain open at all
times unless approved otherwise by the Engineer. Temporary sidewalk shall be constructed as
shown in the plans or as required to maintain pedestrian movement. Payment for these items
shall be included under the lump sum pay item for Maintenance of Traffic.

DUST CONTROL

The Contractor shall control dust resulting from construction operations at all times. The
locations and frequencies of applications shall be as directed by the Engineer. Dust control is
required to be in accordance with the FDOT Standard Specifications Section 102-5. Payment for
Dust Control shall be made under Mobilization unless separate pay item for Dust Control is
specified.

UNDERGROUND UTILITY LOCATIONS

The Contractor shall field verify by means of subsurface locating or other approved method all
existing utilities to remain and conditions as may be required for the work area. This shall
include all areas of potential conflicts with proposed storm, sanitary, force main and water main.
The Contractor shall locate all existing utilities to remain at potential conflict locations prior to
construction activities and before ordering any proposed structures. The Contractor shall contact
and coordinate with "Sunshine" as well the individual utilities prior to and during construction
for utility locations, relocation and assistance while installing in potential conflict areas. All
utility coordination and relocations shall be factored into the Contractor’s construction schedule
at no additional cost to the Owner.

The cost of all labor, materials and incidentals required for the performance of any survey and utility
location work shall be included under the pay item for Mobilization. A Florida registered land
surveyor shall perform all survey work.

UTILITY COORDINATION

The Contractor shall be responsible for coordination of the work with all affected utility owners.
The Contractor must take into consideration the required utility adjustments and relocations in
development of his schedule for completing the work including construction of temporary work
to allow phased construction of the permanent facilities.
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The Contractor shall coordinate and schedule utility relocations and/or adjustments with the
utility owners along the project in order to avoid delays. The work includes remobilization if
required after utility relocation is complete. The intent is to coordinate utility construction
activities so the project construction continues and is not stopped or delayed at any time due to
utility work being done. Once Notice to Proceed is issued, the Contractor shall contact the
affected utilities to discuss the Contractor’s anticipated means and methods so temporary and
permanent relocation plans can be implemented as needed to meet OSHA safety requirements.

Payment for Utility Coordination shall be included under the lump sum Bid Item Number 101-1,
Mobilization.

UTILITY CONFLICTS

It shall be the Contractor's responsibility to avoid conflicts with other utilities. The Owner will
not be responsible for additional costs incurred by the Contractor for incorrect installations,
relocations and breaks due to service conflicts.

DAILY CLEAN-UP REQUIREMENTS

The Contractor shall clean up the job site at the end of each workday. Clean up will include the
elimination of rubble and waste material on public and private property. Driveways shall remain
accessible by residents. Each Friday, the Contractor shall prepare the road surface and
barricades in an acceptable manner for weekend traffic use.

MAINTENANCE AND RESTORATION OF JOB SITE

The Contractor shall conduct his operations in such a manner as will result in a minimum of
inconvenience to occupants of adjacent homes and business establishments and shall provide
temporary access as directed or as may be required by the Project Manager. All final restoration
must be performed to an equal or better condition than that which existed prior to construction.

Good housekeeping on this project is extremely important and the Contractor will be responsible
for keeping the construction site neat and clean, with debris being removed daily as the work
progresses or as otherwise directed by the Project Manager. Good housekeeping at the job site
shall include: Removing all tools and temporary structures, dirt, rubbish, etc.; hauling all excess
dirt, rock, etc., from excavations to a dump provided by the Contractor; and all clean up shall be
accomplished to the satisfaction of the Project Manager. Dust will be controlled daily as may be
required. Immediately after construction completion in an area or part thereof (including
restoration), barricades, construction equipment and surplus and discarded materials shall be
removed by the Contractor.

In the event that the timely clean up and restoration of the job site is not accomplished to the
satisfaction of the Project Manager, the Project Manager shall make arrangements to affect the
necessary clean up by others. The Contractor shall be charged for these costs through deductions
in payment due the contractor. If such action becomes necessary on the part of and in the opinion
of the Project Manager, the Owner shall not be responsible for the inadvertent removal from the
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work site of materials which the Contractor would not normally have disposed of had he affected
the required clean up.

NOTICE AND SERVICE THEREOF

All notices, which shall include demands, instructions, requests, approvals, and claims shall be in
writing. Any notice to or demand upon the Contractor shall be sufficiently given if delivered to
the office of the Contractor specified in the bid (or to such other office as the Contractor may,
from time to time, designate to the Owner in writing), or if deposited in the United States mail in
a sealed, postage prepaid envelope, or delivered, with charges prepaid, sent via fax transmission,
or to any telegraph company for transmission, in each case addressed to such office.

All notices required to be hand delivered to the Owner, unless otherwise specified in writing to
the Contractor, shall be delivered to the Project Manager, and any notice to or demand upon the
Owner shall be sufficiently given as delivered to the office of the Project Manager, or if
deposited in the United States mail in a sealed, postage prepaid envelope, sent via fax
transmission, or delivered with charges prepaid to any telegraph company for transmission, in each
case addressed to said Project Manager or to such other representative of the Owner or to such other
address as the Owner may subsequently specify in writing to the Contractor for such purposes.

Any such notice or demand shall be deemed to have been given or made as of the time of actual
delivery or (in the case of mailing) when the same should have been received in due course of
post or in the case of a fax transmission or telegram at the time of actual receipt, as the case may be.

REQUIREMENTS FOR CONTROL OF THE WORK

Prior to the start of the Work described in this contract, a pre-construction conference may be
held by the Project Manager to be attended by the Contractor and representatives of the various
utilities and others as required, for the purpose of establishing a schedule of operations which
will coordinate the work to be done under this contract with all related work to be done by others
within the limits of the project. ‘

All items of work in this contract shall be coordinated so that progress of each related item will be
continuous from week to week. The progress of the work will be reviewed by the Project Manager at
the end of each week, and if the progress of any item of work during that week is found to be
unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or other
items as directed by the Project Manager without additional compensation. The Contractor will
continuously control the work until completed.

PROJECT SCHEDULE

The Contractor shall submit a detailed construction bar chart schedule within 15 days of the
notification of award or its intent for the County to review. The submittal shall meet the following
requirements:

» Schedule will be submitted on 11-inch by 17-inch paper.
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= The time scale (horizontal) shall be in weeks. The activities shall be listed on the left
hand side (vertical).

= Activities shall show most Work activities. The listing from top to bottom shall be in
a logical sequence of how the Work will be accomplished. Space shall be provided
between activities or within bars to allow for marking of actual progress.

A copy of the schedule, clearly showing progress made, shall be submitted on a monthly basis during
the progress of the work. Review or acceptance will neither impose on the County responsibility for
the progress or scheduling of the Work, nor relieve the Contractor from full responsibility therefore.

The Contractor shall provide a revised Work schedule if, at any time, the County considers the
completion date to be in jeopardy because of “activities behind schedule”. An activity that cannot be
completed by its original or latest completion date shall be deemed to be behind schedule. The
revised Work schedule is designed to show how the Contractor intends to accomplish the Work to
meet the contractual completion date. The form and method employed by the Contractor shall be the
same as for the original Work schedule.

The cost to prepare and revise the schedule is considered incidental to the Work.

USE OF PRIVATE PROPERTY

All construction activities required to complete this project in accordance with the Contract
Documents shall be confined to public right-of-way, easements of record or temporary
construction easements, unless the Contractor makes specific arrangements with private property
owners for his use of their property. Written authorization from the granting property owner
shall be placed on file with the Project Manager prior to utilization of said private properties.
The Owner assumes no responsibility for damage to private property in such instances. The
Contractor is responsible for protection of private property abutting all work areas on this
project. Adequate equipment storage and material storage shall also be accomplished outside the
Owner’s right-of-way. Pipe and other materials shall not be strung out along the right-of-way,
but will be delivered in quantities adequate for one day’s installation. The Owner will coordinate
with the Contractor to identify possible storage sites.

CONSTRUCTION PHOTOGRAPHY

General

The Contractor shall employ a competent photographer to take construction record photographs and
perform videotaping, including providing all labor, materials, equipment and incidentals necessary to
obtain photographs and/or videotapes of all areas specified in the Contract specifications.

The word “Photograph” includes standard photographic methods involving negatives, prints and
slides and it also includes digital photographic methods involving computer technology items
such as diskettes and CD-ROM:s.

Qualifications
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A competent camera operator who is fully experienced and qualified with the specified equipment
shall do all photography.

For the videotape recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarify and diction so as to be
easily understood.

Project Photographs

Provide photographs of the entire work area prior to any construction for the purpose of records of
conditions prior to construction. Photographs should be spaced at approximately 100-foot
intervals. In addition, all special features shall be photographed prior to construction.

Provide three prints of each standard photograph to the Owner. In addition to the CD-ROM media,
provide one print of each digital/digitized photograph to the Owner.

The Contractor shall pay all costs associated with the required photography and prints. Any parties
requiring additional photography or prints will pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth surface and
glossy, and all prints shall be 8 inches by 10 inches.

Each print shall have clearly marked on the back the name of the project, the orientation of view, the
date and time of exposure, name and address of photographer and the photographers numbered
identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior to
construction, or conditions of construction and state of progress. The Contractor shall consult with the
Owner at each period of photography for instructions concerning views required.

The Contractor shall deliver prints in conformance with the above requirements to the Owner. No
construction shall begin until pre-construction photographs are completed and submitted to the
Owner.

Negatives

The Contractor shall require that photographer maintain negatives for a period of two years from
date of Substantial Completion of the Project. Negatives shall be conveyed to Owner at the end of
the two-year period.

Photographer shall agree to furnish additional prints to Owner at commercial rates applicable at the
time of purchase. Photographer shall also agree to participate as required in any litigation requiring
the photographer as expert witness.

Videotape Recording

Videotaping may be used in lieu of construction photographs.
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Videotaping shall be accomplished along all routes that are scheduled for construction.

The taping shall, when viewed, depict an image with %4 of the image being the roadway fronting of
property and % of the image being of the property. The taping shall be done so as to show the
roadway and property in an oblique view (30 degrees).

A complete view, in sufficient detail, of all driveways, with audio description of the exact location
shall be provided.

The Engineering plans shall be used as a reference for stationing in the audio portion of the tapes for
easy location identifications. If visible, house numbers shall be mentioned on the audio.

Two complete sets of videotapes shall be delivered to the Owner for the permanent and exclusive use
of the Owner prior to the start of any construction on the project.

All videotapes shall contain the name of the project, the date and time of the videotaping, the name
and address of the photographer and any other identifying information required.

Payment for this item shall be included under the pay item for Mobilization.

POST-CONSTRUCTION STORM PIPE TESTING

The Contractor shall inspect and televise all newly constructed storm pipes on the project. The
purpose is to assure the pipes are properly constructed and do not leak at the joints. Payment for
this item shall be included under the pay item for Mobilization.

CONTRACTOR TO EXECUTE NPDES “NOTICE OF INTENT”

Prior to proceeding with construction, the Contractor shall prepare and submit a “Notice of Intent
to Use Generic Permit for Stormwater Discharge from Construction Activities that Disturb One
or More Acres of Land” to the Florida Department of Environmental Protection (FDEP). The
Contractor shall monitor the site at all times and take appropriate action to prevent erosion
including the use of BMPs. No pumping of ground or surface water shall be performed without
approval from the Water Management District. Following completion of construction,
Contractor shall prepare and submit a “Notice of Termination of Generic Permit Coverage” to
FDEP. Payment for this item shall be included under the pay item for Mobilization.

WORKSITE TRAFFIC SUPERVISOR

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for initiating,
installing and maintaining all traffic control devices as described in Section 102 of the FDOT
Standard Specifications for Road and Bridge Construction and in the Plans. The Worksite
Traffic Supervisor shall have at least one year of experience directly related to work site traffic
control in a supervisory or responsible capacity and shall be certified by the American Traffic
Safety Services Association Worksite Traffic Supervisor Certification Program or an equal
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approved by FDOT. Approved alternate Worksite Traffic Supervisors may be used when
necessary.

b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and shall review
the project on a day-to-day basis as well as being involved in all changes to traffic control. The
Worksite Traffic Supervisor shall have access to all equipment and materials needed to
maintain traffic control and handle traffic related situations. The Worksite Traffic Supervisor
shall ensure that routine deficiencies are corrected within a 24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after
notification of an emergency situation, prepared to positively respond to repair the work zone
traffic control or to provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article may
be grounds for decertification or removal from the project or both. Failure to maintain a
designated Worksite Traffic Supervisor or failure to comply with these provisions will result in
temporary suspension of all activities except traffic and erosion control and such other
activities deemed to be necessary for project maintenance.

e. Payment for Worksite Traffic Supervisor shall be included under the pay item for Maintenance
of Traffic.

CONTRACTOR’S SUPERVISION

a. Prosecution of Work: The Contractor shall give the work the constant attention necessary to
assure the scheduled progress. He shall cooperate fully with the Engineer and with other
Contractors at work in the vicinity.

b. Contractor’s Superintendent: The Contractor shall at all times have on the work site as his agent, a
competent superintendent capable of thoroughly interpreting the plans and specifications and
thoroughly experienced in the type of work being performed, who shall receive the instructions
from the Engineer or his authorized representatives. The superintendent shall have full authority
to execute the orders or directions of the Engineer and to supply promptly any materials, tools,
equipment, labor and incidentals that may be required. Such superintendence shall be furnished
regardless of the amount of work sublet.

c. The Contractor’s superintendent shall speak and understand English, and at least one
responsible person who speaks and understands English shall be on the project during all
working hours.

d. Supervision for Emergencies: The Contractor shall have a responsible person available at or
reasonably near the work site on a 24-hour basis, 7 days a week, in order that he may be
contacted for emergencies and in cases where immediate action must be taken to maintain
traffic or to handle any other problem that may arise. The Contractor’s responsible person
for supervision for emergencies shall speak and understand English. The Contractor shall
submit, by certified mail, phone numbers and names of personnel designated to be contacted
in cases of emergencies along with a description of the project location to the Florida
Highway Patrol and all other local law enforcement agencies.
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LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE MAINTENANCE

The Contractor shall obtain and maintain a list of emergency contact phone numbers for all
utilities during the course of the project. The Contractor shall maintain utility service during the
project except for interruptions authorized by the utility owner. If interruptions are required, the
Contractor shall notify the Owner 48 hours in advance. ‘

EXISTING SIDEWALK

If the Contractor, in the process of performing his contract operations, breaks any of the existing
sidewalk that is to remain in place, replacement of this sidewalk will be at the Contractor’s expense.

PEDESTRIAN ACCESS

The Contractor shall provide access and make provisions to maintain school zones during
construction. The Contractor is to facilitate pedestrian traffic whether for school or public
transportation.

RECORD DRAWINGS AND PROJECT CERTIFICATION

This section and number of copies applies only to roadway and drainage record drawings.

The Owner and/or Engineer will furnish the Contractor copies of the bid plans to be used for the
record drawings. A Florida Registered Surveyor shall perform a field survey and any differences
between the plan elevations or dimensions shall be marked through and the as-built elevation or
dimension legibly entered. All elevations and dimensions that are correct shall have a check
mark placed beside it.

The Contractor shall keep a complete set of surveyed “As-built” records. These records shall
show all items of Work and existing features of utilities revealed by excavation work. The
records shall be kept in a professional manner, in a form that shall be approved by the County
prior to the Work. These results shall be available at all times during construction for reference
by the Engineer and shall be delivered to the Engineer upon completion of the Work. All
completed “As-builts” must be certified by a Florida Licensed Surveyor or Engineer per Chapter
61 G 17-6, Florida Administrative Code, pursuant to Sec. 47207, Florida Statutes. At a
minimum all Utility Record Drawings shall be in accordance with Manatee County Standards.

The following information is required on the “Record Drawings™:
A. Roadway centerline profile [100-foot maximum interval].
B. Roadway cross sections [100-foot maximum interval].

C. All underground piping with elevations and dimensions, changes to piping locations,
horizontal and vertical locations of underground utilities and appurtenances referenced to
permanent surface improvements. Actual installed pipe material, class, etc. Dimensions
at these locations shall indicate distance from the centerline of construction.

D. Elevations on all drainage control structures, verifying all plan dimensions.
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E. Stormwater ponds with cross sections [25-foot maximum interval] (sufficient to
calculate volumes).

F. Flow line elevations on all ditch breaks (vertical and horizontal).

G. Field changes of dimensions and details.

H. Details not on original contract drawings.

I.  Equipment and piping relocations.

J.  The locations of all headwalls, pipes and any other structures shall be located by station
and offset.

K. Benchmarks and elevation datum shall be indicated.

L. Additional elevations or dimensions as required by the Engineer

Following completion of construction and prior to final payment, the Contractor shall submit a
Certification by the Contractor and Manufacturer including test data that the materials (filter
fabric, filter media, etc.) installed meet plan specifications and regulatory requirements.

Upon completion of the work, four (4) sets of draft “Record Drawings” shall be submitted to the
Owner for review. Such drawings shall accurately show all approved field changes to the
original Construction Drawings, including actual locations, dimensions and elevations and shall
be subject to a field review in the presence of the Engineer or his designated representative. The
drawings are to be prepared by competent personnel, neatly drafted and certified, signed and
sealed by a Florida Registered Surveyor.

The Contractor shall incorporate any comments from the Owner and/or Engineer and shall
submit two write-only CD-ROMs, one set of 24-inch by 36-inch mylar record drawings and four
sets of 24-inch by 36-inch certified prints with the Surveyor’s certification.

All Digital Drawings shall be identical to those submitted as hard copy. The Digital Drawing
files shall be AutoCAD format (Release 2004 or later) and shall include all external reference
drawings, text fonts, shape files and all other files necessary to make use of the drawings.

In addition, $25,000 or five percent (whichever is smaller) of the Contract price shall be retained
until the Owner has approved the “Record Drawings”. The Owner and/or Engineer will review
and approve the “Record Drawings within 30 days unless additional information is required. No
final payment shall be made until such time as the “Record Drawings” have been approved and
accepted.

COMPLIANCE WITH THE SOUTHWEST FLORIDA WATER MANAGEMENT
DISTRICT (SWFWMD) STORMWATER MANAGEMENT AND DISCHARGE PERMIT
REQUIREMENTS AND/OR THE DEPARTMENT OF ENVIRONMENTAL PROTECTION
(DEP) DREDGE AND FILL PERMIT REQUIREMENTS

Southwest Florida Water Management District Stormwater Management and Discharge permits
or exemptions, if any, and/or a Department of Environmental Protection Dredge and Fill permit,
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if any, required for this project have been obtained by the Owner. The Contractor shall comply
with the stipulations of the Permits or Exemptions as stated herein.

The Contractor shall allow periodic inspection of the work by authorized representatives of the
Department of Environmental Protection, the Southwest Florida Water Management District, as
well as other duly authorized law enforcement officers of the State.
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MATERIAL TESTING TABLE

TesT : TesT TesT
ITEM TEST , REQUIREMENTS FREQUENCY
IDENTIFICATION VERTICAL HORIZONTAL
umiumy MAXIMUM DENSITY AASHTO T-180 N/A PER SolL CLASSIFICATION/
TRENCH OPTIMUM MOISTURE PER LABORATORY
BACKFILL ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
SUBGRADE MaXIMUM DENSITY AASHTO T-180 N/A PER SoIL CLASSIFICATION/
UNCLEAR OPTIMUM MOISTURE PER LABORATORY
New CURB ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
LIMEROCK/ MaxiMum DENSITY AASHTO T-180 N/A PER SoiL CLASSIFICATION/
SHELL BASE OPTIMUM MOISTURE PER LABORATORY
ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
SolL CEMENT SoiL CEMENT PLACEMENT/ .
BASE MONITORING AASHTOT-134
DENSITIES AND PER PLANS ONE PeER 200 LF
THICKNESS
DETERMINATIONS AASHTO T-135
CONCRETE COMPRESSIVE AASHTO T-23 PER SPECS/MIN.
STRENGTH (THREE AND PER SPECS OF ONE SET/DAY
CYLINDERS/TEST) AASHTO T-119 FOR POURS
BETWEEN 10 & 50 CY
) ADDITIONAL SET
AASHTO T-22 FOR EACH 50 CY
SLumP, AIR CONTENT AND PER SPECS DAILY OR 1 PER
AASHTO T-180 50 CY MAX
ASPHALT MATERIAL QUALITY PER SPECS
GRADATION, STABILITY FLORIDAD.O.T. PER SPECS DAILY OR 1 PER
BITUMEN CONTENT 50 CY Max
RECYCLED GRADATION DENSITIES PER SoIL CLASSIFICATION/
CONCRETE THICKNESS AASHTO T-180 PER SPECS PER LABORATORY
BASE DETERMINATIONS ONE PER 200 LF
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024002009 SPECIAL PROVISIONS

The following Special Provisions use the term “Inspector in Charge”. The Inspector in Charge
will mean the County. The County’s representative will be the Project Manager. Any work on
the job site may be reviewed or observed by a number of County inspectors; however, the
Inspector in Charge shall be the primary point of contact for the Contractor while on the job site.
For contractual issues he may contact the Project Manager.

1.

Project Schedule:

Within 15 days of the notification to award, the Contractor shall submit a detailed
construction bar chart schedule to the County for review. The submittal shall meet the
following requirements:

A. The schedule will be submitted on a standard drawing sheet size
(maximum size - 11 x 17 inches).

B. The time scale (horizontal) shall be in weeks. The activities shall be listed
on the left hand side (vertical).

C. Activities shall show most of the work tasks required to construct the
project. The listing shall be from top to bottom and shall be in a logical
sequence for which the work will be accomplished. Sufficient space shall
be provided between activities or within bars to allow for marking of
actual progress.

A copy of the schedule, clearly showing progress made, shall be submitted on a monthly
basis along with the application for payment. Review or acceptance of the schedule by
the County does not relieve the Contractor from any or all responsibility for maintaining
the schedule and progress of the work.

The Contractor shall provide a revised Work schedule if, at any time, the County
considers the completion date to be in jeopardy because of "activities behind schedule".
An activity that cannot be completed by its original or latest completion date shall be
deemed to be behind schedule. The revised work schedule is designed to show how the
Contractor intends to accomplish the work to meet the contractual completion date. The
form and method employed by the Contractor shall be the same as for the original work
schedule.

The cost to prepare and revise the schedule shall be incidental to the work and shall be at
no additional cost to the County.

Working Hours.

Normal construction hours of operation will be Monday tﬁrough Friday from 7:00 am to
7:00 pm. If the contractor finds it necessary to change these hours the contractor shall
notify the County’s Inspector in Charge for approval. Work to be performed at night or
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in addition to normal working hours must be reviewed and approved by the County prior
to working the overtime hours.

Monthly Meetings

The contractor shall hold bi-weekly meetings as to the progress being made and.the status
of utility relocations. The Project Manager, Inspector in Charge, and CivilSurv Design
Group, Inc. (Professional) shall be notified and invited.

Water Utility Construction and As-Built Information

All water utility construction noted on the plans shall be performed in accordance with
Manatee County Utility Operations Department standards and specifications.

Stormwater Record Drawings and As-Built Information

The Engineer will furnish the Contractor a copy of the SWFWMD approved permit plans
(if permitted by SWFWMD) to be used for the record drawings. A field survey shall be
performed by a Florida Registered Surveyor and any differences between the plan
elevations or dimensions shall be marked through and the as-built elevation or dimension
legibly entered. All elevations and dimensions that are correct shall have a check mark
placed beside it. If there is not a SWFWMD permit then the construction plans shall be
used. Upon completion of the work, four sets of draft “Record Drawings” shall be
submitted to the Inspector in Charge for review. Such drawings shall accurately show all
approved field changes to the original Construction Drawings, including actual locations,
dimensions, and elevations and shall be subject to a field review in the presence of the
Engineer or his designated representative. The drawings are to be prepared by competent
personnel, neatly drafted, and certified, signed, and sealed by a Florida Registered
Surveyor. The drawings shall show as a minimum the following:

1. Elevations on all drainage control structures, verifying all plan dimensions.

2. Flow line on all pipes.

3. Flow line elevation on all ditch breaks (vertical and horizontal).

4. Additional elevations or dimensions as required by the Engineer.

After review by the Inspector in Charge he shall transmit them to the Engineer and
Project Manager. Any additional information required by County or the Engineer shall
be marked on the review copy and the Contractor shall pick it up from the Inspector in
Charge. The Contractor shall then gather the additional information and if adequate and
approved shall submit two (2) read only CD-ROM’s and six sets of 24” x 36 certified

prints with the Surveyor’s certification to the Inspector in Charge.

Following completion of construction, the contractor shall submit a certification by the
Contractor and Manufacturer including test data that the materials (filter fabric, filter
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10.

media, etc.) installed meet plan specifications and those materials meet regulatory
requirements.

In addition, 5% of the contract price shall be retained until the “Record Drawings” have
been approved by the Engineer. The Engineer will review and approve the “Record
Drawings” within 30 days unless additional information is required. No final payment
shall be made until such time as the “Record Drawings” have been approved and
accepted.

Underground Facilities

The information and data shown or indicated in the Contract Documents with respect to
existing Underground Facilities at or contiguous to the site is based on information and
data furnished to the County or the Professional by the owners of such Underground
Facilities or by others. The County and Professional shall not be responsible for the
accuracy or completeness of any such information or data.

The contractor shall contact Sunshine One Call prior to starting construction and utility
locates shall be maintained during the time of construction.

Contractor to execute NPDES “Notice of Intent”

Prior to proceeding with construction, the Contractor shall prepare an erosion control
plan acceptable to Federal EPA and submit same with the appropriate forms to Federal
EPA and obtain approval. The Contractor shall monitor the site at all times and take
appropriate action to prevent erosion including the use of BMP’s.

List of Emergency Contact Numbers and Utility Service Maintenance

The Contractor shall obtain and maintain a list of emergency contact phone numbers for
all utilities during the course of the project. Utility service shall be maintained by the
Contractor during the project except for interruptions authorized by the utility owner. If
interruptions are required, the Contractor shall notify the County 48 hours in advance.

Pedestrian Access

The Contractor shall provide access and make provisions to maintain school zones during
construction. The Contractor is to facilitate pedestrian traffic whether for school or
public transportation.

No separate Payment for Special Provisions

No separate payment will be made for the Contractor to execute Special Provisions. All
expenses born by the contractor shall be included in the individual unit prices for the
particular pay item.
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11. Permits

Permit is pending from SWFWMD. No addition time or money will be given for delays
to project due to permitting delays.

12. Testing

All required testing is to be preformed by the County. The cost for re-testing will be paid
for by the Contractor.
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