

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Stormwater Discharge Maintenance Program, Morgan Johnson Creek, Trailer Estates and Snead Island	DATE POSTED	MC <u>11/20/13</u> ✓ SE CC <u>11/20/13</u> ✓ SE
PURCHASING REPRESENTATIVE	Donna M. Stevens ext. 3045	DATE CONTRACT SHALL BE AWARDED	Seven days from date posted
DEPARTMENT	Public Works Department	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	RFQ #13-2223-DS	AUTHORIZED BY DATE	 Dennis Wallace November 19, 2013

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Request for Quote # 13-2223-DS, Stormwater Discharge Maintenance Program, Morgan Johnson Creek, Trailer Estates and Snead Island to the lowest, responsive and responsible bidder, Waterfront Property Services LLC dba Gator Dredging located at 8440 43rd St. N. Pinellas Park, FL 33781 for a total base bid of **\$176,464.00 for a completion time as noted by site: Morgan Johnson Creek, 90 calendar completion days, Trailer Estates, 90 calendar completion days and Snead Island 120 calendar completion days.**

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Law

BACKGROUND/DISCUSSION

It is the intent of Manatee County to engage a vendor to provide all necessary labor, material, equipment and incidentals required to perform dredging of the canals of Morgan Johnson Creek, Trailer Estates and Snead Island located within Manatee County Florida in accordance with the specifications located within this Request for Quote.

The work shall be performed in accordance with the related standards and specifications noted in the Request for Quotation.

Background/discussion continued on page 2.

ATTACHMENTS (List in order of attached)	Department Recommendations Quote Tabulations	FUNDING SOURCE (Acct Number & Name)	4600010800- 534000/5002605- 0004(Snead Island) 460-0010800- 534000/5002600-001 (Morgan Johnson Creek and Trailer Estates)
			<input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$176,464.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

Appropriate quote procedures were followed. Request for Quotation availability advertised on mymanatee.org and the Manatee Chamber of Commerce.

Two (2) quotes were received. No Quote received from Duncan Seawall. Sent an email alerting 19 Contractors that a solicitation was up on mymanatee.org that might be of interest to them was performed.

<u>Pinellas County Firm</u> Waterfront Property Services LLC dba Gator Dredging	<u>Quote Offering Snead Island</u> \$111,604.00
<u>Miami-Dade County Firm</u> Pac Comm Inc.	<u>Quote Offering Snead Island</u> \$124,390.00
<u>Pinellas County Firm</u> Waterfront Property Services LLC dba Gator Dredging	<u>Quote Offering Morgan Johnson Creek</u> \$32,900.00
<u>Miami-Dade County Firm</u> Pac Comm Inc.	<u>Quote Offering Morgan Johnson Creek</u> \$37,250.00
<u>Pinellas County Firm</u> Waterfront Property Services LLC dba Gator Dredging	<u>Quote Offering Trailer Estates</u> \$31,960.00
<u>Miami-Dade County Firm</u> Pac Comm Inc.	<u>Quote Offering Trailer Estates</u> \$40,200.00

- On November 5, 2013 received from Public Works Department the recommendation to award to Waterfront Property Services, LLC dba Gator Dredging located at 8440 43rd St. N. Pinellas Park, FL 33781 for a total base bid for Snead Island of **\$111,604.00** with a **120 calendar day completion time; Trailer Estates for \$31,960.00 with a 90 day calendar day completion time and Morgan Johnson Creek for \$32,900.00 with a 90 day calendar day completion time.**
- This funding source for this Agreement (Stormwater Maintenance project) 4600010800534000/5002605-0004 for Snead Island and 460-0010800-534000/5002600-001 (Morgan Johnson Creek and Trailer Estates)

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management Division
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.mvmanatee.org

To: Melissa M. Wendel, CPPO, Purchasing Official

From: Jeff Streitmatter III, P. E., Project Management Division Manager 

Date: November 5, 2013

Subject: Stormwater Maintenance Discharge Program - Morgan Johnson Creek
Waterfront Property Services, LLC dba Gator Dredging
Recommendation for Award - RFQ #13-2223-DS

The quotes for the above referenced project have been reviewed by staff. The quote tabulation form is attached for your review. It is recommended that the contract, with a construction time of 90 calendar days be awarded to the lowest, responsive, responsible bidder, Waterfront Property Services, LLC dba Gator Dredging in the amount of \$32,900.00, and in accordance with the terms and conditions of the RFQ package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Stormwater Management.

Please contact Sherri Robinson, Assessment Coordinator if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/sr

Attachments: Engineer's Recommendation
Quote Tabulation

cc: Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Chad Butzow, Deputy Director, Field Operations Services
Tom Gerstenberger, Stormwater Engineering Division Manager
Ken Kohn, Project Engineer II
Sherri Robinson, Assessment Coordinator 
Prony Bonnaire Fils, Engineer Specialist II w/attachments
Project File: 460-0010800 - 9.2

RFQ #13-2223-DS
STORMWATER DISCHARGE MAINTENANCE PROGRAM
MORGAN JOHNSON CREEK

90 Calendar Days				1		2		3		4		5		6		7		8	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
Item No.	Line Item	Unit	Qty	Waterfront Property Services dba Gator Dredging 8440 43rd Street North Pinellas Park, FL 33781		Pac Comm Inc. 4226 SW 70th Court Miami, FL 33155		Duncan Seawall Dock & Boatlift LLC 2253 Industrial Blvd Sarasota, FL 34234		Tampa Contracting Services 11008 US Hwy 41 North Palmetto, FL 34221		Custom Dock & Davit Inc. 5710 Pinkney Ave Sarasota, FL 34233		Sunshine Dock & Seawall 4215 129th Street West Cortez, FL 34215		Coastal Marine Const. 625 N. Tamiami Trail Venice, FL 34285		Dredge Monster 6724 33rd Street East Sarasota, FL 34243	
1	Mobilization	LS	1	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
2	Erosion and Sedimentation Control	LS	1	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
3	Manatee Safety Measures	LS	1	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
4	Dredging	CY	50	\$188.00	\$9,400.00	\$155.00	\$7,750.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
5	Surveying	LS	1	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
	Discretionary				\$2,500.00		\$2,500.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
	90 Calendar Days				\$32,900.00		\$37,250.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Acknowledged Addendum #1				Yes		Yes		No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Contractor's Questionnaire				Yes - CGC1510302		Yes - CGC1521543 & CGC1515826		No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Site Visit				Yes - 10/8/13		Yes - 10/8/13		No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Florida Trench Safety Act				Yes		Yes		No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Public Contracting & Environmental Crimes Certification				Yes		Yes		No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	

90 Calendar Days				9		10		11		12		13		14		15		16	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
Item No.	Line Item	Unit	Qty	Kelly Brothers, Inc. 15775 Pine Ridge Road Fort Myers, FL 33908		Lucas Marine Const. 3130 SE Slater Street Stuart, FL 34997		Orion Marine Group 5600 West Commerce Tampa, FL 33616		Gunderboom, Inc. 1050 Central Park Drive Sanford, FL 32771		Tampa Bay Marine P.O. Box 250 Gibsonton, FL 33534		EPB Enterprises LLC 101 Deer Trail East Sebring, FL 33876		Center Marine Contracting 3810 St. Johns Pkwy Sanford, FL 32771		Marine Contracting Group 2511 Vasco Street, #112 Punta Gorda, FL 33950	
1	Mobilization	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
2	Erosion and Sedimentation Control	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
3	Manatee Safety Measures	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
4	Dredging	CY	50	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
5	Surveying	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
	Discretionary			No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
	90 Calendar Days			No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Acknowledged Addendum #1				No Response		No Response		No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Contractor's Questionnaire				No Response		No Response		No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Site Visit				No Response		No Response		No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Florida Trench Safety Act				No Response		No Response		No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	
Public Contracting & Environmental Crimes Certification				No Response		No Response		No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	

PREPARED BY & REVIEWED BY:
(Project Management)

Sherril Robinson
Sherril Robinson, Assessment Coordinator

11/13/13
Date

REVIEWED BY:
(Project Engineer)

Kenneth Kohn
Kenneth Kohn, P.E., Project Engineer II

11/13/13
Date

APPROVED BY:
(Purchasing)

Donna Stevens
Donna Stevens, Contract Specialist

11/18/13
Date

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management Division
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.mvmanatee.org

To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P. E., Project Management Division Manager
Date: November 5, 2013
Subject: Stormwater Maintenance Discharge Program - Trailer Estates
Waterfront Property Services, LLC dba Gator Dredging
Recommendation for Award - RFQ #13-2223-DS

The quotes for the above referenced project have been reviewed by staff. The quote tabulation form is attached for your review. It is recommended that the contract, with a construction time of 90 calendar days be awarded to the lowest, responsive, responsible bidder, Waterfront Property Services, LLC dba Gator Dredging in the amount of \$31,960.00, and in accordance with the terms and conditions of the RFQ package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Stormwater Management.

Please contact Sherri Robinson, Assessment Coordinator if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/sr

Attachments: Engineer's Recommendation
Quote Tabulation

cc: Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Chad Butzow, Deputy Director, Field Operations Services
Tom Gerstenberger, Stormwater Engineering Division Manager
Ken Kohn, Project Engineer II
Sherri Robinson, Assessment Coordinator *SR*
Prony Bonnaire Fils, Engineer Specialist II w/attachments
Project File: 460-0010800 - 9.2

RFQ #13-2223-DS
STORMWATER DISCHARGE MAINTENANCE PROGRAM
TRAILER ESTATES

90 Calendar Days				1 Waterfront Property Services dba Gator Dredging 3440 43rd Street North Pinellas Park, FL 33781		2 Pac Comm Inc. 4226 SW 70th Court Miami, FL 33186		3 Duncan Seawall Dock & BoatR LLC 2263 Industrial Blvd Sarasota, FL 34234		4 Tampa Contracting Services 11008 US Hwy 41 North Palmetto, FL 34221		5 Custom Dock & Davit Inc. 5710 Pinkney Ave Sarasota, FL 34233		6 Sunshine Dock & Seawall 4216 129th Street West Cortez, FL 34216		7 Coastal Marine Const. 626 N. Tamiami Trail Venice, FL 34286		8 Dredge Monster 6724 33rd Street East Sarasota, FL 34243	
Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	No Quote		No Response		No Response		No Response		No Response		No Response	
2	Erosion and Sedimentation Control	LS	1	\$2,500.00	\$2,500.00	\$200.00	\$200.00	No Quote		No Response		No Response		No Response		No Response		No Response	
3	Manatee Safety Measures	LS	1	\$1,000.00	\$1,000.00	\$500.00	\$500.00	No Quote		No Response		No Response		No Response		No Response		No Response	
4	Dredging	CY	45	\$188.00	\$8,460.00	\$300.00	\$13,500.00	No Quote		No Response		No Response		No Response		No Response		No Response	
5	Surveying	LS	1	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	No Quote		No Response		No Response		No Response		No Response		No Response	
	Discretionary				\$2,500.00		\$2,500.00	No Quote		No Response		No Response		No Response		No Response		No Response	
	90 Calendar Days				\$31,960.00		\$40,200.00	No Quote		No Response		No Response		No Response		No Response		No Response	
Acknowledged Addendum #1				Yes		Yes		No Quote		No Response		No Response		No Response		No Response		No Response	
Contractor's Questionnaire				Yes - CGC15210302		Yes - CGC1521543 & CGC1515826		No Quote		No Response		No Response		No Response		No Response		No Response	
Site Visit				Yes - 10/8/13		Yes - 10/8/13		No Quote		No Response		No Response		No Response		No Response		No Response	
Florida Trench Safety Act				Yes		Yes		No Quote		No Response		No Response		No Response		No Response		No Response	
Public Contracting & Environmental Crimes Certification				Yes		Yes		No Quote		No Response		No Response		No Response		No Response		No Response	

90 Calendar Days				9 Kelly Brothers, Inc. 16775 Pine Ridge Road Fort Myers, FL 33908		10 Lucas Marine Const. 3130 SE Slater Street Stuart, FL 34997		11 Orion Marine Group 6600 West Commerce Tampa, FL 33616		12 Gunderboom, Inc. 1050 Central Park Drive Sanford, FL 32771		13 Tampa Bay Marine P.O. Box 250 Gibsonton, FL 33534		14 EPB Enterprises LLC 101 Deer Trail East Sebring, FL 33876		15 Center Marine Contracting 3810 St. Johns Pkwy Sanford, FL 32771		16 Marine Contracting Group 2611 Vasco Street, #112 Punta Gorda, FL 33960	
Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
2	Erosion and Sedimentation Control	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
3	Manatee Safety Measures	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
4	Dredging	CY	45	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
5	Surveying	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
	Discretionary			No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
	90 Calendar Days			No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Acknowledged Addendum #1				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Contractor's Questionnaire				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Site Visit				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Florida Trench Safety Act				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Public Contracting & Environmental Crimes Certification				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	

PREPARED BY & REVIEWED BY:
(Project Management)

Sherri Robinson
Sherri Robinson, Assessment Coordinator

10/25/13
Date

REVIEWED BY:
(Project Engineer)

Kenneth Kohn
Kenneth Kohn, P.E., Project Engineer II

10/25/13
Date

APPROVED BY:
(Purchasing)

Donna Stevens
Donna Stevens, Contract Specialist

11/18/13
Date

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management Division
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.myanatee.org

To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P. E., Project Management Division Manager
Date: November 5, 2013
Subject: Stormwater Maintenance Discharge Program - Snead Island
Waterfront Property Services, LLC dba Gator Dredging
Recommendation for Award - RFQ #13-2223-DS

The quotes for the above referenced project have been reviewed by staff. The quote tabulation form is attached for your review. It is recommended that the contract, with a construction time of 120 calendar days be awarded to the lowest, responsive, responsible bidder, Waterfront Property Services, LLC dba Gator Dredging in the amount of \$111,604.00, and in accordance with the terms and conditions of the RFQ package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Stormwater Management.

Please contact Sherri Robinson, Assessment Coordinator if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/sr

Attachments: Engineer's Recommendation
Quote Tabulation

cc: Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Chad Butzow, Deputy Director, Field Operations Services
Tom Gerstenberger, Stormwater Engineering Division Manager
Ken Kohn, Project Engineer II
Sherri Robinson, Assessment Coordinator **SR**
Prony Bonnaire Fils, Engineer Specialist II w/attachments
Project File: 460-0010800 - 9.2

RFQ #13-2223-DS
STORMWATER DISCHARGE MAINTENANCE PROGRAM
SNEAD ISLAND

120 Calendar Days				1 Waterfront Property Services dba Gator Dredging 8440 43rd Street North Pinellas Park, FL 33781		2 Pac Comm Inc. 4226 SW 70th Court Miami, FL 33155		3 Duncan Seawall Dock & Boatlift LLC 2253 Industrial Blvd Sarasota, FL 34234		4 Tampa Contracting Services 11008 US Hwy 41 North Palmetto, FL 34221		5 Custom Dock & Davit Inc. 5710 Pinkney Ave Sarasota, FL 34233		6 Sunshine Dock & Seawall 4215 129th Street West Cortez, FL 34215		7 Coastal Marine Const. 625 N. Tamiami Trail Venice, FL 34285		8 Dredge Monster 6724 33rd Street East Sarasota, FL 34243	
Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	\$28,000.00	\$28,000.00	\$8,500.00	\$8,500.00	No Quote		No Response		No Response		No Response		No Response		No Response	
2	Erosion and Sedimentation Control	LS	1	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	No Quote		No Response		No Response		No Response		No Response		No Response	
3	Manatee Safety Measures	LS	1	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	No Quote		No Response		No Response		No Response		No Response		No Response	
4	Dredging	CY	333	\$188.00	\$62,604.00	\$330.00	\$109,890.00	No Quote		No Response		No Response		No Response		No Response		No Response	
5	Surveying	LS	1	\$10,000.00	\$10,000.00	\$1,500.00	\$1,500.00	No Quote		No Response		No Response		No Response		No Response		No Response	
	Discretionary				\$5,000.00		\$2,500.00	No Quote		No Response		No Response		No Response		No Response		No Response	
	120 Calendar Days				\$111,604.00		\$124,390.00	No Quote		No Response		No Response		No Response		No Response		No Response	
Acknowledged Addendum #1				Yes		Yes		No Quote		No Response		No Response		No Response		No Response		No Response	
Contractor's Questionnaire				Yes - CGC1510302		Yes - CGC1521543 & CGC1515826		No Quote		No Response		No Response		No Response		No Response		No Response	
Site Visit				Yes - 10/8/13		Yes - 10/8/13		No Quote		No Response		No Response		No Response		No Response		No Response	
Florida Trench Safety Act				Yes		Yes		No Quote		No Response		No Response		No Response		No Response		No Response	
Public Contracting & Environmental Crimes Certification				Yes		Yes		No Quote		No Response		No Response		No Response		No Response		No Response	

120 Calendar Days				9 Kelly Brothers, Inc. 15775 Pine Ridge Road Fort Myers, FL 33908		10 Lucas Marine Const. 3130 SE Slater Street Stuart, FL 34997		11 Orion Marine Group 5600 West Commerce Tampa, FL 33616		12 Gunderboom, Inc. 1050 Central Park Drive Sanford, FL 32771		13 Tampa Bay Marine P.O. Box 250 Gibsonton, FL 33534		14 EPB Enterprises LLC 101 Deer Trail East Sebring, FL 33876		15 Center Marine Contracting 3810 St. Johns Pkwy Sanford, FL 32771		16 Marine Contracting Group 2511 Vasco Street, #112 Punta Gorda, FL 33950	
Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
2	Erosion and Sedimentation Control	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
3	Manatee Safety Measures	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
4	Dredging	CY	333	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
5	Surveying	LS	1	No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
	Discretionary			No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
	120 Calendar Days			No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Acknowledged Addendum #1				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Contractor's Questionnaire				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Site Visit				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Florida Trench Safety Act				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Public Contracting & Environmental Crimes Certification				No Response		No Response		No Response		No Response		No Response		No Response		No Response		No Response	

PREPARED BY & REVIEWED BY:
(Project Management)

Sherri Robinson
Sherri Robinson, Assessment Coordinator

11/13/13
Date

REVIEWED BY:
(Project Engineer)

Kenneth Kohn
Kenneth Kohn, P.E., Project Engineer II

11/13/13
Date

APPROVED BY:
(Purchasing)

Donna Stevens
Donna Stevens, Contract Specialist

11/18/13
Date