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ADVERTISEMENT

INVITATION FOR BID CONSTRUCTION, NO. 19-TA003131AJ
SAN REMO SHORES WATER MAIN REPLACEMENT

Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County), will
receive sealed bids from individuals, corporations, partnerships, and other legal entities authorized to do
business in the State of Florida, to provide water main replacement for San Remo shores, as specified in this
Invitation for Bid Construction to include installation of piping, directional boring, pavement restoration,
milling and surfacing.

DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFBC is September 19 at 3:00 P.M. ET.
Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee
Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

SOLICITATION INFORMATION CONFERENCE:
No Information Conference has been scheduled for this solicitation.

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:

The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification or
additional information pertaining to this Invitation for Bid Construction to the Manatee County
Procurement Division is August 30, 2019. Questions and inquiries should be submitted via email to the
Designated Procurement Contact shown below.

Important: A prohibition of lobbying is in place. Review Section A.13 carefully to avoid violation and
possible sanctions.

DESIGNATED PROCUREMENT CONTACT: Abby Jenkins, Sr. Procurement Agent, Construction
(941) 749-3014 X 3062, Fax (941) 749-3034
Email: abigail.jenkins@mymanatee.org
Manatee County Financial Management Department
Procurement Division
Digitally signed by TWebb

DN: cn=TWebb, o=Manatee
County BCC, ou,
email=theresa.webb@mymanat

ee.org, c=US

AUTHORIZED FOR RELEASE: e 790814 1027:44 0400
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SECTION A, INFORMATION FOR BIDDERS

To receive consideration, entities who submit a response to this Invitation for Bid (Bidders) must meet
the minimum qualification requirements and comply with the following instructions. Bid responses
(Bids) will be accepted from single business entities, joint ventures, partnerships or corporations.

A.01 BID DUE DATE
The Due Date and Time for submission of Bids in response to this Invitation for Bid (IFBC) is
September 19, 2019 at 3:00 P.M. ET. Bids must be delivered to the following location: Manatee
County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and
time stamped by a Procurement representative prior to the Due Date and Time.

Bids received after the Due Date and Time will not be considered. It will be the sole
responsibility of the Bidder to deliver its Bid to the Manatee County Procurement Division for
receipt on or before the Due Date and Time. If a Bid is sent by U.S. Mail, courier or other
delivery services, the Bidder will be responsible for its timely delivery to the Procurement
Division. Bids delayed in delivery will not be considered, will not be opened at the public
opening, and arrangements will be made for their return at the Bidder's request and expense.

A.02 SOLICITATION INFORMATION CONFERENCE:
No Information Conference has been scheduled for this solicitation.

Attendance to mandatory information conferences and/or site visits are required to meet the
minimum qualification requirements of the IFBC. Attendance to non-mandatory information
conferences is not required, but is strongly encouraged.

A.03 PUBLIC OPENING OF BIDS
Bids will be opened immediately following the Due Date and Time at the Manatee County
Administration Building, Suite 803 in the presence of County officials. Bidders or their
representatives may attend the Bid opening.

Manatee County will make public at the opening the names of the business entities which
submitted a Bid and the total bid price submitted. No review or analysis of the Bids will be
conducted at the Bid opening.

A.04 SUBMISSION OF BIDS
The contents of the Bid sealed package must include:
e One (1) bound original clearly identifying Bidder and marked “ORIGINAL".
e Two (2) bound copies clearly identifying Bidder and marked “COPY” with all required
information and identical to the original.
e One (1) electronic format copy clearly identifying Bidder.

Manatee County BCC IFBC
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A.05

A.06

Electronic format copy should be submitted on a Universal Serial Bus (USB) portable flash
memory drive or compact disc (CD) in MicroSoft Office” or Adobe Acrobat” portable document
format (PDF) in one continuous file. Do not password protect or otherwise encrypt electronic
Bid copies. Electronic copies must be searchable and contain an identical Bid to the original.

Submit the Bid package in a sealed container with the following information clearly marked on
the outside of the package: IFBC No. 19-TA0O03131AJ, San Remo Shores WM Replacement,
Bidder’s name, and Bidder’s address. Bids must be delivered to the Manatee County
Procurement Division prior to the Due Date and Time at the following address:

Manatee County Procurement Division
1112 Manatee Ave. West, Ste. 803
Bradenton, FL 34205

DISTRIBUTION OF SOLICITATION DOCUMENTS

All documents issued pursuant to this IFBC are distributed electronically and available for
download at no charge at www.mymanatee.org > Bids and Proposals. Documents may be
viewed and downloaded for printing using Adobe Reader’ software.

At its sole discretion, the County may utilize a third-party provider, such as DemandStar by
Onvia® (DemandStar) to distribute proposals. Visit the DemandStar website at
www.Demandstar.com for more information regarding this service. Participation in the
DemandStar system is not a requirement for doing business with Manatee County.

Additionally, the IFBC and all related documents are available for public inspection at the
Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL
34205. Call (941) 749-3014 to schedule an appointment. Documents are available between the
hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, with the exception of County
holidays.

As a courtesy, Manatee County notifies the Manatee County Chamber of Commerce and the
Manatee County Black Chamber of Commerce of all active solicitations, who then distributes
the information to its members.

EXAMINATION OF BID DOCUMENTS AND SITE(S)

It is the responsibility of each bidder before submitting a bid, to (a) examine the IFBC
documents thoroughly; (b) visit the Project Site(s) to become familiar with local conditions
that may affect cost, progress, performance, or furnishing of the Work; (c) consider federal,
state, and local codes, laws, and regulations that may affect costs, progress, performance, or
furnishing of the Work; (d) study and carefully correlate bidder's observations with the IFBC
documents; and (e) notify County in writing of all conflicts, errors, or discrepancies in the IFBC
documents.

Manatee County BCC IFBC
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A.07

A.08

A.09

Each bidder may, at bidder's own expense, make or obtain any additional examinations,
investigations, explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the Project Site(s) or otherwise
which may affect cost, progress, performance or furnishing of the Work and which bidder
deems necessary to determine his bid for performing and furnishing the Work in accordance
with the time, price and other terms and conditions of the IFBC documents. County will
provide each bidder access to the site(s) to conduct such explorations and tests.

Bidder shall fill all holes, clean up and restore the Project Site(s) to its former condition upon
completion of such explorations. The lands upon which the Work is to be performed, rights-of-
way and easements for access thereto, and other lands designated for use by successful
bidder in performing the Work are identified in the IFBC documents.

All additional lands and access thereto required for temporary construction facilities or
storage of materials and equipment are to be provided by successful bidder. Easements for
permanent structures or permanent changes in existing structures are to be obtained and paid
for by County unless otherwise provided in the IFBC documents.

Inspection of the Project Site(s) is a requirement to be considered for award of this bid. Prior
to submitting a bid, each bidder shall examine the Project Site(s) and all conditions thereon
fully familiarizing themselves with the full scope of the Work. Failure to become familiar with
Project Site conditions will in no way relieve the successful bidder from the necessity of
furnishing any materials or performing any Work that is required to complete the Project in
accordance with the Project Plans and Specifications. Bidder shall acknowledge inspection of
the Project Site(s) on his/her signed, submitted Bid Form.

ADDENDA

Any interpretations, corrections or changes to this IFBC will be made by addenda. Addenda will
be posted on the Procurement Division’s web page of the County website at
http://www.mymanatee.org/purchasing > Bids and Proposals. For those solicitations that are
advertised on DemandStar, addenda will also be posted on the DemandStar distribution system
on the ‘Planholders’ link.

All addenda are a part of the IFBC and each Bidder will be bound by such addenda. It is the
responsibility of each Bidder to read and comprehend all addenda issued. Failure of any Bidder
to acknowledge an issued addendum in its Bid will not relieve the Bidder from any obligation
contained therein.

BID FORMS

Bids must include the forms provided in this IFBC. If needed, additional pages may be attached
to a form. Bidders must fully complete and execute all Bid Forms. Bid Forms must be executed
by an authorized official of the company who has the legal authority to bind the company.

BID EXPENSES

All costs incurred by Bidder in responding to this IFBC will be the sole responsibility of the
Bidder.

Manatee County BCC IFBC
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A.10 QUESTION AND CLARIFICATION PERIOD

Each Bidder shall examine all IFBC documents and will judge all matters relating to the
adequacy and accuracy of such documents. Any questions or requests concerning
interpretation, clarification or additional information pertaining to this IFBC, including the
sample Agreement, shall be made in writing via email to the Manatee County Procurement
Division to the Designated Procurement Contact or to purchasing@mymanatee.org. All
guestions received and responses given will be provided to potential bidders via an addendum
to this IFBC.

Manatee County will not be responsible for oral interpretations given by other sources
including County staff, representative, or others. The issuance of a written addendum by the
Procurement Division is the only official method whereby interpretation, clarification or
additional information will be given.

A.11  FALSE OR MISLEADING STATEMENTS

Bids which contain false or misleading statements, or which provide references which do not
support an attribute or condition claimed by the Bidder, may be rejected. If, in the opinion of
the County, such information was intended to mislead the County in its evaluation of the Bid,
and the attribute, condition or capability is a requirement of this IFBC. Such Bidder will be
disqualified from consideration for this IFBC and may be disqualified from submitting a
response on future solicitation opportunities with the County.

A.12 CONFIDENTIALITY OF SECURITY RELATED RECORDS

a. Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred to
collectively as “the Confidential Security Records”) are confidential and exempt from the
disclosure requirements of Florida Statutes § 119.07(1):

i. A Security System Plan or portion thereof for any property owned by or leased to
County or any privately owned or leased property held by County.

ii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout and structural elements
of a building, arena, stadium, water treatment facility, or other structure owned or
operated by County.

iii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout or structural elements
of an attractions and recreation facility, entertainment or resort complex, industrial
complex, retail and service development, office development, or hotel or motel
development in the possession of, submitted to County.

b. Successful Bidder agrees that, as provided by Florida Statute, it shall not, as a result of a
public records request, or for other reason disclose the contents of, or release or provide
copies of the Confidential Security Records to any other party absent the express written
authorization of County’s Property Management Director or to comply with a court order
requiring such release or disclosure. To the extent successful Bidder receives a request for

Manatee County BCC IFBC


mailto:purchasing@mymanatee.org

A.13

A.14

A.15
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c. suchrecords, it shall immediately contact the County’s designated Contract administrator
who shall coordinate County’s response to the request.

LOBBYING

After the issuance of any IFBC, prospective bidders, bidders, or their agents, representatives
or persons acting at the request of such bidder shall not contact, communicate with or discuss
any matter relating to the IFBC with any officer, agent or employee of Manatee County other
than the Procurement Official or the contact identified in this IFBC, pursuant to the Manatee
County Code of Laws. This prohibition includes copying such persons on all written
communication, including email correspondence. This requirement begins with the issuance
of an IFBC and ends upon execution of the final Agreement or when the IFBC has been
cancelled. Violators of this prohibition shall be subject to sanctions as provided in the
Manatee County Code of Laws.

UNBALANCED BIDDING PROHIBITED

County recognizes that large and/or complex projects will often result in a variety of methods,
sources, and prices. However, where in the opinion of the County such variation does not
appear to be justified given bid requirements and industry and market conditions, the Bid will
be presumed to be unbalanced. Examples of unbalanced Bids will include:

a. Bids showing omissions, alterations of form, additions not specified, or required
conditional or unauthorized alternate bids.

b. Bids quoting prices that substantially deviate, either higher or lower, from those included
in the Bids of competitive Bidders for the same line item unit costs.

c. Bids where the unit costs offered are in excess of, or below reasonable cost analysis
values.

In the event County determines that a Bid is presumed unbalanced, it will request the
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters of
intent, and other supporting documentation which the Bidder obtained and upon which the
Bidder relied upon to develop its Bid. County reserves the right to deem any presumptive
unbalanced Bid where the Bidder is unable to demonstrate the validity and/or necessity of the
unbalanced unit costs as non-responsive.

FRONT LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities which occur early in the Project
Schedule, such as mobilization; clearing and grubbing; or maintenance of traffic; that are
substantially higher than pricing of competitive bidders within the same portion of the Project
Schedule, will be presumed to be front loaded. Front loaded bids could reasonably appear to
be an attempt to obtain unjustified early payments creating a risk of insufficient incentive for
the bidder to complete the Work or otherwise creating an appearance of an undercapitalized
bidder.

In the event County determines that a bid is presumed to be front loaded, it will request the opportunity

to, and reserves the right to, review all source quotes, bids, price lists, letters of intent, and other
documents which the bidder obtained and upon which the bidder relied IFBC No. 19-TA003131AJ
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A.16

A.17

A.18

upon to develop the pricing or acquisition timing for these bid items. County reserves the right
to reject as nonresponsive any presumptive front loaded bids where the bidder is unable to
demonstrate the validity and/or necessity of the front-loaded costs.

WITHDRAWAL OR REVISION OF BIDS
Bidders may withdraw Bids under the following circumstances:

a. If Bidder discovers a mistake(s) prior to the Due Date and Time. Bidder may withdraw its
Bid by submitting a written notice to the Procurement Division. The notice must be
received in the Procurement Division prior to the Due Date and Time for receiving Bids. A
copy of the request shall be retained, and the unopened Bid returned to the Bidder; or

b. After the Bids are opened but before a contract is signed, Bidder alleges a material mistake
of fact if:

1. The mistake is clearly evident in the solicitation document; or
2. Bidder submits evidence which clearly and convincingly demonstrates that a mistake

was made in the Bid. Request to withdraw a Bid must be in writing and approved by
the Procurement Official.

IRREVOCABLE OFFER

Any Bid may be withdrawn up until the Due Date and Time. Any Bid not so withdrawn shall,
upon opening, constitute an irrevocable offer for a period of ninety (90) days to provide the
goods or services set forth in this IFBC or until one or more of the Bids have been duly
accepted by County, whichever occurs first.

RESERVED RIGHTS

County reserves the right to accept or reject any and/or all bids, to waive irregularities and
minor technicalities, and to request resubmission. Also, County reserves the right to accept all
or any part of the bid and to increase or decrease quantities to meet additional or reduced
requirements of County. Any sole response received by the first submission date may or may
not be rejected by County depending on available competition and current needs of County.
For all items combined, the bid of the lowest, responsive, responsible bidder will be accepted,
unless all bids are rejected.

The lowest, responsible bidder shall mean that Bidder who makes the lowest Bid to sell goods
and/or services of a quality which meets or exceeds the quality of goods and/or services set
forth in the IFBC documents or otherwise required by County.

To be responsive, a Bidder shall submit a Bid which conforms in all material respects to the
requirements set forth in the IFBC.

Manatee County BCC IFBC
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A.19

A.20

To be a responsible bidder, the bidder shall have the capability in all respects to perform fully
the bid requirements, and the tenacity, perseverance, experience, integrity, reliability,
capacity, facilities, equipment, and credit which will assure good faith performance.

Also, County reserves the right to make such investigation as it deems necessary to determine
the ability of any bidder to furnish the service requested. Information County deems
necessary to make this determination shall be provided by the bidder. Such information may

include, but shall not be limited to current financial statements, verification of availability of
equipment and personnel, and past performance records.

APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All applicable laws and
regulations of the State of Florida and ordinances and regulations of Manatee County will
apply to any resulting Agreement. Any involvement with the Manatee County Procurement
Division shall be in accordance with the Manatee County Procurement Ordinance as
amended.

COLLUSION

By submitting a bid in response to this IFBC, Bidder certifies that it has not divulged, discussed
or compared its bid with any other bidder, and has not colluded with any other bidder or
parties to this bid whatsoever. Further, Bidder, and in the case of a joint bid each party
thereto, certifies as to their own organization, that in connection with this IFBC that:

a. All prices and/or cost data submitted have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting competition, as
to any matter relating to such prices and/or cost data, with any other bidder or with any
competitor;

b. All prices and/or cost data quoted for this bid have not been knowingly disclosed by the
Bidder and will not knowingly be disclosed by the Bidder, prior to the scheduled opening,
directly or indirectly to any other bidder or to any competitor;

c. No attempt has been made, or will be made, by Bidder to induce any other person or firm
to submit or not to submit a bid for the purpose of restricting competition;

d. The only person or persons interested in this bid is/are named in Bidder’s Bid and that no
person other than those identified has any interest in the Bid or in the resulting
Agreement to be entered into.

e. No person or agency has been employed or retained to solicit or secure the resulting
Agreement upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee except bona fide employees or established commercial
agencies maintained by Bidder for purpose of doing business.

Manatee County BCC IFBC
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CODE OF ETHICS

With respect to this and any bid, if a Bidder violates, directly or indirectly, the ethics provisions
of the Manatee County Procurement Code and/or Florida criminal or civil laws related to public
procurement, including but not limited to Florida Statutes Chapter 112, Part I, Code of Ethics
for Public Officers and Employees, such Bidder will be ineligible for award to perform the work
described in this IFBC, and may be disqualified from submitting on any future quote or bid
requests to supply goods or services to Manatee County. By submitting a bid, the Bidder
represents to County that all statements made and materials submitted are truthful, with no
relevant facts withheld.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the convicted vendor list following a conviction
for a public entity crime, as that term is defined in Section 287.133, Florida Statutes, may not
submit a bid to provide any goods or services to a public entity; may not submit a bid with a
public entity for the construction or repair of a public building or public work; may not submit
bids on leases of real property to a public entity; may not be awarded or perform Work as a
contractor, supplier, Subcontractor, or consultant under an agreement with any public entity;
and may not transact business with any public entity in excess of the threshold amount
provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a period of thirty-six
(36) months following the date of being placed on the convicted list.

In addition, the Manatee County Code of Laws prohibits the award of any bid to any person or
entity who/which has, within the past five (5) years, been convicted of, or admitted to in court
or sworn to under oath, a public entity crime or of any environmental law that, in the
reasonable opinion of the Procurement Official, establishes reasonable grounds to believe the
person or business entity will not conduct business in a responsible matter.

To ensure compliance with the foregoing, the Code requires all persons or entities desiring to
do business with County to execute and file with the Purchasing Official an affidavit, executed
under the pain and penalties of perjury, confirming that person, entity and any person(s)
affiliated with the entity, does not have such a record and is therefore eligible to seek and be
awarded business with County. In the case of a business entity other than a partnership or a
corporation, such affidavit shall be executed by an authorized agent of the entity. In the case
of a partnership, such affidavit shall be executed by the general partner(s). A Public
Contracting and Environmental Crimes Certification form is attached herein for this purpose.

SCRUTINIZED COMPANIES

Florida Statutes § 287.135, as amended from time to time, may contain limitations on the part
of a company to conduct business with the County. Submission of a response to this
solicitation shall be subject to all procedural requirements contained within that statute
including the submission of any required certification of eligibility to contract with the County.
It shall be the responsibility of the company responding to this solicitation to concurrently
review the current version of the statute and ensure it is compliant. To the extent a
certification is required, it shall be provided on the form located at Attachment E Vendor
Certification Regarding Scrutinized Companies Lists.

Manatee County BCC IFBC "
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A.24

A.25

A.26

A.27

A.28

AGREEMENT

The successful Bidder will be required to execute the Agreement, a sample of which is attached
hereto and made a part hereof. The County will transmit the Agreement to the successful Bidder
for execution. The successful Bidder agrees to deliver the required number of duly executed
copies of the Agreement, with any other required documents, to the County within ten calendar
days of receipt.

LEGAL NAME

Bidders shall clearly indicate the full legal name, including any d/b/a, address, email address,
and telephone number on the Bid Form. Bid Forms shall be signed above the typed or printed
name and title of the signer. The signer must be an official of the organization and have the
authority to bind the bidder to the submitted bid.

When bidder is a partnership, the Bid Form shall be signed in the name of the firm and by all
partners required under the terms of the partnership agreement. When a corporation is a
bidder, the authorized corporate officers shall sign.

Bidders who are corporations or limited partnerships shall provide a certified copy of their
permit to transact business in the State of Florida, preferably along with the Bid Form, or
within forty-eight (48) hours after request by County.

When submitting a bid as a joint venture, it must have filed paper documents with the
Division of Profession’s Construction Industry Licensing Board prior to submitting a bid.

DISCOUNTS

All discounts must be incorporated in the prices contained in the bid and not shown
separately. Unless otherwise specified in this IFBC, pricing must be all inclusive, including
delivery costs. The prices indicated on the Pricing Form shall be the prices used in determining
award.

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 59-78-
0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the Bidder is
prohibited from delineating a separate line item in its bid for any sales or service taxes.

The successful Bidder will be responsible for the payment of taxes of any kind, including but not
limited to sales, consumer, use, and other similar taxes payable on account of the work
performed and/or materials furnished under the award in accordance with all applicable laws
and regulations.

QUALITY

Unless otherwise specifically provided in the IFBC documents, all goods provided shall be new,
the latest make or model, of the best quality, of the highest grade of workmanship, and of the
most suitable for the purpose intended.

Manatee County BCC IFBC 12
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A.29

A.30

A3l

A.32

A.33

A.34

Unless otherwise specifically provided in the IFBC documents, reference to any equipment,
material, article or patented process, by trade name, brand name, make or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting
competition.

AUTHORIZED PRODUCT REPRESENTATION

Bidder, by virtue of submitting the name and specifications of a manufacturer's product, will
be required to furnish the named manufacturer's product. Failure to do so may, in the
County's sole discretion, be deemed a material breach of the resulting agreement and shall
constitute grounds for County's immediate termination of the resulting agreement.

ROYALTIES AND PATENTS

The successful Bidder shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Successful Bidder shall
defend all suits or claims for infringement of any patent, trademark or copyright, and shall
save County harmless from loss on account thereof, including costs and attorney's fees.

AMERICANS WITH DISABILITIES ACT

Manatee County does not discriminate upon the basis of any individual's disability status. This
non-discrimination policy involves every aspect of County's functions including one's access to
participation, employment, or treatment in its programs or activities. Anyone requiring
reasonable accommodation for an information conference or bid opening should contact the
person named on the cover page of this document at least twenty-four (24) hours in advance
of either activity.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code of Federal
Regulations and the Civil Rights Act of 1992, Manatee County hereby notifies all Bidders that it
will affirmatively ensure minority business enterprises are afforded full opportunity to
participate in response to this IFBC and will not be discriminated against on the grounds of
race, color, national origin, religion, sex, age, handicap, or marital status in consideration of
award.

MINORITY AND/OR DISADVANTAGED BUSINESS ENTERPRISES

The State of Florida Office of Supplier Diversity provides the certification process and maintains
the database of certified MBE/DBE firms. Additional information may be obtained at
https://www.dms.myflorida.com/agency administration/office_of supplier diversity osd or
by calling (850) 487-0915.

DELIVERY

Unless otherwise specified, all prices shall include all delivery cost (FOB Destination).

Manatee County BCC IFBC 13
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A.35

A.36

A.37

MATHEMATICAL ERRORS

1. Bid pricing forms without imbedded mathematical formulas: In the event of
multiplication/extension error(s), the unit price shall prevail. In the event of addition error(s)
the extension totals will prevail. In the event the dollar amount for contract contingency is
omitted, it will be added to the total price of the Bid.

2. Bid pricing forms with imbedded mathematical formulas: Interactive bid pricing forms that
contain mathematical formulas may be provided to automate lengthy and complex bid
forms. In the event bid pricing forms with imbedded formulas are used and a
multiplication/extension error(s) is discovered in the formula, the unit price entered by the
Bidder shall prevail.

3. Bidder shall assume the responsibility and accuracy of the information input in the bid
pricing form and therefore shall verify that the calculations are correct before submitting its
Bid.

4. Regardless of the type of bid pricing form used, all Bids shall be reviewed mathematically by
the County using these standards.

SUBCONTRACTORS

The successful bidder will obtain prior written approval from the County for any
subcontractor(s) and the work each will perform. A subcontractor is defined as any entity
performing work within the scope of the project who is not an employee of the successful
Bidder.

Bidders subcontracting any portion of the work shall include a list of subcontractors along with
their bid. The list shall include: name and address of subcontractor, type of work to be
performed and the percent of the contract amount to be subcontracted.

E-VERIFY

Prior to the employment of any person under this contract, the successful Bidder shall utilize
the U.S. Department of Homeland Security’s E-Verify system to verify the employment
eligibility of (a) all persons employed during the contract term by the successful Bidder to
perform employment duties within Florida and (b) all persons, including subcontractors,
assigned by the successful Bidder to perform work pursuant to the contract with Manatee
County. For more information on this process, please refer to United States Citizenship and
Immigration Service site at: http://www.uscis.gov/.

Only those individuals determined eligible to work in the United States shall be employed
under this contract.

By submission of a bid in response to this IFBC, the successful Bidder commits that all
employees and subcontractors will undergo e-verification before placement on this contract.

The successful Bidder shall maintain sole responsibility for the actions of its employees and
subcontractors. For the life of the contract, all employees and new employees brought in after
contract award shall be verified under the same requirement stated above.

Manatee County BCC IFBC 14
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DISCLOSURE

Upon receipt, all inquiries and responses to inquiries related to this IFBC become “Public
Records,” and shall be subject to public disclosure consistent with Florida Statues, Chapter 119.

Bids become subject to disclosure thirty (30) days after the opening or if a notice of intent to
award decision is made earlier than this time as provided by Florida Statutes § 119.071(1)(b). No
announcement or review of the bids shall be conducted at the public opening.

Based on the above, County will receive bids at the time and date stated and will make public at
the opening the names of the business entities of all that submitted a bid.

If County rejects all bids and concurrently notices its intent to reissue the solicitation, the
rejected bids are exempt from public disclosure until such time as County provides notice of an
intended decision concerning the reissued solicitation or until County withdraws the reissued
solicitation. A bid is not exempt for longer than twelve (12) months after the initial notice
rejecting all bids.

Pursuant to Florida Statutes 119.0701, to the extent successful Bidder is performing services on
behalf of the County, successful Bidder must:

a. Keep and maintain public records required by public agency to perform the service.

b. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Florida
Statutes, Chapter 119, or as otherwise provided by law.

c. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the successful Bidder does not
transfer the records to the public agency.

d. Upon completion of the contract, transfer, at no cost, to the public agency all public records
in possession of contractor or keep and maintain public records required by the public
agency to perform the service. If the successful Bidder transfers all public records to the
public agency upon completion of the contract, the successful Bidder shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the successful Bidder keeps and maintains public records upon
completion of the contract, the successful Bidder shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the public
agency, upon request from public agency’s custodian of public records, in a format that is
compatible with the information technology systems of the public agency.
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IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE SUCCESSFUL
BIDDER’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO ANY
RESULTING CONTRACT, CONTACT COUNTY’S CUSTODIAN OF PUBLIC
RECORDS AT:

Phone: (941) 742-5845
Email: debbie.scaccianoce@mymanatee.org
Mail: Manatee County BCC

Attn: Records Manager

1112 Manatee Ave W.

Bradenton, FL 34205.

LOCAL PREFERENCE

Local business is defined as a business legally authorized to engage in the sale of the goods
and/or services, and which certifies within its Bid that for at least six (6) full months prior to the
advertisement of this IFBC it has maintained a physical place of business in Manatee, Desoto,
Hardee, Hillsborough, Pinellas or Sarasota County with at least one full-time employee at that
location.

Local preference shall not apply to the following categories of agreements:

1. Purchases or agreements which are funded, in whole or in part, by a governmental or other
funding entity, where the terms and conditions governing the funds prohibit the preference.

2. Any bid announcement which specifically provides that local preference, as set forth in this
section, is suspended due to the unique nature of the goods or services sought, the
existence of an emergency as found by either the County Commission or County
Administrator, or where such suspension is, in the opinion of the County Attorney, required
by law.

3. For a competitive solicitation for construction services in which fifty percent (50%) or more
of the cost will be paid from state.

4. To qualify for local preference under this section, a local business must certify to County by
completing an “Affidavit as to Local Business Form,” which is available for download at
www.mymanatee.org/vendor. Click on “Affidavit for Local Business” to access and print the
form. Complete, notarize, and mail the notarized original to the following address: Manatee
County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205.

5. Itis the responsibility of the bidder to ensure accuracy of the Affidavit as to Local Business
and notify County of any changes affecting same.

VENDOR REGISTRATION

Registering your business will provide Manatee County a sourcing opportunity to identify
suppliers of needed goods and services and identify local businesses. To register as a supplier
with the County go to www.mymanatee.org/vendor. For assistance with supplier registration,
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A.43

call the Procurement Division main number at (941) 749-3014. Office hours are Monday —
Friday, 8:00 A.M. to 5:00 P.M., excluding County holidays.

A link to Vendor Registration is listed on the Procurement Division’s web page at
http://www.mymanatee.org/home/government/departments/financial-
management/purchasing.html. Click on “Register as a Vendor”, then “Vendor Registration
Form”. Registration is not mandatory to submit a Bid.

ENVIRONMENTAL SUSTAINABILITY

All bidders are encouraged to use as many environmentally preferable "green" products,
materials, as supplies, as possible to promote a safe and healthy environment. Environmentally
preferable are products or services that have a reduced adverse effect on the environment.

Bidder shall acknowledge in its Bid if Bidder has an environmental sustainability initiative. In
addition, Bidder shall submit with its Bid a brief summary of Bidder’s environmental
sustainability initiative. This information will be used as a determining factor in the award
decision when all other factors, including local preference, are otherwise equal.

ePAYABLES

Manatee County Board of County Commissioners and the Manatee County Clerk of the Circuit
Court have partnered to offer the ePayables program, which allows payments to be made to
vendors via credit cards.

The Clerk of the Circuit Court will issue a unique credit card number to vendor after goods are
delivered or services rendered, vendors submit invoices to the remit to address on the purchase
order. When payments are authorized, an email notification is sent to the vendor. The email
notification includes the invoice number(s), invoice date(s), and amount of payment. There is no
cost for vendors to participate in this program; however, there may be a charge by the company
that processes your credit card transactions.

If Bidder is interested in participating in this program, complete the ePayables Application
attached herein and return the completed form via email to lori.bryan@manateeclerk.com.

BASIS OF AWARD

County will not make award to a Bidder who is delinquent in payment of any taxes, fees, fines,
contractual debts, judgments, or any other debts due and owed to the County, or is in default
on any contractual or regulatory obligation to the County. By submitting this solicitation
response, Bidder attests that it is not delinquent in payment of any such debts due and owed to
the County, nor is it in default on any contractual or regulatory obligation to the County. In the
event the Bidder’s statement is discovered to be false, bidder will be subject to suspension
and/or debarment and the County may terminate any award it has with bidder.

Award shall be to the lowest, responsive, responsible bidder(s) meeting specifications which
includes delivery time requirements, qualification requirements, and having the lowest total
offer for requirements listed on the Bid Form for the Work as set forth in this IFBC. Bid prices
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shall include costs for furnishing all labor, equipment and/or materials for the completion of the
Work to the County’s satisfaction, in accordance with and in the manner set forth and described
in the IFBC documents and within the prescribed time.

Only one (1) completion schedule for 365 calendar days shall be submitted and considered.

In evaluating Bids, County shall consider the qualifications of the Bidders; and if required, may
also consider the qualifications of the subcontractors, suppliers, and other persons and
organizations proposed. County may also consider the operating costs, maintenance
requirements, performance data and guarantees of major items of materials and equipment
proposed for incorporation in the Work.

Whenever two or more responsive, responsible bids which are equal with respect to price and
all other evaluation factors are received, the bid from the local business shall be given
preference in award.

Whenever two or more responsive, responsible bids which are equal with respect to price are
received, and both or neither of these bids are from a local business, the award shall be
determined by a chance drawing, coin toss, or similar tie-breaking method conducted by the
Procurement Division and open to the public.

Bidder acknowledges that County has, or may hire, others to perform work similar to or the
same as that which is within the scope of work of this IFBC. In the event that the successful
Bidder cannot meet the delivery time or availability requirements of materials, the County, at its
sole discretion can obtain the goods and services from other sources.

SCOPE OF WORK

The successful Bidder shall furnish and install all materials, equipment and labor which is
reasonably inferable and necessary for the proper completion of the Work specified in this IFBC,
whether specifically indicated in the IFBC or not.

The successful Bidder shall furnish all shop drawings, work drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all Work required by these
Specifications.

The successful Bidder shall perform the Work complete, in place and ready for continuous
service and shall include any repairs, replacements, and / or restoration required as a result of
damages caused prior to acceptance by the County.

The Scope of Work consist of the construction of approximately 8,000 LF of 6-inch water main
along Bamboo Terrace (101st Street West), Coconut Terrace (100th Street West), Plumosa
Terrace (99th Street West), and Royal Palm Dr. (98th Street West) and 1,300 LF of 8-inch water
main along Bamboo Terrace (101st Street West) and Royal Palm Drive (43rd Avenue West).
Including the installation of water services, fire hydrants, and connections to existing water
mains.
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COMPLETION OF WORK

The Work will be completed and ready for final inspection within the specified calendar days
from the date the Contract Time commences to run. Completion time shall be based on 365
days.

LIQUIDATED DAMAGES

If the successful Bidder fails to achieve substantial completion of the Work within the contract
time and as otherwise required by the Agreement (to include not only the entire Work but any
portion of the Work as set forth therein), the County shall be entitled to retain or recover
from the successful Bidder, as liquidated damages and not as a penalty, the sum of $889.00
per calendar day, commencing upon the first day following expiration of the contract time and
continuing until the actual date of substantial completion.

Such liquidated damages are hereby agreed to be a reasonable estimate of damages the
County will incur because of delayed completion of the Work. The County may deduct
liguidated damages as described in this paragraph from any unpaid amounts then or
thereafter due the successful bidder under this Agreement. Any liquidated damages not so
deducted from any unpaid amounts due the successful bidder shall be payable to the County
at the demand of the County, together with interest from the date of the demand at the
maximum allowable rate.

CONTRACT CONTINGENCY WORK

Contract contingency is a monetary allowance used solely at County’s discretion to handle
unexpected conditions as required to satisfactorily complete the Work in accordance with the
IFBC documents. A Field Directive must be issued by an authorized County representative to
authorize use of contract contingency funds.

The percentage for contract contingency is listed on the Bid Form. Bidder shall enter the dollar
amount for contract contingency based on the percentage of the total base bid. The total
contract award will include contract contingency.

Appropriate uses of contract contingency include increases to existing bid item quantities that
do not change the initial scope of Work, which may be directed by County staff; modification
items not originally bid which were unforeseen yet necessary during the Work to provide a
safe, complete Project and that do not change the initial scope of Work; and unanticipated
conflicts and/or design changes required during construction which are necessary to provide a
safe, complete Project and that do not change the initial Scope of Work.

Inappropriate uses of contract contingency include anything that changes the initial scope of
Work, including the Contract Sum and Contract Time, and adding bid items not previously
contemplated that change the initial scope of Work.

LICENSES AND PERMITS

The successful Bidder shall be solely responsible for obtaining all necessary license and permit
fees, including, but not limited to, all license fees, permit fees, impact fees, or inspection fees,
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and responsible for the costs of such fees. Successful Bidder is solely responsible for ensuring all
work complies with all Federal, State, local, and Manatee County ordinances, orders, codes,
laws, rules, regulations, directives, and guidelines.

PROTEST

Any actual bidder, proposer, or contractor who is aggrieved in connection with the notice of
intent to award of a contract with a value greater than $250,000 where such grievance is
asserted to be the result of a violation of the requirements of the Manatee County Procurement
Code or any applicable provision of law by the officers, agents, or employees of the County, may
file a protest to the Procurement Official.

Protest must be in writing and delivered via email at purchasing@mymanatee.org or by hand
delivery to the Procurement Division at 1112 Manatee Avenue West, Suite 803, Bradenton, FL
34205 by 5:00 p.m. on the fifth business day following the date of posting of the Notice of Intent
to Award on the County website. There is no stay of the procurement process during a protest.
The Procurement Official shall have the authority to settle and resolve a protest concerning the
intended award of a contract.

For additional information regarding the County protest process, visit the Procurement Division
webpage on the County website.

ACCESSIBILITY

The County is committed to making its documents and information technologies accessible to
individuals with disabilities by meeting the requirements of Section 504 of the Rehabilitation Act

and best practices (W3C WCAG 2). For assistance with accessibility regarding this
solicitation, contact the Manatee County Procurement Division via email
at purchasing@mymanatee.org or by phone at 941-748-4501 X3014.

Successful Bidder shall ensure all its electronic information, documents, applications, reports,
and deliverables required under this Agreement are in a format that meets the requirements of
Section 504 of the Rehabilitation Act and best practices (W3C WCAG 2).

Where not fully compliant with these requirements and best practices, Successful Bidder shall
provide clear points of contact for each document and information technology to direct users in
how to obtain alternate formats. Further, successful Bidder shall develop accommodation
strategies for those non-compliant resources and implement strategies to resolve the
discrepancies.

SOLICITATION SCHEDULE

The following schedule has been established for this Solicitation process. Refer to the County’s
website (www.mymanatee.org > Business > Bids & Proposals for meeting locations and
updated information pertaining to any revisions to this schedule.
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Scheduled Item

Scheduled Date

No Information Conference will be held for this
solicitation

Question and Clarification Deadline

Final Addendum Posted

Bid Response Due Date and Time

Due Diligence Review Completed

Projected Award

August 30, 2019
September 10, 2019
September 19, 3:00 PM, ET

September, 2019

October, 2019

NOTE: Any statements contained in the Scope of Work, Bid Summary, Construction Agreement,
General Conditions of the Construction Agreement and/or Exhibits which vary from the information in
Section A, Information for Bidders, shall have precedence over the Information for Bidders.

END OF SECTION A
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SECTION B, BID FORMS
(To be completed and returned with Bid)
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APPENDIX A, BIDDER’S QUESTIONNAIRE
IFBC No. 19-TAO03131A]J

Bidder must fully complete and return this form with its Bid. Bidder warrants the truth and accuracy
of all statements and answers herein contained. (Attach additional pages if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID

Contact Information:

FEIN #:

License #:

License Issued to:

Date License Issued (MM/DD/YR):

Company Name:

Physical Address:

City: State of Incorporation: Zip Code:
Phone Number: ( ) Fax Number: ( )

Email address:

Bidding as: anindividual __; a partnership __; a corporation __; a joint venture

If a partnership, list names and addresses of partners; if a corporation, list names of officers, directors,
shareholders, and state of incorporation; if joint venture, list names and address of ventures’ and the
same if any venture are a corporation for each such corporation, partnership, or joint venture:

Bidder is authorized to do business in the State of Florida: [ | Yes [ | No

For how many years?

Your organization has been in business (under this firm's name) as a

Is this firm in bankruptcy?

Attach a list of projects where this specific type of Work was performed.

BIDDER:
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11.

12.

IFBC No. 19-TA0O03131A)J
Is this firm currently contemplating or in litigation? Provide summary details.

Have you ever been assessed liquidated damages under a contract during the past five (5) years? If so,
state when, where (contact name, address and phone number) and why.

Have you ever failed to complete Work awarded to you? Or failed to complete projects within contract
time? If so, state when, where (contact name, address, phone number) and why.

Have you ever been debarred or prohibited from providing a bid to a governmental entity? If yes, name
the entity and describe the circumstances.

Will you subcontract any part of this Work? If so, describe which portion(s) and to whom.

If any part of work will be subcontracted, list MBE/DBE/WBE/VETERAN to be utilized. Include the
estimated dollar amount of the portion of Work each will perform.

BIDDER:
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14.

15.

16.

IFBC No. 19-TAO03131A)
What equipment do you own to accomplish this Work? (A listing may be attached)

What equipment will you purchase/rent for the Work? (Specify which)

If applicable to the Work for this IFBC, Drilling Supervisor Qualifications: Contractor shall provide a
boring specialist who shall remain on the project site during the entirety of the directional boring
operation. This includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The
boring specialist shall have a minimum of five (5) years’ experience in supervising directional bores of
similar nature, diameter, materials and lengths. (Reference: Specification Section 02619, Horizontal
Directional Drilling).

Provide the contact information for a minimum of three (3) projects wherein the boring specialist has
performed this type of work, diameter, materials and lengths.

Boring specialist’s name:
Boring specialist’s years of experience in supervising directional bores
Provide contact name, and contact number for projects:

If applicable to the Work for this IFBC, Pipe Fusion Qualifications: All boring and fusing equipment shall
be certified for operation. The Contractor responsible for thermal butt fusing pipe and fittings shall have
manufacturer certification for performing such work or a minimum of five (5) years of experience
performing this type of work.

Thermal butt fusing pipe and fittings contractor or subcontractor’s name:
Attach a copy of contractor’s/subcontractor’s manufacturer certification to this Questionnaire

OR

Provide contractor’s/subcontractor’s years of experience in thermal butt fusing pipe and fittings

If manufacturer certification is not provided, include contact name, and contact number for projects
that confirms five years of experience:

BIDDER:
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18.

19.
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If applicable to the Work for this IFB, Pipe Bursting Qualifications: The Contractor shall be certified by

the manufacturer of the pipe bursting system that they are fully trained licensed installer of the

manufacturer’s pipe bursting system. Contractor shall provide a letter to the County documenting this

requirement. (Reference: Specification Section 02619A, Pipe Bursting (PB) of Existing Mains).

List the following regarding the surety which is providing the bond(s):

Surety’s Name:

Address:

Name, address, phone number and email of surety's resident agent for service of process in Florida:

Agent’s Name:

Address:

Phone:

Email:

Is Bidder a local business as defined in Section A.38, Local Preference?

[] Yes [ No

If yes, by signing below Bidder certifies that for at least six months prior to the advertisement date
of this IFB it has maintained a physical place of business in Manatee, Desoto, Hardee, Hillsborough,
Pinellas or Sarasota counties with at least one full-time employee at that location.

BIDDER:

BY:

PRINTED NAME:

TITLE/DATE:

PHYSICAL ADDRESS OF QUALIFYING LOCAL LOCATION:

NAME OF QUALIFYING EMPLOYEE AT LOCAL LOCATION:
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Confirm if Bidder has an environmental sustainability initiative as defined in Section A.41.

[ ]Yes [ ]No

If yes, submit a brief summary (2-3 paragraphs) of the environmental sustainability initiative.

BIDDER:
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APPENDIX B, ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE V, MANATEE COUNTY PROCUREMENT CODE
IFBC No. 19-TAO03131Al

Bidder must fully complete and return this form with its Bid. This form must be signed and sworn to in the
presence of a notary public or other official authorized to administer oaths.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [Print name of entity submitting sworn statement]

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement:

| understand that no person or entity shall be awarded or receive an Owner’s Agreement for public improvements,

procurement of goods or services (including professional services) or an Owner’s lease, franchise, concession or

management agreement, or shall receive a grant of Owner’s monies unless such person or entity has submitted a

written certification to Owner that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of
Manatee County, the State of Florida, or any other public entity, including, but not limited to
the Government of the United States, any state, or any local government authority in the
United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of
Owner’s Purchasing Official, reflects negatively upon the ability of the person or entity to
conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which
is a matter of record, but has not been prosecuted for such conduct, or has made an
admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo contendere;
or

(5) where an officer, official, agent or employee of a business entity has been convicted of or
has admitted guilt to any of the crimes set forth above on behalf of such an entity and
pursuant to the direction or authorization of an official thereof (including the person
committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one
which has common ownership or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls or has the
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power to control another business entity, or if an individual or group of individuals controls
or has the power to control both entities. Indicia of control shall include, without limitation,
interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this
Article, or using substantially the same management, ownership or principles as the
ineligible entity.

(Continued)

Any person or entity who claims that this Article is inapplicable to him/her/it because a
conviction or judgment has been reversed by a court of competent jurisdiction shall prove
the same with documentation satisfactory to Owner’s Purchasing Official. Upon
presentation of such satisfactory proof, the person or entity shall be allowed to contract
with Owner.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT ANY AGREEMENT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR COUNTY ADMINISTRATOR
DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]

STATE OF
COUNTY OF

Sworn to and subscribed before me this day of ,20 by

Who is personally known / has produced as identification
[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this
affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit
shall be executed by the general partner(s). In the case of a corporation, this affidavit shall be executed by
the corporate president.
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APPENDIX C, FLORIDA TRENCH SAFETY ACT
IFBC No. 19-TAO03131A]J

Bidder must fully complete and return this form with its Bid. This form must be singed in the presence of a notary
public or by an officer authorized to administer oaths.

1. This Sworn Statement is submitted with IFBC NO. 19-TA003131A)

2. This Sworn Statement is submitted by whose business address
is and, if applicable, its Federal Employer
Identification Number (FEIN) is . If the entity has no FEIN, include the Social Security Number of

the individual signing this sworn statement

3. Name of individual signing this Sworn Statement is: ,
Whose relationship to the above entity is:

4. The Trench Safety Standards that will be in effect during the construction of this project shall include, but are not
limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND REGULATIONS 29 CFR
1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to
indemnify and hold harmless the County and Engineer of Record, and any of their agents or employees from any
claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable standards:

Units of
Trench Safety Measure MeasureUnit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $

7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all available
geotechnical information and made such other investigations and tests as they may deem necessary to adequately

design the trench safety system(s) to be utilized on this project.

(Authorized signature / Title)

SWORN to and subscribed before me this day of , 20
(Impress official seal)

Notary Public, State of Florida:

My commission expires:
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Angelina M. Colonneso

'| CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 Fax (941)
741-4082, P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com

Bidder must fully complete and return this form with its Bid.

APPENDIX D: ePAYABLES APPLICATION
IFBC No. 19-TAO03131AJ

Company name

Contact person

Phone number

Email Address

FINANCE USE ONLY

Open orders: YES or NO

PEID

CREATE DATE

CONFIRMED WITH

Name and phone number

IFAS

Return completed form to:
BANK . . .

Via email to: lori.bryan@manateeclerk.com
INITIALS Via fax to: (941) 741-4011

Via mail:
PO Box 1000
Bradenton, Fl 34206

Revised: September 30, 2015

“Pride in Service with a Vision to the Future”
Clerk of the Circuit Court — Clerk of Board of County Commissioners — County Comptroller — Auditor and Recorder
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APPENDIX E, Scrutinized Company Certification
IFBC No. 19-TA003131AJ

This certification is required pursuant to Florida State Statute Section 287.135.

As of July 1, 2011, a company that, at the time of bidding or submitting a proposal for a new contract or
renewal of an existing contract, is on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List is ineligible for, and may
not bid on, submit a proposal for, or enter into or renew a contract with an agency or local
governmental entity for goods or services of $1 million or more.

Bidder must fully complete and return this form with its Bid.

Company FID or EIN No.
Address
City State Zip
l, , as a representative of

certify and affirm that this company is not on the Scrutinized Companies with Activities in Sudan List or

the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

Signature Title

Printed Name Date
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APPENDIX F, MINIMUM QUALIFICATIONS
IFBC No. 19-TAO03131A]J

Bidders must submit the information and documentation requested in this Attachment that confirms
Bidder meets the following minimum qualification requirement(s):

1.

Must have been registered with the State of Florida, Division of Corporations to do business
in Florida for the past three years, since August 1, 2016.

No documentation is required. The County will verify registration.

Bidder, or its representative(s), has made an inspection of the construction site for work
specified in this IFBC on or after the date of advertisement of this IFBC and prior to the Due
Date and Time.

Bidder must submit a statement on company letterhead and signed by an authorized
official of Bidder that Bidder, or its representative(s), has made an inspection of the
construction site, listing the date of the inspection and the individuals, by name, who
conducted the inspection.

Must have possessed a General Contractor's license, issued by the Florida Department of
Business and Professional Regulation for a period of at least three (3) consecutive years
since August 1, 2016. License must be current and valid through the Due Date for
submission of bids for this IFBC.

Provide a copy of Bidder’s General Contractor's license issued by the Florida Department
of Business and Professional Regulation and documentation confirming Bidder has been
licensed and/or certified for the period of August 1, 2016 through the date of submission
of the Bid.

Bidder has provided utilities construction services for at least three (3) clients since August
1, 2014 in which each project included the following components: (i) public utility
installations; (ii) roadway pavement milling and resurfacing, (iii) directional boring.

Provide the following information for the three(3) qualifying clients.
a) Name of client

b) Location (City/State)

c) Client contact name

d) Contact phone

e) Contact email

f) Service dates (Start/End)
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IFBC No. 19-TAO03131AJ

5. Bidder, on the day the bid is submitted, has a certified or registered Qualifying Agent, as
required by Section 489.119, Florida Statutes, and that Qualifying Agent has been the same
Qualifying Agent of Bidder for a period of at least three consecutive years, since August 1, 2016.

Submit a copy of Bidder’s Qualifying Agent’s registration or certification along with supporting
documentation confirming Qualifying Agent has been the Qualifying Agent for Bidder for
three years, since August 1, 2016.

6. Bidder is not on the Florida Department of Management Services Suspended, Debarred,
Convicted Vendor Lists.

No documentation is required. The County will verify

7. If Bidder is submitting as a joint venture must file the required documents with the Florida
Department of Business and Professional Regulation as required by Florida Statute Section
489.119, prior to the Due Date and Time.

If Bidder is a joint venture, provide a copy of Bidder’s approved filing with the Florida
Department of Business and Professional Regulation. If Bidder is not a joint venture, provide a
statement to that effect.

8. Bidder has no reported conflict of interests in relation to this IFBC.

Submit a fully completed copy of Appendix J. If applicable, on a separate page disclose the
name of any officer, director or agent who is also an employee of the County. Disclose the
name of any County employee who owns, directly or indirectly, any interest in the Bidder’s
firm or any of its branches. If no conflicts of interests are present, Bidder must submit a
statement to that affect.
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APPENDIX G, INSURANCE STATEMENT
IFBC No. 19-TAO03131A]J

Bidder must fully complete and return this form with its Bid.
THE UNDERSIGNED has read and understands the insurance requirements of this IFBC applicable to

any contract resulting from this solicitation and shall provide the insurances required by this
Attachment within ten (10) days from the date of Notice of Intent to Award.

Bidder Name: Date:

Signature
(Authorized
Official):

Printed Name/Title:

Insurance Agency:

Agent Name: Agent Phone:

Manatee County BCC IFBC

35



APPENDIX H, ACKNOWLEDGMENT OF ADDENDA

IFBC No. 19-TAO03131A]J

The undersigned acknowledges receipt of the following addenda:

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Print or type Bidder’s information below:

Name of Bidder

Telephone Number

Street Address

City/State/Zip

Email Address

Print Name & Title of Authorized Officer

Manatee County BCC IFBC

Signature of Authorized Official

Date
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APPENDIX | BID PRICING FORM
SAN REMO SHORES WM REPLACEMENT

PROJECT NO. 6091970

Total Bid Price/Offer for Bid: $ Complete. Based on a completion
time of 365 calendar days.

We, the undersigned, hereby declare that we have carefully reviewed the IFB Documents in their
entirety and with full knowledge and understanding of the Bid information and all its
requirements, submit this Bid, which is complete in meeting each specification, term, and
condition contained therein.

As Bidder, we understand that the IFB documents, including but not limited to, all specifications,
terms, and conditions shall be made a part of any resulting Agreement between County and the
successful Bidder. Failure by successful Bidder to comply with such specifications, terms and
conditions shall result in Agreement default, whereupon, the defaulting successful Bidder shall
be required to pay for all re-procurement costs, damages, and attorney fees as incurred by
County, and agrees to forfeit its bid bond.

Authorized Signature(s):

Name and Title of Above
Signer(s):

Date:

Manatee County BCC IFBC
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BID FORM

19-TA003131AJ SAN REMO SHORES WATER MAIN REPLACEMENT

MANATEE COUNTY EOSL FY-18

Bids Based on Completion time of 365 Calenday days

ITEM NO. (Technical Spec Sec 01150
Measurement & Payment)

DESCRIPTION QUANTITY

UNIT PRICE

AMOUNT

I. MISCELLANEOUS
1 Mobilization (10%) 1|LS
2 Maintenance of Traffic 1|LS
3 Preconstruction Video 1|LS
4 Erosion and Sediment Control 1|LS
5 Clearing and Grubbing 1|LS
6 Utility Locates 1|LS
7 Project Signs 1|LS
8 Record Drawings 1|LS
9 Pipeline Testing 1|LS
Miscellaneous Subtotal
Il. PROPOSED IMPROVEMENTS
10 8” DI Class 350 Pipe (Open Cut) 80|LF
11 6” DI Class 350 Pipe (Open Cut) 260(LF
12 8” DI Class 350 Pipe (CTHDD) 1,400]|LF
13 6” DI Class 350 Pipe (CTHDD) 7,900(LF
14 2PESDR9" 1,200(LF
15 8 DI Fitting - 90 deg " 1|EA
16 8 DI Fitting - 45 deg " 4|EA
17 8 DI Fitting - Tee " 2|EA
18 8 x 6" DI Fitting - Tee " 3|EA
19 8 x 6" DI Fitting - Reducer " 2|EA
20 6 DI Fitting - 45 deg " 8|EA
21 6 DI Fitting - Tee " 13(EA
22 6 x 2" DI Fitting - Reducer " 4(EA
23 8 x 20" Tapping Sleeve and Valve " 1|EA
24 8 Gate Valve " 4(EA
25 6 Gate Valve " 13|EA
26 2 Gate Valve " 2|EA
27 Connection To Existing 20 Water Main " 1|EA
28 Connection To Existing 8 Water Main " 1|EA
29 Connection To Existing 2 Water Main " 1|EA
30 Grout Fill Abandoned Existing Pipelines 50(CY
31 Fire Hydrant Assembly 14(EA
32 Single Short Water Service 32|EA
33 Single Long Water Service 28|EA
34 Double Short Water Service 54|EA
35 Double Long Water Service 56|EA
36 Blowoff Assembly 4|EA
37 Sodding 500|SY
38 Mailbox Removal and Replacement 28|EA
39 Concrete Driveway Repair 475|SY
40 Asphalt Driveway Repair 25(SY
41 Brick Driveway Repair 335|SY
42 Reduced Pressure Zone (RPZ) Assembly 286|EA
43 Remove and Replace Curb 1,300(LF

PROPOSED IMPROVEMENTS SUBTOTAL

365 Days)

|
TOTAL BASE BID (Based on Completion Time of

44

Contract Contingency

1|LS

10%
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APPENDIX J, AFFIDAVIT OF NO CONFLICT
IFBC No. 19-TAO03131A]J

COUNTY OF

STATE OF

BEFORE ME, the undersigned authority, this day of ,20 personally
appeared, , a principal with full authority to bind

(hereinafter the "Affiant"), who being first

duly sworn, deposes and says:

(a) is not currently engaged or will not become engaged in any obligations, undertakings or
contracts that will require the Affiant to maintain an adversarial role against the County or that will
impair or influence the advice, recommendations or quality of work provided to the County; and

(b) has provided full disclosure of all potentially conflicting contractual relationships and full
disclosure of contractual relationships deemed to raise a question of conflict(s); and

(c) has provided full disclosure of prior work history and qualifications that may be deemed
to raise possible question of conflict(s).

Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the
State of Florida, to enter into an Agreement for San Remo Shores Water Main Replacement.

If applicable, on a separate page Bidder shall disclose the name of any officer, director or agent of
Bidder who is also an employee of the County and the name of any County employee who owns, directly
or indirectly, any interest in the Bidder’s firm or any of its branches. If no conflicts of interest are
present, submit a statement to that affect.

Signature

Print Name

SUBSCRIBED to and sworn before me this day of , 20

[Notary Seal]
Notary Public

My commission expires:

Notary Signature

Print Name

Personally known OR produced identification. Type of identification produced
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SECTION C, SAMPLE CONSTRUCTION AGREEMENT
for
STIPULATED SUM
between
MANATEE COUNTY (AS OWNER)
and

(AS CONTRACTOR)

Manatee County BCC IFBC

40



CONSTRUCTION AGREEMENT FOR STIPULATED SUM
[PROJECT NAME]

THIS AGREEMENT (“Agreement”) is made and entered into by and between Manatee County, a
political subdivision of the State of Florida, referred to herein as “Owner”, and the firm of
, incorporated in the State of and registered and licensed to do business in
the State of Florida (license # ), referred to herein as “Contractor.”

WHEREAS, the Owner intends to construct [PROJECT DESCRIPTION], the aforementioned
improvements being hereinafter referred to and defined as the “Project”; and

WHEREAS, in response to Owner’s Invitation for Bid No. (the “IFB”), Contractor has
submitted its Bid (the “Contractor’s Bid”) to provide the aforementioned construction services.

NOW THEREFORE, the Owner and the Contractor, in consideration of the mutual covenants
hereinafter set forth, the sufficiency of which is hereby acknowledged, agree as follows:

1. Contract Documents.

The Contract Documents consist of this Agreement and attached Exhibits, the attached General Conditions
of the Construction Agreement, Supplementary Conditions (if any), Special Conditions (if any), Drawings
(the titles of which are attached hereto as Exhibit A), Specifications (the titles of which are attached hereto
as Exhibit B), Addenda issued prior to execution of this Agreement, the Invitation for Bid (including any
Instructions to Bidders, Scope of Work, Bid Summary, Supplements, and Technical Specifications), any
interpretations issued pursuant to the Invitation for Bid, the Contractor’s Bid, permits, notice of intent to
award, Notice to Proceed, purchase order(s), any other documents listed in this Agreement, and
Modifications [to include written Amendment(s), Change Order(s), Work Directive Change(s) and Field
Directive(s)] issued after execution of this Agreement. These form the Agreement, and are as fully a part of
the Agreement as if attached or repeated herein. This Agreement represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements,
either written or oral. No other documents shall be considered Contract Documents.

2. Work.

The Contractor shall fully execute the Work described in the Contract Documents, except to the extent
specifically indicated in the Contract Documents to be the responsibility of others.

3. Date of Commencement and Substantial Completion.

A. Date of Commencement. The date of commencement of the Work shall be the date fixed
in a Notice to Proceed issued by the Owner.

B. Contract Time. The Contract Time shall be measured from the date of
commencement.

C. Substantial Completion. The Contractor shall achieve Substantial Completion of the
entire Work not later than ___ days from the date of commencement, or as follows:
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Portion of Work Substantial Completion Date

subject to adjustments of this Contract Time as provided in the Contract Documents.

Time is of the essence in the Contract Documents and all obligations thereunder. If the Contractor
fails to achieve Substantial Completion of the Work within the Contract Time and as otherwise required by
the Contract Documents (to include not only the entire Work but any portion of the Work as set forth
above), the Owner shall be entitled to retain or recover from the Contractor, as liquidated damages and not
as a penalty, the sum of § per calendar day, commencing upon the first day following expiration of
the Contract Time and continuing until the actual date of Substantial Completion. Such liquidated damages
are hereby agreed to be a reasonable estimate of damages the Owner will incur because of delayed
completion of the Work. The Owner may deduct liquidated damages as described in this paragraph from
any unpaid amounts then or thereafter due the Contractor under this Agreement. Any liquidated damages
not so deducted from any unpaid amounts due the Contractor shall be payable to the Owner at the
demand of the Owner, together with interest from the date of the demand at the maximum allowable rate.

4. Contract Sum.

A. Payment. The Owner shall pay the Contractor the Contract Sum in current funds for
the Contractor’s performance of the Contract. The Contract Sum shall be Dollars and Zero
Cents ($ ), subject to additions and deductions as provided in the Contract Documents.

B. Alternates. The Contract Sum is based upon the following alternates, if any, which
are described in the Contract Documents and are hereby accepted by the Owner. (State the numbers or
other identification of accepted alternates. If decisions on other alternates are to be made by the Owner
subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the
amount for each and the date when that amount expires.)

C. Unit Prices. Unit prices, if any, are reflected in the Contractor’s Bid.

5. Payments.

A. Progress Payments.

(1) Based upon Applications for Payment submitted to the Architect/Engineer by the
Contractor and Certificates for Payment issued by the Architect/Engineer, the
Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

(2) The period covered by each Application for Payment shall be one calendar month
ending on the last day of the month.

(3) Payments shall be made by Owner in accordance with the requirements of Section
218.735, Florida Statutes.
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(4)

(5)

(6)

(7)

(8)

Manatee County BCC

Each Application for Payment shall be based on the most recent schedule of values
submitted by the Contractor in accordance with the Contract Documents. The
schedule of values shall allocate the entire Contract Sum among the various
portions of the Work. The schedule of values shall be prepared in such form and
supported by such data to substantiate its accuracy as the Architect/Engineer may
require. This schedule, unless objected to by the Owner or Architect/Engineer, shall
be used as a basis for reviewing the Contractor’s Applications for Payment.

Applications for Payment shall indicate the percentage of completion of each
portion of the Work as of the end of the period covered by the Application for
Payment.

Subject to other provisions of the Contract Documents, the amount of each
progress payment shall be computed as follows:

Take that portion of the Contract Sum properly allocable to completed
Work as determined by multiplying the percentage completion of each
portion of the Work by the share of the Contract Sum allocated to that
portion of the Work in the schedule of values, less retainage of ten percent
(10.00%). Pending final determination of cost to the Owner of changes in
the Work, amounts not in dispute shall be included as provided in Section
3.3.B. of the General Conditions;

Add that portion of the Contract Sum properly allocable to materials and
equipment delivered and suitably stored at the site for subsequent
incorporation in the completed construction (or, if approved in advance by
the Owner, suitably stored off the site at a location agreed upon in writing),
supported by paid receipts, less retainage of ten percent (10.00%);

Subtract the aggregate of previous payments made by the Owner; and
Subtract amounts, if any, for which the Architect/Engineer has withheld or

nullified an Application for Payment, in whole or in part as provided in
Section 3.3.C. of the General Conditions.

The progress payment amount determined in accordance with Section 5.A(6) shall

be further modified under the following circumstances:

Add, upon Substantial Completion of the Work, a sum sufficient to increase
the total payments to the full amount of the Contract Sum, less such
amounts as the Architect/Engineer shall determine for incomplete Work,
retainage applicable to such work and unsettled claims.

Add, if final completion of the Work is thereafter materially delayed
through no fault of the Contractor, any additional amounts payable in

accordance with Section 3.2.B. of the General Conditions.

Reduction or limitation of retainage, if any, shall be as follows:
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Notwithstanding the foregoing, upon completion of at least 50% of the Work, as
determined by the Architect/Engineer and Owner, the Owner shall reduce to five
percent (5%) the amount of retainage withheld from each subsequent progress
payment.

(9) Except with the Owner’s prior approval, the Contractor shall not make advance
payments to suppliers for materials or equipment which have not been delivered
and stored at the site.

B. Final Payment. Final Payment, constituting the entire unpaid balance of the
Contract Sum, shall be made by the Owner to the Contractor when:

(1) The Contractor has fully performed the Work except for the
Contractor’s responsibility to correct Work as provided in Section 2.4.C.
of the General Conditions, and to satisfy other requirements, if any,
which extend beyond final payment; and

(2) Afinal Application for Payment has been approved by the
Architect/Engineer.

6. Termination or Suspension.

A. Termination. The Agreement may be terminated by the Owner or the Contractor as
provided in Article XIV of the General Conditions.

B. Suspension by Owner. The Work may be suspended by the Owner as provided in
Article XIV of the General Conditions.

7. Other Provisions.

A. Substantial Completion Defined. Substantial Completion shall be defined as provided in
Article | of the General Conditions. In the event a temporary certificate of occupancy or completion is
issued establishing Substantial Completion, the Contractor shall diligently pursue the issuance of a
permanent certificate of occupancy or completion.

B. Project Meetings. There shall be a project meeting, at the jobsite or other location
acceptable to the parties, on a regularly scheduled basis. The meeting will be attended by a representative
of the Contractor, Architect/Engineer and Owner. These representatives shall be authorized to make
decisions that are not otherwise contrary to the requirements of this Agreement.

C. Weather. Any rainfall, temperatures below 32 degrees Fahrenheit or winds greater
than 25 m.p.h. which actually prevents Work on a given day, shall be considered lost time and an additional
day added to the Contract Time, provided no work could be done on site, and provided written notice has
been submitted to the Owner by the Contractor documenting same.

D. Shop Drawings; Critical Submittals. In consideration of the impact of timely review
of submittals and shop drawings on the overall progress of the Work, it is hereby agreed that the Owner
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|H

shall cause his agents and design professionals to accomplish the review of any particular “critica
submittals and/or shop drawings and return same to the Contractor within fourteen (14) days.

E. Applications for Payment. Applications for Payment shall be submitted once
monthly at regular intervals and shall include detailed documentation of all costs incurred.

F. Punch List. Within 30 days after obtainment of Substantial Completion, the Owner
shall generate a “punch list” of all work items requiring remedial attention by the Contractor. Within 5 days
thereafter the Architect/Engineer shall assign a fair value to the punch list items, which sum shall be
deducted from the next scheduled progress payment to the Contractor. Upon satisfactory completion of
the punch list items, as certified by the Architect/Engineer, the previously deducted sum shall be paid to
the Contractor.

G. Closeout documentation. Within 30 days after obtainment of Substantial Completion
and before final payment, Contractor shall gather and deliver to Owner all warranty documentation, all
manufacturer’s product and warranty literature, all manuals (including parts and technical manuals), all
schematics and handbooks, and all as-built drawings.

H. Governing Provisions; Conflicts. In the event of a conflict between this Agreement
and the Specifications or as between the General Conditions and the Specifications, the Specifications shall
govern.

I. E-Verify. The Contractor’s employment of unauthorized aliens is a violation of Section
274(e) of the Federal Immigration and Employment Act. The Contractor shall utilize the U.S. Department of
Homeland Security E-Verify system to verify the employment eligibility of all new employees hired during
the term of this Agreement, and shall require the same verification procedure of all Subcontractors.

8. Insurance and Bonding.

If and to the extent required by the Invitation for Bid documents, the Contractor shall furnish insurance
coverage for (but not necessarily limited to) workers’ compensation, commercial general liability, auto
liability, excess liability, and builder’s risk. The Contractor shall furnish to the Owner all appropriate policies
and Certificate(s) of Insurance. The Contractor shall also post a Payment and Performance Bond for the
Contract Sum, within ten (__) days following notification of intent to award, and otherwise in accordance
with the Invitation for Bid documents.

9. Independent Contractor.

The Contractor acknowledges that it is functioning as an independent contractor in performing under the
terms of this Agreement, and it is not acting as an employee of the Owner.

10. Entire Agreement.

This Agreement (inclusive of the Contract Documents incorporated herein by reference) represents the full
agreement of the parties.

11. Amendments; Waivers; Assignment.

A Amendments. This Agreement may be amended only pursuant to an instrument
in writing that has been jointly executed by authorized representatives of the parties hereto.
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B. Waivers. Neither this Agreement nor any portion of it may be modified or waived
orally. However, each party (through its governing body or properly authorized officer) shall have the right,
but not the obligation, to waive, on a case-by-case basis, any right or condition herein reserved or intended
for the benefit or protection of such party without being deemed or considered to have waived such right
or condition for any other case, situation, or circumstance and without being deemed or considered to have
waived any other right or condition. No such waiver shall be effective unless made in writing with an
express and specific statement of the intent of such governing body or officer to provide such waiver.

C. Assignment. The rights and obligations of either party to this Agreement may be
assigned to a third party only pursuant to a written amendment hereto.

12. Validity.

Each of the Owner and Contractor represents and warrants to the other its respective authority to enter
into this Agreement.

13. Covenant To Defend.

Neither the validity of this Agreement nor the validity of any portion hereof may be challenged by any
party hereto, and each party hereto hereby waives any right to initiate any such challenge. Furthermore, if
this Agreement or any portion hereof is challenged by a third party in any judicial, administrative, or
appellate proceeding (each party hereby covenanting with the other party not to initiate, encourage,
foster, promote, cooperate with, or acquiesce to such challenge), the parties hereto collectively and
individually agree, at their individual sole cost and expense, to defend in good faith its validity through a
final judicial determination or other resolution, unless all parties mutually agree in writing not to defend
such challenge or not to appeal any decision invalidating this Agreement or any portion thereof.

14. Disclaimer of Third-Party Beneficiaries; Successors and Assigns.

This Agreement is solely for the benefit of the parties hereto, and no right, privilege, or cause of action
shall by reason hereof accrue upon, to, or for the benefit of any third party. Nothing in this Agreement is
intended or shall be construed to confer upon or give any person, corporation, partnership, trust, private
entity, agency, or other governmental entity any right, privilege, remedy, or claim under or by reason of
this Agreement or any provisions or conditions hereof. This Agreement shall be binding upon, and its
benefits and advantages shall inure to, the successors and assigns of the parties hereto.

15. Construction.

A. Headings and Captions. The headings and captions of articles, sections, and
paragraphs used in this Agreement are for convenience of reference only and are not intended to define
or limit their contents, nor are they to affect the construction of or be taken into consideration in
interpreting this Agreement.

B. Legal References. All references to statutory sections or chapters shall be construed
to include subsequent amendments to such provisions, and to refer to the successor provision of any such
provision. References to “applicable law” and “general law” shall be construed to include provisions of
local, state and federal law, whether established by legislative action, administrative rule or regulation, or
judicial decision.
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16. Severability.

The provisions of this Agreement are declared by the parties hereto to be severable. In the event any term
or provision of this Agreement shall be held invalid by a court of competent jurisdiction, such invalid term
or provision should not affect the validity of any other term or provision hereof; and all such terms and
provisions hereof shall be enforceable to the fullest extent permitted by law as if such invalid term or
provision had never been part of this Agreement; provided, however, if any term or provision of this
Agreement is held to be invalid due to the scope or extent thereof, then, to the extent permitted by law,
such term or provision shall be automatically deemed modified in order that it may be enforced to the
maximum scope and extent permitted by law.

17. Governing Law; Venue.

This Agreement shall be governed by the laws of the State of Florida. Venue for any petition for writ of
certiorari or other court action allowed by this Agreement shall be in the Circuit Court of the Twelfth
Judicial Circuit in and for Manatee County, Florida.

18. Attorney’s Fees and Costs.

In any claim dispute procedure or litigation arising from this Agreement, each party hereto shall be solely
responsible for paying its attorney’s fees and costs.

19. Notices.

All notices, comments, consents, objections, approvals, waivers, and elections under this Agreement shall
be in writing and shall be given only by hand delivery for which a receipt is obtained, or certified mail,
prepaid with confirmation of delivery requested, or by electronic mail with delivery confirmation. All such
communications shall be addressed to the applicable addressees set forth below or as any party may
otherwise designate in the manner prescribed herein.

To the Owner:

Email:

To the Contractor:

Email:

Notices, comments, consents, objections, approvals, waivers, and elections shall be deemed given when
received by the party for whom such communication is intended at such party’s address herein specified,
or such other physical address or email address as such party may have substituted by notice to the other.

20. Public Records Law.
The Contractor shall comply with the Florida Public Records Act (Chapter 119, Florida Statutes), and shall:

A. Keep and maintain public records required by the Owner to perform the services called
for in this Agreement.
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B. Upon request from the Owner’s custodian of public records, provide the Owner with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of this Agreement and following completion of this Agreement if the
Contractor does not transfer the records to the Owner.

D. Upon completion of this Agreement, transfer, at no cost, to the Owner all public
records in possession of the Contractor or keep and maintain such public records. If the
Contractor transfers all public records to the Owner upon completion of the
Agreement, the Contractor shall destroy any duplicate public records that are exempt
or confidential and exempt from public records disclosure requirements. If the
Contractor keeps and maintains public records upon completion of the Agreement, the
Contractor shall meet all applicable requirements for retaining public records. All
records stored electronically must be provided to the Owner, upon request from the
Owner’s custodian of public records, in a format that is compatible with the
information technology systems of the Owner.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES,
TO THE CONTRACTOR'’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE
OWNER’S CUSTODIAN OF PUBLIC RECORDS AT 941-748-4501, EXT. 5845;
DEBBIE.SCACCIANOCE@MYMANATEE.ORG; POST OFFICE BOX 1000, BRADENTON, FLORIDA 34206.

21. Exhibits.
Exhibits to this Agreement are as follows:

Exhibit A—Title(s) of Drawings

Exhibit B—Title(s) of Specifications

Exhibit C—Affidavit of No Conflict

Exhibit D—Certificate(s) of Insurance

Exhibit E—Payment and Performance Bond

Exhibit F—Standard Forms
1—Application for Payment
2—Certificate of Substantial Completion

3—Final Reconciliation / Warranty / Affidavit
4—Change Order
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WHEREFORE, the parties hereto have executed this Agreement as of the date last executed
below.

Name of Contractor

By:

Printed Name:

Title:

Date:

MANATEE COUNTY, a political subdivision
of the State of Florida

By:

Printed Name:

Title:

Date:

Manatee County BCC IFBC



Construction Agreement, Exhibits & Standard Forms

A

Exhibit A

Exhibit B

Exhibit C

Exhibit D

Exhibit E

Exhibit F

Drawings

Specifications

Affidavit of No Conflict

Contractor’s Certificate(s) of Insurance
Contractor’s Payment and Performance Bond

Standard Forms

i. Application for Payment

ii. Contract Change Order

iii. Administrative Contract Adjustment (ACA)

iv. Certificate of Substantial Completion

v. Final Reconciliation Warranty Period Declaration and Contractor’s Affidavit

vi. Public Construction Bond
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Construction Agreement

Exhibit A

Title(s) of Drawings

(To be inserted prior to final execution)

San Remo Shores WM Replacement
PROJECT NO. 6091970
1- 7 pages

(Signed and Sealed date)

Manatee County BCC

IFBC
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Construction Agreement

Exhibit B

Title(s) of Specifications

(To be inserted prior to final execution)

Contract Documents / Specifications
For

San Remo Shores WM Replacement
PROJECT NO. 6091970

(Dated October 2019- pages)

Manatee County BCC

IFBC

82



Construction Agreement
Exhibit C
Affidavit of No Conflict

COUNTY OF .
STATE OF .

BEFORE ME, the undersigned authority, this day personally appeared,
, a principal with full authority to bind

hereinafter the "Lessee"), who being first

duly sworn, deposes and says:

(a) is not currently engaged or will not become engaged in any obligations, undertakings or
contracts that will require the Lessee to maintain an adversarial role against the County or that will
impair or influence the advice, recommendations or quality of work provided to the County; and

(b) has provided full disclosure of all potentially conflicting contractual relationships and full
disclosure of contractual relationships deemed to raise a question of conflict(s); and

(c) has provided full disclosure of prior work history and qualifications that may be deemed
to raise possible question of conflict(s).

Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the
State of Florida, to enter into this Agreement for

Signature

Print Name

SUBSCRIBED to and sworn before me this day of , 20

[Notary Seal]
Notary Public

My commission expires:

Notary Signature

Print Name

is Personally Known
OR Produced Identification in the form of (Type of
Identification Produced)
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Construction Agreement
Exhibit D
Contractor’s Certificate(s) of Insurance

(to be inserted prior to final execution)

Manatee County BCC
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Construction Agreement
Exhibit E
Contractor’s Payment and Performance Bond

(To be inserted prior to final execution)
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Exhibit F

Standard Forms
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Application for Payment

APPLICATION FOR PAYMENT Request No.: ___ Project No.: »

Purchase Order No.:
Project: County Bid No.:
From: To: Consultant:
CONTRACT PAYMENT SUMMARY
$
Original Contract Amount: -
$
Change Order(s): -
Change order summary:
Number Date Approved Additive Deductive
$ $
SUBTOTALS: - -
$
Net change order subtotal (Additive less Deductive): -
$
Current Contract Amount (CCA): (Original Amount + Change Order(s)) -
Previous Status Total WIP
$ $
Value of the Work in Place (WIP) - -
Value of Stored $ $
Materials - -
$ $
Total Earned  ($ and % of CCA) - -
$ $
Retainage ($ and % of CCA) - -
$
Net Earned (Total earned minus retainage) -
$
TOTAL PREVIOUS PAYMENTS -
$
AMOUNT DUE THIS PAYMENT (Net Earned minus Previous Payments) -

CONTRACTOR'S AFFIDAVIT OF NOTICE

CERTIFICATE: The undersigned CONTRACTOR certifies that all items and amounts shown on this Application for Payment are
the Amount Due this Payment shown is now due. H

NOTARY: CONTRACTOR:
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State of Florida, County of

Name of person authorized to sign Affidavit of Notice
Sworn to (or affirmed ) and subscribed before me

this day of by

TITLE

(Name of person giving notice) H
" Contractor name, address and telephone no.: "

(Signature of Notary Public - State of Florida)

Print, Type or Stamp Commissioned Name of

Notary Public:

Personally Known or Produced Identification
Type of Identification Produced:

VERIFICATION, RECOMMENDATION, CONCURRENCES AND APPROVALS
(Signatures) (Date)

Quantities verified by:

Consultant/Engineer:

Project Management:

Department Head:

Payment approved by
the

Board of County Commissioners:

Attested to by the Clerk of Circuit Court:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-1 REV OCTOBER 2011
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Contract Change Order

Change Order
CONTRACT CHANGE ORDER No.:
(for Total Contract Adjusted Amount Greater than $1,000,000) gg{g;ﬁt
(Present
Value)
PROJECT:
Project
Number:
NO. OF ITEM DESCRIPTION OF ITEM AND CHANGE DECREASE INCREASE
BY EXECUTION OF THIS CHANGE ORDER THE
CONTRACTOR AGREES THAT ALL CLAIMS FOR
ADDITIONAL CONTRACT TIME AND FEES FOR
THE ITEMS IN THIS CHANGE ORDER HAVE BEEN
SATISFIED.
TOTAL TOTAL
DECREASE: INCREASE:
Contractor: THE NET CHANGE OF $
ADJUSTS THE CURRENT
Address: CONTRACT AMOUNT FROM
City / State:
CALENDAR DAYS ARE
ADDED TO THE SCHEDULE
Contractor WHICH CHANGES
THE FINAL COMPLETION
Signature: DATETO
Date: [ENTER MONTH DAY, YEAR]
RECOMMENDATION, CONCURRENCES AND APPROVALS

Manatee County BCC

IFBC

59




SIGNATURES DATE
Consultant / Engineer:

Project Manager:

Division Manager:

Project Management Div. Mgr
Manatee County Purchasing:

Purchasing Official

Authority to execute this contract per Manatee County Code,
Chapter 2-26, and per the delegation by the County
Administrator effective January 26, 2009

Change Order No:
JUSTIFICATION FOR CHANGE

Project Number:

1. NECESSITY FOR CHANGE:

n

Is change an alternate bid? (If yes, explain)

3. Does change substantially alter the physical size of the project? (If yes, explain)

4 Effect of this change on other 'prime' contractors?

5 Has the Surety and insurance company been notified, if applicable? CONTRACTOR
RESPONSIBILITY

Attachment 8, Administrative Contract Adjustment
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ADMINISTRATIVE CONTRACT ADJUSTMENT Contract
Adjustment No.:
Contract Amount:
Project
Name:
Project Number:
|
DESCRIPTION OF ITEM AND
ITEM CHANGE DECREASE INCREASE
BY EXECUTION OF THIS
ADMINISTRATIVE CONTRACT
ADJUSTMENT, THE CONTRACTOR
AGREES THAT ALL CLAIMS FOR
ADDITIONAL CONTRACT TIME AND
FEES FOR THE ITEMS IN THIS
ADMINISTRATIVE CONTRACT
ADJUSTMENT HAVE BEEN
SATISFIED.
TOTAL
DECREASE: TOTAL INCREASE:
THE NET CHANGE OF
Contractor:
ADJUSTS THE CURRENT CONTRACT
AMOUNT FROM TO
Address:
City/State: CALENDAR DAYS ARE ADDED TO
THE SCHEDULE WHICH CHANGES THE
Contractor FINAL COMPLETIONTD(SATE FROM
Signature:
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RECOMMENDATION, CONCURRENCES AND APPROVALS

SIGNATURES

Consultant / Engineer:

DATE

Project Manager:

Division Manager:

Project Management Div. Mgr
Department Director /

Deputy Director Deputy Director, Engineering Services

MANATEE COUNTY PROJECT MANAGEMENT DIVISION FORM
PMD-14

JANUARY
2011

JUSTIFICATION FOR CHANGE

Change Order No:

Project Number:

1. NECESSITY FOR CHANGE:

2. Does this change alter the scope of work? (If yes, explain)

3. ltis the Contractor’s responsibility to notify the bonding agency. Has the bonding agency been

notified?

Manatee County BCC IFBC
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Certificate of Substantial Completion

CHECK ONE:
CERTIFICATE OF SUBSTANTIAL COMPLETION (S.C.) Partial Total
Project Title: Date Submitted:
Contractor Data: Project No:
Name:
Address: S. C. Date (Proposed)
City/State/Zip:

If the “Partial” completion box above is checked, the following description applies to the work for
which substantial completion is being sought. Otherwise, the work described in the Contract
including approved changes, if any, is certified to be substantially complete:

(Description of the portion of work substantially completed):

(USE CONTINUATION SHEETS IF NECESSARY)

A tentative list of items to be completed or corrected is attached hereto. This list may not be
all-inclusive, and the failure to include an item does not alter the Contractor’s responsibility
to

complete all of the contract work in accordance with the Contract Documents. The items
in

the tentative list shall be completed or corrected by the Contractor days of
within

substantial completion. The approved substantial completion date

is:

Contractor Signature Date Engineer’s Approval Date
Printed Name and Title Printed Name and Title

The Contractor shall be responsible for security, operation, safety, maintenance, HVAC,
insurance and warranties in accordance with the Contract. The County will assume the
responsibility for paying the cost of electrical power from midnight of the date of Engineer’s
approval as indicated above.
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ATTACH THE INSPECTOR’S FINAL WALKTHROUGH LIST OF DEFICIENCIES.

Manatee County BCC IFBC
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Final Reconciliation Warranty Period

FINAL RECONCILIATION, WARRANTY PERIOD DECLARATION
AND CONTRACTOR'S AFFIDAVIT

Project Title: Date Submitted:
Contractor Data: Project No:
Name:
Address: Warranty (months):
City/State/Zip:

This Final Reconciliation is for the work performed for Manatee County by the above
named contractor, hereinafter called CONTRACTOR, pursuant to the contract dated
as amended, and acts as an addendum thereto.

It is agreed that all quantities and prices in the attached Final Pay Estimate No.

are correct and that the amount of $ including retainage |Is due to the
CONTRACTOR, thatno claims are outstanding as between the parties, and that the above
stated sum represents the entirety of monies owed the CONTRACTOR.

It is further agreed that the warranty period for CONTRACTOR'S work pursuant to the Contract
is from to

As (title) for CONTRACTOR, | have authority to bind said
CONTRACTOR, and as such make this final reconciliation, declaration and affidavit for the

purpose of inducing Manatee County to make final payment to CONTRACTOR for work done
at/upon

under said contract:

CONTRACTOR has paid all social security and withholding taxes accrued in connection with the
construction project.

CONTRACTOR has paid all workers' compensation and other insurance premiums incurred in
connection with this construction project,

CONTRACTOR has paid for all required permits in connection with this construction project.
All laborers, material, men, suppliers, subcontractors and service professionals who worked for

and/or supplied materials, equipment and/or services to the CONTRACTOR under this
construction contract have been paid in full.

(Affiant Signature)
NOTARY:
State of Florida, County of , Sworn to (or affirmed) and subscribed before me
this day of ,20__, by ( person giving notice ).

Signature of Notary Public - State of Florida:

Print, Type or Stamp Commissioned Name of Notary Public:

Personally Known [_] or Produced Identification [_]
Type of Identification Produced

SACONS TRUCTION SERVICES 2 OMAS TERFORMSIDESIGN DOCUMENTSWCONSTRUCTION DRCUMENTSCONSTRUCTION_CONTRACTORS
AFFIDAVIT - FINAL RECONCILIATION - JANDZDIO doc REVISED JAN 2010

(Previous versions are obsolete)
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Public Construction Bond

MANATEE COUNTY GOVERNMENT
PUBLIC CONSTRUCTION BOND

BY THIS BOND, We , located at , as

(Name of Contractor) (Address)

Principal and a corporation, whose address is
(Name of Surety)

Are bound to Manatee County, a political subdivision of the State of Florida, herein called
County, in the sum of S , for payment of which we bind ourselves,

our heirs, personal representatives, successors, and assigns, jointly and severally.

THE CONDITION OF THIS BOND is that Principal:

1. Performs Contract No. 19-TA003131AJ, between Principal and County for construction of
San Remo Shores WM Replacement,

(Title of Project)

the Contract Being made a part of this bond by reference, at the times and in the manner

prescribed in the Contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the

prosecution of the Work provided for in the Contract; and

3. Pays County all losses, damages, expenses, costs, and attorney’s fees, including appellate
proceedings, that County Sustains because of a default by Principal under the Contract; and

4. Performs the guarantee of all Work and materials furnished under the Contract for the time

specified in the Contract, then this bond is void; otherwise it remains in full force.

Any action instituted by a claimant under this bond for payment must be in accordance with

the notice and time limitation provisions of Section 255.05(2), Florida Statutes.
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Any changes in or under the Contract documents and compliance or non-compliance with any
formalities connected with the Contract or the changes does not affect Surety’s obligation

under this bond.

DATED ON
CONTRACTOR AS PRINCIPAL SURETY
Contractor Name Surety Name
Signature Signature
Print Name Title Print Name Title
(Corporate Seal) (Corporate Seal)
AGENT OR BROKER Licensed Florida Insurance Agent?
__Yes ___No
Company Name License #:
Address State of
City/State/Zip County of
Telephone City of
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GENERAL CONDITIONS

ARTICLE I, DEFINITIONS

1.1 Definitions. For purposes of the Contract Documents, the following terms shall have the
following meanings.

A Acceptance: The acceptance of the Project into the Owner’s operating public
infrastructure.
B. Application for Payment: The form approved and accepted by the Owner,

which is to be used by Contractor in requesting progress payments or final payment and which is to
include such supporting documentation as is required by the Contract Documents.

C. Architect/Engineer: ,a
corporation, registered and licensed to do business in the State of Florida.

D. Change Order: A written order signed by the Owner, the Architect/Engineer
and the Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary, a
corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article V.

E. Compensable Delay: Any delay beyond the control and without the fault or
negligence of the Contractor resulting from Owner-caused changes in the Work, differing site
conditions, suspensions of the Work, or termination for convenience by Owner.

F. Contractor’s Personnel: The Contractor’s key personnel designated by

Contractor.

G. Construction Services: The Construction Services to be provided by Contractor
pursuant to Section 2.4, in accordance with the terms and provisions of the Contract Documents..

H. Construction Team: The working team established pursuant to Section 2.1.B.

l. Contract Sum: The total compensation to be paid to the Contractor for
Construction Services rendered pursuant to the Contract Documents, as set forth in Contractor’s Bid (or
Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of the Contract
Documents

J. Contract Time: The time period during which all Construction Services are to be
completed pursuant to the Contract Documents, to be set forth in the Project Schedule.

K. Days: Calendar days except when specified differently. When time is referred
to in the Contract Documents by days, it will be computed to exclude the first and include the last day of
such period. If the last day of any such period falls on a Saturday or Sunday or legal holiday, such day will
be omitted from the computation.

L. Defective: When modifying the term “Work”, referring to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or that does not
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meet the requirements of any inspection, reference standard, test or approval referred to in the
Contract Documents, or that has been damaged prior to Owner’s approval of final payment (unless
responsibility for the protection thereof has been assumed by Owner).

M. Excusable Delay: Any delay beyond the control and without the
negligence of the Contractor, the Owner, or any other contractor caused by events or circumstances
such as, but not limited to, acts of God or of a public enemy, fires, floods, freight embargoes, acts of
government other than Owner or epidemics. Labor disputes and above average rainfall shall give rise
only to excusable delays.

N. Field Directive: A written order issued by Owner which orders minor changes in
the Work not involving a change in Contract Time, to be paid from the Owner’s contingency funds.

0. Final Completion Date: The date upon which the Project is fully constructed and
all Work required on the Project and Project Site is fully performed as verified in writing by the Owner.

P. Float or Slack Time: The time available in the Project Schedule during which
an unexpected activity can be completed without delaying substantial completion of the Work.

Q. Force Majeure: Those conditions constituting excuse from performance as
described in and subject to the conditions described in Article XII.

R. Inexcusable Delay: Any delay caused by events or circumstances within the
control of the Contractor, such as inadequate crewing, slow submittals, etc., which might have been
avoided by the exercise of care, prudence, foresight or diligence on the part of the Contractor.

S. Non-prejudicial Delay: Any delay impacting a portion of the Work within the
available total Float or Slack Time and not necessarily preventing Substantial Completion of the Work
within the Contract Time.

T. Notice to Proceed: Written notice by Owner (after execution of Contract)
to Contractor fixing the date on which the Contract Time will commence to run and on which Contractor
shall start to perform the Work.

u. Owner: Manatee County, a political subdivision of the State of Florida.

V. Owner’s Project Representative: The individual designated by Owner to
perform those functions set forth in Section 7.8.

W. Payment and Performance Bond: The Payment and Performance Bond security
posted pursuant to Section 2.4.Y to guarantee payment and performance by the Contractor of its
obligations hereunder.

X. Permitting Authority: Any applicable governmental authority acting in its
governmental and regulatory capacity which is required to issue or grant any permit, certificate, license
or other approval which is required as a condition precedent to the commencement or approved of the
Work, or any part thereof, including the building permit.

Y. Prejudicial Delay: Any excusable or compensable delay impacting the
Work and exceeding the total float available in the Project Schedule, thus preventing completion of the
Work within the Contract Time unless the Work is accelerated.
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Z. Pre-operation Testing: All field inspections, installation checks, water tests,
performance tests and necessary corrections required of Contractor to demonstrate that individual
components of the Work have been properly constructed and do operate in accordance with the
Contract Documents for their intended purposes.

AA. Procurement Ordinance: The Manatee County Procurement Code, Chapter 2-26
of the Manatee County Code of Laws, as amended from time to time.

BB. Progress Report: A report to Owner that includes all information required
pursuant to the Contract Documents and submitted in accordance with Section 2.4.EE, hereof.

CC. Project: The total construction of which the Work performed under the
Contract Documents may be the whole or a part and which may include construction by Owner and by
separate contractors. For the purposes of the Contract Documents, the term Project shall include all
areas of proposed improvements and all areas which may reasonably be judged to have an impact on
the Project.

DD. Project Costs: The costs incurred by the Contractor to plan, construct and equip
the Project and included within, and paid as a component of, the Contract Sum.

EE. Project Manager: Subject to the prior written consent of Owner, the individual
designated to receive notices on behalf of the Contractor, or such other individual designated by the
Contractor, from time to time, pursuant to written notice in accordance with the Contract Documents.

FF. Project Plans and Specifications: The one hundred percent (100%) construction
drawings and specifications prepared by the Architect/Engineer, and any changes, supplements,
amendments or additions thereto approved by the Owner, which shall also include any construction
drawings and final specifications required for the repair or construction of the Project, as provided
herein.

GG. Project Schedule: The schedule and sequence of events for the
commencement, progression and completion of the Project, developed pursuant to Section 2.3., as such
schedule may be amended as provided herein.

HH. Project Site: The site depicted in the Project Plans and Specifications, inclusive
of all rights of way, temporary construction easements or licensed or leased sovereign lands.

Il. Punch List Completion Date: The date upon which all previously incomplete or
unsatisfactory items, as identified by the Contractor, the Architect/Engineer and/or the Owner are
completed in a competent and workmanlike manner, consistent with standards for Work of this type
and with good building practices in the State of Florida.

1. Subcontractor: Any individual (other than a direct employee of the Contractor)
or organization retained by Contractor to plan, construct or equip the Project pursuant to Article IV.

KK. Substantial Completion and Substantially Complete: The stage in the progress
of the Work when the Work or designated portion thereof is sufficiently complete in accordance with
the Contract Documents so that the Owner can occupy or utilize the Work for its intended use;
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provided, however, that as a condition precedent to Substantial Completion, the Owner has received all
certificates of occupancy or completion and other permits, approvals, licenses, and other documents
from any governmental authority which are necessary for the beneficial occupancy of the Project or any
designated portion thereof.

LL. Substantial Completion Date: The date on which the Project or designated
portion thereof is deemed to be Substantially Complete, as evidenced by receipt of (i) the
Architect/Engineer’s certificate of Substantial Completion, (ii) written Acceptance of the Project by the
Owner, and (iii) approvals of any other authority as may be necessary or otherwise required.

MM.  Substitute: Materials or equipment offered by the Contractor as an alternative
to that set forth in the Project Plans and Specifications, where (i) the Project Plans and Specifications do
not authorize an “approved equal”, or (ii) the Owner, in its reasonable discretion, determines that a pre-
authorized “approved equal” will result in a substantial change to the Work because of cost, quality or
other difference in comparison to the materials or equipment specified.

NN. Unit Price Work: Work to be paid for on the basis of unit prices.

00. Work: The term “Work” means the construction and services required by the
Contract Documents, whether completed or partially completed, and includes all labor, materials,
equipment and services provided or to be provided by the Contractor to fulfill the Contractor’s
obligations. The Work may constitute the whole or a part of the Project.

PP. Work Directive Change: A written directive to Contractor, issued on or after the
effective date of the Agreement pursuant to Section 5.8 and signed by Owner’s Project Representative,
ordering an addition, deletion or revision in the Work, or responding to differing or unforeseen physical
conditions under which the Work is to be performed or responding to emergencies.

ARTICLE Il, RELATIONSHIP AND RESPONSIBILITIES

21 Relationship between Contractor and Owner. The Contractor accepts the relationship of
trust and confidence established with Owner pursuant to the Contract Documents. The Contractor shall
furnish its best skill and judgment and cooperate with Owner and Owner’s Project Representative in
furthering the interests of the Owner. The Contractor agrees to provide the professional services required
to complete the Project consistent with the Owner’s direction and the terms of the Contract Documents.
All services provided hereunder by Contractor, either directly or through Subcontractors, shall be
provided in accordance with sound construction practices and applicable professional construction
standards.

A. Purpose. The purpose of the Contract Documents is to provide for the provision
of construction services for the Project on the Project Site by the Contractor, and construction of the
Project by the Contractor in accordance with the Project Plans and Specifications. The further purpose of
the Contract Documents is to define and delineate the responsibilities and obligations of the parties to
the Contract Documents and to express the desire of all such parties to cooperate to accomplish the
purposes and expectations of the Contract Documents.

B. Construction Team. The Contractor, Owner and Architect/Engineer shall be
called the “Construction Team” and shall work together as a team commencing upon full execution of
the Contract Documents through Substantial Completion. As provided in Section 2.2, the Contractor and
Architect/Engineer shall work jointly through completion and shall be available thereafter should
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additional services be required. The Contractor shall provide leadership to the Construction Team on all
matters relating to construction. The Contractor understands, acknowledges and agrees that the
Architect/Engineer shall provide leadership to the Construction Team on all matters relating to design.

C. Owner’s Reliance on Bid (or Guaranteed Maximum Price Addendum). The
Contractor acknowledges that the representations, statements, information and pricing contained in its
Bid (or Guaranteed Maximum Price Addendum) have been relied upon by the Owner and have resulted
in the award of this Project to the Contractor.

2.2 General Contractor Responsibilities. In addition to the other responsibilities set forth
herein, the Contractor shall have the following responsibilities pursuant to the Contract Documents:

A. Personnel. The Contractor represents that it has secured, or shall secure, all
personnel necessary to perform the Work, none of whom shall be employees of the Owner. Primary
liaison between the Contractor and the Owner shall be through the Owner’s Project Representative and
Contractor’s Project Manager. All of the services required herein shall be performed by the Contractor
or under the Contractor’s supervision, and all personnel engaged in the Work shall be fully qualified and
shall be authorized or permitted under law to perform such services.

B. Cooperation with Architect/Engineer. The Contractor’s services shall be
provided in conjunction with the services of the Architect/Engineer. In the performance of professional
services, the Contractor acknowledges that time is critical for Project delivery. The Contractor
acknowledges that timely construction utilizing the services of an Architect/Engineer and a Contractor
requires maximum cooperation between all parties.

C. Timely Performance. The Contractor shall perform all services as expeditiously
as is consistent with professional skill and care and the orderly progress of the Work, in accordance with
the Project Schedule. Verification of estimated Project Schedule goals will be made as requested by the
Owner.

D. Duty to Defend Work. In the event of any dispute between the Owner and any
Permitting Authority that relates to the quality, completeness or professional workmanship of the
Contractor’s services or Work, the Contractor shall, at its sole cost and expense, cooperate with the
Owner to defend the quality and workmanship of the Contractor’s services and Work.

E. Trade and Industry Terminology. It is the intent of the Contract Documents to
describe a functionally complete Project (or part thereof) to be constructed in accordance with the
Contract Documents. Any Work, materials or equipment that may reasonably be inferred from the
Contract Documents as being required to produce the intended result will be supplied whether or not
specifically called for. When words which have a well-known technical or trade meaning are used to
describe Work, materials, or equipment, such words shall be interpreted in accordance with that
meaning. Reference to standard specifications, manuals or codes of any technical society, organization
or association, or to the laws or regulations of any governmental authority, whether such reference be
specific or by implication, shall mean the latest standard specification, manual, code or laws or
regulations in effect at the time of opening of Bids (or at the time of execution of the Guaranteed
Maximum Price Addendum), except as may be otherwise specifically stated. However, no provision of
any referenced standard specification, manual or code (whether or not specifically incorporated by
reference in the Contract Documents) shall be effective to change the duties and responsibilities of
Owner or Contractor, or any of their agents or employees from those set forth in the Contract
Documents. Computed dimensions shall govern over scaled dimensions.
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23 Project Schedule. The Contractor, within ten (10) days after being awarded the
Agreement, shall prepare and submit for the Owner’s and Architect/Engineer’s information a
Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current
under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of
the Work and Project, shall be related to the entire Project to the extent required by the Contract
Documents, and shall provide for expeditious and practicable execution of Work.

A The Project Schedule shall show a breakdown of all tasks to be performed, and
their relationship in achieving the completion of each phase of Work, subject to
review of Owner and Architect/Engineer and approval or rejection by Owner.
The Project Schedule shall show, at a minimum, the approximate dates on
which each segment of the Work is expected to be started and finished, the
proposed traffic flows during each month, the anticipated earnings by the
Contractor for each month and the approximate number of crews and
equipment to be used. The Project Schedule shall include all phases of
procurement, approval of shop drawings, proposed Change Orders in progress,
schedules for Change Orders, and performance testing requirements. The
Project Schedule shall include a construction commencement date and Project
Substantial Completion Date, which dates shall accommodate known or
reasonably anticipated geographic, atmospheric and weather conditions.

B. The Project Schedule shall serve as the framework for the subsequent
development of all detailed schedules. The Project Schedule shall be used to
verify Contractor performance and to allow the Owner’s Project Representative
to monitor the Contractor’s efforts.

C. The Project Schedule may be adjusted by the Contractor pursuant to Article V.
The Owner shall have the right to reschedule Work provided such rescheduling
is in accord with the remainder of terms of the Contract Documents.

D. The Contractor shall prepare a submittal schedule, promptly after being
awarded the Agreement and thereafter as necessary to maintain a current
submittal schedule, and shall submit the schedule(s) for the
Architect/Engineer’s approval. The Architect/Engineer’s approval shall not be
unreasonably delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the
Architect/Engineer reasonable time to review submittals. If the Contractor fails
to submit a submittal schedule, the Contractor shall not be entitled to any
increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

E. The Contractor shall perform the Work in general accordance with the most
recent schedules submitted to the Owner and Architect/Engineer.

2.4 Construction Services. The Contractor shall provide the following Construction Services:

A. Construction of Project. The Contractor shall work from the receipt of a Notice
to Proceed through the Substantial Completion of the Project in accordance with the terms of the
Contract Documents to manage the construction of the Project. The Construction Services provided by
the Contractor to construct the Project shall include without limitation (1) all services necessary and
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commensurate with established construction standards, and (2) all services described in the Invitation
for Bid (or Request for Proposal) and the Bid (or Guaranteed Maximum Price Addendum).

B. Notice to Proceed. A Notice to Proceed may be given at any time within thirty
(30) days after the effective date of the Agreement. Contractor shall start to perform the Work on the
date specified in the Notice to Proceed, but no Work shall be done at the site prior to the issuance of the
Notice to Proceed.

C. Quality of Work. If at any time the labor used or to be used appears to the
Owner as insufficient or improper for securing the quality of Work required or the required rate of
progress, the Owner may order the Contractor to increase its efficiency or to improve the character of
its Work, and the Contractor shall conform to such an order. Any such order shall not entitle Contractor
to any additional compensation or any increase in Contract Time. The failure of the Owner to demand
any increase of such efficiency or any improvement shall not release the Contractor from its obligation
to secure the quality of Work or the rate of progress necessary to complete the Work within the limits
imposed by the Contract Documents. The Owner may require the Contractor to remove such personnel
as the Owner deems incompetent, careless, insubordinate or otherwise objectionable, or whose
continued employment on the Project is deemed to be contrary to the Owner’s interest. The Contractor
shall provide good quality workmanship and shall promptly correct construction defects without
additional compensation. Acceptance of the Work by the Owner shall not relieve the Contractor of the
responsibility for subsequent correction of any construction defects.

D. Materials. All materials and equipment shall be of good quality and new, except
as otherwise provided in the Contract Documents. If required by Architect/Engineer, Contractor shall
furnish satisfactory evidence (including reports of required tests) as to the kind and quality of materials
and equipment. All materials and equipment shall be applied, installed, connected, erected, used,
cleaned and conditioned in accordance with the instruction of the applicable supplier except as
otherwise provided in the Contract Documents.

E. Accountability for Work. The Contractor shall be solely accountable for its Work,
including plans review and complete submittals. The Contractor shall be solely responsible for means,
methods, techniques, sequences and procedures of construction. If a specific means, method,
technique, sequence or procedure of construction is required by the Contract Documents, the
Contractor may utilize an alternative means, method, technique, sequence or procedure acceptable to
the Architect/Engineer if the Contractor submits sufficient information to allow the Architect/Engineer
to determine that the alternative is equivalent to that required by the Contract Documents.

F. Contract Sum. The Contractor shall construct the Project so that the Project can
be built for a cost not to exceed the Contract Sum.

G. Governing Specifications. The Project shall be constructed in accordance with
applicable Owner design standards and guidelines. In the absence of specified Owner design standards
or guidelines, the Architect/Engineer shall use, and the Contractor shall comply with, the most recent
version of the applicable FDOT or AASHTO design standards. In general, the Project shall be constructed
by the Contractor in accordance with applicable industry standards. The Contractor shall be responsible
for utilizing and maintaining current knowledge of any laws, ordinances, codes, rules, regulations,
standards, guidelines, special conditions, specifications or other mandates relevant to the Project or the
services to be performed.

H. Adherence to Project Schedule. The development and equipping of the Project
shall be undertaken and completed in accordance with the Project Schedule, and within the Contract
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Time described therein.

l. Superintendent. The Contractor shall employ a competent superintendent and
necessary assistants who shall be in attendance at the Project Site during performance of the Work. The
superintendent shall represent the Contractor, and communications given to the superintendent shall
be as binding as if given to the Contractor.

(1) The Contractor, as soon as practicable after award of the Agreement, shall
furnish in writing to the Owner through the Architect/Engineer the name and qualifications of the
proposed superintendent. The Architect/Engineer may reply within 14 days to the Contractor in writing
stating (1) whether the Owner or the Architect/Engineer has reasonable objection to the proposed
superintendent or (2) that the Architect/Engineer requires additional time to review. Failure of the
Architect/Engineer to reply within 14 days shall constitute notice of no reasonable objection.

(2) The Contractor shall not employ a proposed superintendent to whom the
Owner or Architect/Engineer has made reasonable and timely objection. The Contractor shall not
change the superintendent without the Owner’s consent, which shall not be unreasonably withheld or
delayed.

J. Work Hours. Contractor shall provide competent, suitable qualified personnel to
survey and lay out the Work and perform construction as required by the Contract Documents.
Contractor shall at all times maintain good discipline and order at the site. Except in connection with the
safety or protection of persons or the Work or property at the site or adjacent thereto and except as
otherwise indicated in the Contract Documents, all Work at the site shall be performed during regular
working hours, and Contractor shall not permit overtime work or the performance of Work on a
Saturday, Sunday or legal holiday without Owner’s written consent given after prior notice to
Architect/Engineer (at least seventy-two (72) hours in advance).

K. Overtime-Related Costs. Contractor shall pay for all additional
Architect/Engineering charges, inspection costs and Owner staff time for any overtime work which may
be authorized. Such additional charges shall be a subsidiary obligation of Contractor and no extra
payment shall be made by Owner because such overtime work. At Owner’s option, such overtime costs
may be deducted from Contractor's monthly payment request or Contractor's retainage prior to release
of final payment.

L. Insurance, Overhead and Utilities. Unless otherwise specified, Contractor shall
furnish and assume full responsibility for all bonds, insurance, materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary
for the furnishing, performance, testing, start-up and completion of the Work.

M. Cleanliness. The Contractor shall keep the premises and surrounding area free
from accumulation of waste materials or rubbish caused by operations under the Contract. At
completion of the Work, the Contractor shall remove waste materials, rubbish, the Contractor’s tools,
construction equipment, machinery and surplus materials from and about the Project Site. Contractor
shall restore to original conditions all property not designated for alteration by the Contract Documents
If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and
Owner shall be entitled to reimbursement from Contractor.

N. Loading. Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
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or adjacent property to stresses or pressures that will endanger it.

O. Safety and Protection. Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be responsible for
initiating, maintaining and supervising all safety precautions and programs in connection with the Work.
Contractor shall take all necessary precautions for the safety of and shall provide the necessary
protection to prevent damage, injury or loss to:

(1) All employees on the Work and other persons and organizations who may be
affected thereby;

(2) All the Work and materials and equipment to be incorporated therein, whether
in storage on or off the Project Site; and

(3) Other property at the Project Site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and underground
facilities not designated for removal, relocation or replacement during
construction.

Contractor shall comply with all applicable laws and regulations of any public body having jurisdiction for
the safety of persons or property or to protect them from damage, injury or loss, and shall erect and
maintain all necessary safeguards for such safety and protection. Contractor shall provide and maintain
all passageways, guard fences, lights and other facilities for the protection required by public authority
or local conditions. Contractor shall provide reasonable maintenance of traffic for the public and
preservation of the Owner’s business, taking into full consideration all local conditions. Contractor's
duties and responsibilities for safety and protection with regard to the Work shall continue until such
time as all the Work is completed.

P. Emergencies. In emergencies affecting the safety or protection of persons or the
Work or property at the Project Site or adjacent thereto, Contractor, without special instruction or
authorization from Architect/Engineer or Owner, shall act to prevent threatened damage, injury or loss.
Contractor shall give Owner prompt written notice if Contractor believes that any significant changes in
the Work or variations from the Contract Documents have been caused thereby. If Owner determines
that a change in the Project is required because of the action taken in response to an emergency, a
Work Directive Change or Change Order will be issued to document the consequences of the changes or
variation.

Q. Substitutes. For Substitutes not included with the Bid (or Guaranteed Maximum
Price Addendum), but submitted after the effective date of the Agreement (or Guaranteed Maximum
Price Addendum), Contractor shall make written application to Architect/Engineer for acceptance
thereof, certifying that the proposed Substitute will perform adequately the functions and achieve the
results called for by the general design, be similar and of equal substance to that specified and be suited
to the same use as that specified. The application will also contain an itemized estimate of all costs and
delays or schedule impacts that will result directly or indirectly from review, acceptance and provision of
such Substitute, including costs of redesign and claims of other contractors affected by the resulting
change, all of which will be considered by the Architect/Engineer in evaluating the proposed Substitute.
Architect/Engineer may require Contractor to furnish at Contractor's expense, additional data about the
proposed Substitute. In rendering a decision, Owner, Architect/Engineer and Contractor shall have
access to any available Float Time in the Project Schedule. If Substitute materials or equipment not
included as part of the Bid (or Guaranteed Maximum Price Addendum), but proposed after the effective
date of the Agreement, are accepted and are less costly than the originally specified materials or
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equipment, then the net difference in cost shall be credited to the Owner and an appropriate Change
Order executed to adjust the Contract Sum.

(1) Architect/Engineer will be allowed a reasonable time within which to evaluate
each proposed Substitute. Architect/Engineer will be the sole judge of
acceptability and no Substitute will be ordered, installed or utilized without
Architect/Engineer's prior written acceptance which will be evidenced by either
a Change Order or an approved shop drawing. Owner may require Contractor to
furnish at Contractor's expense a special performance guarantee or other surety
with respect to any Substitute.

(2) Contractor shall reimburse Owner for the charges of Architect/Engineer and
Architect/Engineer's Consultants for evaluating each proposed Substitute
submitted after the effective date of the Agreement and all costs resulting from
any delays in the Work while the Substitute was undergoing review.

R. Surveys and Stakes. The Contractor shall furnish, free of charge, all labor, stakes,
surveys, batter boards for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of structures, slopes and other
controlling points necessary for the proper prosecution of the Work. Where rights-of-way, easements,
property lines or any other conditions which make the lay-out of the Project or parts of the Project
critical are involved, the Contractor shall employ a competent surveyor who is registered in the State of
Florida for lay-out and staking. These stakes and marks shall constitute the field control by and in accord
with which the Contractor shall govern and execute the Work. The Contractor shall be held responsible
for the preservation of all stakes and marks and if for any reason any of the stakes or marks or batter
boards become destroyed or disturbed, they shall be immediately and accurately replaced by the
Contractor.

S. Suitability of Project Site. The Contractor has, by careful examination, satisfied
itself as to the nature and location of the Work and all other matters which can in any way affect the
Work, including, but not limited to details pertaining to borings, as shown on the drawings. Such boring
information is not guaranteed to be more than a general indication of the materials likely to be found
adjacent to holes bored at the Project Site, approximately at the locations indicated. The Contractor has
examined boring data, where available, made its own interpretation of the subsurface conditions and
other preliminary data, and has based its Bid (or Guaranteed Maximum Price Addendum) on its own
opinion of the conditions likely to be encountered. Except as specifically provided in Sections 2.4.U., 5.4
and 5.5, no extra compensation or extension of time will be considered for any Project Site conditions
that existed at the time of bidding (or at the time of execution of the Guaranteed Maximum Price
Addendum). No verbal agreement or conversation with any officer, agent or employee of the Owner,
before or after the execution of the Agreement, shall affect or modify any of the terms or obligations
herein contained.

T. Project Specification Errors. If the Contractor, during the Work, finds that the
drawings, specifications or other Contract Documents cannot be followed, the Contractor shall
immediately inform the Owner in writing, and the Owner shall promptly check the accuracy of the
information. Any Work done after such discovery, until any necessary changes are authorized, will be
done at the Contractor's sole risk of non-payment and delay.

u. Remediation of Contamination: Owner and Contractor recognize that
remediation of subsurface conditions may be necessary due to potential hazardous materials
contamination. Because the presence or extent of any contamination is not known, Contractor shall
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include no cost in the Contract Sum, and no time in the Project Schedule, for cost or delays that might
result from any necessary remediation. The Project Schedule will provide a period of time between
demolition activities and the start of the next activity to commence any remediation if needed.
Contractor shall use all reasonable efforts in scheduling the Project to minimize the likelihood that
remediation delays construction. Any hazardous materials remediation Work which Contractor agrees to
perform shall be done pursuant to a Change Order or amendment consistent with the following:

(1)

(2)

(3)

(4)

(5)

(6)

Manatee County BCC

The dates of Substantial Completion shall be equitably adjusted based on
delays, if any, incurred in connection with remediation efforts.

Contractor, and any Subcontractors which have mobilized on the Project Site,
shall be paid for demonstrated costs of overhead operations at the Project Site
during any period of delay of more than seven (7) days, except to the extent
that Work proceeds concurrently with remediation. The categories of costs to
be reimbursed are limited to those reasonably incurred at the jobsite during the
delay period (such as trailers or offices, telephones, faxes, and the like);
equipment dedicated to the Project and located at the Project Site; salaries and
associated costs of personnel dedicated to the Project to the extent that they do
not perform work on other projects; and other jobsite costs that are reasonable
and which are incurred during the delay period. Subcontractors and suppliers
which have not mobilized are limited to the costs set forth in Section 2.4.U(3).

Contractor and any Subcontractor or supplier on the Project who is eligible for
compensation shall be paid any demonstrated costs of escalation in materials or
labor, and reasonable costs of off-site storage of materials identified to the
Project, arising because of any delay of more than seven (7) days. Such
Contractor, Subcontractors and suppliers are obligated to take all reasonable
steps to mitigate escalation costs, such as through early purchase of materials.

Contractor, for itself and all Subcontractors and suppliers on the Project, hereby
agrees that the extension of time for delays under Section 2.4.U(1), and
payment of the costs identified in Sections 2.4.U(2) and/or Section 2.4.U(3), are
the sole remedies for costs and delays described in this Section, and waives all
claims and demands for extended home office overhead (including, but not
limited to, “Eichleay” claims), lost profit or lost opportunities, and any special,
indirect, or consequential damages arising as a result of delays described in this
Section. The Contract Sum shall be adjusted to reflect payment of allowable
costs.

If any delay described in this section causes the time or cost for the Project to
exceed the Contract Time or the Contact Sum, then the Owner may terminate
the Agreement pursuant to Section 14.2.

Contractor and any Subcontractor or supplier seeking additional costs under this
Section 2.4.U. shall promptly submit estimates or any costs as requested by
Owner, and detailed back-up for all costs when payment is sought or whenever
reasonably requested by Owner. All costs are auditable, at Owner’s discretion.
Bid, estimate and pricing information reasonably related to any request for
additional compensation will be provided promptly upon request.
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(7) Contractor shall include provisions in its subcontracts and purchase orders
consistent with this Section.

V. Interfacing.
(2) The Contractor shall take such measures as are necessary to ensure proper

construction and delivery of the Project, including but not limited to providing
that all procurement of long-lead items, the separate construction
Subcontractors, and the general conditions items are performed without
duplication or overlap to maintain completion of all Work on schedule.
Particular attention shall be given to provide that each Subcontractor bid
package clearly identifies the Work included in that particular separate
subcontract, its scheduling for start and completion, and its relationship to
other separate contractors.

(2) Without assuming any design responsibilities of the Architect/Engineer, the
Contractor shall include in the Progress Reports required under this Section 2.4
comments on overlap with any other separate subcontracts, omissions, lack of
correlation between drawings, and any other deficiencies noted, in order that
the Architect/Engineer may arrange for necessary corrections.

W. Job Site Facilities. The Contractor shall arrange for all job site facilities required
and necessary to enable the Contractor and Architect/Engineer to perform their respective duties and to
accommodate any representatives of the Owner which the Owner may choose to have present on the
Project Site.

X. Weather Protection. The Contractor shall provide temporary enclosures of
building areas to assure orderly progress of the Work during periods when extreme weather conditions
are likely to be experienced. The Contractor shall also be responsible for providing weather protection
for Work in progress and for materials stored on the Project Site. A contingency plan shall be prepared
upon request of the Owner for weather conditions that may affect the construction.

Y.Payment and Performance Bond. Prior to the construction commencement date, the
Contractor shall obtain, for the benefit of and directed to the Owner, a Payment and Performance Bond
satisfying the requirements of Section 255.05, Florida Statutes, covering the faithful performance by the
Contractor of its obligations under the Contract Documents, including but not limited to the
construction of the Project on the Project Site and the payment of all obligations arising thereunder,
including all payments to Subcontractors, laborers, and materialmen. The surety selected by the
Contractor to provide the Payment and Performance Bond shall be approved by the Owner prior to the
issuance of such Bond, which approval shall not be unreasonably withheld or delayed provided that the
surety is rated A or better by Best’s Key Guide, latest edition. For Changes in the Work that result in an
increase in the Contract Sum, Owner reserves the right to require the Contractor to secure and deliver
additive riders to the Payment and Performance Bond.

Z. Construction Phase; Building Permit; Code Inspections. Unless otherwise
provided, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist
Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for the prosecution of the Work.

(1) Building Permit. The Owner and Architect/Engineer shall provide such
information to any Permitting Authority as is necessary to obtain approval from
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the Permitting Authority to commence construction prior to beginning
construction. The Contractor shall pull any required building permit, and shall be
responsible for delivering and posting the building permit at the Project Site
prior to the commencement of construction. The cost of the building permit is
included in the Contract Sum. The Owner and Architect/Engineer shall fully
cooperate with the Contractor when and where necessary.

(2) Code Inspections. The Project requires detailed code compliance inspection
during construction in disciplines determined by any Permitting Authority.
These disciplines normally include, but are not necessarily limited to, structural,
mechanical, electrical, plumbing, general building and fire. The Contractor shall
notify the appropriate inspector(s) and the Architect/Engineer, no less than 24
hours in advance, when the Work is ready for inspection and before the Work is
covered up. All inspections shall be made for conformance with the applicable
ordinances and building codes. Costs for all re-inspections of Work found
defective and subsequently repaired shall not be included as Project Costs and
shall be borne by the Contractor or as provided in the contract between
Contractor and Subcontractor.

(3) Contractor’s Personnel. The Contractor shall maintain sufficient off-site support
staff and competent full-time staff at the Project Site authorized to act on behalf
of the Contractor to coordinate, inspect, and provide general direction of the
Work and progress of the Subcontractors. At all times during the performance
of the Work, the Owner shall have the right to demand replacement of
Contractor Personnel to whom the Owner has reasonable objection, without
liability to the Contractor.

(4) Lines of Authority. To provide general direction of the Work, the Contractor
shall establish and maintain lines of authority for its personnel and shall provide
this information to the Owner and all other affected parties, such as the code
inspectors of any Permitting Authority, the Subcontractors, and the
Architect/Engineer. The Owner and Architect/Engineer may attend meetings
between the Contractor and his Subcontractors; however, such attendance is
optional and shall not diminish either the authority or responsibility of the
Contractor to administer the subcontracts.

AA. Quality Control. The Contractor shall develop and maintain a program,
acceptable to the Owner and Architect/Engineer, to assure quality control of the construction. The
Contractor shall be responsible for and supervise the Work of all Subcontractors, providing instructions
to each when their Work does not conform to the requirements of the Project Plans and Specifications,
and the Contractor shall continue to coordinate the Work of each Subcontractor to ensure that
corrections are made in a timely manner so as to not affect the efficient progress of the Work. Should a
disagreement occur between the Contractor and the Architect/Engineer over the acceptability of the
Work, the Owner, at its sole discretion and in addition to any other remedies provided herein, shall have
the right to determine the acceptability, provided that such determination is consistent with standards
for construction projects of this type and generally accepted industry standards for workmanship in the
State of Florida.

BB. Management of Subcontractors. All Subcontractors shall be compensated in
accordance with Article IV. The Contractor shall solely control the Subcontractors. The Contractor shall
negotiate all Change Orders and Field Orders with all affected Subcontractors and shall review the costs
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and advise the Owner and Architect/Engineer of their validity and reasonableness, acting in the Owner’s
best interest. When there is an imminent threat to health and safety, and Owner’s Project
Representative concurrence is impractical, the Contractor shall act immediately to remove the threats
to health and safety and shall subsequently fully inform Owner of all such action taken. The Contractor
shall also carefully review all shop drawings and then forward the same to the Architect/Engineer for
review and actions. The Architect/Engineer will transmit them back to the Contractor, who will then
issue the shop drawings to the affected Subcontractor for fabrication or revision. The Contractor shall
maintain a suspense control system to promote expeditious handling. The Contractor shall request the
Architect/Engineer to make interpretations of the drawings or specifications requested of him by the
Subcontractors and shall maintain a business system to promote timely response. The Contractor shall
inform the Architect/Engineer which shop drawings or requests for clarification have the greatest
urgency, to enable the Architect/Engineer to prioritize requests coming from the Contractor. The
Contractor shall advise the Owner and Architect/Engineer when timely response is not occurring on any
of the above.

CC. Job Requirements.
(1) The Contractor shall provide each of the following as a part of its services
hereunder:
(a) Maintain a log of daily activities, including manpower records,
equipment on site, weather, delays, major decisions, etc;
(b) Maintain a roster of companies on the Project with names and
telephone numbers of key personnel;
(c) Establish and enforce job rules governing parking, clean-up, use of
facilities, and worker discipline;
(d) Provide labor relations management and equal opportunity
employment for a harmonious, productive Project;
(e) Provide and administer a safety program for the Project and monitor for

subcontractor compliance without relieving them of responsibilities to
perform Work in accordance with best acceptable practice;

(f) Provide a quality control program as provided under Section 2.4.C
above;

(8) Provide miscellaneous office supplies that support the construction
efforts which are consumed by its own forces;

(h) Provide for travel to and from its home office to the Project Site and to
those other places within Manatee County as required by the Project;

(i) Verify that tests, equipment, and system start-ups and operating and

maintenance instructions are conducted as required and in the
presence of the required personnel and provide adequate records of
same to the Architect/Engineer;

1] Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original Contract Documents including all addenda, change orders, field
orders, additional drawings issued after execution of the Agreement,
Owner/Architect/Engineer's clarifications and interpretations of the
Contract Documents, progress reports, as-built drawings, and other
project related documents;

(k) Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
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suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures, and provide copies of same to
Owner/Architect/Engineer;

(1 Record names, addresses and telephone numbers of all Contractors,
Subcontractors and major suppliers of materials and equipment;

(m) Furnish Owner/Architect/Engineer periodic reports, as required, of
progress of the Work and Contractor's compliance with the approved
progress schedule and schedule of shop drawing submissions;

(n) Consult with Owner/Architect/Engineer in advance of scheduling major
tests, inspections or start of important phases of the Work;
(o) Verify, during the course of the Work, that certificates, maintenance

and operations manuals and other data required to be assembled and
furnished are applicable to the items actually installed, and deliver same
to Owner/Architect/Engineer for review prior to final Acceptance of the

Work; and
(p) Cooperate with Owner in the administration of grants.
(2) The Contractor shall provide personnel and equipment, or shall arrange for

separate Subcontractors to provide each of the following as a Project Cost:

(a) Services of independent testing laboratories, and provide the necessary
testing of materials to ensure conformance to contract requirements;

and

(b) Printing and distribution of all required bidding documents and shop
drawings, including the sets required by Permitting Authority
inspectors.

DD. As-Built Drawings. The Contractor shall continuously review as-built drawings
and mark up progress prints to provide as much accuracy as possible. Prior to, and as a requirement for
authorizing final payment to the Contractor due hereunder, the Contractor shall provide to the Owner
an original set of marked-up, as-built Project Plans and Specifications and an electronic format of those
records showing the location and dimensions of the Project as constructed, which documents shall be
certified as being correct by the Contractor and the Architect/Engineer. Final as-built drawings shall be
signed and sealed by a registered Florida surveyor.

EE. Progress Reports. The Contractor shall forward to the Owner, as soon as
practicable after the first day of each month, a summary report of the progress of the various parts of
the Work, to include those parts of the Work in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the summary report, the
Contractor shall submit any necessary revisions to the original schedule for the Owner’s review and
approval. In addition, more detailed schedules may be required by the Owner for daily traffic control.

FF. Contractor’s Warranty. The Contractor warrants to the Owner and
Architect/Engineer that materials and equipment furnished under the Contract will be of good quality
and new unless the Contract Documents require or permit otherwise. The Contractor further warrants
that the Work will conform to the requirements of the Contract Documents and will be free from
defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
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Work, materials, or equipment not conforming to these requirements will be considered defective. The
Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations to the Work
not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal
wear and tear and normal usage. If required by the Architect/Engineer, the Contractor shall furnish
satisfactory evidence as to the kind and quality of materials and equipment.

(1) Contractor shall use its best efforts and due diligence to ensure that during the
warranty period, those entities or individuals who have provided direct
warranties to the Owner as required by the Contract Documents perform all
required warranty Work in a timely manner and at the sole cost and expense of
such warranty providers. Any such cost or expense not paid by the warranty
providers shall be paid by the Contractor, to include any costs and attorney’s
fees incurred in warranty-related litigation between Contractor and any
Subcontractors.

(2) The Contractor shall secure guarantees and warranties of Subcontractors,
equipment suppliers and materialmen, and assemble and deliver same to the
Owner in a manner that will facilitate their maximum enforcement and assure
their meaningful implementation. The Contractor shall collect and deliver to the
Owner any specific written guaranties or warranties given by others as required
by subcontracts.

(3) At the Owner’s request, the Contractor shall conduct, jointly with the Owner
and the Architect/Engineer, no more than two (2) warranty inspections within
three (3) years after the Substantial Completion Date.

GG. Apprentices. If Contractor employs apprentices, their performance of Work shall
be governed by and shall comply with the provisions of Chapter 446, Florida Statutes.

HH. Schedule of Values. Unit prices shall be established for this Agreement by
the submission of a schedule of values within ten (10) days of receipt of the Notice to Proceed. The
schedule shall include quantities and prices of items equaling the Contract Sum and will subdivide
the Work into components in sufficient detail to serve as the basis for progress payments during
construction. Such prices shall include an appropriate amount of overhead and profit applicable to
each item of Work. Upon request of the County, the Contractor shall support the values with data
which will substantiate their correctness.

Il. Other Contracts. The Owner reserves the right to let other contracts in
connection with this Work. The Contractor shall afford other contractors reasonable opportunity for
the introduction and storage of their materials and execution of their work, and promptly connect
and coordinate the Work with theirs.

ARTICLE lll, COMPENSATION

3.1 Compensation. The Contract Sum constitutes the total compensation (subject to
authorized adjustments) payable to Contractor for performing the Work. All duties, responsibilities and
obligations assigned to or undertaken by Contractor shall be at Contractor’s expense without change in
the Contract Sum.

A Adjustments. The Contract Sum may only be changed by Change Order or by a
written amendment. Any claim for an increase or decrease in the Contract Sum shall be based on
written notice delivered by the party making the claim to the other party. Notice of the amount of the
claim with supporting data shall be delivered within fifteen (15) days from the beginning of such
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occurrence and shall be accompanied by claimant's written statement that the amount claimed covers
all amounts to which the claimant is entitled as a result of the occurrence of said event. Failure to
deliver a claim within the requisite 15-day period shall constitute a waiver of the right to pursue said
claim.

B. Valuation. The value of any Work covered by a Change Order or of any claim for
an increase or decrease in the Contract Sum shall be determined in one of the following ways (at
Owner’s discretion):

(1) In the case of Unit Price Work, in accordance with Section 3.1.C, below; or
(2) By mutual acceptance of a lump sum; or

(3) On the basis of the cost of the Work, plus a negotiated Contractor's fee for
overhead and profit. Contractor shall submit an itemized cost breakdown
together with supporting data.

C. Unit Price Work. The unit price of an item of Unit Price Work shall be subject to
re-evaluation and adjustment pursuant to a requested Change Order under the following conditions:

(1) If the total cost of a particular item of Unit Price Work amounts to 5% or more
of the Contract Sum and the variation in the quantity of the particular item of
Unit Price Work performed by Contractor differs by more than 15% from the
estimated quantity of such item indicated in the Agreement; and

(2) If there is no corresponding adjustment with respect to any other item of Work;
and

(i) If Contractor believes that it has incurred additional expense as a result
thereof; or

ii) If Owner believes that the quantity variation entitles it to an adjustment
in the unit price; or

(iii) If the parties are unable to agree as to the effect of any such variations
in the quantity of Unit Price Work performed.

3.2 Schedule of Compensation. All payments for services and material under the Contract
Documents shall be made in accordance with the following provisions.

A. Periodic Payments for Services. The Contractor shall be entitled to receive
payment for Construction Services rendered pursuant to Section 2.4 in periodic payments which shall
reflect a fair apportionment of cost and schedule of values of services furnished prior to payment,
subject to the provisions of this Section.

B. Payment for Materials and Equipment. In addition to the periodic payments
authorized hereunder, payments may be made for material and equipment not incorporated in the
Work but delivered and suitably stored at the Project Site, or another location, subject to prior approval
and acceptance by the Owner on each occasion.
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C. Credit toward Contract Sum. All payments for Construction Services made
hereunder shall be credited toward the payment of the Contract Sum as Contractor’s sole compensation
for the construction of the Project.

33 Invoice and Payment. All payments for services and materials under the Contract
Documents shall be invoiced and paid in accordance with the following provisions.

A. Invoices. The Contractor shall submit to the Owner periodic invoices for
payment, in a form acceptable to the Owner, which shall include a sworn statement certifying that, to
the best of the Contractor’s knowledge, information and belief, the construction has progressed to the
point indicated, the quality and the Work covered by the invoice is in accord with the Project Plans and
Specifications, and the Contractor is entitled to payment in the amount requested, along with the cost
reports required pursuant to Article I, showing in detail all monies paid out, Project Costs accumulated,
or Project Cost incurred during the previous period. This data shall be attached to the invoice.

B. Additional Information; Processing of Invoices. Should an invoiced amount
appear to exceed the Work effort believed to be completed, the Owner may, prior to processing of the
invoice for payment, require the Contractor to submit satisfactory evidence to support the invoice. All
progress reports and invoices shall be delivered to the attention of the Owner’s Project Representative.
Invoices not properly prepared (mathematical errors, billing not reflecting actual Work done, no
signature, etc.) shall be returned to the Contractor for correction.

C. Architect/Engineer’s Approval. Payment for Work completed shall be subject to
the Architect/Engineer approving the payment requested by the Contractor and certifying the amount
thereof that has been properly incurred and is then due and payable to the Contractor, and identifying
with specificity any amount that has not been properly incurred and that should not be paid.

D. Warrants of Contractor with Respect to Payments. The Contractor warrants that
(1) upon payment of any retainage, materials and equipment covered by a partial payment request will
pass to Owner either by incorporation in construction or upon receipt of payment by the Contractor,
whichever occurs first; (2) Work, materials and equipment covered by previous partial payment requests
shall be free and clear of liens, claims, security interests, or encumbrances; and (3) no Work, materials
or equipment covered by a partial payment request which has been acquired by the Contractor or any
other person performing Work at the Project Site, or furnishing materials or equipment for the Project,
shall be subject to an agreement under which an interest therein or an encumbrance thereon is retained
by the seller or otherwise imposed by the Contractor or any other person.

E. All Compensation Included. Contractor’s compensation includes full payment
for services set forth in the Contract Documents, including but not limited to overhead, profit, salaries or
other compensation of Contractor’s officers, partners and/or employees, general operating expenses
incurred by Contractor and relating to this Project, including the cost of management, supervision and
data processing staff, job office equipment and supplies, and other similar items.

ARTICLE IV, SUBCONTRACTORS

4.1 Subcontracts. At the Owner’s request, the Contractor shall provide Owner’s Project
Representative with copies of all proposed and final subcontracts, including the general and
supplementary conditions thereof.

A. Subcontracts Generally. All subcontracts shall: (1) require each Subcontractor to
be bound to Contractor to the same extent Contractor is bound to Owner by the terms of the Contract
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Documents, as those terms may apply to the portion of the Work to be performed by the Subcontractor,
(2) provide for the assignment of the subcontracts from Contractor to Owner at the election of Owner,
upon termination of Contractor, (3) provide that Owner will be an additional indemnified party of the
subcontract, (4) provide that Owner will be an additional insured on all insurance policies required to be
provided by the Subcontractor, except workers’ compensation, (5) assign all warranties directly to
Owner, and (6) identify Owner as an intended third-party beneficiary of the subcontract.

(1) A Subcontractor is a person or entity who has a direct contract with Contractor
to perform a portion of the Work at the site. The term “Subcontractor” is referred to throughout the
Contract Documents as if singular in number and means a Subcontractor or an authorized
representative of the Subcontractor. The term “Subcontractor” does not include a separate contractor
or subcontractors of a separate contractor.

(2) A Sub-subcontractor is a person or entity who has a direct or indirect contract
with a Subcontractor to perform a portion of the Work at the site. The term “Sub-subcontractor” is
referred to throughout the Contract Documents as if singular in number and means a Sub-subcontractor
or an authorized representative of the Sub-subcontractor.

B. No Damages for Delay. Except when otherwise expressly agreed to by Owner in
writing, all subcontracts shall provide:

“LIMITATION OF REMEDIES — NO DAMAGES FOR DELAY. The Subcontractor's
exclusive remedy for delays in the performance of the contract caused by
events beyond its control, including delays claimed to be caused by the Owner
or Architect/Engineer or attributable to the Owner or Architect/Engineer and
including claims based on breach of contract or negligence, shall be an
extension of its contract time and shall in no way involve any monetary claim.”

Each subcontract shall require that any claims by the Subcontractor for delay must be submitted to the
Contractor within the time and in the manner in which the Contractor must submit such claims to the
Owner, and that failure to comply with the conditions for giving notice and submitting claims shall result
in the waiver of such claims.

C. Subcontractual Relations. The Contractor shall require each Subcontractor to
assume all the obligations and responsibilities which the Contractor owes the Owner pursuant to the
Contract Documents, by the parties to the extent of the Work to be performed by the Subcontractor.
Said obligations shall be made in writing and shall preserve and protect the rights of the Owner and
Architect/Engineer, with respect to the Work to be performed by the Subcontractor, so that the
subcontracting thereof will not prejudice such rights. Where appropriate, the Contractor shall require
each Subcontractor to enter into similar agreements with its sub-subcontractors.

D. Insurance; Acts and Omissions. Insurance requirements for Subcontractors shall
be no more stringent than those requirements imposed on the Contractor by the Owner. The Contractor
shall be responsible to the Owner for the acts and omissions of its employees, agents, Subcontractors,
their agents and employees, and all other persons performing any of the Work or supplying materials
under a contract to the Contractor.

4.2 Relationship and Responsibilities. Except as specifically set forth herein with respect to
direct materials acquisitions by Owner, nothing contained in the Contract Documents or in any Contract
Document does or shall create any contractual relation between the Owner or Architect/Engineer and
any Subcontractor. Specifically, the Contractor is not acting as an agent of the Owner with respect to any
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Subcontractor. The utilization of any Subcontractor shall not relieve Contractor from any liability or
responsibility to Owner, or obligate Owner to the payment of any compensation to the Subcontractor or
additional compensation to the Contractor.

4.3 Payments to Subcontractors; Monthly Statements. The Contractor shall be responsible
for paying all Subcontractors from the payments made by the Owner to Contractor pursuant to Article
I, subject to the following provisions:

A. Payment. The Contractor shall, no later than ten (10) days after receipt of
payment from the Owner, out of the amount paid to the Contractor on account of such Subcontractor’s
Work, pay to each Subcontractor the amount to which the Subcontractor is entitled in accordance with
the terms of the Contractor’s contract with such Subcontractor. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to sub-
Subcontractors in a similar manner. After receipt of payment from Owner, if the need should arise to
withhold payments to Subcontractors for any reason, as solely determined by Contractor, the
Contractor shall promptly restore such monies to the Owner, adjusting subsequent pay requests and
Project bookkeeping as required.

B. Final Payment of Subcontractors. The final payment of retainage to
Subcontractors shall not be made until the Project has been inspected by the Architect/Engineer or
other person designated by the Owner for that purpose, and until both the Architect/Engineer and the
Contractor have issued a written certificate that the Project has been constructed in accordance with
the Project Plans and Specifications and approved Change Orders. Before issuance of final payment to
any Subcontractor without any retainage, the Subcontractor shall submit satisfactory evidence that all
payrolls, material bills, and other indebtedness connected with the Project have been paid or otherwise
satisfied, warranty information is complete, as-built markups have been submitted, and instruction for
the Owner’s operating and maintenance personnel is complete. Final payment may be made to certain
select Subcontractors whose Work is satisfactorily completed prior to the completion of the Project, but
only upon approval of the Owner’s Project Representative.

44 Responsibility for Subcontractors. As provided in Section 2.4.BB, Contractor shall be
fully responsible to Owner for all acts and omissions of the Subcontractors, suppliers and other persons
and organizations performing or furnishing any of the Work under a direct or indirect Contract with
Contractor just as Contractor is responsible for Contractor's own acts and omissions.

4.5 Contingent Assignment of Subcontracts. Each subcontract agreement for a portion of
the Work is assigned by the Contractor to the Owner, provided that:

(1) assignment is effective only after termination of the Contract by the Owner
for cause pursuant to Article XIV and only for those subcontract agreements that the
Owner accepts by notifying the Subcontractor and Contractor in writing; and

(2) assignment is subject to the prior rights of the surety, if any, obligated under
bond relating to the Agreement.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the
Contractor’s rights and obligations under the subcontract. Upon such assignment, if the Work has been
suspended for more than thirty (30) days, the Subcontractor’s compensation shall be equitably adjusted
for increases in cost resulting from the suspension. Upon such assignment to the Owner, the Owner may
further assign the subcontract to a successor contractor or other entity. If the Owner assigns the
subcontract to a successor contractor or other entity, the Owner shall nevertheless remain legally
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responsible for all of the successor contractor’s obligations under the subcontract.

ARTICLE V, CHANGES IN WORK

5.1 General. Changes in the Work may be accomplished after execution of the Agreement,
and without invalidating the Agreement, by Change Order, Work Directive Change or order for a minor
change in the Work, subject to the limitations stated in this Article V and elsewhere in the Contract
Documents. A Change Order shall be based upon agreement among the Owner, Contractor and
Architect/Engineer; a Work Directive Change requires agreement by the Owner and Architect/Engineer
and may or may not be agreed to by the Contractor; an order for a minor change in the Work may be
issued by the Architect/Engineer alone. Changes in the Work shall be performed under applicable
provisions of the Contract Documents, and the Contractor shall proceed promptly, unless otherwise
provided in the Change Order, Work Directive Change or order for a minor change in the Work.

5.2 Minor Changes in the Work. The Owner or Architect/Engineer shall have authority to
order minor changes in the Work not involving adjustment in the Contract Sum or extension of the
Contract Time and not inconsistent with the intent of the Contract Documents. Such change will be
effected by written order signed by the Architect/Engineer and shall be binding on the Owner and
Contractor. The Contractor shall abide by and perform such minor changes. Such changes shall be
effected by a Field Directive or a Work Directive Change. Documentation of changes shall be determined
by the Construction Team, and displayed monthly in the Progress Reports. Because such changes shall
not affect the Contract Sum to be paid to the Contractor, they shall not require a Change Order pursuant
to Section 5.6.

5.3 Emergencies. In any emergency affecting the safety of persons or property, the
Contractor shall act at its discretion to prevent threatened damage, injury, or loss. Any increase in the
Contract Sum or extension of time claimed by the Contractor because of emergency Work shall be
determined as provided in Section 5.6. However, whenever practicable, the Contractor shall obtain
verbal concurrence of the Owner’s Project Representative and Architect/Engineer where the act will or
may affect the Contract Sum or Contract Time.

5.4 Concealed Conditions. If the Contractor encounters conditions at the site that are (1)
subsurface or otherwise concealed physical conditions that differ materially from those indicated in the
Contract Documents or (2) unknown physical conditions of an unusual nature, that differ materially from
those ordinarily found to exist and generally recognized as inherent in construction activities of the
character provided for in the Contract Documents, the Contractor shall promptly provide notice to the
Owner and the Architect/Engineer before conditions are disturbed and in no event later than ten (10)
days after first observance of the conditions. The Architect/Engineer will promptly investigate such
conditions and, if the Architect/Engineer determines that they differ materially and cause an increase or
decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will
recommend an equitable adjustment in the Contract Sum or Contract Time, or both. If the
Architect/Engineer determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the
Architect/Engineer shall promptly notify the Owner and Contractor in writing, stating the reasons. If the
Contractor disputes the Architect/Engineer’s determination or recommendation, the Contractor may
proceed as provided in Article VIII. If the Owner disputes the Architect/Engineer’s determination or
recommendation, the Owner may appeal directly to the Purchasing Official and shall thereafter follow
the process set forth in Section 8.5.

5.5 Hazardous Materials. In the event the Contractor encounters on the Project Site
material reasonably believed to be hazardous, petroleum or petroleum related products, or other
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hazardous or toxic substances, except as provided in Section 2.4.U, the Contractor shall immediately
stop Work in the area affected and report the condition to the Owner and the Architect/Engineer in
writing. The Work in the affected area shall not thereafter be resumed except by Change Order or
written amendment, if in fact the material or substance has not been rendered harmless. The Work in
the affected area shall be resumed when the Project Site has been rendered harmless, in accordance
with the final determination by the Architect/Engineer or other appropriate professional employed by
Owner. The Contractor shall not be required to perform without its consent any Work relating to
hazardous materials, petroleum or petroleum related products, or other hazardous or toxic substances.
In the event the Contractor encounters on the Project Site materials believed in good faith to be
hazardous or contaminated material, and the presence of such hazardous or contaminated material was
not known and planned for at the time the Contractor submitted its Bid (or Guaranteed Maximum Price
proposal), and it is necessary for the Contractor to stop Work in the area affected and delays Work for
more than a seven (7) day period, adjustments to the Contract Sum and/or Contract Time shall be made
in accordance with this Article V.

5.6 Change Orders; Adjustments to Contract Sum.

A Change Orders Generally. The increase or decrease in the Contract Sum
resulting from a change authorized pursuant to the Contract Documents shall be determined:

(2) By mutual acceptance of a lump sum amount properly itemized and supported
by sufficient substantiating data, to permit evaluation by the Architect/Engineer
and Owner; or

(2) By unit prices stated in the Agreement or subsequently agreed upon; or
(3) By any other method mutually agreeable to Owner and Contractor.

If Owner and Contractor are unable to agree upon increases or decreases in the Contract Sum and the
Architect/Engineer certifies that the work needs to be commenced prior to any such agreement, the
Contractor, provided it receives a written Change Order signed by or on behalf of the Owner, shall
promptly proceed with the Work involved. The cost of such Work shall then be determined on the basis
of the reasonable expenditures of those performing the Work attributed to the change. However, in the
event a Change Order is issued under these conditions, the Owner, through the Architect/Engineer, will
establish an estimated cost of the Work and the Contractor shall not perform any Work whose cost
exceeds that estimated without prior written approval by the Owner. In such case, the Contractor shall
keep and present in such form as the Owner may prescribe an itemized accounting, together with
appropriate supporting data of the increase in overall costs of the Project. The amount of any decrease
in the Contract Sum to be allowed by the Contractor to the Owner for any deletion or change which
results in a net decrease in costs will be the amount of the actual net decrease.

5.7 Owner-Initiated Changes. Without invalidating the Agreement and without notice to any
Surety, Owner may, at any time, order additions, deletions or revisions in the Work. These will be
authorized by a written amendment, a Field Directive, a Change Order, or a Work Directive Change, as
the case may be. Upon receipt of any such document, Contractor shall promptly proceed with the Work
involved which will be performed under the applicable conditions of the Contract Documents (except as
otherwise specifically provided). A Work Directive Change may not change the Contract Sum or the
Contract Time; but is evidence that the parties expect that the change directed or documented by a
Work Directive Change will be incorporated in a subsequently issued Change Order following
negotiations by the parties as to its effect, if any, on the Contract Sum or Contract Time.
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5.8 Unauthorized Work. Contractor shall not be entitled to an increase in the Contract Sum
or an extension of the Contract Time with respect to any Work performed that is not required by the
Contract Documents.

5.9 Defective Work. Owner and Contractor shall execute appropriate Change Orders (or
written amendments) covering changes in the Work which are ordered by Owner, or which may be
required because of acceptance of defective Work, without adjustment to the Contract Sum.

5.10 Estimates for Changes. At any time Architect/Engineer may request a quotation from
Contractor for a proposed change in the Work. Within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or decrease in the Contract Sum
or Contract Time for the proposed change. Architect/Engineer shall have twenty-one (21) calendar days
after receipt of the detailed proposal to respond in writing. The proposal shall include an itemized
estimate of all costs and time for performance that will result directly or indirectly from the proposed
change. Unless otherwise directed, itemized estimates shall be in sufficient detail to reasonably permit
an analysis by Architect/Engineer of all material, labor, equipment, subcontracts, overhead costs and
fees, and shall cover all Work involved in the change, whether such Work was deleted, added, changed
or impacted. Notwithstanding the request for quotation, Contractor shall carry on the Work and
maintain the progress schedule. Delays in the submittal of the written and detailed proposal will be
considered non-prejudicial.

5.11 Form of Proposed Changes. The form of all submittals, notices, Change Orders and
other documents permitted or required to be used or transmitted under the Contract Documents shall
be determined by the Owner. Standard Owner forms shall be utilized.

5.12 Changes to Contract Time. The Contract Time may only be changed pursuant to a
Change Order or a written amendment to the Contract Documents. Any claim for an extension or
shortening of the Contract Time shall be based on written notice delivered by the party making the
claim to the other party. Notice of the extent of the claim with supporting data shall be delivered within
fifteen (15) days from detection or beginning of such occurrence and shall be accompanied by the
claimant's written statement that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled to because of the occurrence of said event. The Contract time will be
extended in an amount equal to time lost due to delays beyond the control of Contractor. Such delays
shall include, but not be limited to, acts or neglect by Owner or others performing additional Work; or to
fires, floods, epidemics, abnormal weather conditions or acts of God. Failure to deliver a written notice
of claim within the requisite 15-day period shall constitute a waiver of the right to pursue said claim.

ARTICLE VI, ROLE OF ARCHITECT/ENGINEER

6.1 General.

A. Retaining. The Owner shall retain an Architect/Engineer (whether an individual
or an entity) lawfully licensed to practice in Florida. That person or entity is identified as the
Architect/Engineer in the Agreement and is referred to throughout the Contract Documents as if
singular in number.

B. Duties. Duties, responsibilities and limitations of authority of the
Architect/Engineer as set forth in the Contract Documents shall not be restricted, modified or extended
without written consent of the Owner and Architect/Engineer. Consent shall not be unreasonably
withheld.
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C. Termination. If the employment of the Architect/Engineer is terminated, the
Owner shall employ a successor Architect/Engineer as to whom the Contractor has no reasonable
objection and whose status under the Contract Documents shall be that of the Architect/Engineer.

6.2 Administration. The Architect/Engineer will provide administration of the Agreement as
described in the Contract Documents and will be an Owner’s representative during construction until
the date the Architect/Engineer approves the final Application for Payment. The Architect/Engineer will
have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

A Site Visits. The Architect/Engineer will visit the site at intervals appropriate to
the stage of construction, or as otherwise agreed with the Owner, to become generally familiar with the
progress and quality of the portion of the Work complete, and to determine in general if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in
accordance with the Contract Documents. Unless specifically instructed by Owner, the
Architect/Engineer will not be required to make exhaustive or continuous on-site inspections to check
the quality or quantity of the Work. The Architect/Engineer will not have control over, charge of, or
responsibility for, the construction means, methods, techniques, sequences or procedures, or for the
safety precautions and programs in connection with the Work, since these are solely the Contractor’s
rights and responsibilities under the Contract Documents.

B. Reporting. Based on the site visits, the Architect/Engineer will keep the Owner
reasonably informed about the progress and quality of the portion of the Work completed, and report
to the Owner (1) known deviations from the Contract Documents and from the most recent
construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the
Work. The Architect/Engineer will not be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. The Architect/Engineer will not have
control over or charge of and will not be responsible for acts or omissions of the Contractor,
Subcontractors, or their agents or employees, or any other persons or entities performing portions of
the Work.

6.3 Interpretation of Project Plans and Specifications. The Architect/Engineer will be the
interpreter of the requirements of the Project Plans and Specifications. Upon receipt of comments or
objections by Contractor or Owner, the Architect/Engineer will make decisions on all claims, disputes, or
other matters pertaining to the interpretation of the Project Plans and Specifications.

6.4 Rejection of Non-Conforming Work. Upon consultation with Owner, the
Architect/Engineer shall have the authority to reject Work which does not conform to the Project Plans
and Specifications.

6.5 Correction of Work. The Contractor shall promptly correct all Work rejected by the
Architect/Engineer for being defective or as failing to conform to the Project Plans and Specifications,
whether observed before or after the Substantial Completion Date and whether or not fabricated,
installed, or completed. The Contractor shall bear all costs of correcting such rejected Work, including
compensation for Architect/Engineer’s additional services made necessary thereby.

6.6 Timely Performance of Architect/Engineer. The Contractor shall identify which requests
for information or response from the Architect/Engineer have the greatest urgency and those items
which require prioritizing in response by the Architect/Engineer. The Contractor shall also identify the
preferred time period for response and shall request a response time which is reasonably and
demonstrably related to the needs of the Project and Contractor. If Architect/Engineer claims that
Contractor’s expectations for a response are unreasonable, Owner shall require Architect/Engineer to
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communicate such claim to Contractor in writing together with the specific time necessary to respond
and the date upon which such response will be made. If Contractor believes that Architect/Engineer is
not providing timely services or responses, Contractor shall notify Owner of same in writing not less
than two (2) weeks before Contractor believes performance or response time from Architect/Engineer is
required without risk of delaying the Project.

ARTICLE VII, OWNER’S RIGHTS AND RESPONSIBILITIES

7.1 Project Site; Title. The Owner shall provide the lands upon which the Work under the
Contract Documents is to be done, except that the Contractor shall provide all necessary additional land
required for the erection of temporary construction facilities and storage of his materials, together with
right of access to same. The Owner hereby represents to the Contractor that it currently has and will
maintain up through and including the Substantial Completion Date, good title to all of the real property
constituting the Project Site. Owner agrees to resolve, at its expense, any disputes relating to the
ownership and use of the Project Site which might arise during construction.

7.2 Project Plans and Specifications; Architect/Engineer. The parties hereto acknowledge
and agree that Owner has previously entered into an agreement with Architect/Engineer. Pursuant to
the terms of such agreement, the Architect/Engineer, as an agent and representative of Owner, is
responsible for the preparation of Project Plans and Specifications which consist of drawings,
specifications, and other documents setting forth in detail the requirements for the construction of the
Project. All such Project Plans and Specifications shall be provided either by Owner or the
Architect/Engineer, and Contractor shall be under no obligation to provide same and shall be entitled to
rely upon the accuracy and completeness of the Project Plans and Specifications provided by the
Architect/Engineer and all preliminary drawings prepared in connection therewith. The Contractor will
be furnished a reproducible set of all drawings and specifications reasonably necessary for the
performance of Contractor’s services hereunder and otherwise ready for printing. The Contractor shall
be notified of any written modification in the agreement between Owner and Architect/Engineer.

7.3 Surveys; Soil Tests and Other Project Site Information. Owner shall be responsible for
providing a legal description and certified land survey of the Project Site in a form and content and with
such specificity as may be required by the Architect/Engineer and Contractor to perform their services.
To the extent deemed necessary by Owner and Architect/Engineer, and solely at Owner’s expense,
Owner may engage the services of a geotechnical consultant to perform test borings and other
underground soils testing as may be deemed necessary by the Architect/Engineer or the Contractor.
Contractor shall not be obligated to provide such surveys or soil tests and shall be entitled to rely upon
the accuracy and completeness of the information provided; subject, however, to the provisions of
Section 2.4.S hereof. Owner shall provide Contractor, as soon as reasonably possible following the
execution of the Contract Documents, all surveys or other survey information in its possession
describing the physical characteristics of the Project Site, together with soils reports, subsurface
investigations, utility locations, deed restrictions, easements, and legal descriptions then in its
possession or control. Upon receipt of all surveys, soils tests, and other Project Site information,
Contractor shall promptly advise Owner of any inadequacies in such information and of the need for any
additional surveys, soils or subsoil tests. In performing this Work, Contractor shall use the standard of
care of experienced contractors and will use its best efforts timely to identify all problems or omissions.
Owner shall not be responsible for any delay or damages to the Contractor for any visible or disclosed
site conditions or disclosed deficiencies in the Project Site which should have been identified by
Contractor and corrected by Owner prior to the execution of the Contract Documents.

7.4 Information; Communication; Coordination. The Owner’s Project Representative shall
examine any documents or requests for information submitted by the Contractor and shall advise
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Contractor of Owner’s decisions pertaining thereto within a reasonable period of time to avoid
unreasonable delay in the progress of the Contractor’s services. Contractor shall indicate if any such
documents or requests warrant priority consideration. However, decisions pertaining to approval of the
Project Schedule as it relates to the date of Substantial Completion, the Project Cost, Contractor’s
compensation, approving or changing the Contract Sum shall only be effective when approved by Owner
in the form of a written Change Order or amendment to the Contract Documents. Owner reserves the
right to designate a different Owner’s Project Representative provided Contractor is notified in writing
of any such change. Owner and Architect/Engineer may communicate with Subcontractors,
materialmen, laborers, or suppliers engaged to perform services on the Project, but only for
informational purposes. Neither the Owner nor the Architect/Engineer shall attempt to direct the Work
of or otherwise interfere with any Subcontractor, materialman, laborer, or supplier, or otherwise
interfere with the Work of the Contractor. Owner shall furnish the data required of Owner under the
Contract Documents promptly.

7.5 Governmental Body. The Contractor recognizes that the Owner is a governmental body
with certain procedural requirements to be satisfied. The Contractor has and will make reasonable
allowance in its performance of services for such additional time as may be required for approvals and
decisions by the Owner and any other necessary government agency.

7.6 Pre-Completion Acceptance. The Owner shall have the right to take possession of and
use any completed portions of the Work, although the time for completing the entire Work or such
portions may not have expired, but such taking possession and use shall not be deemed an acceptance
of any Work not completed in accordance with the Contract Documents.

7.7 Ownership and Use of Drawings, Specifications and Other Instruments of Service.

(1) The Architect/Engineer and the Architect/Engineer’s consultants shall be
deemed the authors and owners of their respective instruments of service,
including the Project Plans and Specifications, and will retain all common law,
statutory and other reserved rights, including copyrights. The Contractor,
Subcontractors, Sub-subcontractors, and material or equipment suppliers shall
not own or claim a copyright in the instruments of service. Submittal or
distribution to meet official regulatory requirements or for other purposes in
connection with this Project is not to be constructed as publication in
derogation of the Architect/Engineer’s or Architect/Engineer’s consultants’
reserved rights.

(2) The Contractor, Subcontractors, Sub-subcontractors and material or equipment
suppliers are authorized to use and reproduce the drawings and specifications
provided to them solely and exclusively for execution of the Work. All copies
made under this authorization shall bear the copyright notice, if any, shown on
the Project Plans and Specifications or other instruments of service. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers may not use the drawings or specifications on other projects or for
additions to this Project outside the scope of the Work without the specific
written consent of the Owner, Architect/Engineer and the Architect/Engineer’s
consultants.

7.8 Owner’s Project Representative. Owner’s Project Representative is Owner’s Agent, who
will act as directed by and under the supervision of the Owner, and who will confer with
Owner/Architect/Engineer regarding his actions. The Owner’s Project Representative’s dealings in
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matters pertaining to the on-site Work shall, in general, be only with the Owner/Architect/Engineer and
Contractor and dealings with Subcontractors shall only be through or with the full knowledge of

Contractor.

A

Responsibilities. Except as otherwise instructed in writing by Owner, the

Owner’s Project Representative will:

(1)

(2)

(3)

(4)

(5)

(6)

Attend preconstruction conferences; arrange a schedule of progress meetings
and other job conferences as required in consultation with
Owner/Architect/Engineer and notify those expected to attend in advance; and
attend meetings and maintain and circulate copies of minutes thereof;

Serve as Owner/Architect/Engineer's liaison with Contractor, working principally
through Contractor's superintendent, to assist in understanding the intent of
the Contract Documents. As requested by Owner/Architect/Engineer, assist in
obtaining additional details or information when required at the job site for
proper execution of the Work;

Report to Owner/Architect/Engineer whenever he believes that any Work is
unsatisfactory, faulty or defective or does not conform to the Contract
Documents;

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the project; record the outcome of these inspections and
report to Owner/Architect/Engineer;

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Architect/Engineer; and

Perform those duties as set forth elsewhere within the Contract Documents.

Limitations. Except upon written instructions of Owner, Owner’s Project

Representative shall not:

(1)

(2)

(3)

(4)
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Authorize any deviation from the Contract Documents or approve any
substitute materials or equipment;

Exceed limitations on Owner/Architect/Engineer's authority as set forth in the
Contract Documents;

Undertake any of the responsibilities of Contractor, Subcontractors or
Contractor's superintendent, or expedite the Work;

Advise on or issue directions relative to any aspect of the means, methods,

techniques, sequences or procedures of construction unless such is specifically
called for in the Contract Documents;
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(5) Advise on or issue directions as to safety precautions and programs in
connection with the Work;

(6) Authorize Owner to occupy the project in whole or in part; or

(7) Participate in specialized field or laboratory tests.

ARTICLE VIII, RESOLUTION OF DISAGREEMENTS; CLAIMS FOR COMPENSATION

8.1 Owner to Decide Disputes. The Owner shall reasonably decide all questions and
disputes (with the exception of matters pertaining to the interpretation of the Project Plans and
Specifications which shall be resolved by the Architect/Engineer pursuant to Section 6.3) that may arise
in the execution and fulfillment of the services provided for under the Contract Documents, in
accordance with the Procurement Ordinance.

8.2 Finality. The decision of the Owner upon all claims, questions, disputes and conflicts
shall be final and conclusive, and shall be binding upon all parties to the Contract Documents, subject
to judicial review as provided in Section 8.5 below.

8.3 No Damages for Delay. If at any time Contractor is delayed in the performance of
Contractor’s responsibilities under the Contract Documents as the result of a default or failure to
perform in a timely manner by Owner or Owner’s agents or employees, Contractor shall not be entitled
to any damages except for compensation specifically authorized in Article lll. Contractor’s sole remedy
will be a right to extend the time for performance. Nothing herein shall preclude Contractor from any
available remedy against any responsible party other than Owner. Contractor shall be responsible for
liguidated damages for delay if otherwise provided for in the Contract Documents.

8.4 Permitted Claims Procedure. Where authorized or permitted under the Contract
Documents, all claims for additional compensation by Contractor, extensions of time affecting the
Substantial Completion Date, for payment by the Owner of costs, damages or losses due to casualty,
Force Majeure, Project Site conditions or otherwise, shall be governed by the following:

(1) All claims must be submitted as a request for Change Order in the manner as
provided in Article V.

(2) The Contractor must submit a notice of claim to Owner’s Project Representative
and to the Architect/Engineer within fifteen (15) days of when the Contractor
was or should have been aware of the fact that an occurrence was likely to
cause delay or increased costs. Failure to submit a claim within the requisite 15-
day period shall constitute a waiver of the right to pursue said claim.

(3) Within twenty (20) days of submitting its notice of claim, the Contractor shall
submit to the Owner’s Project Representative its request for Change Order,
which shall include a written statement of all details of the claim, including a
description of the Work affected.

(4) After receipt of a request for Change Order, the Owner’s Project Representative,
in consultation with the Architect/Engineer, shall deliver to the Contractor,
within twenty (20) days after receipt of request, its written response to the
claim.
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(5)

(6)

8.5 Contrac
above, any unresolved
accordance with Sectio

In the event the Owner and Contractor are unable to agree on the terms of a
Change Order, the Owner shall have the option to instruct the Contractor to
proceed with the Work. In that event, the Owner shall pay for those parts of the
Work, the scope and price of which are not in dispute. The balance of the
disputed items in the order to proceed will be resolved after completion of the
Work, based upon completed actual cost.

The rendering of a decision by Owner with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance
of final payment) will be a condition precedent to any exercise by Owner or
Contractor of such right or remedies as either may otherwise have under the
Contract Documents or by laws or regulations in respect of any such claim,
dispute or other matter.

t Claims and Disputes. After completion of the process set forth in Section 8.4
dispute under this Agreement shall be decided by the Purchasing Official in
n 2-26-63 of the Manatee County Code of Laws, subject to an administrative

hearing process as provided in Section 2-26-64. The decision of the Board of County Commissioners in

accordance with Sectio

n 2-26-64 of the Manatee County Code of Laws shall be the final and conclusive

County decision subject to exclusive judicial review in circuit court by a petition for certiorari.

8.6 Claims for Consequential Damages. The Contractor and Owner waive claims against
each other for consequential damages arising out of or relating to this Agreement. This mutual waiver

includes:

(1)

(2)

This mutual waiver is ap
termination in accordan
preclude assessment of

damages incurred by the Owner for rental expenses, for losses of use, income,
profit, financing, business and reputation, and for loss of management or
employee productivity or of the services of such persons unless any such
damages or losses are covered by insurance placed by the Contractor; and

damages incurred by the Contractor for principal office expenses including the
compensation of personnel stationed there, for losses of financing, business and
reputation, and for loss of profit except anticipated profit arising directly from
the Work.

plicable, without limitation, to all consequential damages due to either party’s
ce with Article XIV. Nothing contained in this Section 8.6 shall be deemed to
liguidated direct damages, when applicable, in accordance with the

requirements of the Contract Documents.

ARTICLE IX, INDEMNITY

9.1 Indemnity.

A
Contractor shall indemn
consultants, and agents
expenses, including but
the Work, provided that

Indemnification Generally. To the fullest extent permitted by law, the

ify and hold harmless the Owner, Architect/Engineer, Architect/Engineer’s

and employees of any of them from and against claims, damages, losses and
not limited to attorney’s fees, arising out of or resulting from performance of
such claim, damage, loss or expense is attributable to bodily injury, sickness,

disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only
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to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor or anyone
directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of
whether such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity
which would otherwise exist as to a party or person described in this Section 9.1.

B. Claims by Employees. In claims against any person or entity indemnified under
this Section 9.1 by an employee of the Contractor, a Subcontractor, anyone directly or indirectly
employed by them or anyone for whose acts they may be liable, the indemnification obligation under
Section 9.1.A. shall not be limited by a limitation on amount or type of damages, compensation or
benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

9.2 Duty to Defend. The Contractor shall defend the Owner in any action, lawsuit mediation
or arbitration arising from the alleged negligence, recklessness or intentionally wrongful conduct of the
Contractor and other persons employed or utilized by the Contractor in the performance of the Work.
So long as Contractor, through its own counsel, performs its obligation to defend the Owner pursuant
to this Section, Contractor shall not be required to pay the Owner’s costs associated with the Owner’s
participation in the defense.

ARTICLE X, ACCOUNTING RECORDS; OWNERSHIP OF DOCUMENTS

10.1 Accounting Records. Records of expenses pertaining to all services performed shall be
kept in accordance with generally accepted accounting principles and procedures.

10.2 Inspection and Audit. The Contractor’s records shall be open to inspection and subject
to examination, audit, and/or reproduction during normal working hours by the Owner’s agent or
authorized representative to the extent necessary to adequately permit evaluation and verification of
any invoices, payments or claims submitted by the Contractor or any of its payees during the
performance of the Work. These records shall include, but not be limited to, accounting records,
written policies and procedures, Subcontractor files (including proposals of successful and unsuccessful
bidders), original estimates, estimating worksheets, correspondence, Change Order files (including
documentation covering negotiated settlements), and any other supporting evidence necessary to
substantiate charges related to the Contract Documents. They shall also include, but not be limited to,
those records necessary to evaluate and verify direct and indirect costs (including overhead allocations)
as they may apply to costs associated with the Contract Documents. For such audits, inspections,
examinations and evaluations, the Owner’s agent or authorized representative shall have access to said
records from the effective date of the Contract Documents, for the duration of Work, and until three
(3) years after the date of final payment by the Owner to the Contractor pursuant to the Contract
Documents.

10.3  Access. The Owner’s agent or authorized representative shall have access to the
Contractor’s facilities and all necessary records to conduct audits in compliance with this Article. The
Owner’s agent or authorized representative shall give the Contractor reasonable advance notice of
intended inspections, examinations, and/or audits.

10.4 Ownership of Documents. Upon obtainment of Substantial Completion or termination
of the Agreement, all records, documents, tracings, plans, specifications, maps, evaluations, reports,
transcripts and other technical data, other than working papers, prepared or developed by the
Contractor shall be delivered to and become the property of the Owner. The Contractor at its own
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expense may retain copies for its files and internal use.

ARTICLE XI, PUBLIC CONTRACT LAWS

11.1  Equal Opportunity Employment.

A Employment. The Contractor shall not discriminate against any employee or
applicant for employment because of race, creed, sex, color, national origin, disability or age, and will
take affirmative action to ensure that all employees and applicants are afforded equal employment
opportunities without discrimination because of race, creed, sex, color, national origin, disability or age.
Such action will be taken with reference to, but shall not be limited to, recruitment, employment, job
assignment, promotion, upgrading, demotion, transfer, layoff or termination, rates of training or
retraining, including apprenticeship and on-the-job training.

B. Participation. No person shall, on the grounds of race, creed, sex, color, national
origin, disability or age, be excluded from participation in, be denied the proceeds of, or be subject to
discrimination in the performance of the Agreement.

11.2  Immigration Reform and Control Act of 1986. Contractor acknowledges that it is
responsible for complying with the provisions of the Immigration Reform and Control Act of 1986,
located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto. Failure to comply with the
above statutory provisions shall be considered a material breach and shall be grounds for immediate
termination of this Agreement.

11.3  No Conflict of Interest. The Contractor warrants that it has not employed or retained
any company or person, other than a bona fide employee working solely for the Contractor to solicit or
secure this Agreement, and that it has not paid or agreed to pay any person, company, corporation,
individual, or firm other than a bona fide employee working solely for the Contractor, any fee,
commission, percentage, gift or any other consideration, contingent upon or resulting from the award
or making of this Agreement.

A. No Interest in Business Activity. By accepting award of this Agreement, the
Contractor, which shall include its directors, officers and employees, represents that it presently has no
interest in and shall acquire no interest in any business or activity which would conflict in any manner
with the performance of services required hereunder, including without limitation as described in the
Contractor’s own professional ethical requirements. An interest in a business or activity which shall be
deemed a conflict includes but is not limited to direct financial interest in any of the material and
equipment manufacturers, suppliers, distributors, or contractors who will be eligible to supply material
and equipment for the Project for which the Contractor is furnishing its services required hereunder.

B. No Appearance of Conflict. The Contractor shall not knowingly engage in any
contractual or professional obligations that create an appearance of a conflict of interest with respect to
the services provided pursuant to the Agreement. The Contractor has provided the Affidavit of No
Conflict, incorporated into the Contract Documents as Exhibit “C”, as a material inducement for Owner
entering the Agreement. If, in the sole discretion of the County Administrator or designee, a conflict of
interest is deemed to exist or arise during the term of this Agreement, the County Administrator or
designee may cancel this Agreement, effective upon the date so stated in a written notice of
cancellation, without penalty to the Owner.

11.4  Truth in Negotiations. By execution of the Contract Documents, the Contractor certifies
to truth-in-negotiations and that wage rates and other factual unit costs supporting the compensation
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are accurate, complete and current at the time of contracting. Further, the original Contract Sum and
any additions thereto shall be adjusted to exclude any significant sums where the Owner determines
the Contract Sum was increased due to inaccurate, incomplete or non-current wage rates and other
factual unit costs. Such adjustments must be made within one (1) year after final payment to the
Contractor.

11.5 Public Entity Crimes. The Contractor is directed to the Florida Public Entity Crimes Act,
Section 287.133, Florida Statutes, specifically section 2(a), and the Owner’s requirement that the
Contractor comply with it in all respects prior to and during the term of the Agreement.

ARTICLE XII, FORCE MAIJEURE, FIRE OR OTHER CASUALTY

12.1 Force Majeure.

A. Unavoidable Delays. Delays in any performance by any party contemplated or
required hereunder due to fire, flood, sinkhole, earthquake or hurricane, acts of God, unavailability of
materials, equipment or fuel, war, declaration of hostilities, revolt, civil strife, altercation or commotion,
strike, labor dispute, or epidemic, archaeological excavation, lack of or failure of transportation facilities,
or any law, order, proclamation, regulation, or ordinance of any government or any subdivision thereof,
or for any other similar cause to those enumerated, beyond the reasonable control and which with due
diligence could not have been reasonably anticipated, shall be deemed to be events of Force Majeure
and any such delays shall be excused. In the event such party is delayed in the performance of any Work
or obligation pursuant to the Contract Documents for any of the events of Force Majeure stated in this
Section 12.1, the date for performance required or contemplated by the Contract Documents shall be
extended by the number of calendar days such party is actually delayed.

B. Concurrent Contractor Delays. If a delay is caused for any reason provided in
12.1.A. or because of an extension of time provided by Change Order, and during the same time period
a delay is caused by Contractor, the date for performance shall be extended as provided in 12.1.A. but
only to the extent the time is or was concurrent.

C. Notice; Mitigation. The party seeking excuse for nonperformance based on
Force Majeure shall give written notice to the Owner, if with respect to the Contractor, or to the
Contractor if with respect to the Owner, specifying its actual or anticipated duration. Each party seeking
excuse from nonperformance based on Force Majeure shall use its best efforts to rectify any condition
causing a delay and will cooperate with the other party, except that neither party shall be obligated to
incur any unreasonable additional costs and expenses to overcome any loss of time that has resulted.

12.2  Casualty; Actions by Owner and Contractor. During the construction period, if the
Project or any part thereof shall have been damaged or destroyed, in whole or in part, the Contractor
shall promptly make proof of loss; and Owner and Contractor shall proceed promptly to collect, or cause
to be collected, all valid claims which may have arisen against insurers or others based upon such
damage or destruction. The Contractor shall diligently assess the damages or destruction and shall
prepare an estimate of the cost, expenses, and other charges, including normal and ordinary
compensation to the Contractor, necessary for reconstruction of the Project substantially in accordance
with the Project Plans and Specifications. Within fifteen (15) days following satisfaction of the express
conditions described in subsections (1), (2) and (3) below, the Contractor covenants and agrees
diligently to commence reconstruction and to complete the reconstruction or repair of any loss or
damage by fire or other casualty to the Project to substantially the same size, floor area, cubic content,
and general appearance as prior to such loss or damage:
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(2) Receipt by the Owner or the trustee of the proceeds derived from collection of
all valid claims against insurers or others based upon such damage or
destruction, and receipt of other sums from any source such that the funds
necessary to pay the Project Cost and any additions to the Project Cost
necessitated for repair or reconstruction are available;

(2) Written agreement executed by the Contractor and the Owner, by amendment
to the Contract Documents or otherwise, authorizing and approving the repair
or reconstruction and any additions to the Project Cost necessitated thereby,
including any required adjustment to the Contract Sum; and

(3) Final approval by the Owner of the Project Plans and Specifications for such
repair or reconstruction and issuance of any required building permit.

12.3  Approval of Plans and Specifications. The Owner agrees to approve the plans and
specifications for such reconstruction or repair if the reconstruction or repair contemplated by such
plans and specifications is economically feasible, and will restore the Project, or the damaged portion
thereof, to substantially the same condition as prior to such loss or damage, and such plans and
specifications conform to the applicable laws, ordinances, codes, and regulations. The Owner agrees
that all proceeds of any applicable insurance or other proceeds received by the Owner or the Contractor
as a result of such loss or damage shall be used for payment of the costs, expenses, and other charges of
the reconstruction or repair of the Project.

12.4 Notice of Loss or Damage. The Contractor shall promptly give the Owner written notice
of any significant damage or destruction to the Project, defined as loss or damage which it is
contemplated by Contractor will increase the Contract Sum or extend the Substantial Completion Date,
stating the date on which such damage or destruction occurred, the then expectations of Contractor as
to the effect of such damage or destruction on the use of the Project, and the then proposed schedule,
if any, for repair or reconstruction of the Project. Loss or damage which the Contractor determines will
not affect the Contract Sum or Substantial Completion Date will be reported to Owner and
Architect/Engineer immediately, and associated corrective actions will be undertaken without delay.

ARTICLE XIll, REPRESENTATIONS, WARRANTIES AND COVENANTS

13.1 Representations and Warranties of Contractor. The Contractor represents and
warrants to the Owner each of the following.

A. The Contractor is a construction company, organized under the laws of the State
of , authorized to transact business in the State of Florida, with
as the primary qualifying agent. Contractor has all requisite power and authority to carry on its business
as now conducted, to own or hold its properties, and to enter into and perform its obligations
hereunder and under each instrument to which it is or will be a party, and is in good standing in the
State of Florida.

B. Each Contract Document to which the Contractor is or will be a party
constitutes, or when entered into will constitute, a legal, valid, and binding obligation of the Contractor
enforceable against the Contractor in accordance with the terms thereof, except as such enforceability
may be limited by applicable bankruptcy, insolvency, or similar laws from time to time in effect which
affect creditors’ rights generally and subject to usual equitable principles in the event that equitable
remedies are involved.
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C. There are no pending or, to the knowledge of the Contractor, threatened
actions or proceedings before any court or administrative agency, within or without the State of Florida,
against the Contractor or any partner, officer, or agent of the Contractor which question the validity of
any document contemplated hereunder, or which are likely in any case, or in the aggregate, to
materially adversely affect the consummation of the transactions contemplated hereunder, or
materially adversely affect the financial condition of the Contractor.

D. The Contractor has filed or caused to be filed all federal, state, local, or foreign
tax returns, if any, which were required to be filed by the Contractor, and has paid, or caused to be paid,
all taxes shown to be due and payable on such returns or on any assessments levied against the
Contractor.

E. Neither Contractor nor any agent or person employed or retained by Contractor
has acted fraudulently or in bad faith or in violation of any statute or law in the procurement of this
Agreement.

F. The Contractor shall timely fulfill or cause to be fulfilled all of the terms and
conditions expressed herein which are within the control of the Contractor or which are the
responsibility of the Contractor to fulfill. The Contractor shall be solely responsible for the means and
methods of construction.

G. It is recognized that neither the Architect/Engineer, the Contractor, nor the
Owner has control over the cost of labor, materials, or equipment, over a Subcontractor’s methods of
determining bid prices, or over competitive bidding, market, or negotiating conditions.

H. During the term of the Contract Documents, and the period of time that the
obligations of the Contractor under the Contract Documents shall be in effect, the Contractor shall cause
to occur and to continue to be in effect those instruments, documents, certificates, and events
contemplated by the Contract Documents that are applicable to, and the responsibility of, the
Contractor.

l. The Contractor shall assist and cooperate with the Owner and shall accomplish
the construction of the Project in accordance with the Contract Documents and the Project Plans and
Specifications, and will not knowingly violate any laws, ordinances, rules, regulations, or orders that are
or will be applicable thereto.

J. Contractor warrants and guarantees to Owner that all Work will be in
accordance with the Contract Documents and will not be defective, and that Owner, representatives of
Owner, and governmental agencies with jurisdictional interests will have access to the Work at
reasonable times for their observation, inspecting and testing. Contractor shall give Architect/Engineer
timely notice of readiness of the Work for all required approvals and shall assume full responsibility,
including costs, in obtaining required tests, inspections, and approval certifications and/or acceptance,
unless otherwise stated by Owner.

K. If any Work (including Work of others) that is to be inspected, tested, or
approved is covered without written concurrence of Architect/Engineer, it must, if requested by
Architect/Engineer, be uncovered for observation. Such uncovering shall be at Contractor's expense
unless Contractor has given Architect/Engineer timely notice of Contractor's intention to cover the same
and Architect/Engineer has not acted with reasonable promptness in response to such notice. Neither
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observations by Architect/Engineer nor inspections, tests, or approvals by others shall relieve Contractor
from Contractor's obligations to perform the Work in accordance with the Contract Documents.

L. If the Work is defective, or Contractor fails to supply sufficient skilled workers,
or suitable materials or equipment, or fails to furnish or perform the Work in such a way that the
completed Work will conform to the Contract Documents, Owner may order Contractor to stop the
Work, or any portion thereof and terminate payments to the Contractor until the cause for such order
has been eliminated. Contractor shall bear all direct, indirect and consequential costs for satisfactory
reconstruction or removal and replacement with non-defective Work, including, but not limited to fees
and charges of Architect/Engineers, attorneys and other professionals and any additional expenses
experienced by Owner due to delays to other Contractors performing additional Work and an
appropriate deductive change order shall be issued. Contractor shall further bear the responsibility for
maintaining the schedule and shall not be entitled to an extension of the Contract Time or the recovery
of delay damages due to correcting or removing defective Work.

M. If Contractor fails within seven (7) days after written notice to correct defective
Work, or fails to perform the Work in accordance with the Contract Documents, or fails to comply with
any other provision of the Contract Documents, Owner may correct and remedy any such deficiency to
the extent necessary to complete corrective and remedial action. Owner may exclude Contractor from
all or part of the site, take possession of all or part of the Work, Contractor's tools, construction
equipment and machinery at the site or for which Owner has paid Contractor but which are stored
elsewhere. All direct and indirect costs of Owner in exercising such rights and remedies will be charged
against Contractor in an amount approved as to reasonableness by Architect/Engineer and a Change
Order will be issued incorporating the necessary revisions.

N. If within three (3) years after the Substantial Completion Date or such longer
period of time as may be prescribed by laws or regulations or by the terms of any applicable special
guarantee required by the Contract Documents, any Work is found to be defective, Contractor shall
promptly, without cost to Owner and in accordance with Owner’s written instructions, either correct
such defective Work or if it has been rejected by Owner, remove it from the site and replace it with non-
defective Work. If Contractor does not promptly comply with the terms of such instruction, Owner may
have the defective Work corrected/removed and all direct, indirect and consequential costs of such
removal and replacement will be paid by Contractor. Failing payment by the Contractor and
notwithstanding any other provisions of the Contract Documents to the contrary, Owner shall have the
right to bring a direct action in the Circuit Court to recover such costs.

13.2 Representations of the Owner. To the extent permitted by law, the Owner represents
to the Contractor that each of the following statements is presently true and accurate:

A. The Owner is a validly existing political subdivision of the State of Florida.

B. The Owner has all requisite corporate or governmental power and authority to
carry on its business as now conducted and to perform its obligations under the Contract Documents
and each Contract Document contemplated hereunder to which it is or will be a party.

C. The Contract Documents and each Contract Document contemplated hereby to
which the Owner is or will be a party has been duly authorized by all necessary action on the part of,
and has been or will be duly executed and delivered by, the Owner, and neither the execution and
delivery thereof nor compliance with the terms and provisions thereof or hereof: (a) requires the
approval and consent of any other person or party, except such as have been duly obtained or as are
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specifically noted herein; (b) contravenes any existing law, judgment, governmental rule, regulation or
order applicable to or binding on the Owner; or (c) contravenes or results in any breach of, default
under, or result in the creation of any lien or encumbrance upon the Owner under any indenture,
mortgage, deed of trust, bank loan, or credit agreement, the charter, ordinances, resolutions, or any
other agreement or instrument to which the Owner is a party, specifically including any covenants of
any bonds, notes, or other forms of indebtedness of the Owner outstanding on the date of the Contract
Documents.

D. The Contract Documents and each document contemplated hereby to which the
Owner is or will be a party constitutes, or when entered into will constitute, a legal, valid, and binding
obligation of the Owner enforceable against the Owner in accordance with the terms thereof, except as
such enforceability may be limited by applicable bankruptcy, insolvency, or similar laws from time to
time in effect which affect creditors’ rights generally, and subject to usual equitable principles in the
event that equitable remedies are involved.

E. There are no pending or, to the knowledge of the Owner, threatened actions or
proceedings before any court or administrative agency against the Owner which question the validity
of the Contract Documents or any document contemplated hereunder, or which are likely in any case
or in the aggregate to materially adversely affect the consummation of the transactions contemplated
hereunder or the financial or corporate condition of the Owner.

F. The Owner shall use due diligence to timely fulfill or cause to be fulfilled all of
the conditions expressed in the Contract Documents which are within the control of the Owner or
which are the responsibility of the Owner to fulfill.

G. During the pendency of the Work and while the obligations of the Owner under
the Contract Documents shall be in effect, the Owner shall cause to occur and to continue to be in
effect and take such action as may be necessary to enforce those instruments, documents, certificates
and events contemplated by the Contract Documents that are applicable to and the responsibility of
the Owner.

H. The Owner shall assist and cooperate with the Contractor in accomplishing the
construction of the Project in accordance with the Contract Documents and the Project Plans and
Specifications, and will not knowingly violate any laws, ordinances, rules, regulations, orders, contracts,
or agreements that are or will be applicable thereto or, to the extent permitted by law, enact or adopt
any resolution, rule, regulation, or order, or approve or enter into any contract or agreement, including
issuing any bonds, notes, or other forms of indebtedness, that will result in the Contract Documents or
any part thereof, or any other instrument contemplated by and material to the timely and effective
performance of a party’s obligations hereunder, to be in violation thereof.

ARTICLE XIV, TERMINATION AND SUSPENSION

14.1 Termination for Cause by Owner. This Agreement may be terminated by Owner upon
written notice to the Contractor should Contractor fail substantially to perform a material obligation in
accordance with the terms of the Contract Documents through no fault of the Owner. In the event
Owner terminates for cause and it is later determined by a court of competent jurisdiction that such
termination for cause was not justified, then in such event such termination for cause shall
automatically be converted to a termination without cause pursuant to Section 14.2.

A. Nonperformance. If the Contractor fails to timely perform any of its obligations
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under the Contract Documents, including any obligation the Contractor assumes to perform Work with
its own forces, or if it persistently or repeatedly refuses or fails, except in case for which extension of
time is provided, to supply enough properly skilled workmen or proper materials, or fails, without being
excused, to maintain an established schedule (failure to maintain schedule shall be defined as any
activity that falls thirty (30) days or more behind schedule) which has been adopted by the Construction
Team, or it fails to make prompt payment to Subcontractors for materials or labor, or disregards laws,
rules, ordinances, regulations, or orders of any public authority having jurisdiction, or otherwise is guilty
of substantial violations of the Agreement the Owner may, after seven (7) days written notice, during
which period the Contractor fails to perform such obligation, make good such deficiencies and perform
such actions. The Contract Sum shall be reduced by the cost to the Owner of making good such
deficiencies, and the Contractor’s compensation shall be reduced by an amount required to manage the
making good of such deficiencies. Provided, however, nothing contained herein shall limit or preclude
Owner from pursuing additional damages from Contractor because of its breach.

B. Insolvency. If the Contractor is adjudged bankrupt, or if it makes a general
assignment for the benefit of its creditors, or if a receiver is appointed because its insolvency, then the
Owner may, without prejudice to any other right or remedy, and after giving the Contractor and its
surety, if any, fourteen (14) days written notice, and during which period the Contractor fails to cure the
violation, terminate the Agreement. In such case, the Contractor shall not be entitled to receive any
further payment. Owner shall be entitled to recover all costs and damages arising because of failure of
Contractor to perform as provided in the Contract Documents, as well as reasonable termination
expenses, and costs and damages incurred by the Owner may be deducted from any payments left
owing the Contractor.

C. Illegality. Owner may terminate the Agreement if Contractor disregards laws or
regulations of any public body having jurisdiction.

D. Rights of Owner. The Owner may, after giving Contractor (and the Surety, if
there is one) seven (7) days written notice, terminate the services of Contractor for cause; exclude
Contractor from the Project Site and take possession of the Work and of all Contractor's tools,
construction equipment and machinery at the Project Site and use the same to the full extent they could
be used (without liability to Contractor for trespass or conversion); incorporate in the Work all materials
and equipment stored at the Project Site or for which Owner has paid Contractor but which are stored
elsewhere, and finish the Work as Owner may deem expedient. In such case, Contractor shall not be
entitled to receive any further payment beyond an amount equal to the value of material and
equipment not incorporated in the Work, but delivered and suitably stored, less the aggregate of
payments previously made. If the direct and indirect costs of completing the Work exceed the unpaid
balance of the Contract Sum, Contractor shall pay the difference to Owner. Such costs incurred by
Owner shall be verified by Owner in writing; but in finishing the Work, Owner shall not be required to
obtain the lowest quote for the Work performed. Contractor's obligations to pay the difference between
such costs and such unpaid balance shall survive termination of the Agreement. In such event and
notwithstanding any other provisions of the Contract Documents to the contrary, Owner shall be
entitled to bring a direct action in the Circuit Court to recover such costs.

14.2 Termination without Cause by Owner. The Owner, through its County Administrator or
designee, shall have the right to terminate the Agreement, in whole or in part, without cause upon
sixty (60) calendar days’ written notice to the Contractor. In the event of such termination for
convenience, the Owner shall compensate Contractor for payments due through the date of
termination, and one subsequent payment to cover costs of Work performed through the date of
termination, subject to the terms and conditions of Section 3.1. The Contractor shall not be entitled to
any other further recovery against the Owner, including, but not limited to, anticipated fees or profit
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on Work not required to be performed, or consequential damages or costs resulting from such
termination.

A Release of Contractor. As a condition of Owner’s termination rights provided for
in this subsection, Contractor shall be released and discharged from all obligations arising by, through,
or under the terms of the Contract Documents, and the Payment and Performance Bond shall be
released. Owner shall assume and become responsible for the reasonable value of Work performed by
Subcontractors prior to termination plus reasonable direct close-out costs, but in no event shall
Subcontractors be entitled to unabsorbed overhead, anticipatory profits, or damages for early
termination.

B. Waiver of Protest. Contractor hereby waives any right to protest the exercise by
Owner of its rights under this Section that may apply under the Procurement Ordinance.

14.3  Suspension without Cause. Owner may, at any time and without cause, suspend the
Work or any portion thereof for a period of not more than ninety (90) days by written notice to
Contractor, which will fix the date on which Work will be resumed. Contractor shall be allowed an
increase in the Contract Sum or an extension of the Contract Time, or both, directly attributable to any
suspension if Contractor makes an approved claim therefor.

14.4 Termination Based Upon Abandonment, Casualty or Force Majeure. If, after the
construction commencement date (i) Contractor abandons the Project (which for purposes of this
paragraph shall mean the cessation of all construction and other activities relating to the Project,
excluding those which are necessary to wind down or otherwise terminate all outstanding obligations
with respect to the Project, and no recommencement of same within one hundred twenty (120) days
following the date of cessation), or (ii) the Project is stopped for a period of thirty (30) consecutive days
due to an instance of Force Majeure or the result of a casualty resulting in a loss that cannot be
corrected or restored within one hundred twenty (120) days (excluding the time required to assess the
damage and complete the steps contemplated under Section 12.2), the Owner shall have the right to
terminate the Agreement and pay the Contractor its compensation earned or accrued to date.

14.5 Vacation of Project Site; Delivery of Documents. Upon termination by Owner pursuant
to Section 14.2 or 14.4, Contractor shall withdraw its employees and its equipment, if any, from the
Project Site on the effective date of the termination as specified in the notice of termination (which
effective date shall not be less than two (2) working days after the date of delivery of the notice),
regardless of any claim the Contractor may or may not have against the Owner. Upon termination, the
Contractor shall deliver to the Owner all original papers, records, documents, drawings, models and
other material set forth and described in the Contract Documents.

14.6 Termination by the Contractor. If, through no act or fault of Contractor, the Work is
suspended for a period of more than ninety (90) consecutive days by Owner or under an order of court
or other public authority, or Owner fails to act on any Application for Payment or fails to pay Contractor
any sum finally determined to be due; then Contractor may, upon fourteen (14) days written notice to
Owner terminate the Agreement and recover from Owner payment for all Work executed, any expense
sustained plus reasonable termination expenses. In lieu of terminating the Agreement, if Owner has
failed to act on any Application for Payment or Owner has failed to make any payment as aforesaid,
Contractor may upon fourteen (14) days written notice to Owner stop the Work until payment of all
amounts then due.

END OF GENERAL CONDITIONS
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SECTION D, BID ATTACHMENTS
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Bid Attachment 1, INSURANCE AND BOND REQUIREMENTS
IFBC No. 19-TAO03131AJ

The CONTRACTOR will not commence work under the resulting Agreement until all insurance
coverages indicated by an “X” herein have been obtained. The CONTRACTOR shall obtain and
submit to the Procurement Division within ten (10) calendar days from the date of notice of intent to
award, at its expense, the following minimum amounts of insurance (inclusive of any amounts
provided by an umbrella or excess policy): Work under this Agreement cannot commence until all
insurance coverages indicated herein have been obtained on a standard ACORD form (inclusive of
any amounts provided by an umbrella or excess policy):

[X] Automobile Liability Insurance Required Limits

Coverage must be afforded under a per occurrence policy form including coverage for all owned,
hired and non-owned vehicles for bodily injury and property damage of not less than:

$1,000,000 Combined Single Limit; OR

$ 500,000 Bodily Injury and $500,000 Property Damage
$10,000 Personal Injury Protection (No Fault)

$500,000 Hired, Non-Owned Liability

$10,000 Medical Payments

This policy shall contain severability of interests’ provisions.

[X] commercial General Liability Insurance Required Limits (per Occurrence form only; claims-made form
is not acceptable)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

$1,000,000 Single Limit Per Occurrence
$2,000,000 Aggregate
$1,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury Liability
$50,000 Fire Damage Liability
$10,000 Medical Expense, and
$1,000,000, Third Party Property Damage
e $ Project Specific Aggregate (Required on projects valued at over $10,000,000)
This policy shall contain severability of interests’ provisions.

X] Employer’s Liability Insurance
Coverage limits of not less than:

e $100,000 Each Accident
e $500,000 Disease Each Employee
e $500,000 Disease Policy Limit
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[X] Worker’s Compensation Insurance

[ ] US Longshoremen & Harbor Workers Act
[] Jones Act Coverage

Coverage limits of not less than:

e Statutory workers’ compensation coverage shall apply for all employees in compliance with the laws
and statutes of the State of Florida and the federal government.

e Ifany operations are to be undertaken on or about navigable waters, coverage must be included for
the US Longshoremen & Harbor Workers Act and Jones Act.

Should ‘leased employees’ be retained for any part of the project or service, the employee leasing
agency shall provide evidence of Workers’ Compensation coverage and Employer’s Liability
coverage for all personnel on the worksite and in compliance with the above Workers’
Compensation requirements. NOTE: Workers’ Compensation coverage is a firm requirement.
Elective exemptions are considered on a case-by-case basis and are approved in a very limited
number of instances.

[ ] Aircraft Liability Insurance Required Limits

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

e 3 Each Occurrence Property and Bodily Injury with no less than $100,000 per passenger each
occurrence or a ‘smooth’ limit.
e $ General Aggregate.

[] Un-Manned Aircraft Liability Insurance (Drone)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

e $ Each Occurrence Property and Bodily Injury; Coverage shall specifically include operation
of Unmanned Aircraft Systems (UAS), including liability and property damage.
e General Aggregate

[] Installation Floater Insurance

When the contract or agreement does not include construction of, or additions to, above ground
building or structures, but does involve the installation of machinery or equipment, Installation
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed and
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured,
and include limits not less than:
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e 100% of the completed value of such addition(s), building(s), or structure(s)

[] Professional Liability and/or Errors and Omissions (E&O) Liability Insurances

Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. If
the coverage form is on a claims-made basis, then coverage must be maintained for a minimum of
three years from termination of date of the contract. Limits must not be less than:

e $1,000,000 Bodily Injury and Property Damage Each Occurrence
$ 2,000,000 General Aggregate

[X] Builder’s Risk Insurance

When the contract or agreement includes the construction of roadways and/or the addition of a
permanent structure or building, including the installation of machinery and/or equipment, Builder’s
Risk Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed and
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured,
and include limits not less than:

e Anamount equal to 100% of the completed value of the project, or the value of the equipment to be
installed

e The policy shall not carry a self-insured retention/deductible greater than $10,000

Coverage shall be for all risks and include, but not be limited to, storage and transport of materials,
equipment, supplies of any kind whatsoever to be used on or incidental to the project, theft
coverage, and Waiver of Occupancy Clause Endorsement, where applicable.

[] Cyber Liability Insurance

Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence
policy form, policy shall be endorsed and name ‘Manatee County, a political subdivision of the
State of Florida’ as an Additional Insured, and include limits not less than:

Security Breach Liability

Security Breach Expense Each Occurrence
Security Breach Expense Aggregate
Replacement or Restoration of Electronic Data
Extortion Threats

Business Income and Extra Expense

Public Relations Expense

e 6 o o o o o
R s A R TR S

NOTE: Policy must not carry a self-insured retention/deductible greater than $25,000.

[] Hazardous Materials Insurance (As Noted Below)

Hazardous materials include all materials and substances that are currently designated or defined as
hazardous by the law or rules of regulation by the State of Florida or federal government.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form,
and the policy shall be endorsed and name ‘Manatee County, a political subdivision of the State of
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Florida’ as an Additional Insured. If the coverage form is on a claims-made basis, then coverage
must be maintained for a minimum of three years from termination of date of the contract. Limits
must not be less than:

[] Pollution Liability
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and

Property Damage to include sudden and gradual release, each claim and aggregate.

[] Asbestos Liability (If handling within scope of Contract)
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and

Property Damage to include sudden and gradual release, each claim and aggregate.

[] Disposal

When applicable, CONTRACTOR shall designate the disposal site and furnish a Certificate of
Insurance from the disposal facility for Environmental Impairment Liability Insurance covering
liability.

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Sudden
and Accidental Occurrences, each claim and an aggregate.

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Non-
Sudden and Accidental Occurrences, each claim and an aggregate.

[] Hazardous Waste Transportation Insurance

CONTRACTOR shall designate the hauler and have the hauler furnish a Certificate of Insurance for
Automobile Liability insurance with Endorsement MCS-90 for liability arising out of the
transportation of hazardous materials. EPA identification number shall be provided.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form
and the policy shall be endorsed and name “Manatee County, a political subdivision of the State of
Florida” as an Additional Insured. If the coverage form is on a claims-made basis, then coverage
must be maintained for a minimum of three years from termination of date of the contract. Limits
must not be less than:

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident.

[] Liquor Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e $1,000,000 Each Occurrence and Aggregate

[] Garage Keeper’s Liability Insurance
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Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County motor
vehicles is inherent or implied within the provision of the contract.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e Property and asset coverage in the full replacement value of the lot or garage.

(] Bailee’s Customer Liability Insurance

Coverage shall be required for damage and/or destruction when County property is temporarily
under the care or custody of a person or organization, including property that is on, or in transit to
and from the person or organization’s premises. Perils covered should include fire, lightning, theft,
burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during
transportation by a carrier.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e Property and asset coverage in the full replacement value of the County asset(s) in the
CONTRACTOR’S care, custody and control.

[_] Hull and Watercraft Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

Each Occurrence
General Aggregate
Fire Damage Liability
10,000 Medical Expense, and
Third Party Property Damage
Project Specific Aggregate (Required on projects valued at over $10,000,000)

$
$
$
$
$
$

[] Other [Specify]

BOND REQUIREMENTS

X Bid Bond

A Bid Bond in the amount of $ or _5% of the total offer. Bid bond shall be submitted with
the sealed response and shall include project name, location, and / or address and project number. In
lieu of the bond, the bidder may file an alternative form of security in the amount of $ or
___ 5 9% of the total offer. in the form of a money order, a certified check, a cashier’s check, or an

irrevocable letter of credit issued to Manatee County. NOTE: A construction project over $200,000
requires a Bid Bond in the amount of 5% of the total bid offer.
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<] Payment and Performance Bond

A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the award
amount and shall be presented to Manatee County within ten (10) calendar days of issuance of the
notice of intent to award. NOTE: A construction project over $200,000 requires a Payment and
Performance Bond.
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INSURANCE REQUIREMENTS

THE POLICIES BELOW ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE FOLLOWING
PROVISIONS:

1. Commercial General Liability and Automobile Liability Coverages

C.

“Manatee County, a Political Subdivision of the State of Florida,” is to be named as an
Additional Insured in respect to: Liability arising out of activities performed by or on behalf
of the successful Bidder, his agents, representatives, and employees; products and
completed operations of the successful Bidder; or automobiles owned, leased, hired or
borrowed by the successful Bidder. The coverage shall contain no special limitation(s) on
the scope of protection afforded to the County, its officials, employees or volunteers.

In addition to furnishing a Certificate of Insurance, the successful Bidder shall provide the
endorsement that evidences Manatee County being listed as an Additional Insured. This
can be done in one of two ways: (1) an endorsement can be issued that specifically lists
“Manatee County, a Political Subdivision of the State of Florida,” as Additional Insured; or,
(2) an endorsement can be issued that states that all Certificate Holders are Additional
Insured with respect to the policy.

The successful Bidder's insurance coverage shall be primary insurance with respect to the
County, its officials, employees and volunteers. Any insurance or self-insurance maintained
by the County, its officials, employees or volunteers shall be excess of successful Bidder's
insurance and shall be non-contributory.

The insurance policies must be on an occurrence form.

2. Workers' Compensation and Employers' Liability Coverages

The insurer shall agree to waive all rights of subrogation against the County, its officials, employees
and volunteers for losses arising from work performed by the successful Bidder for the County.

GENERAL INSURANCE PROVISIONS APPLICABLE TO ALL POLICIES:

1. Prior to the execution of contract, or issuance of a Purchase Order, and then annually upon the
anniversary date(s) of the insurance policy’s renewal date(s) for as long as this contract remains
in effect, successful Bidder shall furnish the County with a Certificate(s) of Insurance (using an
industry accepted certificate form, signed by the Issuer, with applicable endorsements, and
containing the solicitation or contract number, and title or description) evidencing the coverage
set forth above and naming “Manatee County, a Political Subdivision of the State of Florida” as
an Additional Insured on the applicable coverage(s) set forth above.

2. If the policy contains an aggregate limit, confirmation is needed in writing (letter, email, etc.)
that the aggregate limit has not been eroded to procurement representative when supplying
Certificate of Insurance.
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In addition, when requested in writing from the County, successful Bidder will provide the
County with a certified copy of all applicable policies. The address where such certificates and
certified policies shall be sent or delivered is as follows:

Manatee County, a Political Subdivision of the State of Florida
Attn: Risk Management Division

1112 Manatee Avenue West, Suite 969

Bradenton, FL 34205

The project’s solicitation number and title shall be listed on each certificate.

successful Bidder shall provide thirty (30) days written notice to the Risk Manager of any
cancellation, non-renewal, termination, material change, or reduction in coverage of any
insurance policies to procurement representative including solicitation number and title with all
notices.

successful Bidder agrees that should at any time successful Bidder fail to meet or maintain the
required insurance coverage(s) as set forth herein, the County may terminate this contract.

The successful Bidder waives all subrogation rights against Manatee County, a Political
Subdivision of the State of Florida, for all losses or damages which occur during the contract
and for any events occurring during the contract period, whether the suit is brought during the
contract period or not.

The successful Bidder has sole responsibility for all insurance premiums and policy deductibles.

It is the successful Bidder's responsibility to ensure that his agents, representatives and
subcontractors comply with the insurance requirements set forth herein. successful Bidder shall
include his agents, representatives, and subcontractors working on the project or at the worksite
as insured under its policies, or successful Bidder shall furnish separate certificates and
endorsements for each agent, representative, and subcontractor working on the project or at
the worksite. All coverages for agents, representatives, and subcontractors shall be subject to all
of the requirements set forth to the procurement representative.

All required insurance policies must be written with a carrier having a minimum A.M. Best
rating of A- FSC VIl or better. In addition, the County has the right to review the successful
Bidder’s deductible or self-insured retention and to require that it be reduced or eliminated.

Successful Bidder understands and agrees that the stipulated limits of coverage listed herein in this
insurance section shall not be construed as a limitation of any potential liability to the County, or to
others, and the County’s failure to request evidence of this insurance coverage shall not be
construed as a waiver of successful Bidder’s obligation to provide and maintain the insurance
coverage specified.

Iv. The enclosed Hold Harmless Agreement shall be signed by the successful Bidder and shall become a
part of the contract.
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V. Successful Bidder understands and agrees that the County does not waive its immunity and nothing
herein shall be interpreted as a waiver of the County’s rights, including the limitation of waiver of
immunity, as set forth in Florida Statutes 768.28, or any other statutes, and the County expressly
reserves these rights to the full extent allowed by law.

VI. No award shall be made until the Procurement Division has received the Certificate of Insurance
and Hold Harmless Agreement in accordance with this section.

[Remainder of page intentionally left blank]
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CONTRACT DOCUMENTS
TECHNICAL SPECIFICATIONS

FOR

Manatee County
End of Service Life FY-18
San Remo WM

May 2019

PROJECT OWNER:

County of Manatee, Florida

c/o Manatee County Purchasing Division
1112 Manatee Avenue West

Bradenton, Florida 34205

(941) 748-4501

PREPARED BY:

Kimley-Horn and Associates
100 2" Avenue South, Ste 105N
St. Petersburg, FL 33701

(727) 547-3999

CA# 00000696

CONTACT:

W. Wade Wood, P.E.
Wade.Wood@Kimley-Horn.com
100 2" Avenue South, Ste 105N
St. Petersburg, FL 33701

(727) 498-3853
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INFRASTRUCTURE ENGINEERING STANDARD SPECIFICATIONS

CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS
SHOP DRAWINGS, PROJECT DATA AND SAMPLES

TESTING AND TESTING LABORATORY SERVICES

MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT

TRENCHING, BEDDING AND BACKFILL FOR PIPE
EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL REFILL

TEMPORARY EROSION AND SEDIMENTATION CONTROL

DISINFECTING POTABLE WATER PIPE LINES
INSTALLATION AND TESTING OF PRESSURE PIPE

CLOSE TOLERANCE HORIZONTAL DIRECTIONAL DRILLING

DIVISION 1 GENERAL REQUIREMENT

01005 GENERAL REQUIREMENTS

01010 SUMMARY OF WORK

01015 CONTROL OF WORK

01030 SPECIAL PROJECT PROCEDURES
01045 CUTTING AND PATCHING

01050 FIELD ENGINEERING AND SURVEYING
01090 REFERENCE STANDARDS

01150 MEASUREMENT AND PAYMENT

01152 REQUESTS FOR PAYMENT

01153 CHANGE ORDER PROCEDURES

01200 PROJECT MEETINGS

01310

01340
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PART 1

1.01

DIVISION 1 GENERAL REQUIREMENTS

SECTION 01005
GENERAL REQUIREMENTS

GENERAL

SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and
equipment, and the performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power,
light, heat, fuel, water, tools, appliances, equipment, supplies, shop drawings,
working drawings and other means of construction necessary or proper for
performing and completing the work. He shall obtain and pay for all required
permits necessary for the work, other than those permits such as the DEP permit
and railroad permit, which may have already been obtained. He shall perform and
complete the work in the manner best calculated to promote rapid construction
consistent with safety of life and property and to the satisfaction of the County, and
in strict accordance with the Contract Documents. The Contractor shall clean up
the work and maintain it during and after construction, until accepted, and shall do
all work and pay all incidental costs. He shall repair or restore all structures and
property that may be damaged or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which
there are no specific Contract Items, shall be considered as part of the general cost
of doing the work and shall be included in the prices for the various Contract ltems.
No additional payment will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship,
materials and equipment.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles,
tracks, pipes, wires, conduits, house service connections, vaults, manholes and all
other appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the
work. Access across any buried public utility installation or structure shall be made
only in such locations and by means approved by the County. All required
protective devices and construction shall be provided by the Contractor at his
expense. All existing public utilities damaged by the Contractor, which are shown
on the Plans or have been located in the field by the utility, shall be repaired by the
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1.02

Contractor, at his expense, as approved by the County. No separate payment shall
be made for such protection or repairs to public utility installations or structures.

Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated,
replaced or rebuilt by the Contractor not identified in any separate bid item shall be
considered as a part of the general cost of doing the work and shall be included in
the prices bid for the various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or
other governmental body are encountered during the course of the work, and are
not indicated on the Plans or in the Specifications, and when, in the opinion of the
County, removal, relocation, replacement or rebuilding is hecessary to complete
the work under this Contract, such work shall be accomplished by the utility having
jurisdiction, or such work may be ordered, in writing by the County, for the
contractor to accomplish. If such work is accomplished by the utility having
jurisdiction, it will be carried out expeditiously and the Contractor shall give full
cooperation to permit the utility to complete the removal, relocation, replacement
or rebuilding as required. If such work is accomplished by the Contractor, it will be
in accordance with the General and Supplemental General Conditions.

The Contractor shall give written notice to County and other governmental utility
departments and other owners of public utilities of the location of his proposed
construction operations, at least forty-eight hours in advance of breaking ground in
any area or on any unit of the work. This can be accomplished by making the
appropriate contact with the "Sunshine State One-Call of Florida, Inc. Call Center
("Call Sunshine") and per all requirements provided for in the Florida Underground
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIII,
Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility
installations and structures, when accomplished by the Contractor as herein
provided, shall be done by methods approved by the County.

PLANS AND SPECIFICATIONS

Plans

When obtaining data and information from the Plans, figures shall be used in
preference to scaled dimensions, and large-scale drawings in preference to small-
scale drawings.

Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and
material men such copies of the Contract Documents as may be required for their
work. Additional copies of the Plans and Specifications, when requested, may be
furnished to the Contractor at cost of reproduction.

Supplementary Drawings
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When, in the opinion of the County, it becomes necessary to explain more fully the
work to be done or to illustrate the work further or to show any changes which may
be required, drawings known as Supplementary Drawings, with specifications
pertaining thereto, will be prepared by the County and five paper prints thereof will
be given to the Contractor.

Contractor to Check Plans and Data

The Contractor shall verify all dimensions, quantities and details shown on the
Plans, Supplementary Drawings, Schedules, Specifications or other data received
from the County, and shall notify him of all errors, omissions, conflicts, and
discrepancies found therein. Failure to discover or correct errors, conflicts or
discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory
work, faulty construction or improper operation resulting therefrom nor from
rectifying such conditions at his own expense. He will not be allowed to take
advantage of any errors or omissions, as full instructions will be furnished by the
County, should such errors or omissions be discovered. All schedules are given
for the convenience of the County and the Contractor and are not guaranteed to
be complete. The Contractor shall assume all responsibility for the making of
estimates of the size, kind, and quality of materials and equipment included in work
to be done under the Contract.

Specifications

The Technical Specifications consist of three parts: General, Products and
Execution. The General Section contains General Requirements which govern the
work. Products and Execution modify and supplement these by detailed
requirements for the work and shall always govern whenever there appears to be
a conflict.

Intent

All work called for in the Specifications applicable to this Contract, but not shown
on the Plans in their present form, or vice versa, shall be of like effect as if shown
or mentioned in both. Work not specified in either the Plans or in the Specifications,
but involved in carrying out their intent or in the complete and proper execution of
the work, is required and shall be performed by the Contractor as though it were
specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent
omission from them of a detailed description concerning any work to be done and
materials to be furnished, shall be regarded as meaning that only the best general
practice is to prevail and that only material and workmanship of the best quality is
to be used, and interpretation of these Specifications shall be made upon that
basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the

General part of the specifications is only for the convenience of the Contractor, and
shall not be interpreted as a complete list of related Specification Sections.
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1.03

MATERIALS AND EQUIPMENT
Manufacturer

All transactions with the manufacturers or subcontractors shall be through the
Contractor, unless the Contractor shall request, in writing to the County, that the
manufacturer or subcontractor deal directly with the County. Any such transactions
shall not in any way release the Contractor from his full responsibility under this
Contract.

Any two or more pieces or material or equipment of the same kind, type or
classification, and being used for identical types of services, shall be made by the
same manufacturer.

Delivery

The Contractor shall deliver materials in ample quantities to insure the most
speedy and uninterrupted progress of the work so as to complete the work within
the allotted time. The Contractor shall also coordinate deliveries in order to avoid
delay in, or impediment of, the progress of the work of any related Contractor.

Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish
with each type, kind or size of equipment, one complete set of suitably marked high
grade special tools and appliances which may be needed to adjust, operate,
maintain or repair the equipment. Such tools and appliances shall be furnished in
approved painted steel cases, properly labeled and equipped with good grade
cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely
fastened in place and clearly inscribed with the manufacturer's name, year of
manufacture, serial number, weight and principal rating data.

Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of
ample capacity to facilitate the work and to handle all emergencies normally
encountered in work of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations
at the locations and elevations shown on the Plans, unless directed otherwise by
the County during installation. All equipment shall be correctly aligned, leveled
and adjusted for satisfactory operation and shall be installed so that proper and
necessary connections can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and

attachment bolts and all other appurtenances needed for the installation of the
devices included in the equipment specified. Anchor bolts shall be as approved by
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the County and made of ample size and strength for the purpose intended.
Substantial templates and working drawings for installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in
non-shrink grout, each piece of equipment on its supporting base that rests on
masonry foundations.

Grout shall completely fill the space between the equipment base and the
foundation. All metal surfaces coming in contact with concrete or grout shall
receive a coat of coal tar epoxy equal to Koppers 300M or provide a 1/32-inch
neophrene gasket between the metal surface and the concrete or grout.

Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required
by equipment specifications sections) a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall assist the
Contractor, when required, to install, adjust, test and place in operation the
equipment in conformity with the Contract Documents. After the equipment is
placed in permanent operation by the County, such engineer or superintendent
shall make all adjustments and tests required by the County to prove that such
equipment is in proper and satisfactory operating condition, and shall instruct such
personnel as may be designated by the County in the proper operation and
maintenance of such equipment.

INSPECTION AND TESTING
General

Inspection and testing of materials will be performed by the County unless
otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make
the necessary inspections and tests and the reports thereof shall be in such form
as will facilitate checking to determine compliance with the Contract Documents.
Three (3) copies of the reports shall be submitted and authoritative certification
thereof must be furnished to the County as a prerequisite for the acceptance of any
material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the
County that the material or equipment does not comply with the Contract, the
Contractor will be notified thereof and he will be directed to refrain from delivering
said material or equipment, or to remove it promptly from the site or from the work
and replace it with acceptable material, without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted
in accordance with recognized test codes of the ANSI, ASME, or the IEEE, except
as may otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment
during tests and instruction periods and shall neither have nor make any claim for
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damage which may occur to equipment prior to the time when the County formally
takes over the operation thereof.

Costs

All inspection and testing of materials furnished under this Contract will be
performed by the County or duly authorized inspection engineers or inspections
bureaus without cost to the Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically
called for in the Contract Documents shall be borne by the Contractor and such
costs shall be deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those
specifically named in the Contract may be tested by the County for compliance.
The Contractor shall reimburse the County for the expenditures incurred in making
such tests on materials and equipment which are rejected for non-compliance.

Inspections of Materials

The Contractor shall give notice in writing to the County, at least two weeks in
advance of his intention to commence the manufacture or preparation of materials
especially manufactured or prepared for use in or as part of the permanent
construction. Such notice shall contain a request for inspection, the date of
commencement and the expected date of completion of the manufacture of
preparation of materials. Upon receipt of such notice, the County will arrange to
have a representative present at such times during the manufacture as may be
necessary to inspect the materials or he will notify the Contractor that the
inspection will be made at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The Contractor must comply
with these provisions before shipping any material. Such inspection shall not
release the Contractor from the responsibility for furnishing materials meeting the
requirements of the Contract Documents.

Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall
furnish to him authoritative evidence in the form of Certificates of Manufacture that
the materials to be used in the work have been manufactured and tested in
conformity with the Contract Documents. These certificates shall be notarized and
shall include copies of the results of physical tests and chemical analyses, where
necessary, that have been made directly on the product or on similar products of
the manufacturer.

Shop Tests of Operating Equipment
Each piece of equipment for which pressure, duty, capacity, rating, efficiency,
performance, function or special requirements are specified shall be tested in the

shop of the maker in a manner which shall conclusively prove that its
characteristics comply fully with the requirements of the Contract Documents. No
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such equipment shall be shipped to the work until the County notifies the
Contractor, in writing, that the results of such tests are acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test
data of operating equipment shall be borne by the Contractor.

Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary
field tests disclose any equipment furnished under this Contract which does not
comply with the requirements of the Contract Documents, the Contractor shall,
prior to the acceptance tests, make all changes, adjustments and replacements
required. The furnishing Contractor shall assist in the preliminary field tests as
applicable.

Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping
installed under this Contract shall be subjected to acceptance tests as specified or
required to prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials,
equipment and instruments necessary for all acceptance tests, at no additional
cost to the County. The Supplier shall assist in the final field tests as applicable.

Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests,
guarantees or requirements of the Contract Documents shall be promptly corrected
by the Contractor. The decision of the County as to whether or not the Contractor
has fulfilled his obligations under the Contract shall be final and conclusive. If the
Contractor fails to make these corrections or if the improved materials and
equipment, when tested, shall again fail to meet the guarantees of specified
requirements, the County, notwithstanding its partial payment for work, and
materials and equipment, may reject the materials and equipment and may order
the Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall
replace the rejected materials and equipment within a reasonable time. If he fails
to do so, the County may, after the expiration of a period of thirty (30) calendar
days after giving him notice in writing, proceed to replace such rejected materials
and equipment, and the cost thereof shall be deducted from any compensation due
or which may become due the Contractor under his Contract.

Final Inspection

During such final inspections, the work shall be clean and free from water. In no
case will the final pay application be prepared until the Contractor has complied
with all requirements set forth and the County has made his final inspection of the
entire work and is satisfied that the entire work is properly and satisfactorily
constructed in accordance with the requirements of the Contract Document.
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1.05

1.06

1.07

1.08

TEMPORARY STRUCTURES
Temporary Fences

If, during the course of the work, it is hecessary to remove or disturb any fence or
part thereof, the Contractor shall, at his own expense, if so ordered by the County,
provide a suitable temporary fence which shall be maintained until the permanent
fence is replaced. The County shall be solely responsible for the determination of
the necessity for providing a temporary fence and the type of temporary fence to
be used.

TEMPORARY SERVICES

First Aid

The Contractor shall keep upon the site, at each location where work is in progress,
a completely equipped first aid kit and shall provide ready access thereto at all
times when people are employed on the work.

LINES AND GRADES

Grade

All work under this Contract shall be constructed in accordance with the lines and
grades shown on the Plans, or as given by the County. The full responsibility for
keeping alignment and grade shall rest upon the Contractor.

Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and
bench marks made or established on the work, bear the cost of reestablishing them
if disturbed, and bear the entire expense of rectifying work improperly installed due
to not maintaining or protecting or removing without authorization such established
points, stakes and marks.

The Contractor shall safeguard all existing and known property corners,
monuments and marks adjacent to but not related to the work and, if required, shall
bear the cost of reestablishing them if disturbed or destroyed.

Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the
NGVD 1929 Datum and/or NAVD 1988.

ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury
as a result of his operations to all other adjacent public and private property,
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structures of any kind and appurtenances thereto met with during the progress of
the work. The cost of protection, replacement in their original locations and
conditions or payment of damages for injuries to such adjacent public and private
property and structures affected by the work, whether or not shown on the Plans,
and the removal, relocation and reconstruction of such items called for on the Plans
or specified shall be included in the various Contract ltems and no separate
payments will be made therefore. Where such public and private property,
structures of any kind and appurtenances thereto are not shown on the Plans and
when, in the opinion of the County, additional work is deemed necessary to avoid
interference with the work, payment therefore will be made as provided for in the
General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels,
tanks, pipelines, etc. and related work adjacent and in the vicinity of his operations,
wherever they may be, is solely his responsibility. Conditional inspection of
buildings or structures in the immediate vicinity of the project which may
reasonably be expected to be affected by the Work shall be performed by and be
the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior
and exterior of the adjacent structures, buildings, facilities, etc., and record by
notes, measurements, photographs, etc., conditions which might be aggravated by
open excavation and construction. Repairs or replacement of all conditions
disturbed by the construction shall be made to the satisfaction of the County. This
does not preclude conforming to the requirements of the insurance underwriters.
Copies of surveys, photographs, reports, etc., shall be given to the County.

Prior to the beginning of any excavations, the Contractor shall advise the County
of all buildings or structures on which he intends to perform work or which
performance of the project work will affect.

Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with
boxes and otherwise and in accordance with ordinances governing the
protection of trees. No excavated materials shall be placed so as to injure
such trees or shrubs. Trees or shrubs destroyed by negligence of the
Contractor or his employees shall be replaced by him with new stock of
similar size and age, at the proper season and at the sole expense of the
Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may
be built in short tunnels, backfilled with excavated materials, except as
otherwise specified, or the trees or structures carefully supported and
protected from damage.

3. The County may order the Contractor, for the convenience of the County,
to remove trees along the line or trench excavation. If so ordered, the
County will obtain any permits required for removal of trees. Such tree
removal ordered shall be paid for under the appropriate Contract Items.

Lawn Areas
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1.09

Lawn areas shall be left in as good condition as before the starting of the work.
Where sod is to be removed, it shall be carefully removed, and later replaced, or
the area where sod has been removed shall be restored with new sod.

Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the
work shall be replaced or repaired by the Contractor and shall be left in as good a
condition as before the starting of the work. The manner in which the fence is
repaired or replaced and the materials used in such work shall be subject to the
approval of the County. The cost of all labor, materials, equipment, and work for
the replacement or repair of any fence shall be deemed included in the appropriate
Contract Item or items, or if no specific Item is provided therefore, as part of the
overhead cost of the work, and no additional payment will be made therefore.

PROTECTION OF WORK AND PUBLIC
Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all
times such barriers and lights as will effectually prevent accidents. The Contractor
shall provide suitable barricades, red lights, "danger" or "caution" or "street closed"
signs and watchmen at all places where the work causes obstructions to the normal
traffic or constitutes in any way a hazard to the public, in accordance with state and
local requirements.

Smoke Prevention

A strict compliance with ordinances regulating the production and emission of
smoke will be required. No open fires will be permitted.

Noise

The Contractor shall eliminate noise to as great an extent as practicable at all
times. Air compressing plants shall be equipped with silencers and the exhaust of
all engines or other power equipment shall be provided with mufflers. In the vicinity
of hospitals and schools, special care shall be used to avoid noise or other
nuisances. The Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction
of the work shall be so placed as to prevent free access to all fire hydrants, valves
or manholes.

Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by
keeping the roads and/or construction areas sprinkled with water at all times.
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1.11

1.12

CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that
may be required to make the several parts thereof join and coordinate in a manner
satisfactory to the County and in accordance with the Plans and Specifications.
The work must be done by competent workmen skilled in the trade required by the
restoration.

CLEANING
During Construction

During construction of the work, the Contractor shall, at all times, keep the site of
the work and adjacent premises as free from material, debris and rubbish as is
practicable and shall remove the same from any portion of the site if, in the opinion
of the County, such material, debris, or rubbish constitutes a nuisance or is
objectionable. The Contractor shall remove from the site all of his surplus materials
and temporary structures when no further need therefore develops.

Final Cleaning

At the conclusion of the work, all equipment, tools, temporary structures and
materials belonging to the Contractor shall be promptly taken away, and he shall
remove and promptly dispose of all water, dirt, rubbish or any other foreign
substances.

The Contractor shall thoroughly clean all equipment and materials installed by him
and shall deliver such materials and equipment undamaged in a bright, clean,
polished and new operating condition.

MISCELLANEOUS
Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank
erosion on construction sites and on existing or proposed water courses
and drainage ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits
and correct any erosion problems as directed by the County which results
from his construction operations.

Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in
accordance with Local, State and Federal regulations. Under no circumstances
shall surplus material be disposed of in wetland areas as defined by the Florida

Department of Environmental Protection or Southwest Florida Water Management
District.
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PART 2
PART 3

Existing Facilities

The work shall be so conducted to maintain existing facilities in operation insofar
as is possible. Requirements and schedules of operations for maintaining existing
facilities in service during construction shall be as described in the Special
Provisions.

Use of Chemicals

All chemicals used during project construction or furnished for project operation,
whether herbicide, pesticide, disinfectant, polymer, reactant, or of other
classification, must show approval of either EPA or USDA. Use of all such
chemicals and disposal of residues shall be in strict conformance with instructions.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01010
SUMMARY OF WORK

GENERAL
WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

The work included, but is not limited to, in this contract consists of the construction
of approximately 8,000 LF of 6-inch water main along Bamboo Terrace (101
Street West), Coconut Terrace (100" Street West), Plumosa Terrace (99" Street
West), and Royal Palm Dr. (98" Street West) and 1,300 LF of 8-inch water main
along Bamboo Terrace (1015 Street West) and Royal Palm Drive (43 Avenue
West). Included in this contract is the installation of water services, fire hydrants,
and connections to existing water mains.

Project includes the restoration of pavement; restoration of all concrete, brick, and
shell driveways; landscaping, grass; removal and replacement of mailboxes and
signs; all of which that are disturbed by the construction of the water main and
services.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required
by these Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous
service and shall include any repairs, replacements, and/or restoration required as
a result of damages caused prior to acceptance by the County.

The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the
work, whether specifically indicated in the Contract Documents or not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience
to the users of the system or facility. The Contractor shall coordinate his work with
private property owners such that existing utility services are maintained to all
users to the maximum extent possible.

The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the County's use of the premises during the construction period;

coordinate the construction schedule and operations with the County's
Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for
public convenience and not close off public use of any facility until completion of
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1.04

1.05

1.06

PART 2

PART 3

construction to provide alternative usage.
CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for
storage, to allow for:

1. Work by other Contractors.
2. County's Use.
3. Public Use.

Coordinate use of work site under direction of County's Representative.

Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.

Move any stored products under the Contractor's control, which interfere with
operations of the County or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for
Contractor operations.

COUNTY OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the
entire Work. Upon completion of construction of each individual facility, including
testing, if the County, at its sole discretion, desires to accept the individual facility,
the Contractor will be issued a dated certificate of completion and acceptance for
each individual facility. The County will assume ownership and begin operation of
the individual facility on that date and the three-year guaranty period shall
commence on that date. The County has the option of not accepting the entire
work as a whole until it is completed, tested and approved by the County.

PARTIAL COUNTY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the
Work, as designated, for the County's occupancy prior to substantial completion of
the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01015
CONTROL OF WORK

GENERAL
WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient,
appropriate and adequately sized to secure a satisfactory quality of work and a rate
of progress which will insure the completion of the work within the time stipulated
in the Contract. If at any time such personnel appears to the County to be
inefficient, inappropriate, or insufficient for securing the quality of work required for
producing the rate of progress aforesaid, he may order the Contractor to increase
the efficiency, change the character, or increase the personnel and equipment and
the Contractor shall conform to such order. Failure of the County to give such order
shall in no way relieve the Contractor of his obligations to secure the quality of the
work and rate of progress required.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except
by permission of the affected property owner.

WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County
reserves the right to make such modifications in locations as may be found
desirable to avoid interference with existing structures or for other reasons.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary
barricades, caution signs, lights and other means to prevent accidents to persons
and damage to property. The Contractor shall, at his own expense, provide
suitable and safe bridges and other crossings for accommodating travel by
pedestrians and workmen. Bridges provided for access to private property during
construction shall be removed when no longer required. If the excavation becomes
a hazard, or if it excessively restricts traffic at any point, the County may require
special construction procedures such as limiting the length of open trench,
prohibiting stacking excavated material in the street and requiring that the trench
shall not remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open
trenches. All trenches, excavated material, equipment, or other obstacles which
could be dangerous to the public shall be barricaded and well lighted at all times
when construction is not in progress.

DISTRIBUTION SYSTEMS AND SERVICES

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas,
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1.07

1.08

or other related utility services. He shall notify the County and the appropriate
agency well in advance of any requirement for dewatering, isolating, or relocating
a section of a utility, so that necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the County
may order the Contractor to provide temporary service lines at the Contractor's
expense. Inconvenience of the users shall be kept to the minimum, consistent with
existing conditions. The safety and integrity of the systems are of prime importance
in scheduling work.

PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND
UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings,
structures and utilities, public or private, including poles, signs, services to building
utilities, gas pipes, water pipes, hydrants, sewers, drains and electric and
telephone cables and other similar facilities, whether or not they are shown on the
Drawings. The Contractor shall carefully support and protect all such structures
and utilities from injury of any kind. Any damage resulting from the Contractor's
operation shall be repaired by the Contractor at his expense.

The Contractor shall bear full responsibility for obtaining locations of all
underground structures and utilities (including existing water services, drain lines
and sewers). Services to buildings shall be maintained and all costs or charges
resulting from damage thereto shall be paid by the Contractor.

Protection and temporary removal and replacement of existing utilities and
structures as described in this Section shall be a part of the work under the Contract
and all costs in connection therewith shall be included in the unit prices established
in the Bid.

If, in the opinion of the County, permanent relocation of a utility owned by the
County is required, he may direct the Contractor, in writing, to perform the work.
Work so ordered will be paid for at the Contract unit prices, if applicable, or as extra
work as classified in the General Conditions. If relocation of a privately owned
utility is required, the County will notify the utility to perform the work as
expeditiously as possible. The Contractor shall fully cooperate with the County
and utility and shall have no claim for delay due to such relocation. The Contractor
shall notify public utility companies in writing at least 48 hours (excluding
Saturdays, Sundays and legal holidays) before excavating near their utilities.

TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance
of the construction shall be excavated and backfilled by the Contractor immediately
after the utility location and the surface shall be restored in a manner equal or better
than the original condition. No separate payment will be made.

CARE AND PROTECTION OF PROPERTY

The Contractor shall be responsible for the preservation of all public and private
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property and shall use every precaution necessary to prevent damage thereto. If
any direct or indirect damage is done to public or private property by or on account
of any act, omission, neglect, or misconduct in the execution of the work on the
part of the Contractor, such property shall be restored by the Contractor, at his
expense, to a condition equal or better to that existing before the damage was
done, or he shall make good the damage in another manner acceptable to the
County.

All sidewalks which are disturbed by the Contractor's operations shall be restored
to their original or better condition by the use of similar or comparable materials.
All curbing shall be restored in a condition equal to the original construction and in
accordance with the best modern practice.

Along the location of this work, all fences, walks, bushes, trees, shrubbery and
other physical features shall be protected and restored in a thoroughly workmanlike
manner unless otherwise shown on the drawings. Fences and other features
removed by the Contractor shall be replaced in the location indicated by the County
as soon as conditions permit. All grass areas beyond the limits of construction
which have been damaged by the Contractor shall be regraded and sodded to
equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be
boxed or otherwise protected against injury. The Contractor shall trim all branches
that are liable to damage because of his operations, but in no case shall any tree
be cut or removed without prior notification to the County. Allinjuries to bark, trunk,
limbs and roots of trees shall be repaired by dressing, cutting and painting
according to approved methods, using only approved tools and materials.

The protection, removal and replacement of existing physical features along the
line of work shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit and/or lump sum prices
established under the items in the Bid.

MAINTENANCE OF TRAFFIC

Open pits, trenches, unpaved streets, debris, or other obstructions due to
construction that will prevent the normal flow of traffic during an extended
construction stoppage, for any reason, shall be minimized. In the event an
extended construction stoppage is found to be necessary, Contractor shall, at his
own expense, provide normal traffic flow during extended construction stoppage.
Extended stoppage will be defined by the County.

All excavated material shall be placed so that vehicular and pedestrian traffic may
be maintained at all times. If the Contractor's operations cause traffic hazards, he
shall repair the road surface, provide temporary roadways, erect wheel guards or
fences, or take other safety measures which are satisfactory to the County.

Any changes to the traffic pattern require a Traffic Control Plan as detailed in
section 01570 of this specification..
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1.14

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may purchase
water for all construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for
the purpose of obtaining a potable water service or temporary use meter.

MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and
water courses interrupted during the progress of the work and shall immediately
cart away and remove all offensive matter. The entire procedure of maintaining
existing flow shall be fully discussed with the County well in advance of the
interruption of any flow.

CLEANUP

During the course of the work, the Contractor shall keep the site of his operations
in as clean and neat a condition as is possible. He shall dispose of all residue
resulting from the construction work and at the conclusion of the work, he shall
remove and haul away any surplus excavation, broken pavement, lumber,
equipment, temporary structures and any other refuse remaining from the
construction operations and shall leave the entire site of the work in a neat and
orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall
cooperate with the General Contractor and his subcontractors or trades and shall
assist in incorporating the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the
trade or subcontractor having jurisdiction, unless otherwise indicated herein or
directed by the County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No
wheeling or walking or placing of heavy loads on it shall be allowed and all portions
injured shall be reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any
of the floors or other parts of the structures become heaved, cracked, or otherwise
damaged, all such damaged portions of the work shall be completely repaired and
made good by the Contractor, at his own expense and to the satisfaction of the
County. If, in the final inspection of the work, any defects, faults, or omissions are
found, the Contractor shall cause the same to be repaired or removed and replaced
by proper materials and workmanship without extra compensation for the materials
and labor required. Further, the Contractor shall be fully responsible for the
satisfactory maintenance and repair of the construction and other work undertaken
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PART 2
PART 3

herein, for at least the warranty period described in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to
any structure due to water pressure during and after construction and until such
structure is accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes
contiguous thereto shall be in accordance with FDOT or Manatee County
Standards and Specifications, whichever is applicable. Contractor shall satisfy the
authorized representative of the FDOT with respect to proper safety procedures,
construction methods, required permitting, etc., within the FDOT right-of-way.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030
SPECIAL PROJECT PROCEDURES

GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable
permits not previously obtained by the County to do the work from the appropriate
governmental agency or agencies. No work shall commence until all applicable
permits have been obtained and copies delivered to the County. The costs for
obtaining all permits shall be borne by the Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare
for connections to the existing systems all as shown on the Drawings or where
directed by the County. The cost for this work and for the actual connection shall
be included in the price bid for the project and shall not result in any additional cost
to the County. The termination point for each contract shall be as shown on the
Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of
structures, including but not limited to light poles, power poles, signs, sign poles,
fences, piping, conduits and drains that interfere with the positioning of the work
as set out on the Drawings. No relocation of the items under this Contract shall be
done without approval from the County.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the
possibility exists of the Contractor encountering various utility lines not shown on
the Drawings. The Contractor shall exercise extreme care before and during
excavation to locate and flag these lines as to avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the
stability of which may be endangered by the close proximity of excavation, are
temporarily stayed in position while work proceeds in the vicinity of the pole and
that the utility or other companies concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation,
assurance, or guarantee that they are complete or correct or that they represent a
true picture of underground piping to be encountered. The Contractor shall be
responsible for notifying the various utility companies to locate their respective
utilities in advance of construction in conformance with all requirements provided
for in the Florida Underground Faciliies Damage Prevention and Safety Act
(Florida Statutes, Title XXXIII, Chapter 556).
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1.06

1.07

1.08

The existing piping and utilities that interfere with new construction shall be
rerouted as shown, specified, or required. Before any piping and utilities not shown
on the Drawings are disturbed, the Contractor shall notify the County and shall
provide suggestions on how best to resolve the issue.

The Contractor shall exercise care in any excavation to locate all existing piping
and utilities. All utilities which do not interfere with complete work shall be carefully
protected against damage. Any existing utilities damaged in any way by the
Contractor shall be restored or replaced by the Contractor at his expense as
directed by the County.

It is intended that wherever existing utilities such as water, sewer, gas, telephone,
electrical, or other service lines must be crossed, deflection of the pipe within
recommended limits and cover shall be used to satisfactorily clear the obstruction
unless otherwise indicated in the Drawings. However, when in the opinion of the
County this procedure is not feasible, he may direct the use of fittings for a utilities
crossing as detailed on the Drawings. No deflections will be allowed in gravity
sanitary sewer lines or in existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the
County a Hurricane Preparedness Plan. The plan should outline the necessary
measures which the Contractor proposes to perform at no additional cost to the
County in case of a hurricane warning.

In the event of inclement weather, or whenever County shall direct, Contractor shall
insure that he and his Subcontractors shall carefully protect work and materials
against damage or injury from the weather. If, in the opinion of the County, any
portion of work or materials is damaged due to the failure on the part of the
Contractor or Subcontractors to protect the work, such work and materials shall be
removed and replaced at the expense of the Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall
be secured and purchased by the Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes,
fittings, couplings, etc., which is removed or replaced as a result of
construction under this project may be designated as salvage by the County and if
so shall be protected for a reasonable time until picked up by the County. Any
equipment or material not worthy of salvaging, as directed by the County, shall be
disposed of by the Contractor at no additional cost.
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1.10

1.11

1.12

1.13

DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of
any part of the work during construction operations with his own equipment.

The Contractor shall pump out water and wastewater which may seep or leak into
the excavations for the duration of the Contract and with his own equipment. He
shall dispose of this water in an appropriate manner.

ADDITIONAL PROVISIONS

Before commencing work on any of the existing pipelines, structures or equipment,
the Contractor shall notify the County, in writing, at least 10 calendar days in
advance of the date he proposes to commence such work.

The Contractor shall provide, at his own expense, all necessary temporary facilities
for access to and for protection of, all existing facilities. The County's personnel
must have ready access at all times to the existing facilities. The Contractor is
responsible for all damage to existing structures, equipment and facilities caused
by his construction operations and must repair all such damage when and as
ordered by the County.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the
governmental unit(s) and/or agency(ies) having jurisdiction over the work.
Wherever there is a difference in the requirements of a jurisdictional body and
these Specifications, the more stringent shall apply.

PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or
dust.

Sound levels must meet Manatee County Ordinance #87-34, (which amends
Ordinance 81-3, The Manatee County Noise Control Ordinance). Sound levels in
excess of such ordinance are sufficient cause to have the work halted until
equipment can be quieted to these levels. Work stoppage by the County for
excessive noise shall not relieve the Contractor of the other portions of this
specification.

No extra charge may be made for time lost due to work stoppage resulting from
the creation of a public nuisance.

WARRANTIES
All material supplied under these Specifications shall be warranted by the

Contractor and the manufacturers for a period of three (3) years. Warranty period
shall commence on the date of County acceptance.
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B. The material shall be warranted to be free from defects in workmanship, design
and materials. If any part of the system should fail during the warranty period, it
shall be replaced at no expense to the County. All material and installation costs
shall be 100% borne by the Contractor.

C. The manufacturer's warranty period shall run concurrently with the Contractor's
warranty or guarantee period. No exception to this provision shall be allowed. The
Contractor shall be responsible for obtaining warranties from each of the respective
suppliers or manufacturers for all the material specified under these contract
specifications,

D. In the event that the manufacturer is unwilling to provide a three-year warranty
commencing at the time of County acceptance, the Contractor shall obtain from
the manufacturer a four (4) year warranty starting at the time of equipment delivery
to the job site. This four-year warranty shall not relieve the Contractor of the three-
year warranty starting at the time of County acceptance of the equipment.

1.14 FUEL STORAGE & FILLING

A. If the contractor is storing fuel on site, or doing his own fuel filling of portable
equipment (other than hand-held equipment), he is responsible for any required
response, clean-up or reporting required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior
to start of construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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A.
PART 2
2.01
PART 3
3.01

A.

B.

C.
3.02

A.

B.

C.
3.03

SECTION 01045
CUTTING AND PATCHING

GENERAL

REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, including
excavation and backfill, required to complete the work or to:

1. Make its several parts fit together properly.

2. Uncover portions of the work to provide for installation of ill-timed work.

3. Remove and replace defective work.

4. Remove and replace work not conforming to requirements of Contract
Documents.

5. Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.

PRODUCTS

MATERIALS

Comply with specifications and standards for each specific product involved.
EXECUTION
INSPECTION

Inspect existing conditions of project, including elements subject to damage or to
movement during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or
performance of work.

Report unsatisfactory or questionable conditions to County. Do not proceed with
work until County has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to
integrity of affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be
exposed by cutting and patching work and maintain excavations free from water.

PERFORMANCE
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Execute cutting and demolition by methods which will prevent damage to other
work and will provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or
damage to other work.

Fit and adjust products to provide a finished installation to comply with specified
products, functions, tolerances and finishes.

Restore work which has been cut or removed; install new products to provide
completed work in accordance with the requirements of the Contract Documents.

Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations
through surfaces.

Refinish entire surfaces as necessary to provide an even finish to match adjacent
finishes.

END OF SECTION
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1.02

1.03

1.04

SECTION 01050
FIELD ENGINEERING AND SURVEYING

GENERAL
REQUIREMENTS INCLUDED

The Contractor shall provide and pay for field surveying service required for the
project.

The Contractor shall furnish and set all necessary stakes to establish the lines and
grades as shown on the Contract Drawings and layout each portion of the Work of
the Contract.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida
Registered Professional Surveyor and Mapper. The Contractor shall be
responsible for the layout of all such lines and grades, which will be subject to
verification by the County.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated
on the Contract Drawings.

Locate and protect all survey monumentation, property corners and project control
points prior to starting work and preserve all permanent reference points during
construction.  All costs associated with the replacement of all survey
monumentation, property corners and project control points shall be borne by the
Contractor.

Make no changes or relocations without prior written notice to County.

Report to County when any reference point is lost or destroyed, or requires
relocation because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to
data established by survey control points.
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1.05 RECORDS

The Contractor shall employ a Professional Engineer or Surveyor registered in the
State of Florida to verify survey data and properly prepare record drawings per
Section 01720.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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1.01

1.03

SECTION 01090
REFERENCE STANDARDS

GENERAL
REQUIREMENTS

Abbreviations and acronyms used in Contract Documents to identify reference
standards.

Application: When a standard is specified by reference, comply with requirements
and recommendations stated in that standard, except when requirements are
modified by the Contract Documents, or applicable codes established stricter
standards.

Publication Date: The most recent publication in effect on the date of issue of
Contract Documents, except when a specific publication date is specified.

ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed
for proper performance of work, or when required for submittal by Contract
Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation
Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AISI American lron and Steel Institute

1000 16th Street NW
Washington, DC 20036
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ANSI

ASHRAE

ASME

ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FS

American National Standards Institute
1430 Broadway
New York, NY 10018

American Society of Heating, Refrigerating and Air Conditioning
Engineers

1791 Tullie Circle, N.E.

Atlanta, GA 30329

American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for
Road and Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL 32399-0450

Federal Specification

General Services Administration Specifications and Consumer
Information Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

MCPW UTIL STD Manatee County Utility Engineering

MLSFA

4410-B 66th St. W.
Bradenton, FL 34210

Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601
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MMA

NAAMM

NEMA

OHSA

PCA

PCI

SDI

SMACNA

SSPC

SWFWMD

UL

Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601

National Electrical Manufacturer's Assoc.
2101 L Street N.W.
Washington, DC 20037

Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180

Steel Structures Painting Council
402 24™ Street, Suite 600
Pittsburgh, PA 15213

Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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1.02

1.03

1.04

1.05

1.06

SECTION 01150
MEASUREMENT AND PAYMENT

GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items
included in each Bid Item in the Bid Form section of the Contract Documents.
Payment will be made based on the specified items included in the description in this
section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all
shop drawings, working drawings, labor, materials, tools, equipment and incidentals
necessary to complete the construction as shown on the Drawings and/or as
specified in the Contract Documents to be performed under this Contract. Actual
guantities of each item bid on a unit price basis will be determined upon completion
of the construction in the manner set up for each item in this section of the
Specifications. Payment for all items listed in the Bid Form will constitute full
compensation for all work shown and/or specified to be performed under this
Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation
upon which the award of the Contract is to be made. The County does not assume
any responsibility for the final quantities, nor shall the Contractor claim
misunderstanding because of such estimate of quantities. Final payment will be
made only for satisfactorily completed quantity of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of
distance shall be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the
lengths and/or widths to be used in the calculations shall be the final dimensions
measured along the surface of the completed work within the neat lines shown or
designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate
payment will be made for any item of work required to complete the lump sum items.
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Lump sum contracts shall be complete, tested and fully operable prior to request for
final payment. Contractor may be required to provide a break-down of the lump sum
totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on
the Bid Form. Any related work not specifically listed, but required for satisfactory
completion of the work shall be considered to be included in the scope of the
appropriate listed work items.

No separate payment will be made for the following items and the cost of such work
shall be included in the applicable pay items of work. Final payments shall not be
requested by the Contractor or made by the County until as-built (record) drawings
have been submitted and approved by the County.

1. Shop Drawings, Working Drawings.

2. Clearing, grubbing and grading except as hereinafter specified.

3 Trench excavation, including necessary pavement removal and rock removal,
except as otherwise specified.

4, Dewatering and disposal of surplus water.

5. Structural fill, backfill, and grading.

6. Replacement of unpaved roadways, and shrubbery plots.

7. Cleanup and miscellaneous work.

8. Foundation and borrow materials, except as hereinafter specified.

0. Testing and placing system in operation.

10. Any material and equipment required to be installed and utilized for the tests.

11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise
shown.

12. Maintaining the existing quality of service during construction.

13. Maintaining or detouring of traffic.

14. Appurtenant work as required for a complete and operable system.
15. Seeding and hydromulching.
16. As-built Record Drawings.
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BID ITEM - MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the
required 100 percent (100%) Performance Bond, 100 Percent (100%) Payment
Bond, all required insurance for the project and the Contractor's mobilization and
demobilization costs as shown in the Bid Form. Mobilization includes, but it not
limited to: preparation and movement of personnel, equipment, supplies and
incidentals such as safety and sanitary supplies/ facilities.

Payment for mobilization shall not exceed 10 percent (10%) of the total Contract
cost unless the Contractor can prove to the County that his actual mobilization cost
exceeds 10 percent (10%).

Partial payments for this Bid Item will be made in accordance with the following
schedule:

Percent of Original Percent Allowable Payment of
Contract Amount: Mobilization/Demobilization
Bid Item Price:
5 25
10 35
25 45
50 50
75 75
100 100

These payments will be subject to the standard retainage provided in the Contract.
Payment of the retainage will be made after completion of the work and
demobilization.

BID ITEM DESCRIPTION UNITS
1 Mobilization LS

BID ITEM - MAINTENANCE OF TRAFFIC

Payment for all work included, but is not limited to, under this Bid Item shall
represent full compensation in accordance with the lump sum price bid for all
maintenance of traffic, including coordination with FDOT, including all other local
agencies, and all equipment and manpower necessary to comply with the FDOT
Design Standards 600 Series.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor in
accordance with the Contract Documents.

BID ITEM DESCRIPTION UNITS
2 Maintenance of Traffic LS
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BID ITEM - PRECONSTRUCTION VIDEO

Payment for all work included in this Bid Item will be made at the applicable Contract
lump sum bid for the preconstruction video of the existing site conditions. Payment
shall represent full compensation for all labor, materials, necessary equipment, and
incidentals necessary to complete the work, ready for approval and acceptance by
the County.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor In accordance
with the Contract Documents.

BID ITEM DESCRIPTION UNITS
3 Preconstruction Video LS

BID ITEM - EROSION AND SEDIMENT CONTROL

Payment for all work included, but is not limited to, under this Bid Item shall
represent full compensation in accordance with the lump sum price bid for erosion
and sediment control, including permitting if required, coordination with federal,
state and local agencies and all equipment and manpower necessary to comply
with necessary agencies.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor in
accordance with the Contract Documents.

BID ITEM DESCRIPTION UNITS
4 Erosion and Sediment Control LS

BID ITEM - CLEARING AND GRUBBING

Payment for all work included under this Bid Item shall be quantified by the
Contractor and paid for as a lump sum amount for all of the areas that will require
clearing and grubbing for the pipe installation and in accordance with the plans and
specifications. Clearing and grubbing shall include the removal and disposal of
trees, tree roots, rock, abandoned pipe and other features not part of the proposed
improvements. The Contractor shall include the cost of any and all permitting
required for the burning of removed trees and vegetation.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor In accordance
with the Contract Documents.

BID ITEM DESCRIPTION UNITS
5 Clearing and Grubbing LS
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BID ITEM - UTILITY LOCATES

Payment for all work included in this Bid Item will be made at the applicable Contract
lump sum bid for the location of existing utilities in the project area. Payment shall
represent full compensation for all labor, materials, necessary equipment, restoration,
and incidentals necessary to complete the work and identified on the plans, ready for
approval and acceptance by the County.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor In accordance
with the Contract Documents.

BID ITEM DESCRIPTION UNITS
6 Utility Locates LS

BID ITEM - PROJECT SIGNS

Payment for all work included in this Bid Item will be made at the applicable Contract
lump sum bid for the necessary signage required during construction. At least two
(2) project signs should be used per project. Payment shall represent full
compensation for all labor, materials, necessary equipment, and incidentals
necessary to complete the work, ready for approval and acceptance by the County.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor In accordance
with the Contract Documents.

BID ITEM DESCRIPTION UNITS
7 Project Signs LS

BID ITEM - RECORD DRAWINGS

Payment for all work included, but is not limited to, under this Bid Item shall represent
full compensation in accordance with the lump sum price bid for as-built record
drawings in accordance with the contract documents or any other required
certifications to put proposed project into service. All items are subject to approval by
the Engineer and the County.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor In accordance
with the Contract Documents.

BID ITEM DESCRIPTION UNITS
8 Record Drawings LS
01150-5
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BID ITEM - PIPELINE TESTING

Payment for all work included in this Bid Item will be made at the applicable Contract
lump sum bid for pigging, pressure testing, and BacT sampling and testing the
proposed water main. Payment shall represent full compensation for all labor,
materials, necessary equipment, and incidentals necessary to complete the work,
ready for approval and acceptance by the County.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor In accordance
with the Contract Documents.

BID ITEM DESCRIPTION UNITS
9 Pipeline Testing LS

BID ITEM - DI CLASS 350 PIPE (OPEN CUT)

Payment for all work included in this Bid Item shall be made at the applicable Contract
unit price bid per the schedule of prices for furnishing and installing the listed diameter
Ductile Iron Restrained Joint Pipe (AWWA A21.50 and A21.51, and ANSI C150 and
C151) and fittings as shown on the Contract Drawings and listed in the Bid Form. The
thickness of pipe shall be pressure Class 350. All pipe not buried shall be Class 53.
Measurement and Payment shall be made for the actual length of the listed diameter
pipe installed and will represent full compensation for all labor, materials, restraints,
excavation, including rock, dewatering, bedding, backfill, compaction, testing and
disinfection and equipment required to complete these Bid Items, including removal
of existing abandoned pipelines that may be in conflict. No additional compensation
will be made for excavation below the bottom of the pipe, for rock removal or bedding
and backfill materials, or for repair of any trench settlement. No additional
compensation shall be made for extensive dewatering or any water treatment
services or equipment that may be required for contaminated groundwater.

BID ITEM DESCRIPTION UNITS
10 8" DI Class 350 Pipe (Open Cut) LF
11 6" DI Class 350 Pipe (Open Cut) LF
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BID ITEM - DI CLASS 350 PIPE (CLOSE TOLERANCE HDD

Payment for all work included under this Bid Item shall be made at the Contract unit
price bid per the schedule of prices for furnishing and installing the Class 350 DIP by
close tolerance directional drill and associated connection pipe sections as shown on
the Contract Drawings. Restoration of any disturbed areas, from either drill rigs,
equipment, and pilot holes, shall be included as part of this Bid Item.

Measurement and Payment shall be made for the actual length of the listed diameter
pipe close tolerance directional drilled and installed, and will represent full
compensation for all labor, materials, excavation, including rock, dewatering,
bedding, backfill, compaction, testing, pipe restraints, mud trailer, and equipment
required to complete these Bid Items. No additional compensation shall be made for
excavation below the bottom of the pipe, for rock removal or bedding and backfill
material, or for repair of any trench settlement. No additional compensation shall be
made for extensive dewatering or any water treatment services or equipment that
may be required for contaminated groundwater.

BID ITEM DESCRIPTION UNITS
12 8" DI Class 350 Pipe (CTHDD) LF
13 6" DI Class 350 Pipe (CTHDD) LF

BID ITEM - PE PIPING, WATER

Payment for all work included in this Bid Item shall be made at the applicable Contract
unit price bid per the schedule of prices for furnishing and installing the listed diameter
PE SDR 9 water main as shown on the Contract Drawings and listed on the Bid Form.
As part of the testing methods for the PE pipe installation, the Contractor shall televise
or pull a mandrill through the installed PE pipe to verify sound installation

Measurement and Payment shall be made for the actual length of the listed diameter
pipe installed, and will represent full compensation for all labor, materials, excavation,
including rock, dewatering, bedding, backfill, compaction, testing, pipe restraints
(including adapter), dual tracer wires, and equipment required to complete these Bid
Items. No additional compensation shall be made for excavation below the bottom of
the pipe, for rock removal or bedding and backfill material, or for repair of any trench
settlement. No additional compensation shall be made for extensive dewatering.

BID ITEM DESCRIPTION UNITS
14 2”PESDRY9 LF
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BID ITEM - DUCTILE IRON FITTINGS, WATER

Payment for all work included in these Bid Items will be made at the applicable
Contract unit price bid for furnishing and installing each ductile iron fitting (cement-
lined) as shown on the Contract Drawings and listed on the Bid Form. Payment shall
represent full compensation for all labor, material, equipment, excavation, including
rock, bedding, backfill, compaction, testing and disinfection required to complete
these Bid Items.

BID ITEM DESCRIPTION UNITS
15 8" DI Fitting - 90 Deg EA
16 8" DI Fitting - 45 Deg EA
17 8" DI Fitting - Tee EA
18 8" x 6” DI Fitting - Tee EA
19 8" x 6” DI Fitting - Reducer EA
20 6” DI Fitting - 45 Deg EA
21 6” DI Fitting - Tee EA
22 6” x 2" DI Fitting - Reducer EA

BID ITEM - TAPPING SLEEVES/VALVES

Payment for all work included in these Bid Items shall be at the applicable Contract
unit price bid per each tapping sleeve and tapping valve for furnishing and installing
the listed diameter tapping sleeve and tapping valve, box, cover and concrete pad as
shown on the Contract Drawings and listed on the Bid Form. Prior to the tapping
operation, the Contractor will contact the County as to the date and time of the
proposed work. The tapping operation itself up to 12-inches in diameter will be
performed by the County. All tapping operations larger than 12 inches in diameter
shall be performed by the Contractor with the County’s Representative present.
Payment shall represent full compensation for all labor, material, excavation,
including rock as necessary, bedding, backfill, compaction testing, disinfection and
equipment required to complete these Bid Items.

BID ITEM DESCRIPTION UNITS
23 20"x8” Tapping Sleeve and Valve EA
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BID ITEM - GATE VALVES

Payment for all work included in this Bid Item shall be made at the applicable Contract
unit price bid per each valve for furnishing and installing the listed diameter valve,
box, cover and concrete pad as shown on the Contract Drawings and listed on the
Bid Form. Payment shall represent full compensation for all labor, material,
excavation, including rock as necessary, bedding, backfill, compaction, testing and
disinfection and equipment required to complete these Bid Items.

BID ITEM DESCRIPTION UNITS
24 8" Gate Valve EA
25 6" Gate Valve EA
26 2" Gate Valve EA

BID ITEM - WATER MAIN CONNECTIONS

Payment for all work included, but is not limited to, under these Bid Items shall
represent full compensation in accordance with the lump sum price bid for proposed
connections to water mains. Payment for all work included, but is not limited to, under
this Bid Item shall represent full compensation in accordance with the lump sum price
bid for all labor, fittings, sleeve couplings, excavation, dewatering, bedding, backfill,
compaction, testing, and equipment.

Measurement for periodic payments of this lump sum bid item will be in accordance
with the approved Schedule of Values, to be supplied by the Contractor in accordance
with the Contract Documents.

BID ITEM DESCRIPTION UNITS
27 Connection to Existing 20" Water Main EA
28 Connection to Existing 8” Water Main EA
29 Connection to Existing 2" Water Main EA

BID ITEM - GROUT FILL ABANDONED EXISTING PIPELINES

Payment for all work included, but is not limited to, under this Bid Item shall
represent full compensation in accordance with the unit price bid per cubic yard of
grout fill that is required to abandon all of the existing pipelines to be deactivated.
Payment will include all equipment, labor, fittings, restraints, thrust blocks,
temporary connections, flushing of existing pipelines, line-stops, and
appurtenances required to abandon the existing mains in accordance with County
standards.

BID ITEM DESCRIPTION UNITS
30 Grout Fill Abandoned Existing Pipelines CY
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BID ITEM - FIRE HYDRANT ASSEMBLY

Payment for all work included in this Bid Item shall be made at the applicable Contract
unit price bid per each hydrant assembly, including 6” hydrant lead, ductile iron fitting,
gate valve, box cover, concrete pads, restraining rods and/or thrust blocks, as shown
on the Contract Drawings and listed on the Bid Form. Payment shall represent full
compensation for all labor, material, equipment, excavation, including rock, bedding,
backfill, compaction, testing and disinfection required to complete this Bid Item.

BID ITEM DESCRIPTION UNITS
31 Fire Hydrant Assembly EA

BID ITEM - SINGLE AND DOUBLE WATER SERVICES

Payment for all work included in this Bid Item shall be made at the applicable Contract
unit price bid for each service type for furnishing and installing the listed 1" single and
1-1/2” double water service lines, both short and long side, as shown on the Contract
Drawings and listed on the Bid Form. Water service PVC casing required on all
roadway crossings and shall extend 2 feet from pavement edge per County standard
details. Payment shall represent full compensation for all labor, material, excavation,
including rock, bedding, backfill, compaction, testing and disinfection and equipment
required to complete these Bid Items.

BID ITEM DESCRIPTION UNITS
32 Single Short Water Service EA
33 Single Long Water Service EA
34 Double Short Water Service EA
35 Double Long Water Service EA

BID ITEM - BLOWOFF ASSEMBLY

Payment for all work included in this Bid Item shall be made at the applicable Contract
unit price bid for furnishing and installing each blowoff assembly as shown on the
Contract Drawings and listed on the Bid Form. This Bid Item includes, but is not
limited to, gate valve, valve box and lid, meter box and lid, tracer wire, solid tapped
cap, 2” coupling, and 2” HDPE tubing required to provide water service to properties
located within a Cul-De-Sac per County standard details. Payment shall represent full
compensation for all labor, material, excavation, including rock, bedding, backsfill,
compaction, testing and disinfection and equipment required to complete these Bid
Items.

BID ITEM DESCRIPTION UNITS
36 Blowoff Assembly EA
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BID ITEM - SODDING

Payment for all work included in this Bid Item will be made at the applicable Contract
unit price bid per square yard or each for furnishing and installing like-for-like sod
along the project alignment. Payment shall represent full compensation for all labor,
materials, necessary equipment, and incidentals necessary to complete the work,
ready for approval and acceptance by the County.

BID ITEM DESCRIPTION UNITS
37 Sodding SY

BID ITEM - MAILBOX REMOVAL AND REPLACEMENT

Payment for all work included in this Bid Item shall be per each mailbox removed and
replaced/relocated as shown in the construction plans. Payment shall represent full
compensation for all labor, excavation, compaction, material, preparation, installation
and equipment required to complete this Bid Item.

BID ITEM DESCRIPTION UNITS
38 Mailbox Removal and Replacement EA

BID ITEM - DRIVEWAY RESTORATION

Payment for all work included in these Bid Items will be made at the applicable
Contract unit price bid per square yard of concrete, asphaltic concrete, or brick
restoration as listed on the Bid Form. Measurement of driveway restoration will be
per the actual number of square yards replaced. Payment shall represent full
compensation for all labor, materials and equipment for cutting the edges of existing
driveways, compacting subgrade, furnishing and installing the shell, asphaltic
concrete or concrete and all incidentals necessary to complete the driveway
restoration as shown on the Contract Drawings and included in the Specifications, all
ready for approval and acceptance by the County.

BID ITEM DESCRIPTION UNITS
39 Concrete Driveway Repair SY
40 Asphalt Driveway Repair SY
41 Brick Driveway Repair SY

BID ITEM - REDUCED PRESSURE ZONE ASSEMBLY

Payment for all work included in this Bid Item shall be per each backflow preventer
as shown in the construction plans. A reduced pressure zone (RPZ) assembly shall
be installed due to potential hazardous conditions (irrigation, swimming pool, flooding,
etc). This Bid Item includes, but is not limited to, backflow preventer, test cocks,
valves, concrete slab, pipe, and fittings. Payment shall represent full compensation
for all labor, excavation, compaction, material, preparation, installation and
equipment required to complete this Bid Item.

BID ITEM DESCRIPTION UNITS
42 Reduced Pressure Zone (RPZ) Assembly EA
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BID ITEM - REMOVE AND REPLACE CURB

Payment for all work included in this Bid Item will be made at the applicable Contract
unit price bid per linear foot for removal of existing curbing and for furnishing and
placing the curb as shown on the Drawings and listed on the Bid Form. Measurement
will be per actual number of linear feet of curbing installed. Payment shall represent
full compensation for removal of existing curb and all labor, material and equipment
for compacting subgrade, forming, furnishing, placing the concrete, and finishing as
specified and all incidentals necessary for completion of this Bid Item, ready for
approval and acceptance by the County.

BID ITEM DESCRIPTION UNITS
43 Remove and Replace Curb LF

BID ITEM - CONTRACT CONTINGENCY

Payment for all work under this Bid Item shall be made only at the County's discretion.
This Bid Item shall not exceed 10% of the Bidders Total Base Bid. The Bidder shall
calculate and enter a dollar amount for this Bid Item.

BID ITEM DESCRIPTION UNITS
44 Contract Contingency (10%) LS
END OF SECTION
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SECTION 01152
REQUESTS FOR PAYMENT

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by
Conditions of the Contract and Agreement between County and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit payment requests in the form provided by the County with itemized data
typed in accordance with the Bid Form.

B. Provide construction photographs in accordance with Contract Documents.
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS
A. When the County requires substantiating data, Contractor shall submit suitable

information with a cover letter.
B. Submit one copy of data and cover letter for each copy of application.
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

1.05 SUBMITTAL PROCEDURE
A. Submit applications for payment at the times stipulated in the Agreement.
B. Number: Three (3) copies of each application; all signed and certified by the
Contractor.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01153
CHANGE ORDER PROCEDURES

GENERAL
DEFINITION

Change Order: A written order signed by the Owner, the Architect/Engineer and
the Contractor authorizing a change in the Project Plans and/or Specifications and,
if necessary, a corresponding adjustment in the Contract Sum and/or Contract
Time, pursuant to Article V of the General Conditions of the Construction
Agreement.

Administrative Change Adjustment: Minor change order under 10% of project cost
or 20% time, does not have to be Board approved.

Field Directive: A written order issued by Owner which orders minor changes in
the Work not involving a change in Contract Time, to be paid from the Owner’s
contingency funds.

Field Order: Minor change to contract work that does not require adjustment of
contract sum or expected date of completion.

REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.

2. Maintain detailed records of work done on a time-and-material/force
account basis.

3. Provide full documentation to County on request.

The Contractor shall desighate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the
authorized changes into the Work.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor.
Request will include:

1. Detailed description of the change, products, costs and location of the
change in the Project.

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4. A specified period of time during which the requested price will be
considered valid.

5. Such request is for information only and is not an instruction to execute the
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1.04

1.05

changes, nor to stop work in progress.

Contractor may initiate changes by submitting a written notice to the Project
Manager, containing:

Description of the proposed changes.

Statement of the reason for making the changes.

Statement of the effect on the Contract Sum and the Contract Time.
Statement of the effect on the work of separate contractors.
Documentation supporting any change in Contract Sum or Contract Time,
as appropriate.

aRrwN=

FIELD ORDER CHANGE

In lieu of a Change Order, the Project Manager may issue a Field Order for the
Contractor to proceed with additional work within the original intent of the Project.

Field Order will describe changes in the work, with attachments of backup
information to define details of the change.

Contractor must sign and date the Field Order to indicate agreement with the terms
therein.

DOCUMENTATION OF PROPOSALS AND CLAIMS

Support each quotation for a lump sum proposal and for each unit price which has
not previously been established, with sufficient substantiating data to allow the
County to evaluate the quotation.

On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

LN =
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Support each claim for additional costs and for work done on a time-and-
material/force account basis, with documentation as required for a lump-sum
proposal.

1. Name of the County's authorized agent who ordered the work and date of
the order.

2. Date and time work was performed and by whom.

3. Time record, summary of hours work and hourly rates paid.

4. Receipts and invoices for:
a. Equipment used, listing dates and time of use.
b. Products used, listing of quantities.
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1.06

1.07

1.08

1.09

1.10

C. Subcontracts.
PREPARATION OF CHANGE ORDERS
Project Manager will prepare each Change Order.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum
and in the Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER

Project Manager initiates the form, including a description of the changes involved
and attachments based upon documents and proposals submitted by the
Contractor, or requests from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for
approval. After approval by Contractor, all copies should be sent to County for
approval. The County will distribute executed copies after approval by the Board
of County Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

Refer to Article V.5.6 of the General Conditions of the Construction Agreement.
CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record
each change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract
Time. Revise sub schedules to show changes for other items of work affected by
the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.
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PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

SECTION 01200
PROJECT MEETINGS

GENERAL
REQUIREMENTS INCLUDED

The County shall schedule the pre-construction meeting, periodic progress
meetings and special meetings, if required, throughout progress of work.

Representatives of contractors, subcontractors and suppliers attending meetings
shall be qualified and authorized to act on behalf of the entity each represents.

The Contractor shall attend meetings to ascertain that work is expedited consistent
with Contract Documents and construction schedules.

PRE-CONSTRUCTION MEETING
Attendance:

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

ONOOR LN =

Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
C. Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4. Procedures and processing of:
a. Field decisions.
b. Submittals.
C. Change Orders.
d. Applications for Payment.
5. Procedures for maintaining Record Documents.
6. Use of premises:
a. Office, work and storage areas.
b. County's REQUIREMENTS.
7. Temporary utilities.
8. Housekeeping procedures.
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9. Liguidated damages.
10. Equal Opportunity Requirements.
11. Laboratory testing.

12. Project / Job meetings: Progress meeting, other special topics as needed.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01
A.
1.02
A.
B.
C.
D.
E.
PART 2
2.01
A.
B.

SECTION 01310
CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and
accomplished in a logical order to maintain utilization and flow through existing
facilities and public properties and rights-of-way and to allow construction to be
completed within the time allowed by Contract Documents and in the manner set
forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal
holidays without written permission of the County. However, emergency work may
be done without prior permission.

Night work may be established by the Contractor as regular procedure with the
written permission of the County. Such permission, however, may be revoked at
any time by the County if the Contractor fails to maintain adequate equipment and
supervision for the proper execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the
U.S. Environmental Protection Agency, existing facilities must be maintained in
operation.

The Contractor shall be fully responsible for providing all temporary piping,
plumbing, electrical hook-ups, lighting, temporary structure, or other materials,
equipment and systems required to maintain the existing facility's operations. All
details of temporary piping and temporary construction are not necessarily shown
on the Drawings or covered in the Specifications. However, this does not relieve
the Contractor of the responsibility to insure that construction will not interrupt
proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall
be responsible for development and maintenance of the schedule and of progress
and payment reports. This representative of the Contractor shall have direct
project control and complete authority to act on behalf of the Contractor in fulfilling
the commitments of the Contractor's schedule.

PRODUCTS

GENERAL REQUIREMENTS

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole
responsibility of the Contractor. The progress schedule requirement is established
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2.02

2.03

to allow County to review Contractor's planning, scheduling, management and
execution of the work; to assist County in evaluating work progress and make
progress payments and to allow other contractors to cooperate and coordinate
their activities with those of the Contractor.

FORM OF SCHEDULES

Prepare schedules using the latest version of Microsoft Project, or other County
approved software, in the form of a horizontal bar chart diagram. The diagram
shall be time-scaled and sequenced by work areas. Horizontal time scale shall
identify the first work day of each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations
shall be in whole working days. In addition, man-days shall be shown for each
activity or tabulated in an accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches
by 11 inches suitable for reproduction. Scale and spacing shall allow space for
notations and future revisions.

CONTENT OF SCHEDULES

Each monthly schedule shall be based on data as of the last day of the current pay
period.

Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve
substantial completion, such as items pertaining to Contractor's installation and
testing activities; items pertaining to the approval of regulatory agencies;
contractor's time required for submittals, fabrication and deliveries; the time
required by County to review all submittals as set forth in the Contract Documents;
items of work required of County to support pre-operational, startup and final
testing; time required for the relocation of utilities. Activities shall also identify
interface milestones with the work of other contractors performing work under
separate contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates
for beginning and completion of each activity shall be indicated as well as projected
percentage of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show
the date of Contractor submittal and the date approved submittals will be required
by the County, consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract
date(s) shall equal the calendar-day total time extension specified for the
applicable work in the Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate
critical path(s). Data on the added activities of this type shall portray all steps
leading to the delay and shall further include the following: separate activity
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2.04

identification, activity description indicating cause of the delay, activity duration
consistent with whichever set of dates below applies, the actual start and finish
dates of the delay or, if the delay is not finished, the actual start date and estimated
completion date.

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include
alternatives available to mitigate the delay including acceleration alternatives and
further show the following: separate activity identification, activity description
indicating cause of the potential delay and activity duration equal to zero work
days.

SUPPORTING NARRATIVE

Status and scheduling reports identified below shall contain a narrative to
document the project status, to explain the basis of Contractor's determination of
durations, describe the Contract conditions and restraints incorporated into the
schedule and provide an analysis pertaining to potential problems and practical
steps to mitigate them.

The narrative shall specifically include:
1. Actual completion dates for activities completed during the monthly report

period and actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the
following monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4. The progress along the critical path in terms of days ahead or behind the
Contract date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract

completion date or interim completion dates as specified in the Agreement,
Contractor shall identify the problem, cause and the activities affected and
provide an explanation of the proposed corrective action to meet the
milestone dates involved or to mitigate further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the
problem, cause, duration, specific activities affected and restraints of each
activity.

7. The narrative shall also discuss all change order activities whether included

or not in the revised/current schedule of legal status. Newly introduced
change order work activities and the CPM path(s) that they affect, must be
specifically identified. All change order work activities added to the
schedule shall conform with the sequencing and Contract Time
requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change
order. A revision need not be submitted when the foregoing situations arise
unless required by County. Review of a report containing added activities
will not be construed to be concurrence with the duration or restraints for
such added activities; instead the corresponding data as ultimately
incorporated into the applicable Contract change order shall govern.

9. Should County require additional data, this information shall be supplied by
Contractor within 10 calendar days.
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2.05

2.06

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as
identified in the Terms and Conditions of the Contract and the General Conditions),
monthly status reports, a start-up schedule and an as-built schedule report all as
specified herein.

All schedules, including estimated and preliminary schedules, shall be in
conformance with the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the
first monthly status report and as such shall be in conformance with all applicable
specifications contained herein.

Monthly Status Report submittals shall include a time-scaled (days after notice to
proceed) diagram showing all contract activities and supporting narrative. The
initial detailed schedule shall use the notice to proceed as the start date. The
finalized schedule, if concurred with by County, shall be the work plan to be used
by the contractor for planning, scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1)
all detailed activities included in the preliminary and estimated schedule submittals,
(2) calendar days prior to substantial completion, (3) summary activities for the
remaining days. The critical path activities shall be identified, including critical
paths for interim dates, if possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with
the Application for Payment. The first such status report shall be submitted with
the first Application for Payment and include data as of the last day of the pay
period. The Monthly Report shall include a "marked-up" copy of the latest detailed
schedule of legal status and a supporting narrative including updated information
as described above. The Monthly Report will be reviewed by County and
Contractor at a monthly schedule meeting and Contractor will address County's
comments on the subsequent monthly report. Monthly status reports shall be the
basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal
status, percentages of completion for all activities, actual start and finish dates and
remaining durations, as appropriate. Activities not previously included in the latest
detailed schedule of legal status shall be added, except that contractual dates will
not be changed except by change order. Review of a marked-up diagram by
County will not be construed to constitute concurrence with the time frames,
duration, or sequencing for such added activities; instead the corresponding data
as ultimately incorporated into an appropriate change order shall govern.
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2.07

2.08

PART 3

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor
shall submit a time-scaled (days after notice to proceed) diagram detailing the work
to take place in the period between 60 days prior to substantial completion,
together with a supporting narrative. County shall have 10 calendar days after
receipt of the submittal to respond. Upon receipt of County's comments,
Contractor shall make the necessary revisions and submit the revised schedule
within 10 calendar days. The resubmittal, if concurred with by County, shall be the
Work Plan to be used by Contractor for planning, managing, scheduling and
executing the remaining work leading to substantial completion.

The time-scaled diagram shall use the latest schedule of legal status for those
activities completed ahead of the last 60 calendar days prior to substantial
completion and detailed activities for the remaining 60-day period within the time
frames outlined in the latest schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as
outlined above. In preparing this report, Contractor must assure that the schedule
is consistent with the progress noted in the startup schedule.

REVISIONS

All revised Schedule Submittals shall be made in the same form and detail as the
initial submittal and shall be accompanied by an explanation of the reasons for
such revisions, all of which shall be subject to review and concurrence by County.
The revision shall incorporate all previously made changes to reflect current as-
built conditions. Minor changes to the approved submittal may be approved at
monthly meetings; a minor change is not considered a revision in the context of
this paragraph.

A revised schedule submittal shall be submitted for review when required by
County.

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.03

SECTION 01340
SHOP DRAWINGS, PROJECT DATA AND SAMPLES

GENERAL
REQUIREMENTS IN