

MANATEE COUNTY GOVERNMENT SOURCE SELECTION

SUBJECT	Habitat Restoration @ Bennett Park	DATE POSTED	Date Posted on mymanatee.org 9/28/11
PURCHASING REPRESENTATIVE	Deborah Carey-Reed, 941/749-3074	DATE CONTRACT SHALL BE AWARDED	October 4, 2011
DEPARTMENT	Project Management Department	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Invitation For Bid (IFB) #11-1528DC 1653	AUTHORIZED BY DATE	R. C. "Rob" Cuthbert, CPM September 28, 2011

ACTION DESIRED

Authorization to award Invitation For Bid #11-1528DC, for the habitat restoration project at the Tom Bennett Park, to the lowest responsive, responsible vendor meeting specifications, Woodruff & Sons, Inc., Bradenton, Florida, in the amount of \$622,990.52 (for Bid "B" – 120 contract days); and for subsequent execution of contract and simultaneous dating of performance/payment bonds and acceptance of insurance certificate.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Laws Chapter 2-26, Purchasing Ordinance Section 2-26-40, and the Standards and Procedures approved by the County Administrator.

BACKGROUND/DISCUSSION

- This project includes earthwork, planting of native plant species and seeding, control of nuisance and exotic vegetation, concrete weir construction, and maintenance consistent with habitat restoration at the Tom Bennett Park. Wilson Miller Stantec, a professional consultant to the County, designed this project and will provide administration services during construction.
- 07/20/11 to 08/19/11 the IFB was available; appropriate bid procedures are being followed. Bids were directly solicited from 33 Manatee County registered vendors and via Demand Star to 721 prospective bidders and suppliers of which 22 were local vendors. The IFB was broadcasted on the Manatee County website and Manatee Chamber of Commerce, and advertised in the local newspapers. A total of five vendors responded of which two are local Manatee County firms.
- Estimated start of construction is 10/10/11 with completion within 120 days for an estimated completion date of 02/07/12.
- The funding source for this contract is SWFMD (\$260,000) with matching funding from Manatee County.

SUMMARY RESULTS:

THREE LOWEST BIDS: (tabulation of all bids attached)

Woodruff & Sons, Inc., Bradenton FL	\$622,990.52 (Bid "B" – 120 day completion)
3-RS Equipment, Bonita Springs FL	\$749,800.42 (Bid "B" – 120 day completion)
Tampa Contracting, Inc., Palmetto FL	\$1,001,881.80 (Bid "B" – 120 day completion)

ATTACHMENTS: (List in order as attached)	INSTRUCTIONS:
1) Department Recommendation 2) Engineer Recommendation 3) Tabulation of Bids	N/A
COST \$622,990.52	SOURCE (ACCT# & NAME) 3286054100 Manatee 3036054109 SWFMD
COMMENTS N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT) N/A

MEMORANDUM



Property Management Department
Construction Services Division
1112 Manatee Avenue West
Bradenton, FL 34205

MANATEE COUNTY
FLORIDA

Phone: 941-749-3003
Fax: 941-749-3018
www.mymanatee.org

To: Melissa Assha, Contracts and Buyer Manager
Purchasing Division

From: Charlie Bishop, Director
Property Management Department

Date: September 22, 2011

Subject: Recommendation of Bid Award
Bennett Park Habitat Restoration, Phase 2
IFB 11-1653DC

MANATEE COUNTY
2011 SEP 23 AM 11 56
PURCHASING

The bids for the above referenced project have been reviewed by the appropriate staff and the Consultant, Wilson Miller Stantec. The bid tabulation form, prepared by Wilson Miller Stantec, is attached for your review. It is recommended that the contract be awarded to the lowest responsive, responsible bidder, Woodruff & Sons, Inc., in the amount of \$622,990.52, Bid option "B" 120 day completion time frame and in accordance with the terms and conditions of the bid package. The funding sources for this contract are as follows:

141-0019302	\$192,000.00
303-6054109	\$ 82,774.00
328-6054106	\$ 12,541.00
328-6054100	\$289,049.00
385-6054100	\$ 46,626.52

Total funding \$622,990.52

Please contact Al Meronek, Project Manager, if you have any questions regarding the attached documents.

Thank you for your continued assistance.

cc: C. Turner, Director, Parks and Recreation
T. Yarger, Construction Services Division Manager *ty*
A. Meronek Project Manager
Project File: 60623



6900 Professional Parkway East Suite 100
Sarasota FL 34240
Tel: (941) 907-6900
Fax: (941) 907-6910

Stantec

September 12, 2011

File: 215510297

Manatee County Government
Construction Services Project Management Division
1112 Manatee Avenue West
Bradenton Florida 34205

Attention: Tom Yarger

Dear Mr. Yarger:

**Reference: IFB #11-1653DC
HABITAT RESTORATION @ BENNETT PARK
Recommendation of Award Phases I and II**

We have reviewed the bids and have created the bid tabulation summary for the above referenced project.

Woodruff and Sons, Inc. was the low bidder with a Total Base Bid for Phases I and II of \$144,127.38 and \$478,863.13, respectively, for a total of \$622,990.51 for Phases I and II. Their bid was the same price for 150 day (Bid A) and 120 day (Bid B) completion schedules.

A Bid Bond in the amount of 5% of the Base Bid was provided with the applicable bid forms and bid submittal information.

The amount of the final contract (including a portion or all of Phase 2) with the selected bidder will be determined by Manatee County.

In accordance with section B.03 of the IFB, "a complete list of all subcontractors proposed for any portion of the Work may be requested of any bidder deemed necessary by the County. Subcontracts shall be awarded only to those subcontractors considered satisfactory by the County." We would recommend that the planting sub-contractors be identified in the contract that Manatee County enters with Woodruff and Sons, Inc.

Based on our review of the bid information, Woodruff and Sons Inc. is the low bidder and we would recommend award of the contract for IFB#11-1653DC for Phases I and II in total, depending upon funding constraints.

If you have any questions or comments, please contact our office.

Respectfully,

WILSONMILLER STANTEC

A handwritten signature in black ink, appearing to read "Michael A.G. Burton".

Michael A.G. Burton, CEP
Principal, Environmental Management
Tel: (941) 907-6900
Fax: (941) 907-6910
Mike.Burton@stantec.com

Attachment: Bid Tabulation

c. Ms. Deborah Carey-Reed, Manatee County Purchasing

mab \lus1227-f01\workgroup\2155\active\215510297\envbid_supprt\let_tyarger_recommendation_of_award_phase2_20110912.docx

APPENDIX #2 Bid A (150-Day Completion)																	
Item	Description	QTY	3-RS Equipment Company			Oklawaha Farms			QGS Equipment, Inc.			Tampa Contracting, Inc.			Woodruff & Sons, Inc.		
			Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price	
1	Mobilization	LS	\$ 20,700.00	\$ 20,700.00	\$ 70,000.00	\$ 70,000.00	\$ 21,699.00	\$ 21,699.00	\$ 50,000.00	\$ 50,000.00	\$ 18,870.09	\$ 18,870.09	\$ 4,449.38	\$ 4,449.38	\$ 6,449.38	\$ 6,449.38	
2	Const SW & S/O (incl. RD)	LS	\$ 8,200.00	\$ 8,200.00	\$ 35,000.00	\$ 35,000.00	\$ 9,453.00	\$ 9,453.00	\$ 10,000.00	\$ 10,000.00	\$ 2,776.00	\$ 2,776.00	\$ 7.65	\$ 306.00	\$ 64,573.93	\$ 64,573.93	
3	Staked silt fence	LF	\$ 0.75	\$ 5,100.00	\$ 1.25	\$ 8,500.00	\$ 1.25	\$ 8,500.00	\$ 1.00	\$ 6,800.00	\$ 0.77	\$ 5,376.00	\$ 0.77	\$ 5,376.00	\$ 11,093.13	\$ 11,093.13	
4	Hay Bales	LF	\$ 3.00	\$ 120.00	\$ 9.00	\$ 360.00	\$ 9.00	\$ 360.00	\$ 10.00	\$ 400.00	\$ 0.77	\$ 5,376.00	\$ 0.77	\$ 5,376.00	\$ 11,093.13	\$ 11,093.13	
5	WC1 South (18-26 ac complete; includes clearing and grubbing, excavation, and finished grading)	LS	\$ 106,000.00	\$ 106,000.00	\$ 310,000.00	\$ 310,000.00	\$ 405,302.00	\$ 405,302.00	\$ 245,000.00	\$ 245,000.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
6	Swale Construction (includes seeding)	LF	\$ 4.00	\$ 3,160.00	\$ 40.00	\$ 31,600.00	\$ 40.00	\$ 31,600.00	\$ 10.00	\$ 7,900.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
7	Fill Three Existing Ditches (includes seeding)	LS	\$ 1,000.00	\$ 1,000.00	\$ 64,000.00	\$ 64,000.00	\$ 604.00	\$ 604.00	\$ 6,000.00	\$ 6,000.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
8	WEIR WR1 (COMPLETE)	LS	\$ 12,243.00	\$ 12,243.00	\$ 71,000.00	\$ 71,000.00	\$ 14,097.00	\$ 14,097.00	\$ 10,000.00	\$ 10,000.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
9	Misc. Permits & Bonding	LS	\$ 8,900.00	\$ 8,900.00	\$ 49,000.00	\$ 49,000.00	\$ 9,333.00	\$ 9,333.00	\$ 12,000.00	\$ 12,000.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
10	Nest Platforms	EA	\$ 3,080.00	\$ 6,160.00	\$ 850.00	\$ 1,700.00	\$ 2,825.00	\$ 5,650.00	\$ 3,000.00	\$ 3,000.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
11	Canina fluviatilis - Bare Root	EA	\$ 0.39	\$ 2,045.55	\$ 0.50	\$ 2,622.50	\$ 0.38	\$ 1,993.10	\$ 0.60	\$ 3,147.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
12	Clodium jamaicense - Bare Root	EA	\$ 0.83	\$ 1,784.50	\$ 0.75	\$ 1,612.50	\$ 0.57	\$ 1,225.50	\$ 0.70	\$ 1,505.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
13	Cynodon americanus - Bare Root	EA	\$ 0.83	\$ 14.11	\$ 0.75	\$ 12.75	\$ 0.47	\$ 7.99	\$ 0.70	\$ 11.90	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
14	Eleocharis acicularis - Bare Root	EA	\$ 0.39	\$ 704.34	\$ 0.50	\$ 903.00	\$ 0.38	\$ 686.28	\$ 0.60	\$ 1,083.60	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
15	Juncus effusus - Bare Root	EA	\$ 0.39	\$ 4,982.64	\$ 0.50	\$ 6,388.00	\$ 0.38	\$ 4,854.88	\$ 0.60	\$ 7,656.00	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
16	Nuphar advena - Bare Root	EA	\$ 1.27	\$ 640.08	\$ 1.70	\$ 856.80	\$ 2.36	\$ 1,189.44	\$ 1.80	\$ 907.20	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
17	Nymphaea odorata - Bare Root	EA	\$ 1.27	\$ 640.08	\$ 1.70	\$ 856.80	\$ 2.36	\$ 1,189.44	\$ 1.80	\$ 907.20	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
18	Panicum hemitomon - Bare Root	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
19	Pontederia cordata - Bare Root	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
20	Sagittaria latifolia - Bare Root	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
21	Schoenoplectus tabernaemontani - Bare Root	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
22	Spartina alterniflora - Bare Root	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
23	Thalia geniculata - Bare Root	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
24	Juncus roemerianus - 4" Bare Root	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
25	Acrostichum danneelfolium - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
26	Spartina bakeri - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
27	Tripsacum dactyloides - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
28	Andropogon scoparius - 3 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
29	Capillaria occidentalis - 3 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
30	Festuca ovina - 3 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
31	Acer rubrum - 25 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
32	Taxodium distichum - 25 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
33	Taxodium distichum - 100 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
34	Callitriche americana - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
35	Erythrina herbacea - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
36	Ilex glabra - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
37	Lyonia lucida - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
38	Rapanea pumila - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
39	Serenoa repens - 1 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
40	Andropogon scoparius - 3 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
41	Myrica cerifera - 7 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
42	Pinus elliotii var. densa - 7 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
43	Pinus palustris - 7 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
44	Quercus virginiana - 7 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
45	Celtis baccata - 10 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
46	Myrica cerifera - 15 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
47	Juniperus virginiana - 25 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
48	Pinus elliotii var. densa - 25 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
49	Pinus palustris - 25 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
50	Quercus virginiana - 25 Gal	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
51	Sabal palmetto - FG 8' 10"	EA	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
52	Direct Seed Coastal Hammock Seed Mix	LB	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
53	Direct Seed Dry Prairie Seed Mix	LB	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
54	Direct Seed Florida Wet Flatswoods Seed	LB	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
55	Environmentally Sensitive Mechanical Removal	AC	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
56	Full Mechanical Removal	AC	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
57	Nuisance and Exotic Vegetation Biomass Reduction	LS	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
58	Wetland Creation Area Maintenance	LS	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
60	Hydro-seeded Areas Maintenance	LS	\$ 0.39	\$ 528.06	\$ 0.50	\$ 672.50	\$ 0.38	\$ 514.52	\$ 0.60	\$ 812.40	\$ 12.04	\$ 9,511.60	\$ 12.04	\$ 9,511.60	\$ 4,013.96	\$ 4,013.96	
PHASE II - BID A TOTAL																	
62	Off-site disposal of material (if on-site burning not permitted). Includes removal, hauling, and dumping fees. (ADDITIONAL # 2)	TON	\$ 368.00	\$ 3,680.00	\$ 345.00	\$ 3,450.00	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00	\$ 76.24	\$ 762.40	\$ 547.85	\$ 5,478.50	\$ 547.85	\$ 5,478.50	
SUBMITTED BID TOTAL																	
Submitted Total Difference																	

*In the event of multiplication/extension error(s), the unit price shall prevail. In the event of addition error(s) the extension totals will prevail. All bids shall be reviewed mathematically and corrected, if necessary, using these standards, prior to additional evaluation.

Item	Description	Unit	QTY	Unit Price	Est. Price	Unit Price	Est. Price	Unit Price	Est. Price
1	Mobilization	LS	1	\$ 20,700.00	\$ 20,700.00	\$ 65,000.00	\$ 11,699.00	\$ 10,000.00	\$ 50,000.00
2	Cont. Soil & S/O (Inc. Rd)	LS	1	\$ 8,200.00	\$ 8,200.00	\$ 30,000.00	\$ 9,451.00	\$ 10,000.00	\$ 50,000.00
3	Strat silt fence	LF	6,800	\$ 0.75	\$ 5,100.00	\$ 1.25	\$ 8,500.00	\$ 0.74	\$ 5,032.00
4	Hyd Bales	LF	40	\$ 3.00	\$ 120.00	\$ 9.00	\$ 360.00	\$ 8.46	\$ 338.40
5	M/C 1. South (18.26 ac complete, includes clearing and grubbing, excavation, and finished grading)	LS	1	\$ 106,000.00	\$ 106,000.00	\$ 310,000.00	\$ 433,402.00	\$ 245,000.00	\$ 245,000.00
6	Swale Construction (includes seeding)	LF	790	\$ 4.00	\$ 3,160.00	\$ 40.00	\$ 31,600.00	\$ 6.48	\$ 5,113.20
7	Fill Three Existing Ditches (includes seeding)	LS	1	\$ 1,000.00	\$ 1,000.00	\$ 64,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
8	Fill Three Existing Ditches (includes seeding)	LS	1	\$ 12,243.00	\$ 12,243.00	\$ 71,000.00	\$ 14,097.00	\$ 10,000.00	\$ 10,000.00
9	Misc. Permits & Bonding	LS	2	\$ 3,080.00	\$ 6,160.00	\$ 49,000.00	\$ 8,233.00	\$ 12,000.00	\$ 12,000.00
10	Nest Platforms	EA	2	\$ 3,080.00	\$ 6,160.00	\$ 850.00	\$ 1,700.00	\$ 5,650.00	\$ 6,000.00
11	Canina flaccida - Bare Root	EA	5,145	\$ 0.39	\$ 2,045.55	\$ 0.50	\$ 2,622.50	\$ 0.38	\$ 1,993.10
12	Cladium jamaicense - Bare Root	EA	2,150	\$ 0.83	\$ 1,784.50	\$ 0.75	\$ 1,612.50	\$ 0.57	\$ 1,225.50
13	Cnrum americanum - Bare Root	EA	17	\$ 0.83	\$ 14.11	\$ 0.75	\$ 12.75	\$ 0.47	\$ 7.99
14	Eleocharis cellulosa - Bare Root	EA	1,806	\$ 0.39	\$ 704.34	\$ 0.50	\$ 903.00	\$ 0.38	\$ 686.28
15	Junius effusus - Bare Root	EA	12,716	\$ 0.39	\$ 4,982.64	\$ 0.50	\$ 6,388.00	\$ 0.38	\$ 4,854.88
16	Nuphar advena - Bare Root	EA	504	\$ 1.27	\$ 640.08	\$ 1.70	\$ 856.80	\$ 2.36	\$ 1,189.44
17	Nymphaea odorata - Bare Root	EA	504	\$ 1.27	\$ 640.08	\$ 1.70	\$ 856.80	\$ 2.36	\$ 1,189.44
18	Panicum hemitoma - Bare Root	EA	5,145	\$ 0.39	\$ 2,045.55	\$ 0.50	\$ 2,622.50	\$ 0.38	\$ 1,993.10
19	Pontederia cordata - Bare Root	EA	1,354	\$ 0.39	\$ 528.06	\$ 0.40	\$ 541.60	\$ 0.38	\$ 514.52
20	Sagittaria latifolia - Bare Root	EA	1,490	\$ 0.39	\$ 577.70	\$ 0.50	\$ 745.00	\$ 0.38	\$ 566.80
21	Scheuchzeria palustris - Bare Root	EA	1,627	\$ 0.44	\$ 715.88	\$ 0.65	\$ 1,057.55	\$ 0.38	\$ 618.26
22	Spartina alterniflora - Bare Root	EA	3,690	\$ 0.39	\$ 1,439.10	\$ 0.50	\$ 1,845.00	\$ 0.59	\$ 2,177.10
23	Thalia geniculata - Bare Root	EA	488	\$ 0.39	\$ 190.32	\$ 0.62	\$ 302.56	\$ 0.38	\$ 185.44
24	Junius roemerianus - 4" Bare Root	EA	5,513	\$ 0.57	\$ 3,142.41	\$ 0.80	\$ 4,410.40	\$ 0.71	\$ 3,914.23
25	Acrostichum dominicanum - 1 Gal	EA	191	\$ 4.00	\$ 764.00	\$ 2.20	\$ 420.20	\$ 3.55	\$ 678.05
26	Spartina bakeri - 1 Gal	EA	682	\$ 3.50	\$ 2,387.00	\$ 2.60	\$ 1,773.20	\$ 2.95	\$ 2,011.90
27	Tripogon dactyloides - 1 Gal	EA	20	\$ 15.18	\$ 303.60	\$ 15.00	\$ 300.00	\$ 9.45	\$ 189.00
28	Arundo exaltoides - 3 Gal	EA	31	\$ 94.88	\$ 2,941.28	\$ 90.00	\$ 2,790.00	\$ 36.63	\$ 1,135.53
29	Cephalanthus occidentalis - 3 Gal	EA	31	\$ 8.23	\$ 255.13	\$ 8.00	\$ 248.00	\$ 8.27	\$ 256.37
30	Foresteria segregata - 3 Gal	EA	44	\$ 121.00	\$ 5,324.00	\$ 95.00	\$ 4,180.00	\$ 85.10	\$ 3,744.40
31	Acer rubrum - 25 Gal	EA	31	\$ 348.00	\$ 10,788.00	\$ 240.00	\$ 7,440.00	\$ 372.23	\$ 11,550.73
32	Taxodium distichum - 25 Gal	EA	128	\$ 3.48	\$ 445.44	\$ 3.00	\$ 384.00	\$ 3.55	\$ 453.40
33	Taxodium distichum - 100 Gal	EA	57	\$ 5.06	\$ 288.42	\$ 3.50	\$ 199.50	\$ 3.25	\$ 185.25
34	Callicarpa americana - 1 Gal	EA	53	\$ 3.48	\$ 184.44	\$ 3.00	\$ 159.00	\$ 3.07	\$ 162.71
35	Erythrina herbacea - 1 Gal	EA	74	\$ 3.48	\$ 257.52	\$ 3.35	\$ 247.80	\$ 3.25	\$ 240.50
36	Ilex glabra - 1 Gal	EA	62	\$ 3.48	\$ 215.76	\$ 4.00	\$ 248.00	\$ 4.73	\$ 293.26
37	Lyonia lucida - 1 Gal	EA	89	\$ 5.06	\$ 450.54	\$ 4.00	\$ 356.00	\$ 3.49	\$ 310.61
38	Rapanea punctata - 1 Gal	EA	194	\$ 14.30	\$ 2,774.20	\$ 15.00	\$ 2,910.00	\$ 14.18	\$ 2,760.92
39	Serranoa repens - 1 Gal	EA	494	\$ 20.25	\$ 10,003.50	\$ 20.00	\$ 9,880.00	\$ 29.54	\$ 14,592.76
40	Ardisia escallonioides - 3 Gal	EA	299	\$ 20.25	\$ 6,054.75	\$ 23.00	\$ 6,877.00	\$ 30.72	\$ 9,185.28
41	Myrica carifera - 7 Gal	EA	145	\$ 25.30	\$ 3,668.50	\$ 23.00	\$ 3,335.00	\$ 33.09	\$ 4,798.05
42	Pinus elliptica var. densa - 7 Gal	EA	549	\$ 17.71	\$ 9,714.89	\$ 23.00	\$ 12,681.00	\$ 39.54	\$ 21,742.86
43	Pinus palustris - 7 Gal	EA	49	\$ 63.25	\$ 3,099.25	\$ 60.00	\$ 2,940.00	\$ 49.63	\$ 2,431.87
44	Celtis occidentalis - 10 Gal	EA	140	\$ 63.25	\$ 8,855.00	\$ 45.00	\$ 6,300.00	\$ 70.90	\$ 9,926.00
45	Myrica carifera - 15 Gal	EA	24	\$ 120.00	\$ 2,880.00	\$ 110.00	\$ 2,640.00	\$ 159.62	\$ 3,840.00
46	Pinus elliptica var. densa - 25 Gal	EA	318	\$ 120.00	\$ 38,160.00	\$ 110.00	\$ 34,980.00	\$ 147.71	\$ 46,971.78
47	Juniperus virginiana - 25 Gal	EA	64	\$ 120.00	\$ 7,680.00	\$ 110.00	\$ 7,040.00	\$ 153.62	\$ 9,831.68
48	Pinus illinoensis var. densa - 25 Gal	EA	61	\$ 120.00	\$ 7,320.00	\$ 95.00	\$ 5,795.00	\$ 135.90	\$ 8,289.90
49	Quercus virginiana - 25 Gal	EA	54	\$ 126.00	\$ 6,804.00	\$ 325.00	\$ 17,550.00	\$ 210.33	\$ 11,357.82
50	Quercus palustris - 25 Gal	EA	94	\$ 32.00	\$ 3,074.00	\$ 140.00	\$ 13,160.00	\$ 118.17	\$ 11,107.98
51	Sabal palmetto - FG 8" 10'	LB	284	\$ 43.00	\$ 12,232.00	\$ 140.00	\$ 39,760.00	\$ 82.71	\$ 23,492.48
52	Direct Seed Coastal Hammock Seed Mix	LB	284	\$ 29.00	\$ 8,236.00	\$ 140.00	\$ 39,760.00	\$ 82.71	\$ 23,492.48
53	Direct Seed Dry Prairie Seed Mix	LB	284	\$ 35.00	\$ 9,980.00	\$ 2,000.00	\$ 5,600.00	\$ 1,123.00	\$ 3,193.50
54	Direct Seed Florida Wet Flawoods Seed	LB	284	\$ 35.00	\$ 9,980.00	\$ 2,000.00	\$ 5,600.00	\$ 1,123.00	\$ 3,193.50
55	Treatment Only Areas	AC	13.5	\$ 990.00	\$ 13,215.00	\$ 6,500.00	\$ 87,750.00	\$ 5,967.00	\$ 80,554.50
56	Environmental Sensitive Mechanical Removal	AC	13.5	\$ 990.00	\$ 13,215.00	\$ 6,500.00	\$ 87,750.00	\$ 5,967.00	\$ 80,554.50
57	Mechanical Removal	AC	33	\$ 1,423.00	\$ 46,959.00	\$ 3,800.00	\$ 125,400.00	\$ 1,861.00	\$ 61,413.00
58	Fualliance and Exotic Vegetation Biomass Reduction	LS	1	\$ 38,186.83	\$ 38,186.83	\$ 32,000.00	\$ 4,786.00	\$ 4,786.00	\$ 4,786.00
59	Wetland Erosion Area Maintenance	LS	1	\$ 6,687.00	\$ 6,687.00	\$ 5,250.00	\$ 45,376.00	\$ 6,700.00	\$ 6,700.00
60	Wetland Erosion Area Maintenance	LS	1	\$ 26,717.00	\$ 26,717.00	\$ 23,000.00	\$ 11,817.00	\$ 27,000.00	\$ 27,000.00
BID # PHASE 2 TOTAL									
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00	\$ 916,878.63	\$ 916,878.63	\$ 731,466.90	\$ 731,466.90
Submitted TOTAL Difference				\$	\$	\$	\$	\$	\$
BID # PHASE 2 TOTAL				\$ 1,336,307.16	\$ 1,336,307.16	\$ 591.00	\$ 5,910.00	\$ 200.00	\$ 2,000.00
SUBMITTED BID TOTAL				\$ 545,980.00	\$ 545,980.00				

*In the event of multiplication/extension error(s), the unit price shall prevail. In the event of addition error(s) the extension totals will prevail. All bids shall be reviewed mathematically and corrected, if necessary, using these standards, prior to additional evaluation.