



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2
Solicitation No.: 22-TA004235CD
Project No.: 6093306
Solicitation Title: Request for Qualifications Construction Management at Risk Services for the Premier Campus Racquet & Aquatic Complex Project
Addendum Date: August 31, 2022
Procurement Contact: Sherri Meier, Procurement Team Leader

RFQ No. 22-TA004235CD is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of RFQ No. 22-TA004235CD.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ was August 26, 2022.

QUESTIONS AND RESPONSES:

Q1. Solicitation references a 450-day duration from NGP for the project. Is this duration inclusive of preconstruction and construction services?

R1. 120 days for preconstruction and 450 for construction.

Q2. Does the County have any conceptual site plans to understand the layout of the campus? In particular the aquatics portion?

R2. Request for Qualifications 22-TA004235CD Exhibit 3 contains the most current conceptual layout available.

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE