



# MANATEE COUNTY

April 14, 2010

All Interested Bidders:

SUBJECT: Invitation for Bid #10-1371-OV  
75<sup>th</sup> Street West – Roadway Improvements  
(From 44<sup>th</sup> Avenue West to 53<sup>rd</sup> Avenue West) Bradenton, FL  
Project No. 6062360 6.2

## ADDENDUM #3

**Bidders are hereby notified that this Addendum shall be acknowledged on page 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgement of the Addendum will be considered incomplete.**

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

Additional questions shall not be accepted at this time as the stated deadline of March 31, 2010 has lapsed. This deadline has been established to maintain fair treatment of all potential bidders, while maintaining the expedited nature of the Economic Stimulus that the contracting of this work may achieve.

As a result of the question received on April 13, 2010, Addendum No. 3 is made a part of the Bidding Documents.

Q1. Westra Construction: "It has been confirmed that the existing fence to be removed and replaced is a Type A fence and not just a barbed wire fence. Are we to replace it in kind or with a simple barbed wire fence. Will the bid schedule be revised if a Type A fence is required?"

A1. Previous Addendum No. 2, Response #6 states that the "**EXISTING FENCE**" has to be removed and "**REPLACED IN KIND.**"

Financial Management Department – Purchasing Division  
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205  
Phone: 941-708-7527 – Fax: 941-708-7544

LARRY BUSTLE \* DR. GWENDOLYN Y. BROWN \* JOHN R. CHAPPIE \* RON GETMAN \* DONNA G. HAYES \* CAROL WHITMORE \* JOE MCCLASH  
*District 1                      District 2                      District 3                      District 4                      District 5                      District 6                      District 7*

April 14, 2010  
Invitation for Bid #10-1371-OV – Addendum No. 3  
75<sup>th</sup> Street West – Roadway Improvements  
(From 44<sup>th</sup> Avenue West to 53<sup>rd</sup> Avenue West  
Bradenton, FL – Project No. 6062360 6.2  
Page 2

**Bid Item No. 14 has been revised to read as follows:**

Item # 14. FDOT Item No. 550-10-110 – Fencing, Remove and Replace Existing Type “A” Fence (“In Kind”).

(WAS: Item #14. FDOT Item No. 550-10-82 – Fencing, Remove and Replace Existing Barbwire Fence).

\*\*\*\*

**Revised Bid forms** for Bid “A” based on a 180 Calendar Day Completion time and Bid “B” based on 140 Calendar Day Completion time. (6 Total Pages Attached).

**Bidders Note:** The Bid Forms attached to this Addendum #3, Pages 00300-2 through 00300-7 supersede all other Bid Forms issued for this solicitation and shall be used in submission of your bid in response to this Invitation for Bid.

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original, sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

**END OF ADDENDUM #3**

Bids will be received at the **Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205** until **2:00 P.M. on April 19, 2010.**

Sincerely,



R. C. “Rob” Cuthbert, CPM, CPPO  
Purchasing Division Manager

Ov  
Attachments – (6 Total Pages)

**BID FORM**

IFB# 10-1371-OV

(Submit in Triplicate)

**Section 00300 (Addendum No. 3 - April 14, 2010)**

BID "A"

IFB #10-1371-OV - 75th Street West Roadway Improvements (From 44th Ave. West to 53rd Ave West)

BID "A" Based on Completion time of 180 Calendar Days (Project No. 6062360 6.2)

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
1	101-1	Mobilization	LS	1	\$	\$
2	102-2	Maintenance of Traffic	LS	1	\$	\$
3	430-982-125	Mitered End Section, 18" PVC Pipe	EA	2	\$	\$
4	425-1-541	Inlets, (Outfall Control Structures - Complete Assembly)	EA	7	\$	\$
5	0110-X	Remove Existing Outfall Structure	EA	1	\$	\$
6	1050-16004	Remove Existing 18" RCP	LF	30	\$	\$
7	0425-3-50	Install Traffic Bearing Lids on Existing Junction Boxes	EA	2	\$	\$
8	0425-9	Treatment Box System Assembly	EA	7	\$	\$
9	4310-171-11	Pipe Culvert, 18" PVC, DR-18 C-900	LF	88	\$	\$
10	430-175-201	Pipe Culvert, 14" x 23" RCP, Class II, SS	LF	11	\$	\$
11	430-175-102	Pipe Culvert, 36" RCP, Class II, SS	LF	96	\$	\$
12	430-982-138	MES, 36" Round Concrete Pipe, CD	EA	2	\$	\$
13	570-1-2	Sodding Bahia	SY	19,420	\$	\$
**14	550-10-110 (Was: 550-10-82)	Fencing, Remove and Replace Existing Type "A" Fence ("In Kind") (Addendum #3)	LF	4,600	\$	\$
15	700-46-21	Existing Signs, to be Relocated	EA	2	\$	\$
16	705-10-1	Reflective Object Markers (at each O.C.S)	EA	7	\$	\$
17	700-20-11	Single Post Sign (R-4-7/OM1-1), <12 sq.ft.	EA	6	\$	\$
18	1050-11222	3" Irrigation Main, Schedule 40 PVC	FT	4,730	\$	\$

Bidder: \_\_\_\_\_

Authorized  
Signature: \_\_\_\_\_

Bid "A" (Addendum #3)

00300-2

**BID FORM**

IFB# 10-1371-OV

(Submit in Triplicate)

**Section 00300 (Addendum No. 3 - April 14, 2010)**

BID "A"

**IFB #10-1371-OV - 75th Street West Roadway Improvements (From 44th Ave. West to 53rd Ave West)**

**BID "A" Based on Completion time of 180 Calendar Days (Project No. 6062360 6.2)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
19	730-76-1	Steel Casing 6" Class 52 D.I.P. Sleeves	LF	180	\$	\$
20	1050-11222	Assorted 3" PVC Fittings and Tie-In Connection	LS	1	\$	\$
21	1080-11204	3" In Line Valves, 3" Irrigation Main	EA	5	\$	\$
22	710-11-290	Reflection Paint, Island Nose, Yellow	SF	98	\$	\$
23	711-11-16	Thermoplastic, Bicycle Lane Markings w/ Arrow (Addendum #2)	EA	8	\$	\$
24	710-17	Removal of Pavement Markings (STA 57 + 83 to 58 + 34) (Addendum #2)	LS	1	\$	\$
25	710-11-141	Paint, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$	\$
26	711-11-141	Thermoplastic, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$	\$
27	710-11-241	Paint, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$	\$
28	711-11-241	Thermoplastic, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$	\$
29	710-11-121	Paint, Solid Traffic Stripe, White 6" (Addendum #2)	LF	4,720	\$	\$
30	711-11-121	Thermoplastic, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4,720	\$	\$
31	710-11-221	Paint, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$	\$
32	711-11-221	Thermoplastic, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$	\$
33	706-3	Reflective Pavement Markers, all colors	EA	223	\$	\$

Bidder: \_\_\_\_\_

Authorized

Signature: \_\_\_\_\_

Bid "A" (Addendum #3)

00300-3

**BID FORM**  
**(Submit in Triplicate)**  
**Section 00300 (Addendum No. 3 - April 14, 2010)**

BID "A"

IFB #10-1371-OV - 75th Street West Roadway Improvements (From 44th Ave. West to 53rd Ave West)  
 BID "A" Based on Completion time of 180 Calendar Days (Project No. 6062360 6.2)

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
34	101-10	Baled Hay or Straw, Replace Every Three (3) Months	LF	392	\$	\$
35	104-13-1	Staked Turbidity Barrier	LF	158	\$	\$
36	104-13-1	Staked Silt Fence, Type III	LF	4,636	\$	\$
37	908-104-1	Contractor's Sediment & Erosion Control	LS	1	\$	\$
38	110-1-1	Clearing & Grubbing	LS	1	\$	\$
39	120-1	Regular Excavation	CY	3,748	\$	\$
40	120-5	Embankment Fill	CY	4,631	\$	\$
41	160-4	Type "B" Stabilization, 12"	SY	14,036	\$	\$
42	230-2	Limerock Base Course, 8 inches	SY	13,526	\$	\$
43	520-5-11	Concrete Traffic Separator, Type I (4" Wide)	LF	279	\$	\$
44	331-2-1	Type S-1 Asphalt Concrete Friction Course 2.00"	SY	13,017	\$	\$
45	337-7-3	Asphalt Concrete Friction Course, 1.00", FC-3	SY	14,510	\$	\$
46	350-2-6	Cement Concrete Pavement, Reinforced (6" Thick Slabs)	SY	117	\$	\$
47	110-x	Existing Pavement to be Saw-Cut and Removed Off-Site	SY	4,114	\$	\$
48	327-701	Milling Existing Asphalt Pavement	SY	14,624	\$	\$
49	337-7-3	Existing Pavement to be Resurfaced w/1" FC-3	SY	14,624	\$	\$
50	520-1-8	Concrete Curb and Gutter type AB Modified	LF	9,417	\$	\$
		<b>SUBTOTAL</b>				\$
		<b>DISCRETIONARY WORK</b>	<b>LS</b>	<b>1</b>		<b>\$90,000.00</b>
		<b>TOTAL BID PRICE "A"- Based On Completion Time of <u>180</u> Calendar Days (Addendum #3)</b>				<b>\$</b>

Bidder: \_\_\_\_\_

Authorized  
Signature: \_\_\_\_\_

Bid "A" (Addendum #3)

00300-4

**BID FORM**

IFB# 10-1371-OV

**(Submit in Triplicate)**

**Section 00300 (Addendum No.3 - April 14, 2010)**

**BID "B"**

**IFB #10-1371-OV - 75th Street West Roadway Improvements (From 44th Ave. West to 53rd Ave West)**

**BID "B" Based on Completion time of 140 Calendar Days (Project No. 6062360 6.2)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
1	101-1	Mobilization	LS	1	\$	\$
2	102-2	Maintenance of Traffic	LS	1	\$	\$
3	430-982-125	Mitered End Section, 18" PVC Pipe	EA	2	\$	\$
4	425-1-541	Inlets, (Outfall Control Structures - Complete Assembly)	EA	7	\$	\$
5	0110-X	Remove Existing Outfall Structure	EA	1	\$	\$
6	1050-16004	Remove Existing 18" RCP	LF	30	\$	\$
7	0425-3-50	Install Traffic Bearing Lids on Existing Junction Boxes	EA	2	\$	\$
8	0425-9	Treatment Box System Assembly	EA	7	\$	\$
9	4310-171-11	Pipe Culvert, 18" PVC, DR-18 C-900	LF	88	\$	\$
10	430-175-201	Pipe Culvert, 14" x 23" RCP, Class II, SS	LF	11	\$	\$
11	430-175-102	Pipe Culvert, 36" RCP, Class II, SS	LF	96	\$	\$
12	430-982-138	MES, 36" Round Concrete Pipe, CD	EA	2	\$	\$
13	570-1-2	Sodding Bahia	SY	19,420	\$	\$
**14	<b>550-10-110 (Was: 550-10-82)</b>	<b>Fencing, Remove and Replace Existing Type "A" Fence ("In Kind") (Addendum #3)</b>	LF	<b>4,600</b>	<b>\$</b>	<b>\$</b>
15	700-46-21	Existing Signs, to be Relocated	EA	2	\$	\$
16	705-10-1	Reflective Object Markers (at each O.C.S)	EA	7	\$	\$
17	700-20-11	Single Post Sign (R-4-7/OM1-1), <12 sq.ft.	EA	6	\$	\$
18	1050-11222	3" Irrigation Main, Schedule 40 PVC	FT	4,730	\$	\$

Bidder: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

Bid "B" (Addendum #3)

00300-5

**BID FORM**  
**(Submit in Triplicate)**  
**Section 00300 (Addendum No.3 - April 14, 2010)**

BID "B"

IFB #10-1371-OV - 75th Street West Roadway Improvements (From 44th Ave. West to 53rd Ave West)  
**BID "B" Based on Completion time of 140 Calendar Days (Project No. 6062360 6.2)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
19	730-76-1	Steel Casing 6" Class 52 D.I.P. Sleeves	LF	180	\$	\$
20	1050-11222	Assorted 3" PVC Fittings and Tie-In Connection	LS	1	\$	\$
21	1080-11204	3" In Line Valves, 3" Irrigation Main	EA	5	\$	\$
22	710-11-290	Reflection Paint, Island Nose, Yellow	SF	98	\$	\$
23	711-11-16	Thermoplastic, Bicycle Lane Markings w/ Arrow (Addendum #2)	EA	8	\$	\$
24	710-17	Removal of Pavement Markings (STA 57 + 83 to 58 + 34) (Addendum #2)	LS	1	\$	\$
25	710-11-141	Paint, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$	\$
26	711-11-141	Thermoplastic, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$	\$
27	710-11-241	Paint, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$	\$
28	711-11-241	Thermoplastic, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$	\$
29	710-11-121	Paint, Solid Traffic Stripe, White 6" (Addendum #2)	LF	4,720	\$	\$
30	711-11-121	Thermoplastic, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4,720	\$	\$
31	710-11-221	Paint, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$	\$
32	711-11-221	Thermoplastic, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$	\$
33	706-3	Reflective Pavement Markers, all colors	EA	223	\$	\$

Bidder: \_\_\_\_\_

Authorized  
Signature: \_\_\_\_\_

Bid "B" (Addendum #3)

00300-6

**BID FORM**

IFB# 10-1371-OV

**(Submit in Triplicate)**

**Section 00300 (Addendum No.3 - April 14, 2010)**

**BID "B"**

**IFB #10-1371-OV - 75th Street West Roadway Improvements (From 44th Ave. West to 53rd Ave West)**

**BID "B" Based on Completion time of 140 Calendar Days (Project No. 6062360 6.2)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
34	101-10	Baled Hay or Straw, Replace Every Three (3) Months	LF	392	\$	\$
35	104-13-1	Staked Turbidity Barrier	LF	158	\$	\$
36	104-13-1	Staked Silt Fence, Type III	LF	4,636	\$	\$
37	908-104-1	Contractor's Sediment & Erosion Control	LS	1	\$	\$
38	110-1-1	Clearing & Grubbing	LS	1	\$	\$
39	120-1	Regular Excavation	CY	3,748	\$	\$
40	120-5	Embankment Fill	CY	4,631	\$	\$
41	160-4	Type "B" Stabilization, 12"	SY	14,036	\$	\$
42	230-2	Limerock Base Course, 8 inches	SY	13,526	\$	\$
43	520-5-11	Concrete Traffic Separator, Type I (4" Wide)	LF	279	\$	\$
44	331-2-1	Type S-1 Asphalt Concrete Friction Course 2.00"	SY	13,017	\$	\$
45	337-7-3	Asphalt Concrete Friction Course, 1.00", FC-3	SY	14,510	\$	\$
46	350-2-6	Cement Concrete Pavement, Reinforced (6" Thick Slabs)	SY	117	\$	\$
47	110-x	Existing Pavement to be Saw-Cut and Removed Off-Site	SY	4,114	\$	\$
48	327-701	Milling Existing Asphalt Pavement	SY	14,624	\$	\$
49	337-7-3	Existing Pavement to be Resurfaced w/1" FC-3	SY	14,624	\$	\$
50	520-1-8	Concrete Curb and Gutter type AB Modified	LF	9,417	\$	\$
		<b>SUBTOTAL</b>				\$
		<b>DISCRETIONARY WORK</b>	<b>LS</b>	<b>1</b>		<b>\$90,000.00</b>
		<b>TOTAL BID PRICE "B"- Based On Completion Time of 140 Calendar Days (Addendum #3)</b>				<b>\$</b>

Bidder: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

Bid "B" (Addendum #3)

00300-7