


# MANATEE COUNTY GOVERNMENT SOURCE SELECTION

<b>SUBJECT</b>	Authorization to Award IFB #10-1371-OV / 75 <sup>th</sup> Street West – Roadway Improvements (From 44 <sup>th</sup> Avenue West to 53 <sup>rd</sup> Avenue West) Bradenton, FL (Project No. 6062360 6.2)	<b>DATE POSTED</b>	April 30, 2010 Date Posted on Mymanatee.org  5/5/2010
<b>PURCHASING REPRESENTATIVE</b>	Olga Valcich 708-7527phone 708-7544 fax	<b>DATE CONTRACT SHALL BE AWARDED</b>	May 6, 2010
<b>DEPARTMENT</b>	Financial Management Dept. Purchasing Division	<b>CONSEQUENCES IF DEFERRED</b>	N/A
<b>SOURCE RECOMMENDATION</b>	Invitation for Bid #10-1371-OV/Project Management Letter date April 28, 2010	<b>AUTHORIZED BY DATE</b>	R.C. "Rob" Cuthbert, CPM, CPPO April 30, 2010
<b>ACTION DESIRED</b>			
Authorization to Award Invitation For Bid # 10-1371-OV, 7 <sup>th</sup> Street West, Roadway Improvements (from 44 <sup>th</sup> Avenue West to 53 <sup>rd</sup> Avenue West) Bradenton, FL to the lowest responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to <u>City Excavating, Fort Meyers, FL</u> for a total base bid of \$769,744.98 (Option "B" 140 calendar days) and a subsequent execution of contract, payment / performance bonds and acceptance of insurance.			
<b>ENABLING/REGULATING AUTHORITY</b>			
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)			
Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.			
<b>BACKGROUND/DISCUSSION</b>			
The Work included in this contract consists of constructing two (2) westerly lanes at 75 <sup>th</sup> St. West along with associated stormwater improvements. The approximate length of the project is 4,733 LF (0.90 miles).			
<ul style="list-style-type: none"> <li>• Background/discussion continued on page 2.</li> <li>• Funding Source: Road Impact Fees:</li> </ul>			
<b>SUMMARY</b>	Recommend the award of IFB# 10-1371-OV / City Excavating, Fort Myers, FL.		
<b>ATTACHMENTS: (List in order as attached)</b>		<b>INSTRUCTIONS TO BOARD RECORDS:</b>	
1). Engineer's recommendation dated 4/22/2010 2). Project Management recommendation to award dated 04/28/2010 3). Bid Tabulation		N/A	
<b>COST</b>	<b>\$769,744.98</b>	<b>SOURCE (ACCT# &amp; NAME)</b>	3326062360-534000-6062360-0004, Road Impact Fees
<b>COMMENTS</b>	N/A	<b>AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)</b>	

- 03/09/2010 to 04/19/2010 appropriate bid procedures were followed. Notice of Bid availability was broadcast to 1548 suppliers via Onvia DemandStar. Ten (10) supplemental suppliers were added.
- 65 Planholders actually downloaded copies of the bid (DemandStar shows 82. Note: Some Contractors are listed 2 and 3 times on the DemandStar Planholders List). Fourteen (14) bids were downloaded from Manatee County, twelve (12) from Sarasota County, fifteen (15) from companies who fall within the Local Business preference as defined in Section 2-26-6, and twenty (20) from companies who are located within the State of Florida. Four (4) companies were from outside the State of Florida.
- Eleven (11) Bids were received. Five (5) from Manatee County, five (5) from Sarasota County, one (1) from Lee County. See attached tabulation (in alphabetical order). Listed below are the bids received in ascending order.

<u>Contractor</u>	<u>Bid "A" 180 calendar days</u>	<u>Bid "B" 140 calendar days</u>
City Excavating, Ft. Myers,FL	\$759,744.98	\$769,744.98
APCA Southeast, Sarasota, FL	\$864,177.70	\$864,177.70
Frederick Derr & Company Sarasota, FL	\$896,927.50	\$896,927.50
Woodruff and Sons Bradenton, FL	\$923,337.84	\$923,337.84
Gator Grading and Paving Palmetto, FL	\$981,631.00	\$981,631.00
C & M Road Builders Sarasota, FL	\$996,248.56	\$996,248.56
Russell Engineering Bradenton, FL	No Bid	\$1,007,558.78
Ajax Paving Industries Sarasota, FL	\$1,010,341.48	\$1,010,341.48
Westra Construction Palmetto, FL	\$1,052,488.80	\$1,052,488.80
Kuxhausen Construction Sarasota, FL	\$1,064,657.10	\$1,064,657.10
Superior Asphalt Oneco, FL	\$1,071,735.50	\$1,071,735.50

- April 28, 2010, memorandum from Project Management recommending award to City Excavating, LLC, Fort Myers, FL as the lowest responsive, responsible bidder, in the amount of **\$769,744.98**, Bid "B" based on 140 calendar day completion time.
- The funding for this contract is Road Impact Fees



## **CYRIX ENGINEERING, INC.**

Engineers & Surveyors  
1410 Magellan Drive  
Sarasota, Fla 34243



April 22, 2010

**Mr. Vince Canna  
Project Manager  
Manatee County Public Works  
1022 26th Avenue East  
Bradenton, Florida 34208**

**RE: 75th Street West, Roadway Improvements  
Bid Tabulation and Review, IFB #10-1371-OV**

Dear Mr. Canna,

Bids for the above referenced project were received on April 19, 2010. A total of eleven contractors submitted bids. Bid prices ranged from a high of \$1,071,735.50 (Superior Asphalt) to a low of \$769,744.98 (City Excavation LLC.) as shown in the attached tabulation of bids. All eleven of the proposals included all of the documentation required by Manatee County and were considered to be complete. Per the County's bid opening practice, each contractor provided two base bids, "A" and "B". Base Bid "A" is for a completion time of 180 calendar days and Base Bid "B" is for a completion time of 140 calendar days. City Excavation, LLC was lowest on Bids "A" and "B" in the amount of \$769,744.98 each.

The Florida Dept. of Business and Professional Regulation's website was used to determine the status of the low bidder's license. The license of City Excavation, LLC is current/active and expires on 8/31/2010. According to the website, no complaints have been filed against the company. The company was created in August 2008 and merged with Apollo Excavating, which had been in operations since 2000. The signatory on the proposal (Mr. Alex DeMarco) ran Apollo Excavating from inception up until the merger (Sept 2008) and is currently a Managing Partner of City Excavating, LLC. City Excavating is currently working on the Buffalo Road Alignment project for Manatee County, which is scheduled for completion in Oct 2010. City Excavating has favorably completed several projects in the southern part of the state including Santa Barbara Blvd. Ext. (Naples, FL) and Southwest Florida International Airport Site Work (Ft. Myers, FL). Discussions with the references provided in the proposal revealed their work was satisfactory and the clients would hire them again.



**CYRIX ENGINEERING, INC.**

Engineers & Surveyors  
1410 Magellan Drive  
Sarasota, Fla 34243



**75th Street West, Roadway Improvements  
Bid Tabulation and Review, IFB #10-1371-OV  
Page Two of two**

Based on the information provided with each bid, and in consideration of the terms and conditions set forth in the contract documents, Cyrix Engineering recommends that this project be awarded to City Excavating, LLC for the amount of \$769,744.98 to be completed in 140 days (Base Bid "B").

If there are any questions, please feel free to contact me at (941) 758-8812.

Sincerely,  
**Cyrix Engineering, Inc.**

**J. Mark Privette, P.E.**  
Project Engineer

cc: file

# MEMORANDUM



**PUBLIC WORKS DEPARTMENT**  
Project Management  
1022 26th Avenue E.  
Bradenton, FL 34208

**MANATEE COUNTY**  
FLORIDA

Phone: 941-708-7450  
Fax: 941-708-7549  
[www.mymanatee.org](http://www.mymanatee.org)

**To:** R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager  
**From:** Timothy A. Hochuli, P.E., Deputy Director *TAH*  
**Date:** April 28, 2010 *4/28/10*  
**Subject:** 75<sup>th</sup> Street West - 53<sup>rd</sup> Avenue West / Cortez Road  
City Excavating, LLC  
Recommendation for Award - IFB #10-1371-OV

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "B", with a construction time of 140 days be awarded to the lowest responsive, responsible bidder, City Excavation, LLC, in the amount of \$769,744.98 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Road Impact Fees.

Please contact Vincent A. Canna if you have any questions regarding the attached documents.

Thank you for your continued assistance.

**Cc:** Ron Schulhofer, Director, Public Works  
Bruce Simington, Project Management Division Manager  
Vincent A. Canna, Project Manager  
Cy Zomorodi, Project Engineer Manager, w/attachment  
Marlene Marlatt, Sr. Administrative Specialist  
Project File: 332-6062360 9.2





Bid Tabulation  
 IFB#10-1371-OV  
 75th Street West, Roadway Improvements  
 Bid "A" Based on a completion time of 180 Calendar Days

ITEM		DESCRIPTION		Frederick Derr & Company, Inc. 3801 North Orange Avenue Sarasota, FL 34234		Gator Grading & Paving 2704 165th Street East Bradenton, FL 34221		Kухausen Construction P.O. Box 21087 Sarasota, FL 34276		Russell Engineering 10704 Portal Crossing Bradenton, FL 34211	
ITEM	QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	LS	1	\$ 39,000.00	\$ 39,000.00	\$ 25,000.00	\$ 25,000.00	\$ 80,000.00	\$ 80,000.00	\$ 90,000.00	\$ 90,000.00	
2	LS	1	\$ 9,800.00	\$ 9,800.00	\$ 22,450.00	\$ 22,450.00	\$ 13,197.00	\$ 13,197.00	\$ 41,000.00	\$ 41,000.00	
3	EA	2	\$ 800.00	\$ 1,600.00	\$ 595.00	\$ 1,190.00	\$ 690.00	\$ 1,380.00	\$ 808.15	\$ 1,616.30	
4	EA	7	\$ 3,500.00	\$ 24,500.00	\$ 3,670.00	\$ 25,690.00	\$ 4,079.00	\$ 28,553.00	\$ 3,969.00	\$ 27,783.00	
5	EA	1	\$ 1,300.00	\$ 1,300.00	\$ 750.00	\$ 750.00	\$ 575.00	\$ 575.00	\$ 1,115.00	\$ 1,115.00	
6	LF	30	\$ 17.00	\$ 510.00	\$ 15.00	\$ 450.00	\$ 11.00	\$ 330.00	\$ 15.00	\$ 450.00	
7	EA	2	\$ 600.00	\$ 1,200.00	\$ 850.00	\$ 1,700.00	\$ 1,000.00	\$ 2,000.00	\$ 778.00	\$ 1,556.00	
8	EA	7	\$ 4,500.00	\$ 31,500.00	\$ 3,590.00	\$ 25,130.00	\$ 4,651.00	\$ 32,557.00	\$ 3,717.00	\$ 26,019.00	
9	LF	88	\$ 87.00	\$ 7,656.00	\$ 78.50	\$ 6,908.00	\$ 100.00	\$ 8,800.00	\$ 77.73	\$ 6,840.24	
10	LF	11	\$ 83.00	\$ 913.00	\$ 73.00	\$ 803.00	\$ 88.00	\$ 968.00	\$ 70.67	\$ 777.37	
11	LF	96	\$ 78.00	\$ 7,488.00	\$ 104.00	\$ 9,984.00	\$ 107.00	\$ 10,272.00	\$ 74.09	\$ 7,112.64	
12	EA	2	\$ 2,000.00	\$ 4,000.00	\$ 1,400.00	\$ 2,800.00	\$ 2,119.00	\$ 4,238.00	\$ 2,920.00	\$ 5,840.00	
13	SY	19420	\$ 1.60	\$ 31,072.00	\$ 1.55	\$ 30,101.00	\$ 2.00	\$ 38,840.00	\$ 1.80	\$ 34,956.00	
14	LF	4,600	\$ 5.60	\$ 25,760.00	\$ 5.90	\$ 27,140.00	\$ 1.00	\$ 4,600.00	\$ 0.01	\$ 46.00	
15	EA	2	\$ 60.00	\$ 120.00	\$ 107.00	\$ 214.00	\$ 57.00	\$ 114.00	\$ 95.00	\$ 190.00	
16	EA	7	\$ 100.00	\$ 700.00	\$ 130.00	\$ 910.00	\$ 138.00	\$ 966.00	\$ 115.00	\$ 805.00	
17	EA	6	\$ 300.00	\$ 1,800.00	\$ 255.00	\$ 1,530.00	\$ 244.00	\$ 1,464.00	\$ 225.00	\$ 1,350.00	
18	FT	4730	\$ 3.00	\$ 14,190.00	\$ 6.80	\$ 32,164.00	\$ 7.00	\$ 33,110.00	\$ 4.53	\$ 21,426.90	
19	LF	180	\$ 50.00	\$ 9,000.00	\$ 45.40	\$ 8,172.00	\$ 66.00	\$ 11,880.00	\$ 28.00	\$ 5,040.00	
20	LS	1	\$ 1,700.00	\$ 1,700.00	\$ 3,350.00	\$ 3,350.00	\$ 986.00	\$ 986.00	\$ 738.00	\$ 738.00	
21	EA	5	\$ 850.00	\$ 4,250.00	\$ 805.00	\$ 4,025.00	\$ 1,466.00	\$ 7,330.00	\$ 679.00	\$ 3,395.00	
22	SF	98	\$ 1.00	\$ 98.00	\$ 4.80	\$ 470.40	\$ 0.95	\$ 93.10	\$ 4.25	\$ 416.50	
23	EA	8	\$ 120.00	\$ 960.00	\$ 74.00	\$ 592.00	\$ 174.00	\$ 1,392.00	\$ 65.00	\$ 520.00	
24	LS	1	\$ 10,000.00	\$ 10,000.00	\$ 2,530.00	\$ 2,530.00	\$ 3,000.00	\$ 3,000.00	\$ 1,600.00	\$ 1,600.00	
25	LF	9,010	\$ 0.20	\$ 1,802.00	\$ 0.16	\$ 1,441.60	\$ 0.30	\$ 2,703.00	\$ 0.13	\$ 1,171.30	
26	LF	9,010	\$ 0.30	\$ 2,703.00	\$ 0.60	\$ 5,406.00	\$ 1.00	\$ 9,010.00	\$ 0.50	\$ 4,505.00	
27	LF	300	\$ 0.20	\$ 60.00	\$ 0.20	\$ 60.00	\$ 0.30	\$ 90.00	\$ 0.13	\$ 39.00	
28	LF	300	\$ 0.30	\$ 90.00	\$ 0.65	\$ 195.00	\$ 1.00	\$ 300.00	\$ 0.55	\$ 165.00	
29	LF	4720	\$ 0.30	\$ 1,416.00	\$ 0.16	\$ 755.20	\$ 0.20	\$ 944.00	\$ 0.13	\$ 613.60	
30	LF	4720	\$ 0.75	\$ 3,540.00	\$ 0.65	\$ 3,068.00	\$ 0.75	\$ 3,540.00	\$ 0.55	\$ 2,596.00	
31	LF	9,140	\$ 0.30	\$ 2,742.00	\$ 0.16	\$ 1,462.40	\$ 0.20	\$ 1,828.00	\$ 0.13	\$ 1,188.20	
32	LF	9,140	\$ 0.75	\$ 6,855.00	\$ 0.65	\$ 5,941.00	\$ 0.70	\$ 6,398.00	\$ 0.55	\$ 5,027.00	
33	EA	223	\$ 5.50	\$ 1,226.50	\$ 3.40	\$ 758.20	\$ 4.00	\$ 892.00	\$ 3.00	\$ 669.00	
34	LF	392	\$ 5.00	\$ 1,960.00	\$ 6.50	\$ 2,548.00	\$ 6.00	\$ 2,352.00	\$ 5.50	\$ 2,156.00	
35	LF	158	\$ 3.20	\$ 505.60	\$ 3.50	\$ 553.00	\$ 10.00	\$ 1,580.00	\$ 6.85	\$ 1,082.30	
36	LF	4,636	\$ 1.00	\$ 4,636.00	\$ 0.85	\$ 3,940.60	\$ 1.25	\$ 5,795.00	\$ 0.70	\$ 3,245.20	
37	LS	1	\$ 2,600.00	\$ 2,600.00	\$ 3,570.00	\$ 3,570.00	\$ 10,000.00	\$ 10,000.00	\$ 2,500.00	\$ 2,500.00	
38	CY	3,748	\$ 6.05	\$ 22,675.40	\$ 5.25	\$ 19,677.00	\$ 3.00	\$ 11,244.00	\$ 2.00	\$ 7,496.00	
40	CY	4,631	\$ 6.05	\$ 28,017.55	\$ 8.00	\$ 37,048.00	\$ 7.00	\$ 32,417.00	\$ 11.85	\$ 54,877.35	



Bid Tabulation  
IFB#10-1371-OV




75th Street West, Roadway Improvements  
Bid "A" Based on a completion time of 180 Calendar Days

ITEM	DESCRIPTION	U/M	QTY.	Frederick Darr & Company, Inc. 3807 North Orange Avenue Sarasota, FL 34234		Gator Grading & Paving 2704 165th Street East Bradenton, FL 34221		Kuxhausen Construction P.O. Box 21087 Sarasota, FL 34276		Russell Engineering 10704 Portal Crossing Bradenton, FL 34211	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
41	Type "B" Stabilization, 12"	SY	14,036	\$ 3.00	\$ 42,108.00	\$ 53,336.80	\$ 5.00	\$ 70,180.00	\$ 2.20	\$ 30,879.20	
42	Limerock Base Course, 8 inches	SY	13,526	\$ 10.75	\$ 145,404.50	\$ 131,878.50	\$ 15.00	\$ 202,890.00	\$ 12.00	\$ 162,312.00	
43	Concrete Traffic Separator, Type I, (4" Wide)	LF	279	\$ 16.00	\$ 4,464.00	\$ 4,715.10	\$ 25.00	\$ 6,975.00	\$ 28.00	\$ 7,812.00	
44	Type S-1 Asphalt Concrete Friction Course, 2.00"	SY	13,017	\$ 7.20	\$ 93,722.40	\$ 106,088.55	\$ 7.00	\$ 91,119.00	\$ 6.70	\$ 87,213.90	
45	Asphalt Concrete Friction Course, 1.00", FC-3	SY	14,510	\$ 4.20	\$ 60,942.00	\$ 68,197.00	\$ 4.00	\$ 58,040.00	\$ 3.90	\$ 56,589.00	
46	Cement Concrete Pavement, Reinforced (6" Thick Slabs)	SY	117	\$ 33.00	\$ 3,861.00	\$ 6,084.00	\$ 35.00	\$ 4,095.00	\$ 74.00	\$ 8,658.00	
47	Existing Pavement to be Saw Cut and removed Off-Site	SY	4,114	\$ 2.50	\$ 10,285.00	\$ 23,449.80	\$ 3.00	\$ 12,342.00	\$ 2.00	\$ 8,228.00	
48	Milling Existing Asphalt Pavement	SY	14,624	\$ 1.00	\$ 14,624.00	\$ 19,011.20	\$ 1.25	\$ 18,280.00	\$ 1.10	\$ 16,086.40	
49	Existing Pavement to be Resurfaced w/1" FC-3	SY	14,624	\$ 4.15	\$ 60,689.60	\$ 68,732.80	\$ 4.00	\$ 58,496.00	\$ 3.90	\$ 57,033.60	
50	Concrete Curb and Gutter type AB Modified	LF	9,417	\$ 5.35	\$ 50,380.95	\$ 66,389.85	\$ 6.00	\$ 56,502.00	\$ 9.34	\$ 87,954.78	
51	Discretionary Work	LS	1	\$	\$ 90,000.00	\$ 90,000.00	\$	\$ 90,000.00	\$	\$ 90,000.00	
BID "A" TOTAL BID PRICE				\$	\$ 896,927.50	\$ 981,631.00	\$	\$ 1,064,657.10	\$	\$ 1,007,558.78	

\*Comments See Note 1

\*Note 1: All bids shall be reviewed mathematically and corrected, if necessary. Ref: Article A.29, Page 00010-10 of the invitation for Bid.

ACKNOWLEDGE ADDENDUM #1, #2 and #3	YES	NO
FL Trench Act	Yes	Yes
Contractor's Questionnaire	Yes	Yes
Drug Free Cert.	Yes	Yes
Public Contracting & Environmental	Yes	Yes
License Requirement: GC and/or Underground Utility Contractor	CGC	CGC/CGC
Affidavit As To Local Business	Yes	No
Bid Bond	Yes	Yes
Ack. Site Visit	Yes	Yes

PREPARED BY ENGINEER:  (Date) 4/22/2010  
 REVIEWED BY PROJECT MANAGER:  VINCE CANN (Date) 4-23-2010  
 APPROVED BY PURCHASER:  OLGA VALCICH (Date) 4/22/2010

Bid Tabulation  
IFB#10-1371-OV

75th Street West, Roadway Improvements

Bid "A" Based on a completion time of 180 Calendar Days

BID "A" - 180 DAYS COMPLETION		Superior Asphalt 4703 15th Street East Bradenton, FL 34205		Westra Construction 1263 12th Avenue East Fl. 34221		Palmetto, Bradenton, FL 34282		Woodruff & Sons P. O. Box 10127 Bradenton, FL 34282		Average of Bids	
ITEM	DESCRIPTION	U/M	QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	Mobilization	LS	1	\$ 79,300.00	\$ 79,300.00	\$ 163,750.00	\$ 163,750.00	\$ 57,099.07	\$ 57,099.07	\$ 74,754.46	\$ 74,754.46
2	Maintenance of Traffic	LS	1	\$ 38,570.00	\$ 38,570.00	\$ 19,200.00	\$ 19,200.00	\$ 12,427.15	\$ 12,427.15	\$ 21,892.83	\$ 21,892.83
3	Mitered End Section, 18" PVC Pipe	EA	2	\$ 990.00	\$ 1,980.00	\$ 1,838.00	\$ 3,676.00	\$ 870.08	\$ 1,740.16	\$ 795.13	\$ 1,590.27
4	Inlets, (Outfall Control Structures - Complete Assembly)	EA	7	\$ 2,970.00	\$ 20,790.00	\$ 20,398.00	\$ 142,786.00	\$ 2,555.67	\$ 17,889.69	\$ 3,085.61	\$ 21,599.30
5	Remove Existing Outfall Structure	EA	1	\$ 1,565.00	\$ 1,565.00	\$ 221.00	\$ 221.00	\$ 271.96	\$ 271.96	\$ 949.81	\$ 949.81
6	Remove Existing 18" RCP	LF	30	\$ 37.00	\$ 1,110.00	\$ 8.25	\$ 247.50	\$ 12.23	\$ 366.90	\$ 20.53	\$ 615.85
7	Install Traffic bearing Lids on Existing Junction Boxes	EA	2	\$ 1,930.00	\$ 3,860.00	\$ 2,280.00	\$ 4,560.00	\$ 1,080.53	\$ 2,161.06	\$ 1,143.21	\$ 2,286.42
8	Treatment Box System Assembly	EA	7	\$ 5,730.00	\$ 40,110.00	\$ 4,157.00	\$ 29,099.00	\$ 5,252.85	\$ 36,769.95	\$ 4,250.27	\$ 29,751.88
9	Pipe Culvert, 18" PVC, DR-18 C-900	LF	88	\$ 83.50	\$ 7,348.00	\$ 39.85	\$ 3,506.80	\$ 63.71	\$ 5,606.48	\$ 72.21	\$ 6,354.64
10	Pipe Culvert, 14"x23" RCP, Class II, SS	LF	11	\$ 62.50	\$ 687.50	\$ 77.80	\$ 855.80	\$ 49.36	\$ 542.96	\$ 66.33	\$ 729.67
11	Pipe Culvert, 36" RCP, Class II, SS	LF	96	\$ 68.00	\$ 6,528.00	\$ 9,216.00	\$ 9,216.00	\$ 90.31	\$ 8,669.76	\$ 79.45	\$ 7,627.29
12	MES, 36" Round Concrete Pipe, CD	EA	2	\$ 2,610.00	\$ 5,220.00	\$ 1,785.00	\$ 3,570.00	\$ 2,401.19	\$ 4,802.38	\$ 2,281.74	\$ 4,563.49
13	Sodding Bahia	SY	19420	\$ 1.36	\$ 26,411.20	\$ 1.75	\$ 33,985.00	\$ 1.96	\$ 38,063.20	\$ 1.60	\$ 31,160.27
14	Fencing, Remove and Replace Existing FDOT Type "A" Fence	EA	4,600	\$ 8.45	\$ 38,870.00	\$ 1.20	\$ 5,520.00	\$ 7.74	\$ 35,604.00	\$ 4.36	\$ 20,076.91
15	Existing Signs to be Relocated	EA	2	\$ 99.00	\$ 198.00	\$ 103.00	\$ 206.00	\$ 104.48	\$ 208.96	\$ 90.27	\$ 180.54
16	Reflective Object Markers (at each O.C.S.)	EA	7	\$ 120.00	\$ 840.00	\$ 840.00	\$ 840.00	\$ 126.47	\$ 885.29	\$ 122.14	\$ 855.01
17	Single Post Sign (R-4-7OM1-1), <12 sq.ft.	EA	6	\$ 235.00	\$ 1,410.00	\$ 244.00	\$ 1,464.00	\$ 247.44	\$ 1,484.64	\$ 243.18	\$ 1,459.11
18	3" Irrigation Main, Schedule 40 PVC	FT	4730	\$ 5.25	\$ 24,832.50	\$ 6.70	\$ 31,691.00	\$ 3.34	\$ 15,798.20	\$ 4.84	\$ 22,901.80
19	Steel Casing, 6" Class 52 D.I.P. Sleeves	LF	180	\$ 43.75	\$ 7,875.00	\$ 44.00	\$ 7,920.00	\$ 21.08	\$ 3,794.40	\$ 40.76	\$ 7,337.13
20	Assorted 3" PVC Fittings and Tie-In Connection	LS	1	\$ 1,565.00	\$ 1,565.00	\$ 1,200.00	\$ 1,200.00	\$ 432.80	\$ 432.80	\$ 1,380.30	\$ 1,380.30
21	3" In Line Valves, 3" Irrigation Main	EA	5	\$ 810.00	\$ 4,050.00	\$ 835.00	\$ 4,175.00	\$ 587.71	\$ 2,938.85	\$ 760.91	\$ 3,804.57
22	Reflection Paint, Island Nose, Yellow	SF	98	\$ 4.45	\$ 436.10	\$ 4.60	\$ 450.80	\$ 4.42	\$ 433.16	\$ 3.54	\$ 346.83
23	Thermoplastic, Bicycle Lane Markings w/Arrow (Addendum #2)	EA	8	\$ 68.00	\$ 544.00	\$ 70.00	\$ 560.00	\$ 67.59	\$ 540.72	\$ 72.70	\$ 581.60
24	Removal of Pavement Markings (Sta 57+83 to 58+34), (Addendum #2)	LS	1	\$ 1,670.00	\$ 1,670.00	\$ 1,700.00	\$ 1,700.00	\$ 1,663.84	\$ 1,663.84	\$ 2,750.84	\$ 2,750.84
25	Paint, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$ 0.14	\$ 1,261.40	\$ 0.15	\$ 1,351.50	\$ 0.14	\$ 1,261.40	\$ 0.18	\$ 1,589.04
26	Thermoplastic, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$ 0.52	\$ 4,685.20	\$ 0.55	\$ 4,955.50	\$ 0.52	\$ 4,685.20	\$ 0.59	\$ 5,274.95
27	Paint, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$ 0.14	\$ 42.00	\$ 0.15	\$ 45.00	\$ 0.14	\$ 42.00	\$ 0.18	\$ 54.00
28	Thermoplastic, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$ 0.57	\$ 171.00	\$ 0.60	\$ 180.00	\$ 0.57	\$ 171.00	\$ 0.62	\$ 186.55
29	Paint, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4,720	\$ 0.14	\$ 660.80	\$ 0.15	\$ 708.00	\$ 0.14	\$ 660.80	\$ 0.17	\$ 810.98
30	Thermoplastic, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4,720	\$ 0.57	\$ 2,690.40	\$ 0.60	\$ 2,832.00	\$ 0.57	\$ 2,690.40	\$ 0.62	\$ 2,913.53
31	Paint, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$ 0.14	\$ 1,279.60	\$ 0.15	\$ 1,371.00	\$ 0.14	\$ 1,279.60	\$ 0.17	\$ 1,570.42
32	Thermoplastic, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$ 0.57	\$ 5,209.80	\$ 0.60	\$ 5,484.00	\$ 0.57	\$ 5,209.80	\$ 0.62	\$ 5,683.42
33	Reflective Pavement Markers, all colors	EA	223	\$ 3.15	\$ 702.45	\$ 3.25	\$ 724.75	\$ 3.12	\$ 695.76	\$ 3.54	\$ 790.03
34	Baled Hay or Straw, Replace Every Three (3) Months	LF	392	\$ 5.30	\$ 2,077.60	\$ 6.60	\$ 2,587.20	\$ 7.80	\$ 3,057.60	\$ 6.08	\$ 2,381.58
35	Slaked Turbidity Barrier	LF	158	\$ 10.35	\$ 1,635.30	\$ 2.50	\$ 395.00	\$ 5.20	\$ 821.60	\$ 6.34	\$ 1,002.01
36	Slaked Silt Fence, Type III	LF	4,636	\$ 1.10	\$ 5,099.60	\$ 1.05	\$ 4,867.80	\$ 0.85	\$ 3,940.60	\$ 1.01	\$ 4,673.93
37	Contractor's Sediment & Erosion Control	LS	1	\$ 6,280.00	\$ 6,280.00	\$ 4,412.00	\$ 4,412.00	\$ 2,920.26	\$ 2,920.26	\$ 4,346.30	\$ 4,346.30
38	Cleaning & Grubbing	CY	1	\$ 21,030.00	\$ 21,030.00	\$ 13,500.00	\$ 13,500.00	\$ 3,048.33	\$ 3,048.33	\$ 16,437.07	\$ 16,437.07
39	Regular Excavation	CY	3,748	\$ 9.90	\$ 37,105.20	\$ 1.65	\$ 6,184.20	\$ 1.49	\$ 5,584.52	\$ 4.24	\$ 15,981.30
40	Embankment Fill	CY	4,631	\$ 10.90	\$ 50,477.90	\$ 1.05	\$ 4,862.55	\$ 4.00	\$ 18,524.00	\$ 6.43	\$ 29,756.28



**Bid Tabulation**  
**IFB#10-1371-OV**  
**75th Street West, Roadway Improvements**  
**Bid "B" Based on a completion time of 140 Calendar Days**

ITEM	DESCRIPTION	U/M	QTY.	Ajax Paving Industries 510 Gene Green Road, Nokomis, FL 34275		APAC Southeast 1451 Myrtle Street Sarasota, FL 34234		CAM Road Builders 6728 33rd Street East Sarasota, FL 34243		City Excavating 13850 Treeline Avenue, Suite #1 Fort Meyers, FL 33913									
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE								
1	Mobilization	LS	1	\$	128,500.00	\$	128,500.00	\$	44,900.00	\$	44,900.00	\$	58,000.00	\$	58,000.00	\$	56,750.00	\$	56,750.00
2	Maintenance of Traffic	LS	1	\$	26,500.00	\$	26,500.00	\$	18,600.00	\$	18,600.00	\$	30,000.00	\$	30,000.00	\$	9,077.03	\$	9,077.03
3	Mitered End Section, 18" PVC Pipe	EA	2	\$	842.30	\$	1,684.60	\$	997.50	\$	1,995.00	\$	950.00	\$	1,900.00	\$	324.45	\$	648.90
4	Inlets, (Outfall Control Structures - Complete Assembly)	EA	7	\$	1,895.00	\$	13,265.00	\$	2,992.50	\$	20,947.50	\$	2,850.00	\$	19,950.00	\$	2,546.59	\$	17,826.13
5	Remove Existing Outfall Structure	EA	1	\$	1,050.00	\$	1,050.00	\$	1,575.00	\$	1,575.00	\$	1,500.00	\$	1,500.00	\$	524.91	\$	524.91
6	Remove Existing 18" RCP	LF	30	\$	33.70	\$	1,011.00	\$	36.75	\$	1,102.50	\$	35.00	\$	1,050.00	\$	4.88	\$	146.40
7	Install Traffic bearing Lids on Existing Junction Boxes	EA	2	\$	737.00	\$	1,474.00	\$	1,942.50	\$	3,885.00	\$	3,700.00	\$	7,400.00	\$	667.27	\$	1,334.54
8	Treatment Box System Assembly	EA	7	\$	1,580.00	\$	11,060.00	\$	5,775.00	\$	40,425.00	\$	5,500.00	\$	38,500.00	\$	6,022.72	\$	42,154.44
9	Pipe Culvert, 14"x23" RCP, DR-18 C-900	LF	88	\$	31.60	\$	2,780.80	\$	84.00	\$	7,392.00	\$	80.00	\$	7,040.00	\$	68.44	\$	6,022.72
10	Pipe Culvert, 14"x23" RCP, Class II, SS	LF	11	\$	42.10	\$	463.10	\$	63.00	\$	693.00	\$	60.00	\$	660.00	\$	60.24	\$	662.64
11	Pipe Culvert, 36" RCP, Class II, SS	LF	96	\$	56.85	\$	5,457.60	\$	68.25	\$	6,552.00	\$	65.00	\$	6,240.00	\$	66.46	\$	6,360.16
12	MES, 36" Round Concrete Pipe, CD	EA	2	\$	4,420.00	\$	8,840.00	\$	2,625.00	\$	5,250.00	\$	2,500.00	\$	5,000.00	\$	318.98	\$	637.96
13	Sodding Bahia	SY	19420	\$	1.40	\$	27,188.00	\$	1.52	\$	29,518.40	\$	1.25	\$	24,275.00	\$	1.46	\$	28,353.20
14	Fencing, Remove and Replace Existing FDOT Type "A" Fence	LF	4,600	\$	4.45	\$	20,470.00	\$	5.22	\$	24,012.00	\$	5.05	\$	23,230.00	\$	3.39	\$	15,584.00
15	Existing Signs to be Relocated	EA	2	\$	100.00	\$	200.00	\$	99.75	\$	199.50	\$	65.00	\$	130.00	\$	102.74	\$	205.48
16	Reflective Object Markers (at each O.C.S.)	EA	7	\$	120.00	\$	840.00	\$	120.75	\$	845.25	\$	125.00	\$	875.00	\$	124.37	\$	870.59
17	Single Post Sign (R-4-7/OM1-1), <12 sq ft.	EA	6	\$	235.00	\$	1,410.00	\$	236.25	\$	1,417.50	\$	210.00	\$	1,260.00	\$	243.34	\$	1,460.04
18	3" Irrigation Main, Schedule 40 PVC	FT	4730	\$	3.15	\$	14,899.50	\$	5.25	\$	24,832.50	\$	5.00	\$	23,650.00	\$	3.24	\$	15,325.20
19	Steel Casing, 6" Class 52 D.I.P. Sleeves	LF	180	\$	31.60	\$	5,688.00	\$	44.10	\$	7,938.00	\$	42.00	\$	7,560.00	\$	32.45	\$	5,841.00
20	Assorted 3" PVC Fittings and Tie-In Connector	LS	1	\$	1,055.00	\$	1,055.00	\$	1,575.00	\$	1,575.00	\$	1,500.00	\$	1,500.00	\$	1,081.50	\$	1,081.50
21	3" in Line Valves, 3" Irrigation Main	EA	5	\$	370.00	\$	1,850.00	\$	813.75	\$	4,068.75	\$	775.00	\$	3,875.00	\$	378.53	\$	1,892.65
22	Reflection Paint, Island Nose, Yellow	SF	98	\$	4.50	\$	441.00	\$	4.46	\$	437.08	\$	0.90	\$	88.20	\$	4.60	\$	450.80
23	Thermoplastic, Bicycle Lane Markings w/Arrow (Addendum #2)	EA	8	\$	68.45	\$	547.60	\$	68.25	\$	546.00	\$	155.00	\$	1,240.00	\$	70.30	\$	562.40
24	Removal of Pavement Markings (Sta 57+83 to 58+34), (Addendum #2)	LS	1	\$	1,685.00	\$	1,685.00	\$	1,680.00	\$	1,680.00	\$	3,000.00	\$	3,000.00	\$	1,730.40	\$	1,730.40
25	Paint, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$	0.14	\$	1,261.40	\$	0.14	\$	1,261.40	\$	0.30	\$	2,703.00	\$	0.14	\$	1,261.40
26	Thermoplastic, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	300	\$	0.53	\$	159.00	\$	0.53	\$	159.00	\$	0.85	\$	255.00	\$	0.54	\$	162.00
27	Paint, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$	0.14	\$	42.00	\$	0.14	\$	42.00	\$	0.30	\$	90.00	\$	0.14	\$	42.00
28	Thermoplastic, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	4720	\$	0.58	\$	2,737.60	\$	0.58	\$	2,737.60	\$	0.85	\$	4,006.80	\$	0.59	\$	2,784.80
29	Paint, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4720	\$	0.14	\$	660.80	\$	0.14	\$	660.80	\$	0.25	\$	1,180.00	\$	0.14	\$	660.80
30	Thermoplastic, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4720	\$	0.58	\$	2,737.60	\$	0.58	\$	2,737.60	\$	0.60	\$	2,832.00	\$	0.14	\$	1,279.60
31	Paint, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$	0.14	\$	1,279.60	\$	0.14	\$	1,279.60	\$	0.25	\$	2,285.00	\$	0.14	\$	1,279.60
32	Thermoplastic, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$	0.58	\$	5,301.20	\$	0.58	\$	5,301.20	\$	0.70	\$	6,398.00	\$	0.59	\$	5,392.60
33	Reflective Pavement Markers, all colors	EA	223	\$	3.16	\$	704.68	\$	3.15	\$	702.45	\$	4.00	\$	892.00	\$	3.24	\$	722.52
34	Baled Hay or Straw, Replace Every Three (3) Months	LF	392	\$	10.55	\$	4,135.60	\$	5.78	\$	2,265.76	\$	5.10	\$	1,999.20	\$	2.70	\$	1,058.40
35	Stacked Turbidity Barrier	LF	158	\$	15.80	\$	2,496.40	\$	2.89	\$	456.62	\$	6.50	\$	1,027.00	\$	2.97	\$	469.26
36	Stacked Silt Fence, Type III	LF	4,636	\$	1.15	\$	5,331.40	\$	0.74	\$	3,430.64	\$	1.55	\$	7,185.80	\$	0.85	\$	3,940.60
37	Contractor's Sediment & Erosion Control	LS	1	\$	1,580.00	\$	1,580.00	\$	2,805.00	\$	2,805.00	\$	9,000.00	\$	9,000.00	\$	2,149.99	\$	2,149.99
38	Cleaning & Grubbing	LS	1	\$	20,520.00	\$	20,520.00	\$	14,805.00	\$	14,805.00	\$	14,950.00	\$	14,950.00	\$	12,236.46	\$	12,236.46
39	Regular Excavation	CY	3,748	\$	5.50	\$	20,614.00	\$	2.24	\$	8,396.52	\$	3.75	\$	14,055.00	\$	5.78	\$	21,663.44
40	Embankment Fill	CY	4,631	\$	2.85	\$	13,198.35	\$	8.22	\$	38,066.82	\$	8.75	\$	40,521.25	\$	2.01	\$	9,308.31

Bid Tabulation  
IFB#10-1371-OV

75th Street West, Roadway Improvements  
Bid "B" Based on a completion time of 140 Calendar Days

ITEM	DESCRIPTION	UM/ QTY.		UNIT PRICE		EXTENDED PRICE		AFAC Southeast 1451 Myrtle Street Sarasota, FL 34234		C&M Road Builders 6728 33rd Street East Sarasota, FL 34243		City Excavating 13850 Treeline Avenue, Suite #1 Fort Meyers, FL 33913	
		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE		
41	Type "B" Stabilization, 12"	SY	14,036	\$ 3.10	\$ 43,511.60	\$ 3.13	\$ 43,932.68	\$ 4.00	\$ 56,144.00	\$ 1.68	\$ 23,580.48		
42	Limerock Base Course, 8 inches	SY	13,526	\$ 10.50	\$ 142,023.00	\$ 8.51	\$ 115,106.26	\$ 12.00	\$ 162,312.00	\$ 6.64	\$ 89,812.64		
43	Concrete Traffic Separator, Type I, (4" Wide)	LF	279	\$ 25.85	\$ 7,212.15	\$ 20.84	\$ 5,814.36	\$ 20.45	\$ 5,705.55	\$ 16.79	\$ 4,684.41		
44	Type S-1 Asphalt Concrete Friction Course, 2.00"	SY	13,017	\$ 7.85	\$ 102,183.45	\$ 6.50	\$ 84,610.50	\$ 6.95	\$ 90,468.15	\$ 7.25	\$ 94,373.25		
45	Asphalt Concrete Friction Course, 1.00" FC-3	SY	14,510	\$ 5.00	\$ 72,550.00	\$ 3.80	\$ 55,138.00	\$ 4.00	\$ 58,040.00	\$ 4.36	\$ 63,263.60		
46	Cement Concrete Pavement, Reinforced (6" Thick Slabs)	SY	117	\$ 71.20	\$ 8,330.40	\$ 34.13	\$ 3,993.21	\$ 33.00	\$ 3,861.00	\$ 53.63	\$ 6,274.71		
47	Existing Pavement to be Saw Cut and removed Off-Site	SY	4,114	\$ 2.50	\$ 10,285.00	\$ 1.75	\$ 7,199.50	\$ 7.00	\$ 28,798.00	\$ 1.56	\$ 6,417.84		
48	Milling Existing Asphalt Pavement	SY	14,624	\$ 1.10	\$ 16,086.40	\$ 1.05	\$ 15,355.20	\$ 1.15	\$ 16,817.60	\$ 0.58	\$ 8,481.92		
49	Existing Pavement to be Resurfaced w/1" FC-3	SY	14,624	\$ 5.35	\$ 78,238.40	\$ 3.80	\$ 55,571.20	\$ 3.99	\$ 58,349.76	\$ 4.22	\$ 61,713.28		
50	Concrete Curb and Gutter, type AB Modified	LF	9,417	\$ 8.15	\$ 76,748.55	\$ 5.30	\$ 49,910.10	\$ 5.15	\$ 48,497.55	\$ 6.76	\$ 63,658.92		
51	Discretionary Work	LS	1	\$	\$ 90,000.00	\$	\$ 90,000.00	\$	\$ 90,000.00	\$	\$ 90,000.00		
				BID "B" TOTAL BID PRICE	\$	1,010,341.48	\$	864,177.70	\$	996,248.56	\$	769,744.98	

\*Note 1: All bids shall be reviewed mathematically and corrected, if necessary. Ref. Article A.29, Page 00010-10 of the Invitation for Bid.

DESCRIPTION	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
Acknowledge Addendum #1, #2 and #3	Yes		Yes		Yes	
FL Trench Act	Yes		Yes		Yes	
Contractor's Questionnaire	Yes		Yes		Yes	
Drug Free Cert.	Yes		Yes		Yes	
Public Contracting & Environmental	Yes		Yes		Yes	
License Requirement: GC and/or Underground Utility Contractor	CGC		CGC		CGC	
Affidavit As To Local Business	No		Yes		No	
Bid Bond	Yes		Yes		Yes	
Ack. Site Visit	Yes		Yes		Yes	

(Signatures)  
 PREPARED BY ENGINEER: J-MARK PRIVATE P.E.  
 REVIEWED BY PROJECT MANAGER: Vince Canina  
 APPROVED BY PURCHASER: Olga Valcich  
 (Date) 4/22/2010  
 4-23-2010  
 4/22/2010

**Bid Tabulation**  
**IFB#10-1371-OV**  
**75th Street West, Roadway Improvements**  
**Bid "B" Based on a completion time of 140 Calendar Days**

BID "B" - 140 DAYS COMPLETION		Frederick Derr & Company, Inc 3801 North Orange Avenue Sarasota, FL 34234		Gator Grading & Paving 2704 165th Street East Bradenton, FL 34221		Kurhausen Construction P.O. Box 21087 Sarasota, FL 34276		Russell Engineering 10704 Portal Crossing Bradenton, FL 34211	
ITEM	DESCRIPTION	U/M	QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	Mobilization	LS	1	\$ 39,000.00	\$ 39,000.00	\$ 25,000.00	\$ 25,000.00	\$ 80,000.00	\$ 80,000.00
2	Maintenance of Traffic	LS	1	\$ 9,800.00	\$ 9,800.00	\$ 22,450.00	\$ 22,450.00	\$ 13,197.00	\$ 13,197.00
3	Mitered End Section, 18" PVC Pipe	EA	2	\$ 800.00	\$ 1,600.00	\$ 555.00	\$ 1,110.00	\$ 690.00	\$ 1,380.00
4	Inlets, (Outfall Control Structures - Complete Assembly)	EA	7	\$ 3,500.00	\$ 24,500.00	\$ 3,670.00	\$ 25,690.00	\$ 4,079.00	\$ 28,553.00
5	Remove Existing Outfall Structure	EA	1	\$ 1,300.00	\$ 1,300.00	\$ 750.00	\$ 750.00	\$ 575.00	\$ 575.00
6	Remove Existing 18" RCP	LF	30	\$ 17.00	\$ 510.00	\$ 15.00	\$ 450.00	\$ 11.00	\$ 330.00
7	Install Traffic bearing Lids on Existing Junction Boxes	EA	2	\$ 600.00	\$ 1,200.00	\$ 850.00	\$ 1,700.00	\$ 1,000.00	\$ 2,000.00
8	Treatment Box System Assembly	EA	7	\$ 4,500.00	\$ 31,500.00	\$ 3,590.00	\$ 25,130.00	\$ 4,651.00	\$ 32,557.00
9	Pipe Culvert, 18" PVC, DR-18 C-900	LF	88	\$ 87.00	\$ 7,656.00	\$ 78.50	\$ 6,908.00	\$ 100.00	\$ 8,800.00
10	Pipe Culvert, 14"x23" RCP, Class II, SS	LF	11	\$ 83.00	\$ 913.00	\$ 73.00	\$ 803.00	\$ 88.00	\$ 968.00
11	Pipe Culvert, 36" RCP, Class II, SS	LF	96	\$ 78.00	\$ 7,488.00	\$ 104.00	\$ 9,984.00	\$ 107.00	\$ 10,272.00
12	MES, 36" Round Concrete Pipe, CD	EA	2	\$ 2,000.00	\$ 4,000.00	\$ 1,400.00	\$ 2,800.00	\$ 2,119.00	\$ 4,238.00
13	Sodding Batha	SY	19420	\$ 1.60	\$ 31,072.00	\$ 1.55	\$ 30,101.00	\$ 2.00	\$ 38,840.00
14	Fencing, Remove and Replace Existing FDOT Type "A" Fence	LF	4,600	\$ 5.60	\$ 25,760.00	\$ 5.90	\$ 27,140.00	\$ 1.00	\$ 4,600.00
15	Existing Signs to be Relocated	EA	2	\$ 60.00	\$ 120.00	\$ 107.00	\$ 214.00	\$ 57.00	\$ 114.00
16	Reflective Object Markers (at each O.C.S.)	EA	7	\$ 100.00	\$ 700.00	\$ 130.00	\$ 910.00	\$ 138.00	\$ 966.00
17	Single Post Sign (R-4-77OM1-1), <12 sq.ft.	EA	6	\$ 300.00	\$ 1,800.00	\$ 255.00	\$ 1,530.00	\$ 244.00	\$ 1,464.00
18	3" Irrigation Main, Schedule 40 PVC	FT	4730	\$ 3.00	\$ 14,190.00	\$ 6.80	\$ 32,184.00	\$ 7.00	\$ 33,110.00
19	Steel Casing, 6" Class 52 D.I.P. Sieves	LF	180	\$ 50.00	\$ 9,000.00	\$ 45.40	\$ 8,172.00	\$ 66.00	\$ 11,880.00
20	Assorted 3" PVC Fittings and Tie-in Connection	LS	1	\$ 1,700.00	\$ 1,700.00	\$ 3,350.00	\$ 3,350.00	\$ 986.00	\$ 986.00
21	3" In Line Valves, 3" Irrigation Main	EA	5	\$ 850.00	\$ 4,250.00	\$ 805.00	\$ 4,025.00	\$ 1,466.00	\$ 7,330.00
22	Reflection Paint, Island Nose, Yellow	SF	98	\$ 1.00	\$ 98.00	\$ 4.80	\$ 470.40	\$ 0.95	\$ 93.10
23	Thermoplastic, Bicycle Lane Markings w/Arrow (Addendum #2)	EA	8	\$ 120.00	\$ 960.00	\$ 74.00	\$ 592.00	\$ 174.00	\$ 1,392.00
24	Removal of Pavement Markings (Sta 57+83 to 58+34). (Addendum #2)	LS	1	\$ 10,000.00	\$ 10,000.00	\$ 2,530.00	\$ 2,530.00	\$ 3,000.00	\$ 3,000.00
25	Paint, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$ 0.20	\$ 1,802.00	\$ 0.16	\$ 1,441.60	\$ 0.30	\$ 2,703.00
26	Thermoplastic, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$ 0.30	\$ 2,703.00	\$ 0.60	\$ 5,406.00	\$ 1.00	\$ 9,010.00
27	Paint, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$ 0.20	\$ 60.00	\$ 0.20	\$ 60.00	\$ 0.30	\$ 90.00
28	Thermoplastic, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$ 0.30	\$ 90.00	\$ 0.65	\$ 195.00	\$ 1.00	\$ 300.00
29	Paint, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4720	\$ 0.30	\$ 1,416.00	\$ 0.16	\$ 755.20	\$ 0.20	\$ 944.00
30	Thermoplastic, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4720	\$ 0.75	\$ 3,540.00	\$ 0.65	\$ 3,068.00	\$ 0.75	\$ 3,540.00
31	Paint, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$ 0.30	\$ 2,742.00	\$ 0.16	\$ 1,462.40	\$ 0.20	\$ 1,828.00
32	Thermoplastic, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$ 0.75	\$ 6,855.00	\$ 0.65	\$ 5,941.00	\$ 0.70	\$ 6,398.00
33	Reflective Pavement Markers, all colors	EA	223	\$ 5.50	\$ 1,225.50	\$ 3.40	\$ 758.20	\$ 4.00	\$ 892.00
34	Baled Hay or Straw, Replace Every Three (3) Months	LF	392	\$ 5.00	\$ 1,960.00	\$ 6.50	\$ 2,548.00	\$ 6.00	\$ 2,352.00
35	Staked Turbidity Barrier	LF	158	\$ 3.20	\$ 505.60	\$ 3.50	\$ 553.00	\$ 10.00	\$ 1,580.00
36	Staked Silt Fence, Type III	LF	4,636	\$ 1.00	\$ 4,636.00	\$ 0.85	\$ 3,940.60	\$ 1.25	\$ 5,795.00
37	Contractor's Sediment & Erosion Control	LS	1	\$ 2,600.00	\$ 2,600.00	\$ 3,570.00	\$ 3,570.00	\$ 10,000.00	\$ 10,000.00
38	Cleaning & Grubbing	CY	3,748	\$ 10,500.00	\$ 39,270.00	\$ 23,350.00	\$ 23,350.00	\$ 20,000.00	\$ 20,000.00
39	Regular Excavation	CY	3,748	\$ 6.05	\$ 22,675.40	\$ 5.25	\$ 19,677.00	\$ 3.00	\$ 11,244.00
40	Embankment Fill	CY	4,631	\$ 6.05	\$ 28,017.55	\$ 8.00	\$ 37,048.00	\$ 7.00	\$ 32,417.00

Bid Tabulation  
IFB#10-1371-OV




75th Street West, Roadway Improvements  
Bid "B" Based on a completion time of 140 Calendar Days

ITEM	DESCRIPTION	Frederick Derr & Company, Inc 3801 North Orange Avenue Sarasota, FL 34234		Gator Grading & Paving 2704 165th Street East Bradenton, FL 34221		Kuharsen Construction P O Box 21087 Sarasota, FL 34276		Russell Engineering 10704 Portal Crossing Bradenton, FL 34211	
		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
41	Type "B" Stabilization, 12"	SY 14.036	\$ 42,108.00	3.80	\$ 53,336.80	5.00	\$ 70,180.00	2.20	\$ 30,879.20
42	Limerock Base Course, 8 inches	SY 13.528	\$ 145,404.50	9.75	\$ 131,878.50	15.00	\$ 202,890.00	12.00	\$ 162,312.00
43	Concrete Traffic Separator, Type I, (4' Wide)	LF 279	\$ 4,484.00	16.90	\$ 4,715.10	25.00	\$ 6,975.00	28.00	\$ 7,812.00
44	Type S-1 Asphalt Concrete Friction Course, 2.00"	SY 13.017	\$ 93,722.40	8.15	\$ 106,088.55	7.00	\$ 91,119.00	6.70	\$ 87,213.90
45	Asphalt Concrete Pavement, Reinforced (6" Thick Slabs)	SY 14.510	\$ 60,942.00	4.70	\$ 68,197.00	4.00	\$ 58,040.00	3.90	\$ 56,589.00
46	Cement Concrete Pavement, Reinforced (6" Thick Slabs)	SY 11.7	\$ 3,861.00	52.00	\$ 6,084.00	35.00	\$ 4,095.00	74.00	\$ 8,658.00
47	Existing Pavement to be Saw Cut and removed Off-Site	SY 4.114	\$ 10,285.00	5.70	\$ 23,449.80	3.00	\$ 12,342.00	2.00	\$ 8,228.00
48	Milling Existing Asphalt Pavement	SY 14.624	\$ 14,624.00	1.30	\$ 19,011.20	1.25	\$ 18,280.00	1.10	\$ 16,086.40
49	Existing Pavement to be Resurfaced w/1" FC-3	SY 14.624	\$ 60,689.60	4.70	\$ 68,732.80	4.00	\$ 58,496.00	3.90	\$ 57,033.60
50	Concrete Curb and Gutter type AB Modified	LF 9.417	\$ 50,380.95	7.05	\$ 66,389.85	6.00	\$ 56,502.00	9.34	\$ 87,954.78
51	Discretionary Work	LS 1	\$ 90,000.00		\$ 90,000.00		\$ 90,000.00		\$ 90,000.00
BID "B" TOTAL BID PRICE			\$ 896,927.50		\$ 981,631.00		\$ 1,064,657.10		\$ 1,007,558.78

\*Comments See Note 1

\*Note 1: All bids shall be reviewed mathematically and corrected, if necessary. Ref. Article A.29, Page 00010-10 of the Invitation for Bid.

ACKNOWLEDGE ADDENDUM #1, #2 AND #3	YES	NO	DATE
FL Trench Act	Yes		
Contractor's Questionnaire	Yes		
Drug Free Cert.	Yes		
Public Contracting & Environmental	Yes		
License Requirement: GC and/or Underground Utility Contractor	CGC/CUC		
Affidavit As To Local Business	Yes	No	
Bid Bond	Yes	Yes	
ACK Site Visit	Yes	Yes	

PREPARED BY ENGINEER:  (Date) 4/22/2010  
 REVIEWED BY PROJECT MANAGER:  4-23-2010  
 APPROVED BY PURCHASER:  4/22/2010

**Bid Tabulation**  
**IFB#10-1371-OV**  
**75th Street West, Roadway Improvements**  
**Bid "B" Based on a completion time of 140 Calendar Days**

ITEM	DESCRIPTION	Superior Asphalt 4703 15th Street East Bradenton, FL 34205		Westra Construction 1263 12th Avenue East FL 34221		Palmetto, Bradenton, FL 34282		Woodruff & Sons P. O. Box 10127 Bradenton, FL 34282		Average of Bids	
		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	Mobilization	LS	1	\$ 79,300.00	\$ 79,300.00	\$ 163,750.00	\$ 163,750.00	\$ 57,099.07	\$ 57,099.07	\$ 74,754.46	\$ 74,754.46
2	Maintenance of Traffic	LS	1	\$ 38,570.00	\$ 38,570.00	\$ 19,200.00	\$ 19,200.00	\$ 12,427.15	\$ 12,427.15	\$ 21,892.83	\$ 21,892.83
3	Mitered End Section, 18" PVC Pipe	EA	2	\$ 990.00	\$ 1,980.00	\$ 919.00	\$ 1,838.00	\$ 870.08	\$ 1,740.16	\$ 795.13	\$ 1,590.27
4	Inlets, (Outfall Control Structures - Complete Assembly)	EA	7	\$ 2,970.00	\$ 20,790.00	\$ 2,914.00	\$ 20,398.00	\$ 2,555.67	\$ 17,889.69	\$ 3,085.61	\$ 21,599.30
5	Remove Existing Outfall Structure	EA	1	\$ 1,565.00	\$ 1,565.00	\$ 221.00	\$ 221.00	\$ 271.96	\$ 271.96	\$ 949.81	\$ 949.81
6	Remove Existing 18" RCP	LF	30	\$ 37.00	\$ 1,110.00	\$ 8.25	\$ 247.50	\$ 12.23	\$ 366.90	\$ 20.53	\$ 615.85
7	Install Traffic bearing Lids on Existing Junction Boxes	EA	2	\$ 1,930.00	\$ 3,860.00	\$ 1,140.00	\$ 2,280.00	\$ 1,080.53	\$ 2,161.06	\$ 1,143.21	\$ 2,286.42
8	Treatment Box System Assembly	EA	7	\$ 5,730.00	\$ 40,110.00	\$ 4,157.00	\$ 29,099.00	\$ 5,252.85	\$ 36,769.95	\$ 4,250.27	\$ 29,751.88
9	Pipe Culvert, 18" PVC, DR-18 C-900	LF	88	\$ 83.50	\$ 7,348.00	\$ 39.85	\$ 3,506.80	\$ 63.71	\$ 5,608.48	\$ 72.21	\$ 6,354.64
10	Pipe Culvert, 14"x23" RCP, Class II, SS	LF	11	\$ 62.50	\$ 687.50	\$ 77.80	\$ 855.80	\$ 49.36	\$ 542.96	\$ 66.33	\$ 729.67
11	Pipe Culvert, 36" RCP, Class II, SS	LF	96	\$ 68.00	\$ 6,528.00	\$ 96.00	\$ 9,216.00	\$ 90.31	\$ 8,669.76	\$ 79.45	\$ 7,627.29
12	MES, 36" Round Concrete Pipe, CD	EA	2	\$ 2,610.00	\$ 5,220.00	\$ 1,785.00	\$ 3,570.00	\$ 2,401.19	\$ 4,802.38	\$ 2,281.74	\$ 4,563.49
13	Sodding Bahja	SY	19420	\$ 1.36	\$ 26,411.20	\$ 1.75	\$ 33,985.00	\$ 1.96	\$ 38,063.20	\$ 1.60	\$ 31,160.27
14	Fencing, Remove and Replace Existing FDOT Type "A" Fence	LF	4,600	\$ 8.45	\$ 38,870.00	\$ 1.20	\$ 5,520.00	\$ 7.74	\$ 35,604.00	\$ 4.36	\$ 20,076.91
15	Existing Signs to be Relocated	EA	2	\$ 99.00	\$ 198.00	\$ 103.00	\$ 206.00	\$ 104.48	\$ 208.96	\$ 90.77	\$ 180.54
16	Reflective Object Markers (at each O.C.S.)	EA	7	\$ 120.00	\$ 840.00	\$ 124.00	\$ 868.00	\$ 126.47	\$ 885.29	\$ 123.14	\$ 855.01
17	Single Post Sign (R-4-7/OM1-1), <12 sq.ft.	EA	6	\$ 235.00	\$ 1,410.00	\$ 244.00	\$ 1,464.00	\$ 247.44	\$ 1,484.64	\$ 243.18	\$ 1,459.11
18	3" Irrigation Main, Schedule 40 PVC	FT	4730	\$ 5.25	\$ 24,832.50	\$ 6.70	\$ 31,691.00	\$ 3.34	\$ 15,798.70	\$ 4.84	\$ 22,901.80
19	Steel Casing, 6" Class 52 D.I.P. Sleeves	LS	180	\$ 43.75	\$ 7,875.00	\$ 44.00	\$ 7,920.00	\$ 21.08	\$ 3,794.40	\$ 40.76	\$ 7,337.13
20	Assorted 3" PVC Fittings and Tie-In Connection	LS	1	\$ 1,565.00	\$ 1,565.00	\$ 1,200.00	\$ 1,200.00	\$ 432.80	\$ 432.80	\$ 1,380.30	\$ 1,380.30
21	3" In Line Valves, 3" Irrigation Main	EA	5	\$ 810.00	\$ 4,050.00	\$ 835.00	\$ 4,175.00	\$ 587.77	\$ 2,938.85	\$ 760.91	\$ 3,804.57
22	Reflection Paint, Island Nose, Yellow	SF	98	\$ 4.45	\$ 436.10	\$ 4.60	\$ 450.80	\$ 4.42	\$ 433.16	\$ 3.54	\$ 346.83
23	Thermoplastic, Bicycle Lane Markings w/Arrow (Addendum #2)	EA	8	\$ 68.00	\$ 544.00	\$ 70.00	\$ 560.00	\$ 67.59	\$ 540.72	\$ 90.96	\$ 727.70
24	Removal of Pavement Markings (Sta 57+83 to 58+34), (Addendum #2)	LS	1	\$ 1,670.00	\$ 1,670.00	\$ 1,700.00	\$ 1,700.00	\$ 1,663.84	\$ 1,663.84	\$ 2,750.84	\$ 2,750.84
25	Paint, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$ 0.14	\$ 1,261.40	\$ 0.15	\$ 1,351.50	\$ 0.14	\$ 1,261.40	\$ 0.18	\$ 1,569.04
26	Thermoplastic, 10' x 30' Skip Traffic Stripe, White, 6" (Addendum #2)	LF	9,010	\$ 0.52	\$ 4,685.20	\$ 0.55	\$ 4,955.50	\$ 0.52	\$ 4,685.20	\$ 0.59	\$ 5,274.95
27	Paint, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$ 0.14	\$ 42.00	\$ 0.15	\$ 45.00	\$ 0.14	\$ 42.00	\$ 0.18	\$ 54.00
28	Thermoplastic, 6' x 10' Skip Traffic Stripe, Yellow, 6" (Addendum #2)	LF	300	\$ 0.57	\$ 171.00	\$ 0.60	\$ 180.00	\$ 0.57	\$ 171.00	\$ 0.62	\$ 186.55
29	Paint, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4,720	\$ 0.14	\$ 660.80	\$ 0.15	\$ 708.00	\$ 0.14	\$ 660.80	\$ 0.17	\$ 810.98
30	Thermoplastic, Solid Traffic Stripe, White, 6" (Addendum #2)	LF	4,720	\$ 0.57	\$ 2,690.40	\$ 0.60	\$ 2,832.00	\$ 0.57	\$ 2,690.40	\$ 0.62	\$ 2,913.53
31	Paint, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$ 0.14	\$ 1,279.60	\$ 0.15	\$ 1,371.00	\$ 0.14	\$ 1,279.60	\$ 0.17	\$ 1,570.42
32	Thermoplastic, Solid Traffic Stripe, Yellow, 6" (Addendum #2)	LF	9,140	\$ 0.57	\$ 5,209.80	\$ 0.60	\$ 5,484.00	\$ 0.57	\$ 5,209.80	\$ 0.62	\$ 5,683.42
33	Reflective Pavement Markers, all colors	EA	223	\$ 3.15	\$ 702.45	\$ 3.25	\$ 724.75	\$ 3.12	\$ 695.76	\$ 3.54	\$ 790.03
34	Baled Hay or Straw, Replace Every Three (3) Months	LF	392	\$ 5.30	\$ 2,077.60	\$ 6.60	\$ 2,587.20	\$ 7.80	\$ 3,057.60	\$ 6.08	\$ 2,381.58
35	Staked Turbidity Barrier	LF	158	\$ 10.35	\$ 1,635.30	\$ 2.50	\$ 395.00	\$ 5.20	\$ 821.60	\$ 6.34	\$ 1,002.01
36	Staked Silt Fence, Type III	LF	4,636	\$ 1.10	\$ 5,099.60	\$ 1.05	\$ 4,867.80	\$ 1.01	\$ 4,734.36	\$ 1.01	\$ 4,673.93
37	Contractor's Sediment & Erosion Control	LS	1	\$ 6,280.00	\$ 6,280.00	\$ 4,412.00	\$ 4,412.00	\$ 2,920.26	\$ 2,920.26	\$ 4,346.30	\$ 4,346.30
38	Cleaning & Grubbing	LS	1	\$ 21,030.00	\$ 21,030.00	\$ 13,500.00	\$ 13,500.00	\$ 3,048.33	\$ 3,048.33	\$ 16,437.07	\$ 16,437.07
39	Regular Excavation	CY	3,748	\$ 9.90	\$ 37,105.20	\$ 1.65	\$ 6,184.20	\$ 1.49	\$ 5,584.52	\$ 4.24	\$ 15,881.30
40	Embankment Fill	CY	4,631	\$ 10.90	\$ 50,477.90	\$ 1.05	\$ 4,862.55	\$ 4.00	\$ 18,524.00	\$ 6.43	\$ 29,756.28



Bid Tabulation  
IFB#10-1371-OV




75th Street West, Roadway Improvements  
Bid "B" Based on a completion time of 140 Calendar Days

ITEM	DESCRIPTION	Superior Asphalt 4703 15th Street East Bradenton, FL 34205		Westra Construction 1263 12th Avenue East FL 34221		Palmetto, Bradenton, FL 34282		Woodruff & Sons P.O. Box 10127 Bradenton, FL 34282		Average of Bids	
		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
41	Type "B" Stabilization, 12"	SY 14,036	\$ 4.45	\$ 62,460.20	\$ 6.75	\$ 94,743.00	\$ 4.49	\$ 63,021.64	\$ 3.78	\$ 53,081.60	
42	Limerock Base Course, 8 inches	SY 13,526	\$ 11.15	\$ 150,814.90	\$ 9.90	\$ 133,907.40	\$ 11.14	\$ 150,679.64	\$ 10.67	\$ 144,285.53	
43	Concrete Traffic Separator, Type I, (4" Wide)	LF 279	\$ 22.85	\$ 6,375.15	\$ 36.20	\$ 10,099.80	\$ 21.83	\$ 6,090.57	\$ 22.79	\$ 6,358.92	
44	Type S-1 Asphalt Concrete Friction Course, 2.00"	SY 13,017	\$ 7.20	\$ 93,722.40	\$ 7.25	\$ 94,373.25	\$ 7.18	\$ 93,462.06	\$ 7.20	\$ 93,757.90	
45	Asphalt Concrete Friction Course, 1.00", FC-3	SY 14,510	\$ 4.90	\$ 65,295.00	\$ 4.25	\$ 61,667.50	\$ 4.18	\$ 60,651.80	\$ 4.26	\$ 61,852.17	
46	Cement Concrete Pavement, Reinforced (6" Thick Slabs)	SY 117	\$ 49.65	\$ 5,809.05	\$ 38.90	\$ 4,551.30	\$ 39.59	\$ 4,632.03	\$ 46.74	\$ 5,468.15	
47	Existing Pavement to be Saw Cut and removed Off-Site	SY 4,114	\$ 2.80	\$ 11,519.20	\$ 2.25	\$ 9,256.50	\$ 3.15	\$ 12,959.70	\$ 3.11	\$ 12,794.54	
48	Milling Existing Asphalt Pavement	SY 14,624	\$ 0.85	\$ 12,430.40	\$ 1.20	\$ 17,548.80	\$ 1.18	\$ 17,256.32	\$ 1.07	\$ 15,634.39	
49	Existing Pavement to be Resurfaced w/1" FC-3	SY 14,624	\$ 4.50	\$ 65,808.00	\$ 4.25	\$ 62,152.00	\$ 4.18	\$ 61,128.32	\$ 4.28	\$ 62,537.54	
50	Concrete Curb and Gutter type AB Modified	LF 9,417	\$ 5.45	\$ 51,322.65	\$ 8.05	\$ 75,806.85	\$ 6.23	\$ 58,667.91	\$ 6.62	\$ 62,349.10	
51	Discretionary Work	LS 1	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	
BID "B" TOTAL BID PRICE			\$ 1,071,735.50	\$ 1,052,488.80		\$ 923,337.84		\$ 967,168.11		\$	

\*Note 1: All bids shall be reviewed mathematically and corrected, if necessary. Ref: Article A.29, Page 00010-10 of the Invitation for Bid.

Note 1

DESCRIPTION	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
Acknowledge Addendum #1, #2 and #3						
FL - Trench Act						
Contractor's Questionnaire						
Drug Free Cert.						
Public Contracting & Environmental License Requirement: GC and/or Underground Utility Contractor						
Affidavit As To Local Business						
Bid Bond						
Ack Site Visit						

(Signatures)  
 PREPARED BY ENGINEER:  J. MARK PRIVETTE, P.E.  
 REVIEWED BY PROJECT MANAGER:  VINCE CANINA  
 APPROVED BY PURCHASER:  OLGA KALCICH

(Date)  
 4/22/2010  
 4-23-2010  
 4/23/2010