



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.:	2
Solicitation No.:	23-TA004952DJ
Project No.:	6083160
Solicitation Title:	Construction Management at Risk Services for 60 th Avenue East – US 301 / Outlet Mall Entrance Project
Addendum Date:	December 4, 2023
Procurement Contact:	Dave Janney Procurement Agent III

RFQ 23-TA004952DJ is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of RFQ 23-TA004952DJ.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ was December 1, 2023.

CHANGE TO:

ADVERTISEMENT, DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Proposals in response to this RFQ is ~~January 5, 2024~~ **January 19, 2024, by 11:00 AM ET.** Proposals must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., 7th Floor, Bradenton, FL 34205 and time stamped by a Procurement representative by the Due Date and Time. Proposals will be opened immediately following the Due Date and Time at the Manatee County Administration Building, 7th Floor.

CHANGE TO:

SECTION A, INSTRUCTIONS TO PROPOSERS, A.02 DUE DATE AND TIME:

The Due Date and Time for submission of Proposals in response to this Request for Qualifications (RFQ) is ~~January 5, 2024~~ **January 19, 2024, by 11:00 AM ET.** Proposals must be delivered to

the following location: Manatee County Administration Building, 1112 Manatee Ave. W., 7th Floor, Bradenton, FL 34205 prior to the Due Date and Time.

CHANGE TO:

SECTION A, INSTRUCTIONS TO PROPOSERS, A.36 SOLICITATION SCHEDULE:

Scheduled Item	Scheduled Date
There is no Solicitation Information Conference scheduled for this Request for Qualifications.	
Question and Clarification Deadline	December 1, 2023
Proposal due Date and Time	January 5, 2024 <u>January 19, 2024</u> by 11:00 AM ET
Technical Evaluation Meeting	TBD
Technical Evaluation Meeting	TBD
Interviews/Presentations/Demonstrations (if conducted)	TBD
Final Evaluation Meeting (if required)	TBD
Projected Award	March 2024

QUESTIONS AND RESPONSES:

Q1. I am inquiring to ask if there is a cost estimate or budget associated with the RFQ Construction Management at Risk - 60th Avenue East - US 301 / Outlet Mall Entrance Project.

R1. Refer to Section E, Exhibits, Exhibit 1, Scope of Services, Section 1.10 Estimated Construction Value.

Q2. I am writing to discuss the upcoming submission deadline for the 60th Avenue East RFQ and to inquire about the possibility of a deadline extension. Given that the holiday season is underway, we understand that this period can be particularly demanding for all parties involved. We kindly request a two-week extension to ensure we submit a comprehensive and thoroughly considered response to your RFQ.

R2. See Change To section above.

- Q3. Overhead electric relocation – are lines being re-routed underground? Or are the poles being relocated?**
- **If the poles are to be relocated will those be on the west side as they currently are?**
 - **Has this process with FPL been started yet?**
- R3. FPL has signaled their intent is to relocate their poles on the west side of the roadway into the to be acquired ROW.
- Q4. Where is the County in the process of ROW acquisition?**
- **Has this been started, in process or completed?**
 - **When is the ROW acquisition anticipated to be completed?**
- R4. ROW acquisition has started and is scheduled to be completed in the 3rd quarter of 2024.
- Q5. Have required permits already been acquired? Or will this be the responsibility of the contractor?**
- R5. County ROW permit will be required and FDOT ROW permit will be supplied.
- Q6. Is 60th Ave. East a County owned road? Or will coordination with FDOT or any other agencies be required for this work?**
- R6. 60th Ave E is a County owned roadway. FDOT coordination will be required for the work within US 301 ROW.
- Q7. Has the TECO gas main within the widening sections and subsoil excavation already been coordinated with TECO? There will be construction equipment very close to this main.**
- R7. The RGB process with TECO was performed, and they are aware of the project scope.
- Q8. Please clarify what forms /types of documentation is the county looking for to prove the qualifying agent requirements in tab 2, Q3?**
- R8. The County is looking for a copy of the General Contractors License as listed in the Florida Department of Business & Professional Regulation.
- Q9. Would the Financials be an appendix that does not count against out assigned pages?**
- R9. Per Exhibit 2, Proposal Response, H. Tab 8 – Availability and Resources, Paragraph 7, the County is just asking for “a statement on company letterhead and signed by a company official authorizing a County auditor and/or financial analysts access to your financial records...”

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE