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ADVERTISEMENT 
REQUEST FOR QUALIFICATIONS NO. 24-TA005431DJ 
GEOTECHNICAL ENGINEERING, SOILS, AND MATERIALS TESTING SERVICES 
FOR HARBOR HILLS, TANGELO PARK, AND WINTER GARDEN 

Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County) 
will receive qualification proposal responses (Proposals) from individuals, corporations, 
partnerships, and other legal entities authorized to do business in the State of Florida (Proposers), 
to provide Geotechnical Engineering, Soils, and Materials Testing Services as specified in this 
Request for Qualifications (RFQ). 

DATE, TIME AND PLACE DUE:   
The Due Date and Time for submission of Proposals in response to this RFQ is July 18, 2024, 
by 11:00 AM ET. Proposals must be delivered to the following location: Manatee County 
Administration Building, 1112 Manatee Ave. W., 7th Floor, Suite 705, Bradenton, FL  34205 
and time stamped by a Procurement representative by the Due Date and Time. Proposals will be 
opened immediately following the Due Date and Time at the Manatee County Administration 
Building, 7th Floor, Suite 705. 

SOLICITATION INFORMATION CONFERENCE:  
No Solicitation Information Conference will be conducted for this solicitation. 

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:   
The deadline to submit all questions, inquiries, or requests concerning interpretation, 
clarification or additional information pertaining to this RFQ to the Manatee County 
Procurement Division is June 28, 2024. Questions and inquiries should be submitted via email 
to the Designated Procurement Contact shown below. 

Important: A prohibition of lobbying is in place. Review Section A.13 carefully to avoid 
violation and possible sanctions. 

DESIGNATED PROCUREMENT CONTACT: Dave Janney, Procurement Agent III 
(941) 749-3056, Fax (941) 749-3034
Email: Dave.Janney@mymanatee.org
Manatee County Financial Management Department
Procurement Division

AUTHORIZED FOR RELEASE: 
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SECTION A, INSTRUCTIONS TO PROPOSERS 

In order to receive consideration, Proposers must meet the minimum qualification requirements, 
submit the required forms and information, and comply with the instructions as follows. 
Proposals will be accepted from a single business entity, joint venture, partnership or 
corporation. The County intends to award an agreement(s) for the provision of Geotechnical 
Engineering, Soils, and Materials Testing Services as identified in this RFQ. 

A.01 INFORMATION CONFERENCE AND SITE VISIT
No Solicitation Information Conference will be conducted for this solicitation.  No 
County escorted site visit will be conducted for this solicitation. 

A.02 DUE DATE AND TIME
The Due Date and Time for submission of Proposals in response to this RFQ is July 18, 
2024, by 11:00 AM ET. Proposals must be delivered to the following location: Manatee 
County Administration Building, 1112 Manatee Ave. W., 7th Floor, Suite 705, 
Bradenton, FL  34205 prior to the Due Date and Time.  

Proposal(s) received after the Due Date and Time will not be considered. It will be the 
sole responsibility of the Proposer to deliver its Proposal to the Manatee County 
Procurement Division for receipt on or before the Due Date and Time. If a Proposal is 
sent by U.S. Mail, courier or other delivery services, the Proposer will be responsible for 
its timely delivery to the Procurement Division. Proposals delayed in delivery will not 
be considered, will not be opened at the public opening, and arrangements will be made 
for their return at the Proposer's request and expense. 

A.03 PUBLIC OPENING OF RESPONSES
Sealed Proposals will be publicly opened at Manatee County Administration 
Procurement Division, 1112 Manatee Avenue West, 7th Floor, Suite 705, Bradenton, 
Florida 34205, in the presence of County officials immediately upon expiration of the 
Due Date and Time. Proposers or their representatives may attend the Proposal opening.  

Manatee County will make public at the opening the names of the business entities 
which submitted a Proposal and city and state in which they reside. No review or 
analysis of the Proposals will be conducted at the Proposal opening. 

A.04 SUBMISSION OF RESPONSES
The contents of the Proposal sealed package must include: 
• One (1) bound original clearly identifying Proposer and marked “ORIGINAL”.
• Three (3) bound copy(s) clearly identifying Proposer and marked “COPY” with all

required information and identical to the original.
• One (1) electronic format copy(s) clearly identifying Proposer.

Electronic format copies should be submitted on separate Universal Serial Bus (USB) 
portable flash memory drives or compact disc (CD) in MicroSoft Office® or Adobe 
Acrobat® portable document format (PDF) in one continuous file. Do not password 
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protect or otherwise encrypt electronic Proposal copies. Electronic copies must contain 
an identical Proposal to the original.  
 
Upon submission, all Proposals become the property of Manatee County which has the 
right to use any or all ideas presented in any Proposal submitted in response to this 
Request for Qualifications whether, or not, the Proposal is accepted. 
 
Submit the Proposal package in a sealed container with the following information 
clearly marked on the outside of the package: RFQ No. 24-TA005431DJ, Geotechnical 
Engineering, Soils, and Materials Testing Services for Harbor Hills, Tangelo Park, and 
Winter Garden, Proposer’s name, and Proposer’s address. Proposals must be received by 
the Manatee County Procurement Division prior to the Due Date and Time at the 
following address: 
 
Manatee County  
Procurement Division 
1112 Manatee Avenue West, 7th Floor, Suite 705 
Bradenton, FL 34205 

 
A.05 ORGANIZATION OF RESPONSES 

Proposals must be organized and arranged with tabs in the same order as listed in the 
subsections within Exhibit 10, Proposal Response, identifying the response to each 
specific item. 
 
Proposals must clearly indicate the legal name, address and telephone number of the 
Proposer. Proposal Signature Form must be signed by an official or other individual 
authorized to make representations for the Proposer. 

 
A.06 DISTRIBUTION OF SOLICITATION DOCUMENTS 

All documents issued pursuant to this RFQ are distributed electronically and available 
for download at no charge at www.mymanatee.org > Business > Bids and Proposals. 
Documents may be viewed and downloaded for printing using Adobe Reader® or 
Microsoft software, as applicable.  
 
At its sole discretion, the County may utilize a third-party provider to distribute 
Proposals. For more information regarding this service visit the Procurement webpage of 
the County website. Utilization of this third-party service is not a requirement for doing 
business with Manatee County.  
  
Additionally, the RFQ and all related documents are available for public inspection at 
the Manatee County Procurement Division, 1112 Manatee Avenue West, 7th Floor, 
Suite 705, Bradenton, FL  34205. Call (941) 749-3014 to schedule an appointment. 
Documents are available between the hours of 8:00 A.M. and 5:00 P.M., Monday 
through Friday, with the exception of County holidays.  
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As a courtesy, Manatee County notifies the Manatee County Chamber of Commerce and 
the Manasota Black Chamber of Commerce of all active solicitations, who then 
distributes the information to its members. 

A.07 ADDENDA 
Any interpretations, corrections or changes to this RFQ will be made by addendum. 
Addenda will be posted on the Procurement Division’s web page of the County website 
at http://www.mymanatee.org/> Business > Bids and Proposals. For those solicitations 
that are advertised on a third-party website, addenda will likewise be posted on the third-
party website. 

All addenda are a part of the RFQ and each Proposer will be bound by such addenda. It 
is the responsibility of each Proposer to obtain, read and comprehend all addenda issued. 
Failure of any Proposer to acknowledge an issued addendum in its Proposal will not 
relieve the Proposer from any obligation contained therein. 

A.08 RESPONSE EXPENSES 
All costs incurred by Proposer in responding to this RFQ and to participate in any 
interviews/presentations/demonstrations, including travel, will be the sole responsibility of 
the Proposer.  

 
A.09 QUESTION AND CLARIFICATION PERIOD 

Each Proposer shall examine all RFQ documents and will judge all matters relating to 
the adequacy and accuracy of such documents. Any questions or requests concerning 
interpretation, clarification or additional information pertaining to this RFQ shall be 
made in writing via email to the Manatee County Procurement Division to the 
Designated Procurement Contact or to purchasing@mymanatee.org. All questions 
received and responses given will be provided to potential Proposers via an addendum to 
this RFQ 
 
Manatee County will not be responsible for oral interpretations given by other sources 
including County staff, representative, or others. The issuance of a written addendum by 
the Procurement Division is the only official method whereby interpretation, 
clarification or additional information will be given.  
 

A.10 FALSE OR MISLEADING STATEMENTS 
Proposals which contain false or misleading statements, or which provide references 
which do not support an attribute or condition claimed by the Proposer, may be rejected. 
If, in the opinion of the County, such information was intended to mislead the County in 
its evaluation of the Proposal, and the attribute, condition or capability is a requirement 
of this RFQ. Such Proposer will be disqualified from consideration for this RFQ and 
may be disqualified from submitting a response on future solicitation opportunities with 
the County. 

 
A.11 WITHDRAWAL OR REVISION OF RESPONSES 

Proposers may withdraw Proposals under the following circumstances: 
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a. If Proposer discovers a mistake(s) prior to the Due Date and Time. Proposer may 
withdraw its Proposal by submitting a written notice to the Procurement Division. 
The notice must be received in the Procurement Division prior to the Due Date and 
Time for receiving Proposals. A copy of the request shall be retained, and the 
unopened Proposal returned to the Proposer; or 

b. After the Proposals are opened but before a contract is signed, Proposer alleges a 
material mistake of fact if: 

 
1. The mistake is clearly evident in the solicitation document; or 
2. Proposer submits evidence which clearly and convincingly demonstrates that a 

mistake was made in the Proposal. Request to withdraw a Proposal must be in 
writing and approved by the Purchasing Official. 

 
A.12 JOINT VENTURES 

Proposers intending to submit a Proposal as a joint venture with another entity are 
required to have filed proper documents with the Florida Department of Business and 
Professional Regulation and all other State or local licensing agencies as required by 
Florida Statute Section 489.119, prior to the Due Date and Time.  
 

A.13 LOBBYING 
After the issuance of any solicitation, no prospective Proposer, or their agents, 
representatives or persons acting at the request of such Proposer, shall contact, 
communicate with or discuss any matter relating in any way to the solicitation with any 
County officers, agents or employees, other than the Purchasing Official or designee, 
unless otherwise directed by the Purchasing Official or designee. This prohibition 
includes copying such persons on written communications (including email 
correspondence) but does not apply to presentations made to evaluation committees or at 
a County Commission meeting where the Commission is considering approval of a 
proposed contract/purchase order. This requirement ends upon final execution of the 
contract/purchase order or at the time the solicitation is cancelled. Violators of this 
prohibition will be subject to sanctions as provided in the Manatee County Code of 
Ordinances Section 2-26-31 and 2-26-32. Sanctions may include (a) written warning; (b) 
termination of contracts; and (c) debarment or suspension. 

 
A.14 EXAMINATION OF RESPONSES 

The examination and evaluation of the Proposals submitted in response to this 
solicitation generally requires a period of not less than ninety (90) calendar days from 
the Due Date and Time. 
 

A.15 ERRORS OR OMISSIONS 
Once a Proposal is opened, the County will not accept any request by Proposer to correct 
errors or omissions in the Proposal other than as identified in paragraph A.11.  
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A.16 DETERMINATION OF RESPONSIBLENESS AND RESPONSIVENESS 
The County will conduct a due diligence review of all Proposals received to determine if 
the Proposer is responsible and responsive.  
 
To be responsive a Proposer must submit a Proposal that conforms in all material 
respects to the requirements of this RFQ and contains all the information, fully 
completed attachments and forms, and other documentation required. Proposals that are 
deemed non-responsive will not be considered or evaluated. 
 
To be responsible, a Proposer must meet the minimum qualification requirements and 
have the capability to perform the Scope of Services contained in this RFQ. Proposals 
submitted by Proposers that are deemed non-responsible will not be considered or 
evaluated. 
 

A.17 RESERVED RIGHTS 
The County reserves the right to accept or reject any and all Proposals, to waive 
irregularities and technicalities, to request additional information and documentation, 
and to cancel this solicitation at any time prior to execution of the contract. In the event 
only one Proposal is received, the County reserves the right to negotiate with the 
Proposer. The County reserves the right to award the contract to a responsive and 
responsible Proposer which in its sole determination is the best value and in the best 
interests of the County.  
 
The County reserves the right to conduct an investigation as it deems necessary to 
determine the ability of any Proposer to perform the work or service requested. Upon 
request by the County, Proposer shall provide all such information to the County. 
Additional information may include, but will not be limited to, current financial 
statements prepared in accordance with generally accepted accounting practices and 
certified by an independent CPA or official of Proposer; verification of availability of 
equipment and personnel; and past performance records. 

 
A.18 APPLICABLE LAWS 

Proposer must be authorized to transact business in the State of Florida. All applicable 
laws and regulations of the State of Florida and ordinances and regulations of Manatee 
County will apply to any resulting contract. This solicitation process will be conducted 
in accordance with Manatee County Code of Ordinances, Chapter 2-26. 

 
A.19 TAXES  

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 
59-78-0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the 
Proposer is prohibited from delineating a separate line item in its Proposal for any sales 
or service taxes.  

 
The Successful Proposer will be responsible for the payment of taxes of any kind, 
including but not limited to sales, consumer, use, and other similar taxes payable on 
account of the work performed and/or materials furnished under the award in accordance 
with all applicable laws and regulations.  
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A.20 SCRUTINIZED COMPANIES 
Pursuant to Florida Statute Section 287.135, as of July 1, 2012, a company that, at the 
time of submitting a response for a new contract or renewal of an existing contract, is on 
the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 
with Activities in the Iran Petroleum Energy Sector List, created pursuant to Florida 
Statute Section 215.473, is ineligible for, and may not submit a response for or enter into 
or renew a contract with an agency or local governmental entity for goods or services of 
$1 million or more.  

 
A.21 COLLUSION 

Proposer certifies that its Proposal is made without prior understanding, agreement, or 
connection with any other corporation, firm or person submitting a Proposal for the same 
materials, services, supplies, or equipment and is in all respects fair and without collusion 
or fraud. 
 
Any such violation may result in contract cancellation, return of materials or 
discontinuation of services and the possible removal of Proposer from participation in 
future County solicitations for a specified period. 
 
The County reserves the right to disqualify a Proposer during any phase of the solicitation 
process and terminate for cause any resulting contract upon evidence of collusion with 
intent to defraud on the part of the Proposer. 

 
A.22 CODE OF ETHICS 

With respect to this Request for Qualifications, if any Proposer violates, directly or 
indirectly, the ethics provisions of the Manatee County Procurement Code and/or 
Florida criminal or civil laws related to public procurement, including but not limited to 
Florida Statutes Chapter 112, Part II, Code of Ethics for Public Officers and Employees, 
such Proposer will be disqualified from eligibility to perform the work described in this 
RFQ, and may also be disqualified from submitting any future bids or proposals to 
supply goods or services to Manatee County. 

  
A.23 PUBLIC ENTITY CRIMES 

In accordance with Section 287.133, Florida Statutes, a person or affiliate who has been 
placed on the convicted vendor list following a conviction for a public entity crime may 
not submit a proposal on a contract to provide any goods or services to a public entity, 
may not submit a proposal on a contract with a public entity for the construction or 
repair of a public building or public work, may not submit proposals on leases or real 
property to a public entity, may not be awarded or perform work as a contractor, 
Successful Proposer, subcontractor, or consultant under a contract with any public 
entity, and may not transact business with any public entity in excess of the threshold 
amount provided in Section 287.017 for Category Two for a period of 36 months from 
the date of being placed on the convicted vendor list. 

 
In addition, Manatee County Code of Laws Chapter 2-26 Article V prohibits the award 
of County contracts to any person or entity who/which has, within the past 5 years, been 
convicted of, or admitted to in court or sworn to under oath, a public entity crime or of 
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any environmental law that, in the reasonable opinion of the Purchasing Official, 
establishes reasonable grounds to believe the person or business entity will not conduct 
business in a reasonable manner. 
 
To ensure compliance with the foregoing, Manatee County Code of Laws requires all 
persons or entities desiring to contract with Manatee County to execute and file with the 
Purchasing Official an affidavit, executed under the pain and penalties of perjury, 
confirming that person, entity, and any person(s) affiliated with the entity, does not have 
such a record and is therefore eligible to seek and be awarded business with Manatee 
County. Proposer is to complete Form 3 and submit with your Proposal.  

 
A.24 AMERICANS WITH DISABILITIES 

Manatee County does not discriminate upon the basis of any individual's disability 
status. This non-discrimination policy involves every aspect of County's functions 
including one's access to participation, employment, or treatment in its programs or 
activities. Anyone requiring reasonable accommodation for an information conference 
or Proposal opening should contact the person named on the cover page of this 
document at least twenty-four (24) hours in advance of either activity. 
 

A.25 EQUAL EMPLOYMENT OPPORTUNITY 
In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code 
of Federal Regulations and the Civil Rights Act of 1992, Manatee County hereby 
notifies all Proposers that it will affirmatively ensure minority business enterprises are 
afforded full opportunity to participate in response to this Request for Qualifications and 
will not be discriminated against on the grounds of race, color, national origin, religion, 
sex, age, handicap, or marital status in consideration of award. 

 
A.26 MINORITY AND/OR DISADVANTAGED BUSINESS ENTERPRISE 

The State of Florida Office of Successful Proposer Diversity provides the certification 
process and maintains the database of certified MBE/DBE firms. Additional information 
may be obtained at http://www.osd.dms.state.fl.us/iframe.htm or by calling (850) 487-
0915. 
 

A.27 DISCLOSURE 
Upon receipt, all inquiries and responses to inquiries related to this Request for Proposal 
become “Public Records”, and shall be subject to public disclosure consistent with 
Florida Statute, Chapter 119. 
 
Proposals become subject to disclosure thirty (30) days after the opening or if a notice of 
intent to award decision is made earlier than this time as provided by Florida Statutes § 
119.071(1)(b). No announcement or review of the Proposals shall be conducted at the 
public opening.  
 
If County rejects all Proposals and concurrently notices its intent to reissue the 
solicitation, the rejected Proposals are exempt from public disclosure until such time the 
County provides notice of an intended decision concerning the reissued solicitation or 
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until County withdraws the reissued solicitation. A Proposal is not exempt for longer 
than twelve (12) months after the initial notice of rejection of all Proposals.  

 
Pursuant to Florida Statute 119.0701, to the extent Successful Proposer is performing 
services on behalf of County, Successful Proposer must:  

  
a. Keep and maintain public records required by public agency to perform the service. 

That information and data it manages as part of the services may be public record in 
accordance with Chapter 119, Florida Statutes and Manatee County public record 
policies. Proposer agrees, prior to providing goods/services, it will implement 
policies and procedures, which are subject to approval by County, to maintain, 
produce, secure, and retain public records in accordance with applicable laws, 
regulations, and County policies including but not limited to Section 119.0701, 
Florida Statutes.  
   

b. Upon request from the public agency’s custodian of public records, provide the 
public agency with a copy of the requested records or allow the records to be 
inspected or copied within a reasonable time at a cost that does not exceed the cost 
provided in Florida Statutes, Chapter 119, or as otherwise provided by law.  
  

c. Ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law for the 
duration of the contract term and following completion of the contract if the 
Successful Proposer does not transfer the records to the public agency.  
 

d. Upon completion of the contract, transfer, at no cost, to the public agency all public 
records in possession of contractor or keep and maintain public records required by 
the public agency to perform the service. If the Successful Proposer transfers all 
public records to County upon completion of the contract, the Successful Proposer 
shall destroy any duplicate public records that are exempt or confidential and exempt 
from public records disclosure requirements. If the Successful Proposer keeps and 
maintains public records upon completion of the contract, the Successful Proposer 
shall meet all applicable requirements for retaining public records. All records stored 
electronically must be provided to County, upon request from County’s custodian of 
public records, in a format that is compatible with the information technology 
systems of County. 

 
IF THE SUCCESSFUL PROPOSER HAS QUESTIONS 
REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA 
STATUTES, TO ITS DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO ANY RESULTING CONTRACT, CONTACT 
COUNTY’S CUSTODIAN OF PUBLIC RECORDS AT: 
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PHONE: (941) 742-5845  
EMAIL: LACY.PRITCHARD@MYMANATEE.ORG  
ATTN:  RECORDS MANAGER  
1112 MANATEE AVENUE WEST 
BRADENTON, FL  34205 
 

A.28 TRADE SECRETS 
Manatee County is subject to Chapter 119, Florida Statutes. Therefore, all documents, 
materials, and data submitted as part of a Proposal in response to a Request for Proposal 
are governed by the disclosure, exemption and confidentiality provisions relating to 
public records in Florida Statutes.  
 
Notwithstanding any other provision in this solicitation, designation of the entire 
proposal as ‘trade secret’, ‘proprietary’, or ‘confidential’ is not permitted and may 
result in a determination that the Proposal is non-responsive and therefore the 
proposal will not be evaluated or considered.  
 
Except for materials that are ‘trade secrets’ as defined by Chapter 812, Florida Statutes, 
ownership of all documents, materials and data submitted as part of a Proposal in 
response to the Request for Proposal shall belong exclusively to County.  
 
To the extent that Proposer desires to maintain the confidentiality of materials that 
constitute trade secrets pursuant to Florida law, trade secret material submitted must be 
segregated from the portions of the Proposal that are not declared as trade secret. In 
addition, Proposer shall cite, for each trade secret claimed, the Florida Statute number 
which supports the designation. Further, Proposer shall offer a brief written explanation 
as to why the cited Statute is applicable to the information claimed as trade secret. 
Additionally, Proposer shall provide a hard copy of its Proposal that redacts all 
information designated as trade secret. 
 
In conjunction with trade secret designation, Proposer acknowledges and agrees that: 
 
a. Trade secret requests made after the opening will not be considered. However, 

County reserves the right to clarify the Proposers request for trade secret at any time; 
and   

b. County and its officials, employees, agents, and representatives are hereby granted 
full rights to access, view, consider, and discuss the information designated as trade 
secret throughout the evaluation process and until final execution of any awarded 
purchase order or contract; and 

c. That after notice from County that a public records request has been made pursuant 
to Proposer’s proposal, the Proposer at its sole expense, shall be responsible for 
defending its determination that submitted material is a trade secret and is not 
subject to disclosure. Action by Proposer in response to notice from the County shall 
be taken immediately, but no later than 10 calendar days from the date of 
notification or Proposer will be deemed to have waived the trade secret designation 
of the materials. 
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Proposer shall indemnify and hold County, and its officials, employees, agents and 
representatives harmless from any actions, damages (including attorney’s fees and costs), 
or claims arising from or related to the designation of trade secrets by the Proposer, 
including actions or claims arising from County’s non-disclosure of the trade secret 
materials. 
 

A.29 CONFIDENTIALITY OF SECURITY RELATED RECORDS 
a. Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred 

to collectively as “the Confidential Security Records”) are confidential and exempt 
from the disclosure requirements of Florida Statutes § 119.07(1): 

 
1. A Security System Plan or portion thereof for any property owned by or leased to 

County or any privately owned or leased property held by County. 
 
2. Building plans, blueprints, schematic drawings, and diagrams, including draft, 

preliminary, and final formats, which depict the internal layout and structural 
elements of a building, arena, stadium, water treatment facility, or other structure 
owned or operated by County. 
 

3. Building plans, blueprints, schematic drawings, and diagrams, including draft, 
preliminary, and final formats, which depict the internal layout or structural 
elements of an attractions and recreation facility, entertainment or resort 
complex, industrial complex, retail and service development, office 
development, or hotel or motel development in the possession of, submitted to 
County. 

 
b. Successful Proposer agrees that, as provided by Florida Statute, it shall not, as a 

result of a public records request, or for other reason disclose the contents of, or 
release or provide copies of the Confidential Security Records to any other party 
absent the express written authorization of County’s Property Management Director 
or to comply with a court order requiring such release or disclosure. To the extent 
Successful Proposer receives a request for such records, it shall immediately contact 
the County’s designated Contract administrator who shall coordinate County’s 
response to the request.  

 
A.30 E-VERIFY 

Prior to the employment of any person under this contract, the Successful Proposer shall 
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of (a) all persons employed during the contract term by the 
Successful Proposer to perform employment duties within Florida and (b) all persons, 
including subcontractors, assigned by the Successful Proposer to perform work pursuant 
to the contract with Manatee County. For more information on this process, please refer 
to United States Citizenship and Immigration Service site at: http://www.uscis.gov/. 
 
Only those individuals determined eligible to work in the United States shall be 
employed under this contract. 
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By submission of a Proposal in response to this RFQ, the successful Proposer commits 
that all employees and subcontractors will undergo e-verification before placement on 
this contract. 
 
The successful Proposer shall maintain sole responsibility for the actions of its 
employees and subcontractors. For the life of the contract, all employees and new 
employees brought in after contract award shall be verified under the same requirement 
stated above. 

 
A.31 LICENSES AND PERMITS 

The successful Proposer shall be solely responsible for obtaining all necessary license 
and permit fees, including, but not limited to, all license fees, permit fees, impact fees, or 
inspection fees, and responsible for the costs of such fees. Successful Proposer is solely 
responsible for ensuring all work complies with all Federal, State, local, and Manatee 
County ordinances, orders, codes, laws, rules, regulations, directives, and guidelines. 

 
A.32 MINIMUM WAGE REQUIREMENTS 

The successful Proposer shall comply with all minimum wage requirements, such as 
Living Wage requirements, minimum wages based on Federal Law, minimum wages 
based on the Davis-Bacon Act, and the provisions of any other employment laws, as may 
be applicable to the Agreement. 

 
A.33 PROTEST 

Any actual bidder, Proposer, or contractor who is aggrieved in connection with the notice 
of intent to award of a contract with a value greater than $250,000 where such grievance 
is asserted to be the result of a violation of the requirements of the Manatee County 
Procurement Code or any applicable provision of law by the officers, agents, or 
employees of the County, may file a protest to the Purchasing Official. 
 
Protest must be in writing and delivered via email at purchasing@mymanatee.org or by 
hand delivery to the Procurement Division at 1112 Manatee Avenue West, 7th Floor, 
Suite 705, Bradenton, FL  34205 by 5:00 p.m. on the fifth business day following the date 
of posting of the Notice of Intent to Award on the County website. There is no stay of the 
procurement process during a protest. The Purchasing Official shall have the authority to 
settle and resolve a protest concerning the intended award of a contract.  
 
For additional information regarding the County protest process, visit the Procurement 
Division webpage on the County website. 

 
A.34 BINDING OFFER 

Proposals will remain valid for a period of 120 days following the Due Date and Time 
and will be considered a binding offer to perform the required services and/or provide the 
required goods. The submission of a Proposal will be taken as prima facie evidence that 
the Proposer has familiarized itself with the contents of this Solicitation 
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A.35 ACCESSIBILITY 
The County is committed to making its documents and information technologies 
accessible to individuals with disabilities by meeting the requirements of Section 508 of 
the Rehabilitation Act and best practices (W3C WCAG 2). For assistance with 
accessibility regarding this solicitation, contact the Manatee County Procurement 
Division via email at purchasing@mymanatee.org or by phone at 941-748-4501, 
X3014.  
 
Successful Proposer shall ensure all its electronic information, documents, applications, 
reports, and deliverables required in the proposal are in a format that meets the 
requirements of Section 508 of the Rehabilitation Act and best practices (W3C WCAG  
2). 
 
Where not fully compliant with these requirements and best practices, Successful 
Proposer shall provide clear points of contact for each document and information 
technology to direct users in how to obtain alternate formats. Further, Successful 
Proposer shall develop accommodation strategies for those non-compliant resources and 
implement strategies to resolve the discrepancies. 

 
A.36 SOLICITATION SCHEDULE 

The following schedule has been established for this Solicitation process. Refer to the 
County’s website (www.mymanatee.org  > Business > Bids & Proposals) for meeting 
locations and updated information pertaining to any revisions to this schedule. 

 

 
 
END SECTION A 
  

Scheduled Item Scheduled 
Date 

      
 

            

Question and Clarification Deadline June 28, 2024 

Proposal due Date and Time July 18, 2024 
by 11:00 AM 

Technical Evaluation Meeting TBD 

Technical Evaluation Meeting TBD 
Interviews/Presentations/Demonstrations (if 
conducted) TBD 

Final Evaluation Meeting (if required) TBD 

Projected Award October 2024 
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SECTION B, EVALUATION OF RESPONSES 
 
B.01 EVALUATION 

A due diligence review will be conducted to determine if the Proposal is responsive to the 
submission requirements outlined in this Solicitation and to determine if the Proposer is a 
responsible Proposer.  
 
A responsive Proposal is one that follows the requirements of this Solicitation, includes 
all documentation, is submitted in the format outlined in this Solicitation, is of timely 
submission, and has the appropriate signatures as required on each document. Failure to 
comply with these requirements may result in the Proposal being deemed non-responsive. 
A responsible Proposer is a Proposer which the County affirmatively determines has the 
ability, capability and skill to perform under the terms of the agreement; can provide the 
materials and/or service promptly within the time specified, without delay or interference; 
has a satisfactory record of integrity and business ethics; and meets the minimum 
qualification requirements in this RFQ. 
 
Evaluation of Proposals will be conducted by an evaluation committee. Each evaluation 
committee member will evaluate and score the Proposals for each of the evaluation 
criteria. The committee will consider all information submitted by each responsible and 
responsive Proposer; clarification information provided by Proposer; information 
obtained during the interviews, presentations, or demonstrations; feedback received from 
Proposer’s references; and any other relevant information received during any 
investigation of Proposer to ascertain the ability of the Proposer to perform the Scope of 
Services as stated in this RFQ.  

 
B.02 EVALUATION CRITERIA 
 The following evaluation criteria have been established for this RFQ. 
 

Evaluation Criteria Maximum Points 
Proposer & Team's Experience  42 

Approach to Project Management  28 

Organizational Structure and Capacity 12 

Similar Completed Projects 18 

 
B.03 CLARIFICATIONS, INTERVIEWS, PRESENTATIONS, DEMONSTRATIONS 

As part of the evaluation process, the evaluation committee will determine a list of those 
responsive and responsible Proposals that are deemed by the committee as having a 
reasonable probability of being selected for award (Short List). At a minimum, the 
evaluation committee shall conduct discussions with the Short List Proposers and may 
request additional information or clarification from Proposers for the purpose of further 
evaluation of (a) conformance to the solicitation requirements, (b) the abilities of the 
Proposer, and (c) understanding of the Proposal submitted. Additional information and 
clarification must be submitted by Proposer within the requested time-period. 
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Additionally, interviews, presentations or demonstrations may be conducted with 
Proposers as part of the evaluation process. If conducted, the Short List Proposers will be 
invited to meet with the committee. The information gained from these interviews, 
presentations, or demonstrations will be part of the committee’s consideration in making 
a recommendation for award. Therefore, Proposers should make arrangements to attend, 
if invited. 
 
The interviews, presentations and demonstrations are closed to the public to the extent 
permitted by law.  
 
In the final evaluations, each evaluator will consider the information obtained from the 
proposals as well as the discussions and clarifications presented during the presentations. 
As part of the final evaluations, the initial technical evaluation scores for each short-listed 
firm, in each of the evaluation criterion, will be discussed by the evaluation committee 
and are subject to change. 
 

B.04 RECOMMENDATION FOR NEGOTIATION 
The evaluation committee will determine from the responses to this RFQ and subsequent 
investigations, the Proposer(s) who best meets the County’s requirements. Upon 
completion of the technical evaluations, the evaluation committee will make a 
recommendation as to the Proposer(s) which the County should enter into negotiations, if 
any. The County will notice the Intent to Negotiate, in the same manner the original 
Request for Qualifications document was noticed prior to commencing negotiations. 
 
Upon approval to commence negotiations, the recommended Proposer(s) shall submit 
one original hard copy and one electronic copy on a CD or USB flash drive of its pricing 
proposal. The pricing information should show a categorical breakout of the pricing, with 
any alternates or options clearly identified. The pricing information shall be clear and 
unambiguous to facilitate evaluation of the prices submitted.  
 
The County will conduct negotiations with the highest scoring Proposer. If the County 
and the highest-scored Proposer cannot reach agreement on a contract, the County 
reserves the right to terminate negotiations and may, at its sole discretion, begin 
negotiations with the next highest-scored Proposer(s). This process may continue until a 
contract acceptable to the County has been negotiated or all Proposals are rejected.  
 

B.05 RECOMMENDATION FOR AWARD 
 Upon successful completion of negotiations, a recommendation for award to the 

successful Proposer(s) will be presented for approval per County ordinances, policies and 
procedures. 

 
END SECTION B  
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SECTION C, AWARD OF THE AGREEMENT 
 
C.01 GENERAL 
 By submitting a Proposal, Proposer understands and agrees: 

a. The Proposal and all subsequent information requested by the County during the 
procurement process will serve as a basis for the Agreement. 

b. All products and papers produced during the Agreement period become the property 
of Manatee County upon termination or completion of the engagement. 

 
C.02 AGREEMENT 

The successful Proposer(s) will be required to execute the Agreement in a form and with 
provisions acceptable to the County (See Section F, Sample Agreement). The County (as 
Owner) will execute this Agreement with the successful Proposer (as Consultant). 
 
The negotiated Agreement may or may not include all elements of this RFQ or the 
Proposal submitted by the successful Proposer(s) where alternatives provide best value, 
are desirable to the County, and the parties agree to such terms. Negotiations of the terms 
of the Agreement, may include specifications, scope of project, price, the Agreement 
period, renewal, or any other relevant provisions. 
 

C.03 AWARD 
County does not make award to a Proposer who is delinquent in payment of any taxes, 
fees, fines, contractual debts, judgments, or any other debts due and owed to County, or is 
in default on any contractual or regulatory obligation to County. By submitting this 
solicitation response, Proposer attests that it is not delinquent in payment of any such 
debts due and owed to County, nor is it in default on any contractual or regulatory 
obligation to County. In the event the Proposer’s statement is discovered to be false, 
Proposer will be subject to suspension and debarment and County may terminate any 
contract it has with Proposer. 
 
Award of the Agreement is subject to approval as provided for in the Manatee County 
Procurement Code. 
 

END SECTION C  
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SECTION D, FORMS  
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FORM 1 - ACKNOWLEDGMENT OF ADDENDA 
RFQ NO. 24-TA005431DJ 
 
The undersigned acknowledges receipt of the following addenda: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

 
Print or type Proposer’s information below: 

 
   
Name of Proposer  Telephone Number  
   
   
Street Address   City/State/Zip 
   
   
Email Address  Website Address 
   
   
Print Name & Title of Authorized Officer  Signature of Authorized Official                     

Date 
 
 
Return this fully executed form with your Proposal.  

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

20



FORM 2 - PROPOSAL SIGNATURE FORM 
RFQ NO. 24-TA005431DJ 
 
The undersigned represents that by signing this Proposal Signature Form that: 
 
(1) He/she has the authority and approval of the legal entity purporting to submit the Proposal 

and any additional documentation which may be required such as the Joint Venture 
Agreement or Joint Venture Affidavit, if applicable; and 
   

(2) All facts and responses set forth in the Proposal are true and correct; and 
 

(3) If the Proposer is selected by County to negotiate an agreement, that Proposer’s negotiators 
will negotiate in good faith to establish an agreement to provide the services described in this 
RFQ; and 
 

(4) By submitting a Proposal and signing below, the Proposer agrees to the terms and conditions 
in this RFQ, which incorporates all addenda, appendices, exhibits, and attachments, in its 
entirety, and is prepared to sign the Agreement, of which a sample is incorporated into this 
RFQ as Section F. The Proposer understands that if it submits exceptions to the Sample 
Agreement in its Proposal, the Proposer may be determined non-responsive. 

 
 
 
 
Print or type Proposer’s information below: 
 
 

 
   
Name of Proposer  Telephone Number  
   
   
Street Address   City/State/Zip 
   
   
Email Address  Web Address 
   
   
Print Name & Title of Authorized Officer  Signature of Authorized Officer          Date 

 
 
 

   
 
 
 
Return this fully executed form with your Proposal.  
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FORM 3 - PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES 
CERTIFICATION 
RFQ NO. 24-TA005431DJ 
 
SWORN STATEMENT PURSUANT TO MANATEE COUNTY PROCUREMENT CODE 
SECTION 2-26 ARTICLE V, 
 
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY 
PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 
This sworn statement is submitted to Manatee County by 

_____________________________________   

  [print individual's name and title] 

for              

    [name of entity submitting sworn statement] 

whose business address is:            

and (if applicable) its Federal Employer Identification Number (FEIN) is     

 . If the entity has no FEIN, include the Social Security Number of the individual signing 

this sworn statement: 

 
I, the undersigned, understand that no person or entity shall be awarded or receive a 
County contract for public improvements, procurement of goods or services (including 
professional services) or a county lease, franchise, concession or management agreement, 
or shall receive a grant of County monies unless such person or entity has submitted a 
written certification to County that it has not: 

 
(1)  been convicted of bribery or attempting to bribe a public officer or employee of 
Manatee County, the State of Florida, or any other public entity, including, but not 
limited to the Government of the United States, any state, or any local government 
authority in the United States, in that officer's or employee's official capacity; or 

 
(2) been convicted of an agreement or collusion among Proposers or prospective 
Proposers in restraint of freedom of competition, by agreement to bid a fixed price, or 
otherwise; or 

 
(3) been convicted of a violation of an environmental law that, as determined by the 
County, reflects negatively upon the ability of the person or entity to conduct business in 
a responsible manner; or 

 
(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, 
which is a matter of record, but has not been prosecuted for such conduct, or has made an 
admission of guilt of such conduct, which is a matter of record, pursuant to formal 
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prosecution. An admission of guilt shall be construed to include a plea of nolo 
contendere; or 
 
(5) where an officer, official, agent or employee of a business entity has been convicted 
of, or has admitted guilt to, any of the crimes set forth above on behalf of such and entity 
and pursuant to the direction or authorization of an official thereof (including the person 
committing the offense, if he/she is an official of the business entity), the business shall 
be chargeable with the conduct herein above set forth. A business entity shall be 
chargeable with the conduct of an affiliated entity, whether wholly owned, partially 
owned, or one which has common ownership or a common board of directors.  
 
For purposes of this Form, business entities are affiliated if, directly or indirectly, one 
business entity controls or has the power to control another business entity, or if an 
individual or group of individuals controls or has the power to control both entities. 
Indicia of control shall include, without limitation, interlocking management or 
ownership, identity of interests amount family members, shared organization of a 
business entity following the ineligibility of a business entity under this Article, or using 
substantially the same management, ownership or principles as the ineligible entity. 
 
Any person or entity who claims that this Article is inapplicable to him/her/it because a 
conviction or judgment has been reversed by a court of competent jurisdiction, shall 
prove the same with documentation satisfactory to Manatee County's Purchasing Official. 
Upon presentation of such satisfactory proof, the person or entity shall be allowed to 
contract with Manatee County. 

 
I UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL 
PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE 
PROCUREMENT DIVISION OR THE COUNTY ADMINISTRATOR DETERMINES THAT 
SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION. 
 
 
     
Signature of Contractor Representative 
 
STATE OF      

COUNTY OF     

 
Sworn to and subscribed before me this    day of     , 20  

by        .  Personally known OR   Produced the 

following identification  

       

[Type of identification] 
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Notary Public Signature 
 
My commission expires     
 
 
 
       
[Print, type or stamp Commissioned name of Notary Public]   
 
 
Signatory Requirement - In the case of a business entity other than a partnership or a 
corporation, this affidavit shall be executed by an authorized agent of the entity. In the case of a 
partnership, this affidavit shall be executed by the general partner(s). In the case of a corporation, 
this affidavit shall be executed by the corporate president.  
 
 
 
Return this fully executed form with your Proposal.  
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FORM 4 - CONFLICT OF INTEREST DISCLOSURE FORM 
RFQ NO. 24-TA005431DJ 
 
The award of an agreement resulting from this RFQ is subject to the provisions of Manatee 
County Code of Laws. Proposer must disclose within its Proposal:  the name of any officer, 
director, or agent who is also an employee of Manatee County. Furthermore, Proposer must 
disclose the name of any County employee who owns, directly or indirectly, an interest of more 
than five percent (5%) in the Proposer’s firm or any of its branches, divisions, or affiliates.  
 
By signing below, Proposer confirms that it is not currently engaged or will not become engaged 
in any obligations, undertakings or contracts that will require the firm to maintain an adversarial 
role against the County or that will impair or influence the advice or recommendations it 
provides to the County.  
 
Please check one of the following statements and attach additional documentation if necessary: 
 
_________ To the best of my knowledge, the undersigned firm has no potential conflict of 

interest for this RFQ.  
 
_________ The undersigned firm, by execution of this form, submits information which may 

be a potential conflict of interest for this RFQ. 
 
 
Acknowledged and attested to by: 
  
              

Firm Name 
 
              

Signature 
 
              

Name and Title (Print or Type) 
 
              

Date 
 
 
 
 
Return this fully executed form with your Proposal. 
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FORM 5 - NON-COLLUSION AFFIDAVIT 
RFQ NO. 24-TA005431DJ 
 
STATE OF _____________________ 

COUNTY OF ___________________ 

Before me, the undersigned authority, personally appeared ____________________________, 
who, after being by me first duly sworn, deposes and says of his/her personal knowledge that: 
 
a. He/She is __________________________ of ______________________________, the 

Proposer that has submitted a Proposal to perform work for the following: 
RFQ No.: ______________________  Title:        

b. He/She is fully informed respecting the preparation and contents of the attached Request 
for Qualifications, and of all pertinent circumstances respecting such Solicitation. 

 Such Proposal is genuine and is not a collusive or sham Proposal. 
c. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, 

employees, or parties in interest, including this affiant, has in any way colluded, 
conspired, connived, or agreed, directly or indirectly, with any other Proposer, firm, or 
person to submit a collusive or sham Proposal in connection with the Solicitation and 
contract for which the attached Proposal has been submitted or to refrain from proposing 
in connection with such Solicitation and contract, or has in any manner, directly or 
indirectly, sought by agreement or collusion or communication or conference with any 
other Proposer, firm, or person to fix the price or prices in the attached Proposal or any 
other Proposer, or to fix any overhead, profit, or cost element of the Proposal price or the 
Proposal price of any other Proposer, or to secure through any collusion, conspiracy, 
connivance, or unlawful agreement any advantage against the City or any person 
interested in the proposed contract. 

d. The price or prices to be submitted shall be fair and proper and shall not be tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of the Proposer or 
any of its agents, representatives, owners, employees, or parties in interest, including this 
affiant. 

Signature:           
 
Subscribed and sworn to (or affirmed) before me this _______ day of _____________________ 
20__, by ______________________________, who is personally known to me OR has produced 
_______________________________________________ as identification. 
 
Notary Signature________________________________________ 
Notary Name: __________________________________________ 
Notary Public (State): ____________________________________ 
My Commission No: _____________________________________ 
Expires on: ____________+________________________________ 
SEAL 

Return this fully executed form with your Proposal.  
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FORM 6 - TRUTH – IN – NEGOTIATION CERTIFICATE 
RFQ NO. 24-TA005431DJ 
 
The undersigned warrants (i) that it has not employed or retained any company or person, other 
than bona fide employees working solely for the undersigned, to solicit or secure the Agreement 
and (ii) that it has not paid or agreed to pay any person, company, corporation, individual, or 
firm other than its bona fide employees working solely for the undersigned or agreed to pay any 
fee, commission, percentage, gift, or any other consideration contingent upon or resulting from 
the award or making of the Agreement. 
 
The undersigned certifies that the wage rates and other factual unit costs used to determine the 
compensation provided for in the Agreement are accurate, complete, and current as of the date of 
the Agreement.  
 
(This document must be executed by an authorized official of Proposer (e.g., President, CEO, 
Partner, Managing Partner) 
 
 
Name: ___________________________   
 
Title:___________________________   
 
Date:___________________________   
 
Signature:     
 
 
 
 
 
Return this fully executed form with your Proposal.  
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FORM 7 – SCRUTINIZED COMPANY CERTIFICATION  
RFQ NO. 24-TA005431DJ 
 
This certification is required pursuant to Florida State Statute Section 287.135 and must be 
executed and returned with Proposer’s Proposal. 
 
 
As of July 1, 2011, a company that, at the time of bidding or submitting a Proposal for a new 
contract or renewal of an existing contract, is on the Scrutinized Companies with Activities in 
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector 
List is ineligible for, and may not bid on, submit a Proposal for, or enter into or renew a contract 
with an agency or local governmental entity for goods or services of $1 million or more. 
 
Companies must complete and return this form with its response. 

Company: 

FEIN: 

 
Address.  

City/State/Zip.  

 
I,      , as a representative of      

  certify and affirm that this entity is not on the Scrutinized Companies with Activities in 

Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector 

List. 

 

  
 

Signature  Title 
 

 
 

Printed Name  Date 

 
 
 
 
 
 
Return this fully executed form with your Proposal.  
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FORM 8, INSURANCE REQUIREMENTS 
RFQ NO. 24-TA005431DJ 
 
The Successful Proposer will not commence work under the resulting Agreement until all 
insurance coverages indicated by an “X” herein have been obtained. The Successful Proposer 
shall obtain and submit to the Procurement Division within ten (10) calendar days from the date 
of notice of intent to award, at its expense, the following minimum amounts of insurance 
(inclusive of any amounts provided by an umbrella or excess policy): Work under this 
Agreement cannot commence until all insurance coverages indicated herein have been obtained 
on a standard ACORD form (inclusive of any amounts provided by an umbrella or excess 
policy): 
 

 Automobile Liability Insurance Required Limits 
Coverage must be afforded under a per occurrence policy form including coverage for all owned, 
hired and non-owned vehicles for bodily injury and property damage of not less than:  
 

• $1,000,000 Combined Single Limit; OR 
• $500,000 Bodily Injury and $500,000 Property Damage    
• $10,000 Personal Injury Protection (No Fault) 
• $500,000 Hired, Non-Owned Liability 
• $10,000 Medical Payments 

This policy shall contain severability of interests’ provisions. 
 

 Commercial General Liability Insurance Required Limits (per Occurrence form only; 
claims-made form is not acceptable) 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and 
name ‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured, 
and include limits not less than:   
  

• $1,000,000 Single Limit Per Occurrence  
• $2,000,000 Aggregate   
• $1,000,000 Products/Completed Operations Aggregate  
• $1,000,000 Personal and Advertising Injury Liability 
• $50,000 Fire Damage Liability 
• $10,000 Medical Expense, and 
• $1,000,000, Third Party Property Damage 
• $      Project Specific Aggregate (Required on projects valued at over $10,000,000) 

This policy shall contain severability of interests’ provisions. 
 

 Employer’s Liability Insurance 
Coverage limits of not less than: 
 

• $100,000 Each Accident  
• $500,000 Disease Each Employee  
• $500,000 Disease Policy Limit 
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 Worker’s Compensation Insurance 
 US Longshoremen & Harbor Workers Act 
 Jones Act Coverage 

 
Coverage limits of not less than:  
 

• Statutory workers’ compensation coverage shall apply for all employees in compliance 
with the laws and statutes of the State of Florida and the federal government.  

• If any operations are to be undertaken on or about navigable waters, coverage must be 
included for the US Longshoremen & Harbor Workers Act and Jones Act.  
  

Should ‘leased employees’ be retained for any part of the project or service, the employee 
leasing agency shall provide evidence of Workers’ Compensation coverage and Employer’s 
Liability coverage for all personnel on the worksite and in compliance with the above Workers’ 
Compensation requirements. NOTE:  Workers’ Compensation coverage is a firm requirement. 
Elective exemptions are considered on a case-by-case basis and are approved in a very limited 
number of instances.  
 

 Aircraft Liability Insurance Required Limits 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and 
name ‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, 
and include limits not less than:  
 

• $       Each Occurrence Property and Bodily Injury with no less than $100,000 per 
passenger each occurrence or a ‘smooth’ limit. 

• $       General Aggregate. 
 

 Un-Manned Aircraft Liability Insurance (Drone) 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and 
name ‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, 
and include limits not less than:  
 

• $       Each Occurrence Property and Bodily Injury; Coverage shall specifically include 
operation of Unmanned Aircraft Systems (UAS), including liability and property damage. 

• $       General Aggregate 
 

 Installation Floater Insurance 
When the contract or agreement does not include construction of, or additions to, above ground 
building or structures, but does involve the installation of machinery or equipment, Installation 
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed 
and name “Manatee County, a political subdivision of the State of Florida” as an Additional 
Insured, and include limits not less than:    
 

• 100% of the completed value of such addition(s), building(s), or structure(s) 
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 Professional Liability and/or Errors and Omissions (E&O) Liability Insurances 
Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. 
If the coverage form is on a claims-made basis, then coverage must be maintained for a minimum 
of three years from termination of date of the contract. Limits must not be less than:    
  

• $ 1,000,000 Bodily Injury and Property Damage Each Occurrence 
• $ 2,000,000 General Aggregate 

 
 Builder’s Risk Insurance 

When the contract or agreement includes the construction of roadways and/or the addition of a 
permanent structure or building, including the installation of machinery and/or equipment, 
Builder’s Risk Insurance shall be afforded under a per occurrence policy form, policy shall be 
endorsed and name “Manatee County, a political subdivision of the State of Florida” as an 
Additional Insured, and include limits not less than:    
 

• An amount equal to 100% of the completed value of the project, or the value of the 
equipment to be installed  

• The policy shall not carry a self-insured retention/deductible greater than $10,000 
 
Coverage shall be for all risks and include, but not be limited to, storage and transport of 
materials, equipment, supplies of any kind whatsoever to be used on or incidental to the project, 
theft coverage, and Waiver of Occupancy Clause Endorsement, where applicable.  
 

 Cyber Liability Insurance 
Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence 
policy form, policy shall be endorsed and name ‘Manatee County, a political subdivision of the 
State of Florida’ as an Additional Insured, and include limits not less than:  

  
• $      Security Breach Liability 
• $      Security Breach Expense Each Occurrence  
• $      Security Breach Expense Aggregate  
• $      Replacement or Restoration of Electronic Data 
• $      Extortion Threats  
• $      Business Income and Extra Expense 
• $      Public Relations Expense  
 

NOTE:  Policy must not carry a self-insured retention/deductible greater than $25,000. 
 

 Hazardous Materials Insurance (As Noted Below) 
Hazardous materials include all materials and substances that are currently designated or defined 
as hazardous by the law or rules of regulation by the State of Florida or federal government.  
All coverage shall be afforded under either an occurrence policy form or a claims-made policy 
form, and the policy shall be endorsed and name ‘Manatee County, a political subdivision of the 
State of Florida’ as an Additional Insured. If the coverage form is on a claims-made basis, then 
coverage must be maintained for a minimum of three years from termination of date of the 
contract. Limits must not be less than:  
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 Pollution Liability 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily 
Injury and Property Damage to include sudden and gradual release, each claim and 
aggregate. 
 

 Asbestos Liability (If handling within scope of Contract) 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily 
Injury and Property Damage to include sudden and gradual release, each claim and 
aggregate. 
 

 Disposal 
When applicable, Successful Proposer shall designate the disposal site and furnish a 
Certificate of Insurance from the disposal facility for Environmental Impairment Liability 
Insurance covering liability.  

 
• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability 

for Sudden and Accidental Occurrences, each claim and an aggregate.  
• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability 

for Non-Sudden and Accidental Occurrences, each claim and an aggregate. 
 

 Hazardous Waste Transportation Insurance 
Successful Proposer shall designate the hauler and have the hauler furnish a Certificate of 
Insurance for Automobile Liability insurance with Endorsement MCS-90 for liability arising out 
of the transportation of hazardous materials. EPA identification number shall be provided.  
 
All coverage shall be afforded under either an occurrence policy form or a claims-made policy 
form and the policy shall be endorsed and name “Manatee County, a political subdivision of the 
State of Florida” as an Additional Insured. If the coverage form is on a claims-made basis, then 
coverage must be maintained for a minimum of three years from termination of date of the 
contract. Limits must not be less than:     
 

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, per 
accident. 
 

 Liquor Liability Insurance 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and 
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured, 
and include limits not less than:   
 

• $1,000,000 Each Occurrence and Aggregate  
 

 Garage Keeper’s Liability Insurance 
Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County 
motor vehicles is inherent or implied within the provision of the contract. 
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Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and 
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured, 
and include limits not less than:   

• Property and asset coverage in the full replacement value of the lot or garage.  
 

 Bailee’s Customer Liability Insurance 
Coverage shall be required for damage and/or destruction when County property is temporarily 
under the care or custody of a person or organization, including property that is on, or in transit 
to and from the person or organization’s premises. Perils covered should include fire, lightning, 
theft, burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during 
transportation by a carrier.  
 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and 
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured, 
and include limits not less than:   
 

• Property and asset coverage in the full replacement value of the County asset(s) in the 
Successful Proposer’s care, custody and control.  

 
 Hull and Watercraft Liability Insurance 

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and 
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured, 
and include limits not less than:   
 

• $       Each Occurrence  
• $       General Aggregate   
• $       Fire Damage Liability 
• $10,000 Medical Expense, and 
• $       Third Party Property Damage 
• $       Project Specific Aggregate (Required on projects valued at over $10,000,000)  

 
 Other [Specify] 

      
 
BOND REQUIREMENTS 

 Bid Bond  
A Bid Bond in the amount of 5% of the total offer.  Bid bond shall be submitted with the sealed 
response and shall include project name, location, and / or address and project number. In lieu of 
the bond, the bidder may file an alternative form of security in the amount of 5% of the total 
offer. in the form of a money order, a certified check, a cashier’s check, or an irrevocable letter 
of credit issued to Manatee County. NOTE: A construction project over $200,000 requires a Bid 
Bond in the amount of 5% of the total bid offer. 
 
 
 

 Payment and Performance Bond 
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A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the 
award amount and shall be presented to Manatee County within ten (10) calendar days of 
issuance of the notice of intent to award. NOTE: A construction project over $200,000 requires a 
Payment and Performance Bond. 
 
INSURANCE REQUIREMENTS 
 
I. THE POLICIES ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE 

FOLLOWING PROVISIONS: 
  

Commercial General Liability and Automobile Liability Coverages 
 

a. “Manatee County, a Political Subdivision of the State of Florida,” is to be named 
as an Additional Insured in respect to: Liability arising out of activities performed 
by or on behalf of the Successful Proposer, his agents, representatives, and 
employees; products and completed operations of the Successful Proposer; or 
automobiles owned, leased, hired or borrowed by the Successful Proposer. The 
coverage shall contain no special limitation(s) on the scope of protection afforded to 
the COUNTY, its officials, employees or volunteers. 
In addition to furnishing a Certificate of Insurance, the Successful Proposer shall 
provide the endorsement that evidences Manatee COUNTY being listed as an 
Additional Insured. This can be done in one of two ways: (1) an endorsement can be 
issued that specifically lists “Manatee County, a Political Subdivision of the State of 
Florida,” as Additional Insured; or, (2) an endorsement can be issued that states that 
all Certificate Holders are Additional Insured with respect to the policy.  

b. The Successful Proposer's insurance coverage shall be primary insurance with respect 
to the COUNTY, its officials, employees and volunteers. Any insurance or self-
insurance maintained by the COUNTY, its officials, employees or volunteers shall be 
excess of Successful Proposer's insurance and shall be non-contributory. 

c. The insurance policies must be on an occurrence form. 
 
Workers' Compensation and Employers' Liability Coverages 
The insurer shall agree to waive all rights of subrogation against the COUNTY, its 
officials, employees and volunteers for losses arising from work performed by the 
Successful Proposer for the COUNTY. 
 

II. General Insurance Provisions Applicable to All Policies 
1. Prior to the execution of contract, or issuance of a Purchase Order, and then annually 

upon the anniversary date(s) of the insurance policy’s renewal date(s) for as long as 
this contract remains in effect, Successful Proposer shall furnish the COUNTY with a 
Certificate(s) of Insurance (using an industry accepted certificate form, signed by the 
Issuer, with applicable endorsements, and containing the solicitation or contract 
number, and title or description) evidencing the coverage set forth above and naming 
“Manatee County, a Political Subdivision of the State of Florida” as an Additional 
Insured on the applicable coverage(s) set forth above.  

2. If the policy contains an aggregate limit, confirmation is needed in writing (letter, 
email, etc.) that the aggregate limit has not been eroded to procurement representative 
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when supplying Certificate of Insurance. In addition, when requested in writing from 
the COUNTY, Successful Proposer will provide the COUNTY with a certified copy 
of all applicable policies. The address where such certificates and certified policies 
shall be sent or delivered is as follows:   

 
Manatee County, a Political Subdivision of the State of Florida 
Attn: Risk Management Division 
1112 Manatee Avenue West, Suite 969 
Bradenton, FL  34205 
 

3. The project’s solicitation number and title shall be listed on each certificate. 
4. Successful Proposer shall provide thirty (30) days written notice to the Risk Manager 

of any cancellation, non-renewal, termination, material change, or reduction in 
coverage of any insurance policies to procurement representative including 
solicitation number and title with all notices.  

5. Successful Proposer agrees that should at any time Successful Proposer fail to meet or 
maintain the required insurance coverage(s) as set forth herein, the COUNTY may 
terminate this contract. 

6. The Successful Proposer waives all subrogation rights against COUNTY, a Political 
Subdivision of the State of Florida, for all losses or damages which occur during the 
contract and for any events occurring during the contract period, whether the suit is 
brought during the contract period or not.  

7. The Successful Proposer has sole responsibility for all insurance premiums and policy 
deductibles.  

8. It is the Successful Proposer's responsibility to ensure that his agents, representatives 
and subcontractors comply with the insurance requirements set forth herein. 
Successful Proposer shall include his agents, representatives, and subcontractors 
working on the project or at the worksite as insured under its policies, or Successful 
Proposer shall furnish separate certificates and endorsements for each agent, 
representative, and subcontractor working on the project or at the worksite. All 
coverages for agents, representatives, and subcontractors shall be subject to all of the 
requirements set forth to the procurement representative.  

9. All required insurance policies must be written with a carrier having a minimum 
A.M. Best rating of A- FSC VII or better. In addition, the COUNTY has the right to 
review the Successful Proposer’s deductible or self-insured retention and to require 
that it be reduced or eliminated. 

10. Successful Proposer understands and agrees that the stipulated limits of coverage 
listed herein in this insurance section shall not be construed as a limitation of any 
potential liability to the COUNTY, or to others, and the COUNTY’S failure to 
request evidence of this insurance coverage shall not be construed as a waiver of 
Successful Proposer’s obligation to provide and maintain the insurance coverage 
specified. 

11. Successful Proposer understands and agrees that the COUNTY does not waive its 
immunity and nothing herein shall be interpreted as a waiver of the COUNTY’S 
rights, including the limitation of waiver of immunity, as set forth in Florida Statutes 
768.28, or any other statutes, and the COUNTY expressly reserves these rights to the 
full extent allowed by law. 
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12. No award shall be made until the Procurement Division has received the Certificate 
of Insurance in accordance with this section. 

BONDING REQUIREMENTS 
 

Bid Bond/Certified Check. By submitting a proposal, the Successful Proposer agrees should 
its proposal be accepted, to execute the form of Agreement and present the same to 
COUNTY for approval within ten (10) calendar days after notice of intent to award. The 
Successful Proposer further agrees that failure to execute and deliver said form of Agreement 
within ten (10) calendar days will result in damages to COUNTY and as guarantee of 
payment of same a bid bond/certified check shall be enclosed within the submitted sealed 
proposal in the amount of five (5%) percent of the total amount of the proposal. The Successful 
Proposer further agrees that in case the Successful Proposer fails to enter into an Agreement, as 
prescribed by COUNTY, the bid bond/certified check accompanying the proposal shall be 
forfeited to COUNTY as agreed liquidated damages. If COUNTY enters into an agreement 
with a Successful Proposer, or if COUNTY rejects any and/or all proposals, accompanying 
bond will be promptly returned. 
 
Payment and Performance Bonds. Prior to commencing work, the Successful Proposer shall 
obtain, for the benefit of and directed to COUNTY, a Payment and Performance Bond 
satisfying the requirements of Florida Statutes § 255.05, covering the faithful performance by 
the Successful Proposer of its obligation under the Contract Documents, including but not 
limited to the construction of the project on the project site and the payment and obligations 
arising thereunder, including all payments to Subcontractors, laborers, and materialmen. The 
surety selected by the Successful Proposer to provide the Payment and Performance Bond shall 
be approved by COUNTY prior to issuance of such Bond, which approval shall not be 
unreasonably withheld or delayed provided that surety is rated A- or better by Best’s Key 
Guide, latest edition.  
 
Failure to provide the required bonds on the prescribed form may result in Successful Proposer 
being deemed nonresponsive. Bonds must be in the form prescribed in Florida Statutes § 
255.05, and must not contain notice, demand or other terms and conditions, including informal 
pre-claim meetings, not provided for in Florida Statutes § 255.05. 
 
Bonds shall be in an amount equal to 100% of the contract price issued by a duly authorized 
and nationally recognized surety company, authorized to do business in the State of Florida, 
satisfactory to COUNTY. Surety shall be rated as “A-” or better by Best’s Key Guide, latest 
edition. The attorney-in-fact who signs the bonds must file with the bonds, a certificate and 
effective dated copy of power-of-attorney. Payment and Performance Bonds shall be issued to 
“Manatee County, a political subdivision of the State of Florida”, within ten (10) calendar 
days after issuance of notice of intent to award. 
 
In addition, pursuant to Florida Statutes § 255.05(1)(b), Florida Statutes, prior to commencing 
work, the Successful Proposer shall be responsible and bear all costs associated to record the 
Payment and Performance Bond with the Manatee County Clerk of the Circuit Court. A 
certified copy of said recording shall be furnished to the Procurement Division upon filing. 
Pursuant to Florida Statutes § 255.05(1)(b), Florida Statutes, COUNTY will make no payment 
to the Successful Proposer until the Successful Proposer has complied with this paragraph. 
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Furnishing Payment and Performance Bonds shall be requisite to execution of an Agreement 
with COUNTY. Said Payment and Performance Bonds will remain in force for the duration of 
this Agreement with the premiums paid by the Successful Proposer. Failure of the Successful 
Proposer to execute such Agreement and to supply the required bonds shall be just cause for 
cancellation of the award. COUNTY may then contract with the next lowest, responsive and 
responsible Successful Proposer or re-advertise this RFP.  
 
Failure of COUNTY at any time to require performance by the Successful Proposer of any 
provisions set out in the resulting Agreement will in no way affect the right of COUNTY, 
thereafter, to enforce those provisions.  
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FORM 8, INSURANCE STATEMENT 
RFQ NO. 24-TA005431DJ 
 
THE UNDERSIGNED has read and understands the insurance requirements applicable to any 
Agreement resulting from this solicitation and shall provide the insurances required in this 
RFQ within ten (10) days from the date of Notice of Intent to Award.  

Proposer Name:  Date:  
    
Signature 
(Authorized 
Official):   
    

Printed Name/Title:  
    

Insurance Agency:   
    

Agent Name:  Agent Phone:  
 
 
 
Return this fully executed form with your Proposal. 
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FORM 9, INDEMNITY AND HOLD HARMLESS 
RFQ NO. 24-TA005431DJ 
 
MANATEE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA 
 
The Successful Proposer shall indemnify and hold harmless County, its officers, and employees 
from liabilities, damages, losses, and costs, including but not limited to reasonable attorney’s fees, 
to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the 
Successful Proposer, its personnel, design professionals and other persons employed or utilized by 
the Successful Proposer in the performance of the Agreement, including without limitation, defects 
in design, or errors or omissions that result in material cost increases to County.  Such 
indemnification shall include the payment of all valid claims, losses, and judgments of any nature 
whatsoever in connection therewith and the payment of all related fees and costs.  County reserves 
the right to defend itself with its own counsel or retained counsel at Successful Proposer’s expense.  
 
 
Signature of Authorized Official of Proposer:    
 
Title: Date:    
 
Project Number and /or Name:   
 
Insurance Agent:    

Acknowledgement: 

STATE OF _________________________ 

COUNTY OF _______________________ 
 
The foregoing instrument was acknowledged before me this _____ day of _________________, 
20____ by   [FULL LEGAL NAME], 
who is  
 

 Personally known to me 
OR 

 has produced   as identification. 
 
Notary Signature   
Print Name   
Seal 
 
Return this fully executed form with your Proposal. 
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SECTION E, EXHIBITS 
 
Exhibit 1 Harbor Hills - Scope of Services  

Exhibit 2 Harbor Hills - Specifications  

Exhibit 3 Harbor Hills - Plans  

Exhibit 4 Tangelo Park - Scope of Services  

Exhibit 5 Tangelo Park - Specifications  

Exhibit 6 Tangelo Park - Plans  

  Exhibit 7               Winter Garden – Scope of Services 

  Exhibit 8               Winter Garden - Specifications 

  Exhibit 9               Winter Garden - Plans 

  Exhibit 10             Proposal Response 
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EXHIBIT 1 SCOPE OF SERVICES FOR HARBOR HILLS WATER MAIN AND 
FORCEMAIN REPLACEMENT.  CIP PROJECT 6104270. 
RFQ NUMBER 24-TA005431DJ 
 
1.01 BACKGROUND INFORMATION 

The County is requesting proposals from qualified firms for the provision of construction 
phase geotechnical engineering, soils & materials testing, for the following project: 
 

Harbor Hills Watermain and Forcemain Replacement  
CIP #6104270 
Potable Water Replacement 
See attached Map at the end of this document. 
See attached plans.  

 
1.02 PROJECT DESCRIPTION 

The successful Proposer (hereinafter in this scope referred to as Consultant) shall provide 
all labor equipment and materials to perform construction phase geotechnical engineering 
and soils and materials testing services for the project listed above in Article 1.01. 
 
The project consists of: 

• Installation of watermain and forcemain. 
• Connection of water services to resident homes. 
• Concrete restoration. 
• Asphalt restoration, Asphalt Paving. 
• Grouting out-of-service watermain and forcemain. 

 
 

1.03 SCOPE OF SERVICES 
The expected scope of service from the consultant should include, but not be limited to: 
 

• Field Construction Services: 
o Field Density of Soil and aggregate using the nuclear method 
o Plasticity testing of the concrete 
o Casting specimens of concrete for laboratory testing 
o Asphalt sampling for both Marshall and Superpave mixes. 

• Laboratory testing 
o Associated soil classification testing for suitability 
o Moisture-Density testing of soil and aggregate using the Modified Proctor 
o Compressive Strength testing of concrete specimens 
o Extraction and Gradation testing or asphalt mixes.  

 
In General, Consultant shall provide all labor (note the county does not pay overtime), 
materials, equipment, supplies and travel to perform the construction phase geotechnical 
engineering services to include: 
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1. Soils testing; 
2. Materials testing; 
3. Hydrological testing; 
4. Structural testing;  
5. Field sampling and testing;  
6. Laboratory testing; 
7. Geotechnical Engineering Services;  
8. Perform all the services in accordance with generally accepted geotechnical 

engineering professional standards;  
9. Develop and maintain a project reporting system tracking all critical events, both 

scheduled and actual as necessary; 
10. At a minimum, participate in project meetings on and as required basis to inform the 

Contract Manager of the status of the overall project schedule; noting exceptions and 
suggesting actions required to correct schedule exceptions;   

11. Provide quality assurance and performance tracking of each project;  
12. Ensure delivery schedules and the integrity of the products and materials required for 

the project; 
13. Utilize e-Builder for project records including test results, reports, requests for 

information, invoicing, and other correspondence as required. 
 
1.04 GENERAL DUTIES OF THE CONSULTANT 

The relationship of the Consultant to the County will be that of a professional consultant, 
and the Consultant will provide the professional and technical services required under the 
resulting Agreement in accordance with professional practices and ethical standards. No 
employer/employee relationships shall be deemed to be established and the consultant, its 
agents, subcontractors, and employees shall be independent contractors at all times. 
 
It shall be the responsibility of the Consultant to work with the County and apprise it of 
solutions to problems and the approach or technique to be used towards accomplishment 
of the County objectives as set forth in this RFQ, which will be made a part of the 
Agreement upon execution by both parties. 

 
The Consultant shall be responsible for the professional quality, technical accuracy, timely 
completion, compliance with laws, regulations and rules, and the coordination with all 
appropriate agencies of all designs, drawings, specifications, reports, and other 
Professional Services provided by the Consultant. If the County, in its sole discretion, 
determines there are errors, omissions or other deficiencies in the Consultant’s designs, 
drawings, specifications, reports, and other services, the Consultant shall, without 
additional compensation, correct or revise said errors or omissions to the satisfaction of the 
County. 
 

1.05 ACCESSIBILITY 
Consultant shall ensure all of its electronic information, documents, applications, reports, 
and deliverables required under the Agreement are in a format that meets the 
requirements of Section 504 of the Rehabilitation Act and best practices (W3C WCAG 
2). 
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Where not fully compliant with these requirements and best practices, Consultant shall 
provide clear points of contact for each document and information technology to direct 
users in how to obtain alternate formats. Further, Consultant shall develop accommodation 
strategies for those non-compliant resources and implement strategies to resolve the 
discrepancies.  
 
 
 
 

 
 
EN D OF EXHIBIT 1 
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CONTRACT DOCUMENTS 

  
FOR 

  
HARBOR HILLS 

WATER & FORCE MAIN REPLACEMENT 
 

PROJECT #:  WATER 6104270 
WASTEWATER 6104271 

  
 

July  2023 
 
 
 
 
 
 
PROJECT OWNER: 
 
County of Manatee, Florida 
c/o Manatee County Procurement Division 
1112 Manatee Avenue West 
Bradenton, Florida 34205 
(941) 748-3014 
 
 
PREPARED BY: 
 
Engineering Division 
Manatee County Public Works Department 
1022 26th Avenue East 
Bradenton, Florida 34208 
(941) 708-7450 
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SECTION 05550  AIR RELEASE ENCLOSURE 177 
 
This specification includes by reference the Manatee County Public Works Standards, Part I Utilities 
Standards Manual approved February 25, 2020. 
 
All items and/or materials furnished and installed shall conform to the Manatee County Approved 
Products List.  All items listed in the submittal  requirements under each section shall be required to be 
submitted for review and/or acceptance.
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DIVISION 1   GENERAL REQUIREMENTS 
 

SECTION 01005 GENERAL REQUIREMENTS 
 
PART 1 GENERAL 

 
1.01  SCOPE AND INTENT 
  

A. Description 
  

The work to be done consists of the furnishing of all labor, materials and equipment, and 
the performance of all work included in this Contract.   
 

B. Work Included 
  

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, 
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and 
other means of construction necessary or proper for performing and completing the work.  
He shall obtain and pay for all required permits necessary for the work, other than those 
permits such as the DEP permit and railroad permit, which may have already been obtained. 
He shall perform and complete the work in the manner best calculated to promote rapid 
construction consistent with safety of life and property and to the satisfaction of the County, 
and in strict accordance with the Contract Documents.  The Contractor shall clean up the 
work and maintain it during and after construction, until accepted, and shall do all work and 
pay all incidental costs.  He shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 

 
The cost of incidental work described in these General Requirements, for which there are 
no specific Contract Items, shall be considered as part of the general cost of doing the work 
and shall be included in the prices for the various Contract Items.  No additional payment 
will be made. 

 
The Contractor shall be solely responsible for the adequacy of his workmanship, materials 
and equipment. 

 
C. Public Utility Installations and Structures 

  
Public utility installations and structures shall be understood to include all poles, tracks, 
pipes, wires, conduits, house service connections, vaults, manholes and all other 
appurtenances and facilities pertaining thereto. 

  
The Contractor shall protect all installations and structures from damage during the work.  
Access across any buried public utility installation or structure shall be made only in such 
locations and by means approved by the County.  All required protective devices and 
construction shall be provided by the Contractor at his expense.  All existing public utilities 
damaged by the Contractor, which are shown on the Plans or have been located in the field 
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.  
No separate payment shall be made for such protection or repairs to public utility 
installations or structures. 

 
Public utility installations or structures owned or controlled by the County or other 
governmental body, which are required by this contract to be removed, relocated, replaced 
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or rebuilt by the Contractor not identified in any separate bid item shall be considered as a 
part of the general cost of doing the work and shall be included in the prices bid for the 
various contract items.  No separate payment shall be made. 

 
Where public utility installations or structures owned or controlled by the County or other 
governmental body are encountered during the course of the work, and are not indicated on 
the Plans or in the Specifications, and when, in the opinion of the County, removal, 
relocation, replacement or rebuilding is necessary to complete the work under this Contract, 
such work shall be accomplished by the utility having jurisdiction, or such work may be 
ordered, in writing by the County, for the contractor to accomplish.  If such work is 
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the 
Contractor shall give full cooperation to permit the utility to complete the removal, relocation, 
replacement or rebuilding as required.  If such work is accomplished by the Contractor, it 
will be in accordance with the General and Supplemental General Conditions. 

  
The Contractor shall give written notice to County and other governmental utility 
departments and other owners of public utilities of the location of his proposed construction 
operations, at least forty-eight hours in advance of breaking ground in any area or on any 
unit of the work.  This can be accomplished by making the appropriate contact with the 
"Sunshine State One-Call of Florida, Inc.  Call Center ("Call Sunshine") and per all 
requirements provided for in the Florida Underground Facilities Damage Prevention and 
Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
The maintenance, repair, removal, relocation or rebuilding of public utility installations and 
structures, when accomplished by the Contractor as herein provided, shall be done by 
methods approved by the County. 

 
1.02 PLANS AND SPECIFICATIONS 
 

A. Plans 
  

When obtaining data and information from the Plans, figures shall be used in preference to 
scaled dimensions, and large-scale drawings in preference to small-scale drawings. 
 

B. Copies Furnished to Contractor 
  

The Contractor shall furnish each of the subcontractors, manufacturers, and material men 
such copies of the Contract Documents as may be required for their work.  Additional copies 
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost 
of reproduction. 

 
C. Supplementary Drawings 

     
When, in the opinion of the County, it becomes necessary to explain more fully the work to 
be done or to illustrate the work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be 
prepared by the County and five paper prints thereof will be given to the Contractor. 

 
D. Contractor to Check Plans and Data 

  
The Contractor shall verify all dimensions, quantities and details shown on the Plans, 
Supplementary Drawings, Schedules, Specifications or other data received from the 
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County, and shall notify him of all errors, omissions, conflicts, and discrepancies found 
therein.  Failure to discover or correct errors, conflicts or discrepancies shall not relieve the 
Contractor of full responsibility for unsatisfactory work, faulty construction or improper 
operation resulting therefrom nor from rectifying such conditions at his own expense.  He 
will not be allowed to take advantage of any errors or omissions, as full instructions will be 
furnished by the County, should such errors or omissions be discovered.  All schedules are 
given for the convenience of the County and the Contractor and are not guaranteed to be 
complete.  The Contractor shall assume all responsibility for the making of estimates of the 
size, kind, and quality of materials and equipment included in work to be done under the 
Contract. 

 
E. Specifications 

  
The Technical Specifications consist of three parts:  General, Products and Execution.  The 
General Section contains General Requirements which govern the work.  Products and 
Execution modify and supplement these by detailed requirements for the work and shall 
always govern whenever there appears to be a conflict. 

  
F. Intent 

  
All work called for in the Specifications applicable to this Contract, but not shown on the 
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in 
both.  Work not specified in either the Plans or in the Specifications, but involved in carrying 
out their intent or in the complete and proper execution of the work, is required and shall be 
performed by the Contractor as though it were specifically delineated or described. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission from 
them of a detailed description concerning any work to be done and materials to be furnished, 
shall be regarded as meaning that only the best general practice is to prevail and that only 
material and workmanship of the best quality is to be used, and interpretation of these 
Specifications shall be made upon that basis. 

 
The inclusion of the Related Requirements (or work specified elsewhere) in the General 
part of the specifications is only for the convenience of the Contractor, and shall not be 
interpreted as a complete list of related Specification Sections. 

 
1.03 MATERIALS AND EQUIPMENT 
 

A. Manufacturer 
  

All transactions with the manufacturers or subcontractors shall be through the Contractor, 
unless the Contractor shall request, in writing to the County, that the manufacturer or 
subcontractor deal directly with the County.  Any such transactions shall not in any way 
release the Contractor from his full responsibility under this Contract. 

 
Any two or more pieces or material or equipment of the same kind, type or classification, 
and being used for identical types of services, shall be made by the same manufacturer. 

 
B. Delivery 

  
The Contractor shall deliver materials in ample quantities to insure the most speedy and 
uninterrupted progress of the work so as to complete the work within the allotted time.  The 
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Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the 
progress of the work of any related Contractor. 

 
C. Tools and Accessories 

  
The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each 
type, kind or size of equipment, one complete set of suitably marked high grade special 
tools and appliances which may be needed to adjust, operate, maintain or repair the 
equipment.  Such tools and appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder locks and duplicate keys. 

  
Spare parts shall be furnished as specified. 

  
Each piece of equipment shall be provided with a substantial nameplate, securely fastened 
in place and clearly inscribed with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 

 
D. Installation of Equipment. 

 
The Contractor shall have on hand sufficient proper equipment and machinery of ample 
capacity to facilitate the work and to handle all emergencies normally encountered in work 
of this character. 

  
Equipment shall be erected in a neat and workmanlike manner on the foundations at the 
locations and elevations shown on the Plans, unless directed otherwise by the County 
during installation.  All equipment shall be correctly aligned, leveled and adjusted for 
satisfactory operation and shall be installed so that proper and necessary connections can 
be made readily between the various units.   
 
The Contractor shall furnish, install and protect all necessary anchor and attachment bolts 
and all other appurtenances needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by the County and made of ample 
size and strength for the purpose intended.  Substantial templates and working drawings for 
installation shall be furnished. 

  
The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink 
grout, each piece of equipment on its supporting base that rests on masonry foundations. 

 
Grout shall completely fill the space between the equipment base and the foundation.  All 
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy 
equal to Koppers 300M or provide a 1/32-inch neoprene gasket between the metal surface 
and the concrete or grout. 

 
E. Service of Manufacturer's Engineer 

 
The Contract prices for equipment shall include the cost of furnishing (as required by 
equipment specifications sections) a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall assist the Contractor, when 
required, to install, adjust, test and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in permanent operation by the County, 
such engineer or superintendent shall make all adjustments and tests required by the 
County to prove that such equipment is in proper and satisfactory operating condition, and 
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shall instruct such personnel as may be designated by the County in the proper operation 
and maintenance of such equipment. 

 
1.04 INSPECTION AND TESTING 
 

A. General 
  

Inspection and testing of materials will be performed by the County unless otherwise 
specified. 

  
For tests specified to be made by the Contractor, the testing personnel shall make the 
necessary inspections and tests and the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract Documents.  Three (3) copies of the 
reports shall be submitted and authoritative certification thereof must be furnished to the 
County as a prerequisite for the acceptance of any material or equipment. 
 
If, in the making of any test of any material or equipment, it is ascertained by the County 
that the material or equipment does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from delivering said material or equipment, 
or to remove it promptly from the site or from the work and replace it with acceptable 
material, without cost to the County. 

 
Tests of electrical and mechanical equipment and appliances shall be conducted in 
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may 
otherwise be stated herein. 

  
The Contractor shall be fully responsible for the proper operation of equipment during tests 
and instruction periods and shall neither have nor make any claim for damage which may 
occur to equipment prior to the time when the County formally takes over the operation 
thereof. 

 
B. Costs 

  
All inspection and testing of materials furnished under this Contract will be performed by the 
County or duly authorized inspection engineers or inspections bureaus without cost to the 
Contractor, unless otherwise expressly specified. 

 
The cost of shop and field tests of equipment and of certain other tests specifically called 
for in the Contract Documents shall be borne by the Contractor and such costs shall be 
deemed to be included in the Contract price. 

 
Materials and equipment submitted by the Contractor as the equivalent to those specifically 
named in the Contract may be tested by the County for compliance.  The Contractor shall 
reimburse the County for the expenditures incurred in making such tests on materials and 
equipment which are rejected for non-compliance. 

  
C. Inspections of Materials 

 
The Contractor shall give notice in writing to the County, at least two weeks in advance of 
his intention to commence the manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the permanent construction.  Such notice 
shall contain a request for inspection, the date of commencement and the expected date of 
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completion of the manufacture of preparation of materials.  Upon receipt of such notice, the 
County will arrange to have a representative present at such times during the manufacture 
as may be necessary to inspect the materials or he will notify the Contractor that the 
inspection will be made at a point other than the point of manufacture, or he will notify the 
Contractor that inspection will be waived.  The Contractor must comply with these provisions 
before shipping any material.  Such inspection shall not release the Contractor from the 
responsibility for furnishing materials meeting the requirements of the Contract Documents. 

 
D. Certificate of Manufacture 

  
When inspection is waived or when the County so requires, the Contractor shall furnish to 
him authoritative evidence in the form of Certificates of Manufacture that the materials to be 
used in the work have been manufactured and tested in conformity with the Contract 
Documents.  These certificates shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made directly on 
the product or on similar products of the manufacturer. 

 
E. Shop Tests of Operating Equipment 

  
Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, 
function or special requirements are specified shall be tested in the shop of the maker in a 
manner which shall conclusively prove that its characteristics comply fully with the 
requirements of the Contract Documents.  No such equipment shall be shipped to the work 
until the County notifies the Contractor, in writing, that the results of such tests are 
acceptable. 

 
The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of 
operating equipment shall be borne by the Contractor. 

 
F. Preliminary Field Tests 

  
As soon as conditions permit, the Contractor shall furnish all labor, materials, and 
instruments and shall make preliminary field tests of equipment.  If the preliminary field tests 
disclose any equipment furnished under this Contract which does not comply with the 
requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests, 
make all changes, adjustments and replacements required.  The furnishing Contractor shall 
assist in the preliminary field tests as applicable. 

 
G. Final Field Tests 

  
Upon completion of the work and prior to final payment, all equipment and piping installed 
under this Contract shall be subjected to acceptance tests as specified or required to prove 
compliance with the Contract Documents. 

 
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment 
and instruments necessary for all acceptance tests, at no additional cost to the County.  The 
Supplier shall assist in the final field tests as applicable. 

 
H. Failure of Tests 

  
Any defects in the materials and equipment or their failure to meet the tests, guarantees or 
requirements of the Contract Documents shall be promptly corrected by the Contractor.  The 
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decision of the County as to whether or not the Contractor has fulfilled his obligations under 
the Contract shall be final and conclusive.  If the Contractor fails to make these corrections 
or if the improved materials and equipment, when tested, shall again fail to meet the 
guarantees of specified requirements, the County, notwithstanding its partial payment for 
work, and materials and equipment, may reject the materials and equipment and may order 
the Contractor to remove them from the site at his own expense. 

 
In case the County rejects any materials and equipment, then the Contractor shall replace 
the rejected materials and equipment within a reasonable time.  If he fails to do so, the 
County may, after the expiration of a period of thirty (30) calendar days after giving him 
notice in writing, proceed to replace such rejected materials and equipment, and the cost 
thereof shall be deducted from any compensation due or which may become due the 
Contractor under his Contract. 

 
I. Final Inspection 

  
During such final inspections, the work shall be clean and free from water.  In no case will 
the final pay application be prepared until the Contractor has complied with all requirements 
set forth and the County has made his final inspection of the entire work and is satisfied that 
the entire work is properly and satisfactorily constructed in accordance with the 
requirements of the Contract Document. 

 
1.05 TEMPORARY STRUCTURES 
 

A. Temporary Fences 
  

If, during the course of the work, it is necessary to remove or disturb any fence or part 
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a 
suitable temporary fence which shall be maintained until the permanent fence is replaced.  
The County shall be solely responsible for the determination of the necessity for providing 
a temporary fence and the type of temporary fence to be used. 

 
1.06 TEMPORARY SERVICES 
 

A. First Aid 
  

The Contractor shall keep upon the site, at each location where work is in progress, a 
completely equipped first aid kit and shall provide ready access thereto at all times when 
people are employed on the work. 

 
1.07 LINES AND GRADES 
 

A. Grade 
  

All work under this Contract shall be constructed in accordance with the lines and grades 
shown on the Plans, or as given by the County.  The full responsibility for keeping alignment 
and grade shall rest upon the Contractor. 

 
B. Safeguarding Marks 

 
The Contractor shall safeguard all points, stakes, grade marks, monuments and bench 
marks made or established on the work, bear the cost of reestablishing them if disturbed, 
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and bear the entire expense of rectifying work improperly installed due to not maintaining or 
protecting or removing without authorization such established points, stakes and marks. 

 
The Contractor shall safeguard all existing and known property corners, monuments and 
marks adjacent to but not related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 

 
C. Datum Plane 

  
All elevations indicated or specified refer to the Mean Sea Level Datum of the NAVD 1988.  

 
1.08 ADJACENT STRUCTURES AND LANDSCAPING 
 

A. Responsibility 
  

The Contractor shall also be entirely responsible and liable for all damage or injury as a 
result of his operations to all other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress of the work.  The cost of 
protection, replacement in their original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and structures affected by the work, 
whether or not shown on the Plans, and the removal, relocation and reconstruction of such 
items called for on the Plans or specified shall be included in the various Contract Items and 
no separate payments will be made therefore.  Where such public and private  property, 
structures of any kind and appurtenances thereto are not shown on the Plans and when, in 
the opinion of the County, additional work is deemed necessary to avoid interference with 
the work, payment therefore will be made as provided for in the General Conditions. 

 
Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks, 
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they 
may be, is solely his responsibility.  Conditional inspection of buildings or structures in the 
immediate vicinity of the project which may reasonably be expected to be affected by the 
Work shall be performed by and be the responsibility of the Contractor. 

 
Contractor shall, before starting operations, make an examination of the interior and exterior 
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements, 
photographs, etc., conditions which might be aggravated by open excavation and 
construction.  Repairs or replacement of all conditions disturbed by the construction shall 
be made to the satisfaction of the County.  This does not preclude conforming to the 
requirements of the insurance underwriters.  Copies of surveys, photographs, reports, etc., 
shall be given to the County. 

 
Prior to the beginning of any excavations, the Contractor shall advise the County of all 
buildings or structures on which he intends to perform work or which performance of the 
project work will affect. 

 
B. Protection of Trees 

 
1.  All trees and shrubs shall be adequately protected by the Contractor with boxes and 

otherwise and in accordance with ordinances governing the protection of trees.  No 
excavated materials shall be placed so as to injure such trees or shrubs.  Trees or 
shrubs destroyed by negligence of the Contractor or his employees shall be replaced 
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by him with new stock of similar size and age, at the proper season and at the sole 
expense of the Contractor. 

2. Beneath trees or other surface structures, where possible, pipelines may be built in 
short tunnels, backfilled with excavated materials, except as otherwise specified, or 
the trees or structures carefully supported and protected from damage. 

3.  The County may order the Contractor, for the convenience of the County, to remove 
trees along the line or trench excavation.  If so ordered, the County will obtain any 
permits required for removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 

 
C. Lawn Areas 

  
Lawn areas shall be left in as good condition as before the starting of the work.  Where sod 
is to be removed, it shall be carefully removed, and later replaced, or the area where sod 
has been removed shall be restored with new sod. 

 
D. Restoration of Fences 

  
Any fence, or part thereof, that is damaged or removed during the course of the work shall 
be replaced or repaired by the Contractor and shall be left in as good a condition as before 
the starting of the work.  The manner in which the fence is repaired or replaced and the 
materials used in such work shall be subject to the approval of the County.  The cost of all 
labor, materials, equipment, and work for the replacement or repair of any fence shall be 
deemed included in the appropriate Contract Item or items, or if no specific Item is provided 
therefore, as part of the overhead cost of the work, and no additional payment will be made 
therefore. 

 
1.09 PROTECTION OF WORK AND PUBLIC 
 

A. Barriers and Lights 
  

During the prosecution of the work, the Contractor shall put up and maintain at all times 
such barriers and lights as will effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen 
at all places where the work causes obstructions to the normal traffic or constitutes in any 
way a hazard to the public, in accordance with state and local requirements. 

 
B. Smoke Prevention 

  
A strict compliance with ordinances regulating the production and emission of smoke will be 
required.  No open fires will be permitted. 

 
C. Noise 

  
The Contractor shall eliminate noise to as great an extent as practicable at all times.  Air 
compressing plants shall be equipped with silencers and the exhaust of all engines or other 
power equipment shall be provided with mufflers.  In the vicinity of hospitals and schools, 
special care shall be used to avoid noise or other nuisances.  The Contractor shall strictly 
observe all local regulations and ordinances covering noise control. 

 
D. Access to Public Services 
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Neither the materials excavated nor the materials or plant used in the construction of the 
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes. 

 
E. Dust prevention 

  
The Contractor shall prevent dust nuisance from his operations or from traffic by keeping 
the roads and/or construction areas sprinkled with water at all times. 

 
1.10 CUTTING AND PATCHING 
  

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be 
required to make the several parts thereof join and coordinate in a manner satisfactory to 
the County and in accordance with the Plans and Specifications.  The work must be done 
by competent workmen skilled in the trade required by the restoration. 

 
1.11 CLEANING 
 

A. During Construction 
  

During construction of the work, the Contractor shall, at all times, keep the site of the work 
and adjacent premises as free from material, debris and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the opinion of the County, such material, 
debris, or rubbish constitutes a nuisance or is objectionable.  The Contractor shall remove 
from the site all of his surplus materials and temporary structures when no further need 
therefore develops. 

 
B. Final Cleaning 

  
At the conclusion of the work, all equipment, tools, temporary structures and materials 
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly 
dispose of all water, dirt, rubbish or any other foreign substances. 

 
The Contractor shall thoroughly clean all equipment and materials installed by him and shall 
deliver such materials and equipment undamaged in a bright, clean, polished and new 
operating condition. 
 
 

1.12 MISCELLANEOUS 
 

A. Protection Against Siltation and Bank Erosion 
 

1. The Contractor shall arrange his operations to minimize siltation and bank erosion 
on construction sites and on existing or proposed water courses and drainage 
ditches. 

2. The Contractor, at his own expense, shall remove any siltation deposits and correct 
any erosion problems as directed by the County which results from his construction 
operations. 

 
B. Protection of Wetland Areas 

  
The Contractor shall properly dispose of all surplus material, including soil, in accordance 
with Local, State and Federal regulations.  Under no circumstances shall surplus material 
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be disposed of in wetland areas as defined by the Florida Department of Environmental 
Protection or Southwest Florida Water Management District. 

 
C. Existing Facilities 

  
The work shall be so conducted to maintain existing facilities in operation insofar as is 
possible.  Requirements and schedules of operations for maintaining existing facilities in 
service during construction shall be as described in the Special Provisions. 
 

D. Use of Chemicals 
 

All chemicals used during project construction or furnished for project operation, whether 
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues shall 
be in strict conformance with instructions. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

A. The work included in this contract consists of the constructionof approximately 6,698 linear 
feet of 6” diameter watermain by open trench, approximately 20 linear feet of 4” diameter 
watermain by open trench and 73 linear feet of 2” water line by directional drill. This will 
include, but not limited to, hydrants, valves, service lines, meter boxes, appurtenances, 
pavement and curb repair, sod and surface restoration. Coordination with residents and 
property owners will also be required in reconnection of property plumbing to the new water 
services 
 

B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 
equipment, tools, services and incidentals necessary to complete all work required by these 
Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous service 

and shall include any repairs, replacements, and/or restoration required as a result of 
damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the work, 
whether specifically indicated in the Contract Documents or not. 

 
1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience to the 
users of the system or facility.  The Contractor shall coordinate his work with private property 
owners such that existing utility services are maintained to all users to the maximum extent 
possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; coordinate 
the construction schedule and operations with the County's Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for public 

convenience and not close off public use of any facility until completion of construction to 
provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for storage, to 
allow for: 

 
1. Work by other Contractors. 
2. County's Use. 
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3. Public Use. 
 

B. Coordinate use of work site under direction of County's Representative. 
 

C. Assume full responsibility for the protection and safekeeping of products under this 
Contract, stored on the site. 

 
D. Move any stored products under the Contractor's control, which interfere with operations of 

the County or separate contractor. 
 

E. Obtain and pay for the use of additional storage of work areas needed for Contractor 
operations. 

 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the entire 
Work.  Upon completion of construction of each individual facility, including testing, if the 
County, at its sole discretion, desires to accept the individual facility, the Contractor will be 
issued a dated certificate of completion and acceptance for each individual facility. The 
County will assume ownership and begin operation of the individual facility on that date and 
the three-year guaranty period shall commence on that date.  The County has the option of 
not accepting the entire work as a whole until it is completed, tested and approved by the 
County. 

 
1.06 PARTIAL COUNTY OCCUPANCY 
 

The Contractor shall schedule his operations for completion of portions of the Work, as 
designated, for the County's occupancy prior to substantial completion of the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK PROGRESS 
 

The Contractor shall furnish personnel and equipment which will be efficient, appropriate 
and adequately sized to secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time stipulated in the Contract.  If at any 
time such personnel appears to the County to be inefficient, inappropriate, or insufficient for 
securing the quality of work required for producing the rate of progress aforesaid, he may 
order the Contractor to increase the efficiency, change the character, or increase the 
personnel and equipment and the Contractor shall conform to such order.  Failure of the 
County to give such order shall in no way relieve the Contractor of his obligations to secure 
the quality of the work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

The Contractor shall not enter or occupy private land outside of easements, except by 
permission of the affected property owner. 

 
1.03 WORK LOCATIONS 
 

Work shall be located substantially as indicated on the drawings, but the County reserves 
the right to make such modifications in locations as may be found desirable to avoid 
interference with existing structures or for other reasons. 

 
1.04  OPEN EXCAVATIONS 
 

A. All open excavations shall be adequately safeguarded by providing temporary barricades, 
caution signs, lights and other means to prevent accidents to persons and damage to 
property.  The Contractor shall, at his own expense, provide suitable and safe bridges and 
other crossings for accommodating travel by pedestrians and workmen.  Bridges provided 
for access to private property during construction shall be removed when no longer required.  
If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the 
County may require special construction procedures such as limiting the length of open 
trench, prohibiting stacking excavated material in the street and requiring that the trench 
shall not remain open overnight. 

 
B. The Contractor shall take precautions to prevent injury to the public due to open trenches.  

All trenches, excavated material, equipment, or other obstacles which could be dangerous 
to the public shall be barricaded and well lighted at all times when construction is not in 
progress. 

 
1.05 DISTRIBUTION SYSTEMS AND SERVICES 
 

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other 
related utility services.  He shall notify the County and the appropriate agency well in 
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so 
that necessary arrangements may be made. 

 
B. If it appears that utility service will be interrupted for an extended period, the County may 
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order the Contractor to provide temporary service lines at the Contractor's expense.  
Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.  
The safety and integrity of the systems are of prime importance in scheduling work. 

 
1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 
 

A. The Contractor shall assume full responsibility for the protection of all buildings, structures 
and utilities, public or private, including poles, signs, services to building utilities, gas pipes, 
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar 
facilities, whether or not they are shown on the Drawings.  The Contractor shall carefully 
support and protect all such structures and utilities from injury of any kind.  Any damage 
resulting from the Contractor's operation shall be repaired by the Contractor at his expense. 

 
B. The Contractor shall bear full responsibility for obtaining locations of all underground 

structures and utilities (including existing water services, drain lines and sewers).  Services 
to buildings shall be maintained and all costs or charges resulting from damage thereto shall 
be paid by the Contractor. 

 
C. Protection and temporary removal and replacement of existing utilities and structures as 

described in this Section shall be a part of the work under the Contract and all costs in 
connection therewith shall be included in the unit prices established in the Bid. 

 
D. If, in the opinion of the County, permanent relocation of a utility owned by the County is 

required, the County may direct the Contractor, in writing, to perform the work. Work so 
ordered will be paid for at the Contract unit prices, if applicable, or as extra work as classified 
in the General Conditions.  If relocation of a privately owned utility is required, the County 
will notify the utility to perform the work as expeditiously as possible.  The Contractor shall 
fully cooperate with the County and utility and shall have no claim for delay due to such 
relocation.  The Contractor shall notify public utility companies in writing at least 48 hours 
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities. 

 
1.07 TEST PITS 
 

Test pits for the purpose of locating underground pipeline or structures in advance of the 
construction shall be excavated and backfilled by the Contractor immediately after the utility 
location and the surface shall be restored in a manner equal or better than the original 
condition.  No separate payment will be made. 

 
1.08 CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private property 
and shall use every precaution necessary to prevent damage thereto.  If any direct or 
indirect damage is done to public or private property by or on account of any act, omission, 
neglect, or misconduct in the execution of the work on the part of the Contractor, such 
property shall be restored by the Contractor, at his expense, to a condition equal or better 
to that existing before the damage was done, or he shall make good the damage in another 
manner acceptable to the County. 

 
B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their 

original or better condition by the use of similar or comparable materials.  All curbing shall 
be restored in a condition equal to the original construction and in accordance with the best 
modern practice. 
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C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other 

physical features shall be protected and restored in a thoroughly workmanlike manner 
unless otherwise shown on the drawings.  Fences and other features removed by the 
Contractor shall be replaced in the location indicated by the County as soon as conditions 
permit.  All grass areas beyond the limits of construction which have been damaged by the 
Contractor shall be regraded and sodded to equal or exceed original conditions. 

 
D. Trees close to the work which drawings do not specify to be removed, shall be boxed or 

otherwise protected against injury.  The Contractor shall trim all branches that are liable to 
damage because of his operations, but in no case shall any tree be cut or removed without 
prior notification to the County.  All injuries to bark, trunk, limbs and roots of trees shall be 
repaired by dressing, cutting and painting according to approved methods, using only 
approved tools and materials. 

 
E. The protection, removal and replacement of existing physical features along the line of work 

shall be a part of the work under the Contract and all costs in connection therewith shall be 
included in the unit and/or lump sum prices established under the items in the Bid. 

 
1.09 MAINTENANCE OF TRAFFIC 
 

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that 
will prevent the normal flow of traffic during an extended construction stoppage, for any 
reason, shall be minimized.  In the event an extended construction stoppage is found to be 
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended 
construction stoppage.  Extended stoppage will be defined by the County. 

 
B. All excavated material shall be placed so that vehicular and pedestrian traffic may be 

maintained at all times.  If the Contractor's operations cause traffic hazards, he shall repair 
the road surface, provide temporary roadways, erect wheel guards or fences, or take other 
safety measures which are satisfactory to the County. 

 
C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in section 01570 

of this specification. 
 
1.10 WATER FOR CONSTRUCTION PURPOSES 
 

A. In locations where public water supply is available, the Contractor may purchase water for 
all construction purposes. 

 
B. The Contractor shall be responsible for paying for all water tap fees incurred for the purpose 

of obtaining a potable water service or temporary use meter. 
 
1.11 MAINTENANCE OF FLOW 
 

The Contractor shall at his own cost, provide for the flow of sewers, drains and water 
courses interrupted during the progress of the work and shall immediately cart away and 
remove all offensive matter.  The entire procedure of maintaining existing flow shall be fully 
discussed with the County well in advance of the interruption of any flow. 

 
 
1.12 CLEANUP 
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During the course of the work, the Contractor shall keep the site of his operations in as clean 
and neat a condition as is possible.  He shall dispose of all residue resulting from the 
construction work and at the conclusion of the work, he shall remove and haul away any 
surplus excavation, broken pavement, lumber, equipment, temporary structures and any 
other refuse remaining from the construction operations and shall leave the entire site of the 
work in a neat and orderly condition. 

 
1.13 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or person authorized to perform any work under this Contract shall cooperate with 
the General Contractor and his subcontractors or trades and shall assist in incorporating 
the work of other trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the trade or 

subcontractor having jurisdiction, unless otherwise indicated herein or directed by the 
County. 

 
1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT 
 

A. All newly constructed work shall be carefully protected from injury in any way.  No wheeling 
or walking or placing of heavy loads on it shall be allowed and all portions injured shall be 
reconstructed by the Contractor at his own expense. 

 
B. All structures shall be protected in a manner approved by the County.  Should any of the 

floors or other parts of the structures become heaved, cracked, or otherwise damaged, all 
such damaged portions of the work shall be completely repaired and made good by the 
Contractor, at his own expense and to the satisfaction of the County.  If, in the final 
inspection of the work, any defects, faults, or omissions are found, the Contractor shall 
cause the same to be repaired or removed and replaced by proper materials and 
workmanship without extra compensation for the materials and labor required.  Further, the 
Contractor shall be fully responsible for the satisfactory maintenance and repair of the 
construction and other work undertaken herein, for at least the warranty period described in 
the Contract. 

 
C. Further, the Contractor shall take all necessary precautions to prevent damage to any 

structure due to water pressure during and after construction and until such structure is 
accepted and taken over by the County. 

 
1.15 CONSTRUCTION WITHIN RIGHT-OF-WAY 
 

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and 
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous 
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications, 
whichever is applicable.  Contractor shall satisfy the authorized representative of the FDOT 
with respect to proper safety procedures, construction methods, required permitting, etc., 
within the FDOT right-of-way. 

 
PART 2 PRODUCTS (NOT USED) 
PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01030 SPECIAL PROJECT PROCEDURES 
 
PART 1 GENERAL 
 
1.01 PERMITS 
  

Upon notice of award, the Contractor shall immediately apply for all applicable permits not 
previously obtained by the County to do the work from the appropriate governmental agency 
or agencies.  No work shall commence until all applicable permits have been obtained and 
copies delivered to the County.  The costs for obtaining all permits shall be borne by the 
Contractor. 

 
1.02 CONNECTIONS TO EXISTING SYSTEM 
 

The Contractor shall perform all work necessary to locate, excavate and prepare for 
connections to the existing systems all as shown on the Drawings or where directed by the 
County.  The cost for this work and for the actual connection shall be included in the price 
bid for the project and shall not result in any additional cost to the County.  The termination 
point for each contract shall be as shown on the Contract Drawings. 

 
1.03 RELOCATIONS 
  

The Contractor shall be responsible for the coordination of the relocation of structures, 
including but not limited to light poles, power poles, signs, sign poles, fences, piping, 
conduits and drains that interfere with the positioning of the work as set out on the Drawings. 
No relocation of the items under this Contract shall be done without approval from the 
County. 

 
1.04 EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES 
 

A. The attention of the Contractor is drawn to the fact that during excavation, the possibility 
exists of the Contractor encountering various utility lines not shown on the Drawings.  The 
Contractor shall exercise extreme care before and during excavation to locate and flag 
these lines as to avoid damage to the existing lines.   

 
B. It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of 

which may be endangered by the close proximity of excavation, are temporarily stayed in 
position while work proceeds in the vicinity of the pole and that the utility or other companies 
concerned be given reasonable advance notice. 

 
C. The existing utility locations are shown without express or implied representation, 

assurance, or guarantee that they are complete or correct or that they represent a true 
picture of underground piping to be encountered.  The Contractor shall be responsible for 
notifying the various utility companies to locate their respective utilities in advance of 
construction in conformance with all requirements provided for in the Florida Underground 
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
D. The existing piping and utilities that interfere with new construction shall be rerouted as 

shown, specified, or required.  Before any piping and utilities not shown on the Drawings 
are disturbed, the Contractor shall notify the County and shall provide suggestions on how 
best to resolve the issue.   
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E. The Contractor shall exercise care in any excavation to locate all existing piping and utilities.  
All utilities which do not interfere with complete work shall be carefully protected against 
damage.  Any existing utilities damaged in any way by the Contractor shall be restored or 
replaced by the Contractor at his expense as directed by the County. 

 
F. It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical, 

or other service lines must be crossed, deflection of the pipe within recommended limits and 
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the 
Drawings.  However, when in the opinion of the County this procedure is not feasible, he 
may direct the use of fittings for a utilities crossing as detailed on the Drawings.  No 
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines. 

 
1.05 SUSPENSION OF WORK DUE TO WEATHER 
 

Refer to FDOT Standards and Specifications Book, Section 8. 
 
1.06 HURRICANE PREPAREDNESS PLAN 
 

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County 
a Hurricane Preparedness Plan.  The plan should outline the necessary measures which 
the Contractor proposes to perform at no additional cost to the County in case of a hurricane 
warning. 

 
B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure 

that he and his Subcontractors shall carefully protect work and materials against damage 
or injury from the weather.  If, in the opinion of the County, any portion of work or materials 
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the 
work, such work and materials shall be removed and replaced at the expense of the 
Contractor. 

 
1.07 POWER SUPPLY 
  

Electricity as may be required for construction and permanent power supply shall be 
secured and purchased by the Contractor. 

 
1.08 SALVAGE 
  

Any existing equipment or material, including, but not limited to, valves, pipes, fittings, 
couplings, etc., which   is   removed   or  replaced  as  a  result  of construction under this 
project may be designated as salvage by the County and if so shall be protected for a 
reasonable time until picked up by the County.  Any equipment or material not worthy of 
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional 
cost. 

 
1.09 DEWATERING 
 

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of any part 
of the work during construction operations with his own equipment. 

 
B. The Contractor shall pump out water and wastewater which may seep or leak into the 

excavations for the duration of the Contract and with his own equipment.  He shall dispose 
of this water in an appropriate manner. 
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1.10 ADDITIONAL PROVISIONS 
 

A. Before commencing work on any of the existing pipelines, structures or equipment, the 
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the 
date he proposes to commence such work. 

 
B. The Contractor shall provide, at his own expense, all necessary temporary facilities for 

access to and for protection of, all existing facilities.  The County's personnel must have 
ready access at all times to the existing facilities.  The Contractor is responsible for all 
damage to existing structures, equipment and facilities caused by his construction 
operations and must repair all such damage when and as ordered by the County. 

 
1.11 CONSTRUCTION CONDITIONS 
  

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s) 
and/or agency(ies) having jurisdiction over the work.  Wherever there is a difference in the 
requirements of a jurisdictional body and these Specifications, the more stringent shall 
apply. 

 
1.12 PUBLIC NUISANCE 
 

A. The Contractor shall not create a public nuisance including but not limited to encroachment 
on adjacent lands, flooding of adjacent lands, excessive noise or dust. 

 
B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-

3, The Manatee County Noise Control Ordinance).  Sound levels in excess of such 
ordinance are sufficient cause to have the work halted until equipment can be quieted to 
these levels.  Work stoppage by the County for excessive noise shall not relieve the 
Contractor of the other portions of this specification. 

 
C. No extra charge may be made for time lost due to work stoppage resulting from the creation 

of a public nuisance. 
 
1.13 WARRANTIES 
 

A. All material supplied under these Specifications shall be warranted by the Contractor and 
the manufacturers for a period of three (3) years.  Warranty period shall commence on the 
date of County acceptance. 

 
B. The material shall be warranted to be free from defects in workmanship, design and 

materials.  If any part of the system should fail during the warranty period, it shall be replaced 
at no expense to the County.  All material and installation costs shall be 100% borne by the 
Contractor. 

 
C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty or 

guarantee period.  No exception to this provision shall be allowed.  The Contractor shall be 
responsible for obtaining warranties from each of the respective suppliers or manufacturers 
for all the material specified under these contract specifications, 

 
D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing 

at the time of County acceptance, the Contractor shall obtain from the manufacturer a four 
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(4) year warranty starting at the time of equipment delivery to the job site.  This four-year 
warranty shall not relieve the Contractor of the three-year warranty starting at the time of 
County acceptance of the equipment. 

 
1.14 FUEL STORAGE & FILLING 
 

A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment 
(other than hand-held equipment), he is responsible for any required response, clean-up or 
reporting required, at no additional cost to the county. 
 

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start 
of construction if required. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01045 CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for all cutting, fitting and patching, including excavation 
and backfill, required to complete the work or to: 

 
1. Make its several parts fit together properly. 
2. Uncover portions of the work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to requirements of Contract Documents. 
5. Provide penetrations of non-structural surfaces for installation of piping and 

electrical conduit. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Inspect existing conditions of project, including elements subject to damage or to movement 
during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or performance 

of work. 
 

C. Report unsatisfactory or questionable conditions to County.  Do not proceed with work until 
County has provided further instructions. 

 
3.02 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure structural value to integrity of 
affected portion of work. 

 
B. Provide devices and methods to protect other portions of project from damage. 

 
C. Provide protection from elements for that portion of the project which may be exposed by 

cutting and patching work and maintain excavations free from water. 
 
3.03 PERFORMANCE 
 

A. Execute cutting and demolition by methods which will prevent damage to other work and 
will provide proper surfaces to receive installation of repairs. 

 
B. Execute excavating and backfilling by methods which will prevent settlement or damage to 

other work. 
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C. Fit and adjust products to provide a finished installation to comply with specified products, 

functions, tolerances and finishes. 
 

D. Restore work which has been cut or removed; install new products to provide completed 
work in accordance with the requirements of the Contract Documents. 

 
E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through 

surfaces. 
 

F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes. 
 
 

END OF SECTION 
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SECTION 01050 FIELD ENGINEERING AND SURVEYING 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall provide and pay for field surveying service required for the project. 
 

B. The Contractor shall furnish and set all necessary stakes to establish the lines and grades 
as shown on the Contract Drawings and layout each portion of the Work of the Contract. 

 
1.02 QUALIFICATION OF SURVEYOR AND ENGINEER 
 

All construction staking shall be conducted by or under the supervision of a Florida 
Registered Professional  Surveyor and Mapper.  The Contractor shall be responsible for the 
layout of all such lines and grades, which will be subject to verification by the County. 

 
1.03 SURVEY REFERENCE POINTS 
 

A. Existing basic horizontal and vertical control points for the Project are designated on the 
Contract Drawings. 

 
B. Locate and protect all survey monumentation, property corners and project control points 

prior to starting work and preserve all permanent reference points during construction.  All 
costs associated with the replacement of all survey monumentation, property corners and 
project control points shall be borne by the Contractor. 

 
Make no changes or relocations without prior written notice to County. 
 
Report to County when any reference point is lost or destroyed, or requires relocation 
because of necessary changes in grades or locations. 
 
Require surveyor to replace project control points which may be lost or destroyed. 
 
Establish replacements based on original survey control. 

 
1.04 PROJECT SURVEY REQUIREMENTS 
 

The Contractor shall establish temporary bench marks as needed, referenced to data 
established by survey control points. 

 
1.05 RECORDS 
 

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 
Florida to verify survey data and properly prepare record drawings per Section 01720. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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SECTION 01090 REFERENCE STANDARDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference standards. 
 

A. Application:  When a standard is specified by reference, comply with requirements and 
recommendations stated in that standard, except when requirements are modified by the 
Contract Documents, or applicable codes established stricter standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of Contract 

Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed for 
proper performance of work, or when required for submittal by Contract Documents. 

 
AA Aluminum Association 

818 Connecticut Avenue, N.W. 
Washington, DC  20006 

 
AASHTO American Association of State Highway and Transportation Officials 

444 North Capital Street, N.W. 
Washington, DC  20001 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AI Asphalt Institute 

Asphalt Institute Building 
College Park, MD  20740 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas 
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 

179l Tullie Circle, N.E. 
Atlanta, GA  30329 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

71



Harbor Hills WM & FM - Specifications.docx 29 / 178 
 

 
ASME American Society of Mechanical Engineers 

345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 

 
CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601 

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd. 
Tallahassee, Florida  32399 

 
FDOT Florida Department of Transportation Standards Specifications for Road and 

Bridge Construction 
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
FS Federal Specification 

General Services Administration Specifications and Consumer Information 
Distribution Section (WFSIS) 
Washington Navy Yard, Bldg. 197 
Washington, DC  20407 

 
MCPW UTIL STD Manatee County Utility Engineering 

1022 26th Ave E 
Bradenton, FL  34208 

 
MLSFA Metal Lath/Steel Framing Association 

221 North LaSalle Street 
Chicago, IL  60601 

 
MMA Monorail Manufacturer's Association 

1326 Freeport Road 
Pittsburgh, PA  15238 

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601 
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NEMA National Electrical Manufacturer's Assoc. 

2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
PCI Prestressed Concrete Institute 

20 North Wacker Drive 
Chicago, IL  60606 

 
SDI Steel Door Institute 

712 Lakewood Center North 
Cleveland, OH  44107 

 
SMACNA Sheet Metal and Air Conditioning Contractor's National Association 

8224 Old Court House Road 
Vienna, VA  22180 

 
SSPC Steel Structures Painting Council 

402 24th Street, Suite 600 
Pittsburgh, PA   15213 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, FL 34604-6899 

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL  60062 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items included in 
each Bid Item in the Bid Form section of the Contract Documents.  Payment will be made 
based on the specified items included in the description in this section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all shop 

drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to 
complete the construction as shown on the Drawings and/or as specified in the Contract 
Documents to be performed under this Contract.  Actual quantities of each item bid on a unit 
price basis will be determined upon completion of the construction in the manner set up for 
each item in this section of the Specifications.  Payment for all items listed in the Bid Form will 
constitute full compensation for all work shown and/or specified to be performed under this 
Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation upon which 
the award of the Contract is to be made. The County does not assume any responsibility for 
the final quantities, nor shall the Contractor claim misunderstanding because of such estimate 
of quantities.  Final payment will be made only for satisfactorily completed quantity of each 
item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the particular items involved, all measurements of distance shall 
be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the lengths 

and/or widths to be used in the calculations shall be the final dimensions measured along the 
surface of the completed work within the neat lines shown or designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate payment 

will be made for any item of work required to complete the lump sum items.  Lump sum 
contracts shall be complete, tested and fully operable prior to request for final payment.  
Contractor may be required to provide a break-down of the lump sum totals. 

 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on the Bid 
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Form.  Any related work not specifically listed, but required for satisfactory completion of the 
work shall be considered to be included in the scope of the appropriate listed work items. 

 
 No separate payment will be made for the following items and the cost of such work shall be 

included in the applicable pay items of work.  Final payments shall not be requested by the 
Contractor or made by the County until as-built (record) drawings have been submitted and 
approved by the County. 

 
1. Project signs and photographs. 
2. Removal, repair, replacement or relocation of all signs, walls, private irrigation systems 

and related items. 
3. Rubbish and spoil removal. 
4. Shop Drawings, Working Drawings. 
5. Clearing, grubbing and grading except as hereinafter specified. 
6. Trench excavation, including necessary pavement removal and rock removal, except 

as otherwise specified. 
7. Dewatering and disposal of surplus water. 
8. Structural fill, backfill, and grading. 
9. Replacement of unpaved roadways, and shrubbery plots. 
10. Cleanup & miscellaneous work. 
11. Foundation and borrow materials, except as hereinafter specified. 
12. Testing and placing system in operation. 
13. Any material and equipment required to be installed and utilized for the tests. 
14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise shown. 
15. Maintaining the existing quality of service during construction. 
16. Appurtenant work as required for a complete and operable system. 
17. Seeding and hydromulching. 

 
 
BID ITEM NO. 1:  ASPHALT PAVEMENT RESTORATION 
 
 Measurement shall be per square yards of asphalt pavement restoration.  Payment will be for 

the actual square yards of pavement restoration installed and accepted. 
 
 The unit bid price shall include, but is not limited to, all required items, including base, subbase, 

milling, asphalt overlay, prime and tack coats, striping, labor, materials and equipment, testing 
and incidentals necessary to complete these bid items, ready for approval and acceptance by 
the County. 

 
BID ITEM NO. 2:  SIDEWALK REPLACEMENT, CONCRETE 
 

Measurement shall be per square yards of concrete sidewalk replacement. Payment will be for 
the actual square yards of concrete sidewalk installed and accepted. 
 
Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee 
County Public Works Standards Highway & Traffic Standards Manual and FDOT’s “Standard 
Plans for Road Construction”. 
 
The unit bid price shall include, but is not limited to, all labor, materials and equipment, curb 
ramps, detectable warnings, cutting joints, reinforcing, finishing, testing and incidentals 
necessary to complete this bid item, ready for approval and acceptance by the County.   
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BID ITEM NO. 3:  DRIVEWAY RESTORATION 
 
 Measurement shall be per square yards of driveway restoration. Payment will be for the actual 

square yards of driveway restoration installed and accepted. 
 
 Payment for all work included in these Bid Items will be made at the applicable contract unit 

bid price per square yard of shell, asphaltic concrete, or concrete driveway restoration as listed 
on the Bid Form.  Disturbed driveways shall be replaced or restored in accordance with the 
latest Manatee County Public Works Standards Highway & Traffic Standards Manual. 

 
 The unit bid price shall include, but is not limited to, all labor, materials and equipment for 

cutting the edges of existing driveways, compacting subgrade, furnishing and installing the 
shell, asphaltic concrete or concrete and all incidentals necessary to complete these bid items 
ready for approval and acceptance by the County. 

 
BID ITEM NO. 4:  CURB REPLACEMENT 
 
 Measurement will be per actual number of linear feet of curbing installed. Payment for all work 

included in this Bid Item will be made at the applicable Contract unit price bid per linear foot for 
removal of existing curbing and for furnishing and replacing the curb as shown on the Drawings 
and listed on the Bid Form.    Payment shall represent full compensation for removal of existing 
curb and all labor, material and equipment for compacting subgrade, forming, furnishing, 
placing the concrete, and finishing as specified and all incidentals necessary for completion of 
this Bid Item, ready for approval and acceptance by the County. 
 
 

BID ITEM  NO. 5:  IN-PLACE GROUTING OF EXISTING PIPE 
  

Payment for all work included in this Bid Item shall be made at the applicable Contract unit 
price bid per the schedule of prices for in-place grouting of the existing watermain as shown 
on the Contract Drawings and listed in the Bid Form.  Measurement and Payment shall be 
made for the actual cubic yardage of grout used to fill the mains to be taken out of service and 
will represent full compensation for all labor, materials, plug or caps, valve box removal, 
excavation, including rock, dewatering, bedding, backfill, compaction, testing, removal of 
existing above ground valve assemblies and equipment required to complete this Bid Item. 
 

BID ITEM NO. 6:  PIPE 
 
 Measurement for the quantity of pipe to be paid for under these Bid Items shall be the length 

in linear feet of pipe measured along the centerline of pipe through valves, fittings and 
manholes, in place, completed and accepted.  Installation shall be by open-cut.    

 
 Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter 

of pipe as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary 

blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment; 
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including 
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory 
excavation; electronic detectable path marking tape; detector wire; bedding, backfill and 
compaction; chlorinating;  constructing the specified protection and adjusting of existing 
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aboveground and underground utilities and service connections; polyethylene encasement; 
butt fusion welds; drilling fluid disposal; thrust blocking; disposal of spoil; hydrostatic testing; 
labor, equipment and materials required and all other related and necessary items required to 
complete this Bid Item, ready for approval and acceptance by the County.   

 
 No additional compensation shall be made for excavation below the bottom of the pipe, for 

rock removal or bedding and backfill material, or for repair of any trench settlement.  Traffic 
control, erosion control, services, fittings, joint restraints and pipe adapters paid under separate 
bid items.  Site restoration for the trench shall be included in this bid item, unless another bid 
items has been provided. 

 
BID ITEM NO. 7:  DUCTILE IRON FITTINGS 
 
  Measurement shall be per each ductile iron fitting.  
 

Payment will be according to each the type of fitting as listed on the Bid Form. 
  

The unit bid price shall include, but is not limited to, furnishing and installing tees, crosses, 
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above 
or below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, 
washers, gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, 
shoring, and sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and 
backfill; constructing the specified protection and adjusting of existing aboveground and 
underground utilities and service connections; disposal of spoil; hydrostatic testing; and all 
other related and necessary materials, labor and equipment required to complete these bid 
items, ready for approval and acceptance by the County. 

 
BID ITEM NO. 8:  PIPE JOINT RESTRAINTS 
  

Measurement shall be per each pipe joint restraint used in restraining pipe joints. The 
quantity to be paid for under these bid items is the number of restraints furnished, installed 
and accepted.  
 
Payment will be according to the size of the restraint, as listed on the Bid Form.  
 
The unit bid price shall include, but is not limited to, furnishing and installing all restraining 
devices above or below ground along the pipeline alignment, excavation, bracing, shoring, 
sheeting, dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts 
and nuts, hydrostatic testing, and other related and necessary materials, labor and 
equipment required to complete these bid items, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 9:  VALVES 
 
 Measurement shall be per each valve, furnished and installed. 
 
 Payment will be according to the size and type of valve, as listed on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete 

pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials, 
restraints, connectors, pipe sleeves, detector wire, excavation, including rock, backfill, 
dewatering, sheeting, shoring, and any other related and necessary materials, labor and 
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equipment required to complete these bid items, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 10:  AIR RELEASE VALVE 

 
Measurement shall be per each air release valve  and cabinet furnished and installed.   

 
 Payment will be according to the size of the air release valve, as listed on the Bid Form.  
 
 The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 

excavation, valve inclusive of tapping saddle, shutoff valve and nipples, concrete pad, all 
hardware, anchorage, bedding, backfill, compaction, testing, and any other related and 
necessary materials, labor, and equipment required to complete these bid items, ready for 
approval and acceptance by the County.  Manhole or stainless steel cabinet shall be paid under 
separate bid item. 

 
BID ITEM  NO. 11:  BACKFLOW PREVENTION ASSEMBLY (BPA) - PRESSURE RELIEF VALVES  
AND VACUUM BREAKERS 
 

A licensed plumbing contractor registered with Manatee County shall performed all work on 
private property per the Florida Building Code – Building and Plumbing and the Manatee 
County Building Department.  After the backflow prevention assembly is installed, tested and 
inspected the contractor shall be responsible to register backflow prevention assembly using 
the Manatee County Utility Department on-line registration system.  
 
Measurement and Payment shall be based on each complete backflow prevention 
assembly with pressure relief valve and vacuum breakers (assumed two per home), 
installed and properly functioning.  All homes receiving a new backflow prevention assembly 
shall have brass vacuum breakers installed on all exterior hose bibbs.   
 
This Bid Item includes, but is not limited to, the installation of a backflow prevention 
assembly, ball valves, concrete slabs, test cocks and sleeves, brass vacuum breakers, all 
necessary fittings, all service connections, disinfection and all other related and necessary 
materials, work and equipment associated with this item ready for approval and acceptance 
by the County. 
 

  Permits shall be paid under a separate bid item. 
 
BID ITEM NO. 12:  PERMITS FEE - BUILDING DEPARTMENT – BPA INSTALLATION 
 

 Measurement and Payment for all work included under this Bid Item shall be made according 
to each type of permit acquisition as listed on the Bid Form.  Contractor is responsible for 
obtaining all necessary permits to complete the project.   

 
 As directed by the Building Department, each Plumbing Permits will cover a group of 10 lots 

on the same street.  The first lot address of the group shall be used for the permit application 
and the remaining 9 addresses of the group shall be listed in the permit application description.  
Each plumbing permit has a $48 fee.   

 
Example:  if you have 18 lots on one street, then 10 lots are on one permit and the remaining 
8 lots would be on a second permit.  A new street name starts a new group. 
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Contractor may contact the Building Department for assistance prior to applying for the permits 
online. 

 
BID ITEM NO. 13:  WATER SERVICES 
 

Measurement shall be according to the type of services, long or short, single or double.  
Short services do not cross under the roadways.  Long services cross under the roadway 
and require casings.   
 
Payment will be according to the size and type per each long or short (single or double) 
service pipe as listed on the Bid Form.  
 
It shall be the Contractor’s responsibility to install or reinstall water meters, if necessary.  New 
meters to be provided by Manatee County.  Long services shall be installed using a directional 
bore method under the existing roadway using the appropriate size PVC casing pipe.  Short 
services can be installed using an open cut method. 
 
Payment shall represent full compensation for all labor, material and equipment required to 
complete the work.   
 
The unit bid price shall include, but is not limited to, labor; dewatering, excavation, including 
rock excavation, connection of the new water service line to the new water main, new service 
lines, directional drilling, restoration, casing pipe, tapping saddles, corporation stops, curb 
stops, curb or pavement location disks, 10 gauge copper clad steel tracer wire, meter assembly 
& yokes, all necessary fittings, all service connections, coordination with service customers, 
removal and installation of meters, backfill, compaction, testing, disinfection and equipment 
required to complete these bid items, ready for approval and acceptance by the County and in 
a manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department.  
 
Permits and required backflow prevention assemblies shall be paid under a separate bid items. 

 
BID ITEM NO. 14:  PRIVATE WATER SERVICE RELOCATION, COMPLETE 

 
Measurement and Payment for this item shall be at the applicable Contract unit price bid per 
service line connection. The Contractor shall coordinate with each private property owner all 
aspects of routing the water service line from the rear of the private property to the front 
roadway right-of-way and connecting to the water service meter.  The Contractor shall be 
responsible for meeting with each individual private property owner to coordinate the routing 
of the water service line on private property prior to the commencement of any work.  The 
Contractor shall document the agreed upon route on a sketch signed and dated by all parties. 

 
The connection point to the existing water service line shall be assumed to be adjacent to the 
foundation at the entry point into the residence.  This Bid Item includes abandoning in place 
the existing water service line in accordance with the Florida Building Code – Building and 
Plumbing.    

 
Manatee County Building Permits, in the amount of $75 each, will be required for all private 
properties, with up to 10 adjacent properties included on each permit. This item includes all 
permits, material, labor, equipment, excavation, restoration, certification and inspection fees, 
temporary measures, removal and disposal of existing meter boxes, and taxes necessary to 
connect the water service line to the water service meter (at the roadway right-of-way) in a 
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manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department. The contractor shall disconnect the 
existing water service meters located at the rear of the private property and relocate them to 
the new meter box (provided by the contractor) and connect the water service meter to the 
service connection from the new water main.  This activity shall be coordinated with the private 
property owner to ensure minimum interruption of potable water service. 
 

BID ITEM NO. 15:  METER BOX, NEW 
 
 Measurement shall be for each meter box furnished and installed.   
 
 Payment will be according to the type of meter box as listed on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 

excavation, removal of existing meter boxes, new meter boxes, covers, detector wire, backfill, 
compaction, testing, and all other items necessary to complete these bid items, all ready for 
approval and acceptance by the County. 

 
BID ITEM NO. 16:  HYDRANT ASSEMBLY 
 
 Measurement shall be per each fire hydrant assembly furnished and installed. 
  
 Payment will be according to the quantity of fire hydrant assemblies installed. 
  
 The unit bid price shall include, but is not limited to, furnishing and installing the main line tee, 

fittings, gate valve, valve box and valve cover, concrete valve collar, identification disc, blue 
retro-reflective pavement marker, the hydrant with locking device, hydrant pad, six-inch pipe 
between the center of the main and the hydrant, threaded rods, detector wire, restrained joints, 
thrust blocks, blocking, excavation (including rock), backfill, bedding, compaction, dewatering, 
sheeting, shoring, testing and any other related and necessary materials, labor, and equipment 
required to complete this bid item, ready for approval and acceptance by the County. 

 
 
BID ITEM NO. 17:  SODDING 
 

Measurement shall be per square yards of sod installed, alive and growing. 
 
Payment will be per actual quantity of square yards of sodding, seeding and mulching installed 
and accepted.   
 
The unit bid price shall include, but is not limited to, cutting down the existing ground to accept 
sod, installation, watering, and all labor, materials, necessary equipment, and incidentals 
necessary to complete this bid item, ready for approval and acceptance by the County. 
 
Sod placed at the edge of the roadway shall not create a “dam” and impede storm water runoff 
from existing the roadway and entering the stormwater conveyance system. 

 
 
BID ITEM  NO. 18:  ROOT BARRIER   

 
 Payment for all work included in this Bid Item will be made at the applicable Contract unit 

price bid per linear foot for furnishing and installing the polyethylene root barrier. This Bid 
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Item includes the furnishing and installation of the root barrier as specified and as shown 
on the Drawings or where directed by the Project Representative.  Measurement will be 
according to the number of linear feet of root barrier installed and accepted. The installed 
utility shall be protected as indicated on the plans by a mechanical barrier and root 
deflector used to prevent damage from tree roots. 

 
1. The barrier shall be installed as close to the utility as possible. 

2. The shall be assembled in 24 inch wide modules to create varying lengths of depth 
for linear applications, (typ 36 inches), or perimeter surround applications at 
minimum 8 foot diameter.  

3. Root barrier shall be manufactured with 100% reprocessed homopolymer 
polyethylene with added ultraviolet inhibitors. 

4. Root barrier shall be recyclable, black, extruded panels with 0.80 inch wall 
thickness in modules 24 inch wide and either 36 inch or 48 inch deep.  

5. Each panel shall have no less than four (4) molded integral vertical root directing 
ribs of a minimum 0.080 inch thickness, protruding 1/2-inch at 90 degree from 
interior of the barrier panel, spaced 6 inches apart.  

6. Root barrier shall have an integrated joining system for assembly by sliding one 
panel into another. 

7. A shop drawing/submittal shall be submitted for review and approval prior to 
purchasing.  

 
BID ITEM NO. 19:  TREE/PALM REMOVAL 
 

Payment for all work included under this Bid Item shall be made at the Contract lump sum price 
bid listed in the Bid Form for removal and disposal of  trees, stumps and roots for the purpose 
of installing the new watermain and appurtenances.  
 
Payment shall represent full compensation for removing trees/palms and shall include but not 
limited, all labor and materials to complete this bid item, ready for approval and acceptance 
 

BID ITEM NO. 20:  MISCELLANEOUS RESTORATION 
 
 Measurement and Payment shall be for the quantity of material and per the unit measure as 

indicated on the Bid Form in place, completed and accepted.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing all materials, 

ground coverings (rock/stone/shell/etc) shall be replaced to match existing depths, irrigation 
shall be replaced in-kind, and any other related and necessary materials, labor and equipment 
required to complete these bid items, ready for approval and acceptance by the County. 

 
 In all cases, the contractor shall protect all items, when in close proximity.  Contractor shall 

salvage all existing items to the fullest extent possible.  When necessary to remove listed items, 
the contractor shall minimize the extent of items removed and shall reinstall the items or 
replace the original item in-kind and back to its exiting conditions. 

 
BID ITEM NO. 21:  EROSION AND SEDIMENT CONTROL 
 

Measurement and Payment for all work included in this Bid Item will be made at the 
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applicable Contract lump sum bid price.  
 
Payment shall represent full compensation for furnishing, installing and maintaining erosion 
and sediment control facilities as required by County and State regulations or as directed 
by the Project Representative, all labor, materials, equipment, permitting and related costs, 
documents and compliance, and incidentals required to complete these bid items, ready for 
approval and acceptance by the County. 

 
BID ITEM NO. 22:  TRAFFIC CONTROL PLAN 
 

Payment for all work included in this Bid Item will be made at the applicable Contract lump 
sum price bid for Traffic Control, Signing, and Barricades to FDOT Standards. This item 
includes but is not limited to furnishing, installing, and maintaining all vehicular and 
pedestrian traffic control, corridors, detours, temporary signing, MOT devices, barricades, 
flaggers, coordination with County staff and residents, temporary concrete safety barriers 
(FDOT type K Index 415) with end treatment as required by FDOT standards during trench 
excavation, restoration of signal detector loops & leads, removal of existing thermoplastic 
markings and striping as required, temporary lighting, temporary striping and markings, 
temporary signal re-timing and adjustments, preparation of MOT plans and Detour Plans 
by an individual with advanced FDOT certification, all as required by FDOT standards and 
as shown on the Drawings or where directed by the Project Representative. Payment shall 
represent full compensation for all traffic control, and all associated tasks, including but not 
limited to all labor, materials and equipment and all incidentals necessary for completion of 
this Bid Item. 

 
BID ITEM NO. 23:  MOBILIZATION 
 

 Measurement and payment for this Bid Item shall include full compensation for the required 
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required 
insurance for the project and the Contractor's mobilization and demobilization costs as shown 
in the Bid Form.  Mobilization includes, but it not limited to: preparation and movement of 
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless 
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent 
(10%).  
 
Partial payments for this Bid Item will be made in accordance with the following schedule: 

 
Percent of Original 
Contract Amount: 

Percent  Allowable Payment of  
Mobilization/Demobilization Bid 

Item Price: 
5 25 

10 35 
25 45 
50 50 
75 75 

100 100 
    

These payments will be subject to the standard retainage provided in the Contract.  Payment 
of the retainage will be made after completion of the work and demobilization. 

 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

82



Harbor Hills WM & FM - Specifications.docx 40 / 178 
 

BID ITEM NO. 24 :  RECORD DRAWINGS 
 
Payment for all work included under this Bid Item shall be made at the Contract lump sum price 
bid listed in the Bid Form and shall represent full compensation for all labor, materials and 
equipment required to generate and provide record drawings approved and accepted by the 
County.  Record drawings shall be in strict accordance with Section 1.16 of the Manatee 
County Public Work Utility Standards.   

 
BID ITEM NO. 25:  CONTRACT CONTINGENCY 

 
Payment for all work under this Bid Item shall be made only at the County's discretion.  This 
Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall calculate and 
enter a dollar amount for this Bid Item. 
 

BID ITEM NO. 26:  TAPPING SLEEVE & VALVE 
 
 Measurement shall be per each tapping sleeve & valve furnished and installed. 
 
 Payment will be according to the size and type of tapping sleeve & valve, as listed on the Bid 

Form.   
 
 The unit bid price shall include, but is not limited to, cutting, adapters, gaskets, jointing 

materials, connectors, pipe sleeves,  excavation, including rock, backfill, dewatering, sheeting, 
shoring, and any other related and necessary materials, labor and equipment required to 
complete these bid items, ready for approval and acceptance by the County. 

 
BID ITEM NO. 27:  SEWAGE DISPOSAL – PUMPER TRUCKS 

 
Payment for all work included in this Bid Item will be made at the applicable Contract unit price 
bid lump sum for providing sewage disposal and pumper trucks as necessary for construction, 
including the handling & maintaining of wastewater flows during construction. This pay item 
includes coordination with County staff and disposal of wastewater (as needed), provision and 
operation of pumper trucks (minimum of one truck), and all other labor, equipment, and 
materials necessary to legally dispose of wastewater flows to allow construction to be 
performed and completed. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01152 REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Submit Applications for Payment to the Project Manager or as directed at the 
preconstruction meeting, in accordance with the schedule established by Conditions of the 
Contract and Agreement between County and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the County with itemized data typed in 
accordance with the Bid Form. 

 
B. Provide construction photographs in accordance with Contract Documents. 

 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the County requires substantiating data, Contractor shall submit suitable information 
with a cover letter. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
 

B. Number: Three (3) copies of each application; all signed and certified by the Contractor. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01153 CHANGE ORDER PROCEDURES 
 
PART 1 GENERAL 
 
1.01 DEFINITION 
 

A. Change Order:  A written order signed by the Owner, the Architect/Engineer and the 
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary, 
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article 
V of the General Conditions of the Construction Agreement. 

 
B. Administrative Change Adjustment:  Minor change order under 10% of project cost or 20% 

time, does not have to be Board approved. 
 

C. Field Directive:  A written order issued by Owner which orders minor changes in the Work 
not involving a change in Contract Time, to be paid from the Owner’s contingency funds. 

 
D. Field Order:  Minor change to contract work that does not require adjustment of contract 

sum or expected date of completion. 
 
1.02 REQUIREMENTS INCLUDED 
 

A. The Contractor shall promptly implement change order procedures: 
 

1. Provide full written data required to evaluate changes. 
2. Maintain detailed records of work done on a time-and-material/force account basis. 
3. Provide full documentation to County on request. 

 
B. The Contractor shall designate a member of the Contractor's organization who: 

 
1. Is authorized to accept changes to the Work. 
2. Is responsible for informing others in the Contractor's employ of the authorized 

changes into the Work. 
 
1.03 PRELIMINARY PROCEDURES 
 

A. Project Manager may initiate changes by submitting a Request to Contractor.  Request will 
include: 

 
1. Detailed description of the change, products, costs and location of the change in the 

Project. 
2. Supplementary or revised Drawings and Specifications. 
3. The projected time extension for making the change. 
4. A specified period of time during which the requested price will be considered valid. 
5. Such request is for information only and is not an instruction to execute the changes, 

nor to stop work in progress. 
 

B. Contractor may initiate changes by submitting a written notice to the Project Manager, 
containing: 

 
1. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
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3. Statement of the effect on the Contract Sum and the Contract Time. 
4. Statement of the effect on the work of separate contractors. 
5. Documentation supporting any change in Contract Sum or Contract Time, as 

appropriate. 
 
1.04 FIELD ORDER CHANGE  
 

A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor 
to proceed with additional work within the original intent of the Project. 

 
B. Field Order will describe changes in the work, with attachments of backup information to 

define details of the change. 
 

C. Contractor must sign and date the Field Order to indicate agreement with the terms therein. 
 
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS 
 

A. Support each quotation for a lump sum proposal and for each unit price which has not 
previously been established, with sufficient substantiating data to allow the County to 
evaluate the quotation. 

 
B. On request, provide additional data to support time and cost computations: 

 
1. Labor required. 
2. Equipment required. 
3. Products required. 

a. Recommended source of purchase and unit cost. 
b. Quantities required. 

4. Taxes, insurance and bonds. 
5. Credit for work deleted from Contract, similarly documented. 
6. Overhead and profit. 
7. Justification for any change in Contract Time. 

 
C. Support each claim for additional costs and for work done on a time-and-material/force 

account basis, with documentation as required for a lump-sum proposal. 
 

1. Name of the County's authorized agent who ordered the work and date of the order. 
2. Date and time work was performed and by whom. 
3. Time record, summary of hours work and hourly rates paid. 
4. Receipts and invoices for: 

a. Equipment used, listing dates and time of use. 
b. Products used, listing of quantities. 
c. Subcontracts. 
 

1.06 PREPARATION OF CHANGE ORDERS 
 

A. Project Manager will prepare each Change Order. 
 

B. Change Order will describe changes in the Work, both additions and deletions, with 
attachments as necessary to define details of the change. 

 
C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the 
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Contract Time. 
 
1.07 LUMP SUM/FIXED PRICE CHANGE ORDER 
 

A. Project Manager initiates the form, including a description of the changes involved and 
attachments based upon documents and proposals submitted by the Contractor, or 
requests from the County, or both. 

 
B. Once the form has been completed, all copies should be sent to Contractor for approval.  

After approval by Contractor, all copies should be sent to County for approval.  The County 
will distribute executed copies after approval by the Board of County Commissioners. 

 
1.08 UNIT PRICE CHANGE ORDER 
 

A. Contents of Change Orders will be based on, either: 
 

1. County's definition of the scope of the required changes. 
2. Contractor's Proposal for a change, as approved by the County. 
3. Survey of completed work. 

 
B. The amounts of the unit prices to be: 

 
1. Those stated in the Agreement. 
2. Those mutually agreed upon between County and Contractor. 

 
1.09 TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION 

CHANGE AUTHORIZATION 
 

A. Refer to Article V.5.6 of the General Conditions of the Construction Agreement. 
 
1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS 
 

A. Periodically revise Schedule of Values and Application for Payment forms to record each 
change as a separate item of work, and to record the adjusted Contract Sum. 

 
B. Periodically revise the Construction Schedule to reflect each change in Contract Time.  

Revise sub schedules to show changes for other items of work affected by the changes. 
 
C. Upon completion of work under a Change Order, enter pertinent changes in Record 

Documents. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01200 PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The County shall schedule the pre-construction meeting, periodic progress meetings and 
special meetings, if required, throughout progress of work. 

 
B. Representatives of contractors, subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with 
Contract Documents and construction schedules. 

 
1.02 PRE-CONSTRUCTION MEETING 
 

A. Attendance: 
 

1. County's Engineer. 
2. County's Project Manager 
3. Contractor. 
4. Resident Project Representative. 
5. Related Labor Contractor's Superintendent. 
6. Major Subcontractors. 
7. Major Suppliers. 
8. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of: 

a. List of major subcontractors. 
b. Projected Construction Schedules. 
c. Coordination of Utilities 

2. Critical work sequencing. 
3. Project Coordination. 

a. Designation of responsible personnel. 
b. Emergency contact persons with phone numbers. 

4. Procedures and processing of: 
a. Field decisions. 
b. Submittals. 
c. Change Orders. 
d. Applications for Payment. 

5. Procedures for maintaining Record Documents. 
6. Use of premises: 

a. Office, work and storage areas. 
b. County's REQUIREMENTS. 

7. Temporary utilities. 
8. Housekeeping procedures. 
9. Liquidated damages. 
10. Equal Opportunity Requirements. 
11. Laboratory testing. 
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12. Project / Job meetings:  Progress meeting, other special topics as needed. 
 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. Construction under this contract must be coordinated with the County and accomplished in 
a logical order to maintain utilization and flow through existing facilities and public properties 
and rights-of-way and to allow construction to be completed within the time allowed by 
Contract Documents and in the manner set forth in the Contract. 

 
1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS 
 

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays 
without written permission of the County.  However, emergency work may be done without 
prior permission. 

 
B. Night work may be established by the Contractor as regular procedure with the written 

permission of the County.  Such permission, however, may be revoked at any time by the 
County if the Contractor fails to maintain adequate equipment and supervision for the proper 
execution and control of the work at night. 

 
C. Due to potential health hazards and requirements of the State of Florida and the U.S. 

Environmental Protection Agency, existing facilities must be maintained in operation. 
 

D. The Contractor shall be fully responsible for providing all temporary piping, plumbing, 
electrical hook-ups, lighting, temporary structure, or other materials, equipment and 
systems required to maintain the existing facility's operations.  All details of temporary piping 
and temporary construction are not necessarily shown on the Drawings or covered in the 
Specifications.  However, this does not relieve the Contractor of the responsibility to insure 
that construction will not interrupt proper facility operations. 

 
E. The Contractor shall designate an authorized representative of his firm who shall be 

responsible for development and maintenance of the schedule and of progress and 
payment reports.  This representative of the Contractor shall have direct project control and 
complete authority to act on behalf of the Contractor in fulfilling the commitments of the 
Contractor's schedule. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 

A. The Contractor shall submit a critical path schedule as described herein. 
 

B. The planning, scheduling, management and execution of the work is the sole responsibility 
of the Contractor.  The progress schedule requirement is established to allow County to 
review Contractor's planning, scheduling, management and execution of the work; to assist 
County in evaluating work progress and make progress payments and to allow other 
contractors to cooperate and coordinate their activities with those of the Contractor. 

 
2.02 FORM OF SCHEDULES 
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A. Prepare schedules using the latest version of Microsoft Project, or other County approved 
software, in the form of a horizontal bar chart diagram.  The diagram shall be time-scaled 
and sequenced by work areas.  Horizontal time scale shall identify the first work day of each 
week. 

 
B. Activities shall be at least as detailed as the Schedule of Values.  Activity durations shall be 

in whole working days.  In addition, man-days shall be shown for each activity or tabulated 
in an accompanying report. 

 
C. Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 

inches suitable for reproduction.  Scale and spacing shall allow space for notations and 
future revisions. 

 
2.03 CONTENT OF SCHEDULES 
 

A. Each monthly schedule shall be based on data as of the last day of the current pay period. 
 

B. Description for each activity shall be brief, but convey the scope of work described. 
 

C. Activities shall identify all items of work that must be accomplished to achieve substantial 
completion, such as items pertaining to Contractor's installation and testing activities; items 
pertaining to the approval of regulatory agencies; contractor's time required for submittals, 
fabrication and deliveries; the time required by County to review all submittals as set forth 
in the Contract Documents; items of work required of County to support pre-operational, 
startup and final testing; time required for the relocation of utilities. Activities shall also 
identify interface milestones with the work of other contractors performing work under 
separate contracts with County. 

 
D. Schedules shall show the complete sequence of construction by activities.  Dates for 

beginning and completion of each activity shall be indicated as well as projected percentage 
of completion for each activity as of the first day of each month. 

 
E. Submittal schedule for shop drawing review, product data, and samples shall show the date 

of Contractor submittal and the date approved submittals will be required by the County, 
consistent with the time frames established in the Specifications. 

 
F. For Contract change orders granting time extensions, the impact on the Contract date(s) 

shall equal the calendar-day total time extension specified for the applicable work in the 
Contract change orders. 

 
G. For actual delays, add activities prior to each delayed activity on the appropriate critical 

path(s).  Data on the added activities of this type shall portray all steps leading to the delay 
and shall further include the following:  separate activity identification, activity description 
indicating cause of the delay, activity duration consistent with whichever set of dates below 
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual 
start date and estimated completion date. 

 
H. For potential delays, add an activity prior to each potentially delayed activity on the 

appropriate critical path(s).  Data for added activities of this type shall include alternatives 
available to mitigate the delay including acceleration alternatives and further show the 
following:  separate activity identification, activity description indicating cause of the 
potential delay and activity duration equal to zero work days. 
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2.04 SUPPORTING NARRATIVE 
 

A. Status and scheduling reports identified below shall contain a narrative to document the 
project status, to explain the basis of Contractor's determination of durations, describe the 
Contract conditions and restraints incorporated into the schedule and provide an analysis 
pertaining to potential problems and practical steps to mitigate them. 

 
B. The narrative shall specifically include: 

 
1. Actual completion dates for activities completed during the monthly report period 

and actual start  
dates for activities commenced during the monthly report period. 

2. Anticipated start dates for activities scheduled to commence during the following 
monthly report period. 

3. Changes in the duration of any activity and minor logic changes. 
4. The progress along the critical path in terms of days ahead or behind the Contract 

date. 
5. If the Monthly Status Report indicates an avoidable delay to the Contract completion 

date or interim completion dates as specified in the Agreement, Contractor shall 
identify the problem, cause and the activities affected and provide an explanation of 
the proposed corrective action to meet the milestone dates involved or to mitigate 
further delays. 

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem, 
cause, duration, specific activities affected and  restraints of each activity. 

7. The narrative shall also discuss all change order activities whether included or not 
in the revised/current schedule of legal status.  Newly introduced change order work 
activities and the CPM path(s) that they affect, must be specifically identified.  All 
change order work activities added to the schedule shall conform with the 
sequencing and Contract Time requirements of the applicable Change Order. 

8. Original Contract date(s) shall not be changed except by Contract change order.  A 
revision need not be submitted when the foregoing situations arise unless required 
by County.  Review of a report containing added activities will not be construed to 
be concurrence with the duration or restraints for such added activities; instead the 
corresponding data as ultimately incorporated into the applicable Contract change 
order shall govern. 

9. Should County require additional data, this information shall be supplied by 
Contractor within 10 calendar days. 

 
2.05 SUBMITTALS 
 

A. Contractor shall submit estimated and preliminary progress schedules (as identified in the 
Terms and Conditions of the Contract and the General Conditions), monthly status reports, 
a start-up schedule and an as-built schedule report all as specified herein. 

 
B. All schedules, including estimated and preliminary schedules, shall be in conformance with 

the Contract Documents. 
 

C. The finalized progress schedule discussed in the Contract Documents shall be the first 
monthly status report and as such shall be in conformance with all applicable specifications 
contained herein. 
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D. Monthly Status Report submittals shall include a time-scaled (days after notice to proceed) 
diagram showing all contract activities and supporting narrative.  The initial detailed 
schedule shall use the notice to proceed as the start date.  The finalized schedule, if 
concurred with by County, shall be the work plan to be used by the contractor for planning, 
scheduling, managing and executing the work. 

 
E. The schedule diagram shall be formatted as above.  The diagram shall include (1) all 

detailed activities included in the preliminary and estimated schedule submittals, (2) 
calendar days prior to substantial completion, (3) summary activities for the remaining  days.  
The critical path activities shall be identified, including critical paths for interim dates, if 
possible. 

 
F. The Contractor shall submit progress schedules with each application for payment. 

 
2.06 MONTHLY STATUS REPORTS 
 

A. Contractor shall submit detailed schedule status reports on a monthly basis with the 
Application for Payment.  The first such status report shall be submitted with the first 
Application for Payment and include data as of the last day of the pay period.  The Monthly 
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and 
a supporting narrative including updated information as described above. The Monthly 
Report will be reviewed by County and Contractor at a monthly schedule meeting and 
Contractor will address County's comments on the subsequent monthly report.  Monthly 
status reports shall be the basis for evaluating Contractor's progress. 

 
B. The "marked-up" diagram shall show, for the latest detailed schedule of legal status, 

percentages of completion for all activities, actual start and finish dates and remaining 
durations, as appropriate.  Activities not previously included in the latest detailed schedule 
of legal status shall be added, except that contractual dates will not be changed except by 
change order.  Review of a marked-up diagram by County will not be construed to constitute 
concurrence with the time frames,  duration, or sequencing for such added activities; instead 
the corresponding data as ultimately incorporated into an appropriate change order shall 
govern. 

 
2.07 STARTUP SCHEDULE 
 

A. At least 60 calendar days prior to the date of substantial completion, Contractor shall submit 
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the 
period between 60 days prior to substantial completion, together with a supporting narrative.  
County shall have 10 calendar days after receipt of the submittal to respond.  Upon receipt 
of County's comments, Contractor shall make the necessary revisions and submit the 
revised schedule within 10 calendar days.  The resubmittal, if concurred with by County, 
shall be the Work Plan to be used by Contractor for planning, managing, scheduling and 
executing the remaining work leading to substantial completion. 

 
B. The time-scaled diagram shall use the latest schedule of legal status for those activities 

completed ahead of the last 60 calendar days prior to substantial completion and detailed 
activities for the remaining 60-day period within the time frames outlined in the latest 
schedule of legal status. 

 
C. Contractor will be required to continue the requirement for monthly reports, as outlined 

above.  In preparing this report, Contractor must assure that the schedule is consistent with 
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the progress noted in the startup schedule. 
 
2.08 REVISIONS 
 

A. All revised Schedule Submittals shall be made in the same form and detail as the initial 
submittal and shall be accompanied by an explanation of the reasons for such revisions, all 
of which shall be subject to review and concurrence by County.  The revision shall 
incorporate all previously made changes to reflect current as-built conditions.  Minor 
changes to the approved submittal may be approved at monthly meetings; a minor change 
is not considered a revision in the context of this paragraph. 

 
B. A revised schedule submittal shall be submitted for review when required by County. 

 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  working drawings, shop 
drawings, test reports and data on materials and equipment (hereinafter in this section 
called data) that have been produced within the last three (3) years, and material samples 
(hereinafter in this section called samples) as are required for the proper control of work, 
including, but not limited to those working drawings, shop drawings, data and samples for 
materials and equipment specified elsewhere in the Specifications and in the Contract 
Drawings.  Submittals may be done electronically via PDF documents. 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this log to 

each scheduled progress meeting with the County.  The County will provide the initial 
submittal log in electronic format.  The electronic log (excel file) shall be passed back and 
forth between the Contractor and the County for each submittal package.  This log shall 
include the following items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, 

rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not delay 

contact. 
10. Status of O&M manuals submitted. 

 
1.03 CONTRACTOR'S RESPONSIBILITY 
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for 
him before submitting them to the County for review.  Each and every copy of the Drawings 
and data shall bear Contractor's stamp showing that they have been so checked.  Shop 
drawings submitted to the County without the Contractor's stamp will be returned to the 
Contractor for conformance with this requirement.  Shop drawings shall indicate any 
deviations in the submittal from requirements of the contract Documents.   

 
B. The Contractor shall ensure that all submitted cut sheets, product sheets, product 

documentation, etc. are current versions of the product information  and are not older than 
three (3) years.  Product certification(s) shall be no older than three (3) years.  Any 
submitted documents found to be beyond the acceptable date ranges shall be rejected.   

 
C. Determine and verify: 

 
1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
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4. Conformance with Specifications and indicate all variances from the Specifications. 
 

D. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the 
respective dates for the submission of shop and working drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment.  This schedule 
shall indicate those that are critical to the progress schedule. 

 
E. The Contractor shall not begin any of the work covered by a drawing, data, or a sample 

returned for correction until a revision or correction thereof has been reviewed and returned 
to him, by the County, with No Exceptions Taken or Approved As Noted. 

 
F. The Contractor shall submit to the County all drawings and schedules sufficiently in advance 

of construction requirements to provide no less than twenty-one (21) calendar days for 
checking and appropriate action from the time the County receives them.  Submittals are to 
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or 
equipment.  Coordinate scheduling, sequencing, preparing, and processing of submittals 
with performance of work so that work will not be delayed by submittal processing.  Allow 
time for potential resubmittal. 

 
G. No delay costs or time extensions will be allowed for time lost in late submittals or 

resubmittals. 
 
H. All material & product submittals, other than samples, may be transmitted electronically as 

a pdf file.  All returns to the contractor will be as a pdf file only unless specifically requested 
otherwise.   

 
I. The Contractor shall be responsible for and bear all cost of damages which may result from 

the ordering of any material or from proceeding with any part of work prior to the completion 
of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor shall cover 
only general conformity to the Specifications, external connections and dimensions which 
affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as otherwise 

provided herein. 
 

C. If the drawings or schedules as submitted describe variations and show a departure from 
the Contract requirements which the County finds to be in the interest of the County and to 
be so minor as not to involve a change in Contract Price or time for performance, the County 
may return the reviewed drawings without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be identified 

as having received such review being so stamped and dated.  Shop Drawings stamped 
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"REJECTED" and with required corrections shown shall be returned to the Contractor for 
correction and resubmittal. 

 
E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals, the 

Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to 
revisions other than the corrections requested by the County on previous submissions.  The 
Contractor shall make any corrections required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a change 

to the Contract Drawings or Specifications, the Contractor shall give written notice thereof 
to the County. 

 
G. The County shall review a submittal/resubmittal a maximum of three (3) times after which 

cost of review shall be borne by the Contractor.  The cost of engineering shall be equal to 
the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of the 

County, the Contractor shall carry out the construction in accordance therewith and shall 
make no further changes therein except upon written instructions from the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to the 

Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to 
mean Contractor's plans for material and equipment which become an integral part of the 
Project.  These drawings shall be complete and detailed.  Shop Drawings shall consist of 
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings 
and wiring and control diagrams.  Cuts, catalogs, pamphlets, descriptive literature and 
performance and test data, shall be considered only as supportive to required Shop 
Drawings as defined above.   

 
B. Drawings and schedules shall be checked and coordinated with the work of all trades 

involved, before they are submitted for review by the County and shall bear the Contractor's 
stamp of approval and original signature as evidence of such checking and coordination.  
Drawings or schedules submitted without this stamp of approval and original signature shall 
be returned to the Contractor for resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent 

to the title block.  The title block shall display the following: 
 

1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility. 
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop practice 
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.  
If acceptable, proper adjustment in the contract shall be implemented where appropriate.  If 
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the Contractor fails to describe such variations, he shall not be relieved of the responsibility 
of executing the work in accordance with the Contract, even though such drawings have 
been reviewed. 

 
E. Data on materials and equipment shall include, without limitation, materials and equipment 

lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and 
similar descriptive material.  Materials and equipment lists shall give, for each item thereon, 
the name and location of the supplier or manufacturer, trade name, catalog reference, size, 
finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list 

including the equipment name and address and telephone number of the manufacturer's 
representative and service company so that service and/or spare parts can be readily 
obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or products 

shall submit an installation list to the County along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment has been 
installed and have been in operation for a period of at least one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals. 

 
1.06 SUBMITTAL PREPARATION 

 
A. Each submittal is to be complete and in sufficient detail to allow ready determination of 

compliance with contract requirements. 
 
B. Collect required data for each specific material, product, unit of work, or system into a single 

submittal.  Prominently mark choices, options, and portions applicable to the submittal. 
Partial submittals will not be accepted for expedition of construction effort.  Submittal will be 
returned without review if incomplete. 

 
C. If available product data is incomplete, provide Contractor-prepared documentation to 

supplement product data and satisfy submittal requirements. 
 
D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy 

and timely processing. Submittals that contain the excessive amount of irrelevant or 
unnecessary data will be returned with review. 

 
E. Provide a transmittal form for each submittal with the following information: 

1. Project title, location and number. 
2. Construction contract number. 
3. Date of the drawings and revisions. 
4. Name, address, and telephone number of subcontractor, supplier, manufacturer, 

and any other subcontractor associated with the submittal. 
5. List paragraph number of the specification section and page number; and sheet 

number of the contract drawings by which the submittal is required. 
6. When a resubmission, the resubmittal document name shall remain the same, but 

shall add an alphabetic suffix on submittal description.  For example, submittal 18 
would become 18A, to indicate resubmission. 

7. Product identification and location in project. 
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F. The Contractor is responsible for reviewing and certifying that all submittals are in 
compliance with contract requirements before submitting to the County for review.  

 
G. Stamp, sign, and date each submittal transmittal form indicating action taken. 
 
H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal 

meets contract requirements is to be similar to the following: 

 
1.07 WORKING DRAWINGS 
 

A. When used in the Contract Documents, the term "working drawings" shall be considered to 
mean the Contractor's fabrication and erection drawings for structures such as roof trusses, 
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support 
of utilities, groundwater control systems, forming and false work; underpinning; and for such 
other work as may be required for construction of the project. 

 
B. Copies of working drawings as noted above, shall be submitted to the County where 

required by the Contract Documents or requested by the County and shall be submitted at 
least thirty (30) days (unless otherwise specified by the County) in advance of their being 
required for work. 

 
C. Working drawings shall be signed by a registered Professional Engineer, currently licensed 

to practice in the State of Florida and shall convey, or be accompanied by, calculation or 
other sufficient information to completely explain the structure, machine, or system 
described and its intended manner of use.  Prior to commencing such work, working 
drawings must have been reviewed without specific exceptions by the County, which review 
will be for general conformance and will not relieve the Contractor in any way from his 
responsibility with regard to the fulfillment of the terms of the Contract.  All risks of error are 
assumed by the Contractor; the County and Engineer shall not have responsibility therefor. 

 
1.08 SAMPLES 
 

A. The Contractor shall furnish, for the review of the County, samples required by the Contract 
Documents or requested by the County.  Samples shall be delivered to the County as 
specified or directed.  The Contractor shall prepay all shipping charges on samples.  

CONTRACTOR 
(Firm Name) 

 
____ Approved 
 
____ Approved with corrections as noted on submittal data and/or 
attached sheet(s). 
 
I certify that the following document and information has been verified 
to be is not more than three (3) years old. 
 
SIGNATURE:______________________________ 
 
TITLE:__________________________________ 
 
DATE:___________________ 
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Materials or equipment for which samples are required shall not be used in work until 
reviewed by the County. 

 
B. Samples shall be of sufficient size and quantity to clearly illustrate: 

 
1. Functional characteristics of the product, with integrally related parts and attachment 

devices. 
2. Full range of color, texture and pattern. 
3. A minimum of two samples of each item shall be submitted. 

 
C. Each sample shall have a label indicating: 

 
1. Name of product. 
2. Name of Contractor and Subcontractor. 
3. Material or equipment represented. 
4. Place of origin. 
5. Name of Producer and Brand (if any). 
6. Location in project. 

(Samples of finished materials shall have additional markings that will identify them 
under the finished schedules.) 

7. Reference specification paragraph. 
 

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples 
containing the information required above.  He shall enclose a copy of this letter with the 
shipment and send a copy of this letter to the County.  Review of a sample shall be only for 
the characteristics or use named in such and shall not be construed to change or modify 
any Contract requirements. 

 
E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site 

of the work.  Reviewed samples of the hardware in good condition will be marked for 
identification and may be used in the work.  Materials and equipment incorporated in work 
shall match the reviewed samples.  If requested at the time of submission, samples which 
failed testing or were rejected shall be returned to the Contractor at his expense.  

 
1.09 APPROVED SUBMITTALS 

 
A. County approval of submittals is not to be construed as a complete check, and indicates 

only that the general method of construction, materials, detailing, and other information are 
satisfactory. 

 
B. County approval of a submittal does not relieve the Contractor of the responsibility for any 

error which may exist.  The Contractor is responsible for fully complying with all contract 
requirements and the satisfactory construction of all work, including the need to check, 
confirm, and coordinate the work of all subcontractors for the project.  Non-compliant 
material incorporated in the work will be removed and replaced at the Contractor’s expense. 

 
C. After submittals have been approved, no resubmittal for the purpose of substituting 

materials or equipment will be considered unless accompanied by an explanation of why a 
substitution is necessary. 

 
D. Retain a copy of all approved submittals at project site, including approved samples. 
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PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01370 SCHEDULE OF VALUES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County a Schedule of Values allocated to the various 
portions of the work, within 10 days after date of Notice to Proceed. 

 
B. Upon request of the County, the Contractor shall support the values with data which will 

substantiate their correctness. 
 

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for 
Payment. 

 
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES 
 

A. Schedule of Values will be considered for approval by County upon Contractor's request.  
Identify schedule with: 

 
1. Title of Project and location. 
2. Project number. 
3. Name and address of Contractor. 
4. Contract designation. 
5. Date of submission. 

 
B. Schedule of Values shall list the installed value of the component parts of the work in 

sufficient detail to serve as a basis for computing values for progress payments during 
construction. 

 
C. Follow the table of contents for the Contract Document as the format for listing component 

items for structures: 
 

1. Identify each line item with the number and title of the respective major section of 
the specification. 

2. For each line item, list sub values of major products or operations under item. 
 

D. Follow the bid sheets included in this Contract Documents as the format for listing 
component items for pipe lines. 

 
E. The sum of all values listed in the schedule shall equal the total Contract sum. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ a competent photographer to take construction record 
photographs or perform video, recording including furnishing all labor, materials, equipment 
and incidentals necessary to obtain photographs and/or video recordings of all construction 
areas. 

 
B. Preconstruction record information shall consist of video recordings on digital video disks 

(DVD). 
 

C. Construction progress information shall consist of photographs and digital photographs on 
a recordable compact disc (CD-R). 

 
1.02 QUALIFICATIONS 
 

A. All photography shall be done by a competent camera operator who is fully experienced 
and qualified with the specified equipment. 

 
B. For the video recording, the audio portion should be done by a person qualified and 

knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so 
as to be easily understood. 

 
1.03 PROJECT PHOTOGRAPHS 
 

A. Provide one print of each photograph with each pay application. 
 

B. Provide one recordable compact disc with digital photographs with each pay application. 
 

C. Negatives: 
 

1. All negatives shall remain the property of photographer. 
2. The Contractor shall require that photographer maintain negatives or protected 

digital files for a period of two years from date of substantial completion of the 
project.   

3. Photographer shall agree to furnish additional prints to County at commercial rates 
applicable at time of purchase.  Photographer shall also agree to participate as 
required in any litigation requiring the photographer as an expert witness. 

 
D. The Contractor shall pay all costs associated with the required photography and prints.  Any 

parties requiring additional photography or prints shall pay the photographer directly. 
 

E. All project photographs shall be a single weight, color image.  All finishes shall be smooth 
surface and glossy and all prints shall be 8 inches x 10 inches. 

 
F. Each print shall have clearly marked on the back, the name of the project, the orientation of 

view, the date and time of exposure, name and address of the photographer and the 
photographers numbered identification of exposure. 
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G. All project photographs shall be taken from locations to adequately illustrate conditions prior 
to construction, or conditions of construction and state of progress.  The Contractor shall 
consult with the County at each period of photography for instructions concerning views 
required. 

 
1.04 VIDEO RECORDINGS 
 

A. Video, recording shall be done along all routes that are scheduled for construction.  Video, 
recording shall include full, recording of both sides of all streets and the entire width of 
easements plus 10 feet on each side on which construction is to be performed.  All video 
recording shall be in full color. 

 
B. A complete view, in sufficient detail with audio description of the exact location shall be 

provided. 
 

C. The engineering plans shall be used as a reference for stationing in the audio portion of the 
recordings for easy location identification. 

 
D. Two complete sets of video recordings shall be delivered to the County on digital video disks 

(DVD) for the permanent and exclusive use of the County prior to the start of any 
construction on the project. 

 
E. All video recordings shall contain the name of the project, the date and time of the video, 

recording, the name and address of the photographer and any other identifying information 
required. 

 
F.  Construction shall not start until preconstruction video recordings are completed, submitted 

and accepted by the County.  In addition, no progress payments shall be made until the 
preconstruction video recordings are accepted by the County. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. County shall employ and pay for the services of an independent testing laboratory to perform 
testing specifically indicated on the Contract Documents or called out in the Specifications. 
County may elect to have materials and equipment tested for conformity with the Contract 
Documents at any time. 

 
1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its 

required services. 
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to 

perform the work of the Contract. 
 
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 
 

A. Laboratory is not authorized to:  
 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 
2. Approve or accept any portion of the Work. 
3. Perform any duties of the Contractor. 

 
1.03 CONTRACTOR'S RESPONSIBILITIES 
 

A. Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's 
operations. 

 
B. Secure and deliver to the laboratory adequate quantities of representational samples of 

materials proposed to be used and which require testing. 
 

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and 
other material mixes which require control by the testing laboratory. 

 
D. Materials and equipment used in the performance of work under this Contract are subject 

to inspection and testing at the point of manufacture or fabrication.  Standard specifications 
for quality and workmanship are indicated in the Contract Documents.  The County may 
require the Contractor to provide statements or certificates from the manufacturers and 
fabricators that the materials and equipment provided by them are manufactured or 
fabricated in full accordance with the standard specifications for quality and workmanship 
indicated in the Contract Documents.  All costs of this testing and providing statements and 
certificates shall be a subsidiary obligation of the Contractor and no extra charge to the 
County shall be allowed on account of such testing and certification. 

 
E. Furnish incidental labor and facilities: 

 
1. To provide access to work to be tested. 
2. To obtain and handle samples at the project site or at the source of the product to 

be tested. 
3. To facilitate inspections and tests. 
4. For storage and curing of test samples. 
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F. Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of 

personnel and scheduling of tests. 
 

1. When tests or inspections cannot be performed due to insufficient notice, Contractor 
shall reimburse County for laboratory personnel and travel expenses incurred due 
to Contractor's negligence. 

 
G. Employ and pay for the services of the same or a separate, equally qualified independent 

testing laboratory to perform additional inspections, sampling and testing required for the 
Contractor's convenience and as approved by the County. 

 
H. If the test results indicate the material or equipment complies with the Contract Documents, 

the County shall pay for the cost of the testing laboratory.  If the tests and any subsequent 
retests indicate the materials and equipment fail to meet the requirements of the Contract 
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the 
total of such costs shall be deducted from any payments due the Contractor. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01510 TEMPORARY AND PERMANENT UTILITIES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power, 
water, sanitation, etc.  The Contractor shall obtain and pay for all permits required as well 
as pay for all temporary usages.  The Contractor shall remove all temporary facilities upon 
completion of work. 

 
1.02 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code. 
 

B. Comply with Federal, State and Local codes and regulations and with utility company 
requirements. 

 
C. Comply with County Health Department regulations. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS, GENERAL 
 

Materials for temporary utilities may be "used".  Materials for electrical utilities shall be 
adequate in capacity for the required usage, shall not create unsafe conditions and shall not 
violate requirements of applicable codes and standards. 

 
2.02 TEMPORARY ELECTRICITY AND LIGHTING 
 

Arrange with the applicable utility company for temporary power supply.  Provide service 
required for temporary power and lighting and pay all costs for permits, service and for 
power used. 

 
2.03 TEMPORARY WATER 
 

A. The Contractor shall arrange with Manatee County Utilities Customer Service office to 
provide water for construction purposes, i.e., meter, pay all costs for installation, 
maintenance and removal, and service charges for water used. 

 
B. The Contractor shall protect piping and fitting against freezing. 

 
2.04 TEMPORARY SANITARY FACILITIES 
 

A. The Contractor shall provide sanitary facilities in compliance with all laws and regulations. 
 

B. The Contractor shall service, clean and maintain facilities and enclosures. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
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A. The Contractor shall maintain and operate systems to assure continuous service. 
 

B. The Contractor shall modify and extend systems as work progress requires. 
 
3.02 REMOVAL 
 

A. The Contractor shall completely remove temporary materials and equipment when their use 
is no longer required. 

 
B. The Contractor shall clean and repair damage caused by temporary installations or use of 

temporary facilities. 
 
 

END OF SECTION 
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SECTION 01570 TRAFFIC REGULATION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic 
through construction zones.  A construction zone is defined as the immediate areas of actual 
construction and all abutting areas which are used by the Contractor and which interfere 
with the driving or walking public. 

 
B. The Contractor shall remove temporary equipment and facilities when no longer required, 

restore grounds to original or to specified conditions. 
 
1.02 TRAFFIC CONTROL 
 

A. The necessary traffic control shall include, but not be limited to, such items as proper 
construction warning signs, signals, lighting devices, markings, barricades, channelization 
and hand signaling devices.  The Contractor shall be responsible for installation and 
maintenance of all devices and detour routes and signage for the duration of the 
construction period.  The Contractor shall utilize the appropriate traffic plan from the FDOT 
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design 
Standards, Latest Edition. 

 
B. Should there be the necessity to close any portion of a roadway carrying vehicles or 

pedestrians  the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before 
a partial or full day closure, and at least 8 days before a multi-day closure.  TCP shall be 
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic 
Control Specialist. 

 
1. At no time will more than one (1) lane of a roadway be closed to vehicles and 

pedestrians without an approved road closure from the County Transportation 
Department. With any such closings, adequate provision shall be made for  the safe 
expeditious movement of each.   

2. All traffic control signs must be in place and inspected at least 1 day in advance of 
the closure.  Multi-day closures notification signs shall be in place al least 3 days in 
advance of the closure.  All signs must be covered when no in effect, and checked 
twice a day by the Worksite Traffic Supervisor when they are in effect. 

 
C. The Contractor shall be responsible for removal, relocation, or replacement of any traffic 

control device in the construction area which exists as part of the normal preconstruction 
traffic control scheme.  Any such actions shall be performed by the Contractor under the 
supervision and in accordance with the instructions of the applicable highway department 
unless otherwise specified. 

 
D. The Contractor will consult with the County immediately on any vehicular or pedestrian 

safety or efficiency problem incurred as a result of construction of the project. 
 

E. The Contractor shall provide ready access to businesses and homes in the project area 
during construction.  The Contractor shall be responsible for coordinating this work with 
affected homeowners. 
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F. When conditions require the temporary installation of signs, pavement markings and traffic 
barriers for the protection or workers and traffic, the entire array of such devices shall be 
depicted on working drawings for each separate stage of work. These drawings shall be 
submitted to the County for review and approval prior to commencement of work on the site.  

 
G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations 

deeper than six inches below the adjacent pavement surface. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01580 PROJECT IDENTIFICATION AND SIGNS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Furnish, install and maintain County project identification signs. 
 

B. Remove signs on completion of construction. 
 

C. Allow no other signs to be displayed except for traffic control and safety. 
 
1.02 PROJECT IDENTIFICATION SIGN (COUNTY) 
 

A. Two painted sign, of not less than 32 square feet (3 square meters) area, with painted 
graphic content to include: 

 
1. Title of Project. 
2. Name of County. 
3. Names and titles of authorities as directed by County. 
4. Prime Contractor. 

 
B. Graphic design, style of lettering and colors: As approved by the County. 

 
C. Erect on the site at a lighted location of high public visibility, adjacent to main entrance to 

site, as approved by the County 
 
1.03 INFORMATIONAL SIGNS 
 

A. Painted signs with painted lettering, or standard products. 
 

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to 
usage. 

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout 
project. 

 
B. Erect at appropriate locations to provide required information. 

 
1.04 QUALITY ASSURANCE 
 

A. Sign Painter: Professional experience in type of work required. 
 

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled construction 
period. 

 
1.05 PUBLIC NOTIFICATION 
 

A. Door Hangers:  The Contractor shall generate and distribute door hangers to all residents 
who will be impacted by project construction. 
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1. Residents impacted include anyone who resides inside, or within 500 feet of project 
limits of construction. 

  
B. Door Hangers shall be distributed prior to start of construction of the project.  Hangers shall 

be affixed to doors of residents via elastic bands or tape. 
 

EXAMPLE:  
 

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING 
RECONSTRUCTED IN YOUR NEIGHBORHOOD 

 
This project consists of utility improvements and the reconstruction of  ??? Boulevard from 
U.S. ??? to ??? Street West.  The project is expected to begin in August, 202X and be 
completed in July 202X. 

 
Location Map 

 

 
WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM.  HOWEVER, IF YOU 

HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING: 
 
A. Contractor     Project Manager 
 Contractor Address    PM Address 
 Contractor Phone (Site Phone)  PM Phone No. & Ext. 
 
B. Project Inspector 
 Inspector Phone Number 
 

AFTER HOURS EMERGENCY NUMBER – (941) 747-HELP 
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE 

MANATEE COUNTY GOVERNMENT – PROJECT MANAGEMENT DEPT. 
   
PART 2 PRODUCTS 
 
2.01 SIGN MATERIALS 
 

A. Structure and Framing: May be new or used, wood or metal, in sound condition structurally 
adequate to work and suitable for specified finish. 

 
B. Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large 

sizes to minimize joints. 
 

1. Thickness: As required by standards to span framing members, to provide even, 
smooth surface without waves or buckles. 

 
C. Rough Hardware: Galvanized. 

 
D. Paint: Exterior quality, as specified in the Contract Documents. 
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PART 3 EXECUTION 
 
3.01 PROJECT IDENTIFICATION SIGN 
 

A. Paint exposed surface or supports, framing and surface material; one coat of primer and 
one coat of exterior paint. 

 
B. Paint graphics in styles, size and colors selected. 

 
3.02 MAINTENANCE 
 

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages 
to structures, framing or sign. 

 
3.03 REMOVAL 
 

The Contractor shall remove signs, framing, supports and foundations at completion of 
project. 

 
 

END OF SECTION 
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SECTION 01600 MATERIAL AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Material and equipment incorporated into the work: 
 

1. Conform to applicable specifications and standards. 
2. Comply with size, make, type and quality specified, or as specifically approved in 

writing by the County. 
3. Manufactured and Fabricated Products: 

a. Design, fabricate and assemble in accordance with the best engineering and 
shop practices. 

b. Manufacture like parts of duplicate units to standard sizes and gages, to be 
interchangeable. 

c. Two or more items of the same kind shall be identical and manufactured by 
the same manufacturer. 

d. Products shall be suitable for service conditions. 
e. Equipment capacities, sizes and dimensions shown or specified shall be 

adhered to unless variations are specifically approved in writing. 
4. Do not use material or equipment for any purpose other than that for which it is 

specified. 
5. All material and equipment incorporated into the project shall be new. 

 
1.02 MANUFACTURER'S INSTRUCTIONS 
 

A. When Contract Documents require that installation of work shall comply with manufacturer's 
printed instructions, obtain and distribute copies of such instructions to parties involved in 
the installation, including two copies to County.  Maintain one set of complete instructions 
at the job site during installation and until completion. 

 
B. Handle, install, connect, clean, condition and adjust products in strict accordance with such 

instructions and in conformity with specified requirements.  Should job conditions or 
specified requirements conflict with manufacturer's instructions, consult with County prior to 
proceeding.  Do not proceed with work without clear instructions. 

 
1.03 TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of products in accordance with construction schedules, coordinate to 
avoid conflict with work and conditions at the site. 

 
1. Deliver products in undamaged condition, in manufacturer's original containers or 

packaging, with identifying labels intact and legible. 
2. Immediately on delivery, inspect shipments to assure compliance with requirements 

of Contract Documents and approved submittals and that products are properly 
protected and undamaged. 

 
B. Provide equipment and personnel to handle products by methods to prevent soiling or 

damage to products or packaging. 
 
1.04 SUBSTITUTIONS AND PRODUCT OPTIONS 
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Contractor's Options: 

 
1. For products specified only by reference standard, select any product meeting that 

standard. 
2. For products specified by naming one or more products or manufacturers and "or 

equal", Contractor must submit a request for substitutions of any product or 
manufacturer not specifically named in a timely manner so as not to adversely affect 
the construction schedule. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01620 STORAGE AND PROTECTION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Provide secure storage and protection for products to be incorporated into the work and 
maintenance and protection for products after installation and until completion of Work. 

 
1.02 STORAGE 
 

A. Store products immediately on delivery and protect until installed in the Work, in accord with 
manufacturer's instructions, with seals and labels intact and legible. 

 
B. Exterior Storage 

 
1. Provide substantial platform, blocking or skids to support fabricated products above 

ground to prevent soiling or staining. 
a. Cover products, subject to discoloration or deterioration from exposure to the 

elements, with impervious sheet coverings.  Provide   adequate ventilation 
to avoid condensation. 

b. Prevent mixing of refuse or chemically injurious materials or liquids. 
 

A. Arrange storage in manner to provide easy access for inspection. 
 
1.03 MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on scheduled basis to assure that: 
 

1. State of storage facilities is adequate to provide required conditions. 
2. Required environmental conditions are maintained on continuing basis. 
3. Surfaces of products exposed to elements are not adversely affected.  Any 

weathering of products, coatings and finishes is not acceptable under requirements 
of these Contract Documents. 

 
B. Mechanical and electrical equipment which requires servicing during long term storage shall 

have complete manufacturer's instructions for servicing accompanying each item, with 
notice of enclosed instructions shown on exterior of package. 

 
1. Equipment shall not be shipped until approved by the County.  The intent of this 

requirement is to reduce on-site storage time prior to installation and/or operation.  
Under no circumstances shall equipment be delivered to the site more than one 
month prior to installation without written authorization from the County. 

2. All equipment having moving parts such as gears, electric motors, etc. and/or 
instruments shall be stored in a temperature and humidity controlled building 
approved by the County until such time as the equipment is to be installed. 

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise 
instructed by the manufacturer. 

4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication 
and to avoid metal-to-metal "welding".  Upon installation of the equipment, the 
Contractor shall start the equipment, at least half load, once weekly for an adequate 
period of time to insure that the equipment does not deteriorate from lack of use. 
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5. Lubricants shall be changed upon completion of installation and as frequently as 
required, thereafter during the period between installation and acceptance. 

6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer 
inspect the equipment and certify that its condition has not been detrimentally 
affected by the long storage period.  Such certifications by the manufacturer shall be 
deemed to mean that the equipment is judged by the manufacturer to be in a 
condition equal to that of equipment that has been shipped, installed, tested and 
accepted in a minimum time period.  As such, the manufacturer will guaranty the 
equipment equally in both instances.  If such a certification is not given, the 
equipment shall be judged to be defective.  It shall be removed and replaced at the 
Contractor's expense. 

     
1.04 PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from subsequent operations.  
Remove when no longer needed, prior to completion of work. 

 
B. Control traffic to prevent damage to equipment and surfaces. 

 
C. Provide coverings to protect finished surfaces from damage. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Comply with requirements stated in Conditions of the Contract and in Specifications for 
administrative procedures in closing out the work. 

 
1.02 SUBSTANTIAL COMPLETION 
 

A. The Contractor shall submit the following items when the Contractor considers the work to 
be substantially complete: 

 
1. A written notice that the work, or designated portion thereof, is substantially 

complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, the County shall make an inspection 

to determine the status of completion. 
 
C. Project record documents and operations and maintenance manuals must be submitted 

before the project shall be considered substantially complete. 
 
D. If the County determines that the work is not substantially complete: 

 
1. The County shall notify the Contractor in writing, stating the reasons. 
2. The Contractor shall remedy the deficiencies in the work and send a second written 

notice of substantial completion to the County. 
3. The County shall reinspect the work. 
 

E. When the County finds that the work is substantially complete: 
 

1. The Engineer shall prepare and deliver to the County a tentative Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
tentative list of the items to be completed or corrected before final payment. 

2. The Engineer shall consider any objections made by the County as provided in 
Conditions of the Contract. When the Engineer considers the work substantially 
complete, he will execute and deliver to the County a definite Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
revised tentative list of items to be completed or corrected. 

 
1.03 FINAL INSPECTION 
 

A. When the Contractor considered the work to be complete, he shall submit written 
certification stating that: 

 
1. The Contract Documents have been reviewed. 
2. The work has been inspected for compliance with Contract Documents. 
3. The work has been completed in accordance with Contract Documents. 
4. The equipment and systems have been tested in the presence of the County’s 

representative and are operational. 
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5. The work is completed and ready for final inspection. 
 

B. The County shall make an inspection to verify the status of completion after receipt of such 
certification. 

 
C. If the County determines that the work is incomplete or defective: 
 

1. The County shall promptly notify the Contractor in writing, listing the incomplete or 
defective work. 

2. The Contractor shall take immediate steps to remedy the stated deficiencies and 
send a second written certification to County that the work is complete. 

3. The County shall reinspect the work. 
 

D. Upon finding the work to be acceptable under the Contract Documents, the County shall 
request the Contractor to make closeout submittals. 

 
E. For each additional inspection beyond a total of three (3) inspections for substantial and 

final completion due to the incompleteness of the work, the Contractor shall reimburse the 
County’s fees. 

 
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY 
 

A. Project Record Documents (prior to substantial completion). 
 
B. Operation and maintenance manuals (prior to substantial completion). 
 
C. Warranties and Bonds. 
 
D. Evidence of Payment and Release of Liens: In accordance with requirements of General 

and Supplementary Conditions. 
 
E. Certification letter from Florida Department of Transportation and Manatee County 

Department of Transportation, as applicable. 
 
F. Certificate of Insurance for Products and Completed Operations. 
 
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee 

County Project Management Form PMD-9). 
 
1.05 FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final statement of accounting to the County. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
 

1. The original Contract Sum. 
2. Additions and deductions resulting from: 

a. Previous Change Orders 
b. Unit Prices 
c. Penalties and Bonuses 
d. Deductions for Liquidated Damages 
e. Other Adjustments 
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3. Total Contract Sum, as adjusted. 
4. Previous payments. 
5. Sum remaining due. 
 

C. Project Management shall prepare a final Change Order, reflecting approved adjustments 
to the Contract Sum which were not previously made by Change Orders. 

 
1.06 FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit the final Application for Payment in accordance with procedures and 
requirements stated in the Conditions of the Contract. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01710 CLEANING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Execute cleaning during progress of the work and at  completion of the work, as required by 
the General  Conditions. 

 
1.02 DISPOSAL REQUIREMENTS 
 

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes, 
ordinances, regulations and anti-pollution laws. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage  surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 
PART 3 EXECUTION 
 
3.01 DURING CONSTRUCTION 

 
A. Execute periodic cleaning to keep the work, the site and adjacent properties free from 

accumulation of waste materials, rubbish and wind-blown debris, resulting from construction 
operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
 
C. Remove waste materials, debris and rubbish from the site  periodically and dispose of at 

legal disposal areas away from the site.  
 
3.02 DUST CONTROL 
 

A. Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished. 

 
B. Schedule operations so that dust and other contaminants resulting from cleaning process 

will not fall on wet or newly-coated surfaces. 
 
3.03 FINAL CLEANING 
 

A. Employ skilled workmen for final cleaning. 
 
B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of 

sight-exposed interior and exterior surfaces and all work areas to verify that the entire work 
is clean. 

 
 

END OF SECTION 
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SECTION 01720 PROJECT RECORD DOCUMENTS  
 

PART 1 STANDARDS  
 

1.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS 
SUBMITTED TO MANATEE COUNTY 
 

A. Record drawings shall be submitted to at least the level of detail in the contract documents.  
It is anticipated that the original contract documents shall serve as at least a background for 
all record information.  Original drawings in CAD format may be requested of the County. 

 
B. Drawings shall meet the criteria of paragraph 2.04 D below and as mentioned in Section 

1.15 and/or 1.16 Record Drawings in the Manatee County Public Works Standards, Part I 
Utilities Standards Manual approved February 2020.  

 
PART 2 STANDARDS  
 
2.01 REQUIREMENTS INCLUDED 

 
A. Contractor shall maintain at the site for the County one record copy of: 
 

1. Drawings. 
2. Specifications.  
3. Addenda.  
4. Change Orders and other modifications to the Contract.  
5. County's field orders or written instructions.  
6. Approved shop drawings, working drawings and samples.  
7. Field test records.  
8. Construction photographs.  

 
2.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 

 
A. Store documents and samples in Contractor's field office apart from documents used for 

construction.  
 

1. Provide files and racks for storage of documents.  
2. Provide locked cabinet or secure storage space for storage of samples. 

 
B. File documents and samples in accordance with CSI format.  
 
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use record 

documents for construction purposes. 
 
D. Make documents and samples available at all times for inspection by the County. 
 

2.03 MARKING DEVICES  
 

A. Provide felt tip marking pens for recording information in the color code designated by the 
County.  
 

2.04 RECORDING DRAWINGS PREPARATION  
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A. Record information concurrently with construction progress.  
 
B. Do not conceal any work until required information is recorded.  
 
C. Drawings; Legibly mark to record actual construction:  
 

1. All underground piping with elevations and dimensions. Changes to piping location.  
Horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements. Actual installed pipe material, 
class, etc. Locations of drainage ditches, swales, water lines and force mains shall 
be shown every 200 feet (measured along the centerline) or alternate lot lines, 
whichever is closer. Dimensions at these locations shall indicate distance from 
centerline of right-of-way to the facility.  

2. Field changes of dimension and detail.  
3. Changes made by Field Order or by Change Order.  
4. Details not on original contract drawings.  
5. Equipment and piping relocations.  
6. Locations of all valves, fire hydrants, manholes, water and sewer services, water 

and force main fittings, underdrain cleanouts, catch basins, junction boxes and any 
other structures located in the right-of-way or easement, shall be located by 
elevation and by station and offset based on intersection P.I.'s and centerline of 
right-of-way. For facilities located on private roads, the dimensioning shall be from 
centerline of paving or another readily visible baseline.  

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and 
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control 
structures. Elevations shall also be provided at the PVI's and at every other lot line 
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and 
elevation datum shall be indicated.  

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured 
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches 
and swales shall be verified.  

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline 
shall be given at PVI's and at all intersections. 

10. Record drawings shall show bearings and distances for all right-of-way and 
easement lines, and property corners.  

11.  Sidewalks, fences and walls, if installed at the time of initial record drawing submittal, 
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions 
shall include distance from the right-of-way line and the back of curb and lot line or 
easement line. 

12. Sanitary sewer mainline wyes shall be located from the downstream manhole. 
These dimensions shall be provided by on-site inspections or televiewing of the 
sewer following installation.  

13. Elevations shall be provided on the top of operating nuts for all water and force main 
valves.  

14. Allowable tolerance shall be ± 6.0 inches for horizontal dimensions. Vertical 
dimensions such as the difference in elevations between manhole inverts shall have 
an allowable tolerance of ± 1/8 inch per 50 feet (or part thereof) of horizontal distance 
up to a maximum tolerance of ± 2 inch.  

15. Properly prepared record drawings on mylar, together with two copies, shall be 
certified by a design professional (Engineer and/or Surveyor registered in the State 
of Florida), employed by the Contractor, and submitted to the County.  
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D. Specifications and Addenda; Legibly mark each Section to record:  
 

1. Manufacturer, trade name, catalog number and supplier of each product and item of 
equipment actually installed.  

2. Changes made by field order or by change order.  
 

E.  Shop Drawings (after final review and approval):  
 

1.  Five sets of record drawings for each process equipment, piping, electrical system 
and instrumentation system.  

 
2.05 SUBMITTAL 

 
A. Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver 

signed and sealed Record Documents and Record Drawings to the County.   These will be 
reviewed and verified by the inspector.  If there are any required changes or additions, these 
shall be completed and the entire signed and sealed set resubmitted prior to final pay 
application.   

 
B. The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 

Florida to verify survey data and properly prepare record drawings. Record drawings shall 
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated 
by the Land Development Ordinance and submitted on signed and sealed paper drawings, 
signed and dated mylar drawings together with an AutoCAD version on a recordable 
compact disk (CD). 

 
C. The CD shall contain media in AutoCad Version 2020 or later, or in any other CAD program 

compatible with AutoCad 2020 in DWG or DXF form.  All fonts, line types, shape files, 
external references, or other pertinent information used in the drawing and not normally 
included in AutoCad shall be included on the media with a text file or attached noted as to 
its relevance and use.  

 
D. Accompany submittal with transmittal letter, containing:  
 

1. Date. 
2. Project title and number.  
3. Contractor's name and address.  
4. Title and number of each Record Document.  
5. Signature of Contractor or his authorized representative. 

 
Note: The data required to properly prepare these record drawings shall be obtained at the 
site, at no cost to the County by the responsible design professional or his/her duly 
appointed representative. The appointed representative shall be a qualified employee of the 
responsible design professional or a qualified inspector retained by the responsible design 
professional on a project-by-project basis.  
 

 
PART 3 EXECUTION (NOT USED)  
 

END OF SECTION 
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SECTION 01730 OPERATING AND MAINTENANCE DATA 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's maintenance and 
operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in other 
pertinent sections of Specifications. 

 
B. Instruct County's personnel in maintenance of products and equipment and systems. 

 
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment 

provided within this Contract. 
 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of an instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch 
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

5. Provide fly-leaf for each separate product or each piece of operating equipment. 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs. 

6. Cover:  Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS". List: 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic covers. 
2. Maximum ring size:  1 inch. 
3. When multiple binders are used, correlate the data into related consistent groupings. 

 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Submit three copies of complete manual in final form. 
 

B. Content for each unit of equipment and system, as appropriate: 
 

1. Description of unit and component parts. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

126



Harbor Hills WM & FM - Specifications.docx 84 / 178 
 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Operating Procedures: 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions. 

3. Maintenance Procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

4. Servicing and lubricating schedule. 
a. List of lubricants required. 

5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams 

required for maintenance. 
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

a. As installed color coded piping diagrams. 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 

 
C. Content, for each electric and electronic system, as appropriate: 

 
1. Description of system and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Circuit directories of panelboards. 
a. Electrical service. 

 b. Controls. 
c. Communications. 

3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions.  

5. Maintenance procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking. 

6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
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8. Prepare and include additional data when the need for such data becomes apparent 
during instruction of County's personnel. 

 
D. Prepare and include additional data when the need for such data becomes apparent during 

instruction on County's personnel. 
 

E. Additional requirements for operating and maintenance data:  Respective sections of 
Specifications. 

 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial completion. 
 

1. Copy will be returned after substantial completion, with comments (if any). 
 

B. Submit two copies of approved data in final form.  Final acceptance will not be provided until 
the completed manual is received and approved. 

 
1.05 INSTRUCTION OF COUNTY'S PERSONNEL 
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating and 
maintenance personnel in operation, adjustment and maintenance of products, equipment 
and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects of 

operations and maintenance. 
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01740 WARRANTIES AND BONDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile specified warranties and bonds. 
 

B. Compile specified service and maintenance contracts. 
 

C. Co-execute submittals when so specified. 
 

D. Review submittals to verify compliance with Contract Documents. 
 

E. Submit to County for review and transmittal. 
 
1.02 SUBMITTAL REQUIREMENTS 
 

A. Assemble warranties, bonds and service and maintenance contracts, executed by each of 
the respective manufacturers, suppliers and subcontractors. 

 
B. Number of original signed copies required:  Two each. 

 
C. Table of Contents:  Neatly typed, in orderly sequence.  Provide complete information for 

each item. 
 

1. Product or work item. 
2. Firm, with name of principal, address and telephone number. 
3. Scope. 
4. Date of beginning of warranty, bond or service and maintenance contract. 
5. Duration of warranty, bond or service maintenance contract. 
6. Provide information for County's personnel: 

a. Proper procedure in case of failure. 
b. Instances which might affect the validity of warranty or bond. 

7. Contractor, name of responsible principal, address and telephone number. 
 
1.03 FORM OF SUBMITTALS 
 

A. Prepare in duplicate packets. 
 

B. Format: 
 

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder.  Fold larger 
sheets to fit into binders. 

2. Cover:  Identify each packet with typed or printed title "WARRANTIES AND 
BONDS".  List: 
a. Title of Project. 
b. Name of Contractor. 

 
C. Binders:  Commercial quality, three-ring, with durable and cleanable plastic covers. 

 
1.04 TIME OF SUBMITTALS 
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A. Make submittals within ten days after date of substantial completion and prior to final 

request for payment. 
 

B. For items of work, where acceptance is delayed materially beyond date of substantial 
completion, provide updated submittal within ten days after acceptance, listing date of 
acceptance as start of warranty period. 

 
1.05 SUBMITTALS REQUIRED 
 

A. Submit warranties, bonds, service and maintenance contracts as specified in respective 
sections of Specifications. 

 
B. Approval by the County of all documents required under this section is a pre-requisite to 

requesting a final inspection and final payment 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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DIVISION 2   SITE WORK 
 

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND 
EQUIPMENT 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or 
convert existing structures as shown or specified and as required for the installation of 
piping, mechanical equipment and appurtenances.  Existing piping and equipment shall be 
removed and dismantled as necessary for the performance of facility alterations in 
accordance with the requirements herein specified. 

 
PART 2 PRODUCTS 
 

A. Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler. 
 
B. Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day 

strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090. 
 
C. Liners to be installed in existing manholes and wetwells shall be spray-applied, monolithic, 

reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to 
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment. 

 
D. Approved spray liners can be found in the Utility Approved Product List approved on Feb 

2020. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures 
or appurtenances, as indicated on the construction drawings, or as necessary to complete 
the work as required. Dispose of surplus materials resulting from the above work in an 
approved manner. The work shall include all necessary cutting and bending of reinforcing 
steel, structural steel, or miscellaneous metal work found embedded in the existing 
structures. 

 
B. Dismantle and remove all existing equipment, piping, and other appurtenances required for 

the completion of the work. Where called for or required, cut existing pipelines for the 
purpose of making connections thereto. 

 
C. Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below 

the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy 
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of 
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to 
be made on other existing concrete surfaces using non-shrink grout shall be made using a 
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved 
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign 
material, and etch with muriatic acid solution. Flush with clean water and while still damp, 
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apply a coating of the bonding agent. Place the new grout patch onto the treated area 
immediately. 

 
D. At the time that a new connection is made to an existing pipeline, additional new piping, 

extending to and including a new valve, shall be installed. Pipe restraint devices, if required, 
shall also be installed as required. At the time when a new potable or reclaimed water 
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer 
wire at the main. 

 
E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or 

otherwise altered except with the express approval of and only to the extent approved by 
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes 
shall be relocated to meet the new finished grade elevations after construction. 

 
F. When removing materials or portions of existing utility pipelines or structures or when 

making openings in walls and partitions, take all precautions and use all necessary barriers 
and other protective devices so as not to damage the structures beyond the limits necessary 
for the new work, and not to damage the structures or contents by falling or flying debris. 
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling 
will be required in removing material from existing concrete structures or pipes. 

 
G. Materials and equipment removed in the course of making alterations and additions shall 

remain the property of the County, except that items not salvageable, as determined by the 
County, shall be disposed of off the work site. 

 
H. All alterations to existing utility pipes and structures shall be done at such time and in such 

a manner as to comply with the approved time schedule. Before any part of the work is 
started, all tools, equipment, and materials shall be assembled and made ready so that the 
work can be completed without delays. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new work 

shall be done in a manner to meet the requirements of the respective section of these 
Standards covering the new work.  When not covered, the work shall be carried on in the 
manner and to the extent directed by the County or per the construction drawings. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible 

the adjacent surfaces. 
 
K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling 

pump bases, doweling anchors into existing concrete and elsewhere as shown on the 
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate 
good bonding. 

 
L. Where necessary or required for the purpose of making connections; cut existing pipelines 

in a manner to provide an approved joint. Where required, use flanges, couplings, or 
adapters, all as required. 

 
M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or 

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other 
liquids, all as required in the performance of the work. 
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N. Care shall be taken not to damage any part of existing buildings or foundations or outside 
structures. 

 
O. Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the 

atmosphere within, in accordance with local, state, and federal regulations. Provide 
ventilation equipment and other equipment as required to assure safe working conditions. 

 
3.02 CONNECTING TO EXISTING PIPING AND EQUIPMENT 
 

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping 
and equipment prior to making the connections called out in the Drawings. The verifications 
shall be performed with adequate time to correct any potential alignment or other problems 
prior to the actual time of connection. A County Inspector must be present for all tie-ins for 
a visual inspection. 

 
3.03 REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND 

APPURTENANCES 
 

A. All work associated with the removal or abandonment of existing asbestos cement pipe and 
appurtenances shall be performed by a licensed asbestos removal Contractor registered in 
the State of Florida. 

 
B. The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal 

or abandonment of any asbestos material and shall obtain all required permits and licenses 
and issue all required notices. The cost for all fees associated with permits, licenses and 
notices to the governing regulatory agencies shall be borne by the asbestos Contractor. 

 
C. All work associated with removal or abandonment of asbestos cement pipe and 

appurtenances shall be performed in accordance with the standards listed below and all 
other applicable local, State, or Federal standards. 

 
(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM 
(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS 
(3) Occupational Safety and Health Act, Title 29 CFR 
(4) Title 40 CFR, Part 763, ASBESTOS 
(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT 

 
D. All asbestos cement pipe sections indicated on the construction drawings to be removed, 

and all related tees, valves, fittings and appurtenances shall be removed in their entirety 
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos 
cement nipples between tees and valves shall be replaced.  After removal of the pipelines, 
all excavations shall be backfilled in accordance with the applicable provisions of the 
Trenching and Excavation Section of these Standards. The cost of disposing of the removed 
materials shall be borne by the asbestos Contractor. 

 
E. The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools 

only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be 
double bagged prior to shipment. Longer sections of pipe removed may be shipped without 
double bagging. An asbestos manifest form must accompany each shipment of such pipe 
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment, 
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is 
required. 
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3.04 IN-PLACE GROUTING OF EXISTING PIPE 
 

A. Where water and wastewater utility pipes are to be abandoned in place, they shall be filled 
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement 
materials, the abandonment activities shall be performed by a licensed asbestos Contractor. 
It is completely the Contractor’s responsibility to obtain all regulatory clearances and provide 
documentation in cases where they have determined that an asbestos-cement pipe 
abandonment activity by in-place grouting does not require a licensed asbestos Contractor. 

 
B. The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe 

fittings. The grout material shall be of suitable properties and the pumping pressure shall be 
such that the pipe sections are filled completely with grout. All above ground features shall 
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc.  Existing tees, 
crosses, and valves left in service shall be plugged and restrained. 

 
C. The County shall be given timely notice so that the County’s representative may be present 

to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual 
inspection as required to determine if adequate grout material has filled the entire pipe 
sections. 

 
D. All tees, crosses, and valves left in service shall be plugged and restrained. 
 

3.05 SPRAY-APPLIED LINERS 
 

A. Use a high-pressure water spray to remove all foreign material from the walls and bench of 
the structure. Loose or protruding masonry materials shall be removed using a hammer and 
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform 
surface. Place covers over all pipe openings to prevent extraneous material from entering 
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall 
be stopped by using such methods as approved by the County. 

 
B. The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on 

material shall be applied such that the entire structure is lined with a structurally enhanced 
monolithic liner. The thickness of the wall liner material shall be such that it will withstand 
the hydraulic load generated by the surrounding groundwater table, using a factor of safety 
of two, and using the assumption that the groundwater table is at the level of the top of the 
structure. The invert and bench liner material shall be the same thickness as that required 
for the base of the wall. 

 
C. Special care shall be used to provide a smooth transition between the intersecting pipelines 

and the manhole inverts such that flow is not impaired. Remove concrete material from the 
existing manhole base channel in depth to the required thickness of the new liner material. 

 
D. No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum 

tests be performed, until the liner material has had adequate time to cure, as recommended 
by the liner material manufacturer. 

 
E. Install the coating systems per manufacturer’s recommendation and completely protect the 

structure from corrosion. The liner or coating systems must extend and seal onto manhole 
ring, onto and around pipe openings and any other protrusions, and completely cover the 
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and 
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products. The work includes the surface preparation and application of the coating or liner 
system, and shall protect the structure for at least five (5) years from all leaks and from 
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide. 

 
3.06 CONNECTION TO EXSTING MANHOLE 
 

A. Where required or as indicated on the construction drawings, make connection of new 
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position 
are not available, make connections by removing a portion of the manhole wall by 
mechanical rotary core boring. The connection between pipe and concrete manhole shall 
be complete with resilient seals meeting the requirements of ASTM C923. 

 
B. A new channel shall be formed in the manhole base by removing and reforming or by 

providing new concrete to convey the new flow into the existing channel in accordance with 
the standard requirements for new sewer manhole structures. Flow direction shall not 
change by more than 90 degrees within the manhole base. 

 
C. Repair internal coating of existing manholes cored during connection of new sewers by 

applying approved coating material as listed above in accordance with the manufacturer’s 
recommendations. If existing manhole has an internal coating other than that listed above, 
sandblast the interior of the existing manhole and apply an approved coating in accordance 
with the manufacturer’s recommendations. 

 
D. When connecting a force main to an existing manhole, the force main termination manhole 

and the next two manholes downstream shall be rehabilitated and lined with a currently 
approved liner.  If the existing manholes are lined with a non-conforming liner according to 
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted 
on the plans or with written approval by the County. 

 
END OF SECTION 
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SECTION 02100 SITE PREPARATION 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

A. This Section covers clearing, grubbing and stripping of the project site and/or along the 
pipeline route. 

 
B. The Contractor shall clear and grub all of the area within the limits of construction or as 

required, which includes, but is not limited to utility easements.  The width of the area to be 
cleared shall be reviewed by the County prior to the beginning of any clearing. 

 
C. The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances 

in force in Manatee County. The Contractor shall comply with all applicable sections of these 
ordinances. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.01  CLEARING 
 

The surface of the ground, for the area to be cleared and grubbed shall be completely 
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable 
obstructions resting on or protruding through the surface of the ground.  However, trees 
shall be preserved as hereinafter specified unless otherwise designated by the County.  
Clearing operations shall be conducted so as to prevent damage to existing structures and 
installations and to those under construction, so as to provide for the safety of employees 
and others.  Soil erosion control devices such as hay bales and silt fences shall be installed 
to satisfy all Federal, State and County requirements. 

 
3.02 GRUBBING 
 

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches 
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not 
suitable for foundation purposes, resting on, under or protruding through the surface of the 
ground to a depth of 18 inches below the subgrade.  All depressions excavated below the 
original ground surface for or by the removal of such objects, shall be refilled with suitable 
materials and compacted to a density conforming to the surrounding ground surface. 

  
3.03 STRIPPING 
 

In areas so designated, topsoil shall be stockpiled.  Topsoil so stockpiled shall be protected 
until it is placed as specified.  The County shall have the option to receive all excess topsoil 
materials.  The Contractor shall pay all equipment and labor cost to deliver excess top soil 
material to a remote site chosen by the County within a five mile radius of the construction 
site.  Should County not choose to receive any or all excess topsoil materials, the Contractor 
shall dispose of said material at no additional cost to County. 

 
3.04 DISPOSAL OF CLEARED AND GRUBBED MATERIAL 
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The Contractor shall dispose of all material and debris from the clearing and grubbing 
operation by hauling such material and debris off site.  The cost of disposal (including 
hauling) of cleared and grubbed material and debris shall be considered a subsidiary 
obligation of the Contractor; the cost of which shall be included in the prices bid for the 
various classes of work. 

 
3.05 PRESERVATION OF TREES 
 

Those trees which are not designated for removal by the County shall be carefully protected 
from damage.  The Contractor shall erect such barricades, guards and enclosures as may 
be considered necessary by him for the protection of the trees during all construction 
operation. 

 
3.06 PRESERVATION OF DEVELOPED PRIVATE PROPERTY 
 

A. The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed 
private property adjacent to proposed project site.  Trees, shrubbery, gardens, lawns and 
other landscaping, which are not designated by the County to be removed, shall be replaced 
and replanted to restore the construction easement to the condition existing prior to 
construction. 

 
B. All soil preservation procedures and replanting operations shall be under the supervision of 

a nursery representative experienced in such operations. 
 

C. Improvements to the land such as fences, walls, outbuildings and other structures which of 
necessity must be removed, shall be replaced with equal quality materials and 
workmanship. 

 
D. The Contractor shall clean up the construction site across developed private property 

directly after construction is completed upon approval of the County. 
 
3.07 PRESERVATION OF PUBLIC PROPERTY 
 

The appropriate paragraphs of these Specifications shall apply to the preservation and 
restoration of public lands, parks, rights-of-way, easements and all other damaged areas.  
This includes, but is not limited to the trimming of trees damaged by contractor's equipment. 

 
 

END OF SECTION 
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SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to 
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related 
work required to complete the piping work shown on the Drawings and specified herein.  
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; 
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable 
materials; and all related work such as sheeting, bracing and dewatering. 

 
B. Prior to commencing work, the Contractor shall examine the site and review test borings if 

available, or undertake his own subsurface investigations and take into consideration all 
conditions that may affect his work.   

 
C. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 PROTECTION 
 

A. Sheeting and Bracing in Excavations: 
 

1. In connection with construction of underground structures, the Contractor shall 
properly construct and maintain cofferdams.  These shall consist of:  sheeting and 
bracing as required to support the sides of excavations, to prevent any movement 
which could in any way diminish the width of the excavation below that necessary 
for proper construction and to protect adjacent structures, existing yard pipe and/or 
foundation material from disturbance, undermining, or other damage.  Care shall be 
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be 
immediately filled and rammed. 

 
2. Trench sheeting for pipes:  no sheeting is to be withdrawn if driven below, mid-

diameter of any pipe and no wood sheeting shall be cut off at a level lower than one 
foot above the top of any pipe unless otherwise directed by the County.  During the 
progress of the work, the County may direct the Contractor in writing to leave 
additional wood sheeting in place.  If steel sheeting is used for trench sheeting, 
removal shall be as specified above, unless written approval is given for an alternate 
method of removal. 

 
3. All sheeting and bracing not left in place shall be carefully removed in such a manner 

as not to endanger the construction or other structures, utilities, existing piping, or 
property.  Unless otherwise approved or indicated on the Drawings or in the 
Specification, all sheeting and bracing shall be removed after completion of the 
piping or structure, care being taken not to disturb or otherwise injure the pipeline or 
finished masonry.  All voids left or caused by withdrawal of sheeting shall be 
immediately refilled with sand by ramming with tools specifically made for that 
purpose, by watering, or as may otherwise be directed. 
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4. The Contractor shall construct, to the extent he deems it desirable for his method of 

operation, the cofferdams and sheeting outside the neat lines of the pipeline trench 
or foundation unless otherwise indicated on the Drawings or directed by the County.  
Sheeting shall be plumb and securely braced and tied in position.  Sheeting, bracing 
and cofferdams shall be adequate to withstand all pressures to which the pipeline or 
structure will be subjected.  Pumping, bracing and other work within the cofferdam 
shall be done in a manner to avoid disturbing any construction of the pipeline or the 
enclosed masonry.  Any movement or bulging which may occur shall be corrected 
by the Contractor at his own expense so as to provide the necessary clearances and 
dimensions. 

 
5. Drawings of the cofferdams and design computations shall be submitted to the 

County and approved prior to any construction.  However, approval of these 
drawings shall not relieve the Contractor of the responsibility for the cofferdams.  The 
drawings and computations shall be prepared and stamped by a Registered 
Professional Engineer in the State of Florida and shall be in sufficient detail to 
disclose the method of operation for each of the various stages of construction, if 
required, for the completion of the pipeline and substructures. 

 
B. Dewatering, Drainage and Flotation 

 
1. The Contractor shall construct and place all pipelines, concrete work, structural fill, 

bedding rock and limerock base course, in-the-dry.  In addition, the Contractor shall 
make the final 24" of excavation for this work in-the-dry and not until the water level 
is a minimum of 18 below proposed bottom of excavation. 

 
2. The Contractor shall, at all times during construction, provide and maintain proper 

equipment and facilities to remove promptly and dispose of properly all water 
entering excavation and keep such excavations dry so as to obtain a satisfactory 
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built 
thereon have been completed to such extent that they will not be floated or otherwise 
damaged by allowing water levels to return to natural elevations.  At all times during 
the construction operations, the groundwater levels shall be  maintained at an 
elevation 18 inches below the lowest level where structures are being installed. 

 
3. Dewatering shall at all times be conducted in such a manner as to preserve the 

natural undisturbed bearing capacity of the subgrade soils at proposed bottom of 
excavation. 

 
4. Wellpoints may be required for dewatering the soil prior to final excavation for deeper 

in-ground structures or piping and for maintaining the lowered groundwater level 
until construction has been completed to avoid the structure, pipeline, or fill from 
becoming floated or otherwise damaged.  Wellpoints shall be surrounded by suitable 
filter sand and no fines shall be removed by pumping.  Pumping from wellpoints shall 
be continuous and standby pumps shall be provided. 

 
5. The Contractor shall furnish all materials and equipment to perform all work required 

to install and maintain the proposed drainage systems for handling groundwater and 
surface water encountered during construction of structures, pipelines and 
compacted fills. 
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6. Where required, the Contractor shall provide a minimum of two operating 
groundwater observation wells at each structure to determine the water level during 
construction of the pipeline or structure.  Locations of the observation wells shall be 
at structures and along pipelines as approved by the County prior to their installation.  
The observation wells shall be extended to 6 inches above finished grade, capped 
with screw-on caps protected by 24" x 24" wide concrete base and left in place at 
the completion of this Project. 

 
7. Prior to excavation, the Contractor shall submit his proposed method of dewatering 

and maintaining dry conditions to the County for approval.  Such approval shall not 
relieve the Contractor of the responsibility for the satisfactory performance of the 
system.  The Contractor shall be responsible for correcting any disturbance of 
natural bearing soils for damage to pipeline or structures caused by an inadequate 
dewatering system or by interruption of the continuous operation of the system as 
specified. 

 
8. As part of his request for approval of a dewatering system, the Contractor shall 

demonstrate the adequacy of the proposed system and wellpoint filter sand by 
means of a test installation.  Discharge water shall be clear, with no visible soil 
particles in a one quart sample.  Discharge water shall not flow directly into wetlands 
or Waters of the State as defined by FDEP and SWFWMD. 

 
9. During backfilling and construction, water levels shall be measured in observation 

wells located as directed by the County. 
 
10. Continuous pumping will be required as long as water levels are required to be below 

natural levels. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. General 
 

1. Materials for use as fill and backfill shall be described below and shall be from an 
FDOT certified pit.  For each material, the Contractor shall notify the County of the 
source of the material and shall furnish the County, for approval, a representative 
sample weighing approximately 50 pounds, at least ten calendar days prior to the 
date of anticipated use of such material. 

 
2. Additional materials shall be furnished as required from off-site sources and hauled 

to the site. 
 

B. Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction, 
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or 
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding 
material. 

 
C. Structural Fill 
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1. Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade 
portions of structures. 

 
2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be 

free of organic matter, lumps of clay or marl, muck, compressible materials, and rock 
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar 
materials shall not be used as backfill.   Minimum acceptable density shall be 98 
percent of the maximum density as determined by AASHTO T-180. 

 
D. Selected Common Fill - shall have the same material classification and requirements as 

Structural Fill, as described above. 
 

E. Common Fill 
 

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145, 
and shall be free of organic matter, lumps of clay or marl, muck, compressible 
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry, 
rubble or other similar materials shall not be used as backfill. 

 
2. Material falling within the above specification, encountered during the excavation, 

may be stored in segregated stockpiles for reuse.  All material which, in the opinion 
of the County, is not suitable for reuse shall be spoiled as specified herein for 
disposal of unsuitable materials by the Contractor. 

 
E. Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used 

as backfill material. 
 
PART 3 EXECUTION 
 
3.01 EXCAVATION 
 

A. Excavate trenches and pits for structures to the elevations indicated on the construction 
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench 
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition. 
Excavate to widths sufficient to provide adequate working room to install the required 
structures. Do not excavate the final layer of soil to the designed grade until just before 
placing the bedding, foundation, pipe, structure, or masonry work required. Remove 
boulders, rocks, logs or any unforeseen obstacles encountered. 

 
B. In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky, 

or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required 
for foundation material shall be removed to a depth at least four inches below the bottom of 
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy 
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or 
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed 
to establish a firm foundation. 

 
C. Where possible, the sides of trenches should be vertical up to at least the spring line of the 

installed pipe.   
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D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter 
553, Part III, Trench Safety Act. 

 
3.02 BACKFILLING 
 

A. Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98 
percent of the maximum dry density of the material as determined by AASHTO T-180, dry 
or dewatered in place soil foundations. 

 
B. Where over-excavation is required due to nonconforming soil classification or rocky, 

unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common 
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the 
over-excavated zone to 98 percent of the maximum dry density of the material as 
determined by AASHTO T-180. 

 
C. When backfilling in an over-excavated zone where moist or watery conditions exist, backfill 

shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse 
sand, A-1, or A-3 material. 

 
D. After compaction, backfill material in the over-excavation zone shall form a solid and firm 

foundation on which to build up successive layers of backfill and structures. 
 
E. Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to 

98 percent of the maximum dry density of the material as determined by AASHTO T-180. 
 
F. Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and 

compaction shall be underneath the structure and carried up evenly on all walls of an 
individual structure simultaneously. The maximum allowable difference in backfill elevations 
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the 
walls and their supporting slabs have been in place at least seven days or until the specified 
28-day strength has been attained. Compaction of Structural Fill underneath the base and 
along the walls shall be 98 percent of the maximum dry density of the material as determined 
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so 
that the moisture content of the material is within a range that will allow the required density 
to be achieved. 

 
G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding 

zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine 
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend 
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material 
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe 
meets the soil classification for Selected Common Fill, undercutting of the trench below the 
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench 
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where 
the in-place soil material within the pipe bedding zone does not meet the soil classification 
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be 
backfilled with Selected Common Fill. In this case, place the pipe bedding material and 
leave it in a moderately firm uncompacted condition under the middle third of the pipe 
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum 
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil 
foundation conditions shall also be replaced with Selected Common Fill.  Compaction of 
Selected Common Fill shall be 98 percent of the maximum dry density as determined by 
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AASHTO T-180. Such backfill material shall have an optimized moisture content that will 
allow the required density to be achieved. 

 
H. Pipe sections for gravity flow systems shall be laid with spigots downstream and bells 

upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades 
indicated on the construction plans. Place backfill material on both sides of the pipe and 
compact to 98 percent of the maximum dry density of the material as determined by 
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch 
areas under the sides of the pipe. 

 
I. For pipes that are not installed under roadways or driveways, trenching backfill for pipe 

installation shall be Common Fill above the pipe envelope zone, and shall be compacted to 
95 percent of the maximum dry density of the material as determined by AASHTO T-180, 
and shall have moisture content optimized to allow the required density. For pipes that are 
installed under roadways or driveways, trenching backfill for pipe installation shall be 
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent 
of the maximum dry density of the material as determined by AASHTO T-180, and shall 
have moisture content optimized to allow the required density. Selected Common Backfill 
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers 
not to exceed 12 inches. 

 
J. Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for 

every utility structure. Test reports shall be presented to the County Inspector. 
 

3.03 GRADING AND CLEAN UP 
 

A. Surplus and unsuitable soil materials not used on-site shall be removed and disposed of 
off-site in a manner that is consistent with state and local regulations. In no case shall 
surplus or unsuitable material be deposited on-site or on adjacent lands. 

 
B. The surface of backfilled areas shall be graded smooth and true to the lines and grades 

indicated on the construction plans. No soft spots or uncompacted areas shall be allowed 
in the work. 

 
C. Upon completion of the work, leave the work areas and all adjacent areas in a neat and 

presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile 
any salvageable materials that have been removed in neat piles for pickup by County crews, 
unless otherwise directed. 

 
END OF SECTION 
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL 
REFILL 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. If in the opinion of the County, the material at or below the normal grade of the bottom of the 
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed 
by the County and replaced by crushed stone or washed shell. 

 
PART 2 PRODUCTS  (NOT USED) 
 
PART 3 MATERIALS 
 
3.01 EXCAVATION AND DRAINAGE 
 

A. Whatever the nature of unstable material encountered or the groundwater conditions, trench 
stabilization shall be complete and effective. 

 
B. Should the Contractor excavate below the grade shown on the Contract drawings because 

of negligence or for his own convenience; due to failure in properly dewatering the trench; 
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the 
County to excavate below grade. The work of excavating below grade and furnishing and 
placing the approved refill material shall be performed at the Contractor's expense.              

                
3.02 REFILL 
 

A. Soils not meeting the classification required for foundation material shall be removed to a 
depth at least four inches below the bottom of the pipe, bedding or structure bottom 
elevation. Rock, boulders or other hard or lumpy material shall be removed to a depth 12 
inches below the bottom of the pipe, bedding or structure bottom elevation. Remove muck, 
clay or other soft material to a depth as needed to establish a firm foundation. 

 
 

END OF SECTION 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

144



Harbor Hills WM & FM - Specifications.docx 102 / 178 
 

SECTION 02260 FINISH GRADING 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The Contractor shall finish grade sub-soil. 
 
B. The Contractor shall cut out areas to receive stabilizing base course materials for paving 

and sidewalks. 
 
C. The Contractor shall place, finish grade and compact top soil. 

 
1.02 PROTECTION 
 

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural 
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to 
the County. 

 
PART 2 PRODUCTS 
 

A. Topsoil:  Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds 
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a 
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may 
use topsoil stockpiles on site if they conform to these requirements. 

 
PART 3 EXECUTION 
 
3.01 SUB-SOIL PREPARATION 
 

A. The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of 
natural settlement and compaction. Uneven areas and low spots shall be eliminated.  
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the 
Contractor and disposed of in a manner consistent with the latest Manatee County 
Standards as well as any affected regulatory agency.  Should contaminated soil be found, 
the Contractor shall notify the County. 

 
B. The Contractor shall cut out areas to sub-grade elevation to stabilize base material for 

paving and sidewalks and shall be compacted to 98 percent of the maximum dry density of 
the material as determined by AASHTO T-180, and shall have moisture content optimized 
to allow the required density. 

 
C. The Contractor shall bring sub-soil to required profiles and contour graces gradually; and 

blend slopes into level areas. 
 
D. The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet 

unless indicated otherwise on the Drawings. 
 
E. The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be 

placed.  He shall repeat cultivation in areas where equipment use has compacted sub-soil. 
 
F.  The Contractor shall not make grade changes which causes water to flow onto adjacent 
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lands. 
  
3.02 PLACING TOPSOIL 
 

A. The Contractor shall place topsoil in areas where seeding, sodding and planting is to be 
performed.  He shall place from the following minimum depths, up to finished grade 
elevations: 

 
1. 6 inches for seeded areas 
2. 4-1/2 inches for sodded areas 
3. 24 inches for shrub beds 
4. 18 inches for flower beds 

 
B. The Contractor shall use topsoil in a dry state as determined by the County.  He shall place 

the material during dry weather. 
 
C. The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure 

positive drainage. He shall maintain levels, profiles and contours of the sub-grades. 
 
D. The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or 

foreign material while spreading the material. 
 
E. The Contractor shall manually spread topsoil around trees, plants and structures to prevent 

damage which may be caused by grading equipment. 
 
F. The Contractor shall lightly compact and place the topsoil. 

 
3.03 SURPLUS MATERIAL 
 

A. The Contractor shall remove surplus sub-soil and topsoil from site at his expense. 
 
B. The Contractor shall leave stockpile areas and entire job site clean and raked, ready for 

landscaping operations. 
 
 

END OF SECTION 
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. The work specified in this Section consists of the design, provision, maintenance and 
removal of temporary erosion and sedimentation controls as necessary. 

 
B. Temporary erosion controls include, but are not limited to:  grassing, mulching, netting, 

watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces, 
interceptor ditches at ends of berms and other such work at those locations which will 
ensure that erosion during construction will be either eliminated or maintained within 
acceptable limits as established by the County. 

 
C. Temporary sedimentation controls include, but are not limited to:  silt dams, traps, barriers, 

and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation 
pollution will be either eliminated or maintained within acceptable limits as established by 
the County. 

 
D. The Contractor is responsible for providing effective temporary erosion and sediment 

control measures during construction or until final controls become effective. 
 
1.02 REFERENCE DOCUMENTS 
 

A. Florida Building Code. 
 

B. FDEP/COE Dredge and Fill Regulations and/or Permit as applicable. 
 

C. SWFWMD Permit Regulations and/or Permit as applicable. 
 

D. Florida Stormwater, Erosion and Sedimentation Control Inspector’s Manual. 
 
PART 2 PRODUCTS 
 
2.01 EROSION CONTROL 
 

A. Netting - fabricated of material acceptable to the County. 
 

B. Seed and sod. 
 

2.02 SEDIMENTATION CONTROL 
 

A. Bales - clean, seed free cereal hay type. 
 

B. Netting - fabricated of material acceptable to the County. 
 

C. Filter stone - crushed stone conforming to Florida Dept of Transportation specifications. 
 

D. Concrete block - hollow, non-load-bearing type. 
 

E. Concrete - exterior grade not less than one inch thick. 
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PART 3 EXECUTION 
 
3.01 EROSION CONTROL 
 

A. Minimum procedures for grassing shall be: 
 

1. Scarify slopes to a depth of not less than six inches and remove large clods, rock, 
stumps, roots larger than 1/2 inch in diameter and debris. 

2. Sow seed within twenty-four (24) hours after the ground is scarified with either 
mechanical seed drills or rotary hand seeders. 

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches. 
4. Apply netting over mulched areas on sloped surfaces. 
5. Roll and water seeded areas in a manner which will encourage sprouting of seeds 

and growing of grass. Reseed areas which exhibit unsatisfactory growth.  Backfill 
and seed eroded areas. 

 
3.02 SEDIMENTATION CONTROL 
 

A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as 
shown on the approved descriptions and working drawings.  Deteriorated hay bales and 
dislodged filter stone shall be replaced by the Contractor at his expense. 

 
3.03 PERFORMANCE 
 

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary 
to correct any deficiencies of the temporary erosion and sediment control measures 
employed if they fail to produce results or do not comply with the requirements of the State 
of Florida or any other federal, governmental or regulatory agency.  

 
 

END OF SECTION 
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SECTION 02355 LUMBER LEFT IN PLACE 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

The Contractor shall furnish and install shoring and sheeting as necessary to provide 
adequate safety. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
  

Wood for shoring and sheeting shall be green, rough cut hardwood planking. 
 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. The Contractor shall furnish, install and maintain sheeting and bracing required to support 
the sides of excavations, to prevent any movement which could in any way diminish the 
width of the excavation below which is necessary for proper construction and to protect 
adjacent structures from undermining or other damage. If the County determines that 
insufficient or improper supports have been provided, he may order additional supports to 
be installed at the expense of the Contractor. Compliance with such orders shall not relieve 
or release the Contractor from his responsibility for the sufficiency of such supports.  Care 
shall be taken to prevent voids outside of the sheeting. Should voids form, they shall be 
immediately filled and rammed. 

 
B. The Contractor shall embed and leave in place all sheeting, bracing and other related items 

as shown on the Contract Drawings.  The County may direct that sheeting and bracing 
timber be cut off at a specified elevation. No additional payment or compensation shall be 
made for this work. 

 
C. Sheeting and bracing not left in place shall be removed carefully in such manner as not to 

endanger other structures, utilities, property, or proposed construction. 
 
D. The County may order sheeting and bracing to be left in place; however, this shall not relieve 

the Contractor from liability for damages to persons or property due to negligence or the 
failure on the part of the Contractor to leave in place sufficient sheeting and bracing to 
prevent any caving or moving of the ground. 

 
E. The Contractor shall receive no payment other than that included in the pipe bid item price 

for any timber used for sheeting bracing, or other related items. 
 
 

END OF SECTION 
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SECTION 02485 SEEDING AND SODDING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily 
return all construction areas to their original conditions or better. 

 
B. Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and 

maintenance until acceptance by County. 
 
1.02 RELATED WORK NOT INCLUDED 
 

Excavation, filling and grading required to establish elevation shown on the Drawings are 
included under other sections of these Specifications. 

 
1.03 QUALITY ASSURANCE 
 

A. It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory 
stand of grass as specified.  If necessary, the Contractor shall repeat any or all of the work, 
including grading, fertilizing, watering and seeding or sodding at no additional cost to the 
County until a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand 
of grass is herein defined as a full lawn cover over areas to be sodded or seeded, with grass 
free of weeds, alive and growing, leaving no bare spots larger than 3/4 square yard within a 
radius of 8 feet. 

 
B. All previously grassed areas where pipelines are laid shall be sodded. All sodding and 

grassing shall be installed in accordance with these Specifications or as directed by the 
County. 

     
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum 
requirements:  12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent 
other available materials derived from organic sources. At least 50 percent of the phosphoric 
acid shall be from normal super phosphate or an equivalent source which will provide a 
minimum of two units of sulfur.  The amount of sulfur shall be indicated on the quantitive 
analysis card attached to each bag or other container. Fertilizer shall be uniform in 
composition, dry and free flowing delivered to sites in original unopened containers bearing 
manufacturer's statement or guarantee. 

 
B. Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during 

construction which do not require sod.  All grassing shall be completed in conformance with 
FDOT Specifications, Sections 570 and 981.  The grassed areas shall be mulched and 
fertilized in accordance with FDOT Specifications, except that no additional payment will be 
made for mulching, fertilizing and/or watering. 

 
C. Sodding: Sod shall be provided as required on the construction drawings or at locations as 

directed by the County in accordance with Florida Department of Transportation, 
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Specifications Section 575 and 981.  The Contractor shall furnish bahia grass sod or match 
existing sod.  Placement and watering requirements shall be in accordance with FDOT 
Specifications Section 575, except that no additional payment will be made for placement 
and/or watering.  This cost shall be included in the Contract price bid for sodding. 

 
D. Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional 

topsoil is required to replace topsoil removed during construction, it shall be obtained off 
site at no additional cost to the County.  Topsoil shall be fertile, natural surface soil, capable 
of producing all trees, plants and grassing specified herein. 

 
E. Water: It is the Contractor's responsibility to supply all water to the site, as required during 

seeding and sodding operations and through the maintenance period and until the work is 
accepted.  The Contractor shall make whatever arrangements that may be necessary to 
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all 
necessary hose, equipment, attachments and accessories for the adequate irrigation of 
lawns and planted areas as may be required.  Water shall be suitable for irrigation and free 
from ingredients harmful to plant life. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. When the trench backfill has stabilized sufficiently, the Contractor shall commence work on 
lawns and grassed areas, including fine grading as necessary and as directed by the 
County. 

 
B. Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris 

removed.  Soft spots and uneven grades shall be eliminated.  The County shall approve the 
finish grade of all areas to be seeded or sodded prior to seed or sod application. 

 
C. Areas to be sodded shall be excavated or cut-down to accept the approximate 2” thick sod, 

so finish grade matches existing.  Sod shall not be thrown over top of existing sod or debris. 
 
D. Protection: Seeded and sodded areas shall be protected against traffic or other use by 

placing warning signs or erecting barricades as necessary.  Any areas damaged prior to 
acceptance by the County shall be repaired by the Contractor as directed by the County. 

 
3.02 CLEANUP 
 

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those 
areas as clean as possible at all times.  Upon completion of seeding and sodding operations, 
all excess soil, stones and debris remaining shall be removed from the construction areas. 

  
3.03 LANDSCAPE MAINTENANCE 
 

A. Any existing landscape items damaged or altered during construction by the Contractor 
shall be restored or replaced as directed by the County. 

 
B. Maintain landscape work for a period of 90 days immediately following complete installation 

of work or until County accepts project. Watering, weeding, cultivating, restoration of grade, 
mowing and trimming, protection from insects and diseases, fertilizing and similar 
operations as needed to ensure normal growth and good health for live plant material shall 
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be included at no additional cost to the County. 
     
3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS 
 

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's 
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in 
accordance with these Specifications. 

 
 

END OF SECTION 
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SECTION 02513 ASPHALT CONCRETE PAVING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials and equipment necessary to complete all 
milling asphalt pavement and asphalt concrete paving (including restoration of driveways) 
as called out on the Contract Documents or as shown on the Drawings. 

 
1.02 QUALITY ASSURANCE 
 

A. Qualifications of Asphalt Concrete Producer:  The only materials permitted shall be 
furnished by a bulk asphalt concrete producer exclusively engaged in the production of hot-
mix, hot-laid asphalt concrete. 

 
B. Qualification of Testing Agency:  The County may employ a commercial testing laboratory 

to conduct tests and evaluations of asphalt concrete materials and design.  The Contractor 
shall:   

  
1. Provide asphalt concrete testing and inspection service acceptable to County. 
2. Include sampling and testing asphalt concrete materials proposed, and tests and 

calculations for asphalt concrete mixtures. 
3. Provide field testing facilities for quality control testing during paving operations. 

 
C. Requirements of Regulatory Agencies:   The Contractor shall comply with the applicable 

requirements of: 
 

1. Manatee County Utility Operations Department 
2. Manatee County Transportation Department 
3. State of Florida Dept. of Transportation 

 
1.03 PAVING QUALITY REQUIREMENTS 
 

A. General:  In addition to other specified conditions, the Contractor shall comply with the 
following minimum requirements: 

 
1. In-place asphalt concrete course shall be tested for compliance with requirements 

for density, thickness and surface smoothness. 
2. Final surface shall be provided of uniform texture, conforming to required grades 

and cross sections. 
3. A minimum of four inch diameter pavement specimens for each completed course 

shall be taken from locations as directed by the County. 
4. Holes from test specimens shall be repaved as specified for patching defective work. 

 
B. Density: 

 
1. When subjected to 50 blows of standard Marshall hammer on each side of an in 

place material specimen, densities shall be comparable to a laboratory specimen of 
same asphalt concrete mixture.  

2. The minimum acceptable density of in-place course material shall be 98% of the 
recorded laboratory specimen density. 
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C. Thickness:  In-place compacted thicknesses shall not be acceptable if less than the 

minimum thicknesses shown on the Drawings. 
 

D. Surface Smoothness: 
 

1. Finished surface of each asphalt concrete course shall be tested for smoothness, 
using a 10 ft. straightedge applied parallel to and at right angles to centerline of 
paved areas. 

2. Surface areas shall be checked at intervals directed by County. 
3. Surfaces shall not be acceptable if they exceed the following: 

a. Base Course:  1/4 in. in 10 ft. 
b. Surface Course: 3/16 in. in 10 ft. 
c. Crowned Surfaces: 

(1) Test crowned surfaces with a crown template, centered and at right 
angles to the crown. 

(2) Surfaces will not be acceptable if varying more than 1/4 in. from the 
template. 

 
1.04 SUBMITTALS 
 

A. Samples:  The Contractor may be required to provide samples of materials for laboratory 
testing and job-mix design. 

 
B. Test Reports:  The Contractor shall submit laboratory reports for following materials tests: 

 
1. Coarse and fine aggregates from each material source and each required grading: 

a. Sieve Analysis:  ASTM C 136 (AASHO T 27). 
b. Unit Weight of Slag:  ASTM C29 (AASHO T 19). 
c. Soundness:  ASTM C 88 (AASHO T 104) for surface course aggregates only. 
d. Sand Equivalent:  ASTM D 2419 (AASHO T 176). 
e. Abrasion of Coarse Aggregate:  ASTM C131 (AASHO T 96),for surface 

course aggregates only.  
2. Asphalt cement for each penetration grade: 

a. Penetration:  ASTM D5 (AASHO T49). 
b. Viscosity (Kinematic): ASTM D2170 (AASHO T 201). 
c. Flash Point:  ASTM D92 (AASHO T 48). 
d. Ductility:  ASTM D 113 (AASHO T 51). 
e. Solubility:  ASTM D 4 (AASHO T 44). 
f. Specific Gravity:  ASTM D 70 (AASHO T 43). 

3. Job-mix design mixtures for each material or grade: 
a. Bulk Specific Gravity for Coarse Aggregate:  ASTM C 117(AASHO T 85). 
b. Bulk Specific Gravity for Fine Aggregate:  ASTM C 128(AASHO T 84). 

4. Uncompacted asphalt concrete mix:  Maximum Specific Gravity:  ASTM D 2041 
(AASHO T 209). 

5. Compacted asphalt concrete mix: 
a. Bulk Density:  ASTM D 1188 (AASHO T 166). 
b. Marshall Stability and Flow:  ASTM D 1559. 

6. Density and voids analysis:   
a. Provide each series of asphalt concrete mixture text specimens, in 

accordance with A.I. MS-2 "Mix Design Methods for Asphalt Concrete". 
b. Use Marshall method of mix design unless otherwise directed or acceptable 
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to the County. 
c. Report the quantity of absorbed asphalt cement in pounds of dry aggregate, 

percent air voids, and percent voids in mineral aggregate. 
7. Sampling and testing of asphalt concrete mixtures for quality control during paving 

operations: 
a. Uncompacted asphalt concrete mix. 

(1) Asphalt Cement Content: ASTM D 2172 (AASHO T 164). 
(2) Penetration of Recovered Asphalt Cement:  ASTM D 5(AASHO T 

49). 
(3) Ductibility of Recovered Asphalt Cement:  ASTM D 113(AASHO T 

51). 
b. Compacted asphalt concrete mix: 

(1) Bulk Density:  ASTM D 1188 (AASHO T 166). 
   Marshall Stability and Flow:  ASTM D1559). 

c. Perform at least one test for each day's paving. 
8. Asphalt plant inspection:  ASTM D 290. 
9. Additional testing: 

a. Retesting shall be required if previous tests indicate insufficient values, or if 
directed by the County. 

b. Testing shall continue until specified values have been attained. 
10. Asphalt concrete materials which do not comply with specified requirements shall 

not be permitted in the work. 
 
1.05 JOB CONDITIONS 
 

A. Weather Limitations: 
 

1. Apply bituminous prime and tack coats only when the ambient temperature in the 
shade is 50 degrees F. and when the temperature has not been below 35 degrees 
F. for 12 hours immediately prior to application. 

2. Do not apply when the base surface is wet or contains an excess of moisture which 
would prevent uniform distribution and the required penetration. 

3. Construct asphalt concrete surface course only when atmospheric temperature is 
above 40 degrees F., when the underlying base is dry, and when weather is not 
rainy. 

4. Base course may be placed when air temperature is not below 30 degrees F. and 
rising, when acceptable to the County. 

 
B. Grade Control:  Establish and maintain the required lines and grades, including crown and 

cross-slope, for each course during construction operations. 
 

C. Traffic Control:  Maintain vehicular and pedestrian traffic during paving operations, as 
required for other construction activities. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Soil Cement or Shell Base Course:  as specified in FDOT Section 270, "Material for Base 
and Stabilized Base", and as called for in the Contract Documents. 

 
B. Aggregate for Asphalt Concrete, General: 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

155



Harbor Hills WM & FM - Specifications.docx 113 / 178 
 

 
1. Sound, angular crushed stone, crushed gravel, or crushed slag:  ASTM D 692. 
2. Sand, stone, or slag screening:  ASTM D 1073. 
3. Provide aggregate in gradations for various courses to comply with local highway 

standards. 
 

C. Surface Course Aggregates: 
 

1. Provide natural sand, unless sand prepared from stone, slag, or gravel or 
combinations are required to suit local conditions. 

 
D. Asphalt Cement:  Comply with ASTM D 946 for 85-100 penetration grade. 

 
E. Prime Coat: 

 
1. Cut-back liquid asphalt. 
2. Medium-Curing type:  ASTM D 2027, Grade MC-70. 

 
2.02 ASPHALT-AGGREGATE MIXTURES 
 

A. Job-mix criteria: 
 

1. Provide job-mix formulas for each required asphalt-aggregate mixture. 
2. Establish a single percentage of aggregate passing each required sieve size, a 

single percentage of asphalt cement to be added to aggregate, and a single 
temperature at which asphalt concrete is to be produced. 

3. Comply with the mix requirements of local governing highway standards. 
4. Maintain material quantities within allowable tolerances of the governing standards. 

 
2.03 TRAFFIC AND PARKING MARKING MATERIALS 
 

A. Traffic lane marking paint with chlorinated rubber base. 
 

B. Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type III. 
 

C. Color:  Driving Lane Dividers - White 
No Parking Zone - Yellow 
Parking Dividers - White 

 
PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. Subbase Preparation: 
 

1. The Contractor shall remove from the area all organic substance encountered to a 
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the 
County.  The entire area shall be plowed and dragged prior to placing a stabilizing 
additive, if required to meet minimum bearing value. 

2. Subbase shall be compacted to a minimum density of 98 percent of the maximum 
as determined by the Modified Proctor Density AASHTO T180, and shall have a 
minimum bearing value of 40 pounds per square inch as determined by the Florida 
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Bearing Test. 
 

B. Base Course: 
 

1. Check subgrade for conformity with elevations and section immediately before placing 
base material. 

2. Place base material in compacted layers not more than 6 inches thick, unless 
continuing tests indicate the required results are being obtained with thicker layers. 

3. In no case will more than 8-inches of compacted base be placed in one lift. 
4. Spread, shape, and compact all base material deposited on the subgrade during the 

same day. 
5. Compact base course material to be not less than 98% of maximum density:  ASTM 

D 1557, Method D (98 percent maximum density:  AASHTO T-180). 
6. Test density of compacted base course:  ASTM D 2167. 
7 Conduct one test for each 250 sq. yds. of in-place material, but in no case not less 

than one daily for each layer. 
 

C. Loose and Foreign Material: 
 
1. Remove loose and foreign material from compacted subbase surface immediately 

before application of paving. 
2. Use power brooms or blowers, and brooming as required. 
3. Do not displace subbase material. 
 

D. Prime Coat: 
 
1. Uniformly apply at rate of 0.20 to 0.5 gal. per sq. yd. over compacted and cleaned 

subbase surface. 
2. Apply enough material to penetrate and seal, but not flood the surface. 
3. Allow to cure and dry as long as required to attain penetration and evaporation of 

volatile, and in no case less than 24 hours unless otherwise acceptable to the County. 
4. Blot excess asphalt with just enough sand to prevent pick-up under traffic. 
5. Remove loose sand before paving. 
  

E. Tack Coat: 
 
1. Dilute material with equal parts of water and apply to contact surfaces of previously 

constructed asphalt concrete or portland cement concrete and similar surfaces. 
2. Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface. 
3. Apply tack coat by brush to contact surfaces of structures projecting into or abutting 

asphalt concrete pavement. 
4. Allow surfaces to dry until material is at condition of tackiness to receive pavement. 
 

3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE) 
 

A. Placing Manhole frames: 
 

1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete 
base prior to paving. 

2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and 
compact by hand tamping. 
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B. Adjust manhole frames to proper position to meet paving. 
 

C. If permanent covers are not in place, provide temporary covers over openings until 
completion of rolling operations. 

 
D. Set cover manhole frames to grade, flush with surface of adjacent pavement. 

 
3.03 PREPARING THE MIXTURE 
 

A. Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment 
and operation. 

 
B. Stockpiles: 

 
1. Keep each component of the various-sized combined aggregates in separate 

stockpiles. 
2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed. 

 
C. Heating: 

 
1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly 

distributed throughout mixture 
2. Use lowest possible temperature to suit temperature-viscosity characteristics of 

asphalt. 
3. Do not exceed 350 degrees F. (176.6 degrees C.). 

  
D. Aggregate: 

 
1. Heat-dry aggregates to reduce moisture content to not more than 2.0%. 
2. Deliver dry aggregate to mixer at recommended temperature to suit penetration 

grade and viscosity characteristics of asphalt cement, ambient temperature, and 
workability of mixture. 

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to 
comply with job-mix formula requirements. 

 
E. Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures 

and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM 
D 2489. 

 
F. Transporting: 

 
1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean 

compartments. 
2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete 

mixture from sticking. 
3. Elevate and drain compartment of excess solution before loading mix. 
4. Provide covers over asphalt concrete mixture when transporting to protect from 

weather and to prevent loss of heat. 
5. During periods of cold weather or for long-distance deliveries, provide insulation 

around entire truck bed surfaces. 
 
3.04 EQUIPMENT 
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A. Provide size and quantity of equipment to complete the work specified within project time 

schedule. 
 

B. Bituminous Pavers:  Self-propelled that spread hot asphalt concrete mixtures without 
tearing, shoving or gouging surfaces, and control pavement edges to true lines without use 
of stationary forms. 

 
C. Rolling Equipment: 

 
1.  Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction 

without backlash. 
2.  Other type rollers may be used if acceptable to the County. 

 
D. Hand Tools:  Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters, 

portable heaters, and other miscellaneous small tools to complete the work specified. 
 
3.05 PLACING THE MIX 
 

A. Place asphalt concrete mixture on prepared surface, spread and strike-off using paving 
machine. 

 
B. Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.). 
C. Inaccessible and small areas may be placed by hand. 

 
D. Place each course at thickness so that when compacted, it will conform to the indicated 

grade, cross-section, finish thickness, and density indicated. 
 

E. Paver Placing: 
 

1. Unless otherwise directed, begin placing along centerline of areas to be paved on 
crowned section, and at high side of sections on one-way slope, and in direction of 
traffic flow. 

2. After first strip has been placed and rolled, place succeeding strips and extend rolling 
to overlap previous strips. 

3. Complete base courses for a section before placing surface courses. 
4. Place mixture in continuous operation as practicable. 

 
F. Hand Placing: 

 
1. Spread, tamp, and finish mixture using hand tools in areas where machine spreading 

is not possible, as acceptable to County. 
2. Place mixture at a rate that will insure handling and compaction before mixture 

becomes cooler than acceptable working temperature. 
 

G. Joints: 
 

1. Carefully make joints between old and new pavements, or between successive days' 
work, to ensure a continuous bond between adjoining work. 

2. Construct joints to have same texture, density and smoothness as adjacent sections 
of asphalt concrete course. 

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply 
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tack coat. 
4. Offset transverse joints in succeeding courses not less than 24 inches. 
5. Cut back edge of previously placed course to expose an even, vertical surface for 

full course thickness. 
6. Offset longitudinal joints in succeeding courses not less than 6 inches. 
7. When the edges of longitudinal joints are irregular, honeycombed, or inadequately 

compacted, cut back unsatisfactory sections to expose an even, vertical surface for 
full course thickness. 

 
3.06 COMPACTING THE MIX 
 

A. Provide sufficient rollers to obtain the required pavement density. 
 

B. Begin rolling operations as soon after placing when the mixture will bear weight of roller 
without excessive displacement. 

 
C. Do not permit heavy equipment, including rollers to stand on finished surface before it has 

thoroughly cooled or set. 
 

D. Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible 
to rollers. 

 
E. Start rolling longitudinally at extreme lower side of sections and proceed toward center of 

pavement.  Roll to slightly different lengths on alternate roller runs. 
 

F. Do not roll centers of sections first under any circumstances. 
 

G. Breakdown Rolling: 
 

1. Accomplish breakdown or initial rolling immediately following rolling of transverse 
and longitudinal joints and outside edge. 

2. Operate rollers as close as possible to paver without causing pavement 
displacement. 

3. Check crown, grade, and smoothness after breakdown rolling. 
4. Repair displaced areas by loosening at once with lutes or rakes and filling, if 

required, with hot loose material before continuing rolling. 
 

H. Second Rolling: 
 

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition 
for compaction. 

2. Continue second rolling until mixture has been thoroughly compacted. 
 

I. Finish Rolling: 
 

1. Perform finish rolling while mixture is still warm enough for removal of roller marks. 
2. Continue rolling until roller marks are eliminated and course has attained specified 

density. 
 

J. Patching: 
 

1. Remove and replace defective areas. 
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2. Cut-out and fill with fresh, hot asphalt concrete. 
3. Compact by rolling to specified surface density and  smoothness. 
4. Remove deficient areas for full depth of course. 
5. Cut sides perpendicular and parallel to direction of traffic with edges vertical. 
6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture. 

 
3.07 MARKING ASPHALT CONCRETE PAVEMENT 
 

A. Cleaning: 
 

1. Sweep surface with power broom supplemented by hand brooms to remove loose 
material and dirt. 

2. Do not begin marking asphalt concrete pavement until acceptable to the County. 
 

B. Apply paint with mechanical equipment. 
 

1. Provide uniform straight edges. 
2. Not less than two separate coats in accordance with manufacturer's recommended 

rates. 
 
3.08 CLEANING AND PROTECTION 
 

A. Cleaning:  After completion of paving operations, clean surfaces of excess or spilled asphalt 
materials to the satisfaction of the County. 

 
B. Protection: 

 
1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until 

it has cooled and hardened, and in no case sooner than 6 hours. 
2. Provide barricades and warning devices as required to protect pavement. 
3. Cover openings of structures in the area of paving until permanent coverings are 

placed (if applicable). 
 
 

END OF SECTION 
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SECTION 02575 PAVEMENT REPAIR AND RESTORATION 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
    

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches 
excavated for installation of water or sewer lines and appurtenances as shown on the 
Contract Drawings.  

 
1.02 GENERAL 
 

A. The Contractor shall take before and after photographs. 
 

B. The Contractor shall repair in a manner satisfactory to the County or State, all damage done 
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks, 
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin, 
flagstones, or stabilized areas or driveways and including all obstructions not specifically 
named herein, which results from this Project. 
 

C. The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic 
bearing condition and firm and level with the remaining pavement until the pavement is 
restored in the manner specified herein.  All surface irregularities that are dangerous or 
obstructive to traffic are to be removed.  The repair shall conform to applicable requirements 
of Manatee County Transportation Department requirements for pavement repair and as 
described herein, including all base, subbase and asphalt replacement.  

 
D. All materials and workmanship shall meet or exceed the County requirements and as called 

for in the Contract Documents and nothing herein shall be construed as to relieve the 
Contractor from this responsibility.  

 
E. All street, road and highway repair shall be made in accordance with the FDOT and County 

details indicated on the Drawings and in accordance with the applicable requirements and 
approval of affected County and State agencies. 

 
PART 2 PRODUCTS 
 
2.01 PAVEMENT SECTION 
 

A. Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and 
mineral filler conforming to FDOT Type S-III Asphalt.  Pavement replacement thickness 
shall match that removed but in no case shall be less than 1-1/2” compacted thickness.  All 
asphalt concrete pavement shall be furnished, installed and tested in accordance with 
FDOT Specifications for Road and Bridge Construction. 

 
B. Asphalt or crushed concrete or approved equal base material shall be furnished and 

installed under all pavement sections restored under this Contract. Asphalt base shall have 
a minimum 6” compacted thickness, meet requirements for FDOT ABC III (Minimum 
Marshall Stability of 1000) and be furnished, installed and tested in accordance with the 
requirements of the FDOT Standards. Crushed concrete base shall be 10” minimum 
compacted thickness. Crushed concrete aggregate material shall have a minimum LBR of 
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140 compacted to 98% T-180 AASHTO density. Asphalt base and crushed concrete base 
are acceptable. Other bases shall be submitted for approval. 

 
C. Prime and tack will be required and applied in accordance with Section 300 - FDOT 

Specifications:  Prime and Tack Coat for Base Courses. 
 
PART 3 EXECUTION 
 
3.01 CUTTING PAVEMENT 
 

A. The Contractor shall saw cut in straight lines and remove pavement as necessary to install 
the new pipelines and appurtenances and for making connections to existing pipelines. 

 
B. Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly 

paralleling pipe lines and existing street lines.  Asphalt pavement shall be cut along the 
markings with a rotary saw or other suitable tool.  Concrete pavement shall be scored to a 
depth of approximately two (2) inches below the surface of the concrete along the marked 
cuts.  Scoring shall be done by use of a rotary saw, after which the pavement may be broken 
below the scoring with a jackhammer or other suitable equipment. 

 
C. The Contractor shall not machine pull the pavement until it is completely broken and 

separated along the marked cuts. 
 

D. The pavement adjacent to pipe line trenches shall neither be disturbed nor damaged.  If the 
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall 
remove and replace the pavement. In addition, the base and sub-base shall be restored in 
accordance with these Specifications, Florida Dept. of Transportation Standard 
Specifications and as directed by the County. 

 
3.02 PAVEMENT REPAIR AND REPLACEMENT 
 

A. The Contractor shall repair, to meet or exceed original surface material, all existing concrete 
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this 
Contract. He shall match the original grade unless otherwise specified or shown on the 
Drawings.  Materials and construction procedures for base course and pavement repair 
shall conform to those of the Florida Dept. of Transportation. 

 
B. The Contractor’s repair shall include the preparation of the subbase and base, place and 

maintain the roadway surface, any special requirements whether specifically called for or 
implied and all work necessary for a satisfactory completion of this work. Stabilized roads 
and drives shall be finished to match the existing grade. Dirt roads and drives shall have the 
required depth of backfill material as shown on the Contract Drawings.   

 
C. The asphaltic concrete repairs shall be in accordance with the Manatee County Public 

Works Standards, Part I Utilities Standards Manual, Detail UG-12.  The asphaltic concrete 
repairs shall extend the full width and length of the excavation or to the limits of any 
damaged section.  The edge of the pavement to be left in place shall be cut to a true edge 
with a saw or other approved method so as to provide a clean edge to abut the repair.  The 
line of the repair shall be reasonably uniform with no unnecessary irregularities.  The 
existing asphalt beyond the excavation or damaged section shall be milled 25’ back from 
the saw cut.  Final overlay shall match existing with no discernable “bump” at joint. 
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3.03 MISCELLANEOUS RESTORATION 
 

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or 
blocks to a minimum thickness of four inches.  Concrete curb or curb and gutter shall be 
restored to the existing height and cross section in full sections or lengths between 
joints.   RCP pipe shall be repaired or installed in accordance with manufacturer’s 
specifications.  Grassed yards, shoulders and parkways shall be restored to match the 
existing sections with grass sod of a type matching the existing grass. 

 
3.04 SPECIAL REQUIREMENTS 
 

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines 
shall be completed as soon as is reasonable and practical.  The complete and final 
restoration of both paved and shell stabilized roads within a reasonable time frame is of 
paramount importance.  To this end, the Contractor shall, as part of his work schedule, 
complete the restoration of any area of road within five weeks after removing the original 
surface.  Successful leak testing shall be performed prior to restoring any area of road.  All 
restoration and replacement or repairs are the responsibility of the Contractor. 

 
3.05 CLEANUP 
 

After all repair and restoration or paving has been completed, all excess asphalt, dirt and 
other debris shall be removed from the roadways.  All existing storm sewers and inlets shall 
be checked and cleaned of any construction debris. 

 
3.06 MAINTENANCE OR REPAIR 
 

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic 
prior to completion and acceptance of the work. 

 
 

END OF SECTION 
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SECTION 02590 WATER SERVICES ON PRIVATE PROPERTY 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals necessary for complete installation of 
potable water services for and on the lots identified on the Drawings when authorized by the 
County and Property Owner. The Contractor shall construct water service lines on private 
property from the proposed County meter to a connection point within the customer's water 
system. In addition, the Contractor shall remove the existing water meter and box assembly 
and cap and abandon the existing water service at the service line, or as directed by the 
County.  Backflow Preventers and associated Thermal Expansion Tanks and vacuum breakers 
on all outside hose bibbs shall be installed by the Contractor where cross connection risks are 
present, as required by the applicable County Ordinances and Plumbing Codes. Installation of 
Expansion Tanks will often require the Contractor to access inside existing buildings and 
coordinate work and timing with individual property owners. 

 
1.02 GENERAL 
 

A. The work shall include furnishing and installing a pipe, fittings, valves, and 
appurtenances necessary to convey water from the customer's water meter at the 
property line to the house service connection, including restoration of all lawns, 
drives, walkways, plants, customer private property, and other activities necessary 
to restore the site to a condition equal to or better than that which existed prior to 
construction.   The Contractor shall carefully examine the Drawings and shall be 
responsible for the proper fittings of materials and equipment in each building and 
on each lot or site.  All work shall comply with local code requirements. 

 
B. Plumbing fixtures, devices and pipe shall be installed in such a manner to prohibit a 

cross connection or interconnection between a potable water supply and a polluted 
supply.  The plumbing installation shall further prohibit the backflow of sewage, polluted 
water, or waste into the water supply system.  The Contractor shall install vacuum 
breakers on all outside hose bibs where backflow preventers are required. 

 
C. Required materials not covered by the Specifications shall meet the requirements of 

the local Plumbing Code, other applicable State and Local Ordinances and Codes, the 
AWWA, NSF, and shall conform to accepted plumbing practice.  

 
D. The Contractor shall coordinate all work called for in the Contract Documents with the 

County Meter Superintendent and other involved parties, and shall establish a work 
plan to install the new water service lines which results in minimal impact to customer 
private property. 

 
E. All work on customer service lines conducted on private property shall be performed 

by a plumber licensed in Manatee County and experienced in furnishing and installing 
potable water plumbing systems. 

 
F. Upon completion of water service construction on private property, the Contractor shall 

obtain a Building Department inspection and approval to place the system into 
operation. 
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G. Pipe openings shall be closed with caps or plugs during installation.  Fixtures and 
equipment shall be tightly covered and protected against dirt, water and chemical or 
mechanical injury.  Upon completion of all work, the fixtures, materials and equipment 
shall be thoroughly cleaned, adjusted and operated. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the Engineer for review and approval in accordance with 
the Contract Documents: complete shop drawings, working drawings, and product data 
for all materials and equipment furnished under this Section. The Contractor shall meet 
with each property owner to coordinate the routing of the water service line on private 
property prior to the commencement of any work and shall document the agreed upon 
route on a sketch signed and dated by all parties and submit them to the Engineer. 

 
1.04 CODES, ORDINANCES AND PERMITS 
 

A. The Contractor shall comply with all of the laws, ordinances, and codes, rules and 
regulations of the local and state authorities having jurisdiction over any of the 
work specified herein.  He shall apply and pay for all necessary permits, including 
Manatee County Building Permits for all lots. Up to 11 permits at $75 each may be 
required, with up to 10 adjacent lots on each permit. 

 
B. If any part of the Plans and Specifications conflict with existing laws and codes, the 

Contractor shall call it to the Engineer's attention prior to the commencement of 
work. 

 
1.05 GUARANTEE 
 

A. The Contractor shall warrant all labor and materials free from defects for a period of 
one (1) year from the date of acceptance and shall, upon notification during this period, 
promptly repair or replace any defective items of material or equipment at no additional 
cost. 

 
1.06 ACCESSIBILITY 
 

A. The Contractor shall inform himself fully regarding the peculiarities and limitations of 
the space available for the installation of all material in this Contract. 

 
B. The Contractor is responsible for obtaining access to the private properties identified 

on the Drawings. The County will issue notices to the Owners of the Properties 
requesting their cooperation with the Contractor.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Refer to Manatee County Utility Standards (Manual) for details. All pipe, fittings, 
materials, and appurtenances shall be furnished and installed to meet the requirements 
of this project and the requirements of the Florida Building Code - Plumbing, and 
Residential Chapter 29 (Water Supply & Distribution). 

 
B. If required by site specific conditions, the Backflow Preventer, Thermal Expansion 
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Tank, and vacuum breakers shall be in accordance with Manatee County Utility 
Standards, latest edition and are subject to the approval of the Engineer. 

 
C. Water service pipe shall be per Section 02620 of these Specifications. 
 
D. A dielectric coupling shall be provided between ferrous and nonferrous materials. 
 
E. The Contractor shall furnish certified statements from the manufacturer that the 

material conforms to the requirements specified above. 
 
 
PART 3 EXECUTION 
 
 
3.01 PLANNING AND COORDINATION 
 

A. The Contractor shall coordinate with each water customer, property owner and the County 
Meter Superintendent to establish a reasonable plan and location for installation of each new 
customer water service line. The Contractor shall perform exploratory work and have all 
materials in hand at the commencement of construction to reduce the risk of delays in 
completion of the work associated with lack of materials.  

 
B. The Contractor shall schedule the installation of the new water service lines to coordinate with 

the installation of the new County water line, water services and water meters as a part of this 
project. The Contractor shall carefully schedule the work of subcontractor licensed plumbers 
to ensure that customer water service disruption is minimized and is not interrupted for longer 
than the period specified in the Specifications. The Contractor shall schedule the inspection of 
the work by Manatee County Building officials as necessary to allow for timely use of the new 
customer service. 

 
C. The County will provide new and/or existing water meters to the Contractor to install in 

proposed meter boxes.  The Contractor shall remove existing meters from meter boxes as part 
of this Contract, return the meters to the County Meter Division, and shall verify with the County 
Meter Division which meters shall be reinstalled new and which will be reused. Just prior to 
removing an existing meter from service, the Contractor shall notify the customer, record the 
existing meter reading, and record the serial number prior to returning meters to the County 
meter division. 

 
3.02 PRIVATE WATER SERVICE CONSTRUCTION 
 

A. The Contractor shall install new 1 inch diameter water service lines at a location on the 
customer's property that is agreed to by the property owner, minimizes impact to existing site 
features and private property improvements and which most directly connects the new water 
meter location with the connection point for the customers water service. 

 
B. The new water service connection on private property shall include new customer service line 

from the new meter location to the agreed upon point of connection with the customer house 
water service line; piping, fittings, valves, and appurtenances, excavation and backfill as 
required; restoration of grass, shrubs, drives, walkways, and other customer  property 
damaged by construction and related work required to result in a new customer service line 
system that meets code requirements.  
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3.03 STERILIZATION 
 

The entire potable water collection and distribution system shall be thoroughly sterilized with a 
solution of not less than 50 parts per million of available chlorine.  The sterilizing solution shall 
be allowed to remain in the system for a period of three hours after which time all valves and 
faucets shall be opened and the system shall be flushed with clean water until the residual 
chlorine content is not greater than 0.92 parts per million, unless otherwise directed. 

 
 
 
 END OF SECTION 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

168



Harbor Hills WM & FM - Specifications.docx 126 / 178 
 

SECTION 02615 DUCTILE IRON PIPE AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained 
joint fittings, complete, as shown on the Drawings and specified in these Standards. 

 
B. Fittings are noted on the drawings for the Contractor's convenience and do not relieve him 

from laying and jointing different or additional items where required. 
 
C. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 

push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and 
Specifications. 

 
D. Newly installed pipe shall be kept clean and free of all foreign matter.  All DI pipe installed 

underground shall be poly wrapped unless noted otherwise on the plans. 
 
1.02 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all ductile iron pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
  
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure 
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness 
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard 
61. 

 
B. Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either 

the rubber-ring compression-type push-on joint or standard mechanical joint pipe as 
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company, 
or an approved equal. 

 
C. All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250 

psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for 
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153. 

 
D. Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and 

shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and 
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by 
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR) 
gaskets shall be used for potable water mains that are located in soil that is contaminated 
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with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water 
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of 
contaminates are found. 

 
E. Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and 

reclaimed water systems shall have a standard thickness cement lining on the inside in 
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA 
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall 
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic 
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside 
and outside in accordance with AWWA C550. 

 
F. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations specifically indicated on the 
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or 
restraining glands. Restrained joints, where used, shall be installed at bend and fitting 
locations and at pipe joint locations both upstream and downstream from the  bends or 
fittings at distances as required by these Standards. Restrained joint pipe fittings shall be 
designed and rated for the following pressures: 

 
350 psi for pipe sizes up to and including 24" diameter 
250 psi for pipe sizes 30" diameter and above 

 
2.02 DETECTION 

  
A. All direct buried mains shall have a continuous 6-inch wide, color-coded, electronically 

detectable path marking tape buried over the main. The path marking tape shall be placed 
between 12-inches and 24-inches below finished grade, with a 48-inch maximum depth. 

 
B. All direct buried (excluding gravity sewer) pressure pipe shall have a tracer wire installed 

along the pipe alignment. The tracer wire to be used shall be a solid, high strength, copper 
clad steel wire with a polyethylene jacket of appropriate color, as defined in the Approved 
Products List. 

 
2.03 IDENTIFICATION 
 

A. Each length of pipe and each fitting shall be marked with the name of the manufacturer, size 
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be 
marked with the name of the manufacturer, size and proper insertion direction. 

 
B. All ductile iron pipe 12 inches and smaller shall be entirely polyethylene-wrapped blue for 

water mains, purple (Pantone 522 C) for reclaimed water mains and green for sewer mains, 
per AWWA C105. 

 
C. All ductile iron pipe greater than 12 inches shall be spiral wrapped with color coded 

polyethylene at a six-inch minimum spacing,  If soil testing, in accordance with AWWA 
C105, indicates that the soil at the site is corrosive, the ductile iron pipe shall be entirely 
polyethylene-wrapped with color coded polyethylene. 

 
D. Poly-wrap shall be by V-BioTM Enhanced Polyethylene Encasement (or equivalent). 
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E. All above ground potable water mains and appurtenances shall be painted safety blue. 

 
END OF SECTION 
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SECTION 02616 DISINFECTING POTABLE WATER PIPE LINES 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
and disinfect potable water pipe lines.  This work is required to place all types of pipe into 
service as potable water lines. 

 
1.02  CLEANING WATER MAINS 
 

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to 
remove all dirt, stones, pieces of wood or other material which may have entered during the 
construction period per Section 02618.  

 
1.03  DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES 
 

A. All record drawing requirements must be submitted to the County prior to starting the 
bacteriological testing of the water lines. 

 
B. After the new potable water pipelines have been hydrostatically tested, or after existing 

potable water pipelines have been modified or repaired, they shall be cleaned, disinfected 
and sampled and tested for the presence of coliform organisms in accordance with AWWA 
C651. 

 
C. The County Inspector shall have been notified and shall be present at the time of the 

introduction of the chlorine disinfectant and water from the supply system into the main. 
 
D. At the end of the chlorine contact period, the chlorine residual shall be determined by 

sampling and testing, and the results shall be reported to the regulatory agencies with the 
County and State. The pipelines shall then be flushed thoroughly with clean potable water 
until chlorine measurements show that the concentration is no higher than the chlorine 
concentration that is acceptable for domestic use. 

 
E. Discharge flows from cleaning or flushing operations, and heavily chlorinated water from 

disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP 
and SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual 
chlorine in Class III waters is <0.01 mg/L (ppm). 

 
F. After final flushing and before the new main is connected to the distribution system, 

sampling and analysis of the replacement water shall be performed by an approved 
laboratory or by the Department of Health. Sampling locations shall be as required by 
AWWA C651 or as determined by the FDEP representative. Pipelines that are tested and 
return an unsatisfactory test result shall be reflushed and resampled, or redisinfected, or 
otherwise reconditioned, until a satisfactory result is attained. 

 
G. No potable water main shall be placed into service until the results of the bacteriological 

tests are satisfactory and the FDEP has provided the County with a written letter of 
acceptance. Potable water services, fire service, and fire hydrant leads that are exempt from 
a permit from the FDEP but still require bacteriological sampling in accordance with Chapter 
62-555, Florida Administrative Code, shall not be placed into service until the results of the 
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bacteriological tests are satisfactory and the Manatee County Public Works Engineering 
Department has provided written acceptance. 

 
H. Special disinfecting procedures when approved by the County, may be used where the 

method outlined above is not practical. 
 
 

END OF SECTION 
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SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE 
 

PART 1 GENERAL 
 

Reference Section 1.8, Installation of Pipelines in the Manatee County Public Works Utility 
Standards Part 1-Utility Standards Manual. 

 
1.01 GENERAL 

 
A. Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances 

and incidentals complete and in-place as required by the construction drawings. 
 
B. Where potable or reclaimed water mains are to be installed under pavement, in parking lots, 

etc., the main shall be DI or protected by a steel casing pipe. 
 
C. All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed 

in a casing pipe. 
 
D. Services under any kind of pavement shall be Type “L” copper or Schedule 40 stainless 

steel. 
 
E. Water mains 16-inches and larger shall be ductile iron.  High density polyethylene or PVC 

(for 16” only).  The use of HDPE pipe must be authorized by the County prior to ordering 
and installation. 

 
F. Soil testing in accordance with AWWA C105 shall be performed during the design phase to 

determine if the soil is corrosive to ductile iron pipe.  One (1) soil test shall be performed for 
pipe lengths under 500 lineal feet, with an additional soil test every 500 of additional ductile 
iron pipe to be installed.  The soil testing shall be performed by a Florida licensed 
geotechnical engineering and signed and sealed report shall be supplied to the County for 
review prior to installation of the ductile iron pipe for evaluation.  The soil testing results shall 
be used to determine if additional requirements for the installation of ductile iron pipe and/or 
the restrained joints is warranted.  

 
G. Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soil 

that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons, 
chlorinated hydrocarbons or organic solvents. 

 
H. Trees shall not be planted or located within 15 feet of any potable water main, reclaimed 

water main, sanitary force main or gravity sanitary sewer main that is owned and maintained 
by County.  With prior approval, an approved root barrier may be used with 10 feet of 
clearance. 

 
I. All distribution waterlines that enter private property become private lines and shall have a 

back-flow preventer installed at the right-of-way. BFP can be part of a meter assembly or a 
BFP / detector check assembly. 

 

J. Installation tolerances of Pipe Lines:  

1. Direct Bury:  

a. Vertical Alignment = ±0.5 feet 
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b. Horizontal Alignment = ±1.0 feet  

2. Horizontal Directional Drill (Trenchless Technologies): 

a. Vertical Alignment: 

1) max. slope shall not exceed 2% (2.0 feet within a length of 100 feet). 
2) No reverse curvature within 200 feet 
3) No vertical deviation greater than ten (10) percent of the proposed depth 

of cover at that specific station. 

b. Horizontal Alignment: 

1) max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 
100 feet 

2) No reverse curvature 
3) Total deviation not to exceed 2.0 feet  

 
1.02 HANDLING AND STORAGE 
 

A. Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise 
defective materials not in compliance with these standards shall not be used and shall be 
removed from the project site. 

 
B. The pipeline installer shall take care in the handling, storage and installation of the pipe and 

fittings to prevent injury to the materials or coatings. Use proper implements, tools and 
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the 
truck to the ground and from the ground into the trench in a manner to avoid any physical 
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or 
into the trenches. 

 
C. The pipeline installer shall not distribute material on the job site faster than it can be used 

to good advantage. Unless otherwise approved by the County, installer shall not distribute 
more than one week’s supply of material in advance of laying. Any materials not to be 
installed within two weeks of delivery shall be protected from the sunlight, atmosphere and 
weather by suitable enclosures or protective wrapping until ready for installation. Stored 
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to 
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe 
manufacturer’s written instructions. 

   
1.03 SURVEY MARKINGS 
 

A. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary 
force mains at intervals no greater than 200 feet apart and at locations where there is a 
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be 
labeled PWM in “safety” blue, RWM in purple, and FM in green, for potable water mains, 
reclaimed water mains and sanitary force mains, respectively.   The Contractor is 
responsible for making the aforementioned markers available to the Surveyor. The 
Contractor shall field locate the mains and fittings when markers are not made available to 
the Surveyor. 

 
B. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 

Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable 
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water saddles and reclaimed water saddles). The markers for fittings shall indicate the type 
of fitting and shall be labeled PWF in “safety” blue, RWF in purple, and FMF in green, for 
potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively. 
The Contractor is responsible for making the aforementioned markers available to the 
Surveyor. The Contractor shall field locate the mains and fittings when markers are not 
made available to the Surveyor. 

 
C.  A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the beginning 

and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a 
certified report and bore log indicating the horizontal and vertical location every 25 linear 
feet or less along the pipe. 

 
D. A 2” PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW 

line indicating each individual new service location or stub out. The marker shall be a 6 foot 
length of PVC pipe inserted 2 feet into the ground and shall be painted “safety” blue for 
potable water, purple for reclaimed water, and green for sewer. 

 
1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED 

WATER LINES 
 

A. A 48-hour notice is needed prior to testing.  A letter stating the reasons testing should be 
scheduled ahead of other jobs must accompany all emergency testing requests.  

 
B. County and Contractor must be present for all testing, except for testing tapping valves and 

sleeves. 
 
C. HYDROSTATIC TESTING 

1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 
Manual Section 1.9.7. 

 
1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING 

AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY 
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER 
ACTIVE CONSTRUCTION 

 
A. Prior to testing water and sewer lines, every effort will be made to install sleeves for 

underground utilities that will cross these water and sewer lines or services. 
 
B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits 

are required, it is the responsibility of the utility company and/or their Contractor performing 
the work to provide Manatee County Utility Operations Department or the Engineer of 
Record with accurate horizontal and vertical as-built information of the sleeves, bores and 
conduits installed by said utility company.  This applies to all bores and conduits crossing 
water and sewer lines. 

 
C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or 

be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and 
sewer lines that are still under the ownership of the developer/contractor. 

 
1. Notify the County and obtain the best as-built information available.  Allow sufficient 

time for the County to field locate the existing pipe lines. 
2. Submit drawings of proposed location to the County and Manatee County Utility 
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Operations Dept. Utility Locations Section for review. 
3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area 

of right-of-way. 
4. Perform installation in the presence of a County representative.  Call (941) 792-

8811, ext. 5061 or ext. 5069 with at least two (2) working days notice. 
5. Submit two (2) copies of as-built information to the County to incorporate into the 

record drawings to be submitted to the County. 
6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the 

previously tested water and sewer lines. 
 

D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer 
than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines 
that have been previously accepted by Manatee County: 

 
1. Obtain record drawing information from the County. 
2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit 

and copy the Project Management Department Locations Section with proposed 
location drawing. 

3. Follow procedures in "Sunshine State One-Call", paying special attention to the 
requirements of Section VII. 

 
E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the 

cost of any repairs and retesting will be paid for by the utility company that installed the bore.  
The actual clearance between a bored casing crossing a water or sewer pipe should not be 
less than 18 inches. 

 
1.06 DETECTION 
 

A. All direct buried mains shall have a continuous 6-inch wide, color-coded, electronically 
detectable path marking tape buried over the main. The path marking tape shall be placed 
between 12-inches and 24-inches below finished grade, with a 48-inch maximum depth.  

 
B. All direct buried (excluding gravity sewer) pressure pipe, or horizontally directional drilled 

pipe shall have a tracer wire installed along the pipe alignment. The tracer wire to be used 
shall be a solid, high strength, copper clad steel wire with a polyethylene jacket of 
appropriate color, as defined in the Approved Products List. 

 
 

END OF SECTION 
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SECTION 02618 PIPELINE CLEANING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
all new lines 4” and larger, and existing pipelines as specified in this specification and as 
indicated on the Drawings.   

 
B. This work shall include the furnishing and installation of all pig launching and retrieval 

devices and the appropriate pigs for the cleaning procedure, and all necessary excavations, 
shutdowns, fittings and valves required.  

 
1.02 RELATED WORK 
 

A. The contractor is responsible for all necessary supply water. 
 
B. The contractor is responsible for all necessary bypass pumping. 
 
C. The contractor is responsible for the proper disposal of any materials removed from the pipe 

lines as a result of the cleaning procedure.  
 
1.03 SUBMITTALS 
 

B. The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and 
layout diagram for approval to the County. 

 
B. The Contractor shall submit to the County a list of materials to be furnished, and the names 

of suppliers. 
 
1.04 QUALIFICATIONS 
 

A. The Contractor performing this work shall be fully qualified, experienced and equipped to 
complete this work expeditiously and in a satisfactory manner.   

 
B. The Contractor shall also be capable of providing crews as needed to complete this work 

without undue delay. 
 
C. The County reserves the right to approve or disapprove the Contractor, based on the 

submitted qualifications. 
 
PART 2 PRODUCTS 
 
2.01  GENERAL 
 

A. The contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of 
appropriate densities, coatings and configurations to properly clean the piping systems.  

 
B. All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the 

cleaning of potable water lines.  
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2.02  MATERIALS 
 

A. The pig launching and retrieval equipment shall be of the latest design and construction and 
shall include the means to maintain constant monitoring of the in-line flows and pressures 
of the system being cleaned and the constant location of the cleaning pigs in the system. 
Launching and retrieval systems shall be fabricated, designed and manufactured according 
to ANSI standards and capable of withstanding working pressures of 150 psi. Launching 
and receiving devices shall be sized one diameter larger than the system to which it will be 
attached with a minimum length of 2.5 times the diameter.  

 
B. The contractor shall have available for immediate use an electronic pig detector for use in 

the system being cleaned to provide a means of tracking the passage of the pig in the 
system to locate areas of potential or suspected blockage and other disparities in the 
system. 

 
C. The pig shall be constructed of elastomer polyurethane with an open cell construction and 

a density equal to or suitable for use in the piping system being cleaned. Pig configuration 
shall consist of a parabolic nose with a concave base and coated with a resilient surface 
material that will maintain a peripheral seal and will effectively clean the piping system 
without over abrading the interior pipe wall. Pig characteristics shall include the ability to 
navigate through 90 degree bends, 180 degree turns, bi-directional fittings, full port valves, 
reduce its cross sectional area and return to its original design configuration and be 
propelled by hydraulic pressure.  

 
PART 3 EXECUTION 
 
3.01 PIPELINE CLEANING 
 

A. The cleaning of the pipe line shall be done by the controlled and pressurized passage of a 
polyurethane pig of varying dimensions, coatings and densities as determined by the 
County through the piping system.  

 
B. A series of pigs shall be entered into the system at a point as near to the beginning as is 

logistically and mechanically feasible. 
 
C. A launching assembly shall be used as the entrance point for the pig. This assembly shall 

allow for the following: 
 

1. The entering of pigs into the system by providing the means to induce flow from an 
external source, independent of the flows and pressures immediately available from 
the system, on the back of the pig to develop sufficient pressure to force the pig 
through the system.  

2. A means to control and regulate the flow. 
3. A means to monitor the flows and pressures. 
4. A means to connect and disconnect from the system without any disruption to the 

operation of the system. 
 
D. The pig shall be removed or discharged from the system at a point as near to the end as is 

logistically and mechanically feasible. 
 
E. The contractor shall be responsible for the retrieval of the pig at the discharge point. This 

may include setting a trap that will not disrupt normal flow and operations but will capture 
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the pig and any debris. A retrieval assembly may also be used but said assembly shall be 
able to connect and disconnect from the system without any disruption to the operation of 
the system. 

 
F. Alternative launching and retrieval methods shall be done with the prior approval of the 

County.  
 
G. Any pig that cannot progress through the piping system shall be located by the contractor 

and removed by excavation of the pipe in order to remove the blockage. All pipe repairs 
shall be the responsibility of the contractor and shall be performed with as little disruption to 
the system as possible.  

 
H. Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional 

cleaning runs, shall be investigated, per the Engineers’ approval, by locating the pig at the 
beginning of the increased pressure and excavating to determine the cause of the pressure 
increase. All pipe repairs shall be the responsibility of the contractor and shall be performed 
with as little disruption to the system as possible. 

 
I. Final flushing of the cleansed lines shall be performed after the last successful run of the 

pig as determined by the County. The contractor shall be responsible for all applicable 
flushing and disinfection requirements for potable water lines. 

 
3.02 ACCEPTANCE 
 

A. The contractor shall maintain and provide a report at the end of the cleaning procedure 
containing the following: 

 
1. The pressures in the pipe during the pigging procedure.  
2. Any inline problems encountered during the procedure including all excavations with 

detailed locations, reason for the excavation and any corrective measures taken to 
the pipeline. 

3. A record of the pigs used, their sizes, styles and other pertinent information 
regarding what materials were used during the cleaning.  

4. An analysis of the condition of the pipeline before and after the cleaning procedure. 
 

 
 

END OF SECTION 
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract 
Documents by Horizontal Directional Drilling (HDD). 

 
1.02 GENERAL 
 

A. All existing structures, water and sewer lines, storm drains, utilities, driveways, sidewalks, 
signs, mail boxes, fences, trees, landscaping, and any other improvement or facility in the 
construction area that the Contractor disturbs for his own construction purposes shall be 
replaced to original condition at no additional cost to the County. 

 
B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 

329. 
 
C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323. 
 
D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code. 

 
1.03 TESTING 
 

A. In place soil compaction tests shall be performed by a qualified testing laboratory. 
 

B.  Compaction tests shall be taken at every excavation, except in the road crossings or road 
shoulders; tests are to be taken according to current FDOT Standards. 

 
C. All pipe shall be tested in accordance with the appropriate material specifications. 

 
D. Reference Standards: American Society for Testing and Materials (ASTM), D1557, 

Moisture-Density Relations of Soils Using 10-lb. Rammer and 18-in. Drop. 
 

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test 
1557-70T, Method A or C. 

 
1.04 QUALIFICATIONS 
 

A. Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is 
fully experienced, reputable and qualified in the manufacture of the items to be furnished. 

 
B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall 

remain on the project site during the entirety of the directional boring operation. This 
includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The 
boring specialist shall have a minimum of five years of experience in supervising directional 
bores of similar nature, diameter, materials and lengths.  

 
C.  Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor 

responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

181



Harbor Hills WM & FM - Specifications.docx 139 / 178 
 

performing such work or a minimum of five years of experience performing this type of work. 
If no certification is available, written documentation of the required work experience shall 
be submitted for approval. 

 
D. Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing, 

monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid 
shall have a written certification issued by the Drilling Fluid manufacturer for performing 
such work or a minimum of five years of experience performing this type of work. If no 
certification is available, written documentation of the required work experience for the 
proposed personnel shall be submitted for review and approval.  

 
1.05 SUBMITTALS 
 

A. Detailed description including specifications and catalog cuts for: 
 

1. Shop drawings and catalog data for all HDD equipment. 
2. The pipe manufacturer's maximum degree of radial bending allowed for the pipe 

when full and when empty and pullback force recommended setting. 
3. Steering and tracking devices including specific tracer wire. 
4. Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water, 

including any additives, based on the Contractor’s field observations prior to 
construction, knowledge and experience with drilling in similar conditions, and any 
soil data provided in the Contract Documents, which shall be verified by the fluid 
specialist.  

5. Shop drawings for the breakaway swivel, including the method of setting the swivels’ 
break point and set point to be used.  

6. Shop drawings for sizing of the mandrel for pull through testing 
7. Pipe assembly procedure, details of support devices, and staging area layout 

including methods to avoid interference with local streets, driveways, and sidewalks. 
8. Details of pipe fusion procedures and copies of the fusion technician qualification 

certification or documentation.  
9. Drilling fluid technician qualification certification or documentation 

 
B. If the Contractor proposes any changes to the pull-back distance or profile shown on the 

drawings, he may be required to submit a complete design for the proposed pipe including 
an analysis for pull-back forces, external loads including full hydrostatic pressure if empty, 
external forces due to borehole collapse, ovalization during pull-back, thermal stress while 
exposed to Sun-light, shortening after release of pull-back force, and tensile stress during 
pull-back. 

 
C. Bore Plan:  For all contiguous piping installations over 300 feet in length or any installations 

for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes 
the following: 

 
1. Contact information and experience for the drilling fluid specialist. 
2. The number of passes the bore will include to get the product pipe installed. 
3. The pilot bore and all reaming bore sizes including the final pullback with the product 

pipe. 
4. Drilling rod length in feet. 
5. The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per 

(drilling) rod to maintain adequate mud flow. 
6. Details of the entry and exit pit locations along with entry and exit angles for the bore, 
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drawn to scale, depicting the position of all required equipment, access points, 
existing facilities to remain in place, existing traffic lanes to be maintained in 
operation, office trailers and storage sites. 

7. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on 
grade with the installed pipe.  

 
D. Furnish a Bore Path Report to the County within seven days of the completion of each bore 

path. Data collected by the County Representative does not relieve the Contractor from the 
responsibility of recording his own data. Include the following in the report: 
 
1. Location of project, project name and number  
2. Name of person collecting data, including title, position and company name 
3. Investigation site location (Contract plans station number or reference to a 

permanent structure within the project right-of-way) 
4. Driller’s Log & identification of the detection method used 
5. Elevations and offset dimensions of installed pipe as referenced to the drawings 
6. Data log of pullback force during product pipe installation 
7. All failed bores. Include length of pipe left in place and explanation of failed 

installation. 
 

PART 2 PRODUCTS 
 

2.01  MATERIALS 
 

A. Incidental materials that may or may not be used to install the product depending on field 
requirements are not paid for separately and will be included in the cost of the installed 
product.  
 

B. Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed 
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil 
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor 
shall have appropriate additives for drilling fluid available for different soil conditions that 
may be encountered. Do not use any other chemicals or polymer surfactants in the drilling 
fluid without written consent from the County. Certify to the County in writing that any 
chemicals to be added are environmentally safe and not harmful or corrosive to the product 
pipe.  

 
C. For drilling operations that will be below waters of the State of Florida, only bentonite free 

drilling fluids shall be used.  Acceptable products are BioMax, manufactured by M-I Swaco, 
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore, 
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston, Texas 77251, Phone: 
(731) 987-5900 or approved equal. 

 
D. Identify the source of water for mixing the drilling fluid. Approvals and permits are required 

for obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water 
source used other than potable water may require a pH test.  

 
E. The tracer wire to be used for all directional drills shall be a solid, 10 gauge, high strength, 

copper clad steel wire with a polyethylene jacket of appropriate color manufactured by 
Copperhead Industries or Manatee County approved equal. 

 
F. Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux 
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International, Inc. or approved equal. 
 
PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

A. Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation 
as specified in the Contract documents. Sump pits are required to contain drilling fluids if 
vacuum devices are not operated throughout the drilling operation, unless approved by the 
County. 
 

B. Within 48 hours of completing installation of the boring product, clean the work site of all 
excess slurry or spoils. Take responsibility for the removal and final disposition of excess 
slurry or spoils. Ensure that the work site is restored to pre-construction conditions or as 
identified on the plans. 
 

C. Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved 
by the County. 

 
D. The pipe shall be supported at intervals along its length with rollers or Teflon pads to 

minimize frictional forces when being pulled, and to hold the pipe above the ground. Surface 
cuts or scratches greater than or equal to the maximum defect depth in 3.08 E are not 
acceptable. 

 
3.02 DAMAGE RESTORATION & REMEDIATION 

 
A. The Contractor shall take responsibility for restoration for any damage caused by heaving, 

settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional 
drilling operation, at no cost to the County. 

 
B. When required by the County, provide detailed plans which show how damage to any 

roadway facility will be remedied. These details will become part of the Record Drawings 
Package. Remediation Plans must follow the same guidelines for development and 
presentation of the Record Drawings. When remediation plans are required, they must be 
approved by the County before any work proceeds. 

 
C. For HDD operations that will be below waters of the State of Florida, the contractor shall be 

responsible for any damage caused by the drilling operation, including, but not limited to, 
fracturing of the channel bottom.  Any State or Federal required environmental cleanup due 
to the release of drilling fluids into State waters shall be at the Contractor's expense.  The 
Contractor may at his own expense increase the depth of his drilling operations upon the 
approval from the County. 

 
3.03 QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE 

 
A. The County may reject any portion of the work that is deemed to be non-responsive to the 

Contract requirements or not in conformance with approved plans and submittals, and for 
other factors including the following: 

 
1. Failed Bore: When there is any indication that the installed product has sustained 

damage, stop all work, notify the County and investigate damage. The County may 
require a pressure and / or mandrel test at no additional cost to the County and shall 
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have a County representative present during the test. Perform all testing within 24 
hours unless otherwise approved by the County. Furnish a copy of the test results 
and all bore logs to the County for review and approval. The County is allowed up to 
5 working days to approve or determine if the product installation is not in compliance 
with the specifications.  

2. Obstructions: If an obstruction is encountered during boring which prevents 
completion of the installation in accordance with the design location and 
specification, the pipe may be taken out of service and left in place at the discretion 
of the County.  

3. Pull-back Failure: If the installed breakaway device should fail during pull back. 
4. Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product 

and cannot be regained within the required timeframe of the manufacturer or if more 
than a reasonable amount of fluid is used to fill an unknown void and flow cannot be 
regained. No pipe shall be pulled without visible flow of drilling fluid. 

5. Test Failure: If the pipe shall fail a hydraulic pressure test or mandrel test as 
specified by the County. 

6. Damaged Pipe: If at any time when the product is pulled back and any exposed 
areas have a greater than allowable “gouging” or visible marring of the pipe per the 
table in 3.08 E. 

7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within 
tolerances. 

8. Defective Material: Any other defect in material or workmanship which would affect 
the quality, performance, or installation life of the installed pipeline. 

 
B. Remediation: All rejected bores shall be at the Contractors expense to correct and provide 

a satisfactory installed product. The Contractor shall submit to the County a revised 
installation plan and procedure for approval before resuming work. The County may require 
non-compliant installations to be filled with excavatable flowable fill or to be completely 
removed at no additional cost to the County. 

 
3.04 PRODUCT LOCATING AND TRACKING  
 

A. The County recognizes walkover, wire line, and wire line with surface grid verification, or 
any other system as approved by the County, as the accepted methods of tracking 
directional bores. Use a locating and tracking system capable of ensuring that the proposed 
installation is installed as intended. The locating and tracking system must provide 
information on: 
 
1. Clock and pitch information 
2. Depth 
3.  Transmitter temperature 
4. Battery status 
5.  Position (x,y) 
6.  Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub 

aqueous) 
 

B. Ensure proper calibration of all equipment before commencing directional drilling operation. 
 

C. Prepare the Driller’s Log. Take and record alignment readings or plot points such that 
elevations on top of and offset dimensions from the center of the product to a permanent 
fixed feature are provided. Such permanent fixed feature must have prior approval of the 
County. Provide elevations and dimensions at all bore alignment corrections (vertical and 
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horizontal) with a minimum distance between points of 10 feet. Provide a sufficient number 
of elevations and offset distances to accurately plot the vertical and horizontal alignment of 
the installed product. 

 
D. Installation Location Tolerances:  

a. It shall be the Contractors responsibility to notify the County when the pilot bore 
activities are taking place. The Contractor shall provide the County a printout of the 
completed pilot bore path for review prior to pull back of the product.  

 
b. The location of the initial bored hole shall be deemed acceptable by the County if 

the deviations of the bore from the design alignment or approved adjustments do not 
exceed the following tolerances: 

 
1. Profile (vertical): 

a. max. slope shall not exceed 2% (2.0 feet within a length of 100 feet). 
b. No reverse curvature within 200 feet. 
c. No vertical deviation greater than ten (10) percent of the proposed depth of 

cover at that specific station. 
 
2. Alignment (horizontal: 

a. max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 100 
feet). 

b. No reverse curvature. 
c. Total deviation not to exceed 2.0 feet. 
 

c. If the pilot bore does deviate from the above criteria, the Contractor shall notify the 
County prior to pull back.  The County, at its discretion, may require the Contractor 
to pull back and re-drill the pilot bore to correct any deviations. 

 
3.05 PRODUCT BORE HOLE DIAMETER  
 

Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore 
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is 
required, will be limited relative to the product diameter to be installed as follows: 
 
Table 2-1. Recommended Relationship between Product Diameter and Reamed Diameter 

 
Product Diameter Reamed Diameter 

< 8” Diameter of product + 4” 
8” – 24” Diameter of product x 1.5 
> 24” Diameter of product + 12” 

*Horizontal Directional Drilling Good Practices Guidelines – HDD Consortium 
 
3.06 EQUIPMENT REQUIREMENTS  
 

A. The HDD equipment selected by the Contractor shall be capable of drilling, steering, 
tracking, reaming and installing the pipeline through all the subsurface conditions that may 
be present at the site. 

 
B. Match equipment to the size of pipe being installed. Obtain the County’s approval for 

installations differing from the above chart. Ensure that the drill rod can meet the bend radius 
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required for the proposed installation. 
 
C. All HDD equipment shall have an electronic data logger to record pull back force during all 

pipe installations. 
 
D. All HDD equipment that has the capability to exceed the maximum recommended pulling 

force shall have a breakaway swivel properly attached to the product pipe that will release 
if the pullback force exceeds the pipe manufacturers recommended pulling force. 

 
3.07 THRUST / PULLBACK REQUIREMENTS 
 

The Contractor shall provide as part of the required working drawings submittal complete 
data regarding the operational and maximum thrust or pulling forces to be used for the initial 
drill head and back-reamer installations, and the final pull-back of the pipe. Gages or other 
measurement tools shall be used to monitor the forces being used. 

 
 
3.08 INSTALLATION PROCESS 
 

A. Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the 
drilling fluids such as the pumping rate, pressures, viscosity and density during the pilot 
bore, back reaming and pipe installation. Relief holes can be used as necessary to relieve 
excess pressure down hole. Obtain the County’s approval of the location and all conditions 
necessary to construct relief holes to ensure the proper disposition of drilling fluids is 
maintained and unnecessary inconvenience is minimized to other facility users.  
 

B. The Contractor shall determine the pull-back rate in order to allow the removal of soil 
cuttings without building excess down-hole pressure and to avoid local heaving, or spills. 
Contain excess drilling fluids at entry and exit points until they are recycled and separated 
from excavated materials, or removed from the site or vacuumed during drilling operations. 
Ensure that entry and exit pits and storage tanks are of sufficient size to contain the 
expected return of drilling fluids and soil cuttings. The bored hole shall always be maintained 
full of drilling fluids for support of surfaces, and the fluid re-circulation equipment shall 
operate continuously until the pipe installation is completed and accepted by the County. 

 
C. Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the 

appropriate local, state, or federal regulatory agencies. When drilling in suspected 
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it. 
Remove any excess material upon completion of the bore. If in the drilling process it 
becomes evident that the soil is contaminated, contact the County immediately. Do not 
continue drilling without the County’s approval. 
 

D. The timing of all boring processes is critical. Install a product into a bore hole within the 
same day that the pre-bore is completed to ensure necessary support exists. Once pullback 
operations have commenced, the operation shall continue without interruption until the pipe 
is completely pulled into the borehole. 

 
E. All prepared pipe that is being used for installation shall be adequately supported off the 

ground along the entire length to avoid damaging of the material during pullback due to 
ground surface conditions. Surface cuts or scratches greater than or equal to the maximum 
defect depth are not acceptable. 
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Pipe Size 
In. 

Max. Defect Depth 
In. 

4 1/16 
6 1/11 
8 5/32 

10 3/16 
12 1/4 

> 12 Per Pipe Manufacturer’s Recommendations 
 
 
F. The drilling fluid specialist shall remain on the project site during the entirety of the 

directional boring operation to ensure proper mixture and production of drilling fluids needed 
for the bore.  

 
G. Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of 

25 percent greater than the outside diameter of the pipe being installed. 
 
H. For bores with more than two radii of curvature (entrance and exit), the borehole should be 

reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming 
may be necessary dependent on size of material to be pulled. 

 
I. Additional passes for prereaming may be required for larger pipe. Incremental increases 

shall be used as needed until appropriate bore hole size has been achieved. 
 
J. Prereaming must be accomplished with no product attached to the reamer head on all bore 

pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon 
prior approval from the County. 

 
K. After reaming the borehole to the required diameter, the pipe shall be pulled through the 

hole. In front of the pipe shall be a breakaway swivel and barrel reamer to compact the 
borehole walls. 

 
L. The Contractor shall not attempt to ream at a rate greater than the drilling equipment and 

drilling fluid system are designed to safely handle. 
 
M. Install all piping such that their location can be readily determined by electronic designation 

(tracer wire) after installation.  
 

1. For all pipe installations, externally attach two (2) tracer wires; see Section 2.01 – 
Materials, Part I. above, to the top of product pipe and secure in place with duct tape 
or 10-mil thickness polyethylene pressure sensitive tape at every joint and at 5 foot 
intervals.  

 
N. Connect any break in the conductor line before construction with an electrical clamp, or 

solder, and coat the connection with a rubber or plastic insulator to maintain the integrity of 
the connection from corrosion. Clamp connections must be made of brass or copper and of 
the butt end type with wires secured by compression. Soldered connections must be made 
by tight spiral winding of each wire around the other with a finished length minimum of 3 
inches overlap. Tracking conductors must extend 2 feet beyond bore termini. Test 
conductors for continuity. Each conductor that passes must be identified as such by 
removing the last 6 inches of the sheath. No deductions are allowed for failed tracking 
conductors. Upon completion of the directional bore, the Contractor shall demonstrate to 
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the County that the wire is continuous and unbroken through the entire run of the pipe by 
providing full signal conductivity (including splices) when energizing for the entire run in the 
presence of the County Representative. If the wire is broken, the Contractor shall repair or 
replace it at no additional cost to the County. 

 
3.09 PIPELINE TESTING 
 

A. HYDROSTATIC TESTING 
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 

Manual Section 1.8.7. 
 

B. MANDREL DEFLECTION TESTING PROCESS  
 
1. The deflection test for flexible pipe systems shall be performed by pulling a mandrel 

through the pipe line. The mandrel shall have a diameter equal to 80 percent of the 
inside diameter of the pipe system being tested. When the mandrel cannot be pulled 
through the pipe line the Contractor shall locate and correct the defect to the 
satisfaction of the County.  After the defect is corrected and trench backfilled, the 
section of line shall then be retested to compliance. 

 
2. Deflection tests shall be performed not sooner than 24 hours after completion of the 

pipe pull-back. The Contractor shall take measures to ensure the pipe is clean as 
not to interfere with the mandrel test. 

 
3. The mandrel types that can be used are: 

a. a rigid, nonadjustable, odd number of legs (9 legs minimum), mandrel having 
an effective length not less than its nominal diameter; and (2) be fabricated 
of steel, fitted with pulling rings at each end, stamped or engraved on some 
segment other than a runner indicating the pipe material specification, 
nominal size and be furnished in a suitable carrying case labeled with the 
same data as stamped or engraved on the mandrel. 

 
b. If approved by the County, a smaller diameter piece of similar pipe material 

that is approximately double the nominal diameter in length and meets the 
80% reduction of the inside diameter of the pipe being tested.  The pipe 
length may need to be adjusted to ensure the pipe section cannot become 
skewed and become lodged; this may cause the test to fail.  

 
4. The mandrel shall be pulled through the pipe by hand to ensure that maximum 

allowable deflections have not been exceeded or that “necking” has not occurred. 
Prior to use, the mandrel shall be inspected by County personnel.  Use of an 
unapproved mandrel or a mandrel altered or modified after inspection will invalidate 
the test.  If the mandrel fails to pass, the pipe will be deemed overdeflected or 
necked. 
 

5. Overdeflected or necked pipe shall be abandoned and reinstalled.  The replaced 
pipe shall be tested for deflection not sooner than 24 hours after installation. 

 
D. The following deficiencies in the flexible pipe system installation shall be corrected by the 

Contractor at no cost to the County: 
 

1. Overdeflections 
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2. Stretched or “Necked” Pipe 
3. Damaged Pipe 
4. Improper Pipe Welds 
5. Infiltration Points 
6. Debris in the line 

 
E. The County will not accept a credit, maintenance bond, or any other form of compensation 

in lieu of corrective measures that may be required to correct any sections of flexible pipe 
system that are improperly installed or do not meet the requirements of these specifications. 
In addition, all corrective measures proposed by the Contractor shall be approved by the 
County. In addition, should repairs of the flexible pipe system be accomplished by the use 
of any unauthorized materials or procedure, the County will require replacement of those 
substandard portions or repairs made to conform to the requirements of these 
specifications. 

 
END OF SECTION 
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SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and 
specified in the Contract Documents and these Standards. 

 
B. Newly installed pipe shall be kept clean and free of all foreign matter & gouges.  

 
C. All pipe shall be correctly color coded / identified. 

 
1.02 QUALIFICATIONS 
 

All polyethylene pipe, fittings and appurtenances shall be furnished by a single 
manufacturer who is fully experienced, reputable and qualified in the manufacture of the 
items to be furnished. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all polyethylene pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
 

C. The Contractor shall submit shop drawings showing installation method and the proposed 
method and specialized equipment to be used. 

 
PART 2 PRODUCTS 
 
2.01 POLYETHYLENE PRESSURE PIPE 
 

A. Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE 100/PE4710 
polyethylene resin with a minimum cell classification of 445574 per ASTM D3350, Class 
200, DR 11, meeting the requirements of AWWA C906.  All pipe materials used in potable 
water systems shall comply with NSF Standard 61. Outside diameters of water, reclaimed 
water and pressure sewer HDPE pipes shall be ductile-iron pipe sizing system (DIPS). 

 
B. Polyethylene pipe 3 inches in diameter (for wastewater grinder lift station force mains), shall 

be high-density PE 4710 polyethylene, per ASTM D2737,  Pressure Class 200, iron pipe 
size (IPS) outside diameter, DR 11, meeting the requirements of ASTM D 3035 and AWWA 
C901. 

 
C. Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water 

shall be high density PE 4710 polyethylene resin per ASTM D2737, Pressure Class 200, 
Copper Tube Size (CTS), SDR 9, meeting the requirements of AWWA C901. CTS brass 
connections shall be used. All pipe materials used in potable water systems shall comply 
with NSF Standard 61. 
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2.02 JOINTS 
 

A. Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall 
be accomplished in accordance with the written instructions of the pipe manufacturer and 
fusion equipment supplier. The installer of the thermal butt fused PE pipe shall have 
received training in heat fusion pipe joining methods and shall have had experience in 
performing this type of work. 

 
B. Flanged joints, mechanical joints and molded fittings for 4” and larger pipe shall be in 

accordance with AWWA C906. Mechanical joints and fittings for 3” and smaller pipe & tubing 
shall meet the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140. 

 
2.03 DETECTION 
 

A. All direct buried mains shall have a continuous 6-inch wide, color-coded, electronically 
detectable path marking tape buried over the main. The path marking tape shall be placed 
between 12-inches and 24-inches below finished grade, with a 48-inch maximum depth.  

 
B. Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed 

along the pipe alignment. The tracer wire to be used shall be as defined in the Approved 
Product List. 

 
2.04 IDENTIFICATION 
 

A. Pipe shall bear identification markings in accordance with AWWA C906. 
 
B. Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or 

green for pressure sewer using a solid pipe color or embedded colored stripes.  Where 
stripes are used, there shall be a minimum of three stripes equally spaced. 

 
PART 3 EXECUTION 
 
3.01 INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS 
 

All polyethylene pressure pipe shall be installed by direct bury and directional bore. If 
directional bore is used, or if directed by the County, the entire area of construction shall be 
surrounded by silt barriers during construction. 

 
3.02 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.9.7. 

 
END OF SECTION 
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SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS                                   
(AWWA SPECIFICATIONS C-900 & C-905) 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

A. Furnish all labor, materials, equipment and incidentals required to install the PVC piping, 
iron fittings and other appurtenances complete and ready for use as indicated on the 
construction drawings. 

 
B. Provide and install complete all fittings and appurtenances not noted specifically on the 

construction plans as required to complete the utility system in accordance with these 
Standards. 

 
1.02 DESCRIPTION OF SYSTEM 
 

The Contractor shall install the piping in the locations as shown on the Drawings. 
 
1.03 QUALIFICATIONS 
 

All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who 
is fully experienced, reputable, qualified and specializes in the manufacture of the items to 
be furnished.  The pipe and fittings shall be designed, constructed and installed in 
accordance with the best practices and methods and shall comply with these Specifications. 

 
1.04 SUBMITTALS 
 

A. The Contractor shall submit shop drawings to the County including, but not limited to, 
dimensions and technical specifications for all piping. 

 
B. The Contractor shall submit to the County, samples of all materials specified herein. 

 
C. The Contractor shall submit and shall comply with pipe manufacturer's recommendation for 

handling, storing and installing pipe and fittings. 
 

D. The Contractor shall submit pipe manufacturer's certification of compliance with these 
Specifications. 

 
1.05 TOOLS 
  

The Contractor shall supply special tools, solvents, lubricants, and caulking compounds 
required for proper installation.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in diameter, shall be Class 235, DR 
18, meeting the requirements of AWWA C900-16. Mains shall be ductile-iron-pipe-
equivalent outside diameters (also known as ductile iron pipe size (DIPS)). Each length of 
pipe shall be hydrostatically tested to four times its pressure class of the pipe by the 
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manufacturer in accordance with AWWA C900. PVC pressure pipe shall not be used for 
potable or reclaimed water mains larger than 12-inch diameter. 

 
B. For pressure sewer, polyvinyl chloride (PVC) pressure pipe, 16-36 inches in diameter, shall 

be Class 235, DR 18, be ductile iron pipe size (DIPS) outside diameter and shall meet the 
requirements of AWWA C905. Each length of pipe shall be hydrostatically tested at twice 
its pressure class in accordance with AWWA C905. Pipe shall be furnished in standard 
lengths of approximately 20 feet. 

 
 PVC pipe shall not be used for potable and reclaimed water mains 16 inches and larger. 
 
C. Polyvinyl chloride (PVC) pressure pipe, 2- inches in diameter, shall be Pressure Rated 200, 

SDR21, conforming to ASTMD2241, and shall have Iron Pipe Size (IPS) outside diameters. 
SDR 21 PVC pipe 2-3 inches in diameter shall not be used for working pressures greater 
than 125 psi. PVC pipe shall not be used in applications, which require pipes that are less 
than 2 inches in diameter for wastewater force mains.  PVC Pipe shall not be used in 
applications which require pipes that are less than 3 inches in diameter for potable water 
piping and reclaimed water piping. 

 
D. Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric 

ring seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall 
be EPDM rubber for potable and reclaimed water pipes. 

 
E. Lubricant furnished for lubricating the push-on joints in potable water pipes shall be 

nontoxic, water soluble, shall not support the growth of bacteria, shall have no deteriorating 
effects on the gasket or pipe material, and shall not impart color, taste, or odor to the water, 
and shall be an approved substance per NSF 61. 

 
F. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations as indicated on the construction 
drawings. Thrust restraint devices for PVC pipe and fittings shall be either concrete thrust 
blocks or restraining glands as defined in the Approved Product List. Restrained joints, 
where used, shall be installed at bend and fitting locations and at pipe joint locations both 
upstream and downstream from bends or fittings at distances as required by these 
Standards. 

 
G. All fittings for PVC pipe shall be ductile iron or gray iron with mechanical joints and shall 

conform to AWWA C110 or AWWA C153 and to the applicable sections of these Standards 
for ductile iron and gray iron fittings. All fittings for force mains shall be internally and 
externally coated as indicated in the Approved Product List. 

 
H. All pipe materials used in potable water systems shall comply with NSF Standard 61. 
 

PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's 
technical data and printed instructions.   
 

3.02 DETECTION 
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A. Direct buried pipe shall have a continuous 6-inch wide, color-coded, electronically 
detectable path marking tape buried over the main. The path marking tape shall be placed 
between 12-inches and 24-inches below finished grade, with a 48-inch maximum depth. 

 
B. PVC pipe shall have a tracer wire installed along the pipe alignment. The tracer wire to be 

used shall be a solid, high strength, copper clad steel wire with a polyethylene jacket of 
appropriate color, as defined in the Approved Products List. 

 
3.03 IDENTI FICATION 
 

A. PVC pipe shall bear identification markings in accordance with AWWA C900, AWWA C905 
or ASTM D2241. 

 
B. PVC pipe shall be color coded blue for water, purple (Pantone purple 522C) for reclaimed 

water or green for pressure sewer using a solid pipe color pigment. 
 
3.04 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.9.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests. 

 
 

END OF SECTION 
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SECTION 02640 VALVES AND APPURTENANCES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required and 
install complete and ready for operation all valves and appurtenances as shown on the 
Drawings and as specified herein. 

 
B. All of the types of valves and appurtenances shall be products of well established reputable 

firms who are fully experienced and qualified in the manufacture of the particular equipment 
to be furnished. The equipment shall be designed, constructed and installed in accordance 
with the best practices and methods and shall comply with these standards as applicable. 
Valves used in waterworks applications shall comply with Section 8 of NSF Standard 61 for 
mechanical devices. 

 
C. All of the equipment and materials specified herein are intended to be standard for use in 

controlling the flow of potable water, reclaimed water, wastewater, etc., depending on the 
applications. 

 
D. All valves and appurtenances shall be of the size shown on the drawings and, to the extent 

possible, all equipment of the same type on the project shall be from a single manufacturer. 
 
E. All valves and appurtenances shall have the name of the manufacturer, year of the valve 

and the working pressure for which they are designed cast in raised letters upon some 
visible part of the body. 

 
F. Special tools, if required for the normal operation or maintenance, shall be supplied with the 

equipment. 
 
G. All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch 

square AWWA operating nuts. Provide stainless steel extension stems and alignment rings 
where needed to bring the operating nut to within 4 feet below the box lid. 

 
H. Water and reclaimed water system isolation valves shall be gate valves. 
 
I. Isolation valves for sewer force main pipelines shall be gate valves, unless otherwise noted 

on the plans. Tapping valves shall be used for tapping force mains.  Plug valves shall be full 
port, have a 100% circular cross section, and must have prior written authorization from the 
County for use. 

 
J. Valves shall open when turning the operating nut or wheel counterclockwise and shall close 

when turning clockwise. 
 
K. All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim 

hardware exposed to the outside environment shall be stainless steel. Thrust collar tie-rod 
bolts shall be stainless steel. All MJ-type underground bolts, nuts, and washers shall be 
COR-TEN or stainless steel. 

 
L. All valves shall have a factory applied, holiday free, fusion bonded epoxy coating on the 

interior and exterior unless otherwise noted in the plans or the following specification. All 
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other painted items exposed to sunlight, including field painted box lids, etc., shall be 
painted the appropriate color with an epoxy type paint. 

 
M. No valves with a break-way stem shall be allowed. 
 
N. The equipment shall include, but not be limited to, the following: 

 
1. Gate valves (Sec. 2.01) 
2. Combination Pressure Reducing and Pressure Sustaining with Check 

Valves Option (Sec. 2.02) 
3. Ball Valves (Sec. 2.03) 
4. Butterfly Valves (Sec. 2.04) 
5. Plug Valves (Sec. 2.05) 
6. Valve Actuators (Sec. 2.06) 
7. Air Release Valves (Sec. 2.07) 
8. Valves Boxes (Sec. 2.08) 
9. Corporation Stops and Saddles (Sec. 2.09) 
10. Flange Adapters and Plain End Couplings (Sec. 2.10) 
11. Hose Bibs (Sec. 2.11) 
12. Swing Check Valves (Sec. 2.12) 
13. Hydrants (Sec. 2.13) 
14. Restrained Joints (Sec. 2.14) 
15. Tapping Sleeves and Tapping Valves (Sec. 2.15) 
16. Tracer Wire Boxes (Sec. 2.16) 

 
1.02 SUBMITTALS 
 

A. Submit to the County within 30 days after execution of the contract a list of materials to be 
furnished, the names of the suppliers and the date of delivery of materials to the site. 

 
B. Complete shop drawings of all valves and appurtenances shall be submitted to the County 

for approval in accordance with the Specifications. 
 
1.03 TOOLS 
 

Special tools, if required for normal operation and maintenance shall be supplied with the 
equipment. 

 
PART 2 PRODUCTS 
 
2.01 GATE VALVES 
 

A. Where indicated on the drawings or necessary due to locations, size, or inaccessibility, 
chain wheel operators shall be furnished with the valves. Such operators shall be designed 
with adequate strength for the valves with which they are supplied and provide for easy 
operation of the valve. Chains for valve operators shall be galvanized. 

 
B. Gate valves installed underground shall be provided with a box cast in a concrete pad and 

a box cover.  Stainless steel or equivalent valve extension stems shall be provided to place 
the valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall 
be provided for every 15 valves installed. 
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C. Gate valves 2 inches to 30 inches in diameter shall be resilient seated, manufactured to 
meet or exceed the requirements of AWWA C509 or AWWA C515 and shall be UL listed 
and FM approved where applicable. Valves shall have an unobstructed waterway equal to 
or greater than the full nominal diameter of the valve. 

 
D. The valves shall have a non-rising stainless steel stem to eliminate lead content. All bolts, 

nuts and washers shall be stainless steel to eliminate exterior corrosion and maintain 
fastener strength.  Manufacturer shall use Never-Seez or equivalent during assembly of bolt 
and nut sets to prevent galling of similar metals. Stem seals shall be provided and shall be 
of the O-ring type, two above and one below the thrust collar. Valves that are located above 
grade and located in valve vaults shall be OS&Y with flanged joints. 

 
E. The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer 

type shall be permanently indicated on the disc or body of the valve. The resilient sealing 
mechanism shall provide zero leakage at the water working pressure when installed with 
the line flow in either direction. 

 
F. The valve body, bonnet, and bonnet cover shall meet or exceed all the requirements of 

AWWA C515. 
 
G. Valves meeting AWWA C515 requirements shall be rated for an operating pressure of 250 

psi and shall be tested in accordance with AWWA C515. 
 
H. The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left 

or counterclockwise. 
 
I. The valves shall be covered by a Manufacturer’s 10 year warranty on manufacturer’s 

defects and reasonable labor costs for replacement. Warranty shall become effective from 
the date of purchase by the end user and delivered within 30 days from the receipt of the 
purchase order. For publicly owned and maintained utilities, the end user is Manatee County 
Government. 

 
J. Gate valves shall be assembled and tested in a certified ISO 9001:2000 manufacturing 

facility within the United States and provide their certification of meeting internationally 
recognized quality control procedures. 

 
2.02 COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH CHECK 

VALVE OPTION 
 

A. Pressure sustaining and check valve shall be pilot operated diaphragm actuated valve with 
cast iron body, bronze trim, and 125-pound flanged ends. The valve shall be hydraulically 
operated, diaphragm type globe valve. The main valve shall have a single removable seat 
and a resilient disc, of rectangular cross section, surrounded on three and a half sides. No 
external packing glands are permitted and there shall be no pistons operating the main valve 
or any controls. The valve shall be equipped with isolation valves to service the pilot system 
while permitting flow if necessary. Main valve and all pilot controls shall be manufactured in 
the United States of America. Valve shall be single chamber type, with stainless steel stem. 

 
B. Valve shall automatically reduce pressure for the downstream distribution network and 

sustain a minimum pressure in the high pressure main regardless of distribution demand, 
and as an option, shall also close when a pressure reversal occurs for check valve 
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operations. The pilot system shall consist of two direct acting, adjustable, spring loaded 
diaphragm valves. 

 
C. Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot 

control valves shall be cast brass with 303 stainless steel trim. Valve shall be similar in all 
respects to Cla-Val Company, Model 92-01 or a similar control valve such as Bermad Model 
723, GA Industries Model 4700 or an approved equal. 

 
2.03 BALL VALVES 
 

A. Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall be brass 
body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-turn check, ball 
curb valves, rated for 300 psi, Mueller 300 (as specified in the table below), Ford B-Series, 
or approved equal, with compression, pack joint, flare, threaded or flanged ends as required. 
Ball valves for wastewater, 2-inch through 3-inch, shall be 316 stainless steel body, cap, 
stem and ball per ASTM A351, full port, full flow, 1/4-turn check, ball valves, steam rated for 
150 psi, pressure rating 1,000 psi CWT, Apollo 76F or approved equal, with threaded or 
flanged ends as required. 

 
 Curb Stops for Water and Reclaimed Water 
 

Pipe Material Type of Connection Model 
HDPE Compression x FIP B-25170 * 
HDPE Pack Joint x FIP P-25170 * 
Copper Compression x FIP B-25170 
Copper Flare x FIP B-25166 
Stainless Steel FIP x FIP Thread B-20200 
* Insert required, part number per manufacturer product information 

 
 

B. All valves shall be mounted in such a position that valve position indicators are plainly 
visible. Above grade ball valves shall have a vinyl coated lever handle. Lever handle, handle 
nut, and lever packing gland shall be 304 or 316 stainless steel. 

 
C. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
2.04 BUTTERFLY VALVES 
 

A. Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, DeZurik 
AWWA, Pratt HP-250II, or an approved equal. 

 
B. Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall be field 

adjustable and replaceable without dismounting operator dise or shaft and without removing 
the valve from the line.  Valves 20 inches and smaller shall have bonded or mechanically 
restrained seats as outlined in AWWA C504. 

 
C. All valves shall be subject to hydrostatic and leakage tests at the point of manufacture. The 

hydrostatic test for Class 250 valves shall be performed with an internal hydrostatic pressure 
equal to 500 psi applied to the inside of the valve body of each valve. During the hydrostatic 
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test, there shall be no leakage through the metal, the end joints or the valve shaft seal. The 
leakage test for the Class 250 valves shall be performed at a differential pressure of 250 psi 
and against both sides of the valve. No adjustment of the valve disc shall be necessary after 
pressure test for normal operation of valve. All valves shall be  leaktight in both directions. 

 
D. Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators shall be 

totally enclosed in a gear case. Actuators shall be capable of seating and unseating the disc 
against the full design pressure and shall transmit a minimum torque to the valve. Actuators 
shall be rigidly attached to the valve body. 

 
E. The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel and 

designed for both torsional and shearing stresses when the valve is operated under its 
greatest dynamic or seating torque.  Shaft shall be of either a one piece unit extending full 
size through the valve disc and valve bearing or it may be of a stub shaft design.  Shaft 
bearings shall be teflon or nylon, self-lubricated type. 

 
F. Gearing for the operators shall be totally enclosed in a gear case in accordance with 

paragraph 3.8.3 of the above mentioned AWWA Standard Specification. 
 

G. Operators shall be capable of seating and unseating the disc against the full design 
pressure of velocity, as specified for each class, into a dry system downstream and shall 
transmit a minimum torque to the valve.  Operators shall be rigidly attached to the valve 
body. 

 
H. The manufacturer shall certify that the required tests on the various materials and on the 

completed valves have been satisfactory and that the valves conform with all requirements 
of this Specification and the AWWA standard. 

 
I. Where indicated on the Drawings, extension stems, floor stands, couplings, stem guides, 

and floor boxes as required shall be furnished and installed. 
 
2.05 PLUG VALVES 
 

A. Plug valves shall be eccentric, non-lubricating type with integral plug and shafts and shall 
be furnished with end connections and with actuating mechanisms as called for on the 
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-
tight in both directions when tested according to the Leakage Test method of AWWA C517-
16 with a hydrostatic pressure of 150 psi. 

 
B. Plug valves shall also be subjected to the internal, full body Hydrostatic Test of AWWA 

C517-16 at a pressure two times the rated pressure or a minimum pressure of 300 psi, 
whichever is greater. During the test, there shall be no leakage through the metal, or through 
the end joints or shaft seal, nor shall any part of the valve be deformed. 

 
C. Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125. 

Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to 
the NPT requirements of ANSI B1.20.1. 

 
D. The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class B. The 

integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 stainless steel. The 
entire plug, except for the shafts, shall be covered with nitrile (Buna N) rubber. The rubber 
compound shall have been vulcanized to the metal plug and shall have a peel strength of 
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not less than 75 pounds per inch when tested according to ASTM D 429, method B. The 
valve seat shall be at least 90 percent pure nickel, welded-in overlay into the cast iron body. 
The top and bottom bearings shall be 316 stainless steel. 

 
E. Plug valves shall have a full port area of 100 percent of the nominal pipe size area. 
 
F. Valves shall have worm gear type actuators with 2-inch square operating nuts. 
 
G. Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates 

upward when it opens, with the flow entering the seat end of the valve. 
 
H. All plug valves shall be internally and externally coated with a factory applied, two-part high 

solids epoxy conforming to AWWA C550, dry film thickness as defined in the Approved 
Products List. 

 
2.06 VALVE ACTUATORS 
 

A. Butterfly valve and plug valve actuators.  
 

Butterfly valve and plug valve actuators shall conform to the requirements for actuators 
presented in AWWA C 504 and shall be either manual or motor operated. Actuators shall 
be capable of seating and unseating the disc against the full design pressure and velocity, 
as specified for each class, into a dry system downstream, and shall transmit a minimum 
torque to the valve. Actuators shall be rigidly attached to the valve body. 

 
B. Manual Actuators.  
 

Manual actuators shall have permanently lubricated, totally enclosed gearing with 
handwheel and gear ratio sized on the basis of actual line pressure and velocities. Actuators 
shall be equipped with handwheel, position indicator, and mechanical stop-limiting locking 
devices to prevent over travel of the disc in the open and closed positions. They shall turn 
counter-clockwise to open valves.  Manual actuators shall be of the traveling nut, self-
locking type or of the worm gear type and shall be designed to hold the valve in any 
intermediate position between fully open and fully closed without creeping or fluttering. 
Valves located above grade shall have handwheel and position indicator, and valves located 
below grade shall be equipped with a 2-inch square AWWA operating nut located at ground 
level and cast iron extension type valve box. 

 
C. Motor Actuators (Modulating) 
 

(1) The motor actuated valve controller shall include the motor, actuator unit gearing, limit 
switch gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC 
signal, control power transformer, electronic controller which will position the valve 
based on a remote 4-20 milliamp signal, torque switches, bored and key-wayed drive 
sleeve for non-rising stem valves, declutch lever and auxiliary handwheel as a self-
contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service using 480 volt, 60 

Hertz, three phase power as shown, on the electrical drawings. The motor shall be 
sized to provide an output torque and shall be the totally enclosed, non-ventilated type. 
The power gearing shall consist of helical gears fabricated from heat treated alloy steel 
forming the first stage of reduction. The second reduction stage shall be a single stage 
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worm gear. The worm shall be of alloy steel with carburized threads hardened and 
ground for high efficiency. The worm gear shall be of high tensile strength bronze with 
hobbed teeth. All power gearing shall be grease lubricated. Ball or roller bearings shall 
be used throughout. Preference will be given to units having a minimum number of 
gears and moving parts.  Spur gear reduction shall be provided as required. 

 
(3) Limit switches and gearing shall be an integral part of the valve control. The limit switch 

gearing shall be made of bronze and shall be grease lubricated, intermittent type and 
totally enclosed to prevent dirt and foreign matter from entering the gear train. Limit 
switches shall be of the adjustable type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. 

 
(4) The speed of the actuator shall be the responsibility of the system supplier with regard 

to hydraulic requirements and response compatibility with other components within 
the control loop. Each valve controller shall be provided with a minimum of two rotor 
type gear limit switches, one for opening and one for closing. The rotor type gear limit 
switch shall have two normally open and two normally closed contacts per rotor. Gear 
limit switches must be geared to the driving mechanism and in step at all times whether 
in motor or manual operation. Provision shall be made for two  additional rotors as 
described above, each to have two normally open and two normally closed contacts. 
Each valve controller shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve, should excessive load be met by obstructions in either direction of 
travel. The torque switch shall be provided with double-pole contacts. 

 
(5) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operations, but must be responsive to 
manual operation at all times except when being electrically operated. The motor shall 
not rotate during hand operation nor shall a fused motor prevent manual operation. 
When in manual operating position, the unit will remain in this position until motor is 
energized at which time the valve operator will automatically return to electric 
operation and shall remain in motor position until handwheel operation is desired. This 
movement from motor operation to handwheel operation shall be accomplished by a 
positive declutching lever which will disengage the motor and motor gearing 
mechanically, but not electrically. Hand operation must be reasonably fast. It shall be 
impossible to place the unit in manual operation when the motor is running. The gear 
limit switches and torque switches shall be housed in a single easily accessible 
compartment integral with the power compartment of the valve control. All wiring shall 
be accessible through this compartment. Stepping motor drives will not be acceptable. 

 
(6) The motor with its control module must be capable of continuously modulating over its 

entire range without interruption by heat protection devices. The system, including the 
operator and control module must be able to function, without override protection of 
any kind, down to zero dead zone. 

 
(7) All units shall have strip heaters in both the motor and limit switch compartments. 
 
(8) The actuator shall be equipped with open-stop-close push buttons, an auto-manual 

selector switch, and indicating lights, all mounted on the actuator or on a separate 
locally mounted power control station. 
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(9) The electronics for the electric operator shall be protected against temporary 
submergence. 

 
(10) Actuators shall be Limitorque L120 with Modutronic Control System containing a 

position transmitter with a 4-20MA output signal or equal. 
 

D. Motor Actuators (Open-Close) 
 
(1) The electronic motor-driven valve actuator shall include the motor, actuator gearing, 

limit switch gearing, limit switches, torque switches, fully machined drive sleeve, 
declutch lever, and auxiliary handwheel as a self-contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service and shall be of high 

torque totally enclosed, nonventilated construction, with motor leads brought into the 
limit switch compartment without having external piping or conduit box. 

 
(3) The motor shall be of sufficient size to open or close the valve against maximum 

differential pressure when voltage to motor terminals is 10% above or below nominal 
voltage. 

 
(4) The motor shall be prelubricated and all bearings shall be of the anti-friction type. 
 
(5) The power gearing shall consist of helical gears fabricated from heat treated steel and 

worm gearing.  The worm shall be carburized and hardened alloy steel with the threads 
ground after heat treating.  The worm gear shall be of alloy bronze accurately cut with 
a hobbing machine. All power gearing  shall be grease lubricated. Ball or roller 
bearings shall be used throughout. 

 
(6) Limit switches and gearing shall be an integral part of the valve actuator. The switches 

shall be of the adjustable rotor type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. Each valve controller shall be 
provided with a minimum of two rotor type gear limit switches, one for opening and 
one for closing (influent valves require additional contacts to allow stopping at an 
intermediate position). The rotor type gear limit switch shall have two normally open 
and two normally closed contacts per rotor. Additional switches shall be  provided if 
shown on the control and/or instrumentation diagrams. Limit switches shall be geared 
to the driving mechanism and in step at all times whether in motor or manual operation. 
Each valve actuator shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve should excessive load be met by obstructions in either direction of 
travel. Travel and thrusts shall be independent of wear in valve disc or seat rings. 

 
(7) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operation except when being electrically 
operated. The motor shall not rotate during hand operation, nor shall a fused motor 
prevent manual operation. When in manual operating position, the unit will remain in 
this position until motor is energized at which time the valve actuator will automatically 
return to electric operation and shall remain in motor position until handwheel 
operation is desired. Movement from motor operation to handwheel operation shall be 
accomplished by a positive declutching lever which will disengage the motor and 
motor gearing mechanically, but not electrically. Hand operation must be reasonably 
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fast. It shall be impossible to place the unit in manual operation when the motor is 
running. 

 
(8) Valve actuators shall be equipped with an integral reversing controller and three phase 

overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch, 
control circuit transformer, three-phase thermal overload relays and two pilot lights in 
a NEMA 4X enclosure. In addition to the above, a close coupled air circuit breaker or 
disconnect switch shall be mounted and wired to the valve input power terminals for 
the purpose of disconnecting all underground phase conductors. 

 
(9) The valve actuator shall be capable of being controlled locally or remotely via a 

selector switch integral with the actuator. In addition, an auxiliary dry contact shall be 
provided for remote position feedback. 

 
(10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service. 

Valve control circuit shall operate from a fuse protected 120 volt power supply. 
 
(11) Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or 

approved equal. 
 

2.07 AIR RELEASE VALVES 
 

A. Air release valves shall be automatic float operated, with inlet size, working pressure ratings, 
and with NPT connections as required in the Approved Product List. 

 
B. Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and linkage 

shall be 316 stainless steel. The seat shall be (Buna N) nitrile elastomer. The external 
fasteners including bolts, washers, and nuts shall be 316 stainless steel. 

 
C. Air release valves installed over waterways shall have body and cover made of 316 stainless 

steel, with inlet size, working pressure rating, and NPT connections as required in the 
Approved Products List. Diaphragm, debris shield, float, debris screen, diaphragm holder, 
and upper air valve part shall be made of homopolymer (PP) or Delrin (POM). The external 
fasteners including bolts, washers, and nuts shall be made of 316 stainless steel 

 
2.08 VALVE BOXES 
 

A. Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron 
drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”, as applicable, cast into the 
top. Lids will be painted “safety” blue for potable, purple for reclaimed, and green for sanitary 
sewer. 

 
B. Cast iron boxes shall be two-piece, or three-piece, as required, screw type, with extensions, 

as required to make the desired box length, or an approved equal.  Bottom barrel shall be 
5-1/4 inches inside diameter, with a flanged bottom with sufficient bearing area to prevent 
settling. 

 
C. Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked “Reclaimed 

Water” and painted Pantone 522C purple. 
 
D. All valves shall either have operating nuts within 4 feet below the top of the lid or shall have 

extension stems with centering guides to provide an extended operating nut within 4 feet 
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below the lid. Extension stems shall be fixed to the valve operating nut with a stainless steel 
fastener. 

 
E. All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron 

material just like the valve box.  No plastic or steel risers shall be allowed. 
 
F. A non-bearing centering device shall be installed under the the valve operating nut. 
 
G. Stand pipe shall match color code of the system being installed, (blue for potable, Pantone 

purple 522 C for reclaimed, and green for sanitary sewer). 
 

2.09  CORPORATION STOPS AND SADDLES 
 

A. Corporation stops for connections to ductile iron and PVC water and reclaimed water mains 
shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall conform to AWWA C800. 
1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure rated, 
with AWWA MIP threaded inlets and compression, pack joint, flare, or FIP threaded joint 
outlets, Mueller as shown in the table below, or an approved equal. All joints made to CTS 
size HDPE tubing shall use stainless steel insert stiffeners. 

 
Corporation Stops 

Pipe Material Type of Connection Mueller 300 Model 
HDPE Compression x AWWA IP Thread B-25028 (Saddle) * 
HDPE Compression x AWWA Taper Thread B-25008 (Direct Tap) * 
HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) * 
HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) * 
Copper Compression x AWWA IP Thread B-25028 (Saddle) 
Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap) 
Copper Pack Joint x AWWA IP Thread P-25028 (Saddle) 
Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) 
Copper Flare x AWWA IP Thread B-25025 (Saddle) 
Copper Flare x AWWA Taper Thread B-25000 (Direct Tap) 
Stainless Steel FIP Thread x AWWA IP Thread B-20046 (Saddle) 
Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap) 
*  Insert required, part number per manufacturer product information 

 
B. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
C. Water and reclaimed water service connections to PVC and DIP mains shall be made using 

red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers and nuts shall be brass 
or stainless steel. No ductile iron, cast iron or steel saddles will be allowed. Saddles shall 
be Smith Blair 325 Bronze saddles with Stainless Steel or brass extra wide strap or 
equivalent. 

 
D. Connections to PVC sanitary force mains for services up to 2 inches shall be made using 

Romac Style 306 double bolt stainless steel service saddles or equivalent. 
 
E. Service and air release valve (ARV) connections to HDPE water, reclaimed water and sewer 

mains may be made using Romac Style 306H saddle or approved equal. All saddles shall 
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be properly sized per the manufacturer product information and be installed according to 
the manufacturer’s written instructions. Connections to HDPE mains shall not be made 
using narrower saddles similar to the Smith-Blair 325. 

 
2.10 FLANGED ADAPTERS AND PLAIN END COUPLINGS 
 

Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon steel with Ethylene 
Propylene Diene Monomer (EPDM) rubber gaskets and stainless steel nuts, bolts and spacers. 
Acrylonitrile butadiene (NBR) gaskets shall be used for potable water mains that are located in soil 
that is contaminated with low molecular-weight petroleum products or non- chlorinated organic 
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable 
water mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the soil is 
contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is also contaminated 
with low molecular-weight petroleum products or organic solvents. Couplings shall be Dresser Style 
38, or another approved equal. Flange adapters shall have a plain end compression seal similar to 
the style 38, with an ANSI 125 Class flange on the opposite end, and shall be Dresser Style 128W 
or an approved equal. Stainless steel backup rings shall be used for force mains that are located in 
corrosive environments including wetwells and valve vaults. 
 

2.11 HOSE BIBS 
 

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker 
as noted on the drawings. 

 
2.12 SWING CHECK VALVES 
 

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall 
be iron-body, bronze-mounted, single disk, 175 psi working pressure for 2- through 12-inch, 
150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 flanged ends, by Mueller; No. 
A-2600-6-01 (sewer), No. A-2602-6-01 (water), or AVK Series 41, or an approved equal. 

 
B. When there is no flow through the line, the disc shall hang lightly against its seat in 

practically a vertical position. When open, the disc shall swing clear of the waterway. 
 
C. Check valves shall have bronze seat and body rings, extended bronze or stainless steel 

hinge pins and stainless steel nuts and bolts on bolted covers. 
 
D. Valves shall be so constructed that disc and body seat may easily be removed and replaced 

without removing the valve from the line. Valves shall be fitted with an extended hinge arm 
with outside lever and weight. 

 
2.13 HYDRANTS 
 

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, American 
Darling B-84-B, Mueller Super Centurian 250, or approved equal and shall conform to 
AWWA C502 and UL/FM certified, and shall in addition meet the specific requirements and 
exceptions which follow: 

 
A. Hydrants shall be according to manufacturer's standard pattern or nostalgic style 

and of standard size, and shall have one 5-inch Storz connection or equivalent with 
two 2½- inch hose nozzles. 
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B. Hydrant inlet connections shall have mechanical joints for 6-inch pipe. 
 
C. Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch 

minimum diameter circle and be obstructed only by the valve rod. Each hydrant shall 
be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles when 
opened together with a loss of not more than 2 psi in the hydrant per AWWA C502. 

 
D. The upper and lower stem rod shall be stainless steel and shall have a breakable 

stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded 
epoxy coating, with stainless steel pins and clips. 

 
E. Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be 

rated at 250 psi minimum. 
 
F. The operating nut shall be 1½ -inch pentagon shaped with a protective weather 

cover, and open counter clockwise. 
 
G. All nozzle threads shall be American National Standard. 
 
H. Each nozzle cap shall be provided with a Buna N rubber washer. 
 
I. All hydrants shall be traffic break away type and allow for 360 degree rotation to 

position the Storz connection/nozzle in the desired direction after installation. 
 
J. Hydrants must be capable of being extended without removing any operating parts. 
 
K. Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a 

stainless steel stem.  The breakaway coupling can be fusion bonded epoxy coated 
or stainless steel. Only one hydrant extension is allowed per hydrant. 

 
L. Weepholes shall be excluded from fire hydrants. 
 
M. Hydrant main valve closure shall be of the compression type opening against the 

pressure and closing with the pressure. The main valve shall be faced or covered 
with EPDM elastomer, which shall seat on a bronze ring. 

 
N. Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or 

ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, per 
AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy coated 
inside and outside. Aboveground parts shall also have a top coat color Safety 
Yellow, as defined in the Approved Product list for fire hydrants that are connected 
to the potable water system or Pantone 522C purple for fire hydrants that are 
connected to the reclaimed water system. 

 
O. Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used 

below grade. 
 
P. All internal operating parts shall be removable without requiring excavation.  
 

2.14 RESTRAINED JOINTS 
 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

207



Harbor Hills WM & FM - Specifications.docx 165 / 178 
 

A. Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other 
mechanical methods, including tie rods, as defined in the Approved Products List. 
Flanged joints may be used above ground. 

 
B. All below ground restraints; T-bolts, bolts, nuts, washers, and all thread rods shall 

be high strength low alloy steel conforming to AWWA C111 / ANSI A21.11-17 or 
ASTM A242 and all shall be coated with a certified fluoropolymer coating. 
Alternatively, all hardware can be 316 stainless steel. 

 
 A certification from the supplier shall be provided to the County during the shop 

drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread rods 
meet the AWWA C111 / ANSI A21.11-17 or ASTM A242 requirements and shall 
state the project name and contractor in the certification letter.  If stainless steel is 
to be used, no certification letter is required. 

 
C. Restrained joint designs, which require wedges and/or shims to be driven into the 

joints in order to disassemble the pipe shall not be allowed. 
 
2.15 TAPPING SLEEVES AND VALVES 
 

A. Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron 
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with 
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts, 
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or 
equivalent during assembly of bolt and nut sets to prevent galling of similar metals. 
Stem seals shall be provided and shall be of the O-ring type, two above and one 
below the valve’s thrust collar. Valve shall be designed for vertical burial and shall 
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for 
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or 
greater than the full nominal diameter of the valve to accommodate full size shell 
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch 
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated 
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall 
be stainless steel. 

 
B. Tapping sleeves and saddles shall be stainless steel, seal to the pipe by the use of 

a gasket compounded for water or sewer, and shall be able to withstand a pressure 
test of 180 psi for water lines or 150 psi for sewer force mains for one hour with no 
leakage in accordance with AWWA C110. A stainless steel 3/4-inch NPT test plug 
shall be provided for pressure testing. All bolts joining the two halves shall be 
stainless steel and shall be included with the sleeve or saddle; Romac SST III or 
Romac SST-H. 

 
2.16 TRACER WIRE TEST STATION BOXES 
 

Tracer wire test station boxes shall be provided at plug valves, blowoff valves, gate valves, fire 
hydrants and backflow preventers as indicated in these Standards. Tracer wire test station boxes 
for yard service shall be 2 ½ inch diameter, 15 inch length, ABS plastic with a cast iron rim and lid. 
Where test boxes will be in streets or subject to vehicular traffic, 5 ¼ -inch diameter or equal, 
centered in a separate concrete pad similar to a valve box pad. 
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PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. All valves and appurtenances shall be installed in the location shown, true to alignment and 
rigidly supported. Any damage occurring to the above items before they are installed shall 
be repaired to the satisfaction of the County. 

 
B. After installation, all valves and appurtenances shall be tested at least two hours at the 

working pressure corresponding to the class of pipe, unless a different test pressure is 
specified.  If any joint proves to be defective, it shall be repaired to the satisfaction of the 
County. 

 
C. Install all floor boxes, brackets, extension rods, guides, the various types of operators and 

appurtenances as shown on the Drawings that are in masonry floors or walls, and install 
concrete inserts for hangers and supports as soon as forms are erected and before concrete 
is poured.  Before setting these items, the Contractor shall check all plans and figures which 
have a direct bearing on their location and he shall be responsible for the proper location of 
these valves and appurtenances during the construction of the structures. 

 
D. Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe 

sections.  
 

E. Flanged joints and mechanical joints shall be made with high strength, low alloy Corten or 
316 stainless steel bolts, nuts and washers.   

 
F. Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly 

cleaned.  The ends of the pipes and outside of the gaskets shall be moderately coated with 
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped 
over one pipe end.  After the other pipe has been brought to the correct position, the gasket 
shall be centered properly over the pipe ends with the lips against the pipes.  The housing 
sections then shall be placed.  After the bolts have been inserted, the nuts shall be tightened 
until the housing sections are firmly in contact, metal-to-metal, without excessive bolt 
tension. 

 
G. Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly 

for a distance of 8".  Soapy water may be used as a gasket lubricant.  A follower and gasket, 
in that order, shall be slipped over each pipe to a distance of about 6" from the end.  

 
H. Valve boxes with concrete bases shall be installed as shown on the Drawings.  Mechanical 

joints shall be made in the standard manner.  Valve stems shall be vertical in all cases.  
Place cast iron box over each stem with base bearing on compacted fill and the top flush 
with final grade.  Boxes shall have sufficient bracing to maintain alignment during backfilling.  
Knobs on cover shall be parallel to pipe.  Remove any sand or undesirable fill from valve 
box. 

 
3.02 HYDRANTS 
 

A. Hydrants shall be set at the locations designated by the County and/or as shown on the 
Drawings and shall be bedded on a firm foundation.  A drainage pit on crushed stone as 
shown on the Drawings shall be filled with gravel or crushed stone and satisfactorily 
compacted.  During backfilling, additional gravel or crushed stone shall be brought up 
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around and 6" over the drain port.  Each hydrant shall be set in true vertical alignment and 
shall be properly braced.  Concrete thrust blocks shall be placed between the back of the 
hydrant inlet and undisturbed soil at the end of the trench.  Minimum bearing area shall be 
as shown on the plans.  Felt paper shall be placed around the hydrant elbow prior to placing 
concrete.  CARE MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG 
THE DRAIN PORTS.  Concrete used for backing shall be as specified herein. 

 
B. When installations are made under pressure, the flow of water through the existing main 

shall be maintained at all times.  The diameter of the tap shall be a minimum of 2" less than 
the inside diameter of the branch line. 

 
C. The entire operation shall be conducted by workmen thoroughly experienced in the 

installation of tapping sleeves and valves, and under the supervision of qualified personnel 
furnished by the manufacturer.  The tapping machine shall be furnished by the Contractor if 
tap is larger than 12" in diameter. 

 
D. The Contractor shall determine the locations of the existing main to be tapped to confirm 

the fact that the proposed position for the tapping sleeve will be satisfactory and no 
interference will be encountered such as the occurrence of existing utilities or of a joint or 
fitting at the location proposed for the connection.  No tap will be made closer than 30" from 
a pipe joint. 

 
E. Tapping valves shall be set in vertical position and be supplied with a 2" square operating 

nut for valves 2" and larger.  The valve shall be provided with an oversized seat to permit 
the use of full sized cutters. 

 
F. Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on 

the Drawings and shall be squarely centered on the main to be tapped. Adequate support 
shall be provided under the sleeve and valve during the tapping operation.  Sleeves shall 
be no closer than 30" from water main joints.  Thrust blocks shall be provided behind all 
tapping sleeves.  Proper tamping of supporting earth around and under the valve and sleeve 
is mandatory.  After completing the tap, the valve shall be flushed to ensure that the valve 
seat is clean. 

 
3.03 SHOP PAINTING 
 

Ferrous surfaces of valves and appurtenances shall receive a coating of rust-inhibitive 
primer.  All pipe connection openings shall be capped to prevent the entry of foreign matter 
prior to installation. 

 
3.04 FIELD PAINTING 
 

All metal valves and appurtenances specified herein and exposed to view shall be painted 
safety blue. 
 

 
3.05 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.9.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
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movement during tests.   
 
All leaks shall be repaired and lines retested as approved by the County. 

 
 

END OF SECTION 
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DIVISION 3   CONCRETE 
 
 

SECTION 03200 CONCRETE REINFORCEMENT 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. Reinforcing steel bars and welded steel wire fabric for cast-in-place concrete, complete with 
tie wire. 

 
B.  Support chairs, bolsters, bar supports and spacers, for reinforcing. 

 
1.02 QUALITY ASSURANCE 
 

Perform concrete reinforcing work in accordance with ACI 318 unless specified otherwise 
in this Section. 

 
1.03 REFERENCES 
 

A. ACI 318 - Building Code Requirements for Reinforced Concrete. 
 
B. ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement. 
 
C. ASTM A615 - Deformed and Plain Billet Steel Bars for Concrete Reinforcement. 
 
D CRSI 63 - Recommended practice for placing reinforcing bars. 
 
E. CRSI 65 - Recommended practice for placing bar supports, specifications and 

nomenclature. 
 
F. ACI 315 - American Concrete Institute - Manual of Standard Practice. 

 
1.04 SHOP DRAWINGS 
 

A. Submit shop drawings in accordance with Contract Documents. 
  
B. Indicate bar sizes, spacings, locations and quantities of reinforcing steel and wire fabric, 

bending and cutting schedules and supporting and spacing devices. 
 
C. Manufacturer's Literature:  Manufacturer's specifications and installation instructions for 

splice devices. 
 
PART 2 PRODUCTS 
 
2.01 REINFORCING 

 
A. Reinforcing steel: Grade 60, Minimum Yield Strength 60,000 psi, deformed billet steel bars, 

ASTM A615; plain finish. 
 
B. Welded steel wire fabric:  Deformed wire, ASTM A497; smooth wire ASTM A185 in flat 
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sheets; plain finish. 
 
2.02 ACCESSORY MATERIALS 
 

A. Tie wire:  Minimum 16 gauge annealed type, or patented system accepted by County. 
 
B. Chairs, bolsters, bar supports, spacers:  Sized and shaped for strength and support of 

reinforcing during construction conditions. 
 
C. Special chairs, bolsters, bar supports, spacers (where adjacent to architectural concrete 

surfaces): Stainless steel type sized and shaped as required. 
 
2.03 FABRICATION 
 

A. Fabricate concrete reinforcing in accordance with ACI 315. 
 
B. Locate reinforcing splices, not indicated on Drawings, at points of minimum stress.  Location 

of splices shall be reviewed by County. 
 
C. Where indicated, weld reinforcing bars in accordance with AWS D12.1. 

 
PART 3 EXECUTION 
 
3.01 PLACEMENT 

 
A. Reinforcing shall be supported and secured against displacement.  Do not deviate from true 

alignment. 
 
B. Before placing concrete, ensure reinforcing is clean, free of loose scale, dirt, or other foreign 

coatings which would reduce bond to concrete. 
 
3.02 QUALITY ASSURANCE 
 

A. Acceptable Manufacturers: Regularly engaged in manufacture of steel bar and welded wire 
fabric reinforcing. 

 
B. Installer Qualifications: Three years experience in installation of steel bar and welded wire 

fabric reinforcing. 
 
C. Allowable Tolerances: 

 
1. Fabrication: 

a. Sheared length:  +l in. 
b. Depth of truss bars:  +0, -1/2 in. 
c. Stirrups, ties and spirals:  +1/4 in. 
d. All other bends:  +1 in. 

2. Placement: 
a. Concrete cover to form surfaces:  +1/4 in. 
b. Minimum spacing between bars:  1 in. 
c. Top bars in slabs and beams: 

(1)  Members 8 in. deep or less:  +1/4 in. 
(2)  Members more than 8 in.:  +1/2 in. 
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d. Crosswise of members:  Spaced evenly within 2 in. of stated separation. 
e. Lengthwise of members:  Plus or minus 2 in. 

3. Maximum bar movement to avoid interference with other reinforcing steel, conduits, 
or embedded items: 1 bar diameter. 

 
3.04 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver reinforcement to project site in bundles marked with metal tags indicating bar size 
and length. 

 
B. Handle and store materials to prevent contamination. 

 
3.05 INSTALLATION 
 

A. Placement: 
 

1. Bar Supports:  CRSI 65. 
2. Reinforcing Bars:  CRSI 63. 

 
B. Steel Adjustment: 
 

1. Move within allowable tolerances to avoid interference with other reinforcing steel, 
conduits, or embedded items. 

2. Do not move bars beyond allowable tolerances without concurrence of County. 
3. Do not heat, bend, or cut bars without concurrence of County. 
 

C. Splices: 
 

1. Lap splices: Tie securely with wire to prevent displacement of splices during 
placement of concrete. 

2. Splice devices: Install in accordance with manufacturer's written instructions. 
3. Do not splice bars without concurrency of County, except at locations shown on 

Drawings. 
 

D. Wire Fabric: 
 
1. Install in longest practicable length. 
2. Lap adjoining pieces one full mesh minimum, and lay splices with 16 gauge wire. 
3. Do not make end laps midway between supporting beams, or directly over beams 

of continuous structures. 
4. Offset end laps in adjacent widths to prevent continuous laps. 

 
E. Cleaning:  Remove dirt, grease, oil, loose mill scale, excessive rust, and foreign matter that 

will reduce bond with concrete. 
 
F. Protection During Concreting:  Keep reinforcing steel in proper position during concrete 

placement. 
 
 

END OF SECTION 
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SECTION 03300 CAST-IN-PLACE CONCRETE 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles. 
 
1.02 QUALITY ASSURANCE 
 

Perform cast-in-place concrete work in accordance with ACI 318, unless specified otherwise 
in this Section. 

 
1.03 TESTING LABORATORY SERVICES 
 

A. Inspection and testing will be performed by the testing laboratory currently under contract 
to Manatee County in accordance with the Contract Documents. 

 
B. Provide free access to work and cooperate with appointed firm. 

 
C. Submit proposed mix design of each class of concrete to inspection and testing firm for 

review prior to commencement of work. 
 

D. Tests of cement and aggregates may be performed to ensure conformance with 
requirements stated herein. 

 
E. Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each 

class of concrete placed each day.  Smaller pours shall have cylinders taken as directed by 
the County. 

 
F. One slump test will be taken for each set of test cylinders taken. 

 
1.04 REFERENCES 
 

A. ASTM C33 - Concrete Aggregates 
 

B. ASTM C150 - Portland Cement 
 

C. ACI 318 - Building Code Requirements for Reinforced Concrete 
  

D. ASTM C260 - Air Entraining Admixtures for Concrete 
 

E. ASTM C94 - Ready-Mixed Concrete 
 

F. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing 
Concrete 

 
G. ACI 305 - Recommended Practice for Hot Weather Concreting 

 
PART 2 PRODUCTS 
 
2.01 CONCRETE MATERIALS 
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A. Cement:  Moderate-Type II, High early strength-Type III, Portland type, ASTM C150. 

 
B. Fine and Coarse Aggregates:  ASTM C33. 

 
C. Water:  Clean and free from injurious amounts of oil, alkali, organic matter, or other 

deleterious material. 
 
2.02 ADMIXTURES 
 

A. Air Entrainment:  ASTM C260. 
 

B. Chemical:  ASTM C494 Type A - water reducing admixture. 
 
2.03 ACCEPTABLE MANUFACTURERS 
 

Acceptable Products: 
 
1. Pozzolith 
2. WRDA 

 
2.04 ACCESSORIES 
 

Non-shrink grout:  Premixed compound consisting of non-metallic aggregate, cement, water 
reducing and plasticizing agents; capable of developing minimum compressive strength of 
2400 psi in 2 days and 7000 psi in 28 days. 

 
2.05 CONCRETE MIXES 
 

A. Mix concrete in accordance with ASTM C94. 
 

B. Provide concrete of following strength: 
 

1. Required concrete strengths as determined by 28 day cylinders shall be as shown 
on the Drawings, but shall not be less than 3000 psi.  

2. Select proportions for normal weight concrete in accordance with ACI 301 3.8 
Method 1, Method 2, or Method 3.  Add air entraining agent to concrete to entrain air 
as indicated in ACI 301 Table 3.4.1. 

3. All mixes shall be in accordance with FDOT Specifications. 
 

C. Use set-retarding admixtures during hot weather only when accepted by County. 
 

D. Add air entraining agent to concrete mix for concrete work exposed to exterior. 
 
2.06 FORMS 
 

A. Forms shall be used for all concrete masonry, including footings.  Form shall be so 
constructed and placed that the resulting concrete will be of the shape, lines, dimensions, 
appearance and to the elevations indicated on the Drawings. 

 
B. Forms shall be made of wood, metal, or other approved material.  Wood forms shall be 

constructed of sound lumber or plywood of suitable dimensions, free from knotholes and 
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loose knots; where used for expose surfaces, boards shall be dressed and matched.  
Plywood shall be sanded smooth and fitted with tight joints between panels.  Metal forms 
shall be of an approved type for the class of work involved and of the thickness and design 
required for rigid construction. 

 
C. Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms 

for plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet.  
Forms shall be tight to prevent the passage of mortar and water and grout. 

 
D. Forms for walls shall have removable panels at the bottom for cleaning, inspection and 

scrubbing-in of bonding paste.  Forms for walls of considerable height shall be arranged 
with tremies and hoppers for placing concrete in a manner that will prevent segregation and 
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete. 

 
E. Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting 

corners, unless otherwise shown on the Drawings.  Similar chamfer strips shall be provided 
at horizontal and vertical extremities of all wall placements to produce "clean" separation 
between successive placements as called for on the Plans. 

 
F. Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging 

between supports and constructed so the concrete will not be damaged by their removal.  
The Contractor shall be entirely responsible for their adequacy. 

 
G. Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an 

approved nonstaining oil or liquid form coating having a non-paraffin base. 
 

H. Before form material is re-used, all surfaces in contact with concrete shall be thoroughly 
cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions 
smoothed and in the case of wood forms pre-oiled. 

 
I. Form ties encased in concrete shall be designed so that after removal of the projecting part, 

no metal shall be within 1-inch of the face of the concrete.  That part of the tie to be removed 
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-
inch in diameter and 1-inch long.  Form ties in concrete exposed to view shall be the cone-
washer type equal to the Richmond "Tyscru".  Throughbolts or common wire shall not be 
used for form ties. 

 
PART 3 EXECUTION 
 
3.01 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 304. 
 

B. Notify County minimum 24 hours prior to commencement of concreting operations. 
 

C. Verify anchors, seats, plates and other items to be cast into concrete are placed, held 
securely and will not cause hardship in placing concrete.  Rectify same and proceed with 
work. 

 
D. Maintain records of poured concrete items.  Record date, location of pour, quantity, air 

temperature and test samples taken. 
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E. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints 
are not disturbed during concrete placement. 

 
F. Prepare previously placed concrete by cleaning with steel brush and applying bonding 

agent.  Apply bonding agent in accordance with manufacturer's recommendations. 
 

G. Pour concrete continuously between predetermined construction and control joints.  Do not 
break or interrupt successive pours such that cold joints occur. 

 
H. In locations where new concrete is dowelled to existing work, drill holes in existing concrete, 

insert steel dowels and pack solidly with non-shrink grout. 
 

I. Excessive honeycomb or embedded debris in concrete is not acceptable.  Notify County 
upon discovery. 

 
J. Conform to ACI 305 when concreting during hot weather. 

 
3.02 SCREEDING 
 

Screed surfaces level, maintaining flatness within a maximum deviation of 1/8" in 10 feet. 
  
3.03 PATCHING 
 

Allow County to inspect concrete surfaces immediately upon removal of forms.  Patch 
imperfections as directed. All patching procedures shall be submitted to and approved by 
the County prior to use. 

 
3.04 DEFECTIVE CONCRETE 
 

A. Modify or replace concrete not conforming to required lines, details and elevations. 
 

B. Repair or replace concrete not properly placed resulting in excessive honeycomb and other 
defects.  Do not patch, fill, touch-up, repair, or replace exposed architectural concrete 
except upon express direction of County for each individual area. 

 
3.05 CONCRETE FINISHING 
 

Provide concrete surfaces to be left exposed, columns, beams and joists with smooth 
rubbed finish. 

  
3.06 CURING AND PROTECTION 
 

Beginning immediately after placement, protect concrete from premature drying, 
excessively hot or cold temperatures and mechanical injury.  Maintain concrete with minimal 
moisture loss at relatively constant temperature for a period of 7 days or until concrete 
strengths reaches 75% of the 28 day design strength.   

 
Protection against moisture loss may be obtained with spray on curing compounds or plastic 
sheets.  Protection against heat or cold may be obtained with insulated curing blankets or 
forms. 

 
3.07 CONCRETE DRIVEWAY RESTORATION 
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Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X W2.5, 
6X6 wire mesh.  Place ½ inch expansion joint between back of curb and new concrete.  Area 
beneath restoration shall be mechanically tamped prior to placing concrete. 

 
3.08 CONCRETE SIDEWALK RESTORATION 

 
Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete 
with W2.5 X W2.5, 6X6 wire mesh.  Place ½ inch expansion joint between back of curb and 
new concrete.  Area beneath restoration shall be mechanically tamped prior to placing 
concrete. 
 
Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi 
concrete per FDOT Design Standards, Sections 522 & 310 

 
 

END OF SECTION 
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SECTION 05550 AIR RELEASE ENCLOSURE 
 
PART 1 GENERAL 

1.01 SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
the above ground air release enclosure as listed in the specifications and as shown on the 
Drawings. 

1.02 RELATED WORK 
 

The contractor shall be responsible for any related work necessary for the proper installation 
of enclosure. This shall include, but is not limited to, any required bypass pumping, any 
required earthwork and any required concrete work.  

1.03 SUBMITTALS 
 

A. Submit to the County shop drawings and schedules of all enclosure systems and 
appurtenances required. Submit design data and specification data sheets listing all 
parameters used in the enclosure system design. 

 
B. Submit to the County the name of the enclosure supplier and a list of materials to be 

furnished. 

1.04 REFERENCE STANDARDS 
 

A. American Water Works Association (AWWA). 
 
B. American Society for Testing and Materials (ASTM). 
 
C. Where reference is made to the above standard, the revision in effect at the time of bid 

opening shall apply. 

1.05 QUALITY ASSURANCE 
 

The enclosure manufacturer shall be a company specializing in the manufacture of such 
enclosures with at least five (5) years of successful field experience and being lab certified 
as meeting A.S.S.E 1060 requirements. 

1.06 DELIVERY, STORAGE AND HANDLING 
 

A. Care shall be taken in shipping, handling and placing to avoid damaging.  Any material 
damaged in shipment shall be replaced as directed by the County. 

 
B. Any material showing deterioration, or which has been exposed to any other adverse 

storage condition that may have caused damage, even though no such damage can be 
seen, shall be marked as rejected and removed at once from the work. 
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PART 2 PRODUCTS 

2.01 GENERAL 
 

 All enclosures shall comply with the standard detail for shape and size and shall include a 
22” square by 24” tall enclosure with a hasp for a padlock. The enclosure shall be 
securely attached to a concrete base with anchor brackets installed on the interior of the 
enclosure, through the flange base of the enclosure itself or through a stainless steel anchor 
hinge. 

2.02 FIBERGLASS ENCLOSURE 
 

A. Enclosure shall be a one-piece molded fiberglass/resin enclosure with polyester coating; a 
base flange for mounting to the concrete slab and a full recessed door opening with a lip.  
Enclosure shall be by Allied Molded Products, or equivalent.  Color shall be as directed by 
the County. 

 
B. Full length piano style hinge, door latch, padlock hasp and all bolts and other hardware shall 

be of stainless steel. 
 
PART 3 EXECUTION 

3.01 INSTALLATION 
 

Enclosure shall be assembled and mounted plumb, level and square on the concrete pad 
according to the manufacturer’s instructions and the contract drawings.  

 
END OF SECTION 
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EXHIBIT 3, HARBOR HILLS – PLANS, AVAILABLE FOR DOWNLOAD AS A 
SEPARATE ATTACHMENT. 
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EXHIBIT 4 SCOPE OF SERVICES FOR TANGELO PARK WATER MAIN 
REPLACEMENT.  CIP PROJECT 6030272. 
RFQ NUMBER 24-TA005431DJ 
 
1.01 BACKGROUND INFORMATION 

The County is requesting proposals from qualified firms for the provision of construction 
phase geotechnical engineering, soils & materials testing, for the following project: 
 

Tangelo Park Watermain Replacement  
CIP #6030272 
Potable Water Replacement 
See attached Map at the end of this document. 
See attached plans.  

 
1.02 PROJECT DESCRIPTION 

The successful Proposer (hereinafter in this scope referred to as Consultant) shall provide 
all labor equipment and materials to perform construction phase geotechnical engineering 
and soils and materials testing services for the project listed above in Article 1.01. 
 
The project consists of: 

• Installation of watermain 
• Connection of water services to resident homes 
• Concrete restoration  
• Asphalt restoration, Asphalt Paving 
• Grouting out of service water main. 

 
 

1.03 SCOPE OF SERVICES 
The expected scope of service from the consultant should include, but not be limited to: 
 

• Field Construction Services: 
o Field Density of Soil and aggregate using the nuclear method 
o Plasticity testing of the concrete 
o Casting specimens of concrete for laboratory testing 
o Asphalt sampling for both Marshall and Superpave mixes. 

• Laboratory testing 
o Associated soil classification testing for suitability 
o Moisture-Density testing of soil and aggregate using the Modified Proctor 
o Compressive Strength testing of concrete specimens 
o Extraction and Gradation testing or asphalt mixes.  

 
In General, Consultant shall provide all labor (note the county does not pay overtime), 
materials, equipment, supplies and travel to perform the construction phase geotechnical 
engineering services to include: 
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1. Soils testing; 
2. Materials testing; 
3. Hydrological testing; 
4. Structural testing;  
5. Field sampling and testing;  
6. Laboratory testing; 
7. Geotechnical Engineering Services;  
8. Perform all the services in accordance with generally accepted geotechnical 

engineering professional standards;  
9. Develop and maintain a project reporting system tracking all critical events, both 

scheduled and actual as necessary; 
10. At a minimum, participate in project meetings on and as required basis to inform the 

Contract Manager of the status of the overall project schedule; noting exceptions and 
suggesting actions required to correct schedule exceptions;   

11. Provide quality assurance and performance tracking of each project;  
12. Ensure delivery schedules and the integrity of the products and materials required for 

the project; 
13. Utilize e-Builder for project records including test results, reports, requests for 

information, invoicing, and other correspondence as required. 
 
1.04 GENERAL DUTIES OF THE CONSULTANT 

The relationship of the Consultant to the County will be that of a professional consultant, 
and the Consultant will provide the professional and technical services required under the 
resulting Agreement in accordance with professional practices and ethical standards. No 
employer/employee relationships shall be deemed to be established and the consultant, its 
agents, subcontractors, and employees shall be independent contractors at all times. 
 
It shall be the responsibility of the Consultant to work with the County and apprise it of 
solutions to problems and the approach or technique to be used towards accomplishment 
of the County objectives as set forth in this RFQ, which will be made a part of the 
Agreement upon execution by both parties. 

 
The Consultant shall be responsible for the professional quality, technical accuracy, timely 
completion, compliance with laws, regulations and rules, and the coordination with all 
appropriate agencies of all designs, drawings, specifications, reports, and other 
Professional Services provided by the Consultant. If the County, in its sole discretion, 
determines there are errors, omissions or other deficiencies in the Consultant’s designs, 
drawings, specifications, reports, and other services, the Consultant shall, without 
additional compensation, correct or revise said errors or omissions to the satisfaction of the 
County. 
 

1.05 ACCESSIBILITY 
Consultant shall ensure all of its electronic information, documents, applications, reports, 
and deliverables required under the Agreement are in a format that meets the 
requirements of Section 504 of the Rehabilitation Act and best practices (W3C WCAG 
2). 
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Where not fully compliant with these requirements and best practices, Consultant shall 
provide clear points of contact for each document and information technology to direct 
users in how to obtain alternate formats. Further, Consultant shall develop accommodation 
strategies for those non-compliant resources and implement strategies to resolve the 
discrepancies. 
 
 
 

 
 
EN D OF EXHIBIT 4 
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INFRASTRUCTURE ENGINEERING STANDARD SPECIFICATIONS 
 
SECTION 01005 GENERAL REQUIREMENTS 3 
SECTION 01010 SUMMARY OF WORK 14 
SECTION 01015 CONTROL OF WORK 16 
SECTION 01030 SPECIAL PROJECT PROCEDURES 20 
SECTION 01045 CUTTING AND PATCHING 24 
SECTION 01050 FIELD ENGINEERING AND SURVEYING 26 
SECTION 01090 REFERENCE STANDARDS 27 
SECTION 01150 MEASUREMENT AND PAYMENT 30 
SECTION 01152 REQUESTS FOR PAYMENT 43 
SECTION 01153 CHANGE ORDER PROCEDURES 44 
SECTION 01200 PROJECT MEETINGS 47 
SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 49 
SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 54 
SECTION 01370 SCHEDULE OF VALUES 60 
SECTION 01380 CONSTRUCTION PHOTOGRAPHS 61 
SECTION 01410 TESTING AND TESTING LABORATORY SERVICES 63 
SECTION 01510 TEMPORARY AND PERMANENT UTILITIES 65 
SECTION 01570 TRAFFIC REGULATION 67 
SECTION 01580 PROJECT IDENTIFICATION AND SIGNS 69 
SECTION 01600 MATERIAL AND EQUIPMENT 72 
SECTION 01620 STORAGE AND PROTECTION 74 
SECTION 01700 CONTRACT CLOSEOUT 76 
SECTION 01710 CLEANING 79 
SECTION 01720 PROJECT RECORD DOCUMENTS 81 
SECTION 01730 OPERATING AND MAINTENANCE DATA 84 
SECTION 01740 WARRANTIES AND BONDS 87 
DIVISION 2   SITE WORK 89 
SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT 89 
SECTION 02100 SITE PREPARATION 94 
SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR STRUCTURES 96 
SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 100 
SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL REFILL 106 
SECTION 02260 FINISH GRADING 107 
SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 109 
SECTION 02444 FENCING 111 
SECTION 02485 SODDING 118 
SECTION 02513 ASPHALT CONCRETE PAVING 121 
SECTION 02575 PAVEMENT REPAIR AND RESTORATION 130 
SECTION 02590 WATER SERVICES ON PRIVATE PROPERTY 133 
SECTION 02615 DUCTILE IRON PIPE AND FITTINGS 137 
SECTION 02616 DISINFECTING POTABLE WATER PIPE LINES 140 
SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE 142 
SECTION 02618 PIPELINE CLEANING 146 
SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING 149 
SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING 159 
SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS                                                                      

(AWWA SPECIFICATIONS C-900 16) 161 
SECTION 02640 VALVES AND APPURTENANCES 164 
DIVISION 3   CONCRETE 179 
SECTION 03200 CONCRETE REINFORCEMENT 179 
SECTION 03300 CAST-IN-PLACE CONCRETE 182 
SECTION 03350 CONCRETE FINISHES 187 
SECTION 05550 AIR RELEASE ENCLOSURE 190 
 
This specification includes by reference the Manatee County Public Works Standards, Part I Utilities Standards Manual 
approved February 25, 2020. 
 
All items and/or materials furnished and installed shall conform to the Manatee County Utilities Approved Products List and 
supersede any items listed within this document.  All items listed in the submittal  requirements under each section shall be 
required to be submitted for review and acceptance by the Engineer of Record and County, unless otherwise specified.
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DIVISION 1   GENERAL REQUIREMENTS 
 

SECTION 01005 GENERAL REQUIREMENTS 
 
PART 1 GENERAL 

 
1.01  SCOPE AND INTENT 
  

A. Description 
  

The work to be done consists of the furnishing of all labor, materials and equipment, and 
the performance of all work included in this Contract.   
 

B. Work Included 
  

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, 
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and 
other means of construction necessary or proper for performing and completing the work.  
He shall obtain and pay for all required permits necessary for the work, other than those 
permits such as the DEP permit and railroad permit, which may have already been obtained. 
He shall perform and complete the work in the manner best calculated to promote rapid 
construction consistent with safety of life and property and to the satisfaction of the County, 
and in strict accordance with the Contract Documents.  The Contractor shall clean up the 
work and maintain it during and after construction, until accepted, and shall do all work and 
pay all incidental costs.  He shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 

 
The cost of incidental work described in these General Requirements, for which there are 
no specific Contract Items, shall be considered as part of the general cost of doing the work 
and shall be included in the prices for the various Contract Items.  No additional payment 
will be made. 

 
The Contractor shall be solely responsible for the adequacy of his workmanship, materials 
and equipment. 

 
C. Public Utility Installations and Structures 

  
Public utility installations and structures shall be understood to include all poles, tracks, 
pipes, wires, conduits, house service connections, vaults, manholes and all other 
appurtenances and facilities pertaining thereto. 

  
The Contractor shall protect all installations and structures from damage during the work.  
Access across any buried public utility installation or structure shall be made only in such 
locations and by means approved by the County.  All required protective devices and 
construction shall be provided by the Contractor at his expense.  All existing public utilities 
damaged by the Contractor, which are shown on the Plans or have been located in the field 
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.  
No separate payment shall be made for such protection or repairs to public utility 
installations or structures. 

 
Public utility installations or structures owned or controlled by the County or other 
governmental body, which are required by this contract to be removed, relocated, replaced 
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a 
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part of the general cost of doing the work and shall be included in the prices bid for the 
various contract items.  No separate payment shall be made. 

 
Where public utility installations or structures owned or controlled by the County or other 
governmental body are encountered during the course of the work, and are not indicated on 
the Plans or in the Specifications, and when, in the opinion of the County, removal, 
relocation, replacement or rebuilding is necessary to complete the work under this Contract, 
such work shall be accomplished by the utility having jurisdiction, or such work may be 
ordered, in writing by the County, for the contractor to accomplish.  If such work is 
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the 
Contractor shall give full cooperation to permit the utility to complete the removal, relocation, 
replacement or rebuilding as required.  If such work is accomplished by the Contractor, it 
will be in accordance with the General and Supplemental General Conditions. 

  
The Contractor shall give written notice to County and other governmental utility 
departments and other owners of public utilities of the location of his proposed construction 
operations, at least forty-eight hours in advance of breaking ground in any area or on any 
unit of the work.  This can be accomplished by making the appropriate contact with the 
"Sunshine State One-Call of Florida, Inc.  Call Center ("Call Sunshine") and per all 
requirements provided for in the Florida Underground Facilities Damage Prevention and 
Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
The maintenance, repair, removal, relocation or rebuilding of public utility installations and 
structures, when accomplished by the Contractor as herein provided, shall be done by 
methods approved by the County. 

 
1.02 PLANS AND SPECIFICATIONS 
 

A. Plans 
  

When obtaining data and information from the Plans, figures shall be used in preference to 
scaled dimensions, and large-scale drawings in preference to small-scale drawings. 
 

B. Copies Furnished to Contractor 
  

The Contractor shall furnish each of the subcontractors, manufacturers, and material men 
such copies of the Contract Documents as may be required for their work.  Additional copies 
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost 
of reproduction. 

 
C. Supplementary Drawings 

     
When, in the opinion of the County, it becomes necessary to explain more fully the work to 
be done or to illustrate the work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be 
prepared by the County and five paper prints thereof will be given to the Contractor. 

 
D. Contractor to Check Plans and Data 

  
The Contractor shall verify all dimensions, quantities and details shown on the Plans, 
Supplementary Drawings, Schedules, Specifications or other data received from the 
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found 
therein.  Failure to discover or correct errors, conflicts or discrepancies shall not relieve the 
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Contractor of full responsibility for unsatisfactory work, faulty construction or improper 
operation resulting therefrom nor from rectifying such conditions at his own expense.  He 
will not be allowed to take advantage of any errors or omissions, as full instructions will be 
furnished by the County, should such errors or omissions be discovered.  All schedules are 
given for the convenience of the County and the Contractor and are not guaranteed to be 
complete.  The Contractor shall assume all responsibility for the making of estimates of the 
size, kind, and quality of materials and equipment included in work to be done under the 
Contract. 

 
E. Specifications 

  
The Technical Specifications consist of three parts:  General, Products and Execution.  The 
General Section contains General Requirements which govern the work.  Products and 
Execution modify and supplement these by detailed requirements for the work and shall 
always govern whenever there appears to be a conflict. 

  
F. Intent 

  
All work called for in the Specifications applicable to this Contract, but not shown on the 
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in 
both.  Work not specified in either the Plans or in the Specifications, but involved in carrying 
out their intent or in the complete and proper execution of the work, is required and shall be 
performed by the Contractor as though it were specifically delineated or described. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission from 
them of a detailed description concerning any work to be done and materials to be furnished, 
shall be regarded as meaning that only the best general practice is to prevail and that only 
material and workmanship of the best quality is to be used, and interpretation of these 
Specifications shall be made upon that basis. 

 
The inclusion of the Related Requirements (or work specified elsewhere) in the General 
part of the specifications is only for the convenience of the Contractor, and shall not be 
interpreted as a complete list of related Specification Sections. 

 
1.03 MATERIALS AND EQUIPMENT 
 

A. Manufacturer 
  

All transactions with the manufacturers or subcontractors shall be through the Contractor, 
unless the Contractor shall request, in writing to the County, that the manufacturer or 
subcontractor deal directly with the County.  Any such transactions shall not in any way 
release the Contractor from his full responsibility under this Contract. 

 
Any two or more pieces or material or equipment of the same kind, type or classification, 
and being used for identical types of services, shall be made by the same manufacturer. 

 
B. Delivery 

  
The Contractor shall deliver materials in ample quantities to insure the most speedy and 
uninterrupted progress of the work so as to complete the work within the allotted time.  The 
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the 
progress of the work of any related Contractor. 
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C. Tools and Accessories 
  

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each 
type, kind or size of equipment, one complete set of suitably marked high grade special 
tools and appliances which may be needed to adjust, operate, maintain or repair the 
equipment.  Such tools and appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder locks and duplicate keys. 

  
Spare parts shall be furnished as specified. 

  
Each piece of equipment shall be provided with a substantial nameplate, securely fastened 
in place and clearly inscribed with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 

 
D. Installation of Equipment. 

 
The Contractor shall have on hand sufficient proper equipment and machinery of ample 
capacity to facilitate the work and to handle all emergencies normally encountered in work 
of this character. 

  
Equipment shall be erected in a neat and workmanlike manner on the foundations at the 
locations and elevations shown on the Plans, unless directed otherwise by the County 
during installation.  All equipment shall be correctly aligned, leveled and adjusted for 
satisfactory operation and shall be installed so that proper and necessary connections can 
be made readily between the various units.   
 
The Contractor shall furnish, install and protect all necessary anchor and attachment bolts 
and all other appurtenances needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by the County and made of ample 
size and strength for the purpose intended.  Substantial templates and working drawings for 
installation shall be furnished. 

  
The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink 
grout, each piece of equipment on its supporting base that rests on masonry foundations. 

 
Grout shall completely fill the space between the equipment base and the foundation.  All 
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy 
equal to Koppers 300M or provide a 1/32-inch neoprene gasket between the metal surface 
and the concrete or grout. 

 
E. Service of Manufacturer's Engineer 

 
The Contract prices for equipment shall include the cost of furnishing (as required by 
equipment specifications sections) a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall assist the Contractor, when 
required, to install, adjust, test and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in permanent operation by the County, 
such engineer or superintendent shall make all adjustments and tests required by the 
County to prove that such equipment is in proper and satisfactory operating condition, and 
shall instruct such personnel as may be designated by the County in the proper operation 
and maintenance of such equipment. 

 
1.04 INSPECTION AND TESTING 
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A. General 

  
Inspection and testing of materials will be performed by the County unless otherwise 
specified. 

  
For tests specified to be made by the Contractor, the testing personnel shall make the 
necessary inspections and tests and the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract Documents.  Three (3) copies of the 
reports shall be submitted and authoritative certification thereof must be furnished to the 
County as a prerequisite for the acceptance of any material or equipment. 
 
If, in the making of any test of any material or equipment, it is ascertained by the County 
that the material or equipment does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from delivering said material or equipment, 
or to remove it promptly from the site or from the work and replace it with acceptable 
material, without cost to the County. 

 
Tests of electrical and mechanical equipment and appliances shall be conducted in 
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may 
otherwise be stated herein. 

  
The Contractor shall be fully responsible for the proper operation of equipment during tests 
and instruction periods and shall neither have nor make any claim for damage which may 
occur to equipment prior to the time when the County formally takes over the operation 
thereof. 

 
B. Costs 

  
All inspection and testing of materials furnished under this Contract will be performed by the 
County or duly authorized inspection engineers or inspections bureaus without cost to the 
Contractor, unless otherwise expressly specified. 

 
The cost of shop and field tests of equipment and of certain other tests specifically called 
for in the Contract Documents shall be borne by the Contractor and such costs shall be 
deemed to be included in the Contract price. 

 
Materials and equipment submitted by the Contractor as the equivalent to those specifically 
named in the Contract may be tested by the County for compliance.  The Contractor shall 
reimburse the County for the expenditures incurred in making such tests on materials and 
equipment which are rejected for non-compliance. 

  
C. Inspections of Materials 

 
The Contractor shall give notice in writing to the County, at least two weeks in advance of 
his intention to commence the manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the permanent construction.  Such notice 
shall contain a request for inspection, the date of commencement and the expected date of 
completion of the manufacture of preparation of materials.  Upon receipt of such notice, the 
County will arrange to have a representative present at such times during the manufacture 
as may be necessary to inspect the materials or he will notify the Contractor that the 
inspection will be made at a point other than the point of manufacture, or he will notify the 
Contractor that inspection will be waived.  The Contractor must comply with these provisions 
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before shipping any material.  Such inspection shall not release the Contractor from the 
responsibility for furnishing materials meeting the requirements of the Contract Documents. 

 
D. Certificate of Manufacture 

  
When inspection is waived or when the County so requires, the Contractor shall furnish to 
him authoritative evidence in the form of Certificates of Manufacture that the materials to be 
used in the work have been manufactured and tested in conformity with the Contract 
Documents.  These certificates shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made directly on 
the product or on similar products of the manufacturer. 

 
E. Shop Tests of Operating Equipment 

  
Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, 
function or special requirements are specified shall be tested in the shop of the maker in a 
manner which shall conclusively prove that its characteristics comply fully with the 
requirements of the Contract Documents.  No such equipment shall be shipped to the work 
until the County notifies the Contractor, in writing, that the results of such tests are 
acceptable. 

 
The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of 
operating equipment shall be borne by the Contractor. 

 
F. Preliminary Field Tests 

  
As soon as conditions permit, the Contractor shall furnish all labor, materials, and 
instruments and shall make preliminary field tests of equipment.  If the preliminary field tests 
disclose any equipment furnished under this Contract which does not comply with the 
requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests, 
make all changes, adjustments and replacements required.  The furnishing Contractor shall 
assist in the preliminary field tests as applicable. 

 
G. Final Field Tests 

  
Upon completion of the work and prior to final payment, all equipment and piping installed 
under this Contract shall be subjected to acceptance tests as specified or required to prove 
compliance with the Contract Documents. 

 
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment 
and instruments necessary for all acceptance tests, at no additional cost to the County.  The 
Supplier shall assist in the final field tests as applicable. 

 
H. Failure of Tests 

  
Any defects in the materials and equipment or their failure to meet the tests, guarantees or 
requirements of the Contract Documents shall be promptly corrected by the Contractor.  The 
decision of the County as to whether or not the Contractor has fulfilled his obligations under 
the Contract shall be final and conclusive.  If the Contractor fails to make these corrections 
or if the improved materials and equipment, when tested, shall again fail to meet the 
guarantees of specified requirements, the County, notwithstanding its partial payment for 
work, and materials and equipment, may reject the materials and equipment and may order 
the Contractor to remove them from the site at his own expense. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

233



Spec-Tangelo Park..docx 9 / 191 

 
In case the County rejects any materials and equipment, then the Contractor shall replace 
the rejected materials and equipment within a reasonable time.  If he fails to do so, the 
County may, after the expiration of a period of thirty (30) calendar days after giving him 
notice in writing, proceed to replace such rejected materials and equipment, and the cost 
thereof shall be deducted from any compensation due or which may become due the 
Contractor under his Contract. 

 
I. Final Inspection 

  
During such final inspections, the work shall be clean and free from water.  In no case will 
the final pay application be prepared until the Contractor has complied with all requirements 
set forth and the County has made his final inspection of the entire work and is satisfied that 
the entire work is properly and satisfactorily constructed in accordance with the 
requirements of the Contract Document. 

 
1.05 TEMPORARY STRUCTURES 
 

A. Temporary Fences 
  

If, during the course of the work, it is necessary to remove or disturb any fence or part 
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a 
suitable temporary fence which shall be maintained until the permanent fence is replaced.  
The County shall be solely responsible for the determination of the necessity for providing 
a temporary fence and the type of temporary fence to be used. 

 
1.06 TEMPORARY SERVICES 
 

A. First Aid 
  

The Contractor shall keep upon the site, at each location where work is in progress, a 
completely equipped first aid kit and shall provide ready access thereto at all times when 
people are employed on the work. 

 
1.07 LINES AND GRADES 
 

A. Grade 
  

All work under this Contract shall be constructed in accordance with the lines and grades 
shown on the Plans, or as given by the County.  The full responsibility for keeping alignment 
and grade shall rest upon the Contractor. 

 
B. Safeguarding Marks 

 
The Contractor shall safeguard all points, stakes, grade marks, monuments and bench 
marks made or established on the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly installed due to not maintaining or 
protecting or removing without authorization such established points, stakes and marks. 

 
The Contractor shall safeguard all existing and known property corners, monuments and 
marks adjacent to but not related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
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C. Datum Plane 
  

All elevations indicated or specified refer to the Mean Sea Level Datum of the NAVD 1988 
and/or NGVD 1929.  

 
1.08 ADJACENT STRUCTURES AND LANDSCAPING 
 

A. Responsibility 
  

The Contractor shall also be entirely responsible and liable for all damage or injury as a 
result of his operations to all other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress of the work.  The cost of 
protection, replacement in their original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and structures affected by the work, 
whether or not shown on the Plans, and the removal, relocation and reconstruction of such 
items called for on the Plans or specified shall be included in the various Contract Items and 
no separate payments will be made therefore.  Where such public and private  property, 
structures of any kind and appurtenances thereto are not shown on the Plans and when, in 
the opinion of the County, additional work is deemed necessary to avoid interference with 
the work, payment therefore will be made as provided for in the General Conditions. 

 
Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks, 
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they 
may be, is solely his responsibility.  Conditional inspection of buildings or structures in the 
immediate vicinity of the project which may reasonably be expected to be affected by the 
Work shall be performed by and be the responsibility of the Contractor. 

 
Contractor shall, before starting operations, make an examination of the interior and exterior 
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements, 
photographs, etc., conditions which might be aggravated by open excavation and 
construction.  Repairs or replacement of all conditions disturbed by the construction shall 
be made to the satisfaction of the County.  This does not preclude conforming to the 
requirements of the insurance underwriters.  Copies of surveys, photographs, reports, etc., 
shall be given to the County. 

 
Prior to the beginning of any excavations, the Contractor shall advise the County of all 
buildings or structures on which he intends to perform work or which performance of the 
project work will affect. 

 
B. Protection of Trees 

 
1.  All trees and shrubs shall be adequately protected by the Contractor with boxes and 

otherwise and in accordance with ordinances governing the protection of trees.  No 
excavated materials shall be placed so as to injure such trees or shrubs.  Trees or 
shrubs destroyed by negligence of the Contractor or his employees shall be replaced 
by him with new stock of similar size and age, at the proper season and at the sole 
expense of the Contractor. 

2. Beneath trees or other surface structures, where possible, pipelines may be built in 
short tunnels, backfilled with excavated materials, except as otherwise specified, or 
the trees or structures carefully supported and protected from damage. 

3.  The County may order the Contractor, for the convenience of the County, to remove 
trees along the line or trench excavation.  If so ordered, the County will obtain any 
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permits required for removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 

 
C. Lawn Areas 

  
Lawn areas shall be left in as good condition as before the starting of the work.  Where sod 
is to be removed, it shall be carefully removed, and later replaced, or the area where sod 
has been removed shall be restored with new sod. 

 
D. Restoration of Fences 

  
Any fence, or part thereof, that is damaged or removed during the course of the work shall 
be replaced or repaired by the Contractor and shall be left in as good a condition as before 
the starting of the work.  The manner in which the fence is repaired or replaced and the 
materials used in such work shall be subject to the approval of the County.  The cost of all 
labor, materials, equipment, and work for the replacement or repair of any fence shall be 
deemed included in the appropriate Contract Item or items, or if no specific Item is provided 
therefore, as part of the overhead cost of the work, and no additional payment will be made 
therefore. 

 
1.09 PROTECTION OF WORK AND PUBLIC 
 

A. Barriers and Lights 
  

During the prosecution of the work, the Contractor shall put up and maintain at all times 
such barriers and lights as will effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen 
at all places where the work causes obstructions to the normal traffic or constitutes in any 
way a hazard to the public, in accordance with state and local requirements. 

 
B. Smoke Prevention 

  
A strict compliance with ordinances regulating the production and emission of smoke will be 
required.  No open fires will be permitted. 

 
C. Noise 

  
The Contractor shall eliminate noise to as great an extent as practicable at all times.  Air 
compressing plants shall be equipped with silencers and the exhaust of all engines or other 
power equipment shall be provided with mufflers.  In the vicinity of hospitals and schools, 
special care shall be used to avoid noise or other nuisances.  The Contractor shall strictly 
observe all local regulations and ordinances covering noise control. 

 
D. Access to Public Services 

  
Neither the materials excavated nor the materials or plant used in the construction of the 
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes. 

 
E. Dust prevention 

  
The Contractor shall prevent dust nuisance from his operations or from traffic by keeping 
the roads and/or construction areas sprinkled with water at all times. 
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1.10 CUTTING AND PATCHING 
  

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be 
required to make the several parts thereof join and coordinate in a manner satisfactory to 
the County and in accordance with the Plans and Specifications.  The work must be done 
by competent workmen skilled in the trade required by the restoration. 

 
1.11 CLEANING 
 

A. During Construction 
  

During construction of the work, the Contractor shall, at all times, keep the site of the work 
and adjacent premises as free from material, debris and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the opinion of the County, such material, 
debris, or rubbish constitutes a nuisance or is objectionable.  The Contractor shall remove 
from the site all of his surplus materials and temporary structures when no further need 
therefore develops. 

 
B. Final Cleaning 

  
At the conclusion of the work, all equipment, tools, temporary structures and materials 
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly 
dispose of all water, dirt, rubbish or any other foreign substances. 

 
The Contractor shall thoroughly clean all equipment and materials installed by him and shall 
deliver such materials and equipment undamaged in a bright, clean, polished and new 
operating condition. 
 
 

1.12 MISCELLANEOUS 
 

A. Protection Against Siltation and Bank Erosion 
 

1. The Contractor shall arrange his operations to minimize siltation and bank erosion 
on construction sites and on existing or proposed water courses and drainage 
ditches. 

2. The Contractor, at his own expense, shall remove any siltation deposits and correct 
any erosion problems as directed by the County which results from his construction 
operations. 

 
B. Protection of Wetland Areas 

  
The Contractor shall properly dispose of all surplus material, including soil, in accordance 
with Local, State and Federal regulations.  Under no circumstances shall surplus material 
be disposed of in wetland areas as defined by the Florida Department of Environmental 
Protection or Southwest Florida Water Management District. 

 
C. Existing Facilities 

  
The work shall be so conducted to maintain existing facilities in operation insofar as is 
possible.  Requirements and schedules of operations for maintaining existing facilities in 
service during construction shall be as described in the Special Provisions. 
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D. Use of Chemicals 
 

All chemicals used during project construction or furnished for project operation, whether 
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues shall 
be in strict conformance with instructions. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

A. The work included in this contract consists of the construction and replacement of 
approximately 12,100 linear feet of three, four, and six inch water mains, fire hydrants, 
valves, and nearly services with eight, six, and four inch mains and new services installed 
from main to meter and meters relocated to front right-of-way.  All existing mains in the rear 
or side lot lines shall be abandoned.   

 
 All installations will be to County and Ten State Standards.  These upgrades will allow for 

an increase in water quality and quantity. 
 

B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 
equipment, tools, services and incidentals necessary to complete all work required by these 
Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous service 

and shall include any repairs, replacements, and/or restoration required as a result of 
damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the work, 
whether specifically indicated in the Contract Documents or not. 

 
1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience to the 
users of the system or facility.  The Contractor shall coordinate his work with private property 
owners such that existing utility services are maintained to all users to the maximum extent 
possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; coordinate 
the construction schedule and operations with the County's Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for public 

convenience and not close off public use of any facility until completion of construction to 
provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for storage, to 
allow for: 

 
1. Work by other Contractors. 
2. County's Use. 
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3. Public Use. 
 

B. Coordinate use of work site under direction of County's Representative. 
 

C. Assume full responsibility for the protection and safekeeping of products under this 
Contract, stored on the site. 

 
D. Move any stored products under the Contractor's control, which interfere with operations of 

the County or separate contractor. 
 

E. Obtain and pay for the use of additional storage of work areas needed for Contractor 
operations. 

 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the entire 
Work.  Upon completion of construction of each individual facility, including testing, if the 
County, at its sole discretion, desires to accept the individual facility, the Contractor will be 
issued a dated certificate of completion and acceptance for each individual facility. The 
County will assume ownership and begin operation of the individual facility on that date and 
the three-year guaranty period shall commence on that date.  The County has the option of 
not accepting the entire work as a whole until it is completed, tested and approved by the 
County. 

 
1.06 PARTIAL COUNTY OCCUPANCY 
 

The Contractor shall schedule his operations for completion of portions of the Work, as 
designated, for the County's occupancy prior to substantial completion of the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK PROGRESS 
 

The Contractor shall furnish personnel and equipment which will be efficient, appropriate 
and adequately sized to secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time stipulated in the Contract.  If at any 
time such personnel appears to the County to be inefficient, inappropriate, or insufficient for 
securing the quality of work required for producing the rate of progress aforesaid, he may 
order the Contractor to increase the efficiency, change the character, or increase the 
personnel and equipment and the Contractor shall conform to such order.  Failure of the 
County to give such order shall in no way relieve the Contractor of his obligations to secure 
the quality of the work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

The Contractor shall not enter or occupy private land outside of easements, except by 
permission of the affected property owner. 

 
1.03 WORK LOCATIONS 
 

Work shall be located substantially as indicated on the drawings, but the County reserves 
the right to make such modifications in locations as may be found desirable to avoid 
interference with existing structures or for other reasons. 

 
1.04  OPEN EXCAVATIONS 
 

A. All open excavations shall be adequately safeguarded by providing temporary barricades, 
caution signs, lights and other means to prevent accidents to persons and damage to 
property.  The Contractor shall, at his own expense, provide suitable and safe bridges and 
other crossings for accommodating travel by pedestrians and workmen.  Bridges provided 
for access to private property during construction shall be removed when no longer required.  
If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the 
County may require special construction procedures such as limiting the length of open 
trench, prohibiting stacking excavated material in the street and requiring that the trench 
shall not remain open overnight. 

 
B. The Contractor shall take precautions to prevent injury to the public due to open trenches.  

All trenches, excavated material, equipment, or other obstacles which could be dangerous 
to the public shall be barricaded and well lighted at all times when construction is not in 
progress. 

 
1.05 DISTRIBUTION SYSTEMS AND SERVICES 
 

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other 
related utility services.  He shall notify the County and the appropriate agency well in 
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so 
that necessary arrangements may be made. 

 
B. If it appears that utility service will be interrupted for an extended period, the County may 

order the Contractor to provide temporary service lines at the Contractor's expense.  
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Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.  
The safety and integrity of the systems are of prime importance in scheduling work. 

 
1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 
 

A. The Contractor shall assume full responsibility for the protection of all buildings, structures 
and utilities, public or private, including poles, signs, services to building utilities, gas pipes, 
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar 
facilities, whether or not they are shown on the Drawings.  The Contractor shall carefully 
support and protect all such structures and utilities from injury of any kind.  Any damage 
resulting from the Contractor's operation shall be repaired by the Contractor at his expense. 

 
B. The Contractor shall bear full responsibility for obtaining locations of all underground 

structures and utilities (including existing water services, drain lines and sewers).  Services 
to buildings shall be maintained and all costs or charges resulting from damage thereto shall 
be paid by the Contractor. 

 
C. Protection and temporary removal and replacement of existing utilities and structures as 

described in this Section shall be a part of the work under the Contract and all costs in 
connection therewith shall be included in the unit prices established in the Bid. 

 
D. If, in the opinion of the County, permanent relocation of a utility owned by the County is 

required, the County may direct the Contractor, in writing, to perform the work. Work so 
ordered will be paid for at the Contract unit prices, if applicable, or as extra work as classified 
in the General Conditions.  If relocation of a privately owned utility is required, the County 
will notify the utility to perform the work as expeditiously as possible.  The Contractor shall 
fully cooperate with the County and utility and shall have no claim for delay due to such 
relocation.  The Contractor shall notify public utility companies in writing at least 48 hours 
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities. 

 
1.07 TEST PITS 
 

Test pits for the purpose of locating underground pipeline or structures in advance of the 
construction shall be excavated and backfilled by the Contractor immediately after the utility 
location and the surface shall be restored in a manner equal or better than the original 
condition.  No separate payment will be made. 

 
1.08 CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private property 
and shall use every precaution necessary to prevent damage thereto.  If any direct or 
indirect damage is done to public or private property by or on account of any act, omission, 
neglect, or misconduct in the execution of the work on the part of the Contractor, such 
property shall be restored by the Contractor, at his expense, to a condition equal or better 
to that existing before the damage was done, or he shall make good the damage in another 
manner acceptable to the County. 

 
B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their 

original or better condition by the use of similar or comparable materials.  All curbing shall 
be restored in a condition equal to the original construction and in accordance with the best 
modern practice. 
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C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other 
physical features shall be protected and restored in a thoroughly workmanlike manner 
unless otherwise shown on the drawings.  Fences and other features removed by the 
Contractor shall be replaced in the location indicated by the County as soon as conditions 
permit.  All grass areas beyond the limits of construction which have been damaged by the 
Contractor shall be regraded and sodded to equal or exceed original conditions. 

 
D. Trees close to the work which drawings do not specify to be removed, shall be boxed or 

otherwise protected against injury.  The Contractor shall trim all branches that are liable to 
damage because of his operations, but in no case shall any tree be cut or removed without 
prior notification to the County.  All injuries to bark, trunk, limbs and roots of trees shall be 
repaired by dressing, cutting and painting according to approved methods, using only 
approved tools and materials. 

 
E. The protection, removal and replacement of existing physical features along the line of work 

shall be a part of the work under the Contract and all costs in connection therewith shall be 
included in the unit and/or lump sum prices established under the items in the Bid. 

 
1.09 MAINTENANCE OF TRAFFIC 
 

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that 
will prevent the normal flow of traffic during an extended construction stoppage, for any 
reason, shall be minimized.  In the event an extended construction stoppage is found to be 
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended 
construction stoppage.  Extended stoppage will be defined by the County. 

 
B. All excavated material shall be placed so that vehicular and pedestrian traffic may be 

maintained at all times.  If the Contractor's operations cause traffic hazards, he shall repair 
the road surface, provide temporary roadways, erect wheel guards or fences, or take other 
safety measures which are satisfactory to the County. 

 
C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in section 01570 

of this specification.. 
 
1.10 WATER FOR CONSTRUCTION PURPOSES 
 

A. In locations where public water supply is available, the Contractor may purchase water for 
all construction purposes. 

 
B. The Contractor shall be responsible for paying for all water tap fees incurred for the purpose 

of obtaining a potable water service or temporary use meter. 
 
1.11 MAINTENANCE OF FLOW 
 

The Contractor shall at his own cost, provide for the flow of sewers, drains and water 
courses interrupted during the progress of the work and shall immediately cart away and 
remove all offensive matter.  The entire procedure of maintaining existing flow shall be fully 
discussed with the County well in advance of the interruption of any flow. 
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1.12 CLEANUP 
 

During the course of the work, the Contractor shall keep the site of his operations in as clean 
and neat a condition as is possible.  He shall dispose of all residue resulting from the 
construction work and at the conclusion of the work, he shall remove and haul away any 
surplus excavation, broken pavement, lumber, equipment, temporary structures and any 
other refuse remaining from the construction operations and shall leave the entire site of the 
work in a neat and orderly condition. 

 
1.13 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or person authorized to perform any work under this Contract shall cooperate with 
the General Contractor and his subcontractors or trades and shall assist in incorporating 
the work of other trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the trade or 

subcontractor having jurisdiction, unless otherwise indicated herein or directed by the 
County. 

 
1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT 
 

A. All newly constructed work shall be carefully protected from injury in any way.  No wheeling 
or walking or placing of heavy loads on it shall be allowed and all portions injured shall be 
reconstructed by the Contractor at his own expense. 

 
B. All structures shall be protected in a manner approved by the County.  Should any of the 

floors or other parts of the structures become heaved, cracked, or otherwise damaged, all 
such damaged portions of the work shall be completely repaired and made good by the 
Contractor, at his own expense and to the satisfaction of the County.  If, in the final 
inspection of the work, any defects, faults, or omissions are found, the Contractor shall 
cause the same to be repaired or removed and replaced by proper materials and 
workmanship without extra compensation for the materials and labor required.  Further, the 
Contractor shall be fully responsible for the satisfactory maintenance and repair of the 
construction and other work undertaken herein, for at least the warranty period described in 
the Contract. 

 
C. Further, the Contractor shall take all necessary precautions to prevent damage to any 

structure due to water pressure during and after construction and until such structure is 
accepted and taken over by the County. 

 
1.15 CONSTRUCTION WITHIN RIGHT-OF-WAY 
 

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and 
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous 
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications, 
whichever is applicable.  Contractor shall satisfy the authorized representative of the FDOT 
with respect to proper safety procedures, construction methods, required permitting, etc., 
within the FDOT right-of-way. 

 
PART 2 PRODUCTS (NOT USED) 
PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01030 SPECIAL PROJECT PROCEDURES 
 
PART 1 GENERAL 
 
1.01 PERMITS 
  

Upon notice of award, the Contractor shall immediately apply for all applicable permits not 
previously obtained by the County to do the work from the appropriate governmental agency 
or agencies.  No work shall commence until all applicable permits have been obtained and 
copies delivered to the County.  The costs for obtaining all permits shall be borne by the 
Contractor. 

 
1.02 CONNECTIONS TO EXISTING SYSTEM 
 

The Contractor shall perform all work necessary to locate, excavate and prepare for 
connections to the existing systems all as shown on the Drawings or where directed by the 
County.  The cost for this work and for the actual connection shall be included in the price 
bid for the project and shall not result in any additional cost to the County.  The termination 
point for each contract shall be as shown on the Contract Drawings. 

 
1.03 RELOCATIONS 
  

The Contractor shall be responsible for the coordination of the relocation of structures, 
including but not limited to light poles, power poles, signs, sign poles, fences, piping, 
conduits and drains that interfere with the positioning of the work as set out on the Drawings. 
No relocation of the items under this Contract shall be done without approval from the 
County. 

 
1.04 EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES 
 

A. The attention of the Contractor is drawn to the fact that during excavation, the possibility 
exists of the Contractor encountering various utility lines not shown on the Drawings.  The 
Contractor shall exercise extreme care before and during excavation to locate and flag 
these lines as to avoid damage to the existing lines.   

 
B. It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of 

which may be endangered by the close proximity of excavation, are temporarily stayed in 
position while work proceeds in the vicinity of the pole and that the utility or other companies 
concerned be given reasonable advance notice. 

 
C. The existing utility locations are shown without express or implied representation, 

assurance, or guarantee that they are complete or correct or that they represent a true 
picture of underground piping to be encountered.  The Contractor shall be responsible for 
notifying the various utility companies to locate their respective utilities in advance of 
construction in conformance with all requirements provided for in the Florida Underground 
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
D. The existing piping and utilities that interfere with new construction shall be rerouted as 

shown, specified, or required.  Before any piping and utilities not shown on the Drawings 
are disturbed, the Contractor shall notify the County and shall provide suggestions on how 
best to resolve the issue.   
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E. The Contractor shall exercise care in any excavation to locate all existing piping and utilities.  
All utilities which do not interfere with complete work shall be carefully protected against 
damage.  Any existing utilities damaged in any way by the Contractor shall be restored or 
replaced by the Contractor at his expense as directed by the County. 

 
F. It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical, 

or other service lines must be crossed, deflection of the pipe within recommended limits and 
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the 
Drawings.  However, when in the opinion of the County this procedure is not feasible, he 
may direct the use of fittings for a utilities crossing as detailed on the Drawings.  No 
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines. 

 
1.05 SUSPENSION OF WORK DUE TO WEATHER 
 

Refer to FDOT Standards and Specifications Book, Section 8. 
 
1.06 HURRICANE PREPAREDNESS PLAN 
 

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County 
a Hurricane Preparedness Plan.  The plan should outline the necessary measures which 
the Contractor proposes to perform at no additional cost to the County in case of a hurricane 
warning. 

 
B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure 

that he and his Subcontractors shall carefully protect work and materials against damage 
or injury from the weather.  If, in the opinion of the County, any portion of work or materials 
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the 
work, such work and materials shall be removed and replaced at the expense of the 
Contractor. 

 
1.07 POWER SUPPLY 
  

Electricity as may be required for construction and permanent power supply shall be 
secured and purchased by the Contractor. 

 
1.08 SALVAGE 
  

Any existing equipment or material, including, but not limited to, valves, pipes, fittings, 
couplings, etc., which   is   removed   or  replaced  as  a  result  of construction under this 
project may be designated as salvage by the County and if so shall be protected for a 
reasonable time until picked up by the County.  Any equipment or material not worthy of 
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional 
cost. 

 
1.09 DEWATERING 
 

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of any part 
of the work during construction operations with his own equipment. 

 
B. The Contractor shall pump out water and wastewater which may seep or leak into the 

excavations for the duration of the Contract and with his own equipment.  He shall dispose 
of this water in an appropriate manner. 
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1.10 ADDITIONAL PROVISIONS 
 

A. Before commencing work on any of the existing pipelines, structures or equipment, the 
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the 
date he proposes to commence such work. 

 
B. The Contractor shall provide, at his own expense, all necessary temporary facilities for 

access to and for protection of, all existing facilities.  The County's personnel must have 
ready access at all times to the existing facilities.  The Contractor is responsible for all 
damage to existing structures, equipment and facilities caused by his construction 
operations and must repair all such damage when and as ordered by the County. 

 
1.11 CONSTRUCTION CONDITIONS 
  

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s) 
and/or agency(ies) having jurisdiction over the work.  Wherever there is a difference in the 
requirements of a jurisdictional body and these Specifications, the more stringent shall 
apply. 

 
1.12 PUBLIC NUISANCE 
 

A. The Contractor shall not create a public nuisance including but not limited to encroachment 
on adjacent lands, flooding of adjacent lands, excessive noise or dust. 

 
B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-

3, The Manatee County Noise Control Ordinance).  Sound levels in excess of such 
ordinance are sufficient cause to have the work halted until equipment can be quieted to 
these levels.  Work stoppage by the County for excessive noise shall not relieve the 
Contractor of the other portions of this specification. 

 
C. No extra charge may be made for time lost due to work stoppage resulting from the creation 

of a public nuisance. 
 
1.13 WARRANTIES 
 

A. All material supplied under these Specifications shall be warranted by the Contractor and 
the manufacturers for a period of three (3) years.  Warranty period shall commence on the 
date of County acceptance. 

 
B. The material shall be warranted to be free from defects in workmanship, design and 

materials.  If any part of the system should fail during the warranty period, it shall be replaced 
at no expense to the County.  All material and installation costs shall be 100% borne by the 
Contractor. 

 
C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty or 

guarantee period.  No exception to this provision shall be allowed.  The Contractor shall be 
responsible for obtaining warranties from each of the respective suppliers or manufacturers 
for all the material specified under these contract specifications, 

 
D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing 

at the time of County acceptance, the Contractor shall obtain from the manufacturer a four 
(4) year warranty starting at the time of equipment delivery to the job site.  This four-year 
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warranty shall not relieve the Contractor of the three-year warranty starting at the time of 
County acceptance of the equipment. 

 
1.14 FUEL STORAGE & FILLING 
 

A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment 
(other than hand-held equipment), he is responsible for any required response, clean-up or 
reporting required, at no additional cost to the county. 
 

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start 
of construction if required. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01045 CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for all cutting, fitting and patching, including excavation 
and backfill, required to complete the work or to: 

 
1. Make its several parts fit together properly. 
2. Uncover portions of the work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to requirements of Contract Documents. 
5. Provide penetrations of non-structural surfaces for installation of piping and 

electrical conduit. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Inspect existing conditions of project, including elements subject to damage or to movement 
during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or performance 

of work. 
 

C. Report unsatisfactory or questionable conditions to County.  Do not proceed with work until 
County has provided further instructions. 

 
3.02 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure structural value to integrity of 
affected portion of work. 

 
B. Provide devices and methods to protect other portions of project from damage. 

 
C. Provide protection from elements for that portion of the project which may be exposed by 

cutting and patching work and maintain excavations free from water. 
 
3.03 PERFORMANCE 
 

A. Execute cutting and demolition by methods which will prevent damage to other work and 
will provide proper surfaces to receive installation of repairs. 

 
B. Execute excavating and backfilling by methods which will prevent settlement or damage to 

other work. 
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C. Fit and adjust products to provide a finished installation to comply with specified products, 
functions, tolerances and finishes. 

 
D. Restore work which has been cut or removed; install new products to provide completed 

work in accordance with the requirements of the Contract Documents. 
 

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through 
surfaces. 

 
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes. 

 
 

END OF SECTION 
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SECTION 01050 FIELD ENGINEERING AND SURVEYING 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall provide and pay for field surveying service required for the project. 
 

B. The Contractor shall furnish and set all necessary stakes to establish the lines and grades 
as shown on the Contract Drawings and layout each portion of the Work of the Contract. 

 
1.02 QUALIFICATION OF SURVEYOR AND ENGINEER 
 

All construction staking shall be conducted by or under the supervision of a Florida 
Registered Professional  Surveyor and Mapper.  The Contractor shall be responsible for the 
layout of all such lines and grades, which will be subject to verification by the County. 

 
1.03 SURVEY REFERENCE POINTS 
 

A. Existing basic horizontal and vertical control points for the Project are designated on the 
Contract Drawings. 

 
B. Locate and protect all survey monumentation, property corners and project control points 

prior to starting work and preserve all permanent reference points during construction.  All 
costs associated with the replacement of all survey monumentation, property corners and 
project control points shall be borne by the Contractor. 

 
Make no changes or relocations without prior written notice to County. 
 
Report to County when any reference point is lost or destroyed, or requires relocation 
because of necessary changes in grades or locations. 
 
Require surveyor to replace project control points which may be lost or destroyed. 
 
Establish replacements based on original survey control. 

 
1.04 PROJECT SURVEY REQUIREMENTS 
 

The Contractor shall establish temporary bench marks as needed, referenced to data 
established by survey control points. 

 
1.05 RECORDS 
 

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 
Florida to verify survey data and properly prepare record drawings per Section 01720. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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SECTION 01090 REFERENCE STANDARDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference standards. 
 

A. Application:  When a standard is specified by reference, comply with requirements and 
recommendations stated in that standard, except when requirements are modified by the 
Contract Documents, or applicable codes established stricter standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of Contract 

Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed for 
proper performance of work, or when required for submittal by Contract Documents. 

 
AA Aluminum Association 

818 Connecticut Avenue, N.W. 
Washington, DC  20006 

 
AASHTO American Association of State Highway and Transportation Officials 

444 North Capital Street, N.W. 
Washington, DC  20001 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AI Asphalt Institute 

Asphalt Institute Building 
College Park, MD  20740 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas 
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 

179l Tullie Circle, N.E. 
Atlanta, GA  30329 
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ASME American Society of Mechanical Engineers 
345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 

 
CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601 

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd. 
Tallahassee, Florida  32399 

 
FDOT Florida Department of Transportation Standards Specifications for Road and 

Bridge Construction 
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
FS Federal Specification 

General Services Administration Specifications and Consumer Information 
Distribution Section (WFSIS) 
Washington Navy Yard, Bldg. 197 
Washington, DC  20407 

 
MCPW UTIL STD Manatee County Utility Engineering 

1022 26th Ave E 
Bradenton, FL  34208 

 
MLSFA Metal Lath/Steel Framing Association 

221 North LaSalle Street 
Chicago, IL  60601 

 
MMA Monorail Manufacturer's Association 

1326 Freeport Road 
Pittsburgh, PA  15238 

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601 

 
NEMA National Electrical Manufacturer's Assoc. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

253



Spec-Tangelo Park..docx 29 / 191 

2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
PCI Prestressed Concrete Institute 

20 North Wacker Drive 
Chicago, IL  60606 

 
SDI Steel Door Institute 

712 Lakewood Center North 
Cleveland, OH  44107 

 
SMACNA Sheet Metal and Air Conditioning Contractor's National Association 

8224 Old Court House Road 
Vienna, VA  22180 

 
SSPC Steel Structures Painting Council 

402 24th Street, Suite 600 
Pittsburgh, PA   15213 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, FL 34604-6899 

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL  60062 

 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 

 

 

END OF SECTION 
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SECTION 01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items included in 
each Bid Item in the Bid Form section of the Contract Documents.  Payment will be made 
based on the specified items included in the description in this section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all shop 

drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to 
complete the construction as shown on the Drawings and/or as specified in the Contract 
Documents to be performed under this Contract.  Actual quantities of each item bid on a unit 
price basis will be determined upon completion of the construction in the manner set up for 
each item in this section of the Specifications.  Payment for all items listed in the Bid Form will 
constitute full compensation for all work shown and/or specified to be performed under this 
Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation upon which 
the award of the Contract is to be made. The County does not assume any responsibility for 
the final quantities, nor shall the Contractor claim misunderstanding because of such estimate 
of quantities.  Final payment will be made only for satisfactorily completed quantity of each 
item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the particular items involved, all measurements of distance shall 
be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the lengths 

and/or widths to be used in the calculations shall be the final dimensions measured along the 
surface of the completed work within the neat lines shown or designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate payment 

will be made for any item of work required to complete the lump sum items.  Lump sum 
contracts shall be complete, tested and fully operable prior to request for final payment.  
Contractor may be required to provide a break-down of the lump sum totals. 

 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on the Bid 
Form.  Any related work not specifically listed, but required for satisfactory completion of the 
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work shall be considered to be included in the scope of the appropriate listed work items. 
 

 No separate payment will be made for the following items and the cost of such work shall be 
included in the applicable pay items of work.  Final payments shall not be requested by the 
Contractor or made by the County until as-built (record) drawings have been submitted and 
approved by the County. 

 
1. Project signs and photographs. 
2. Removal, repair, replacement or relocation of all signs, walls, private irrigation systems 

and related items. 
3. Rubbish and spoil removal. 
4. Shop Drawings, Working Drawings. 
5. Clearing, grubbing and grading except as hereinafter specified. 
6. Trench excavation, including necessary pavement removal and rock removal, except 

as otherwise specified. 
7. Dewatering and disposal of surplus water. 
8. Structural fill, backfill, and grading. 
9. Replacement of unpaved roadways, and shrubbery plots. 
10. Cleanup & miscellaneous work. 
11. Foundation and borrow materials, except as hereinafter specified. 
12. Testing and placing system in operation. 
13. Any material and equipment required to be installed and utilized for the tests. 
14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise shown. 
15. Maintaining the existing quality of service during construction. 
16. Appurtenant work as required for a complete and operable system. 
17. Seeding and hydromulching. 

 
 
BID ITEM NO. 1:  CURB REPLACEMENT 
 
 Measurement shall be per linear feet of curb replacement.   
 
 Payment will be for the actual linear feet and type of curbing installed and accepted.  Curb 

replacement shall match the existing curb and shall be constructed in accordance with the 
latest FDOT Specifications, Section 520, and the latest Manatee County Transportation 
Department Highway and Drainage Standards.  Payment shall represent full compensation for 
all labor, material and equipment required for the curb replacement.   

 
 The unit bid price shall include, but is not limited to, removal, proper disposal, compaction, 

forming, reinforcement, furnishing, placing the concrete, finishing as specified and all 
incidentals necessary to complete these bid items, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 2:  PAVEMENT REPAIR & ROAD RESTORATION 
 
 Measurement shall be per square yards of asphalt pavement restoration.  Payment will be for 

the actual square yards of pavement restoration installed and accepted. 
 
 The unit bid price shall include, but is not limited to, all required items, including base, subbase, 

milling, asphalt overlay, prime and tack coats, labor, materials and equipment, testing and 
incidentals necessary to complete these bid items, ready for approval and acceptance by the 
County. 
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BID ITEM NO. 3:  SIDEWALK REPLACEMENT, CONCRETE 
 
 Measurement shall be per square yards of concrete sidewalk replacement.   
 
 Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee 

County Transportation Department Highway and Drainage Standards. 
 
 Payment will be for the actual square yards of concrete sidewalk installed and accepted. 
 
 The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting 

joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready 
for approval and acceptance by the County. 

 
BID ITEM NO. 4:  DRIVEWAY RESTORATION 
 
 Measurement shall be per square yards of driveway restoration.   
 
 Payment will be for the actual square yards of driveway restoration installed and accepted. 
 
 Payment for all work included in these Bid Items will be made at the applicable contract unit 

bid price per square yard of shell, asphaltic concrete, or concrete driveway restoration as listed 
on the Bid Form.  Disturbed driveways shall be replaced or restored in accordance with the 
latest Manatee County Transportation Department Highway Standards. 

 
 The unit bid price shall include, but is not limited to, all labor, materials and equipment for 

cutting the edges of existing driveways, compacting subgrade, furnishing and installing the 
shell, asphaltic concrete or concrete and all incidentals necessary to complete these bid items 
ready for approval and acceptance by the County. 

 
BID ITEM NO. 5:  SODDING 
 
 Measurement shall be per square yards of sodding. 
 
 Payment will be per actual quantity of square yards of sodding installed and accepted.   
 
 The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, 

and incidentals necessary to complete this bid item, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 6:  GROUT FILL ABANDONED PIPE (FLOWABLE FILL) 
 
 Measurement shall be per cubic yard of grout fill. 
 
 Payment will be per actual quantity of cubic yards of grout fill furnished, installed and accepted 

in any size of pipe, abandoned and left in place. 
 
 The unit bid price shall include, but is not limited to, cleaning (flushing & capture - force mains), 

labor, materials, sludge removal and disposal, equipment for mixing and placing the grout, end 
of pipe caps (w/ offset hole at top of cap), grout tubes, and all incidentals necessary to complete 
this bid item, ready for approval and acceptance by the County.  Grout lengths shall not exceed 
2,000 LF. 
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BID ITEM NO. 7:  BLOW-OFF ASSEMBLY 
 
 Measurement shall be per each blow-off assembly.   
 
 Payment will be per the quantity of blow-of assemblies furnished, installed and accepted. 
 
 The unit bid price shall include, but is not limited to, testing, excavation, backfill, bracing, 

shoring, sheeting, dewatering, reducer or solid tapped plug, female quick coupling and cap, 
reducing flange, brass or copper pipe and fitting, restrained joints, meter box, gate valve with 
box and cover, blocking, concrete pad, automatic flusher, meter, angle meter valve, meter 
outlet, hdpe pipe and fittings, and all incidentals necessary to complete this bid item, ready for 
approval and acceptance by the County. 

 
BID ITEM  NO. 8:  BACKFLOW PREVENTION ASSEMBLY (BPA) - PRESSURE RELIEF VALVES  AND 

VACUUM BREAKERS 
 

A licensed plumbing contractor registered with Manatee County shall performed all work on 
private property per the Florida Building Code – Building and Plumbing and the Manatee 
County Building Department.  After the backflow prevention assembly is installed, tested and 
inspected the contractor shall be responsible to register backflow prevention assembly using 
the Manatee County Utility Department on-line registration system.  
 
Measurement and Payment shall be based on each complete backflow prevention 
assembly with pressure relief valve and vacuum breakers installed and properly functioning.  
All homes receiving a new backflow prevention assembly shall have brass vacuum breakers 
installed on all exterior hose bibbs.   
 
This Bid Item includes, but is not limited to, the installation of a backflow prevention 
assembly, ball valves, concrete slabs, test cocks and sleeves, brass vacuum breakers, all 
necessary fittings, all service connections, disinfection and all other related and necessary 
materials, work and equipment associated with this item ready for approval and acceptance 
by the County. 
 
Permits shall be paid under a separate bid item. 
 

BID ITEM NO. 9:  PERMITS FEE - BUILDING DEPARTMENT – BPA INSTALLATION 
 

 Measurement and Payment for all work included under this Bid Item shall be made according 
to each type of permit acquisition as listed on the Bid Form.  Contractor is responsible for 
obtaining all necessary permits to complete the project.   

 
 As directed by the Building Department, each Plumbing Permits will cover a group of 10 lots 

on the same street.  The first lot address of the group shall be used for the permit application 
and the remaining 9 addresses of the group shall be listed in the permit application description.  
Each plumbing permit has a $48 fee.   

 
Example:  if you have 18 lots on one street, then 10 lots are on one permit and the remaining 
8 lots would be on a second permit.  A new street name starts a new group. 
 
Contractor may contact the Building Department (Cindi Blake, 941.748.4501) for assistance 
prior to applying for the permits online. 
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BID ITEM NOS. 10:  REMOVE EXISTING ITEMS 
 
 Measurement shall be per each existing item removed. 
 
 Payment will be according to the item removed as listed on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, removal and proper disposal of item, as 

noted to be removed on the plans, all labor, materials and equipment required to complete 
these bid items ready for approval and acceptance by the County. 

 
BID ITEM NO. 11:   PIPE 
 

Measurement for the quantity of pipe to be paid for under these Bid Items shall be the length 
in linear feet of pipe measured along the centerline of pipe through valves, fittings and 
manholes, in place, completed and accepted.  Installation shall be by open-cut or directional 
drill.    
 
Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter 

of pipe as listed on the Bid Form.   
 
The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary 

blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment; 
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including 
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory 
excavation; electronic detectable path marking tape; detector wire; bedding, backfill and 
compaction; chlorinating;  constructing the specified protection and adjusting of existing 
aboveground and underground utilities and service connections; polyethylene encasement; 
butt fusion welds; drilling fluid disposal; thrust blocking; disposal of spoil; hydrostatic testing; 
labor, equipment and materials required and all other related and necessary items required to 
complete these bid items, ready for approval and acceptance by the County.   
 

No additional compensation shall be made for excavation below the bottom of the pipe, for 
rock removal or bedding and backfill material, or for repair of any trench settlement.  Traffic 
control, erosion control, services, fittings, joint restraints and pipe adapters paid under separate 
bid items.  Site restoration for the trench shall be included in this bid item, unless another bid 
items has been provided. 
 

BID ITEM NO. 12:  WATER SERVICES 
 

Measurement shall be according to the type of services, long or short, single or double; 
water service lines shall be according to linear feet.  Short services do not cross under the 
roadways.  Long services cross under the roadway and require casings.   
 
Payment will be according to the size, type, and linear feet of service pipe per each long or 
short (single or double) service pipe as listed on the Bid Form.  
 
Length shall be measured along with centerline of installed pipe through fittings in place.  
Additional payment shall be made for additional length of service pipe over 10 feet for short 
services and 30 feet for long services. 
 
It shall be the Contractor’s responsibility to install or reinstall water meters, if necessary.  New 
meters to be provided by Manatee County.  Long services shall be installed using a directional 
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bore method under the existing roadway using the appropriate size PVC casing pipe.  Short 
services can be installed using an open cut method. 
 
Payment shall represent full compensation for all labor, material and equipment required to 
complete the work.   
 
The unit bid price shall include, but is not limited to, labor; dewatering, excavation, including 
rock excavation, removal of existing meter box/meter, proper abandonment of existing water 
service line, connection of the new water service line to the new water main, new service lines, 
directional drilling, restoration, casing pipe, tapping saddles, corporation stops, curb stops, 
curb or pavement location disks, 10 gauge copper clad steel tracer wire, meter assembly & 
yokes, all necessary fittings, all service connections, coordination with service customers, 
removal and installation of meters, backfill, compaction, testing, disinfection and equipment 
required to complete these bid items, ready for approval and acceptance by the County and in 
a manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department.  
 
Permits and required backflow prevention assemblies shall be paid under a separate bid items. 

 
BID ITEM NO.13:  PRIVATE WATER SERVICE RELOCATION, COMPLETE 

 
Measurement and Payment for this item shall be at the applicable Contract unit price bid per 
service line connection. The Contractor shall coordinate with each private property owner all 
aspects of routing the water service line from the rear of the private property to the front 
roadway right-of-way and connecting to the water service meter.  The Contractor shall be 
responsible for meeting with each individual private property owner to coordinate the routing 
of the water service line on private property prior to the commencement of any work.  The 
Contractor shall document the agreed upon route on a sketch signed and dated by all parties. 

 
The connection point to the existing water service line shall be assumed to be adjacent to the 
foundation at the entry point into the residence.  This Bid Item includes abandoning in place 
the existing water service line in accordance with the Florida Building Code – Building and 
Plumbing.    

 
Manatee County Building Permits, in the amount of $75 each, will be required for all private 
properties, with up to 10 adjacent properties included on each permit. This item includes all 
permits, material, labor, equipment, excavation, restoration, certification and inspection fees, 
temporary measures, removal and disposal of existing meter boxes, and taxes necessary to 
connect the water service line to the water service meter (at the roadway right-of-way) in a 
manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department. The contractor shall disconnect the 
existing water service meters located at the rear of the private property and relocate them to 
the new meter box (provided by the contractor) and connect the water service meter to the 
service connection from the new water main.  This activity shall be coordinated with the private 
property owner to ensure minimum interruption of potable water service. 

 
BID ITEM NO. 14:  METER BOX, NEW 
 
 Measurement shall be for each meter box furnished and installed.   
 
 Payment will be according to the type of meter box as listed on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 
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excavation, removal of existing meter boxes, new meter boxes, covers, detector wire, backfill, 
compaction, testing, and all other items necessary to complete these bid items, all ready for 
approval and acceptance by the County. 

 
An existing undamaged meter box meeting the 2015 Utility Standards (Rome 1910 oval cast 
iron) may be reused in lieu of a new meter box.   

 
BID ITEM NO. 15:  FITTINGS 
 

Measurement shall be per each ductile iron fitting. 
 
Payment will be according to each the type of fitting as listed on the Bid Form. 
 
The unit bid price  shall include, but is not limited to, furnishing and installing tees, crosses, 
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above 
or below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, 
washers, gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring, 
and sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill; 
constructing the specified protection and adjusting of existing aboveground and underground 
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and 
necessary materials, labor and equipment required to complete these bid items, ready for 
approval and acceptance by the County. 

 
BID ITEM NO. 16:  PIPE JOINT RESTRAINTS 
 
 Measurement shall be per each pipe joint restraint used in restraining pipe joints.  The quantity 

to be paid for under these bid items is the number of restraints furnished, installed and 
accepted. 

 
 Payment will be according to the size of the restraint, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing all restraining 

devices above or below ground along the pipeline alignment, excavation, bracing, shoring, 
sheeting, dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts 
and nuts, hydrostatic testing, and other related and necessary materials, labor and equipment 
required to complete these bid items, ready for approval and acceptance by the County. 

 
BID ITEM NO. 17:  PIPE ADAPTERS 
 
 Measurement shall be per each pipe adapter used in connecting different types and materials 

of pipe.  The quantity to be paid for under these bid items is the number of pipe adapters 
furnished, installed and accepted. 

 
 Payment will be according to the size of pipe adapter, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing all pipe adapters 

above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting, 
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts, nuts, 
washers, pipe stiffeners, hydrostatic testing and any other related and necessary materials, 
labor and equipment required to complete these bid items, ready for approval and acceptance 
by the County. 
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BID ITEM NO. 18:  VALVES 
 
 Measurement shall be per each valve, furnished and installed. 
 
 Payment will be according to the size and type of valve, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete 

pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials, 
restraints, connectors, pipe sleeves, detector wire, excavation, including rock, backfill, 
dewatering, sheeting, shoring, and any other related and necessary materials, labor and 
equipment required to complete these bid items, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 19:  FIRE HYDRANT ASSEMBLY 
 
 Measurement shall be per each fire hydrant assembly furnished and installed. 
 
 Payment will be according to the quantity of fire hydrant assemblies installed.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing the main line tee, 

gate valve, valve box and valve cover, concrete valve collar, identification disc, blue retro-
reflective pavement marker, the hydrant with locking device, hydrant pad, six-inch pipe 
between the center of the main and the hydrant,  threaded rods, detector wire, restrained joints, 
thrust blocks, blocking, excavation (including rock), backfill, bedding, compaction, dewatering, 
sheeting, shoring, testing and any other related and necessary materials, labor, and equipment 
required to complete this bid item, ready for approval and acceptance by the County. 

 
BID ITEM NO. 20:  TAPPING SLEEVE 
 
 Measurement shall be per each tapping sleeve furnished and installed. 
 
 Payment will be according to the size and type of tapping sleeve, as listed on the Bid Form.  

Tapping valve shall be paid separately.   
 
 The unit bid price shall include, but is not limited to, cutting, adapters, gaskets, jointing 

materials, connectors, pipe sleeves,  excavation, including rock, backfill, dewatering, sheeting, 
shoring, and any other related and necessary materials, labor and equipment required to 
complete these bid items, ready for approval and acceptance by the County. 

 
BID ITEM NO. 21:  THERMOPLASTIC STRIPING 
 

Payment for all work included in this Bid Item will be made at the applicable Contract unit  price 
bid per Gross Mile or lineal foot to replace existing thermoplastic striping of the types indicated 
on the Bid Form to current FDOT standards, as shown on the Drawings or where directed by 
the Project Representative.  
 
Measurement and Payment shall be according to the Gross Mile or lineal foot as shown on the 
Bid Form.  Payment shall represent full compensation for replacement of existing thermoplastic 
striping, including but not limited to all labor, material and equipment and all incidentals 
necessary for completion of this Bid Item, ready for approval and acceptance by the County. 
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BID ITEM  NO. 22:  EROSION AND SEDIMENT CONTROL 
 

Payment for all work included in this Bid Item will be made at the applicable Contract lump sum 
price bid for furnishing, installing and maintaining erosion and sediment control facilities as 
required by County and State regulations and as shown on the Contract Drawings or as 
directed by the Project Representative, excluding silt fence and inlet protection.  Silt fence 
and/or inlet protection shall be paid under separate bid items, as needed.   
 
Payment shall represent full compensation for all labor, materials, equipment, permitting and 
related costs, documents and compliance, and incidentals necessary to complete the work. 
Measurement shall be according to the approved Schedule of Values submitted by the 
Contractor. 

 

Percent of Original 
Contract Amount: 

Percent Allowable Payment of  
ESC Bid Item Price: 

5 25 

10 35 

25 45 

50 50 

75 75 

100 100 

 
Inlet Protection: 

 
This Bid Item includes all labor, equipment, and materials for the construction and 
maintenance of all inlet protection devices for erosion and sediment control as shown on the 
Contract Drawings, acceptably furnished and installed where directed by the Project 
Representative and as required by State Regulations. Measurement will be per each inlet 
protected.  Payment for all work under this Bid Item shall be made at the applicable Contract 
unit price bid for protection of each inlet. 
 
Silt Fencing:   
 

 Payment for all work included in this Bid Item will be made at the applicable Contract unit 
price bid per linear foot for furnishing, installing, and maintaining silt fence. This Bid Item 
includes the construction of staked silt fence as specified acceptably furnished and 
installed as shown on the Drawings or where directed by the Project Representative.  
Measurement will be according to the number of linear feet of staked silt fence installed 
and accepted. 

 
BID ITEM NO. 23:  TRAFFIC CONTROL, SIGNING & BARRICADES TO FDOT STDS.  
 

Payment for all work included in this Bid Item will be made at the applicable Contract lump sum 
price bid for Traffic Control, Signing, and Barricades to FDOT Standards. This item includes 
but is not limited to furnishing, installing, and maintaining all vehicular and pedestrian traffic 
control, corridors, detours, temporary signing, MOT devices, barricades, flaggers, coordination 
with County staff and residents, temporary concrete safety barriers (FDOT type K Index 415) 
with end treatment as required by FDOT standards during trench excavation, restoration of 
signal detector loops & leads, removal of existing thermoplastic markings and striping as 
required, temporary lighting, temporary striping and markings, temporary signal re-timing and 
adjustments, preparation of MOT plans and Detour Plans by an individual with advanced 
FDOT certification, all as required by FDOT standards and as shown on the Drawings or where 
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directed by the Project Representative. Payment shall represent full compensation for all traffic 
control, and all associated tasks, including but not limited to all labor, materials and equipment 
and all incidentals necessary for completion of this Bid Item.  

 
BID ITEM NO. 24:  MISCELLANEOUS CONCRETE 
 
 Measurement for miscellaneous concrete shall be per actual cubic yard of concrete furnished, 

placed and installed. 
 
 Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid 

per cubic yard of 3,000 psi concrete needed outside the scope of other bid items and approved 
as necessary by the County, i.e wall repairs, mitered end section replacement.  Concrete 
specifically included under any other Bid Item will not be measured or paid for under this Bid 
Item. 

  
 Payment shall represent full compensation for all labor, materials, and equipment for mixing, 

placing, forming and curing of the concrete and all incidentals necessary to complete the 
concrete work, ready for approval and acceptance by the County. 

 
 All concrete placed outside these lines and grades to fill unauthorized excavation and all 

concrete for replacing defective work shall be at the expense of the Contractor.   
 
BID ITEM NO. 25:  MISC. VEGETATION REMOVAL 
 

All removals shall be coordinated with the County Inspector prior to removal to establish the 
extend of work required.  Work done under this bid item completed without County Inspector 
prior approval shall not be paid. 

 
Measurement and Payment shall be lump sum for any vegetation removed and properly 
disposed as indicated on the plan documents.   

 
This item relates to the removal and disposal of vegetation, brush, etc.  This item addresses 
the necessary removal of vegetation and/or bushes, etc. including all portions above grade 
and the root ball portion within work area.   Also included is necessary cut and fill to remove 
the vegetation and to restore the surface to required grades.  All fill shall be properly 
compacted and tested. 

 
BID ITEM NO. 26:  FENCE, CHAIN-LINK, GALVANIZED 

 
Payment will be per actual linear feet of fence, removed, furnished and installed. 
 
Measurement shall be the linear feet of fence removed, furnished, and installed, including all 
concrete, posts, hardware, top rail, post caps, tension wire, barbed wire, etc.    
 
The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, 
and incidentals necessary to complete this bid item, ready for approval and acceptance by the 
County. 
 

BID ITEM NO. 27:  VERTICAL RELOCATION OF SEWER SERVICE LATERAL 
 

All relocations shall be coordinated with the County Inspector prior to commencing work to 
establish the extent of work required.  Work done under this bid item completed without County 
Inspector prior approval shall not be paid. 
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Measurement and Payment shall be per linear foot of existing service lateral pipe vertically 
and/or horizontally re-aligned per the current Florida Plumbing Code providing proper flow and  
avoid the proposed design depth of the water main. 

 
 Length shall be measured along the centerline of installed pipe through fittings in place. 
 
 The unit bid price shall include, but is not limited to, all labor, equipment and materials to 

relocate the existing (SDR-26) PVC pipe lateral (match existing size, 6” typ.), bends, fittings, 
cleanout, concrete encasements and pads as required, dewatering, excavation, including rock 
excavation, locating existing service, installing all pipe bends, fittings, adapters, seals, gaskets, 
bedding, backfilling, compaction and testing, ready for approval and acceptance by the County.  
Curb, asphalt, etc shall be paid under separate bid items. 

 
No additional compensation shall be made for rock excavation, additional excavation required 
to locate existing sanitary sewer services or repair of trench settlement. 

 
BID ITEM NO. 28 - TREE REMOVAL 

 
Measure and Payment shall be for each removal and disposal of trees or palm trees for the 
construction of the water main.  This item addresses the necessary removal of trees/palms 
of the size indicated in the bid item name including all tree portions above grade and the 
root ball portion within work area.   Also included is necessary cut and fill to remove the tree 
and to restore the surface to required grades.  All fill shall be properly compacted and tested 
in accordance with Section 02220 and other sections as appropriate. 

 
BID ITEM NO. 29:  AIR RELEASE VALVE 
 
 Measurement shall be per each air release valve furnished and installed.   
 
 Payment will be according to the size of the air release valve, as listed on the Bid Form.  
 
 The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 

excavation, valve inclusive of tapping saddle, shutoff valve and nipples, concrete pad, bedding, 
backfill, compaction, testing, and any other related and necessary materials, labor, and 
equipment required to complete these bid items, ready for approval and acceptance by the 
County.  Manhole or stainless steel cabinet shall be paid under separate bid item. 

 
BID ITEM NO. 30:  AIR RELEASE VALVE CABINET 
 
 Measurement shall be per each cabinet used on aboveground air release valves 
 
 Payment will be according to the quantity of cabinets installed.  
 
 The unit bid price shall include, but is not limited to, all hardware, pad, anchorage, excavation, 

and any other related and necessary materials, labor, and equipment required to complete this 
bid item, ready for approval and acceptance by the County. 

 
BID ITEM NO. 31:  MODIFY EXISTING CONNECTION (STA. 36+62) 
 

Payment shall represent full compensation for all work included in this Bid Item and will be 
made at the applicable Contract lump sum price bid for removing an existing fitting and portion 
of existing pipe and furnishing and installing a portion of ductile iron pipe to replace the existing 
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items removed,    
 
The unit bid price shall include, but is not limited to, furnishing and installing all pipe; connection 
fittings; restraints, materials above or below ground along pipeline alignment; joints and jointing 
materials; field layout; bracing, shoring and sheeting; excavation, including rock; dewatering, 
clearing, grubbing, stripping, and trenching, including exploratory excavation; electronic 
detectable path marking tape; detector wire; bedding, backfill and compaction; chlorinating;  
constructing the specified protection and adjusting of existing aboveground and underground 
utilities; polyethylene encasement; thrust blocking; disposal of spoil; hydrostatic testing; labor, 
equipment and materials required and all other related and necessary items required to 
complete these bid items, ready for approval and acceptance by the County 
 
Any curb, sidewalk, roadway base and/or asphalt replacement shall be paid for under a 
separate bid item. 

 
BID ITEM NO. 32:  MOBILIZATION 
 

 Measurement and payment for this Bid Item shall include full compensation for the required 
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required 
insurance for the project and the Contractor's mobilization and demobilization costs as shown 
in the Bid Form.  Mobilization includes, but it not limited to: preparation and movement of 
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless 
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent 
(10%).  
 
Partial payments for this Bid Item will be made in accordance with the following schedule: 

 

Percent of Original 
Contract Amount: 

Percent  Allowable Payment of  
Mobilization/Demobilization Bid 

Item Price: 

5 25 

10 35 

25 45 

50 50 

75 75 

100 100 

    
These payments will be subject to the standard retainage provided in the Contract.  Payment 
of the retainage will be made after completion of the work and demobilization. 

 
BID ITEM NO. 33:  RECORD DRAWINGS 

 
Payment for all work included under this Bid Item shall be made at the Contract lump sum price 
bid listed in the Bid Form and shall represent full compensation for all labor, materials and 
equipment required to generate and provide record drawings approved and accepted by the 
County.  Record drawings shall be in strict accordance with the Manatee County Public Work 
Utility Standards.   
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BID ITEM NO. 34:  CONTRACT CONTINGENCY 
 
Payment for all work under this Bid Item shall be made only at the County's discretion.  This 
Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall calculate and 
enter a dollar amount for this Bid Item. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01152 REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Submit Applications for Payment to the Project Manager or as directed at the 
preconstruction meeting, in accordance with the schedule established by Conditions of the 
Contract and Agreement between County and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the County with itemized data typed in 
accordance with the Bid Form. 

 
B. Provide construction photographs in accordance with Contract Documents. 

 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the County requires substantiating data, Contractor shall submit suitable information 
with a cover letter. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
 

B. Number: Three (3) copies of each application; all signed and certified by the Contractor. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01153 CHANGE ORDER PROCEDURES 
 
PART 1 GENERAL 
 
1.01 DEFINITION 
 

A. Change Order:  A written order signed by the Owner, the Architect/Engineer and the 
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary, 
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article 
V of the General Conditions of the Construction Agreement. 

 
B. Administrative Change Adjustment:  Minor change order under 10% of project cost or 20% 

time, does not have to be Board approved. 
 

C. Field Directive:  A written order issued by Owner which orders minor changes in the Work 
not involving a change in Contract Time, to be paid from the Owner’s contingency funds. 

 
D. Field Order:  Minor change to contract work that does not require adjustment of contract 

sum or expected date of completion. 
 
1.02 REQUIREMENTS INCLUDED 
 

A. The Contractor shall promptly implement change order procedures: 
 

1. Provide full written data required to evaluate changes. 
2. Maintain detailed records of work done on a time-and-material/force account basis. 
3. Provide full documentation to County on request. 

 
B. The Contractor shall designate a member of the Contractor's organization who: 

 
1. Is authorized to accept changes to the Work. 
2. Is responsible for informing others in the Contractor's employ of the authorized 

changes into the Work. 
 
1.03 PRELIMINARY PROCEDURES 
 

A. Project Manager may initiate changes by submitting a Request to Contractor.  Request will 
include: 

 
1. Detailed description of the change, products, costs and location of the change in the 

Project. 
2. Supplementary or revised Drawings and Specifications. 
3. The projected time extension for making the change. 
4. A specified period of time during which the requested price will be considered valid. 
5. Such request is for information only and is not an instruction to execute the changes, 

nor to stop work in progress. 
 

B. Contractor may initiate changes by submitting a written notice to the Project Manager, 
containing: 

 
1. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
3. Statement of the effect on the Contract Sum and the Contract Time. 
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4. Statement of the effect on the work of separate contractors. 
5. Documentation supporting any change in Contract Sum or Contract Time, as 

appropriate. 
 
1.04 FIELD ORDER CHANGE  
 

A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor 
to proceed with additional work within the original intent of the Project. 

 
B. Field Order will describe changes in the work, with attachments of backup information to 

define details of the change. 
 

C. Contractor must sign and date the Field Order to indicate agreement with the terms therein. 
 
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS 
 

A. Support each quotation for a lump sum proposal and for each unit price which has not 
previously been established, with sufficient substantiating data to allow the County to 
evaluate the quotation. 

 
B. On request, provide additional data to support time and cost computations: 

 
1. Labor required. 
2. Equipment required. 
3. Products required. 

a. Recommended source of purchase and unit cost. 
b. Quantities required. 

4. Taxes, insurance and bonds. 
5. Credit for work deleted from Contract, similarly documented. 
6. Overhead and profit. 
7. Justification for any change in Contract Time. 

 
C. Support each claim for additional costs and for work done on a time-and-material/force 

account basis, with documentation as required for a lump-sum proposal. 
 

1. Name of the County's authorized agent who ordered the work and date of the order. 
2. Date and time work was performed and by whom. 
3. Time record, summary of hours work and hourly rates paid. 
4. Receipts and invoices for: 

a. Equipment used, listing dates and time of use. 
b. Products used, listing of quantities. 
c. Subcontracts. 
 

1.06 PREPARATION OF CHANGE ORDERS 
 

A. Project Manager will prepare each Change Order. 
 

B. Change Order will describe changes in the Work, both additions and deletions, with 
attachments as necessary to define details of the change. 

 
C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the 

Contract Time. 
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1.07 LUMP SUM/FIXED PRICE CHANGE ORDER 
 

A. Project Manager initiates the form, including a description of the changes involved and 
attachments based upon documents and proposals submitted by the Contractor, or 
requests from the County, or both. 

 
B. Once the form has been completed, all copies should be sent to Contractor for approval.  

After approval by Contractor, all copies should be sent to County for approval.  The County 
will distribute executed copies after approval by the Board of County Commissioners. 

 
1.08 UNIT PRICE CHANGE ORDER 
 

A. Contents of Change Orders will be based on, either: 
 

1. County's definition of the scope of the required changes. 
2. Contractor's Proposal for a change, as approved by the County. 
3. Survey of completed work. 

 
B. The amounts of the unit prices to be: 

 
1. Those stated in the Agreement. 
2. Those mutually agreed upon between County and Contractor. 

 
1.09 TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION 

CHANGE AUTHORIZATION 
 

A. Refer to Article V.5.6 of the General Conditions of the Construction Agreement. 
 
1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS 
 

A. Periodically revise Schedule of Values and Application for Payment forms to record each 
change as a separate item of work, and to record the adjusted Contract Sum. 

 
B. Periodically revise the Construction Schedule to reflect each change in Contract Time.  

Revise sub schedules to show changes for other items of work affected by the changes. 
 
C. Upon completion of work under a Change Order, enter pertinent changes in Record 

Documents. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01200 PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The County shall schedule the pre-construction meeting, periodic progress meetings and 
special meetings, if required, throughout progress of work. 

 
B. Representatives of contractors, subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with 
Contract Documents and construction schedules. 

 
1.02 PRE-CONSTRUCTION MEETING 
 

A. Attendance: 
 

1. County's Engineer. 
2. County's Project Manager 
3. Contractor. 
4. Resident Project Representative. 
5. Related Labor Contractor's Superintendent. 
6. Major Subcontractors. 
7. Major Suppliers. 
8. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of: 

a. List of major subcontractors. 
b. Projected Construction Schedules. 
c. Coordination of Utilities 

2. Critical work sequencing. 
3. Project Coordination. 

a. Designation of responsible personnel. 
b. Emergency contact persons with phone numbers. 

4. Procedures and processing of: 
a. Field decisions. 
b. Submittals. 
c. Change Orders. 
d. Applications for Payment. 

5. Procedures for maintaining Record Documents. 
6. Use of premises: 

a. Office, work and storage areas. 
b. County's REQUIREMENTS. 

7. Temporary utilities. 
8. Housekeeping procedures. 
9. Liquidated damages. 
10. Equal Opportunity Requirements. 
11. Laboratory testing. 
12. Project / Job meetings:  Progress meeting, other special topics as needed. 
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PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. Construction under this contract must be coordinated with the County and accomplished in 
a logical order to maintain utilization and flow through existing facilities and public properties 
and rights-of-way and to allow construction to be completed within the time allowed by 
Contract Documents and in the manner set forth in the Contract. 

 
1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS 
 

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays 
without written permission of the County.  However, emergency work may be done without 
prior permission. 

 
B. Night work may be established by the Contractor as regular procedure with the written 

permission of the County.  Such permission, however, may be revoked at any time by the 
County if the Contractor fails to maintain adequate equipment and supervision for the proper 
execution and control of the work at night. 

 
C. Due to potential health hazards and requirements of the State of Florida and the U.S. 

Environmental Protection Agency, existing facilities must be maintained in operation. 
 

D. The Contractor shall be fully responsible for providing all temporary piping, plumbing, 
electrical hook-ups, lighting, temporary structure, or other materials, equipment and 
systems required to maintain the existing facility's operations.  All details of temporary piping 
and temporary construction are not necessarily shown on the Drawings or covered in the 
Specifications.  However, this does not relieve the Contractor of the responsibility to insure 
that construction will not interrupt proper facility operations. 

 
E. The Contractor shall designate an authorized representative of his firm who shall be 

responsible for development and maintenance of the schedule and of progress and 
payment reports.  This representative of the Contractor shall have direct project control and 
complete authority to act on behalf of the Contractor in fulfilling the commitments of the 
Contractor's schedule. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 

A. The Contractor shall submit a critical path schedule as described herein. 
 

B. The planning, scheduling, management and execution of the work is the sole responsibility 
of the Contractor.  The progress schedule requirement is established to allow County to 
review Contractor's planning, scheduling, management and execution of the work; to assist 
County in evaluating work progress and make progress payments and to allow other 
contractors to cooperate and coordinate their activities with those of the Contractor. 
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2.02 FORM OF SCHEDULES 
 

A. Prepare schedules using the latest version of Microsoft Project, or other County approved 
software, in the form of a horizontal bar chart diagram.  The diagram shall be time-scaled 
and sequenced by work areas.  Horizontal time scale shall identify the first work day of each 
week. 

 
B. Activities shall be at least as detailed as the Schedule of Values.  Activity durations shall be 

in whole working days.  In addition, man-days shall be shown for each activity or tabulated 
in an accompanying report. 

 
C. Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 

inches suitable for reproduction.  Scale and spacing shall allow space for notations and 
future revisions. 

 
2.03 CONTENT OF SCHEDULES 
 

A. Each monthly schedule shall be based on data as of the last day of the current pay period. 
 

B. Description for each activity shall be brief, but convey the scope of work described. 
 

C. Activities shall identify all items of work that must be accomplished to achieve substantial 
completion, such as items pertaining to Contractor's installation and testing activities; items 
pertaining to the approval of regulatory agencies; contractor's time required for submittals, 
fabrication and deliveries; the time required by County to review all submittals as set forth 
in the Contract Documents; items of work required of County to support pre-operational, 
startup and final testing; time required for the relocation of utilities. Activities shall also 
identify interface milestones with the work of other contractors performing work under 
separate contracts with County. 

 
D. Schedules shall show the complete sequence of construction by activities.  Dates for 

beginning and completion of each activity shall be indicated as well as projected percentage 
of completion for each activity as of the first day of each month. 

 
E. Submittal schedule for shop drawing review, product data, and samples shall show the date 

of Contractor submittal and the date approved submittals will be required by the County, 
consistent with the time frames established in the Specifications. 

 
F. For Contract change orders granting time extensions, the impact on the Contract date(s) 

shall equal the calendar-day total time extension specified for the applicable work in the 
Contract change orders. 

 
G. For actual delays, add activities prior to each delayed activity on the appropriate critical 

path(s).  Data on the added activities of this type shall portray all steps leading to the delay 
and shall further include the following:  separate activity identification, activity description 
indicating cause of the delay, activity duration consistent with whichever set of dates below 
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual 
start date and estimated completion date. 

 
H. For potential delays, add an activity prior to each potentially delayed activity on the 

appropriate critical path(s).  Data for added activities of this type shall include alternatives 
available to mitigate the delay including acceleration alternatives and further show the 
following:  separate activity identification, activity description indicating cause of the 
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potential delay and activity duration equal to zero work days. 
 
2.04 SUPPORTING NARRATIVE 
 

A. Status and scheduling reports identified below shall contain a narrative to document the 
project status, to explain the basis of Contractor's determination of durations, describe the 
Contract conditions and restraints incorporated into the schedule and provide an analysis 
pertaining to potential problems and practical steps to mitigate them. 

 
B. The narrative shall specifically include: 

 
1. Actual completion dates for activities completed during the monthly report period 

and actual start  
dates for activities commenced during the monthly report period. 

2. Anticipated start dates for activities scheduled to commence during the following 
monthly report period. 

3. Changes in the duration of any activity and minor logic changes. 
4. The progress along the critical path in terms of days ahead or behind the Contract 

date. 
5. If the Monthly Status Report indicates an avoidable delay to the Contract completion 

date or interim completion dates as specified in the Agreement, Contractor shall 
identify the problem, cause and the activities affected and provide an explanation of 
the proposed corrective action to meet the milestone dates involved or to mitigate 
further delays. 

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem, 
cause, duration, specific activities affected and  restraints of each activity. 

7. The narrative shall also discuss all change order activities whether included or not 
in the revised/current schedule of legal status.  Newly introduced change order work 
activities and the CPM path(s) that they affect, must be specifically identified.  All 
change order work activities added to the schedule shall conform with the 
sequencing and Contract Time requirements of the applicable Change Order. 

8. Original Contract date(s) shall not be changed except by Contract change order.  A 
revision need not be submitted when the foregoing situations arise unless required 
by County.  Review of a report containing added activities will not be construed to 
be concurrence with the duration or restraints for such added activities; instead the 
corresponding data as ultimately incorporated into the applicable Contract change 
order shall govern. 

9. Should County require additional data, this information shall be supplied by 
Contractor within 10 calendar days. 

 
2.05 SUBMITTALS 
 

A. Contractor shall submit estimated and preliminary progress schedules (as identified in the 
Terms and Conditions of the Contract and the General Conditions), monthly status reports, 
a start-up schedule and an as-built schedule report all as specified herein. 

 
B. All schedules, including estimated and preliminary schedules, shall be in conformance with 

the Contract Documents. 
 

C. The finalized progress schedule discussed in the Contract Documents shall be the first 
monthly status report and as such shall be in conformance with all applicable specifications 
contained herein. 
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D. Monthly Status Report submittals shall include a time-scaled (days after notice to proceed) 
diagram showing all contract activities and supporting narrative.  The initial detailed 
schedule shall use the notice to proceed as the start date.  The finalized schedule, if 
concurred with by County, shall be the work plan to be used by the contractor for planning, 
scheduling, managing and executing the work. 

 
E. The schedule diagram shall be formatted as above.  The diagram shall include (1) all 

detailed activities included in the preliminary and estimated schedule submittals, (2) 
calendar days prior to substantial completion, (3) summary activities for the remaining  days.  
The critical path activities shall be identified, including critical paths for interim dates, if 
possible. 

 
F. The Contractor shall submit progress schedules with each application for payment. 

 
2.06 MONTHLY STATUS REPORTS 
 

A. Contractor shall submit detailed schedule status reports on a monthly basis with the 
Application for Payment.  The first such status report shall be submitted with the first 
Application for Payment and include data as of the last day of the pay period.  The Monthly 
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and 
a supporting narrative including updated information as described above. The Monthly 
Report will be reviewed by County and Contractor at a monthly schedule meeting and 
Contractor will address County's comments on the subsequent monthly report.  Monthly 
status reports shall be the basis for evaluating Contractor's progress. 

 
B. The "marked-up" diagram shall show, for the latest detailed schedule of legal status, 

percentages of completion for all activities, actual start and finish dates and remaining 
durations, as appropriate.  Activities not previously included in the latest detailed schedule 
of legal status shall be added, except that contractual dates will not be changed except by 
change order.  Review of a marked-up diagram by County will not be construed to constitute 
concurrence with the time frames,  duration, or sequencing for such added activities; instead 
the corresponding data as ultimately incorporated into an appropriate change order shall 
govern. 

 
2.07 STARTUP SCHEDULE 
 

A. At least 60 calendar days prior to the date of substantial completion, Contractor shall submit 
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the 
period between 60 days prior to substantial completion, together with a supporting narrative.  
County shall have 10 calendar days after receipt of the submittal to respond.  Upon receipt 
of County's comments, Contractor shall make the necessary revisions and submit the 
revised schedule within 10 calendar days.  The resubmittal, if concurred with by County, 
shall be the Work Plan to be used by Contractor for planning, managing, scheduling and 
executing the remaining work leading to substantial completion. 

 
B. The time-scaled diagram shall use the latest schedule of legal status for those activities 

completed ahead of the last 60 calendar days prior to substantial completion and detailed 
activities for the remaining 60-day period within the time frames outlined in the latest 
schedule of legal status. 

 
C. Contractor will be required to continue the requirement for monthly reports, as outlined 

above.  In preparing this report, Contractor must assure that the schedule is consistent with 
the progress noted in the startup schedule. 
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2.08 REVISIONS 
 

A. All revised Schedule Submittals shall be made in the same form and detail as the initial 
submittal and shall be accompanied by an explanation of the reasons for such revisions, all 
of which shall be subject to review and concurrence by County.  The revision shall 
incorporate all previously made changes to reflect current as-built conditions.  Minor 
changes to the approved submittal may be approved at monthly meetings; a minor change 
is not considered a revision in the context of this paragraph. 

 
B. A revised schedule submittal shall be submitted for review when required by County. 

 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  working drawings, shop 
drawings, test reports and data on materials and equipment (hereinafter in this section 
called data) that have been produced within the last three (3) years, and material samples 
(hereinafter in this section called samples) as are required for the proper control of work, 
including, but not limited to those working drawings, shop drawings, data and samples for 
materials and equipment specified elsewhere in the Specifications and in the Contract 
Drawings.  Submittals may be done electronically via PDF documents. 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this log to 

each scheduled progress meeting with the County.  The County will provide the initial 
submittal log in electronic format.  The electronic log (excel file) shall be passed back and 
forth between the Contractor and the County for each submittal package.  This log shall 
include the following items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, 

rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not delay 

contact. 
10. Status of O&M manuals submitted. 

 
1.03 CONTRACTOR'S RESPONSIBILITY 
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for 
him before submitting them to the County for review.  Each and every copy of the Drawings 
and data shall bear Contractor's stamp showing that they have been so checked.  Shop 
drawings submitted to the County without the Contractor's stamp will be returned to the 
Contractor for conformance with this requirement.  Shop drawings shall indicate any 
deviations in the submittal from requirements of the contract Documents.   

 
B. The Contractor shall ensure that all submitted cut sheets, product sheets, product 

documentation, etc. are current versions of the product information  and are not older than 
three (3) years.  Product certification(s) shall be no older than three (3) years.  Any 
submitted documents found to be beyond the acceptable date ranges shall be rejected.   

 
C. Determine and verify: 

 
1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with Specifications and indicate all variances from the Specifications. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

279



Spec-Tangelo Park..docx 55 / 191 

 
D. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the 

respective dates for the submission of shop and working drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment.  This schedule 
shall indicate those that are critical to the progress schedule. 

 
E. The Contractor shall not begin any of the work covered by a drawing, data, or a sample 

returned for correction until a revision or correction thereof has been reviewed and returned 
to him, by the County, with No Exceptions Taken or Approved As Noted. 

 
F. The Contractor shall submit to the County all drawings and schedules sufficiently in advance 

of construction requirements to provide no less than twenty-one (21) calendar days for 
checking and appropriate action from the time the County receives them.  Submittals are to 
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or 
equipment.  Coordinate scheduling, sequencing, preparing, and processing of submittals 
with performance of work so that work will not be delayed by submittal processing.  Allow 
time for potential resubmittal. 

 
G. No delay costs or time extensions will be allowed for time lost in late submittals or 

resubmittals. 
 
H. All material & product submittals, other than samples, may be transmitted electronically as 

a pdf file.  All returns to the contractor will be as a pdf file only unless specifically requested 
otherwise.   

 
I. The Contractor shall be responsible for and bear all cost of damages which may result from 

the ordering of any material or from proceeding with any part of work prior to the completion 
of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor shall cover 
only general conformity to the Specifications, external connections and dimensions which 
affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as otherwise 

provided herein. 
 

C. If the drawings or schedules as submitted describe variations and show a departure from 
the Contract requirements which the County finds to be in the interest of the County and to 
be so minor as not to involve a change in Contract Price or time for performance, the County 
may return the reviewed drawings without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be identified 

as having received such review being so stamped and dated.  Shop Drawings stamped 
"REJECTED" and with required corrections shown shall be returned to the Contractor for 
correction and resubmittal. 
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E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals, the 
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to 
revisions other than the corrections requested by the County on previous submissions.  The 
Contractor shall make any corrections required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a change 

to the Contract Drawings or Specifications, the Contractor shall give written notice thereof 
to the County. 

 
G. The County shall review a submittal/resubmittal a maximum of three (3) times after which 

cost of review shall be borne by the Contractor.  The cost of engineering shall be equal to 
the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of the 

County, the Contractor shall carry out the construction in accordance therewith and shall 
make no further changes therein except upon written instructions from the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to the 

Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to 
mean Contractor's plans for material and equipment which become an integral part of the 
Project.  These drawings shall be complete and detailed.  Shop Drawings shall consist of 
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings 
and wiring and control diagrams.  Cuts, catalogs, pamphlets, descriptive literature and 
performance and test data, shall be considered only as supportive to required Shop 
Drawings as defined above.   

 
B. Drawings and schedules shall be checked and coordinated with the work of all trades 

involved, before they are submitted for review by the County and shall bear the Contractor's 
stamp of approval and original signature as evidence of such checking and coordination.  
Drawings or schedules submitted without this stamp of approval and original signature shall 
be returned to the Contractor for resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent 

to the title block.  The title block shall display the following: 
 

1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility. 
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop practice 
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.  
If acceptable, proper adjustment in the contract shall be implemented where appropriate.  If 
the Contractor fails to describe such variations, he shall not be relieved of the responsibility 
of executing the work in accordance with the Contract, even though such drawings have 
been reviewed. 
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E. Data on materials and equipment shall include, without limitation, materials and equipment 
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and 
similar descriptive material.  Materials and equipment lists shall give, for each item thereon, 
the name and location of the supplier or manufacturer, trade name, catalog reference, size, 
finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list 

including the equipment name and address and telephone number of the manufacturer's 
representative and service company so that service and/or spare parts can be readily 
obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or products 

shall submit an installation list to the County along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment has been 
installed and have been in operation for a period of at least one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals. 

 
1.06 SUBMITTAL PREPARATION 

 
A. Each submittal is to be complete and in sufficient detail to allow ready determination of 

compliance with contract requirements. 
 
B. Collect required data for each specific material, product, unit of work, or system into a single 

submittal.  Prominently mark choices, options, and portions applicable to the submittal. 
Partial submittals will not be accepted for expedition of construction effort.  Submittal will be 
returned without review if incomplete. 

 
C. If available product data is incomplete, provide Contractor-prepared documentation to 

supplement product data and satisfy submittal requirements. 
 
D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy 

and timely processing. Submittals that contain the excessive amount of irrelevant or 
unnecessary data will be returned with review. 

 
E. Provide a transmittal form for each submittal with the following information: 

1. Project title, location and number. 
2. Construction contract number. 
3. Date of the drawings and revisions. 
4. Name, address, and telephone number of subcontractor, supplier, manufacturer, 

and any other subcontractor associated with the submittal. 
5. List paragraph number of the specification section and page number; and sheet 

number of the contract drawings by which the submittal is required. 
6. When a resubmission, the resubmittal document name shall remain the same, but 

shall add an alphabetic suffix on submittal description.  For example, submittal 18 
would become 18A, to indicate resubmission. 

7. Product identification and location in project. 
 
F. The Contractor is responsible for reviewing and certifying that all submittals are in 

compliance with contract requirements before submitting to the County for review.  
 
G. Stamp, sign, and date each submittal transmittal form indicating action taken. 
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H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal 
meets contract requirements is to be similar to the following: 

 
1.07 WORKING DRAWINGS 
 

A. When used in the Contract Documents, the term "working drawings" shall be considered to 
mean the Contractor's fabrication and erection drawings for structures such as roof trusses, 
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support 
of utilities, groundwater control systems, forming and false work; underpinning; and for such 
other work as may be required for construction of the project. 

 
B. Copies of working drawings as noted above, shall be submitted to the County where 

required by the Contract Documents or requested by the County and shall be submitted at 
least thirty (30) days (unless otherwise specified by the County) in advance of their being 
required for work. 

 
C. Working drawings shall be signed by a registered Professional Engineer, currently licensed 

to practice in the State of Florida and shall convey, or be accompanied by, calculation or 
other sufficient information to completely explain the structure, machine, or system 
described and its intended manner of use.  Prior to commencing such work, working 
drawings must have been reviewed without specific exceptions by the County, which review 
will be for general conformance and will not relieve the Contractor in any way from his 
responsibility with regard to the fulfillment of the terms of the Contract.  All risks of error are 
assumed by the Contractor; the County and Engineer shall not have responsibility therefor. 

 
1.08 SAMPLES 
 

A. The Contractor shall furnish, for the review of the County, samples required by the Contract 
Documents or requested by the County.  Samples shall be delivered to the County as 
specified or directed.  The Contractor shall prepay all shipping charges on samples.  
Materials or equipment for which samples are required shall not be used in work until 
reviewed by the County. 

 
B. Samples shall be of sufficient size and quantity to clearly illustrate: 

 
1. Functional characteristics of the product, with integrally related parts and attachment 

devices. 

CONTRACTOR 
(Firm Name) 

 
____ Approved 
 
____ Approved with corrections as noted on submittal data and/or 
attached sheet(s). 
 
I certify that the following document and information has been verified 
to be is not more than three (3) years old. 
 
SIGNATURE:______________________________ 
 
TITLE:__________________________________ 
 
DATE:___________________ 
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2. Full range of color, texture and pattern. 
3. A minimum of two samples of each item shall be submitted. 

 
C. Each sample shall have a label indicating: 

 
1. Name of product. 
2. Name of Contractor and Subcontractor. 
3. Material or equipment represented. 
4. Place of origin. 
5. Name of Producer and Brand (if any). 
6. Location in project. 

(Samples of finished materials shall have additional markings that will identify them 
under the finished schedules.) 

7. Reference specification paragraph. 
 

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples 
containing the information required above.  He shall enclose a copy of this letter with the 
shipment and send a copy of this letter to the County.  Review of a sample shall be only for 
the characteristics or use named in such and shall not be construed to change or modify 
any Contract requirements. 

 
E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site 

of the work.  Reviewed samples of the hardware in good condition will be marked for 
identification and may be used in the work.  Materials and equipment incorporated in work 
shall match the reviewed samples.  If requested at the time of submission, samples which 
failed testing or were rejected shall be returned to the Contractor at his expense.  

 
1.09 APPROVED SUBMITTALS 

 
A. County approval of submittals is not to be construed as a complete check, and indicates 

only that the general method of construction, materials, detailing, and other information are 
satisfactory. 

 
B. County approval of a submittal does not relieve the Contractor of the responsibility for any 

error which may exist.  The Contractor is responsible for fully complying with all contract 
requirements and the satisfactory construction of all work, including the need to check, 
confirm, and coordinate the work of all subcontractors for the project.  Non-compliant 
material incorporated in the work will be removed and replaced at the Contractor’s expense. 

 
C. After submittals have been approved, no resubmittal for the purpose of substituting 

materials or equipment will be considered unless accompanied by an explanation of why a 
substitution is necessary. 

 
D. Retain a copy of all approved submittals at project site, including approved samples. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01370 SCHEDULE OF VALUES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County a Schedule of Values allocated to the various 
portions of the work, within 10 days after date of Notice to Proceed. 

 
B. Upon request of the County, the Contractor shall support the values with data which will 

substantiate their correctness. 
 

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for 
Payment. 

 
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES 
 

A. Schedule of Values will be considered for approval by County upon Contractor's request.  
Identify schedule with: 

 
1. Title of Project and location. 
2. Project number. 
3. Name and address of Contractor. 
4. Contract designation. 
5. Date of submission. 

 
B. Schedule of Values shall list the installed value of the component parts of the work in 

sufficient detail to serve as a basis for computing values for progress payments during 
construction. 

 
C. Follow the table of contents for the Contract Document as the format for listing component 

items for structures: 
 

1. Identify each line item with the number and title of the respective major section of 
the specification. 

2. For each line item, list sub values of major products or operations under item. 
 

D. Follow the bid sheets included in this Contract Documents as the format for listing 
component items for pipe lines. 

 
E. The sum of all values listed in the schedule shall equal the total Contract sum. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ a competent photographer to take construction record 
photographs or perform video, recording including furnishing all labor, materials, equipment 
and incidentals necessary to obtain photographs and/or video recordings of all construction 
areas. 

 
B. Preconstruction record information shall consist of video recordings on digital video disks 

(DVD). 
 

C. Construction progress information shall consist of photographs and digital photographs on 
a recordable compact disc (CD-R). 

 
1.02 QUALIFICATIONS 
 

A. All photography shall be done by a competent camera operator who is fully experienced 
and qualified with the specified equipment. 

 
B. For the video recording, the audio portion should be done by a person qualified and 

knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so 
as to be easily understood. 

 
1.03 PROJECT PHOTOGRAPHS 
 

A. Provide one print of each photograph with each pay application. 
 

B. Provide one recordable compact disc with digital photographs with each pay application. 
 

C. Negatives: 
 

1. All negatives shall remain the property of photographer. 
2. The Contractor shall require that photographer maintain negatives or protected 

digital files for a period of two years from date of substantial completion of the 
project.   

3. Photographer shall agree to furnish additional prints to County at commercial rates 
applicable at time of purchase.  Photographer shall also agree to participate as 
required in any litigation requiring the photographer as an expert witness. 

 
D. The Contractor shall pay all costs associated with the required photography and prints.  Any 

parties requiring additional photography or prints shall pay the photographer directly. 
 

E. All project photographs shall be a single weight, color image.  All finishes shall be smooth 
surface and glossy and all prints shall be 8 inches x 10 inches. 

 
F. Each print shall have clearly marked on the back, the name of the project, the orientation of 

view, the date and time of exposure, name and address of the photographer and the 
photographers numbered identification of exposure. 
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G. All project photographs shall be taken from locations to adequately illustrate conditions prior 
to construction, or conditions of construction and state of progress.  The Contractor shall 
consult with the County at each period of photography for instructions concerning views 
required. 

 
1.04 VIDEO RECORDINGS 
 

A. Video, recording shall be done along all routes that are scheduled for construction.  Video, 
recording shall include full, recording of both sides of all streets and the entire width of 
easements plus 10 feet on each side on which construction is to be performed.  All video 
recording shall be in full color. 

 
B. A complete view, in sufficient detail with audio description of the exact location shall be 

provided. 
 

C. The engineering plans shall be used as a reference for stationing in the audio portion of the 
recordings for easy location identification. 

 
D. Two complete sets of video recordings shall be delivered to the County on digital video disks 

(DVD) for the permanent and exclusive use of the County prior to the start of any 
construction on the project. 

 
E. All video recordings shall contain the name of the project, the date and time of the video, 

recording, the name and address of the photographer and any other identifying information 
required. 

 
F.  Construction shall not start until preconstruction video recordings are completed, submitted 

and accepted by the County.  In addition, no progress payments shall be made until the 
preconstruction video recordings are accepted by the County. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. County shall employ and pay for the services of an independent testing laboratory to perform 
testing specifically indicated on the Contract Documents or called out in the Specifications. 
County may elect to have materials and equipment tested for conformity with the Contract 
Documents at any time. 

 
1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its 

required services. 
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to 

perform the work of the Contract. 
 
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 
 

A. Laboratory is not authorized to:  
 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 
2. Approve or accept any portion of the Work. 
3. Perform any duties of the Contractor. 

 
1.03 CONTRACTOR'S RESPONSIBILITIES 
 

A. Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's 
operations. 

 
B. Secure and deliver to the laboratory adequate quantities of representational samples of 

materials proposed to be used and which require testing. 
 

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and 
other material mixes which require control by the testing laboratory. 

 
D. Materials and equipment used in the performance of work under this Contract are subject 

to inspection and testing at the point of manufacture or fabrication.  Standard specifications 
for quality and workmanship are indicated in the Contract Documents.  The County may 
require the Contractor to provide statements or certificates from the manufacturers and 
fabricators that the materials and equipment provided by them are manufactured or 
fabricated in full accordance with the standard specifications for quality and workmanship 
indicated in the Contract Documents.  All costs of this testing and providing statements and 
certificates shall be a subsidiary obligation of the Contractor and no extra charge to the 
County shall be allowed on account of such testing and certification. 

 
E. Furnish incidental labor and facilities: 

 
1. To provide access to work to be tested. 
2. To obtain and handle samples at the project site or at the source of the product to 

be tested. 
3. To facilitate inspections and tests. 
4. For storage and curing of test samples. 
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F. Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of 
personnel and scheduling of tests. 

 
1. When tests or inspections cannot be performed due to insufficient notice, Contractor 

shall reimburse County for laboratory personnel and travel expenses incurred due 
to Contractor's negligence. 

 
G. Employ and pay for the services of the same or a separate, equally qualified independent 

testing laboratory to perform additional inspections, sampling and testing required for the 
Contractor's convenience and as approved by the County. 

 
H. If the test results indicate the material or equipment complies with the Contract Documents, 

the County shall pay for the cost of the testing laboratory.  If the tests and any subsequent 
retests indicate the materials and equipment fail to meet the requirements of the Contract 
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the 
total of such costs shall be deducted from any payments due the Contractor. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01510 TEMPORARY AND PERMANENT UTILITIES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power, 
water, sanitation, etc.  The Contractor shall obtain and pay for all permits required as well 
as pay for all temporary usages.  The Contractor shall remove all temporary facilities upon 
completion of work. 

 
1.02 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code. 
 

B. Comply with Federal, State and Local codes and regulations and with utility company 
requirements. 

 
C. Comply with County Health Department regulations. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS, GENERAL 
 

Materials for temporary utilities may be "used".  Materials for electrical utilities shall be 
adequate in capacity for the required usage, shall not create unsafe conditions and shall not 
violate requirements of applicable codes and standards. 

 
2.02 TEMPORARY ELECTRICITY AND LIGHTING 
 

Arrange with the applicable utility company for temporary power supply.  Provide service 
required for temporary power and lighting and pay all costs for permits, service and for 
power used. 

 
2.03 TEMPORARY WATER 
 

A. The Contractor shall arrange with Manatee County Utilities Customer Service office to 
provide water for construction purposes, i.e., meter, pay all costs for installation, 
maintenance and removal, and service charges for water used. 

 
B. The Contractor shall protect piping and fitting against freezing. 

 
2.04 TEMPORARY SANITARY FACILITIES 
 

A. The Contractor shall provide sanitary facilities in compliance with all laws and regulations. 
 

B. The Contractor shall service, clean and maintain facilities and enclosures. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. The Contractor shall maintain and operate systems to assure continuous service. 
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B. The Contractor shall modify and extend systems as work progress requires. 

 
3.02 REMOVAL 
 

A. The Contractor shall completely remove temporary materials and equipment when their use 
is no longer required. 

 
B. The Contractor shall clean and repair damage caused by temporary installations or use of 

temporary facilities. 
 
 

END OF SECTION 
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SECTION 01570 TRAFFIC REGULATION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic 
through construction zones.  A construction zone is defined as the immediate areas of actual 
construction and all abutting areas which are used by the Contractor and which interfere 
with the driving or walking public. 

 
B. The Contractor shall remove temporary equipment and facilities when no longer required, 

restore grounds to original or to specified conditions. 
 
1.02 TRAFFIC CONTROL 
 

A. The necessary traffic control shall include, but not be limited to, such items as proper 
construction warning signs, signals, lighting devices, markings, barricades, channelization 
and hand signaling devices.  The Contractor shall be responsible for installation and 
maintenance of all devices and detour routes and signage for the duration of the 
construction period.  The Contractor shall utilize the appropriate traffic plan from the FDOT 
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design 
Standards, Latest Edition. 

 
B. Should there be the necessity to close any portion of a roadway carrying vehicles or 

pedestrians  the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before 
a partial or full day closure, and at least 8 days before a multi-day closure.  TCP shall be 
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic 
Control Specialist. 

 
1. At no time will more than one (1) lane of a roadway be closed to vehicles and 

pedestrians without an approved road closure from the County Transportation 
Department. With any such closings, adequate provision shall be made for  the safe 
expeditious movement of each.   

2. All traffic control signs must be in place and inspected at least 1 day in advance of 
the closure.  Multi-day closures notification signs shall be in place al least 3 days in 
advance of the closure.  All signs must be covered when no in effect, and checked 
twice a day by the Worksite Traffic Supervisor when they are in effect. 

 
C. The Contractor shall be responsible for removal, relocation, or replacement of any traffic 

control device in the construction area which exists as part of the normal preconstruction 
traffic control scheme.  Any such actions shall be performed by the Contractor under the 
supervision and in accordance with the instructions of the applicable highway department 
unless otherwise specified. 

 
D. The Contractor will consult with the County immediately on any vehicular or pedestrian 

safety or efficiency problem incurred as a result of construction of the project. 
 

E. The Contractor shall provide ready access to businesses and homes in the project area 
during construction.  The Contractor shall be responsible for coordinating this work with 
affected homeowners. 
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F. When conditions require the temporary installation of signs, pavement markings and traffic 
barriers for the protection or workers and traffic, the entire array of such devices shall be 
depicted on working drawings for each separate stage of work. These drawings shall be 
submitted to the County for review and approval prior to commencement of work on the site.  

 
G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations 

deeper than six inches below the adjacent pavement surface. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01580 PROJECT IDENTIFICATION AND SIGNS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Furnish, install and maintain County project identification signs. 
 

B. Remove signs on completion of construction. 
 

C. Allow no other signs to be displayed except for traffic control and safety. 
 
1.02 PROJECT IDENTIFICATION SIGN (COUNTY) 
 

A. Two painted sign, of not less than 32 square feet (3 square meters) area, with painted 
graphic content to include: 

 
1. Title of Project. 
2. Name of County. 
3. Names and titles of authorities as directed by County. 
4. Prime Contractor. 

 
B. Graphic design, style of lettering and colors: As approved by the County. 

 
C. Erect on the site at a lighted location of high public visibility, adjacent to main entrance to 

site, as approved by the County 
 
1.03 INFORMATIONAL SIGNS 
 

A. Painted signs with painted lettering, or standard products. 
 

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to 
usage. 

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout 
project. 

 
B. Erect at appropriate locations to provide required information. 

 
1.04 QUALITY ASSURANCE 
 

A. Sign Painter: Professional experience in type of work required. 
 

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled construction 
period. 

 
1.05 PUBLIC NOTIFICATION 
 

A. Door Hangers:  The Contractor shall generate and distribute door hangers to all residents 
who will be impacted by project construction. 

 
 

1. Residents impacted include anyone who resides inside, or within 500 feet of project 
limits of construction. 
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B. Door Hangers shall be distributed prior to start of construction of the project.  Hangers shall 

be affixed to doors of residents via elastic bands or tape. 
 

EXAMPLE:  
 

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING 
RECONSTRUCTED IN YOUR NEIGHBORHOOD 

 
This project consists of utility improvements and the reconstruction of  ??? Boulevard from 
U.S. ??? to ??? Street West.  The project is expected to begin in August, 200X and be 
completed in July 200X. 

 

Location Map 
 

 
WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM.  HOWEVER, IF YOU 

HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING: 
 
A. Contractor     Project Manager 
 Contractor Address    PM Address 
 Contractor Phone (Site Phone)  PM Phone No. & Ext. 
 
B. Project Inspector 
 Inspector Phone Number 
 

AFTER HOURS EMERGENCY NUMBER – (941) 747-HELP 
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE 

MANATEE COUNTY GOVERNMENT – PROJECT MANAGEMENT DEPT. 
   
PART 2 PRODUCTS 
 
2.01 SIGN MATERIALS 
 

A. Structure and Framing: May be new or used, wood or metal, in sound condition structurally 
adequate to work and suitable for specified finish. 

 
B. Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large 

sizes to minimize joints. 
 

1. Thickness: As required by standards to span framing members, to provide even, 
smooth surface without waves or buckles. 

 
C. Rough Hardware: Galvanized. 

 
D. Paint: Exterior quality, as specified in the Contract Documents. 
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PART 3 EXECUTION 
 
3.01 PROJECT IDENTIFICATION SIGN 
 

A. Paint exposed surface or supports, framing and surface material; one coat of primer and 
one coat of exterior paint. 

 
B. Paint graphics in styles, size and colors selected. 

 
3.02 MAINTENANCE 
 

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages 
to structures, framing or sign. 

 
3.03 REMOVAL 
 

The Contractor shall remove signs, framing, supports and foundations at completion of 
project. 

 
 

END OF SECTION 
 
  

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

296



Spec-Tangelo Park..docx 72 / 191 

SECTION 01600 MATERIAL AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Material and equipment incorporated into the work: 
 

1. Conform to applicable specifications and standards. 
2. Comply with size, make, type and quality specified, or as specifically approved in 

writing by the County. 
3. Manufactured and Fabricated Products: 

a. Design, fabricate and assemble in accordance with the best engineering and 
shop practices. 

b. Manufacture like parts of duplicate units to standard sizes and gages, to be 
interchangeable. 

c. Two or more items of the same kind shall be identical and manufactured by 
the same manufacturer. 

d. Products shall be suitable for service conditions. 
e. Equipment capacities, sizes and dimensions shown or specified shall be 

adhered to unless variations are specifically approved in writing. 
4. Do not use material or equipment for any purpose other than that for which it is 

specified. 
5. All material and equipment incorporated into the project shall be new. 

 
1.02 MANUFACTURER'S INSTRUCTIONS 
 

A. When Contract Documents require that installation of work shall comply with manufacturer's 
printed instructions, obtain and distribute copies of such instructions to parties involved in 
the installation, including two copies to County.  Maintain one set of complete instructions 
at the job site during installation and until completion. 

 
B. Handle, install, connect, clean, condition and adjust products in strict accordance with such 

instructions and in conformity with specified requirements.  Should job conditions or 
specified requirements conflict with manufacturer's instructions, consult with County prior to 
proceeding.  Do not proceed with work without clear instructions. 

 
1.03 TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of products in accordance with construction schedules, coordinate to 
avoid conflict with work and conditions at the site. 

 
1. Deliver products in undamaged condition, in manufacturer's original containers or 

packaging, with identifying labels intact and legible. 
2. Immediately on delivery, inspect shipments to assure compliance with requirements 

of Contract Documents and approved submittals and that products are properly 
protected and undamaged. 

 
B. Provide equipment and personnel to handle products by methods to prevent soiling or 

damage to products or packaging. 
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1.04 SUBSTITUTIONS AND PRODUCT OPTIONS 
 

Contractor's Options: 
 

1. For products specified only by reference standard, select any product meeting that 
standard. 

2. For products specified by naming one or more products or manufacturers and "or 
equal", Contractor must submit a request for substitutions of any product or 
manufacturer not specifically named in a timely manner so as not to adversely affect 
the construction schedule. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01620 STORAGE AND PROTECTION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Provide secure storage and protection for products to be incorporated into the work and 
maintenance and protection for products after installation and until completion of Work. 

 
1.02 STORAGE 
 

A. Store products immediately on delivery and protect until installed in the Work, in accord with 
manufacturer's instructions, with seals and labels intact and legible. 

 
B. Exterior Storage 

 
1. Provide substantial platform, blocking or skids to support fabricated products above 

ground to prevent soiling or staining. 
a. Cover products, subject to discoloration or deterioration from exposure to the 

elements, with impervious sheet coverings.  Provide   adequate ventilation 
to avoid condensation. 

b. Prevent mixing of refuse or chemically injurious materials or liquids. 
 

A. Arrange storage in manner to provide easy access for inspection. 
 
1.03 MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on scheduled basis to assure that: 
 

1. State of storage facilities is adequate to provide required conditions. 
2. Required environmental conditions are maintained on continuing basis. 
3. Surfaces of products exposed to elements are not adversely affected.  Any 

weathering of products, coatings and finishes is not acceptable under requirements 
of these Contract Documents. 

 
B. Mechanical and electrical equipment which requires servicing during long term storage shall 

have complete manufacturer's instructions for servicing accompanying each item, with 
notice of enclosed instructions shown on exterior of package. 

 
1. Equipment shall not be shipped until approved by the County.  The intent of this 

requirement is to reduce on-site storage time prior to installation and/or operation.  
Under no circumstances shall equipment be delivered to the site more than one 
month prior to installation without written authorization from the County. 

2. All equipment having moving parts such as gears, electric motors, etc. and/or 
instruments shall be stored in a temperature and humidity controlled building 
approved by the County until such time as the equipment is to be installed. 

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise 
instructed by the manufacturer. 

4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication 
and to avoid metal-to-metal "welding".  Upon installation of the equipment, the 
Contractor shall start the equipment, at least half load, once weekly for an adequate 
period of time to insure that the equipment does not deteriorate from lack of use. 

5. Lubricants shall be changed upon completion of installation and as frequently as 
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required, thereafter during the period between installation and acceptance. 
6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer 

inspect the equipment and certify that its condition has not been detrimentally 
affected by the long storage period.  Such certifications by the manufacturer shall be 
deemed to mean that the equipment is judged by the manufacturer to be in a 
condition equal to that of equipment that has been shipped, installed, tested and 
accepted in a minimum time period.  As such, the manufacturer will guaranty the 
equipment equally in both instances.  If such a certification is not given, the 
equipment shall be judged to be defective.  It shall be removed and replaced at the 
Contractor's expense. 

     
1.04 PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from subsequent operations.  
Remove when no longer needed, prior to completion of work. 

 
B. Control traffic to prevent damage to equipment and surfaces. 

 
C. Provide coverings to protect finished surfaces from damage. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Comply with requirements stated in Conditions of the Contract and in Specifications for 
administrative procedures in closing out the work. 

 
1.02 SUBSTANTIAL COMPLETION 
 

A. The Contractor shall submit the following items when the Contractor considers the work to 
be substantially complete: 

 
1. A written notice that the work, or designated portion thereof, is substantially 

complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, the County shall make an inspection 

to determine the status of completion. 
 
C. Project record documents and operations and maintenance manuals must be submitted 

before the project shall be considered substantially complete. 
 
D. If the County determines that the work is not substantially complete: 

 
1. The County shall notify the Contractor in writing, stating the reasons. 
2. The Contractor shall remedy the deficiencies in the work and send a second written 

notice of substantial completion to the County. 
3. The County shall reinspect the work. 
 

E. When the County finds that the work is substantially complete: 
 

1. The Engineer shall prepare and deliver to the County a tentative Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
tentative list of the items to be completed or corrected before final payment. 

2. The Engineer shall consider any objections made by the County as provided in 
Conditions of the Contract. When the Engineer considers the work substantially 
complete, he will execute and deliver to the County a definite Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
revised tentative list of items to be completed or corrected. 

 
1.03 FINAL INSPECTION 
 

A. When the Contractor considered the work to be complete, he shall submit written 
certification stating that: 

 
1. The Contract Documents have been reviewed. 
2. The work has been inspected for compliance with Contract Documents. 
3. The work has been completed in accordance with Contract Documents. 
4. The equipment and systems have been tested in the presence of the County’s 

representative and are operational. 
5. The work is completed and ready for final inspection. 
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B. The County shall make an inspection to verify the status of completion after receipt of such 

certification. 
 
C. If the County determines that the work is incomplete or defective: 
 

1. The County shall promptly notify the Contractor in writing, listing the incomplete or 
defective work. 

2. The Contractor shall take immediate steps to remedy the stated deficiencies and 
send a second written certification to County that the work is complete. 

3. The County shall reinspect the work. 
 

D. Upon finding the work to be acceptable under the Contract Documents, the County shall 
request the Contractor to make closeout submittals. 

 
E. For each additional inspection beyond a total of three (3) inspections for substantial and 

final completion due to the incompleteness of the work, the Contractor shall reimburse the 
County’s fees. 

 
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY 
 

A. Project Record Documents (prior to substantial completion). 
 
B. Operation and maintenance manuals (prior to substantial completion). 
 
C. Warranties and Bonds. 
 
D. Evidence of Payment and Release of Liens: In accordance with requirements of General 

and Supplementary Conditions. 
 
E. Certification letter from Florida Department of Transportation and Manatee County 

Department of Transportation, as applicable. 
 
F. Certificate of Insurance for Products and Completed Operations. 
 
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee 

County Project Management Form PMD-9). 
 
1.05 FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final statement of accounting to the County. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
 

1. The original Contract Sum. 
2. Additions and deductions resulting from: 

a. Previous Change Orders 
b. Unit Prices 
c. Penalties and Bonuses 
d. Deductions for Liquidated Damages 
e. Other Adjustments 

3. Total Contract Sum, as adjusted. 
4. Previous payments. 
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5. Sum remaining due. 
 

C. Project Management shall prepare a final Change Order, reflecting approved adjustments 
to the Contract Sum which were not previously made by Change Orders. 

 
1.06 FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit the final Application for Payment in accordance with procedures and 
requirements stated in the Conditions of the Contract. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01710 CLEANING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Execute cleaning during progress of the work and at  completion of the work, as required by 
the General  Conditions. 

 
1.02 DISPOSAL REQUIREMENTS 
 

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes, 
ordinances, regulations and anti-pollution laws. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage  surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 
PART 3 EXECUTION 
 
3.01 DURING CONSTRUCTION 

 
A. Execute periodic cleaning to keep the work, the site and adjacent properties free from 

accumulation of waste materials, rubbish and wind-blown debris, resulting from construction 
operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
 
C. Remove waste materials, debris and rubbish from the site  periodically and dispose of at 

legal disposal areas away from the site.  
 
3.02 DUST CONTROL 
 

A. Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished. 

 
B. Schedule operations so that dust and other contaminants resulting from cleaning process 

will not fall on wet or newly-coated surfaces. 
 
3.03 FINAL CLEANING 
 

A. Employ skilled workmen for final cleaning. 
 
B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of 
sight-exposed interior and exterior surfaces and all work areas to verify that the entire work 
is clean. 

 
 

END OF SECTION 
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SECTION 01720 PROJECT RECORD DOCUMENTS  
 

PART 1 STANDARDS  
 

1.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS 
SUBMITTED TO MANATEE COUNTY 
 

A. Record drawings shall be submitted to at least the level of detail in the contract documents.  
It is anticipated that the original contract documents shall serve as at least a background for 
all record information.  Original drawings in CAD format may be requested of the County. 

 
B. Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in Section 

1.14 Record Drawings in the Manatee County Public Works Standards, Part I Utilities 
Standards Manual approved June 2015.  

 
PART 2 STANDARDS  
 
2.01 REQUIREMENTS INCLUDED 

 
A. Contractor shall maintain at the site for the County one record copy of: 
 

1. Drawings. 
2. Specifications.  
3. Addenda.  
4. Change Orders and other modifications to the Contract.  
5. County's field orders or written instructions.  
6. Approved shop drawings, working drawings and samples.  
7. Field test records.  
8. Construction photographs.  

 
2.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 

 
A. Store documents and samples in Contractor's field office apart from documents used for 

construction.  
 

1. Provide files and racks for storage of documents.  
2. Provide locked cabinet or secure storage space for storage of samples. 

 
B. File documents and samples in accordance with CSI format.  
 
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use record 

documents for construction purposes. 
 
D. Make documents and samples available at all times for inspection by the County. 
 

2.03 MARKING DEVICES  
 

A. Provide felt tip marking pens for recording information in the color code designated by the 
County.  
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2.04 RECORDING DRAWINGS PREPARATION  
 

A. Record information concurrently with construction progress.  
 
B. Do not conceal any work until required information is recorded.  
 
C. Drawings; Legibly mark to record actual construction:  
 

1. All underground piping with elevations and dimensions. Changes to piping location.  
Horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements. Actual installed pipe material, 
class, etc. Locations of drainage ditches, swales, water lines and force mains shall 
be shown every 200 feet (measured along the centerline) or alternate lot lines, 
whichever is closer. Dimensions at these locations shall indicate distance from 
centerline of right-of-way to the facility.  

2. Field changes of dimension and detail.  
3. Changes made by Field Order or by Change Order.  
4. Details not on original contract drawings.  
5. Equipment and piping relocations.  
6. Locations of all valves, fire hydrants, manholes, water and sewer services, water 

and force main fittings, underdrain cleanouts, catch basins, junction boxes and any 
other structures located in the right-of-way or easement, shall be located by 
elevation and by station and offset based on intersection P.I.'s and centerline of 
right-of-way. For facilities located on private roads, the dimensioning shall be from 
centerline of paving or another readily visible baseline.  

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and 
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control 
structures. Elevations shall also be provided at the PVI's and at every other lot line 
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and 
elevation datum shall be indicated.  

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured 
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches 
and swales shall be verified.  

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline 
shall be given at PVI's and at all intersections. 

10. Record drawings shall show bearings and distances for all right-of-way and 
easement lines, and property corners.  

11.  Sidewalks, fences and walls, if installed at the time of initial record drawing submittal, 
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions 
shall include distance from the right-of-way line and the back of curb and lot line or 
easement line. 

12. Sanitary sewer mainline wyes shall be located from the downstream manhole. 
These dimensions shall be provided by on-site inspections or televiewing of the 
sewer following installation.  

13. Elevations shall be provided on the top of operating nuts for all water and force main 
valves.  

14. Allowable tolerance shall be ± 6.0 inches for horizontal dimensions. Vertical 
dimensions such as the difference in elevations between manhole inverts shall have 
an allowable tolerance of ± 1/8 inch per 50 feet (or part thereof) of horizontal distance 
up to a maximum tolerance of ± 2 inch.  

15. Properly prepared record drawings on mylar, together with two copies, shall be 
certified by a design professional (Engineer and/or Surveyor registered in the State 
of Florida), employed by the Contractor, and submitted to the County.  
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D. Specifications and Addenda; Legibly mark each Section to record:  
 

1. Manufacturer, trade name, catalog number and supplier of each product and item of 
equipment actually installed.  

2. Changes made by field order or by change order.  
 

E.  Shop Drawings (after final review and approval):  
 

1.  Five sets of record drawings for each process equipment, piping, electrical system 
and instrumentation system.  

 
2.05 SUBMITTAL 

 
A. Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver 

signed and sealed Record Documents and Record Drawings to the County.   These will be 
reviewed and verified by the inspector.  If there are any required changes or additions, these 
shall be completed and the entire signed and sealed set resubmitted prior to final pay 
application.   

 
B. The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 

Florida to verify survey data and properly prepare record drawings. Record drawings shall 
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated 
by the Land Development Ordinance and submitted on signed and sealed paper drawings, 
signed and dated mylar drawings together with an AutoCAD version on a recordable 
compact disk (CD). 

 
C. The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD program 

compatible with AutoCad in DWG or DXF form.  All fonts, line types, shape files, external 
references, or other pertinent information used in the drawing and not normally included in 
AutoCad shall be included on the media with a text file or attached noted as to its relevance 
and use.  

 
D. Accompany submittal with transmittal letter, containing:  
 

1. Date. 
2. Project title and number.  
3. Contractor's name and address.  
4. Title and number of each Record Document.  
5. Signature of Contractor or his authorized representative. 

 
Note: The data required to properly prepare these record drawings shall be obtained at the 
site, at no cost to the County by the responsible design professional or his/her duly 
appointed representative. The appointed representative shall be a qualified employee of the 
responsible design professional or a qualified inspector retained by the responsible design 
professional on a project-by-project basis.  
 

 
PART 3 EXECUTION (NOT USED)  
 

END OF SECTION 
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SECTION 01730 OPERATING AND MAINTENANCE DATA 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's maintenance and 
operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in other 
pertinent sections of Specifications. 

 
B. Instruct County's personnel in maintenance of products and equipment and systems. 

 
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment 

provided within this Contract. 
 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of an instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch 
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

5. Provide fly-leaf for each separate product or each piece of operating equipment. 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs. 

6. Cover:  Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS". List: 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic covers. 
2. Maximum ring size:  1 inch. 
3. When multiple binders are used, correlate the data into related consistent groupings. 

 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Submit three copies of complete manual in final form. 
 

B. Content for each unit of equipment and system, as appropriate: 
 

1. Description of unit and component parts. 
a. Function, normal operating characteristics and limiting conditions. 
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b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Operating Procedures: 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions. 

3. Maintenance Procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

4. Servicing and lubricating schedule. 
a. List of lubricants required. 

5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams 

required for maintenance. 
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

a. As installed color coded piping diagrams. 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 

 
C. Content, for each electric and electronic system, as appropriate: 

 
1. Description of system and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Circuit directories of panelboards. 
a. Electrical service. 

 b. Controls. 
c. Communications. 

3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions.  

5. Maintenance procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking. 

6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
8. Prepare and include additional data when the need for such data becomes apparent 

during instruction of County's personnel. 
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D. Prepare and include additional data when the need for such data becomes apparent during 

instruction on County's personnel. 
 

E. Additional requirements for operating and maintenance data:  Respective sections of 
Specifications. 

 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial completion. 
 

1. Copy will be returned after substantial completion, with comments (if any). 
 

B. Submit two copies of approved data in final form.  Final acceptance will not be provided until 
the completed manual is received and approved. 

 
1.05 INSTRUCTION OF COUNTY'S PERSONNEL 
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating and 
maintenance personnel in operation, adjustment and maintenance of products, equipment 
and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects of 

operations and maintenance. 
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01740 WARRANTIES AND BONDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile specified warranties and bonds. 
 

B. Compile specified service and maintenance contracts. 
 

C. Co-execute submittals when so specified. 
 

D. Review submittals to verify compliance with Contract Documents. 
 

E. Submit to County for review and transmittal. 
 
1.02 SUBMITTAL REQUIREMENTS 
 

A. Assemble warranties, bonds and service and maintenance contracts, executed by each of 
the respective manufacturers, suppliers and subcontractors. 

 
B. Number of original signed copies required:  Two each. 

 
C. Table of Contents:  Neatly typed, in orderly sequence.  Provide complete information for 

each item. 
 

1. Product or work item. 
2. Firm, with name of principal, address and telephone number. 
3. Scope. 
4. Date of beginning of warranty, bond or service and maintenance contract. 
5. Duration of warranty, bond or service maintenance contract. 
6. Provide information for County's personnel: 

a. Proper procedure in case of failure. 
b. Instances which might affect the validity of warranty or bond. 

7. Contractor, name of responsible principal, address and telephone number. 
 
1.03 FORM OF SUBMITTALS 
 

A. Prepare in duplicate packets. 
 

B. Format: 
 

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder.  Fold larger 
sheets to fit into binders. 

2. Cover:  Identify each packet with typed or printed title "WARRANTIES AND 
BONDS".  List: 
a. Title of Project. 
b. Name of Contractor. 

 
C. Binders:  Commercial quality, three-ring, with durable and cleanable plastic covers. 
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1.04 TIME OF SUBMITTALS 
 

A. Make submittals within ten days after date of substantial completion and prior to final 
request for payment. 

 
B. For items of work, where acceptance is delayed materially beyond date of substantial 

completion, provide updated submittal within ten days after acceptance, listing date of 
acceptance as start of warranty period. 

 
1.05 SUBMITTALS REQUIRED 
 

A. Submit warranties, bonds, service and maintenance contracts as specified in respective 
sections of Specifications. 

 
B. Approval by the County of all documents required under this section is a pre-requisite to 

requesting a final inspection and final payment 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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DIVISION 2   SITE WORK 
 

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or 
convert existing structures as shown or specified and as required for the installation of 
piping, mechanical equipment and appurtenances.  Existing piping and equipment shall be 
removed and dismantled as necessary for the performance of facility alterations in 
accordance with the requirements herein specified. 

 
PART 2 PRODUCTS 
 

A. Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler. 
 
B. Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day 

strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090. 
 
C. Liners to be installed in existing manholes and wetwells shall be spray-applied, monolithic, 

reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to 
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment. 

 
D. Approved manhole and wet well liner products are Raven 405, SprayWall, Green Monster, 

or SpectraShield. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures 
or appurtenances, as indicated on the construction drawings, or as necessary to complete 
the work as required. Dispose of surplus materials resulting from the above work in an 
approved manner. The work shall include all necessary cutting and bending of reinforcing 
steel, structural steel, or miscellaneous metal work found embedded in the existing 
structures. 

 
B. Dismantle and remove all existing equipment, piping, and other appurtenances required for 

the completion of the work. Where called for or required, cut existing pipelines for the 
purpose of making connections thereto. 

 
C. Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below 

the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy 
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of 
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to 
be made on other existing concrete surfaces using non-shrink grout shall be made using a 
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved 
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign 
material, and etch with muriatic acid solution. Flush with clean water and while still damp, 
apply a coating of the bonding agent. Place the new grout patch onto the treated area 
immediately. 
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D. At the time that a new connection is made to an existing pipeline, additional new piping, 

extending to and including a new valve, shall be installed. Pipe restraint devices, if required, 
shall also be installed as required. At the time when a new potable or reclaimed water 
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer 
wire at the main. 

 
E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or 

otherwise altered except with the express approval of and only to the extent approved by 
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes 
shall be relocated to meet the new finished grade elevations after construction. 

 
F. When removing materials or portions of existing utility pipelines or structures or when 

making openings in walls and partitions, take all precautions and use all necessary barriers 
and other protective devices so as not to damage the structures beyond the limits necessary 
for the new work, and not to damage the structures or contents by falling or flying debris. 
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling 
will be required in removing material from existing concrete structures or pipes. 

 
G. Materials and equipment removed in the course of making alterations and additions shall 

remain the property of the County, except that items not salvageable, as determined by the 
County, shall be disposed of off the work site. 

 
H. All alterations to existing utility pipes and structures shall be done at such time and in such 

a manner as to comply with the approved time schedule. Before any part of the work is 
started, all tools, equipment, and materials shall be assembled and made ready so that the 
work can be completed without delays. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new work 

shall be done in a manner to meet the requirements of the respective section of these 
Standards covering the new work.  When not covered, the work shall be carried on in the 
manner and to the extent directed by the County or per the construction drawings. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible 

the adjacent surfaces. 
 
K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling 

pump bases, doweling anchors into existing concrete and elsewhere as shown on the 
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate 
good bonding. 

 
L. Where necessary or required for the purpose of making connections; cut existing pipelines 

in a manner to provide an approved joint. Where required, use flanges, couplings, or 
adapters, all as required. 

 
M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or 

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other 
liquids, all as required in the performance of the work. 

 
N. Care shall be taken not to damage any part of existing buildings or foundations or outside 

structures. 
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O. Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the 
atmosphere within, in accordance with local, state, and federal regulations. Provide 
ventilation equipment and other equipment as required to assure safe working conditions. 

 
3.02 CONNECTING TO EXISTING PIPING AND EQUIPMENT 
 

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping 
and equipment prior to making the connections called out in the Drawings. The verifications 
shall be performed with adequate time to correct any potential alignment or other problems 
prior to the actual time of connection. A County Inspector must be present for all tie-ins for 
a visual inspection. 

 
3.03 REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND 

APPURTENANCES 
 

A. All work associated with the removal or abandonment of existing asbestos cement pipe and 
appurtenances shall be performed by a licensed asbestos removal Contractor registered in 
the State of Florida. 

 
B. The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal 

or abandonment of any asbestos material and shall obtain all required permits and licenses 
and issue all required notices. The cost for all fees associated with permits, licenses and 
notices to the governing regulatory agencies shall be borne by the asbestos Contractor. 

 
C. All work associated with removal or abandonment of asbestos cement pipe and 

appurtenances shall be performed in accordance with the standards listed below and all 
other applicable local, State, or Federal standards. 

 
(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM 
(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS 
(3) Occupational Safety and Health Act, Title 29 CFR 
(4) Title 40 CFR, Part 763, ASBESTOS 
(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT 

 
D. All asbestos cement pipe sections indicated on the construction drawings to be removed, 

and all related tees, valves, fittings and appurtenances shall be removed in their entirety 
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos 
cement nipples between tees and valves shall be replaced.  After removal of the pipelines, 
all excavations shall be backfilled in accordance with the applicable provisions of the 
Trenching and Excavation Section of these Standards. The cost of disposing of the removed 
materials shall be borne by the asbestos Contractor. 

 
E. The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools 

only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be 
double bagged prior to shipment. Longer sections of pipe removed may be shipped without 
double bagging. An asbestos manifest form must accompany each shipment of such pipe 
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment, 
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is 
required. 
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3.04 IN-PLACE GROUTING OF EXISTING PIPE 
 

A. Where water and wastewater utility pipes are to be abandoned in place, they shall be filled 
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement 
materials, the abandonment activities shall be performed by a licensed asbestos Contractor. 
It is completely the Contractor’s responsibility to obtain all regulatory clearances and provide 
documentation in cases where they have determined that an asbestos-cement pipe 
abandonment activity by in-place grouting does not require a licensed asbestos Contractor. 

 
B. The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe 

fittings. The grout material shall be of suitable properties and the pumping pressure shall be 
such that the pipe sections are filled completely with grout. All above ground features shall 
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc.  Existing tees, 
crosses, and valves left in service shall be plugged and restrained. 

 
C. The County shall be given timely notice so that the County’s representative may be present 

to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual 
inspection as required to determine if adequate grout material has filled the entire pipe 
sections. 

 
D. All tees, crosses, and valves left in service shall be plugged and restrained. 
 

3.05 SPRAY-APPLIED LINERS 
 

A. Use a high-pressure water spray to remove all foreign material from the walls and bench of 
the structure. Loose or protruding masonry materials shall be removed using a hammer and 
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform 
surface. Place covers over all pipe openings to prevent extraneous material from entering 
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall 
be stopped by using such methods as approved by the County. 

 
B. The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on 

material shall be applied such that the entire structure is lined with a structurally enhanced 
monolithic liner. The thickness of the wall liner material shall be such that it will withstand 
the hydraulic load generated by the surrounding groundwater table, using a factor of safety 
of two, and using the assumption that the groundwater table is at the level of the top of the 
structure. The invert and bench liner material shall be the same thickness as that required 
for the base of the wall. 

 
C. Special care shall be used to provide a smooth transition between the intersecting pipelines 

and the manhole inverts such that flow is not impaired. Remove concrete material from the 
existing manhole base channel in depth to the required thickness of the new liner material. 

 
D. No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum 

tests be performed, until the liner material has had adequate time to cure, as recommended 
by the liner material manufacturer. 

 
E. Install the coating systems per manufacturer’s recommendation and completely protect the 

structure from corrosion. The liner or coating systems must extend and seal onto manhole 
ring, onto and around pipe openings and any other protrusions, and completely cover the 
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and 
products. The work includes the surface preparation and application of the coating or liner 
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system, and shall protect the structure for at least five (5) years from all leaks and from 
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide. 

 
3.06 CONNECTION TO EXSTING MANHOLE 
 

A. Where required or as indicated on the construction drawings, make connection of new 
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position 
are not available, make connections by removing a portion of the manhole wall by 
mechanical rotary core boring. The connection between pipe and concrete manhole shall 
be complete with resilient seals meeting the requirements of ASTM C923. 

 
B. A new channel shall be formed in the manhole base by removing and reforming or by 

providing new concrete to convey the new flow into the existing channel in accordance with 
the standard requirements for new sewer manhole structures. Flow direction shall not 
change by more than 90 degrees within the manhole base. 

 
C. Repair internal coating of existing manholes cored during connection of new sewers by 

applying approved coating material as listed above in accordance with the manufacturer’s 
recommendations. If existing manhole has an internal coating other than that listed above, 
sandblast the interior of the existing manhole and apply an approved coating in accordance 
with the manufacturer’s recommendations. 

 
D. When connecting a force main to an existing manhole, the force main termination manhole 

and the next two manholes downstream shall be rehabilitated and lined with a currently 
approved liner.  If the existing manholes are lined with a non-conforming liner according to 
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted 
on the plans or with written approval by the County. 

 
END OF SECTION 
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SECTION 02100 SITE PREPARATION 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

A. This Section covers clearing, grubbing and stripping of the project site and/or along the 
pipeline route. 

 
B. The Contractor shall clear and grub all of the area within the limits of construction or as 

required, which includes, but is not limited to utility easements.  The width of the area to be 
cleared shall be reviewed by the County prior to the beginning of any clearing. 

 
C. The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances 

in force in Manatee County. The Contractor shall comply with all applicable sections of these 
ordinances. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.01  CLEARING 
 

The surface of the ground, for the area to be cleared and grubbed shall be completely 
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable 
obstructions resting on or protruding through the surface of the ground.  However, trees 
shall be preserved as hereinafter specified unless otherwise designated by the County.  
Clearing operations shall be conducted so as to prevent damage to existing structures and 
installations and to those under construction, so as to provide for the safety of employees 
and others.  Soil erosion control devices such as hay bales and silt fences shall be installed 
to satisfy all Federal, State and County requirements. 

 
3.02 GRUBBING 
 

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches 
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not 
suitable for foundation purposes, resting on, under or protruding through the surface of the 
ground to a depth of 18 inches below the subgrade.  All depressions excavated below the 
original ground surface for or by the removal of such objects, shall be refilled with suitable 
materials and compacted to a density conforming to the surrounding ground surface. 

  
3.03 STRIPPING 
 

In areas so designated, topsoil shall be stockpiled.  Topsoil so stockpiled shall be protected 
until it is placed as specified.  The County shall have the option to receive all excess topsoil 
materials.  The Contractor shall pay all equipment and labor cost to deliver excess top soil 
material to a remote site chosen by the County within a five mile radius of the construction 
site.  Should County not choose to receive any or all excess topsoil materials, the Contractor 
shall dispose of said material at no additional cost to County. 

 
3.04 DISPOSAL OF CLEARED AND GRUBBED MATERIAL 
 

The Contractor shall dispose of all material and debris from the clearing and grubbing 
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operation by hauling such material and debris off site.  The cost of disposal (including 
hauling) of cleared and grubbed material and debris shall be considered a subsidiary 
obligation of the Contractor; the cost of which shall be included in the prices bid for the 
various classes of work. 

 
3.05 PRESERVATION OF TREES 
 

Those trees which are not designated for removal by the County shall be carefully protected 
from damage.  The Contractor shall erect such barricades, guards and enclosures as may 
be considered necessary by him for the protection of the trees during all construction 
operation. 

 
3.06 PRESERVATION OF DEVELOPED PRIVATE PROPERTY 
 

A. The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed 
private property adjacent to proposed project site.  Trees, shrubbery, gardens, lawns and 
other landscaping, which are not designated by the County to be removed, shall be replaced 
and replanted to restore the construction easement to the condition existing prior to 
construction. 

 
B. All soil preservation procedures and replanting operations shall be under the supervision of 

a nursery representative experienced in such operations. 
 

C. Improvements to the land such as fences, walls, outbuildings and other structures which of 
necessity must be removed, shall be replaced with equal quality materials and 
workmanship. 

 
D. The Contractor shall clean up the construction site across developed private property 

directly after construction is completed upon approval of the County. 
 
3.07 PRESERVATION OF PUBLIC PROPERTY 
 

The appropriate paragraphs of these Specifications shall apply to the preservation and 
restoration of public lands, parks, rights-of-way, easements and all other damaged areas.  
This includes, but is not limited to the trimming of trees damaged by contractor's equipment. 

 
 

END OF SECTION 
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SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR STRUCTURES 
 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Structural excavation shall consist of the removal of material for the construction of 
foundations for structures and other excavation designated on the drawings or in these 
specifications. 

 
B. Structural excavation and backfill shall consist of furnishing material, if necessary and 

placing and compacting backfill material around structures to the lines and grades 
designated on the drawings, as specified or directed by the County. 

 
C. Structural excavation and backfill shall include the furnishing of all materials, equipment and 

other facilities which may be necessary to perform the excavations, place and compact the 
backfill, install sheeting and bracing, and carry out any necessary dewatering.  It shall also 
include the wasting or disposal of surplus excavated material in a manner and in locations 
approved by the County. 

 
D. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to, protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 QUALITY ASSURANCE 
 

A. Testing Agency: 
 

1. In place soil compaction tests shall be performed by a qualified testing laboratory. 
2.  Compaction tests shall be taken every 500 feet, except in the road crossings or road 

shoulders.  Tests are to be taken according to current FDOT Standards. 
 

B. Reference Standards: 
 

1. American Society for Testing and Materials (ASTM): 
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-lb. (4.5-kg) 

Rammer and 18-in. (457-mm) Drop. 
 
1.03 JOB CONDITIONS 
 

A. The Contractor shall provide, operate and maintain all necessary pumps, discharge lines, 
well points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc., 
free from seepage, standing or running water at all times throughout the period of 
construction. 

 
B. The Contractor shall assume all responsibility for the security of the excavation required, 

employing bracing, lining or other accepted means necessary to accomplish same. 
 

C. Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose 
earth and shall be conditioned to the entire satisfaction of the County. 
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D. All excavated material unsuitable for use or which will not be used shall be disposed of in a 
manner consistent with State and County regulation. 

 
E. All unsuitable organic materials, roots, logs, etc., found during excavation shall be removed 

by the Contractor and the trench shall be refilled with suitable material. 
     
PART 2 PRODUCTS 
 
2.01 MATERIAL FOR CONTROLLED FILL 
 

A. Composition:  Only approved material free from organic matter and lumps of clay, shall be 
used for backfill.  Excavated earth free from debris or organic material may be used for 
backfilling foundations or fill. 

 
B. Crushed stone and shell shall meet or exceed current FDOT  Standards. 

 
2.02 UNSUITABLE MATERIAL 
 

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT.  This 
includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash, debris, 
and clays that cannot be dried sufficiently to obtain specified compaction. 

 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. The Contractor shall verify that work preceding the affected work of this Section has been 
satisfactorily completed. 

 
B. Conditions adversely affecting the work of this Section shall be corrected to the satisfaction 

of the County. 
 
3.02 REMOVAL OF UNSUITABLE MATERIALS 
 

A. The Contractor shall remove unsuitable material from within the limits of the Work. 
 

B. Materials meeting requirements for controlled fill shall be stockpiled as necessary and in 
such a manner satisfactory to the County. 

 
C. All material excavated shall be placed so as to minimize interference with public travel and 

to permit proper access for inspection of the work.                      
 
3.03 EXCAVATION 
 

A. When concrete or shell subbase footing is to rest on an excavated surface, care shall be 
taken not to disturb the natural soil.  Final removal and replacement of the foundation 
material and subbase compaction to grade shall not be made until just before the concrete 
or masonry is placed. 

 
B. When any structural excavation is completed, the Contractor shall notify the County who 

will make an inspection of the excavation.  No concrete or masonry shall be placed until the 
excavation has been approved by the County. 
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C. The elevations of the footing bottom and the base slab as shown on the Drawings, shall be 
considered as approximate and the County may order in writing, such changes in 
dimensions or elevations of the footings and slab base as necessary to secure satisfactory 
foundations. 

 
D. All excavation shall be made within an area bounded by lines five feet outside and parallel 

to the exterior walls of the structure to allow for correct forming, shoring and inspection of 
foundation work.  Pouring of concrete against earth side walls shall not be permitted. 

 
E. If the ground is excavated below the grade called for by the Drawings or becomes unstable 

due to the Contractor's carelessness or operations, the ground shall be excavated to 
undisturbed native soil before continuing concreting operations. 

 
F. If in the opinion of the County, the material at or below the normal grade of the bottom of the 

trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed 
by the County and if so directed, replaced by crushed stone or washed shell. 

 
3.04 STRUCTURAL BACKFILL 
 

A. Structural backfill shall not be placed until the footings or other portions of the structure or 
facility have been inspected by the County and approved for backfilling. 

 
B. A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the concrete 

base slabs and footings if required by the County. 
 

C. Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum 
of 98 percent of the maximum density determined by ASTM D1557, Method A or C, or as 
directed by the County.  The Contractor shall securely tamp the backfill with pneumatic 
rammer around all wall foundations.  The method of compaction shall be satisfactory to the 
County. 

 
D. Compaction of structural backfill by ponding and jetting may be permitted when, as 

determined by the County: the backfill material is of such character that it will be self-draining 
when compacted; foundation materials will not soften or be otherwise damaged by the 
applied water; no damage from hydrostatic pressure will result to the structure.  Ponding 
and jetting within two feet below finished subgrade shall not be permitted in roadway areas.  
At the discretion of the County, ponding and jetting may be permitted with compaction layers 
not to exceed four feet.   

 
E. Surplus material not used on-site shall be removed and disposed of off-site by the 

Contractor.  In no case shall surplus material be deposited on adjacent lands.  Fill used for 
grading shall be placed in layers not to exceed 12 inches in thickness and shall be 
compacted to a density equal or greater to that of the surrounding natural ground. 

 
3.05 BACKFILLING AROUND STRUCTURES 
 

A. Common fill and structural fill are specified for use as backfill against the exterior walls of 
the structures.  Fill shall be placed in layers having a maximum thickness of eight (8) inches 
in loose state and shall be compacted sufficiently to prevent settlement.  If compaction is by 
rolling or ramming, material shall be wetted down as required.  Where material can be 
suitably compacted by jetting or puddling, the Contractor may use one of these methods.  
No boulders shall be allowed to roll down the slopes and hit the walls. 
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B. Backfilling shall be carried up evenly on all walls of an individual structure simultaneously.  
A variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be 
allowed against walls until the walls and their supporting slabs, if applicable, have attained 
sufficient strength.  Backfilling shall be subjected to approval by the County. 

 
C. In locations where pipes pass through building walls, the Contractor shall take the following 

precautions to consolidate the refill up to an elevation of at least one foot above the bottom 
of the pipes: 

 
1. Place structural fill in such areas for a distance of not less than three feet either side 

of the center line of the pipe in level layers not exceeding 6-inches in depth. 
2.   Wet each layer to the extent directed and thoroughly compact each layer with a 

power tamper to the satisfaction of the County. 
3.   Structural fill shall be of the quality specified under Part 2 of this Section. 

 
D. The surface of filled areas shall be graded to smooth true lines, strictly conforming to grades 

indicated on the grading plan.  No soft spots or uncompacted areas shall be allowed in the 
work. 

 
E. Temporary bracing shall be provided as required during construction of all structures to 

protect partially completed structures against all construction loads, hydraulic pressure and 
earth pressure.  The bracing shall be capable of resisting all loads applied to the walls as a 
result of backfilling. 

 
3.06 FIELD QUALITY CONTROL 
 

A. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test 
1557-70T, Method A or C. 

 
 

END OF SECTION 
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SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to 
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related 
work required to complete the piping work shown on the Drawings and specified herein.  
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; 
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable 
materials; and all related work such as sheeting, bracing and dewatering. 

 
B. Prior to commencing work, the Contractor shall examine the site and review test borings if 

available, or undertake his own subsurface investigations and take into consideration all 
conditions that may affect his work.   

 
C. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 PROTECTION 
 

A. Sheeting and Bracing in Excavations: 
 

1. In connection with construction of underground structures, the Contractor shall 
properly construct and maintain cofferdams.  These shall consist of:  sheeting and 
bracing as required to support the sides of excavations, to prevent any movement 
which could in any way diminish the width of the excavation below that necessary 
for proper construction and to protect adjacent structures, existing yard pipe and/or 
foundation material from disturbance, undermining, or other damage.  Care shall be 
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be 
immediately filled and rammed. 

 
2. Trench sheeting for pipes:  no sheeting is to be withdrawn if driven below, mid-

diameter of any pipe and no wood sheeting shall be cut off at a level lower than one 
foot above the top of any pipe unless otherwise directed by the County.  During the 
progress of the work, the County may direct the Contractor in writing to leave 
additional wood sheeting in place.  If steel sheeting is used for trench sheeting, 
removal shall be as specified above, unless written approval is given for an alternate 
method of removal. 

 
3. All sheeting and bracing not left in place shall be carefully removed in such a manner 

as not to endanger the construction or other structures, utilities, existing piping, or 
property.  Unless otherwise approved or indicated on the Drawings or in the 
Specification, all sheeting and bracing shall be removed after completion of the 
piping or structure, care being taken not to disturb or otherwise injure the pipeline or 
finished masonry.  All voids left or caused by withdrawal of sheeting shall be 
immediately refilled with sand by ramming with tools specifically made for that 
purpose, by watering, or as may otherwise be directed. 
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4. The Contractor shall construct, to the extent he deems it desirable for his method of 
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench 
or foundation unless otherwise indicated on the Drawings or directed by the County.  
Sheeting shall be plumb and securely braced and tied in position.  Sheeting, bracing 
and cofferdams shall be adequate to withstand all pressures to which the pipeline or 
structure will be subjected.  Pumping, bracing and other work within the cofferdam 
shall be done in a manner to avoid disturbing any construction of the pipeline or the 
enclosed masonry.  Any movement or bulging which may occur shall be corrected 
by the Contractor at his own expense so as to provide the necessary clearances and 
dimensions. 

 
5. Drawings of the cofferdams and design computations shall be submitted to the 

County and approved prior to any construction.  However, approval of these 
drawings shall not relieve the Contractor of the responsibility for the cofferdams.  The 
drawings and computations shall be prepared and stamped by a Registered 
Professional Engineer in the State of Florida and shall be in sufficient detail to 
disclose the method of operation for each of the various stages of construction, if 
required, for the completion of the pipeline and substructures. 

 
B. Dewatering, Drainage and Flotation 

 
1. The Contractor shall construct and place all pipelines, concrete work, structural fill, 

bedding rock and limerock base course, in-the-dry.  In addition, the Contractor shall 
make the final 24" of excavation for this work in-the-dry and not until the water level 
is a minimum of 18 below proposed bottom of excavation. 

 
2. The Contractor shall, at all times during construction, provide and maintain proper 

equipment and facilities to remove promptly and dispose of properly all water 
entering excavation and keep such excavations dry so as to obtain a satisfactory 
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built 
thereon have been completed to such extent that they will not be floated or otherwise 
damaged by allowing water levels to return to natural elevations.  At all times during 
the construction operations, the groundwater levels shall be  maintained at an 
elevation 18 inches below the lowest level where structures are being installed. 

 
3. Dewatering shall at all times be conducted in such a manner as to preserve the 

natural undisturbed bearing capacity of the subgrade soils at proposed bottom of 
excavation. 

 
4. Wellpoints may be required for dewatering the soil prior to final excavation for deeper 

in-ground structures or piping and for maintaining the lowered groundwater level 
until construction has been completed to avoid the structure, pipeline, or fill from 
becoming floated or otherwise damaged.  Wellpoints shall be surrounded by suitable 
filter sand and no fines shall be removed by pumping.  Pumping from wellpoints shall 
be continuous and standby pumps shall be provided. 

 
5. The Contractor shall furnish all materials and equipment to perform all work required 

to install and maintain the proposed drainage systems for handling groundwater and 
surface water encountered during construction of structures, pipelines and 
compacted fills. 

 
6. Where required, the Contractor shall provide a minimum of two operating 

groundwater observation wells at each structure to determine the water level during 
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construction of the pipeline or structure.  Locations of the observation wells shall be 
at structures and along pipelines as approved by the County prior to their installation.  
The observation wells shall be extended to 6 inches above finished grade, capped 
with screw-on caps protected by 24" x 24" wide concrete base and left in place at 
the completion of this Project. 

 
7. Prior to excavation, the Contractor shall submit his proposed method of dewatering 

and maintaining dry conditions to the County for approval.  Such approval shall not 
relieve the Contractor of the responsibility for the satisfactory performance of the 
system.  The Contractor shall be responsible for correcting any disturbance of 
natural bearing soils for damage to pipeline or structures caused by an inadequate 
dewatering system or by interruption of the continuous operation of the system as 
specified. 

 
8. As part of his request for approval of a dewatering system, the Contractor shall 

demonstrate the adequacy of the proposed system and wellpoint filter sand by 
means of a test installation.  Discharge water shall be clear, with no visible soil 
particles in a one quart sample.  Discharge water shall not flow directly into wetlands 
or Waters of the State as defined by FDEP and SWFWMD. 

 
9. During backfilling and construction, water levels shall be measured in observation 

wells located as directed by the County. 
 
10. Continuous pumping will be required as long as water levels are required to be below 

natural levels. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. General 
 

1. Materials for use as fill and backfill shall be described below and shall be from an 
FDOT certified pit.  For each material, the Contractor shall notify the County of the 
source of the material and shall furnish the County, for approval, a representative 
sample weighing approximately 50 pounds, at least ten calendar days prior to the 
date of anticipated use of such material. 

 
2. Additional materials shall be furnished as required from off-site sources and hauled 

to the site. 
 

B. Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction, 
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or 
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding 
material. 

 
C. Structural Fill 

 
1. Structural fill in trenches shall be used below spread footing foundations, slab-on-

grade floors and other structures as backfill within three feet of the below grade 
portions of structures. 
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2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be 
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock 
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar 
materials shall not be used as backfill.  Minimum acceptable density shall be 98 
percent of the maximum density as determined by AASHTO T-180. 

 
D. Selected Common Fill - shall have the same material classification and requirements as 

Structural Fill, as described above. 
 

E. Common Fill 
 

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145, 
and shall be free of organic matter, lumps of clay or marl, muck, compressible 
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry, 
rubble or other similar materials shall not be used as backfill. 

 
2. Material falling within the above specification, encountered during the excavation, 

may be stored in segregated stockpiles for reuse.  All material which, in the opinion 
of the County, is not suitable for reuse shall be spoiled as specified herein for 
disposal of unsuitable materials by the Contractor. 

 
E. Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used 

as backfill material. 
 
PART 3 EXECUTION 
 
3.01 EXCAVATION 
 

A. Excavate trenches and pits for structures to the elevations indicated on the construction 
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench 
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition. 
Excavate to widths sufficient to provide adequate working room to install the required 
structures. Do not excavate the final layer of soil to the designed grade until just before 
placing the bedding, foundation, pipe, structure, or masonry work required. Remove 
boulders, rocks, logs or any unforeseen obstacles encountered. 

 
B. In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky, 

or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required 
for foundation material shall be removed to a depth at least four inches below the bottom of 
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy 
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or 
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed 
to establish a firm foundation. 

 
C. Where possible, the sides of trenches should be vertical up to at least the spring line of the 

installed pipe.   
 
D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter 

553, Part III, Trench Safety Act. 
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3.02 BACKFILLING 
 

A. Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98 
percent of the maximum dry density of the material as determined by AASHTO T-180, dry 
or dewatered in place soil foundations. 

 
B. Where over-excavation is required due to nonconforming soil classification or rocky, 

unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common 
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the 
over-excavated zone to 98 percent of the maximum dry density of the material as 
determined by AASHTO T-180. 

 
C. When backfilling in an over-excavated zone where moist or watery conditions exist, backfill 

shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse 
sand, A-1, or A-3 material. 

 
D. After compaction, backfill material in the over-excavation zone shall form a solid and firm 

foundation on which to build up successive layers of backfill and structures. 
 
E. Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to 

98 percent of the maximum dry density of the material as determined by AASHTO T-180. 
 
F. Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and 

compaction shall be underneath the structure and carried up evenly on all walls of an 
individual structure simultaneously. The maximum allowable difference in backfill elevations 
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the 
walls and their supporting slabs have been in place at least seven days or until the specified 
28-day strength has been attained. Compaction of Structural Fill underneath the base and 
along the walls shall be 98 percent of the maximum dry density of the material as determined 
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so 
that the moisture content of the material is within a range that will allow the required density 
to be achieved. 

 
G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding 

zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine 
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend 
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material 
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe 
meets the soil classification for Selected Common Fill, undercutting of the trench below the 
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench 
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where 
the in-place soil material within the pipe bedding zone does not meet the soil classification 
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be 
backfilled with Selected Common Fill. In this case, place the pipe bedding material and 
leave it in a moderately firm uncompacted condition under the middle third of the pipe 
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum 
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil 
foundation conditions shall also be replaced with Selected Common Fill.  Compaction of 
Selected Common Fill shall be 98 percent of the maximum dry density as determined by 
AASHTO T-180. Such backfill material shall have an optimized moisture content that will 
allow the required density to be achieved. 
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H. Pipe sections for gravity flow systems shall be laid with spigots downstream and bells 
upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades 
indicated on the construction plans. Place backfill material on both sides of the pipe and 
compact to 98 percent of the maximum dry density of the material as determined by 
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch 
areas under the sides of the pipe. 

 
I. For pipes that are not installed under roadways or driveways, trenching backfill for pipe 

installation shall be Common Fill above the pipe envelope zone, and shall be compacted to 
95 percent of the maximum dry density of the material as determined by AASHTO T-180, 
and shall have moisture content optimized to allow the required density. For pipes that are 
installed under roadways or driveways, trenching backfill for pipe installation shall be 
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent 
of the maximum dry density of the material as determined by AASHTO T-180, and shall 
have moisture content optimized to allow the required density. Selected Common Backfill 
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers 
not to exceed 12 inches. 

 
J. Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for 

every utility structure. Test reports shall be presented to the County Inspector. 
 

3.03 GRADING AND CLEAN UP 
 

A. Surplus and unsuitable soil materials not used on-site shall be removed and disposed of 
off-site in a manner that is consistent with state and local regulations. In no case shall 
surplus or unsuitable material be deposited on-site or on adjacent lands. 

 
B. The surface of backfilled areas shall be graded smooth and true to the lines and grades 

indicated on the construction plans. No soft spots or uncompacted areas shall be allowed 
in the work. 

 
C. Upon completion of the work, leave the work areas and all adjacent areas in a neat and 

presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile 
any salvageable materials that have been removed in neat piles for pickup by County crews, 
unless otherwise directed. 

 
END OF SECTION 
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL REFILL 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. If in the opinion of the County, the material at or below the normal grade of the bottom of the 
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed 
by the County and replaced by crushed stone or washed shell. 

 
PART 2 PRODUCTS  (NOT USED) 
 
PART 3 MATERIALS 
 
3.01 EXCAVATION AND DRAINAGE 
 

A. Whatever the nature of unstable material encountered or the groundwater conditions, trench 
stabilization shall be complete and effective. 

 
B. Should the Contractor excavate below the grade shown on the Contract drawings because 

of negligence or for his own convenience; due to failure in properly dewatering the trench; 
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the 
County to excavate below grade. The work of excavating below grade and furnishing and 
placing the approved refill material shall be performed at the Contractor's expense.              

                
3.02 REFILL 
 

A. Soils not meeting the classification required for foundation material shall be removed to a 
depth at least four inches below the bottom of the pipe, bedding or structure bottom 
elevation. Rock, boulders or other hard or lumpy material shall be removed to a depth 12 
inches below the bottom of the pipe, bedding or structure bottom elevation. Remove muck, 
clay or other soft material to a depth as needed to establish a firm foundation. 

 
 

END OF SECTION 
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SECTION 02260 FINISH GRADING 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The Contractor shall finish grade sub-soil. 
 
B. The Contractor shall cut out areas to receive stabilizing base course materials for paving 

and sidewalks. 
 
C. The Contractor shall place, finish grade and compact top soil. 

 
1.02 PROTECTION 
 

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural 
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to 
the County. 

 
PART 2 PRODUCTS 
 

A. Topsoil:  Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds 
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a 
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may 
use topsoil stockpiles on site if they conform to these requirements. 

 
PART 3 EXECUTION 
 
3.01 SUB-SOIL PREPARATION 
 

A. The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of 
natural settlement and compaction. Uneven areas and low spots shall be eliminated.  
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the 
Contractor and disposed of in a manner consistent with the latest Manatee County 
Standards as well as any affected regulatory agency.  Should contaminated soil be found, 
the Contractor shall notify the County. 

 
B. The Contractor shall cut out areas to sub-grade elevation to stabilize base material for 

paving and sidewalks and shall be compacted to 98 percent of the maximum dry density of 
the material as determined by AASHTO T-180, and shall have moisture content optimized 
to allow the required density. 

 
C. The Contractor shall bring sub-soil to required profiles and contour graces gradually; and 

blend slopes into level areas. 
 
D. The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet 

unless indicated otherwise on the Drawings. 
 
E. The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be 

placed.  He shall repeat cultivation in areas where equipment use has compacted sub-soil. 
 
F.  The Contractor shall not make grade changes which causes water to flow onto adjacent 

lands. 
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3.02 PLACING TOPSOIL 
 

A. The Contractor shall place topsoil in areas where seeding, sodding and planting is to be 
performed.  He shall place from the following minimum depths, up to finished grade 
elevations: 

 
1. 6 inches for seeded areas 
2. 4-1/2 inches for sodded areas 
3. 24 inches for shrub beds 
4. 18 inches for flower beds 

 
B. The Contractor shall use topsoil in a dry state as determined by the County.  He shall place 

the material during dry weather. 
 
C. The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure 

positive drainage. He shall maintain levels, profiles and contours of the sub-grades. 
 
D. The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or 

foreign material while spreading the material. 
 
E. The Contractor shall manually spread topsoil around trees, plants and structures to prevent 

damage which may be caused by grading equipment. 
 
F. The Contractor shall lightly compact and place the topsoil. 

 
3.03 SURPLUS MATERIAL 
 

A. The Contractor shall remove surplus sub-soil and topsoil from site at his expense. 
 
B. The Contractor shall leave stockpile areas and entire job site clean and raked, ready for 

landscaping operations. 
 
 

END OF SECTION 
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. The work specified in this Section consists of the design, provision, maintenance and 
removal of temporary erosion and sedimentation controls as necessary. 

 
B. Temporary erosion controls include, but are not limited to:  grassing, mulching, netting, 

watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces, 
interceptor ditches at ends of berms and other such work at those locations which will 
ensure that erosion during construction will be either eliminated or maintained within 
acceptable limits as established by the County. 

 
C. Temporary sedimentation controls include, but are not limited to:  silt dams, traps, barriers, 

and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation 
pollution will be either eliminated or maintained within acceptable limits as established by 
the County. 

 
D. The Contractor is responsible for providing effective temporary erosion and sediment 

control measures during construction or until final controls become effective. 
 
1.02 REFERENCE DOCUMENTS 
 

A. Florida Building Code. 
 

B. FDEP/COE Dredge and Fill Regulations and/or Permit as applicable. 
 

C. SWFWMD Permit Regulations and/or Permit as applicable. 
 

D. Florida Stormwater, Erosion and Sedimentation Control Inspector’s Manual. 
 
PART 2 PRODUCTS 
 
2.01 EROSION CONTROL 
 

A. Netting - fabricated of material acceptable to the County. 
 

B. Seed and sod. 
 

2.02 SEDIMENTATION CONTROL 
 

A. Bales - clean, seed free cereal hay type. 
 

B. Netting - fabricated of material acceptable to the County. 
 

C. Filter stone - crushed stone conforming to Florida Dept of Transportation specifications. 
 

D. Concrete block - hollow, non-load-bearing type. 
 

E. Concrete - exterior grade not less than one inch thick. 
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PART 3 EXECUTION 
 
3.01 EROSION CONTROL 
 

A. Minimum procedures for grassing shall be: 
 

1. Scarify slopes to a depth of not less than six inches and remove large clods, rock, 
stumps, roots larger than 1/2 inch in diameter and debris. 

2. Sow seed within twenty-four (24) hours after the ground is scarified with either 
mechanical seed drills or rotary hand seeders. 

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches. 
4. Apply netting over mulched areas on sloped surfaces. 
5. Roll and water seeded areas in a manner which will encourage sprouting of seeds 

and growing of grass. Reseed areas which exhibit unsatisfactory growth.  Backfill 
and seed eroded areas. 

 
3.02 SEDIMENTATION CONTROL 
 

A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as 
shown on the approved descriptions and working drawings.  Deteriorated hay bales and 
dislodged filter stone shall be replaced by the Contractor at his expense. 

 
3.03 PERFORMANCE 
 

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary 
to correct any deficiencies of the temporary erosion and sediment control measures 
employed if they fail to produce results or do not comply with the requirements of the State 
of Florida or any other federal, governmental or regulatory agency.  

 
 

END OF SECTION 
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SECTION 02444 FENCING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, material, equipment and incidentals necessary for complete installation of 
vinyl coated chain link fence system with privacy decorative slatting. The fencing shall be 
installed according to manufacturer's specifications unless otherwise directed or authorized 
by the County. 

 
B. The Contractor's security fencing is at his expense and option and is not covered in this 

Section. 
 
1.02 QUALITY ASSURANCE 
 

A. Standards of Manufacture shall comply with the standards of the Chain Link Fence 
Manufacturer's Institute for "Galvanized Steel Chain Link Fence Fabric" and as herein 
specified. 

 
B. Provide each type of steel fence and gates as a complete unit produced by a single 

manufacturer, including, but not limited to accessories, fittings, fasteners and 
appurtenances complete and ready for use. 

 
C. Acceptable Manufacturers:  Anchor, Cyclone, or approved equal 

 
D. Erector Qualifications:  The Contractor or approved subcontractor, must have a minimum of 

two years experience in similar fence installation. 
 
1.03 SUBMITTALS 
 

A. Product Data:  
 

For Steel Fences and Gates, the Contractor shall submit for review and approval to the 
County, five (5) copies of the manufacturer's technical data, details of fabrication, installation 
instructions and procedures for steel fences and gates. The Contractor shall be responsible 
for a copy of each instruction to be given to the Installer. 

 
B. Samples:  
 

The Contractor shall submit two samples approximate size 6-inches long, or 6-inches 
square of fabric material, framework members and typical accessories to the County for 
review and approval. 

 
C. Certificates:  
 

The Contractor shall provide manufacturer's certification that materials meet or exceed the 
Contract Document requirements. 
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PART 2 PRODUCTS 
 
2.01 GENERAL 
 

A. The pipe sizes indicated are commercial pipe sizes. 
 
B. The tube sizes indicated are nominal outside dimension. 
 
C. Framework and appurtenances shall be finished with not less than minimum weight of zinc 

per sq. ft. and shall comply with the following: 
 

1. Pipe:  ASTM A53 (1.8 oz. zinc psf) 
2. Square tubing:  ASTM A 123 (2.0 oz. zinc psf) 
3. Hardware and Accessories:  ASTM A 153 (zinc weight per Table I). 

 
D. All fence components shall be galvanically compatible. 
 
E. Vinyl coatings for fabric, posts, rails, gates, and all other fittings and components shall be 

thermally fused polyvinyl chloride; heavy mil coating per ASTM F 668. 
 
2.02 FABRIC 
 

 Fabric shall be 0.148 inch (9 gage) steel wire, 2-inch diamond mesh and both top and bottom 
salvages shall be twisted and barbed for fabric over 60-inches high. Finish shall be hot 
dipped galvanized, ASTM A 392, Class II. 

 
2.03 POSTS, RAILS AND BRACES 
 

A. End, Corner and Pull Posts: 
 

The Contractor shall furnish end, corner and pull posts of the minimum size of 3” 
(2-1/2-inch min. OD) pipe weighing 3.65 pounds min. per linear ft. 
 

B. Line Post: 
 

The Contractor shall furnish line posts of the minimum size of 2.5” Post (2-3/8-inch min. 
OD) pipe weighing 2.72 pounds min. per linear foot.  Post shall be spaced 8 foot o.c. 
maximum, unless otherwise indicated: 

 
C. Gate Posts: 

 
The Contractor shall furnish 4” (3-1/2-inch min. OD)  gate posts for supporting a 6 feet 
wide, single gate leaf, or one leaf of a double gate installation, for nominal gate width; 
weighing 5.79 pounds min. per linear foot. 

 
D. Top Rails: 

 
The Contractor shall furnish 1-5/8-inch min. Sch 40 vinyl coated top rail pipe weighing 2.27 
pounds min. per linear, unless otherwise indicated.  

 
E. Post Brace Assembly: 

 
The Contractor shall furnish bracing assemblies at the end, gate, at both sides of corner 
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and pull posts, with the horizontal brace located at mid-height of the fabric.  Use 1-5/8-inch 
min. OD pipe weighing 2.27 pounds min. per linear foot for horizontal brace and 3/8-inch 
diameter rod with turnbuckles for diagonal truss. 

 
F. Tension Wire: 

 
The Contractor shall furnish tension wire consisting of galvanized 0.177 inch (7 gage) coiled 
spring wire as per ASTM A824 at the bottom of the fabric only. 

 
G. Barbed Wire Supporting Arms (only when specified): 

 
The Contractor shall furnish pressed steel, wrought iron, or malleable iron barbed wire 
supporting arms, complete with provisions for anchorage to posts and attaching three rows 
of barbed wire to each arm.  Supporting arms may be attached either to posts or integral 
with post top weather cap.  The Contractor shall provide a single 45 degree arm for each 
post where indicated. 

 
H. Barbed Wire (only when specified): 

 
The Contractor shall furnish barbed wire.  It shall be 2 strand, 12-1/2 gauge wire with 14 
gauge, 4-point barbs spaced 5-inch o.c., galvanized, complying with ASTM A121, Class 3. 

 
I. Post Tops: 

 
The Contractor shall furnish post tops.  Tops shall be pressed steel, wrought iron, or 
malleable iron of ASTM F626 designed as a weathertight closure cap (for tubular posts).  
The Contractor shall furnish one cap for each post unless equal protection is afforded by a 
combination of post top cap and barbed wire supporting arm.  The Contractor shall furnish 
caps with openings to permit through passage of the top rail. 

 
J. Stretcher Bars: 

 
The Contractor shall furnish stretcher bars.  Bars shall be one piece lengths equal to the full 
height of the fabric, with a minimum cross-section of 3/16-inch x 3/4-inch.  The Contractor 
shall provide one stretcher bar for each gate and end post and two bars for each corner and 
pull post, except where fabric is integrally woven into the post. 

 
K. Stretcher Bar Bands: 

 
The Contractor shall furnish stretcher bar bands. Bands shall be steel, wrought iron, or 
malleable iron, a maximum space of 15-inch o.c. to secure stretcher bars to end, corner, 
pull and gate posts. 

 
2.04 GATES 
 

A. The Contractor shall provide a 6 feet high, 6 feet wide fabricated gate perimeter frames of 
1-5/8-inch min. OD pipe tubular members weighting 2.27 pounds min. per linear foot.  
Additional horizontal and vertical members shall ensure proper gate operation and 
attachment of fabric, hardware and accessories. The maximum space of the frame 
members shall not be more than 8-inches apart. 
 

B. The Contractor shall assemble gate frames by welding or with special malleable or pressed 
steel fittings and rivets for rigid connections. He shall use the same fabric width as for the 
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fence, unless otherwise indicated in the Contract Documents or authorized by the County. 
He shall install the fabric with stretcher bars at vertical edges. The bars may also be used 
at the top and bottom edges. The contractor shall attach stretchers to the gate frame at a 
maximum spacing of 15-inch o.c. He shall attach the hardware with rivets or by other means 
which will prevent removal or breakage. 

 
C. The Contractor shall install diagonal cross-bracing consisting of 3/8-inch diameter 

adjustable length truss rods on gates as necessary to ensure frame rigidity without sag or 
twist. 

 
D. The Contractor shall install barbed wire above the gates, (only when specified).  He shall 

extend the end members of gate frames 12-inches above the top member which will be 
prepared for three strands of wire. The Contractor shall provide necessary clips for securing 
wire to extensions. 

 
E. Gate Hardware: 

 
1. The Contractor shall furnish the following hardware and accessories for each gate. 

a. Hinges:  Pressed or forged steel or malleable iron to suit gate size, non-lift-
off type, offset to permit 180 degrees gate opening. Provide 1-1/2 pair of 
hinges for each leaf over six feet nominal height. 

b. Latch:  Forked type of plunger-bar type to permit operation from either side 
of gate with padlock eye as integral part of latch. 

c. Keeper:  Provide keeper for all vehicle gates, which automatically engages 
the gate leaf and holds it in the open position until manually released. 

d. Double Gates:  Provide gate stops for double gates, consisting of mushroom 
type of flush plate with anchors.  Set in concrete to engage the center drip 
drop rod or plunger bar.  Include locking device and padlock eyes as an 
integral part of the latch, using one padlock for locking both gate leaves. 

e. Where gates are between masonry piers, provide "J" with 4-inch square 
anchor plate to masonry contractor for building in.  

 
2.05 MISCELLANEOUS MATERIALS AND ACCESSORIES 
 

A. Wire Ties:  The Contractor shall tie fabric to line posts.  He shall use 9 gauge wire ties 
spaced 12-inches o.c. For tying fabric to rails and braces, he shall use 9 gauge wire ties 
spaced 24-inches o.c. For tying fabric to tension wire, he shall use 11 gauge hog rings 
spaced 24-inches o.c. The finish of ties shall match the fabric finish. 

 
B. Concrete:  The Contractor shall provide portland cement concrete in compliance with ASTM 

C-150 and the Contract Documents.  Aggregates shall comply with ASTM C-33.  The 
Contractor shall mix the materials to obtain a minimum 28-day compressive strength of 
3,000 psi, using a minimum of 4 sacks of cement per cubic yard, a maximum size aggregate 
of 1-inch, a maximum 3-inch slump and air entrainment of 2 percent to 4 percent. 
 

C. Privacy Decorative Slatting (PDS) shall be PVC, bottom locking, non-fin type, sized to match 
the fabric height and color in both the fence and gates.  
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PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. The Contractor shall not start the fence installation prior to the final grade completion, and 
the finish elevations established, unless otherwise authorized by the County. 

 
B. The Contractor shall repair damaged coatings in the shop or in the field by recoating utilizing 

manufacturers recommended repair compounds and as applied per manufacturer's 
recommendations. 

 
C. Excavation: 

 
1. For post footings, the Contractor shall drill holes in firm, undisturbed or compacted 

soil of the diameters and spacings shown or called out in the Contract Documents. 

a. For holes not shown or called out on the Contract Documents, the Contractor 
shall excavate minimum diameters recommended by the fence 
manufacturer. 

b. Post holes shall be in true alignment and of sufficient size to provide a 
permanent concrete foundation. Concrete shall be poured against 
undisturbed earth sides and bottom. All holes shall be 48-inches deep with 
posts and corner posts placed in the concrete to a depth of 36-inches. The 
gate posts shall be set in the concrete to a depth of 42-inches below the 
surface in firm, undisturbed soil. Holes shall be well centered on the posts. A 
minimum diameter of 12-inches shall be required for all corner and line post 
holes; 18-inches min. shall be required for all gate post holes. 

c. Excavated soil shall be removed from the County's property. 

d. If solid rock is encountered near the surface, the Contractor shall drill into 
rock at least 12-inches for line posts and at least 18-inches for end, pull, 
corner or gate posts. Hole shall be drilled to at least 1-inch greater diameter 
than the largest dimension of the post to be place. 

e. If the Contractor encounters solid rock below solid overburden, he shall drill 
to the full depth required; however, rock penetration need not exceed the 
minimum depths specified. 

   
D. Setting Posts: 

 
1. The Contractor shall remove loose and foreign materials from the sides and bottoms 

of holes, and moisten soil prior to placing concrete. 

a. Center and align posts in holes above bottom of excavation. 

b. Place concrete around posts in a continuous pour and vibrate or tamp for 
consolidation. Check each post for vertical and top alignment and hold in 
position during placement and finishing operations.  The top of concrete shall 
extend 2-inches above finish grade. 

c. Trowel finish tops of footings and slope or dome to direct water away from 
posts.  Extend footings for gate posts to the underside of bottom hinge.  Set 
keeps, stops, sleeves and other accessories into concrete as required. 

d. Keep exposed concrete surfaces moist for at least 7 days after placement, 
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or cure with membrane curing materials, or other acceptable curing method. 

e. Grout-in posts set into sleeved holes, concrete constructions, or rock 
excavations with non-shrink portland cement grout, or other acceptable 
grouting material. 

 
E. Concrete Strength: 

 
The Contractor shall allow the concrete to attain at least 75% of its minimum 28-day 
compressive strength no sooner than 7 days after placement, before rails, tension wires, 
barbed wire, or fabric is installed. The Contractor shall not stretch and tension fabric or wires 
and shall not hang gates until the concrete has attained its full design strength. 

 
F. Top Rails: 

 
The Contractor shall run the rail continuously through post caps or extension arms and bend 
to radius for curved runs. He shall provide expansion coupling as recommended by fencing 
manufacturer. 

 
G. Brace Assemblies: 

 
The Contractor shall install braces so that posts are plumb when diagonal rod is under 
proper tension. 

 
H. Tension Wire: 

 
The Contractor shall install tension wires by weaving through the fabric and tying to each 
post with not less than 0.177 inch (7 gage) galvanized wire, or by securing the wire to the 
fabric. 

 
I. Fabric: 

 
The Contractor shall leave approximately 3-inches between finish grade and bottom 
salvage, except where the bottom of the fabric extends into the concrete.  He shall pull the 
fabric taut and tie it to posts, rails and tension wires.  He shall install fabric on the security 
side of the fence and anchor it to the framework so that the fabric remains in tension after 
the pulling force is released. 

 
J. Stretcher Bars: 

 
The Contractor shall thread through or clamp the bars to the fabric 4-inches o.c. and secure 
them to posts with metal bands spaced 15-inches o.c. 

 
K. Barbed Wire (only when spedified): 

 
The Contractor shall install 3 parallel wires on each extension arm on the security side of 
fence, unless otherwise indicated. He shall pull the wire taut and fasten securely to each 
extension arm. 

 
L. Gate: 

 
The Contractor shall install gates plumb, level and secure for full opening without 
interference.  He shall install ground-set items in concrete for anchorage, as recommended 
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by the fence manufacturer.  He shall adjust hardware for smooth operation and lubricate 
where necessary. 

 
M. Tie Wires: 

 
The Contractor shall use U-shaped wire, conforming to the diameter of the attached pipe, 
and shall clasp the pipe and fabric firmly with twisted ends of at least 2 full turns. He shall 
bend the end of the wire to minimize hazard to persons or clothing. 

 
N. Fasteners: 

 
The Contractor shall install nuts for tension band and hardware bolts on the side of fence 
opposite the fabric side. Pen ends of bolts or score threads to prevent removal of nuts. 

 
3.02 INSTALLATION 
 

Fence shall be constructed such that each run of fence between corner posts or gate posts 
has equal spacing between the line posts.   Spacing shall not exceed 8 feet. 

 
 

END OF SECTION 
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SECTION 02485 SODDING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily 
return all construction areas to their original conditions or better. 

 
B. Work shall include furnishing and placing sod, fertilizing, planting, watering and 

maintenance until acceptance by County. 
 
1.02 RELATED WORK NOT INCLUDED 
 

Excavation, filling and grading required to establish elevation shown on the Drawings are 
included under other sections of these Specifications. 

 
1.03 QUALITY ASSURANCE 
 

A. It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory 
stand of grass as specified.  If necessary, the Contractor shall repeat any or all of the work, 
including grading, fertilizing, watering and sodding at no additional cost to the County until 
a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand of grass is 
herein defined as a full lawn cover over areas to be sodded, with grass free of weeds, alive 
and growing, leaving no bare spots larger than 3/4 square yard within a radius of 8 feet. 

 
B. All previously grassed areas where pipelines are laid shall be sodded. All sodding and 

grassing shall be installed in accordance with these Specifications or as directed by the 
County. 

     
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum 
requirements:  12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent 
other available materials derived from organic sources. At least 50 percent of the phosphoric 
acid shall be from normal super phosphate or an equivalent source which will provide a 
minimum of two units of sulfur.  The amount of sulfur shall be indicated on the quantitive 
analysis card attached to each bag or other container. Fertilizer shall be uniform in 
composition, dry and free flowing delivered to sites in original unopened containers bearing 
manufacturer's statement or guarantee. 

 
B. Grassing: The Contractor shall grass all unpaved areas disturbed during construction which 

do not require sod.  All grassing shall be completed in conformance with FDOT 
Specifications, Sections 570 and 981.  The grassed areas shall be mulched and fertilized in 
accordance with FDOT Specifications, except that no additional payment will be made for 
mulching, fertilizing and/or watering. 

 
C. Sodding: Sod shall be provided as required on the construction drawings or at locations as 

directed by the County in accordance with Florida Department of Transportation, 
Specifications Section 575 and 981.  The Contractor shall furnish bahia grass sod or match 
existing sod.  Placement and watering requirements shall be in accordance with FDOT 
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Specifications Section 575, except that no additional payment will be made for placement 
and/or watering.  This cost shall be included in the Contract price bid for sodding. 

 
D. Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional 

topsoil is required to replace topsoil removed during construction, it shall be obtained off 
site at no additional cost to the County.  Topsoil shall be fertile, natural surface soil, capable 
of producing all trees, plants and grassing specified herein. 

 
E. Water: It is the Contractor's responsibility to supply all water to the site, as required during 

seeding and sodding operations and through the maintenance period and until the work is 
accepted.  The Contractor shall make whatever arrangements that may be necessary to 
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all 
necessary hose, equipment, attachments and accessories for the adequate irrigation of 
lawns and planted areas as may be required.  Water shall be suitable for irrigation and free 
from ingredients harmful to plant life. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. When the trench backfill has stabilized sufficiently, the Contractor shall commence work on 
lawns and grassed areas, including fine grading as necessary and as directed by the 
County. 

 
B. Finish Grading: Areas to be sodded shall be finish graded, raked, and debris removed.  Soft 

spots and uneven grades shall be eliminated.  The County shall approve the finish grade of 
all areas to be sodded prior to seed or sod application. 

 
C. Areas to be sodded shall be excavated or cut-down to accept the approximate 2” thick sod, 

so finish grade matches existing.  Sod shall not be thrown over top of existing sod or debris. 
 
D. Protection: Sodded areas shall be protected against traffic or other use by placing warning 

signs or erecting barricades as necessary.  Any areas damaged prior to acceptance by the 
County shall be repaired by the Contractor as directed by the County. 

 
3.02 CLEANUP 
 

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those 
areas as clean as possible at all times.  Upon completion of seeding and sodding operations, 
all excess soil, stones and debris remaining shall be removed from the construction areas. 

  
3.03 LANDSCAPE MAINTENANCE 
 

A. Any existing landscape items damaged or altered during construction by the Contractor 
shall be restored or replaced as directed by the County. 

 
B. Maintain landscape work for a period of 90 days immediately following complete installation 

of work or until County accepts project. Watering, weeding, cultivating, restoration of grade, 
mowing and trimming, protection from insects and diseases, fertilizing and similar 
operations as needed to ensure normal growth and good health for live plant material shall 
be included at no additional cost to the County. 
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3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS 
 

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's 
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in 
accordance with these Specifications. 

 
 

END OF SECTION 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

345



Spec-Tangelo Park..docx 121 / 191 

SECTION 02513 ASPHALT CONCRETE PAVING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials and equipment necessary to complete all 
milling asphalt pavement and asphalt concrete paving (including restoration of driveways) 
as called out on the Contract Documents or as shown on the Drawings. 

 
1.02 QUALITY ASSURANCE 
 

A. Qualifications of Asphalt Concrete Producer:  The only materials permitted shall be 
furnished by a bulk asphalt concrete producer exclusively engaged in the production of hot-
mix, hot-laid asphalt concrete. 

 
B. Qualification of Testing Agency:  The County may employ a commercial testing laboratory 

to conduct tests and evaluations of asphalt concrete materials and design.  The Contractor 
shall:   

  
1. Provide asphalt concrete testing and inspection service acceptable to County. 
2. Include sampling and testing asphalt concrete materials proposed, and tests and 

calculations for asphalt concrete mixtures. 
3. Provide field testing facilities for quality control testing during paving operations. 

 
C. Requirements of Regulatory Agencies:   The Contractor shall comply with the applicable 

requirements of: 
 

1. Manatee County Utility Operations Department 
2. Manatee County Transportation Department 
3. State of Florida Dept. of Transportation 

 
1.03 PAVING QUALITY REQUIREMENTS 
 

A. General:  In addition to other specified conditions, the Contractor shall comply with the 
following minimum requirements: 

 
1. In-place asphalt concrete course shall be tested for compliance with requirements 

for density, thickness and surface smoothness. 
2. Final surface shall be provided of uniform texture, conforming to required grades 

and cross sections. 
3. A minimum of four inch diameter pavement specimens for each completed course 

shall be taken from locations as directed by the County. 
4. Holes from test specimens shall be repaved as specified for patching defective work. 

 
B. Density: 

 
1. When subjected to 50 blows of standard Marshall hammer on each side of an in 

place material specimen, densities shall be comparable to a laboratory specimen of 
same asphalt concrete mixture.  

2. The minimum acceptable density of in-place course material shall be 98% of the 
recorded laboratory specimen density. 
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C. Thickness:  In-place compacted thicknesses shall not be acceptable if less than the 
minimum thicknesses shown on the Drawings. 

 
D. Surface Smoothness: 

 
1. Finished surface of each asphalt concrete course shall be tested for smoothness, 

using a 10 ft. straightedge applied parallel to and at right angles to centerline of 
paved areas. 

2. Surface areas shall be checked at intervals directed by County. 
3. Surfaces shall not be acceptable if they exceed the following: 

a. Base Course:  1/4 in. in 10 ft. 
b. Surface Course: 3/16 in. in 10 ft. 
c. Crowned Surfaces: 

(1) Test crowned surfaces with a crown template, centered and at right 
angles to the crown. 

(2) Surfaces will not be acceptable if varying more than 1/4 in. from the 
template. 

 
1.04 SUBMITTALS 
 

A. Samples:  The Contractor may be required to provide samples of materials for laboratory 
testing and job-mix design. 

 
B. Test Reports:  The Contractor shall submit laboratory reports for following materials tests: 

 
1. Coarse and fine aggregates from each material source and each required grading: 

a. Sieve Analysis:  ASTM C 136 (AASHO T 27). 
b. Unit Weight of Slag:  ASTM C29 (AASHO T 19). 
c. Soundness:  ASTM C 88 (AASHO T 104) for surface course aggregates only. 
d. Sand Equivalent:  ASTM D 2419 (AASHO T 176). 
e. Abrasion of Coarse Aggregate:  ASTM C131 (AASHO T 96),for surface 

course aggregates only.  
2. Asphalt cement for each penetration grade: 

a. Penetration:  ASTM D5 (AASHO T49). 
b. Viscosity (Kinematic): ASTM D2170 (AASHO T 201). 
c. Flash Point:  ASTM D92 (AASHO T 48). 
d. Ductility:  ASTM D 113 (AASHO T 51). 
e. Solubility:  ASTM D 4 (AASHO T 44). 
f. Specific Gravity:  ASTM D 70 (AASHO T 43). 

3. Job-mix design mixtures for each material or grade: 
a. Bulk Specific Gravity for Coarse Aggregate:  ASTM C 117(AASHO T 85). 
b. Bulk Specific Gravity for Fine Aggregate:  ASTM C 128(AASHO T 84). 

4. Uncompacted asphalt concrete mix:  Maximum Specific Gravity:  ASTM D 2041 
(AASHO T 209). 

5. Compacted asphalt concrete mix: 
a. Bulk Density:  ASTM D 1188 (AASHO T 166). 
b. Marshall Stability and Flow:  ASTM D 1559. 

6. Density and voids analysis:   
a. Provide each series of asphalt concrete mixture text specimens, in 

accordance with A.I. MS-2 "Mix Design Methods for Asphalt Concrete". 
b. Use Marshall method of mix design unless otherwise directed or acceptable 

to the County. 
c. Report the quantity of absorbed asphalt cement in pounds of dry aggregate, 
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percent air voids, and percent voids in mineral aggregate. 
7. Sampling and testing of asphalt concrete mixtures for quality control during paving 

operations: 
a. Uncompacted asphalt concrete mix. 

(1) Asphalt Cement Content: ASTM D 2172 (AASHO T 164). 
(2) Penetration of Recovered Asphalt Cement:  ASTM D 5(AASHO T 

49). 
(3) Ductibility of Recovered Asphalt Cement:  ASTM D 113(AASHO T 

51). 
b. Compacted asphalt concrete mix: 

(1) Bulk Density:  ASTM D 1188 (AASHO T 166). 
   Marshall Stability and Flow:  ASTM D1559). 

c. Perform at least one test for each day's paving. 
8. Asphalt plant inspection:  ASTM D 290. 
9. Additional testing: 

a. Retesting shall be required if previous tests indicate insufficient values, or if 
directed by the County. 

b. Testing shall continue until specified values have been attained. 
10. Asphalt concrete materials which do not comply with specified requirements shall 

not be permitted in the work. 
 
1.05 JOB CONDITIONS 
 

A. Weather Limitations: 
 

1. Apply bituminous prime and tack coats only when the ambient temperature in the 
shade is 50 degrees F. and when the temperature has not been below 35 degrees 
F. for 12 hours immediately prior to application. 

2. Do not apply when the base surface is wet or contains an excess of moisture which 
would prevent uniform distribution and the required penetration. 

3. Construct asphalt concrete surface course only when atmospheric temperature is 
above 40 degrees F., when the underlying base is dry, and when weather is not 
rainy. 

4. Base course may be placed when air temperature is not below 30 degrees F. and 
rising, when acceptable to the County. 

 
B. Grade Control:  Establish and maintain the required lines and grades, including crown and 

cross-slope, for each course during construction operations. 
 

C. Traffic Control:  Maintain vehicular and pedestrian traffic during paving operations, as 
required for other construction activities. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Soil Cement or Shell Base Course:  as specified in FDOT Section 270, "Material for Base 
and Stabilized Base", and as called for in the Contract Documents. 

 
B. Aggregate for Asphalt Concrete, General: 
 

1. Sound, angular crushed stone, crushed gravel, or crushed slag:  ASTM D 692. 
2. Sand, stone, or slag screening:  ASTM D 1073. 
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3. Provide aggregate in gradations for various courses to comply with local highway 
standards. 

 
C. Surface Course Aggregates: 

 
1. Provide natural sand, unless sand prepared from stone, slag, or gravel or 

combinations are required to suit local conditions. 
 

D. Asphalt Cement:  Comply with ASTM D 946 for 85-100 penetration grade. 
 

E. Prime Coat: 
 

1. Cut-back liquid asphalt. 
2. Medium-Curing type:  ASTM D 2027, Grade MC-70. 

 
2.02 ASPHALT-AGGREGATE MIXTURES 
 

A. Job-mix criteria: 
 

1. Provide job-mix formulas for each required asphalt-aggregate mixture. 
2. Establish a single percentage of aggregate passing each required sieve size, a 

single percentage of asphalt cement to be added to aggregate, and a single 
temperature at which asphalt concrete is to be produced. 

3. Comply with the mix requirements of local governing highway standards. 
4. Maintain material quantities within allowable tolerances of the governing standards. 

 
2.03 TRAFFIC AND PARKING MARKING MATERIALS 
 

A. Traffic lane marking paint with chlorinated rubber base. 
 

B. Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type III. 
 

C. Color:  Driving Lane Dividers - White 
No Parking Zone - Yellow 
Parking Dividers - White 

 
PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. Subbase Preparation: 
 

1. The Contractor shall remove from the area all organic substance encountered to a 
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the 
County.  The entire area shall be plowed and dragged prior to placing a stabilizing 
additive, if required to meet minimum bearing value. 

2. Subbase shall be compacted to a minimum density of 98 percent of the maximum 
as determined by the Modified Proctor Density AASHTO T180, and shall have a 
minimum bearing value of 40 pounds per square inch as determined by the Florida 
Bearing Test. 
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B. Base Course: 
 

1. Check subgrade for conformity with elevations and section immediately before placing 
base material. 

2. Place base material in compacted layers not more than 6 inches thick, unless 
continuing tests indicate the required results are being obtained with thicker layers. 

3. In no case will more than 8-inches of compacted base be placed in one lift. 
4. Spread, shape, and compact all base material deposited on the subgrade during the 

same day. 
5. Compact base course material to be not less than 98% of maximum density:  ASTM 

D 1557, Method D (98 percent maximum density:  AASHTO T-180). 
6. Test density of compacted base course:  ASTM D 2167. 
7 Conduct one test for each 250 sq. yds. of in-place material, but in no case not less 

than one daily for each layer. 
 

C. Loose and Foreign Material: 
 
1. Remove loose and foreign material from compacted subbase surface immediately 

before application of paving. 
2. Use power brooms or blowers, and brooming as required. 
3. Do not displace subbase material. 
 

D. Prime Coat: 
 
1. Uniformly apply at rate of 0.20 to 0.5 gal. per sq. yd. over compacted and cleaned 

subbase surface. 
2. Apply enough material to penetrate and seal, but not flood the surface. 
3. Allow to cure and dry as long as required to attain penetration and evaporation of 

volatile, and in no case less than 24 hours unless otherwise acceptable to the County. 
4. Blot excess asphalt with just enough sand to prevent pick-up under traffic. 
5. Remove loose sand before paving. 
  

E. Tack Coat: 
 
1. Dilute material with equal parts of water and apply to contact surfaces of previously 

constructed asphalt concrete or portland cement concrete and similar surfaces. 
2. Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface. 
3. Apply tack coat by brush to contact surfaces of structures projecting into or abutting 

asphalt concrete pavement. 
4. Allow surfaces to dry until material is at condition of tackiness to receive pavement. 
 

3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE) 
 

A. Placing Manhole frames: 
 

1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete 
base prior to paving. 

2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and 
compact by hand tamping. 

 
B. Adjust manhole frames to proper position to meet paving. 

 
C. If permanent covers are not in place, provide temporary covers over openings until 
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completion of rolling operations. 
 

D. Set cover manhole frames to grade, flush with surface of adjacent pavement. 
 
3.03 PREPARING THE MIXTURE 
 

A. Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment 
and operation. 

 
B. Stockpiles: 

 
1. Keep each component of the various-sized combined aggregates in separate 

stockpiles. 
2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed. 

 
C. Heating: 

 
1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly 

distributed throughout mixture 
2. Use lowest possible temperature to suit temperature-viscosity characteristics of 

asphalt. 
3. Do not exceed 350 degrees F. (176.6 degrees C.). 

  
D. Aggregate: 

 
1. Heat-dry aggregates to reduce moisture content to not more than 2.0%. 
2. Deliver dry aggregate to mixer at recommended temperature to suit penetration 

grade and viscosity characteristics of asphalt cement, ambient temperature, and 
workability of mixture. 

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to 
comply with job-mix formula requirements. 

 
E. Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures 

and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM 
D 2489. 

 
F. Transporting: 

 
1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean 

compartments. 
2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete 

mixture from sticking. 
3. Elevate and drain compartment of excess solution before loading mix. 
4. Provide covers over asphalt concrete mixture when transporting to protect from 

weather and to prevent loss of heat. 
5. During periods of cold weather or for long-distance deliveries, provide insulation 

around entire truck bed surfaces. 
 
3.04 EQUIPMENT 
 

A. Provide size and quantity of equipment to complete the work specified within project time 
schedule. 
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B. Bituminous Pavers:  Self-propelled that spread hot asphalt concrete mixtures without 
tearing, shoving or gouging surfaces, and control pavement edges to true lines without use 
of stationary forms. 

 
C. Rolling Equipment: 

 
1.  Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction 

without backlash. 
2.  Other type rollers may be used if acceptable to the County. 

 
D. Hand Tools:  Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters, 

portable heaters, and other miscellaneous small tools to complete the work specified. 
 
3.05 PLACING THE MIX 
 

A. Place asphalt concrete mixture on prepared surface, spread and strike-off using paving 
machine. 

 
B. Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.). 
C. Inaccessible and small areas may be placed by hand. 

 
D. Place each course at thickness so that when compacted, it will conform to the indicated 

grade, cross-section, finish thickness, and density indicated. 
 

E. Paver Placing: 
 

1. Unless otherwise directed, begin placing along centerline of areas to be paved on 
crowned section, and at high side of sections on one-way slope, and in direction of 
traffic flow. 

2. After first strip has been placed and rolled, place succeeding strips and extend rolling 
to overlap previous strips. 

3. Complete base courses for a section before placing surface courses. 
4. Place mixture in continuous operation as practicable. 

 
F. Hand Placing: 

 
1. Spread, tamp, and finish mixture using hand tools in areas where machine spreading 

is not possible, as acceptable to County. 
2. Place mixture at a rate that will insure handling and compaction before mixture 

becomes cooler than acceptable working temperature. 
 

G. Joints: 
 

1. Carefully make joints between old and new pavements, or between successive days' 
work, to ensure a continuous bond between adjoining work. 

2. Construct joints to have same texture, density and smoothness as adjacent sections 
of asphalt concrete course. 

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply 
tack coat. 

4. Offset transverse joints in succeeding courses not less than 24 inches. 
5. Cut back edge of previously placed course to expose an even, vertical surface for 

full course thickness. 
6. Offset longitudinal joints in succeeding courses not less than 6 inches. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

352



Spec-Tangelo Park..docx 128 / 191 

7. When the edges of longitudinal joints are irregular, honeycombed, or inadequately 
compacted, cut back unsatisfactory sections to expose an even, vertical surface for 
full course thickness. 

 
3.06 COMPACTING THE MIX 
 

A. Provide sufficient rollers to obtain the required pavement density. 
 

B. Begin rolling operations as soon after placing when the mixture will bear weight of roller 
without excessive displacement. 

 
C. Do not permit heavy equipment, including rollers to stand on finished surface before it has 

thoroughly cooled or set. 
 

D. Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible 
to rollers. 

 
E. Start rolling longitudinally at extreme lower side of sections and proceed toward center of 

pavement.  Roll to slightly different lengths on alternate roller runs. 
 

F. Do not roll centers of sections first under any circumstances. 
 

G. Breakdown Rolling: 
 

1. Accomplish breakdown or initial rolling immediately following rolling of transverse 
and longitudinal joints and outside edge. 

2. Operate rollers as close as possible to paver without causing pavement 
displacement. 

3. Check crown, grade, and smoothness after breakdown rolling. 
4. Repair displaced areas by loosening at once with lutes or rakes and filling, if 

required, with hot loose material before continuing rolling. 
 

H. Second Rolling: 
 

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition 
for compaction. 

2. Continue second rolling until mixture has been thoroughly compacted. 
 

I. Finish Rolling: 
 

1. Perform finish rolling while mixture is still warm enough for removal of roller marks. 
2. Continue rolling until roller marks are eliminated and course has attained specified 

density. 
 

J. Patching: 
 

1. Remove and replace defective areas. 
2. Cut-out and fill with fresh, hot asphalt concrete. 
3. Compact by rolling to specified surface density and  smoothness. 
4. Remove deficient areas for full depth of course. 
5. Cut sides perpendicular and parallel to direction of traffic with edges vertical. 
6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture. 
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3.07 MARKING ASPHALT CONCRETE PAVEMENT 
 

A. Cleaning: 
 

1. Sweep surface with power broom supplemented by hand brooms to remove loose 
material and dirt. 

2. Do not begin marking asphalt concrete pavement until acceptable to the County. 
 

B. Apply paint with mechanical equipment. 
 

1. Provide uniform straight edges. 
2. Not less than two separate coats in accordance with manufacturer's recommended 

rates. 
 
3.08 CLEANING AND PROTECTION 
 

A. Cleaning:  After completion of paving operations, clean surfaces of excess or spilled asphalt 
materials to the satisfaction of the County. 

 
B. Protection: 

 
1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until 

it has cooled and hardened, and in no case sooner than 6 hours. 
2. Provide barricades and warning devices as required to protect pavement. 
3. Cover openings of structures in the area of paving until permanent coverings are 

placed (if applicable). 
 
 

END OF SECTION 
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SECTION 02575 PAVEMENT REPAIR AND RESTORATION 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
    

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches 
excavated for installation of water or sewer lines and appurtenances as shown on the 
Contract Drawings.  

 
1.02 GENERAL 
 

A. The Contractor shall take before and after photographs. 
 

B. The Contractor shall repair in a manner satisfactory to the County or State, all damage done 
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks, 
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin, 
flagstones, or stabilized areas or driveways and including all obstructions not specifically 
named herein, which results from this Project. 
 

C. The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic 
bearing condition and firm and level with the remaining pavement until the pavement is 
restored in the manner specified herein.  All surface irregularities that are dangerous or 
obstructive to traffic are to be removed.  The repair shall conform to applicable requirements 
of Manatee County Transportation Department requirements for pavement repair and as 
described herein, including all base, subbase and asphalt replacement.  

 
D. All materials and workmanship shall meet or exceed the County requirements and as called 

for in the Contract Documents and nothing herein shall be construed as to relieve the 
Contractor from this responsibility.  

 
E. All street, road and highway repair shall be made in accordance with the FDOT and County 

details indicated on the Drawings and in accordance with the applicable requirements and 
approval of affected County and State agencies. 

 
PART 2 PRODUCTS 
 
2.01 PAVEMENT SECTION 
 

A. Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and 
mineral filler conforming to FDOT Type S-III Asphalt.  Pavement replacement thickness 
shall match that removed but in no case shall be less than 1-1/2” compacted thickness.  All 
asphalt concrete pavement shall be furnished, installed and tested in accordance with 
FDOT Specifications for Road and Bridge Construction. 

 
B. Asphalt or crushed concrete or approved equal base material shall be furnished and 

installed under all pavement sections restored under this Contract. Asphalt base shall have 
a minimum 6” compacted thickness, meet requirements for FDOT ABC III (Minimum 
Marshall Stability of 1000) and be furnished, installed and tested in accordance with the 
requirements of the FDOT Standards. Crushed concrete base shall be 10” minimum 
compacted thickness. Crushed concrete aggregate material shall have a minimum LBR of 
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140 compacted to 98% T-180 AASHTO density. Asphalt base and crushed concrete base 
are acceptable. Other bases shall be submitted for approval. 

 
C. Prime and tack will be required and applied in accordance with Section 300 - FDOT 

Specifications:  Prime and Tack Coat for Base Courses. 
 
PART 3 EXECUTION 
 
3.01 CUTTING PAVEMENT 
 

A. The Contractor shall saw cut in straight lines and remove pavement as necessary to install 
the new pipelines and appurtenances and for making connections to existing pipelines. 

 
B. Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly 

paralleling pipe lines and existing street lines.  Asphalt pavement shall be cut along the 
markings with a rotary saw or other suitable tool.  Concrete pavement shall be scored to a 
depth of approximately two (2) inches below the surface of the concrete along the marked 
cuts.  Scoring shall be done by use of a rotary saw, after which the pavement may be broken 
below the scoring with a jackhammer or other suitable equipment. 

 
C. The Contractor shall not machine pull the pavement until it is completely broken and 

separated along the marked cuts. 
 

D. The pavement adjacent to pipe line trenches shall neither be disturbed nor damaged.  If the 
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall 
remove and replace the pavement. In addition, the base and sub-base shall be restored in 
accordance with these Specifications, Florida Dept. of Transportation Standard 
Specifications and as directed by the County. 

 
3.02 PAVEMENT REPAIR AND REPLACEMENT 
 

A. The Contractor shall repair, to meet or exceed original surface material, all existing concrete 
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this 
Contract. He shall match the original grade unless otherwise specified or shown on the 
Drawings.  Materials and construction procedures for base course and pavement repair 
shall conform to those of the Florida Dept. of Transportation. 

 
B. The Contractor’s repair shall include the preparation of the subbase and base, place and 

maintain the roadway surface, any special requirements whether specifically called for or 
implied and all work necessary for a satisfactory completion of this work. Stabilized roads 
and drives shall be finished to match the existing grade. Dirt roads and drives shall have the 
required depth of backfill material as shown on the Contract Drawings.   

 
C. The asphaltic concrete repairs shall be in accordance with the Manatee County Public 

Works Standards, Part I Utilities Standards Manual, Detail UG-12.  The asphaltic concrete 
repairs shall extend the full width and length of the excavation or to the limits of any 
damaged section.  The edge of the pavement to be left in place shall be cut to a true edge 
with a saw or other approved method so as to provide a clean edge to abut the repair.  The 
line of the repair shall be reasonably uniform with no unnecessary irregularities.  The 
existing asphalt beyond the excavation or damaged section shall be milled 25’ back from 
the saw cut.  Final overlay shall match existing with no discernable “bump” at joint. 
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3.03 MISCELLANEOUS RESTORATION 
 

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or 
blocks to a minimum thickness of four inches.  Concrete curb or curb and gutter shall be 
restored to the existing height and cross section in full sections or lengths between 
joints.   RCP pipe shall be repaired or installed in accordance with manufacturer’s 
specifications.  Grassed yards, shoulders and parkways shall be restored to match the 
existing sections with grass sod of a type matching the existing grass. 

 
3.04 SPECIAL REQUIREMENTS 
 

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines 
shall be completed as soon as is reasonable and practical.  The complete and final 
restoration of both paved and shell stabilized roads within a reasonable time frame is of 
paramount importance.  To this end, the Contractor shall, as part of his work schedule, 
complete the restoration of any area of road within five weeks after removing the original 
surface.  Successful leak testing shall be performed prior to restoring any area of road.  All 
restoration and replacement or repairs are the responsibility of the Contractor. 

 
3.05 CLEANUP 
 

After all repair and restoration or paving has been completed, all excess asphalt, dirt and 
other debris shall be removed from the roadways.  All existing storm sewers and inlets shall 
be checked and cleaned of any construction debris. 

 
3.06 MAINTENANCE OR REPAIR 
 

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic 
prior to completion and acceptance of the work. 

 
 

END OF SECTION 
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SECTION 02590 WATER SERVICES ON PRIVATE PROPERTY 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals necessary for complete installation of 
potable water services for and on the lots identified on the Drawings when authorized by the 
County and Property Owner. The Contractor shall construct water service lines on private 
property from the proposed County meter to a connection point within the customer's water 
system. In addition, the Contractor shall remove the existing water meter and box assembly 
and cap and abandon the existing water service at the service line, or as directed by the 
County.  Backflow Preventers and associated Thermal Expansion Tanks and vacuum breakers 
on all outside hose bibbs shall be installed by the Contractor where cross connection risks are 
present, as required by the applicable County Ordinances and Plumbing Codes. Installation of 
Expansion Tanks will often require the Contractor to access inside existing buildings and 
coordinate work and timing with individual property owners. 

 
1.02 GENERAL 
 

A. The work shall include furnishing and installing a pipe, fittings, valves, and 
appurtenances necessary to convey water from the customer's water meter at the 
property line to the house service connection, including restoration of all lawns, 
drives, walkways, plants, customer private property, and other activities necessary 
to restore the site to a condition equal to or better than that which existed prior to 
construction.   The Contractor shall carefully examine the Drawings and shall be 
responsible for the proper fittings of materials and equipment in each building and 
on each lot or site.  All work shall comply with local code requirements. 

 
B. Plumbing fixtures, devices and pipe shall be installed in such a manner to prohibit a 

cross connection or interconnection between a potable water supply and a polluted 
supply.  The plumbing installation shall further prohibit the backflow of sewage, polluted 
water, or waste into the water supply system.  The Contractor shall install vacuum 
breakers on all outside hose bibs where backflow preventers are required. 

 
C. Required materials not covered by the Specifications shall meet the requirements of 

the local Plumbing Code, other applicable State and Local Ordinances and Codes, the 
AWWA, NSF, and shall conform to accepted plumbing practice.  

 
D. The Contractor shall coordinate all work called for in the Contract Documents with the 

County Meter Superintendent and other involved parties, and shall establish a work 
plan to install the new water service lines which results in minimal impact to customer 
private property. 

 
E. All work on customer service lines conducted on private property shall be performed 

by a plumber licensed in Manatee County and experienced in furnishing and installing 
potable water plumbing systems. 

 
F. Upon completion of water service construction on private property, the Contractor shall 

obtain a Building Department inspection and approval to place the system into 
operation. 

 
G. Pipe openings shall be closed with caps or plugs during installation.  Fixtures and 
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equipment shall be tightly covered and protected against dirt, water and chemical or 
mechanical injury.  Upon completion of all work, the fixtures, materials and equipment 
shall be thoroughly cleaned, adjusted and operated. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the Engineer for review and approval in accordance with 
the Contract Documents: complete shop drawings, working drawings, and product data 
for all materials and equipment furnished under this Section. The Contractor shall meet 
with each property owner to coordinate the routing of the water service line on private 
property prior to the commencement of any work and shall document the agreed upon 
route on a sketch signed and dated by all parties and submit them to the Engineer. 

 
1.04 CODES, ORDINANCES AND PERMITS 
 

A. The Contractor shall comply with all of the laws, ordinances, and codes, rules and 
regulations of the local and state authorities having jurisdiction over any of the 
work specified herein.  He shall apply and pay for all necessary permits, including 
Manatee County Building Permits for all lots. Up to 11 permits at $75 each may be 
required, with up to 10 adjacent lots on each permit. 

 
B. If any part of the Plans and Specifications conflict with existing laws and codes, the 

Contractor shall call it to the Engineer's attention prior to the commencement of 
work. 

 
1.05 GUARANTEE 
 

A. The Contractor shall warrant all labor and materials free from defects for a period of 
one (1) year from the date of acceptance and shall, upon notification during this period, 
promptly repair or replace any defective items of material or equipment at no additional 
cost. 

 
1.06 ACCESSIBILITY 
 

A. The Contractor shall inform himself fully regarding the peculiarities and limitations of 
the space available for the installation of all material in this Contract. 

 
B. The Contractor is responsible for obtaining access to the private properties identified 

on the Drawings. The County will issue notices to the Owners of the Properties 
requesting their cooperation with the Contractor.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Refer to Manatee County Utility Standards (Manual) for details. All pipe, fittings, 
materials, and appurtenances shall be furnished and installed to meet the requirements 
of this project and the requirements of the Florida Building Code - Plumbing, and 
Residential Chapter 29 (Water Supply & Distribution). 

 
B. If required by site specific conditions, the Backflow Preventer, Thermal Expansion 

Tank, and vacuum breakers shall be in accordance with Manatee County Utility 
Standards, latest edition and are subject to the approval of the Engineer. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

359



Spec-Tangelo Park..docx 135 / 191 

 
C. Water service pipe shall be per Section 02620 of these Specifications. 
 
D. A dielectric coupling shall be provided between ferrous and nonferrous materials. 
 
E. The Contractor shall furnish certified statements from the manufacturer that the 

material conforms to the requirements specified above. 
 
 
PART 3 EXECUTION 
 
 
3.01 PLANNING AND COORDINATION 
 

A. The Contractor shall coordinate with each water customer, property owner and the County 
Meter Superintendent to establish a reasonable plan and location for installation of each new 
customer water service line. The Contractor shall perform exploratory work and have all 
materials in hand at the commencement of construction to reduce the risk of delays in 
completion of the work associated with lack of materials.  

 
B. The Contractor shall schedule the installation of the new water service lines to coordinate with 

the installation of the new County water line, water services and water meters as a part of this 
project. The Contractor shall carefully schedule the work of subcontractor licensed plumbers 
to ensure that customer water service disruption is minimized and is not interrupted for longer 
than the period specified in the Specifications. The Contractor shall schedule the inspection of 
the work by Manatee County Building officials as necessary to allow for timely use of the new 
customer service. 

 
C. The County will provide new and/or existing water meters to the Contractor to install in 

proposed meter boxes.  The Contractor shall remove existing meters from meter boxes as part 
of this Contract, return the meters to the County Meter Division, and shall verify with the County 
Meter Division which meters shall be reinstalled new and which will be reused. Just prior to 
removing an existing meter from service, the Contractor shall notify the customer, record the 
existing meter reading, and record the serial number prior to returning meters to the County 
meter division. 

 
3.02 PRIVATE WATER SERVICE CONSTRUCTION 
 

A. The Contractor shall install new 1 inch diameter water service lines at a location on the 
customer's property that is agreed to by the property owner, minimizes impact to existing site 
features and private property improvements and which most directly connects the new water 
meter location with the connection point for the customers water service. 

 
B. The new water service connection on private property shall include new customer service line 

from the new meter location to the agreed upon point of connection with the customer house 
water service line; piping, fittings, valves, and appurtenances, excavation and backfill as 
required; restoration of grass, shrubs, drives, walkways, and other customer  property 
damaged by construction and related work required to result in a new customer service line 
system that meets code requirements.  

 
3.03 STERILIZATION 
 

The entire potable water collection and distribution system shall be thoroughly sterilized with a 
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solution of not less than 50 parts per million of available chlorine.  The sterilizing solution shall 
be allowed to remain in the system for a period of three hours after which time all valves and 
faucets shall be opened and the system shall be flushed with clean water until the residual 
chlorine content is not greater than 0.92 parts per million, unless otherwise directed. 

 
 
 
 END OF SECTION 
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SECTION 02615 DUCTILE IRON PIPE AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained 
joint fittings, complete, as shown on the Drawings and specified in these Standards. 

 
B. Fittings are noted on the drawings for the Contractor's convenience and do not relieve him 

from laying and jointing different or additional items where required. 
 
C. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 

push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and 
Specifications. 

 
D. Newly installed pipe shall be kept clean and free of all foreign matter.  All DI pipe installed 

underground shall be poly wrapped unless noted otherwise on the plans. 
 
1.02 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all ductile iron pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
  
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure 
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness 
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard 
61. 

 
B. Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either 

the rubber-ring compression-type push-on joint or standard mechanical joint pipe as 
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company, 
or an approved equal. 

 
C. All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250 

psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for 
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153. 

 
D. Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and 

shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and 
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by 
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR) 
gaskets shall be used for potable water mains that are located in soil that is contaminated 
with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
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aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water 
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of 
contaminates are found. 

 
E. Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and 

reclaimed water systems shall have a standard thickness cement lining on the inside in 
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA 
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall 
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic 
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside 
and outside in accordance with AWWA C550. 

 
F. Wastewater Main Coatings: All ductile iron pipe and fittings used in wastewater sewer 

systems shall have a factory applied dry film thickness 40-mil Protecto 401 or 40-mil 
Novocoat SP2000W amine cured novalac ceramic epoxy lining on the inside. The interior 
lining application is to be based on the manufacturer's recommendation for long-term 
exposure to raw sewage. To ensure a holiday-free lining, documentation must be provided, 
prior to shipment, showing each section of lined pipe has passed holiday testing at the time 
of production per ASTM G62. The lining shall have a minimum one year warranty covering 
failure of the lining and bond failure between liner and pipe.   

 
Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall be either 
an asphaltic coating per AWWA C151 or a factory-applied epoxy coating per AWWA C550. 

 
G. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations specifically indicated on the 
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or 
restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 3100, Allgrip 
3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000 PV, or other approved 
equal restraining gland products. Restrained joints, where used, shall be installed at bend 
and fitting locations and at pipe joint locations both upstream and downstream from the  
bends or fittings at distances as required by these Standards. Restrained joint pipe fittings 
shall be designed and rated for the following pressures: 

 
350 psi for pipe sizes up to and including 24" diameter 
250 psi for pipe sizes 30" diameter and above 

 
2.02 DETECTION 

  
A. Pipe shall have a 3-inch wide warning tape of the proper color placed directly above the 

pipe 12 inches below finished grade or a 6-inch warning tape between 12 inches and 24 
inches below finished grade. 

 
B. Pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a polyethylene 

jacket of appropriate color installed along the pipe alignment as detailed in these standards.  
Tracer wire shall be manufactured by Copperhead Industries or Manatee County approved 
equal. 
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2.03 IDENTIFICATION 
 

A. Each length of pipe and each fitting shall be marked with the name of the manufacturer, size 
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be 
marked with the name of the manufacturer, size and proper insertion direction. 

 
B. All ductile iron pipe 12 inches and smaller shall be entirely polyethylene-wrapped blue for 

water mains, purple (Pantone 522 C) for reclaimed water mains and green for sewer mains, 
per AWWA C105. 

 
C. All ductile iron pipe greater than 12 inches shall be spiral wrapped with color coded 

polyethylene at a six-inch minimum spacing,  If soil testing, in accordance with AWWA 
C105, indicates that the soil at the site is corrosive, the ductile iron pipe shall be entirely 
polyethylene-wrapped with color coded polyethylene. 

 
D. Poly-wrap shall be by V-BioTM Enhanced Polyethylene Encasement (or equivalent). 
 
E. All above ground potable water mains and appurtenances shall be painted safety blue. 

 
END OF SECTION 
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SECTION 02616 DISINFECTING POTABLE WATER PIPE LINES 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
and disinfect potable water pipe lines.  This work is required to place all types of pipe into 
service as potable water lines. 

 
1.02  CLEANING WATER MAINS 
 

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to 
remove all dirt, stones, pieces of wood or other material which may have entered during the 
construction period per Section 02618.  

 
1.03  DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES 
 

A. All record drawing requirements must be submitted to the County prior to starting the 
bacteriological testing of the water lines. 

 
B. After the new potable water pipelines have been hydrostatically tested, or after existing 

potable water pipelines have been modified or repaired, they shall be cleaned, disinfected 
and sampled and tested for the presence of coliform organisms in accordance with AWWA 
C651. 

 
C. The County Inspector shall have been notified and shall be present at the time of the 

introduction of the chlorine disinfectant and water from the supply system into the main. 
 
D. At the end of the chlorine contact period, the chlorine residual shall be determined by 

sampling and testing, and the results shall be reported to the regulatory agencies with the 
County and State. The pipelines shall then be flushed thoroughly with clean potable water 
until chlorine measurements show that the concentration is no higher than the chlorine 
concentration that is acceptable for domestic use. 

 
E. Discharge flows from cleaning or flushing operations, and heavily chlorinated water from 

disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP 
and SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual 
chlorine in Class III waters is <0.01 mg/L (ppm). 

 
F. After final flushing and before the new main is connected to the distribution system, 

sampling and analysis of the replacement water shall be performed by an approved 
laboratory or by the Department of Health. Sampling locations shall be as required by 
AWWA C651 or as determined by the FDEP representative. Pipelines that are tested and 
return an unsatisfactory test result shall be reflushed and resampled, or redisinfected, or 
otherwise reconditioned, until a satisfactory result is attained. 

 
G. No potable water main shall be placed into service until the results of the bacteriological 

tests are satisfactory and the FDEP has provided the County with a written letter of 
acceptance. Potable water services, fire service, and fire hydrant leads that are exempt from 
a permit from the FDEP but still require bacteriological sampling in accordance with Chapter 
62-555, Florida Administrative Code, shall not be placed into service until the results of the 
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bacteriological tests are satisfactory and the Manatee County Public Works Engineering 
Department has provided written acceptance. 

 
H. Special disinfecting procedures when approved by the County, may be used where the 

method outlined above is not practical. 
 
 

END OF SECTION 
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SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE 
 

PART 1 GENERAL 
 

Reference Section 1.8, Installation of Pipelines in the Manatee County Public Works Utility 
Standards Part 1-Utility Standards Manual. 

 
1.01 GENERAL 

 
A. Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances 

and incidentals complete and in-place as required by the construction drawings. 
 
B. Where potable or reclaimed water mains are to be installed under pavement, in parking lots, 

etc., the main shall be DI or protected by a steel casing pipe. 
 
C. All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed 

in a casing pipe. 
 
D. Services under any kind of pavement shall be Type “L” copper or Schedule 40 stainless 

steel. 
 
E. Water mains 16-inches and larger shall be ductile iron.  High density polyethylene or PVC 

(for 16” only).  The use of HDPE pipe must be authorized by the County prior to ordering 
and installation. 

 
F. Soil testing in accordance with AWWA C105 shall be performed during the design phase to 

determine if the soil is corrosive to ductile iron pipe.  One (1) soil test shall be performed for 
pipe lengths under 500 lineal feet, with an additional soil test every 500 of additional ductile 
iron pipe to be installed.  The soil testing shall be performed by a Florida licensed 
geotechnical engineering and signed and sealed report shall be supplied to the County for 
review prior to installation of the ductile iron pipe for evaluation.  The soil testing results shall 
be used to determine if additional requirements for the installation of ductile iron pipe and/or 
the restrained joints is warranted.  

 
G. Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soil 

that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons, 
chlorinated hydrocarbons or organic solvents. 

 
H. Trees shall not be planted or located within 10 feet of any potable water main, reclaimed 

water main, sanitary force main or gravity sanitary sewer main that is owned and maintained 
by County.  With prior approval, an approved root barrier may be used with 5 feet of 
clearance. 

 
I. All distribution waterlines that enter private property become private lines and shall have a 

back-flow preventer installed at the right-of-way. BFP can be part of a meter assembly or a 
BFP / detector check assembly. 

 

J. Installation tolerances of Pipe Lines:  

1. Direct Bury:  

a. Vertical Alignment = ±0.5 feet 

b. Horizontal Alignment = ±1.0 feet  
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2. Horizontal Directional Drill (Trenchless Technologies): 

a. Vertical Alignment: 

1) max. slope shall not exceed 2% (2.0 feet within a length of 100 feet). 
2) No reverse curvature within 200 feet 
3) No vertical deviation greater than ten (10) percent of the proposed depth 

of cover at that specific station. 

b. Horizontal Alignment: 

1) max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 
100 feet 

2) No reverse curvature 
3) Total deviation not to exceed 2.0 feet  

 
1.02 HANDLING AND STORAGE 
 

A. Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise 
defective materials not in compliance with these standards shall not be used and shall be 
removed from the project site. 

 
B. The pipeline installer shall take care in the handling, storage and installation of the pipe and 

fittings to prevent injury to the materials or coatings. Use proper implements, tools and 
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the 
truck to the ground and from the ground into the trench in a manner to avoid any physical 
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or 
into the trenches. 

 
C. The pipeline installer shall not distribute material on the job site faster than it can be used 

to good advantage. Unless otherwise approved by the County, installer shall not distribute 
more than one week’s supply of material in advance of laying. Any materials not to be 
installed within two weeks of delivery shall be protected from the sunlight, atmosphere and 
weather by suitable enclosures or protective wrapping until ready for installation. Stored 
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to 
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe 
manufacturer’s written instructions. 

  
1.03 SURVEY MARKINGS 
 

A. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary 
force mains at intervals no greater than 200 feet apart and at locations where there is a 
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be 
labeled PWM in “safety” blue, RWM in purple, and FM in green, for potable water mains, 
reclaimed water mains and sanitary force mains, respectively.   The Contractor is 
responsible for making the aforementioned markers available to the Surveyor. The 
Contractor shall field locate the mains and fittings when markers are not made available to 
the Surveyor. 

 
B. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 

Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable 
water saddles and reclaimed water saddles). The markers for fittings shall indicate the type 
of fitting and shall be labeled PWF in “safety” blue, RWF in purple, and FMF in green, for 
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potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively. 
The Contractor is responsible for making the aforementioned markers available to the 
Surveyor. The Contractor shall field locate the mains and fittings when markers are not 
made available to the Surveyor. 

 
C.  A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the beginning 

and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a 
certified report and bore log indicating the horizontal and vertical location every 25 linear 
feet or less along the pipe. 

 
D. A 2” PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW 

line indicating each individual new service location or stub out. The marker shall be a 6 foot 
length of PVC pipe inserted 2 feet into the ground and shall be painted “safety” blue for 
potable water, purple for reclaimed water, and green for sewer. 

 
1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED 

WATER LINES 
 

A. A 48-hour notice is needed prior to testing.  A letter stating the reasons testing should be 
scheduled ahead of other jobs must accompany all emergency testing requests.  

 
B. County and Contractor must be present for all testing, except for testing tapping valves and 

sleeves. 
 
C. HYDROSTATIC TESTING 

1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 
Manual Section 1.8.7. 

 
1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING 

AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY 
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER 
ACTIVE CONSTRUCTION 

 
A. Prior to testing water and sewer lines, every effort will be made to install sleeves for 

underground utilities that will cross these water and sewer lines or services. 
 
B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits 

are required, it is the responsibility of the utility company and/or their Contractor performing 
the work to provide Manatee County Utility Operations Department or the Engineer of 
Record with accurate horizontal and vertical as-built information of the sleeves, bores and 
conduits installed by said utility company.  This applies to all bores and conduits crossing 
water and sewer lines. 

 
C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or 

be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and 
sewer lines that are still under the ownership of the developer/contractor. 

 
1. Notify the County and obtain the best as-built information available.  Allow sufficient 

time for the County to field locate the existing pipe lines. 
2. Submit drawings of proposed location to the County and Manatee County Utility 

Operations Dept. Utility Locations Section for review. 
3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area 

of right-of-way. 
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4. Perform installation in the presence of a County representative.  Call (941) 792-
8811, ext. 5061 or ext. 5069 with at least two (2) working days notice. 

5. Submit two (2) copies of as-built information to the County to incorporate into the 
record drawings to be submitted to the County. 

6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the 
previously tested water and sewer lines. 

 
D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer 

than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines 
that have been previously accepted by Manatee County: 

 
1. Obtain record drawing information from the County. 
2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit 

and copy the Project Management Department Locations Section with proposed 
location drawing. 

3. Follow procedures in "Sunshine State One-Call", paying special attention to the 
requirements of Section VII. 

 
E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the 

cost of any repairs and retesting will be paid for by the utility company that installed the bore.  
The actual clearance between a bored casing crossing a water or sewer pipe should not be 
less than 18 inches. 

 
1.06 DETECTION 
 

A. Direct buried pipe shall have 3" detectable metallic tape of the proper color placed directly 
above the pipe and 12" below finished grade or 6" detectable tape between 12" and 24" 
below finished grade.  

 
B. Direct buried or horizontal directional drilled non-metalic pipe shall also have tracer wire 

installed along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, 
high strength, copper clad steel wire with a polyethylene jacket of appropriate color 
manufactured by Copperhead Industries or Manatee County approved equal. 

 
 

END OF SECTION 
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SECTION 02618 PIPELINE CLEANING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
all new lines 4” and larger, and existing pipelines as specified in this specification and as 
indicated on the Drawings.   

 
B. This work shall include the furnishing and installation of all pig launching and retrieval 

devices and the appropriate pigs for the cleaning procedure, and all necessary excavations, 
shutdowns, fittings and valves required.  

 
1.02 RELATED WORK 
 

A. The contractor is responsible for all necessary supply water. 
 
B. The contractor is responsible for all necessary bypass pumping. 
 
C. The contractor is responsible for the proper disposal of any materials removed from the pipe 

lines as a result of the cleaning procedure.  
 
1.03 SUBMITTALS 
 

B. The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and 
layout diagram for approval to the County. 

 
B. The Contractor shall submit to the County a list of materials to be furnished, and the names 

of suppliers. 
 
1.04 QUALIFICATIONS 
 

A. The Contractor performing this work shall be fully qualified, experienced and equipped to 
complete this work expeditiously and in a satisfactory manner.   

 
B. The Contractor shall also be capable of providing crews as needed to complete this work 

without undue delay. 
 
C. The County reserves the right to approve or disapprove the Contractor, based on the 

submitted qualifications. 
 
PART 2 PRODUCTS 
 
2.01  GENERAL 
 

A. The contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of 
appropriate densities, coatings and configurations to properly clean the piping systems.  

 
B. All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the 

cleaning of potable water lines.  
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2.02  MATERIALS 
 

A. The pig launching and retrieval equipment shall be of the latest design and construction and 
shall include the means to maintain constant monitoring of the in-line flows and pressures 
of the system being cleaned and the constant location of the cleaning pigs in the system. 
Launching and retrieval systems shall be fabricated, designed and manufactured according 
to ANSI standards and capable of withstanding working pressures of 150 psi. Launching 
and receiving devices shall be sized one diameter larger than the system to which it will be 
attached with a minimum length of 2.5 times the diameter.  

 
B. The contractor shall have available for immediate use an electronic pig detector for use in 

the system being cleaned to provide a means of tracking the passage of the pig in the 
system to locate areas of potential or suspected blockage and other disparities in the 
system. 

 
C. The pig shall be constructed of elastomer polyurethane with an open cell construction and 

a density equal to or suitable for use in the piping system being cleaned. Pig configuration 
shall consist of a parabolic nose with a concave base and coated with a resilient surface 
material that will maintain a peripheral seal and will effectively clean the piping system 
without over abrading the interior pipe wall. Pig characteristics shall include the ability to 
navigate through 90 degree bends, 180 degree turns, bi-directional fittings, full port valves, 
reduce its cross sectional area and return to its original design configuration and be 
propelled by hydraulic pressure.  

 
PART 3 EXECUTION 
 
3.01 PIPELINE CLEANING 
 

A. The cleaning of the pipe line shall be done by the controlled and pressurized passage of a 
polyurethane pig of varying dimensions, coatings and densities as determined by the 
County through the piping system.  

 
B. A series of pigs shall be entered into the system at a point as near to the beginning as is 

logistically and mechanically feasible. 
 
C. A launching assembly shall be used as the entrance point for the pig. This assembly shall 

allow for the following: 
 

1. The entering of pigs into the system by providing the means to induce flow from an 
external source, independent of the flows and pressures immediately available from 
the system, on the back of the pig to develop sufficient pressure to force the pig 
through the system.  

2. A means to control and regulate the flow. 
3. A means to monitor the flows and pressures. 
4. A means to connect and disconnect from the system without any disruption to the 

operation of the system. 
 
D. The pig shall be removed or discharged from the system at a point as near to the end as is 

logistically and mechanically feasible. 
 
E. The contractor shall be responsible for the retrieval of the pig at the discharge point. This 

may include setting a trap that will not disrupt normal flow and operations but will capture 
the pig and any debris. A retrieval assembly may also be used but said assembly shall be 
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able to connect and disconnect from the system without any disruption to the operation of 
the system. 

 
F. Alternative launching and retrieval methods shall be done with the prior approval of the 

County.  
 
G. Any pig that cannot progress through the piping system shall be located by the contractor 

and removed by excavation of the pipe in order to remove the blockage. All pipe repairs 
shall be the responsibility of the contractor and shall be performed with as little disruption to 
the system as possible.  

 
H. Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional 

cleaning runs, shall be investigated, per the Engineers’ approval, by locating the pig at the 
beginning of the increased pressure and excavating to determine the cause of the pressure 
increase. All pipe repairs shall be the responsibility of the contractor and shall be performed 
with as little disruption to the system as possible. 

 
I. Final flushing of the cleansed lines shall be performed after the last successful run of the 

pig as determined by the County. The contractor shall be responsible for all applicable 
flushing and disinfection requirements for potable water lines. 

 
3.02 ACCEPTANCE 
 

A. The contractor shall maintain and provide a report at the end of the cleaning procedure 
containing the following: 

 
1. The pressures in the pipe during the pigging procedure.  
2. Any inline problems encountered during the procedure including all excavations with 

detailed locations, reason for the excavation and any corrective measures taken to 
the pipeline. 

3. A record of the pigs used, their sizes, styles and other pertinent information 
regarding what materials were used during the cleaning.  

4. An analysis of the condition of the pipeline before and after the cleaning procedure. 
 

 
 

END OF SECTION 
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract 
Documents by Horizontal Directional Drilling (HDD). 

 
1.02 GENERAL 
 

A. All existing structures, water and sewer lines, storm drains, utilities, driveways, sidewalks, 
signs, mail boxes, fences, trees, landscaping, and any other improvement or facility in the 
construction area that the Contractor disturbs for his own construction purposes shall be 
replaced to original condition at no additional cost to the County. 

 
B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 

329. 
 
C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323. 
 
D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code. 

 
1.03 TESTING 
 

A. In place soil compaction tests shall be performed by a qualified testing laboratory. 
 

B.  Compaction tests shall be taken at every excavation, except in the road crossings or road 
shoulders; tests are to be taken according to current FDOT Standards. 

 
C. All pipe shall be tested in accordance with the appropriate material specifications. 

 
D. Reference Standards: American Society for Testing and Materials (ASTM), D1557, 

Moisture-Density Relations of Soils Using 10-lb. Rammer and 18-in. Drop. 
 

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test 
1557-70T, Method A or C. 

 
1.04 QUALIFICATIONS 
 

A. Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is 
fully experienced, reputable and qualified in the manufacture of the items to be furnished. 

 
B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall 

remain on the project site during the entirety of the directional boring operation. This 
includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The 
boring specialist shall have a minimum of five years of experience in supervising directional 
bores of similar nature, diameter, materials and lengths.  

 
C.  Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor 

responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for 
performing such work or a minimum of five years of experience performing this type of work. 
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If no certification is available, written documentation of the required work experience shall 
be submitted for approval. 

 
D. Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing, 

monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid 
shall have a written certification issued by the Drilling Fluid manufacturer for performing 
such work or a minimum of five years of experience performing this type of work. If no 
certification is available, written documentation of the required work experience for the 
proposed personnel shall be submitted for review and approval.  

 
1.05 SUBMITTALS 
 

A. Detailed description including specifications and catalog cuts for: 
 

1. Shop drawings and catalog data for all HDD equipment. 
2. The pipe manufacturer's maximum degree of radial bending allowed for the pipe 

when full and when empty and pullback force recommended setting. 
3. Steering and tracking devices including specific tracer wire. 
4. Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water, 

including any additives, based on the Contractor’s field observations prior to 
construction, knowledge and experience with drilling in similar conditions, and any 
soil data provided in the Contract Documents, which shall be verified by the fluid 
specialist.  

5. Shop drawings for the breakaway swivel, including the method of setting the swivels’ 
break point and set point to be used.  

6. Shop drawings for sizing of the mandrel for pull through testing 
7. Pipe assembly procedure, details of support devices, and staging area layout 

including methods to avoid interference with local streets, driveways, and sidewalks. 
8. Details of pipe fusion procedures and copies of the fusion technician qualification 

certification or documentation.  
9. Drilling fluid technician qualification certification or documentation 

 
B. If the Contractor proposes any changes to the pull-back distance or profile shown on the 

drawings, he may be required to submit a complete design for the proposed pipe including 
an analysis for pull-back forces, external loads including full hydrostatic pressure if empty, 
external forces due to borehole collapse, ovalization during pull-back, thermal stress while 
exposed to Sun-light, shortening after release of pull-back force, and tensile stress during 
pull-back. 

 
C. Bore Plan:  For all contiguous piping installations over 300 feet in length or any installations 

for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes 
the following: 

 
1. Contact information and experience for the drilling fluid specialist. 
2. The number of passes the bore will include to get the product pipe installed. 
3. The pilot bore and all reaming bore sizes including the final pullback with the product 

pipe. 
4. Drilling rod length in feet. 
5. The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per 

(drilling) rod to maintain adequate mud flow. 
6. Details of the entry and exit pit locations along with entry and exit angles for the bore, 

drawn to scale, depicting the position of all required equipment, access points, 
existing facilities to remain in place, existing traffic lanes to be maintained in 
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operation, office trailers and storage sites. 
7. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on 

grade with the installed pipe.  
 

D. Furnish a Bore Path Report to the County within seven days of the completion of each bore 
path. Data collected by the County Representative does not relieve the Contractor from the 
responsibility of recording his own data. Include the following in the report: 
 
1. Location of project, project name and number  
2. Name of person collecting data, including title, position and company name 
3. Investigation site location (Contract plans station number or reference to a 

permanent structure within the project right-of-way) 
4. Driller’s Log & identification of the detection method used 
5. Elevations and offset dimensions of installed pipe as referenced to the drawings 
6. Data log of pullback force during product pipe installation 
7. All failed bores. Include length of pipe left in place and explanation of failed 

installation. 
 

PART 2 PRODUCTS 
 

2.01  MATERIALS 
 

A. Incidental materials that may or may not be used to install the product depending on field 
requirements are not paid for separately and will be included in the cost of the installed 
product.  
 

B. Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed 
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil 
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor 
shall have appropriate additives for drilling fluid available for different soil conditions that 
may be encountered. Do not use any other chemicals or polymer surfactants in the drilling 
fluid without written consent from the County. Certify to the County in writing that any 
chemicals to be added are environmentally safe and not harmful or corrosive to the product 
pipe.  

 
C. For drilling operations that will be below waters of the State of Florida, only bentonite free 

drilling fluids shall be used.  Acceptable products are BioMax, manufactured by M-I Swaco, 
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore, 
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston, Texas 77251, Phone: 
(731) 987-5900 or approved equal. 

 
D. Identify the source of water for mixing the drilling fluid. Approvals and permits are required 

for obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water 
source used other than potable water may require a pH test.  

 
E. The tracer wire to be used for all directional drills shall be a solid, 10 gauge, high strength, 

copper clad steel wire with a polyethylene jacket of appropriate color manufactured by 
Copperhead Industries or Manatee County approved equal. 

 
F. Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux 

International, Inc. or approved equal. 
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PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

A. Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation 
as specified in the Contract documents. Sump pits are required to contain drilling fluids if 
vacuum devices are not operated throughout the drilling operation, unless approved by the 
County. 
 

B. Within 48 hours of completing installation of the boring product, clean the work site of all 
excess slurry or spoils. Take responsibility for the removal and final disposition of excess 
slurry or spoils. Ensure that the work site is restored to pre-construction conditions or as 
identified on the plans. 
 

C. Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved 
by the County. 

 
D. The pipe shall be supported at intervals along its length with rollers or Teflon pads to 

minimize frictional forces when being pulled, and to hold the pipe above the ground. Surface 
cuts or scratches greater than or equal to the maximum defect depth in 3.08 E are not 
acceptable. 

 
3.02 DAMAGE RESTORATION & REMEDIATION 

 
A. The Contractor shall take responsibility for restoration for any damage caused by heaving, 

settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional 
drilling operation, at no cost to the County. 

 
B. When required by the County, provide detailed plans which show how damage to any 

roadway facility will be remedied. These details will become part of the Record Drawings 
Package. Remediation Plans must follow the same guidelines for development and 
presentation of the Record Drawings. When remediation plans are required, they must be 
approved by the County before any work proceeds. 

 
C. For HDD operations that will be below waters of the State of Florida, the contractor shall be 

responsible for any damage caused by the drilling operation, including, but not limited to, 
fracturing of the channel bottom.  Any State or Federal required environmental cleanup due 
to the release of drilling fluids into State waters shall be at the Contractor's expense.  The 
Contractor may at his own expense increase the depth of his drilling operations upon the 
approval from the County. 

 
3.03 QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE 

 
A. The County may reject any portion of the work that is deemed to be non-responsive to the 

Contract requirements or not in conformance with approved plans and submittals, and for 
other factors including the following: 

 
1. Failed Bore: When there is any indication that the installed product has sustained 

damage, stop all work, notify the County and investigate damage. The County may 
require a pressure and / or mandrel test at no additional cost to the County and shall 
have a County representative present during the test. Perform all testing within 24 
hours unless otherwise approved by the County. Furnish a copy of the test results 
and all bore logs to the County for review and approval. The County is allowed up to 
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5 working days to approve or determine if the product installation is not in compliance 
with the specifications.  

2. Obstructions: If an obstruction is encountered during boring which prevents 
completion of the installation in accordance with the design location and 
specification, the pipe may be taken out of service and left in place at the discretion 
of the County.  

3. Pull-back Failure: If the installed breakaway device should fail during pull back. 
4. Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product 

and cannot be regained within the required timeframe of the manufacturer or if more 
than a reasonable amount of fluid is used to fill an unknown void and flow cannot be 
regained. No pipe shall be pulled without visible flow of drilling fluid. 

5. Test Failure: If the pipe shall fail a hydraulic pressure test or mandrel test as 
specified by the County. 

6. Damaged Pipe: If at any time when the product is pulled back and any exposed 
areas have a greater than allowable “gouging” or visible marring of the pipe per the 
table in 3.08 E. 

7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within 
tolerances. 

8. Defective Material: Any other defect in material or workmanship which would affect 
the quality, performance, or installation life of the installed pipeline. 

 
B. Remediation: All rejected bores shall be at the Contractors expense to correct and provide 

a satisfactory installed product. The Contractor shall submit to the County a revised 
installation plan and procedure for approval before resuming work. The County may require 
non-compliant installations to be filled with excavatable flowable fill or to be completely 
removed at no additional cost to the County. 

 
3.04 PRODUCT LOCATING AND TRACKING  
 

A. The County recognizes walkover, wire line, and wire line with surface grid verification, or 
any other system as approved by the County, as the accepted methods of tracking 
directional bores. Use a locating and tracking system capable of ensuring that the proposed 
installation is installed as intended. The locating and tracking system must provide 
information on: 
 
1. Clock and pitch information 
2. Depth 
3.  Transmitter temperature 
4. Battery status 
5.  Position (x,y) 
6.  Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub 

aqueous) 
 

B. Ensure proper calibration of all equipment before commencing directional drilling operation. 
 

C. Prepare the Driller’s Log. Take and record alignment readings or plot points such that 
elevations on top of and offset dimensions from the center of the product to a permanent 
fixed feature are provided. Such permanent fixed feature must have prior approval of the 
County. Provide elevations and dimensions at all bore alignment corrections (vertical and 
horizontal) with a minimum distance between points of 10 feet. Provide a sufficient number 
of elevations and offset distances to accurately plot the vertical and horizontal alignment of 
the installed product. 
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D. Installation Location Tolerances:  
a. It shall be the Contractors responsibility to notify the County when the pilot bore 

activities are taking place. The Contractor shall provide the County a printout of the 
completed pilot bore path for review prior to pull back of the product.  

 
b. The location of the initial bored hole shall be deemed acceptable by the County if 

the deviations of the bore from the design alignment or approved adjustments do not 
exceed the following tolerances: 

 
1. Profile (vertical): 

a. max. slope shall not exceed 2% (2.0 feet within a length of 100 feet). 
b. No reverse curvature within 200 feet. 
c. No vertical deviation greater than ten (10) percent of the proposed depth of 

cover at that specific station. 
 
2. Alignment (horizontal: 

a. max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 100 
feet). 

b. No reverse curvature. 
c. Total deviation not to exceed 2.0 feet. 
 

c. If the pilot bore does deviate from the above criteria, the Contractor shall notify the 
County prior to pull back.  The County, at its discretion, may require the Contractor 
to pull back and re-drill the pilot bore to correct any deviations. 

 
3.05 PRODUCT BORE HOLE DIAMETER  
 

Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore 
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is 
required, will be limited relative to the product diameter to be installed as follows: 
 
Table 2-1. Recommended Relationship between Product Diameter and Reamed Diameter 

 

Product Diameter Reamed Diameter 

< 8” Diameter of product + 4” 

8” – 24” Diameter of product x 1.5 

> 24” Diameter of product + 12” 

*Horizontal Directional Drilling Good Practices Guidelines – HDD Consortium 

 
3.06 EQUIPMENT REQUIREMENTS  
 

A. The HDD equipment selected by the Contractor shall be capable of drilling, steering, 
tracking, reaming and installing the pipeline through all the subsurface conditions that may 
be present at the site. 

 
B. Match equipment to the size of pipe being installed. Obtain the County’s approval for 

installations differing from the above chart. Ensure that the drill rod can meet the bend radius 
required for the proposed installation. 

 
C. All HDD equipment shall have an electronic data logger to record pull back force during all 

pipe installations. 
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D. All HDD equipment that has the capability to exceed the maximum recommended pulling 
force shall have a breakaway swivel properly attached to the product pipe that will release 
if the pullback force exceeds the pipe manufacturers recommended pulling force. 

 
3.07 THRUST / PULLBACK REQUIREMENTS 
 

The Contractor shall provide as part of the required working drawings submittal complete 
data regarding the operational and maximum thrust or pulling forces to be used for the initial 
drill head and back-reamer installations, and the final pull-back of the pipe. Gages or other 
measurement tools shall be used to monitor the forces being used. 

 
 
3.08 INSTALLATION PROCESS 
 

A. Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the 
drilling fluids such as the pumping rate, pressures, viscosity and density during the pilot 
bore, back reaming and pipe installation. Relief holes can be used as necessary to relieve 
excess pressure down hole. Obtain the County’s approval of the location and all conditions 
necessary to construct relief holes to ensure the proper disposition of drilling fluids is 
maintained and unnecessary inconvenience is minimized to other facility users.  
 

B. The Contractor shall determine the pull-back rate in order to allow the removal of soil 
cuttings without building excess down-hole pressure and to avoid local heaving, or spills. 
Contain excess drilling fluids at entry and exit points until they are recycled and separated 
from excavated materials, or removed from the site or vacuumed during drilling operations. 
Ensure that entry and exit pits and storage tanks are of sufficient size to contain the 
expected return of drilling fluids and soil cuttings. The bored hole shall always be maintained 
full of drilling fluids for support of surfaces, and the fluid re-circulation equipment shall 
operate continuously until the pipe installation is completed and accepted by the County. 

 
C. Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the 

appropriate local, state, or federal regulatory agencies. When drilling in suspected 
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it. 
Remove any excess material upon completion of the bore. If in the drilling process it 
becomes evident that the soil is contaminated, contact the County immediately. Do not 
continue drilling without the County’s approval. 
 

D. The timing of all boring processes is critical. Install a product into a bore hole within the 
same day that the pre-bore is completed to ensure necessary support exists. Once pullback 
operations have commenced, the operation shall continue without interruption until the pipe 
is completely pulled into the borehole. 

 
E. All prepared pipe that is being used for installation shall be adequately supported off the 

ground along the entire length to avoid damaging of the material during pullback due to 
ground surface conditions. Surface cuts or scratches greater than or equal to the maximum 
defect depth are not acceptable. 

 
Pipe Size 

In. 
Max. Defect Depth 

In. 
4 1/16 
6 1/11 
8 5/32 

10 3/16 
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12 1/4 
> 12 Per Pipe Manufacturer’s Recommendations 

 
 
F. The drilling fluid specialist shall remain on the project site during the entirety of the 

directional boring operation to ensure proper mixture and production of drilling fluids needed 
for the bore.  

 
G. Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of 

25 percent greater than the outside diameter of the pipe being installed. 
 
H. For bores with more than two radii of curvature (entrance and exit), the borehole should be 

reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming 
may be necessary dependent on size of material to be pulled. 

 
I. Additional passes for prereaming may be required for larger pipe. Incremental increases 

shall be used as needed until appropriate bore hole size has been achieved. 
 
J. Prereaming must be accomplished with no product attached to the reamer head on all bore 

pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon 
prior approval from the County. 

 
K. After reaming the borehole to the required diameter, the pipe shall be pulled through the 

hole. In front of the pipe shall be a breakaway swivel and barrel reamer to compact the 
borehole walls. 

 
L. The Contractor shall not attempt to ream at a rate greater than the drilling equipment and 

drilling fluid system are designed to safely handle. 
 
M. Install all piping such that their location can be readily determined by electronic designation 

(tracer wire) after installation.  
 

1. For all pipe installations, externally attach two (2) tracer wires; see Section 2.01 – 
Materials, Part I. above, to the top of product pipe and secure in place with duct tape 
or 10-mil thickness polyethylene pressure sensitive tape at every joint and at 5 foot 
intervals.  

 
N. Connect any break in the conductor line before construction with an electrical clamp, or 

solder, and coat the connection with a rubber or plastic insulator to maintain the integrity of 
the connection from corrosion. Clamp connections must be made of brass or copper and of 
the butt end type with wires secured by compression. Soldered connections must be made 
by tight spiral winding of each wire around the other with a finished length minimum of 3 
inches overlap. Tracking conductors must extend 2 feet beyond bore termini. Test 
conductors for continuity. Each conductor that passes must be identified as such by 
removing the last 6 inches of the sheath. No deductions are allowed for failed tracking 
conductors. Upon completion of the directional bore, the Contractor shall demonstrate to 
the County that the wire is continuous and unbroken through the entire run of the pipe by 
providing full signal conductivity (including splices) when energizing for the entire run in the 
presence of the County Representative. If the wire is broken, the Contractor shall repair or 
replace it at no additional cost to the County. 
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3.09 PIPELINE TESTING 
 

A. HYDROSTATIC TESTING 
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 

Manual Section 1.8.7. 
 

B. MANDREL DEFLECTION TESTING PROCESS  
 
1. The deflection test for flexible pipe systems shall be performed by pulling a mandrel 

through the pipe line. The mandrel shall have a diameter equal to 80 percent of the 
inside diameter of the pipe system being tested. When the mandrel cannot be pulled 
through the pipe line the Contractor shall locate and correct the defect to the 
satisfaction of the County.  After the defect is corrected and trench backfilled, the 
section of line shall then be retested to compliance. 

 
2. Deflection tests shall be performed not sooner than 24 hours after completion of the 

pipe pull-back. The Contractor shall take measures to ensure the pipe is clean as 
not to interfere with the mandrel test. 

 
3. The mandrel types that can be used are: 

a. a rigid, nonadjustable, odd number of legs (9 legs minimum), mandrel having 
an effective length not less than its nominal diameter; and (2) be fabricated 
of steel, fitted with pulling rings at each end, stamped or engraved on some 
segment other than a runner indicating the pipe material specification, 
nominal size and be furnished in a suitable carrying case labeled with the 
same data as stamped or engraved on the mandrel. 

 
b. If approved by the County, a smaller diameter piece of similar pipe material 

that is approximately double the nominal diameter in length and meets the 
80% reduction of the inside diameter of the pipe being tested.  The pipe 
length may need to be adjusted to ensure the pipe section cannot become 
skewed and become lodged; this may cause the test to fail.  

 
4. The mandrel shall be pulled through the pipe by hand to ensure that maximum 

allowable deflections have not been exceeded or that “necking” has not occurred. 
Prior to use, the mandrel shall be inspected by County personnel.  Use of an 
unapproved mandrel or a mandrel altered or modified after inspection will invalidate 
the test.  If the mandrel fails to pass, the pipe will be deemed overdeflected or 
necked. 
 

5. Overdeflected or necked pipe shall be abandoned and reinstalled.  The replaced 
pipe shall be tested for deflection not sooner than 24 hours after installation. 

 
D. The following deficiencies in the flexible pipe system installation shall be corrected by the 

Contractor at no cost to the County: 
 

1. Overdeflections 
2. Stretched or “Necked” Pipe 
3. Damaged Pipe 
4. Improper Pipe Welds 
5. Infiltration Points 
6. Debris in the line 
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E. The County will not accept a credit, maintenance bond, or any other form of compensation 
in lieu of corrective measures that may be required to correct any sections of flexible pipe 
system that are improperly installed or do not meet the requirements of these specifications. 
In addition, all corrective measures proposed by the Contractor shall be approved by the 
County. In addition, should repairs of the flexible pipe system be accomplished by the use 
of any unauthorized materials or procedure, the County will require replacement of those 
substandard portions or repairs made to conform to the requirements of these 
specifications. 

 
END OF SECTION 
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SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and 
specified in the Contract Documents and these Standards. 

 
B. Newly installed pipe shall be kept clean and free of all foreign matter & gouges.  

 
C. All pipe shall be correctly color coded / identified. 

 
1.02 QUALIFICATIONS 
 

All polyethylene pipe, fittings and appurtenances shall be furnished by a single 
manufacturer who is fully experienced, reputable and qualified in the manufacture of the 
items to be furnished. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all polyethylene pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
 

C. The Contractor shall submit shop drawings showing installation method and the proposed 
method and specialized equipment to be used. 

 
PART 2 PRODUCTS 
 
2.01 POLYETHYLENE PRESSURE PIPE 
 

A. Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE3408/PE 
100/PE4710 polyethylene resin with a minimum cell classification of 445574 per ASTM 
D3350, Class 160, DR 11, Performance Pipe DriscoPlex 4000, or an approved equal, 
meeting the requirements of AWWA C906.  All pipe materials used in potable water systems 
shall comply with NSF Standard 61. Outside diameters of water, reclaimed water and 
pressure sewer HDPE pipes shall be ductile-iron sizing system (DIPS). 

 
B. Polyethylene pipe 3 inches in diameter (for potable water and reclaimed water), and 3 

inches in diameter and smaller (for wastewater grinder pump force mains) shall be high-
density PE 3408 polyethylene, per ASTM D2737,  Pressure Class 160, iron pipe size (IPS) 
outside diameter, DR 11, Performance Pipe DriscoPlex 4100 or an approved equal, meeting 
the requirements of ASTM D 3035 and AWWA C901. 

 
C. Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water 

shall be high density PE 3408 polyethylene resin per ASTM D2737, Pressure Class 200, 
Copper Tube Size (CTS), SDR 9, Performance Pipe DriscoPlex 5100, Endot EndoPure, 
Charter Plastics or an approved equal, meeting the requirements of AWWA C901. Butt 
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fusion or CTS brass connections shall be used. All pipe materials used in potable water 
systems shall comply with NSF Standard 61. 

 
 

2.02 JOINTS 
 

A. Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall 
be accomplished in accordance with the written instructions of the pipe manufacturer and 
fusion equipment supplier. The installer of the thermal butt fused PE pipe shall have 
received training in heat fusion pipe joining methods and shall have had experience in 
performing this type of work. 

 
B. Flanged joints, mechanical joints and molded fittings for 4” and larger pipe shall be in 

accordance with AWWA C906. Mechanical joints and fittings for 3” and smaller pipe & tubing 
shall meet the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140. 

 
2.03 DETECTION 
 

A. Direct buried HDPE pipe shall have 3" detectable metallic tape of the proper color placed 
directly above the pipe and 12" below finished grade or 6" detectable tape between 12" and 
24" below finished grade.  

 
B. Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed 

along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, high 
strength, copper clad steel wire with a polyethylene jacket of appropriate color manufactured 
by Copperhead Industries or Manatee County approved equal. 

 
2.04 IDENTIFICATION 
 

A. Pipe shall bear identification markings in accordance with AWWA C906. 
 
B. Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or 

green for pressure sewer using a solid pipe color or embedded colored stripes.  Where 
stripes are used, there shall be a minimum of three stripes equally spaced. 

 
PART 3 EXECUTION 
 
3.01 INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS 
 

All polyethylene pressure pipe shall be installed by direct bury, directional bore, or a method 
approved by the County prior to construction. If directional bore is used, or if directed by the 
County, the entire area of construction shall be surrounded by silt barriers during 
construction. 

 
3.02 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. 

 
END OF SECTION 
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SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS                                                   
(AWWA SPECIFICATIONS C-900 16) 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

A. Furnish all labor, materials, equipment and incidentals required to install the PVC piping, 
iron fittings and other appurtenances complete and ready for use as indicated on the 
construction drawings. 

 
B. Provide and install complete all fittings and appurtenances not noted specifically on the 

construction plans as required to complete the utility system in accordance with these 
Standards. 

 
1.02 DESCRIPTION OF SYSTEM 
 

The Contractor shall install the piping in the locations as shown on the Drawings. 
 
1.03 QUALIFICATIONS 
 

All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who 
is fully experienced, reputable, qualified and specializes in the manufacture of the items to 
be furnished.  The pipe and fittings shall be designed, constructed and installed in 
accordance with the best practices and methods and shall comply with these Specifications. 

 
1.04 SUBMITTALS 
 

A. The Contractor shall submit shop drawings to the County including, but not limited to, 
dimensions and technical specifications for all piping. 

 
B. The Contractor shall submit to the County, samples of all materials specified herein. 

 
C. The Contractor shall submit and shall comply with pipe manufacturer's recommendation for 

handling, storing and installing pipe and fittings. 
 

D. The Contractor shall submit pipe manufacturer's certification of compliance with these 
Specifications. 

 
1.05 TOOLS 
  

The Contractor shall supply special tools, solvents, lubricants, and caulking compounds 
required for proper installation.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in diameter, shall be Class 235, DR 
18, meeting the requirements of AWWA C900 used for potable and reclaimed water.  Mains 
shall be cast-iron-pipe-equivalent outside diameters (also known as ductile iron pipe size 
(DIPS)). Each length of pipe shall be hydrostatically tested to four times its pressure class 
of the pipe by the manufacturer in accordance with AWWA C900. 
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B. Polyvinyl chloride (PVC) pressure pipe, 14 inches in diameter, shall be ductile iron pipe size 

(DIPS) outside diameter and shall meet the requirements of AWWA C905. Pipe used in 
water, sewer, and reclaimed water service shall be DR 18 and Pressure Class 235.  Each 
length of pipe shall be hydrostatically tested at twice its pressure class in accordance with 
AWWA C905. Pipe shall be furnished in standard lengths of approximately 20 feet. 

 
 PVC pipe shall not be used for potable and reclaimed water mains 16 inches and larger. 
 
C. Polyvinyl chloride (PVC) pressure pipe, 2-3 inches in diameter, shall be Pressure Rated 

200, SDR21, conforming to ASTMD2241, and shall have Iron Pipe Size (IPS) outside 
diameters. SDR 21 PVC pipe 2-3 inches in diameter shall not be used for working pressures 
greater than 125 psi. PVC pipe shall not be used in applications, which require pipes that 
are less than 2 inches in diameter for wastewater force mains.  PVC Pipe shall not be used 
in applications which require pipes that are less than 3 inches in diameter for potable water 
piping and reclaimed water piping. 

 
D. Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric 

ring seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall 
be EPDM rubber for potable and reclaimed water pipes. 

 
E. Lubricant furnished for lubricating the push-on joints in potable water pipes shall be 

nontoxic, water soluble, shall not support the growth of bacteria, shall have no deteriorating 
effects on the gasket or pipe material, and shall not impart color, taste, or odor to the water, 
and shall be an approved substance per NSF 61. 

 
F. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations as indicated on the construction 
drawings. Thrust restraint devices for PVC pipe and fittings shall be either concrete thrust 
blocks or restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 
3100, Allgrip 3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000PV or other 
approved equal restraining gland products. Restrained joints, where used, shall be installed 
at bend and fitting locations and at pipe joint locations both upstream and downstream from 
bends or fittings at distances as required by these Standards. 

 
G. All fittings for PVC pipe shall be ductile iron or gray iron with mechanical joints and shall 

conform to AWWA C110 or AWWA C153 and to the applicable sections of these Standards 
for ductile iron and gray iron fittings. 

 
H. All pipe materials used in potable water systems shall comply with NSF Standard 61. 
 

PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's 
technical data and printed instructions.   
 

3.02 DETECTION 
 

A. Direct buried pipe shall have 3" warning tape of the proper color placed directly above the 
pipe 12" below finished grade or 6" warning tape between 12" and 24" below grade. 
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B. PVC pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a 
polyethylene jacket of appropriate color installed along the pipe alignment as detailed in 
these standards.  Tracer wire shall be manufactured by Copperhead Industries or Manatee 
County approved equal. 

 
3.03 IDENTI FICATION 
 

A. PVC pipe shall bear identification markings in accordance with AWWA C900, AWWA C905 
or ASTM D2241. 

 
B. PVC pipe shall be color coded blue for water, purple (Pantone purple 522C) for reclaimed 

water or green for pressure sewer using a solid pipe color pigment. 
 
3.04 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests. 

 
 

END OF SECTION 
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SECTION 02640 VALVES AND APPURTENANCES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required and 
install complete and ready for operation all valves and appurtenances as shown on the 
Drawings and as specified herein. 

 
B. All of the types of valves and appurtenances shall be products of well established reputable 

firms who are fully experienced and qualified in the manufacture of the particular equipment 
to be furnished. The equipment shall be designed, constructed and installed in accordance 
with the best practices and methods and shall comply with these standards as applicable. 
Valves used in waterworks applications shall comply with Section 8 of NSF Standard 61 for 
mechanical devices. 

 
C. All of the equipment and materials specified herein are intended to be standard for use in 

controlling the flow of potable water, reclaimed water, wastewater, etc., depending on the 
applications. 

 
D. All valves and appurtenances shall be of the size shown on the drawings and, to the extent 

possible, all equipment of the same type on the project shall be from a single manufacturer. 
 
E. All valves and appurtenances shall have the name of the manufacturer, year of the valve 

and the working pressure for which they are designed cast in raised letters upon some 
visible part of the body. 

 
F. Special tools, if required for the normal operation or maintenance, shall be supplied with the 

equipment. 
 
G. All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch 

square AWWA operating nuts. Provide stainless steel extension stems and alignment rings 
where needed to bring the operating nut to within 4 feet below the box lid. 

 
H. Water and reclaimed water system isolation valves shall be gate valves for sizes 2-inch 

through 12-inch and shall be butterfly valves for sizes 16-inch and larger. 
 
I. Isolation valves for sewer force main pipelines shall be gate valves, unless otherwise noted 

on the plans. Tapping valves shall be used for tapping force mains.  Plug valves shall be full 
port, have a 100% circular cross section, and must have prior written authorization from the 
County for use. 

 
J. Valves shall open when turning the operating nut or wheel counterclockwise and shall close 

when turning clockwise. 
 
K. All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim 

hardware exposed to the outside environment shall be stainless steel. Thrust collar tie-rod 
bolts shall be stainless steel. All MJ-type underground bolts, nuts, and washers shall be 
COR-TEN or stainless steel. 

 
L. All valves shall have a factory applied, holiday free, fusion bonded epoxy coating on the 

interior and exterior unless otherwise noted in the plans or the following specification. All 
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other painted items exposed to sunlight, including field painted box lids, etc., shall be 
painted the appropriate color with an epoxy type paint. 

 
M. No valves with a break-way stem shall be allowed. 
 
N. The equipment shall include, but not be limited to, the following: 

 
1. Gate valves (Sec. 2.01) 
2. Combination Pressure Reducing and Pressure Sustaining with Check 

Valves Option (Sec. 2.02) 
3. Ball Valves (Sec. 2.03) 
4. Butterfly Valves (Sec. 2.04) 
5. Plug Valves (Sec. 2.05) 
6. Valve Actuators (Sec. 2.06) 
7. Air Release Valves (Sec. 2.07) 
8. Valves Boxes (Sec. 2.08) 
9. Corporation Stops and Saddles (Sec. 2.09) 
10. Flange Adapters and Plain End Couplings (Sec. 2.10) 
11. Hose Bibs (Sec. 2.11) 
12. Swing Check Valves (Sec. 2.12) 
13. Hydrants (Sec. 2.13) 
14. Restrained Joints (Sec. 2.14) 
15. Tapping Sleeves and Tapping Valves (Sec. 2.15) 
16. Tracer Wire Boxes (Sec. 2.16) 

 
1.02 SUBMITTALS 
 

A. Submit to the County within 30 days after execution of the contract a list of materials to be 
furnished, the names of the suppliers and the date of delivery of materials to the site. 

 
B. Complete shop drawings of all valves and appurtenances shall be submitted to the County 

for approval in accordance with the Specifications. 
 
1.03 TOOLS 
 

Special tools, if required for normal operation and maintenance shall be supplied with the 
equipment. 

 
PART 2 PRODUCTS 
 
2.01 GATE VALVES 
 

A. Where indicated on the drawings or necessary due to locations, size, or inaccessibility, 
chain wheel operators shall be furnished with the valves. Such operators shall be designed 
with adequate strength for the valves with which they are supplied and provide for easy 
operation of the valve. Chains for valve operators shall be galvanized. 

 
B. Gate valves installed underground shall be provided with a box cast in a concrete pad and 

a box cover.  Stainless steel or equivalent valve extension stems shall be provided to place 
the valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall 
be provided for every 15 valves installed. 

 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

390



Spec-Tangelo Park..docx 166 / 191 

C. Gate valves 2 inches to 14 inches in diameter shall be resilient seated, manufactured to 
meet or exceed the requirements of AWWA C509 or AWWA C515 and shall be UL listed 
and FM approved where applicable. Valves shall have an unobstructed waterway equal to 
or greater than the full nominal diameter of the valve. 

 
D. The valves shall have a non-rising stainless steel stem to eliminate lead content. All bolts, 

nuts and washers shall be stainless steel to eliminate exterior corrosion and maintain 
fastener strength.  Manufacturer shall use Never-Seez or equivalent during assembly of bolt 
and nut sets to prevent galling of similar metals. Stem seals shall be provided and shall be 
of the O-ring type, two above and one below the thrust collar. Valves that are located above 
grade and located in valve vaults shall be OS&Y with flanged joints. 

 
E. The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer 

type shall be permanently indicated on the disc or body of the valve. The resilient sealing 
mechanism shall provide zero leakage at the water working pressure when installed with 
the line flow in either direction. 

 
F. The valve body, bonnet, and bonnet cover shall meet or exceed all the requirements of 

AWWA C515. 
 
G. Valves meeting AWWA C515 requirements shall be rated for an operating pressure of 250 

psi and shall be tested in accordance with AWWA C515. 
 
H. The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left 

or counterclockwise. 
 
I. The valves shall be covered by a Manufacturer’s 10 year warranty on manufacturer’s 

defects and reasonable labor costs for replacement. Warranty shall become effective from 
the date of purchase by the end user and delivered within 30 days from the receipt of the 
purchase order. For publicly owned and maintained utilities, the end user is Manatee County 
Government. 

 
J. Gate valves shall be assembled and tested in a certified ISO 9001:2000 manufacturing 

facility within the United States and provide their certification of meeting internationally 
recognized quality control procedures. 

 
2.02 COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH CHECK 

VALVE OPTION 
 

A. Pressure sustaining and check valve shall be pilot operated diaphragm actuated valve with 
cast iron body, bronze trim, and 125-pound flanged ends. The valve shall be hydraulically 
operated, diaphragm type globe valve. The main valve shall have a single removable seat 
and a resilient disc, of rectangular cross section, surrounded on three and a half sides. No 
external packing glands are permitted and there shall be no pistons operating the main valve 
or any controls. The valve shall be equipped with isolation valves to service the pilot system 
while permitting flow if necessary. Main valve and all pilot controls shall be manufactured in 
the United States of America. Valve shall be single chamber type, with stainless steel stem. 

 
B. Valve shall automatically reduce pressure for the downstream distribution network and 

sustain a minimum pressure in the high pressure main regardless of distribution demand, 
and as an option, shall also close when a pressure reversal occurs for check valve 
operations. The pilot system shall consist of two direct acting, adjustable, spring loaded 
diaphragm valves. 
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C. Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot 

control valves shall be cast brass with 303 stainless steel trim. Valve shall be similar in all 
respects to Cla-Val Company, Model 92-01 or a similar control valve such as Bermad Model 
723, GA Industries Model 4700 or an approved equal. 

 
2.03 BALL VALVES 
 

A. Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall be brass 
body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-turn check, ball 
curb valves, rated for 300 psi, Mueller 300 (as specified in the table below), Ford B-Series, 
or approved equal, with compression, pack joint, flare, threaded or flanged ends as required. 
Ball valves for wastewater, 2-inch through 3-inch, shall be 316 stainless steel body, cap, 
stem and ball per ASTM A351, full port, full flow, 1/4-turn check, ball valves, steam rated for 
150 psi, pressure rating 1,000 psi CWT, Apollo 76F or approved equal, with threaded or 
flanged ends as required. 

 
 Curb Stops for Water and Reclaimed Water 
 

Pipe Material Type of Connection Model 

HDPE Compression x FIP B-25170 * 

HDPE Pack Joint x FIP P-25170 * 

Copper Compression x FIP B-25170 

Copper Flare x FIP B-25166 

Stainless Steel FIP x FIP Thread B-20200 

* Insert required, part number per manufacturer product information 

 
 

B. All valves shall be mounted in such a position that valve position indicators are plainly 
visible. Above grade ball valves shall have a vinyl coated lever handle. Lever handle, handle 
nut, and lever packing gland shall be 304 or 316 stainless steel. 

 
C. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
2.04 BUTTERFLY VALVES 
 

A. Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, DeZurik 
AWWA, Pratt HP-250II, or an approved equal. 

 
B. Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall be field 

adjustable and replaceable without dismounting operator dise or shaft and without removing 
the valve from the line.  Valves 20 inches and smaller shall have bonded or mechanically 
restrained seats as outlined in AWWA C504. 

 
C. All valves shall be subject to hydrostatic and leakage tests at the point of manufacture. The 

hydrostatic test for Class 250 valves shall be performed with an internal hydrostatic pressure 
equal to 500 psi applied to the inside of the valve body of each valve. During the hydrostatic 
test, there shall be no leakage through the metal, the end joints or the valve shaft seal. The 
leakage test for the Class 250 valves shall be performed at a differential pressure of 250 psi 
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and against both sides of the valve. No adjustment of the valve disc shall be necessary after 
pressure test for normal operation of valve. All valves shall be  leaktight in both directions. 

 
D. Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators shall be 

totally enclosed in a gear case. Actuators shall be capable of seating and unseating the disc 
against the full design pressure and shall transmit a minimum torque to the valve. Actuators 
shall be rigidly attached to the valve body. 

 
E. The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel and 

designed for both torsional and shearing stresses when the valve is operated under its 
greatest dynamic or seating torque.  Shaft shall be of either a one piece unit extending full 
size through the valve disc and valve bearing or it may be of a stub shaft design.  Shaft 
bearings shall be teflon or nylon, self-lubricated type. 

 
F. Gearing for the operators shall be totally enclosed in a gear case in accordance with 

paragraph 3.8.3 of the above mentioned AWWA Standard Specification. 
 

G. Operators shall be capable of seating and unseating the disc against the full design 
pressure of velocity, as specified for each class, into a dry system downstream and shall 
transmit a minimum torque to the valve.  Operators shall be rigidly attached to the valve 
body. 

 
H. The manufacturer shall certify that the required tests on the various materials and on the 

completed valves have been satisfactory and that the valves conform with all requirements 
of this Specification and the AWWA standard. 

 
I. Where indicated on the Drawings, extension stems, floor stands, couplings, stem guides, 

and floor boxes as required shall be furnished and installed. 
 
2.05 PLUG VALVES 
 

A. Plug valves shall be eccentric, non-lubricating type with integral plug and shafts and shall 
be furnished with end connections and with actuating mechanisms as called for on the 
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-
tight in both directions when tested according to the Leakage Test method of AWWA C504 
with a hydrostatic pressure of 150 psi. 

 
B. Plug valves shall also be subjected to the internal, full body Hydrostatic Test of AWWA C504 

at a pressure two times the rated pressure or a minimum pressure of 300 psi, whichever is 
greater. During the test, there shall be no leakage through the metal, or through the end 
joints or shaft seal, nor shall any part of the valve be deformed.  Plug valves shall be 
Kennedy or Dezurik. 

 
C. Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125. 

Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to 
the NPT requirements of ANSI B1.20.1. 

 
D. The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class B. The 

integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 stainless steel. The 
entire plug, except for the shafts, shall be covered with nitrile (Buna N) rubber. The rubber 
compound shall have been vulcanized to the metal plug and shall have a peel strength of 
not less than 75 pounds per inch when tested according to ASTM D 429, method B. The 
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valve seat shall be at least 90 percent pure nickel, welded-in overlay into the cast iron body. 
The top and bottom bearings shall be 316 stainless steel. 

 
E. Plug valves shall have a full port area of 100 percent of the nominal pipe size area. 
 
F. Valves shall have worm gear type actuators with 2-inch square operating nuts. 
 
G. Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates 

upward when it opens, with the flow entering the seat end of the valve. 
 
H. Plug valves shall be coated inside with Protecto 401 or amine-cured novolac ceramic epoxy 

or another two-part epoxy suitable for sanitary sewer service which has been approved by 
Manatee County. 

 
2.06 VALVE ACTUATORS 
 

A. Butterfly valve and plug valve actuators.  
 

Butterfly valve and plug valve actuators shall conform to the requirements for actuators 
presented in AWWA C 504 and shall be either manual or motor operated. Actuators shall 
be capable of seating and unseating the disc against the full design pressure and velocity, 
as specified for each class, into a dry system downstream, and shall transmit a minimum 
torque to the valve. Actuators shall be rigidly attached to the valve body. 

 
B. Manual Actuators.  
 

Manual actuators shall have permanently lubricated, totally enclosed gearing with 
handwheel and gear ratio sized on the basis of actual line pressure and velocities. Actuators 
shall be equipped with handwheel, position indicator, and mechanical stop-limiting locking 
devices to prevent over travel of the disc in the open and closed positions. They shall turn 
counter-clockwise to open valves.  Manual actuators shall be of the traveling nut, self-
locking type or of the worm gear type and shall be designed to hold the valve in any 
intermediate position between fully open and fully closed without creeping or fluttering. 
Valves located above grade shall have handwheel and position indicator, and valves located 
below grade shall be equipped with a 2-inch square AWWA operating nut located at ground 
level and cast iron extension type valve box. 

 
C. Motor Actuators (Modulating) 
 

(1) The motor actuated valve controller shall include the motor, actuator unit gearing, limit 
switch gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC 
signal, control power transformer, electronic controller which will position the valve 
based on a remote 4-20 milliamp signal, torque switches, bored and key-wayed drive 
sleeve for non-rising stem valves, declutch lever and auxiliary handwheel as a self-
contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service using 480 volt, 60 

Hertz, three phase power as shown, on the electrical drawings. The motor shall be 
sized to provide an output torque and shall be the totally enclosed, non-ventilated type. 
The power gearing shall consist of helical gears fabricated from heat treated alloy steel 
forming the first stage of reduction. The second reduction stage shall be a single stage 
worm gear. The worm shall be of alloy steel with carburized threads hardened and 
ground for high efficiency. The worm gear shall be of high tensile strength bronze with 
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hobbed teeth. All power gearing shall be grease lubricated. Ball or roller bearings shall 
be used throughout. Preference will be given to units having a minimum number of 
gears and moving parts.  Spur gear reduction shall be provided as required. 

 
(3) Limit switches and gearing shall be an integral part of the valve control. The limit switch 

gearing shall be made of bronze and shall be grease lubricated, intermittent type and 
totally enclosed to prevent dirt and foreign matter from entering the gear train. Limit 
switches shall be of the adjustable type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. 

 
(4) The speed of the actuator shall be the responsibility of the system supplier with regard 

to hydraulic requirements and response compatibility with other components within 
the control loop. Each valve controller shall be provided with a minimum of two rotor 
type gear limit switches, one for opening and one for closing. The rotor type gear limit 
switch shall have two normally open and two normally closed contacts per rotor. Gear 
limit switches must be geared to the driving mechanism and in step at all times whether 
in motor or manual operation. Provision shall be made for two  additional rotors as 
described above, each to have two normally open and two normally closed contacts. 
Each valve controller shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve, should excessive load be met by obstructions in either direction of 
travel. The torque switch shall be provided with double-pole contacts. 

 
(5) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operations, but must be responsive to 
manual operation at all times except when being electrically operated. The motor shall 
not rotate during hand operation nor shall a fused motor prevent manual operation. 
When in manual operating position, the unit will remain in this position until motor is 
energized at which time the valve operator will automatically return to electric 
operation and shall remain in motor position until handwheel operation is desired. This 
movement from motor operation to handwheel operation shall be accomplished by a 
positive declutching lever which will disengage the motor and motor gearing 
mechanically, but not electrically. Hand operation must be reasonably fast. It shall be 
impossible to place the unit in manual operation when the motor is running. The gear 
limit switches and torque switches shall be housed in a single easily accessible 
compartment integral with the power compartment of the valve control. All wiring shall 
be accessible through this compartment. Stepping motor drives will not be acceptable. 

 
(6) The motor with its control module must be capable of continuously modulating over its 

entire range without interruption by heat protection devices. The system, including the 
operator and control module must be able to function, without override protection of 
any kind, down to zero dead zone. 

 
(7) All units shall have strip heaters in both the motor and limit switch compartments. 
 
(8) The actuator shall be equipped with open-stop-close push buttons, an auto-manual 

selector switch, and indicating lights, all mounted on the actuator or on a separate 
locally mounted power control station. 

 
(9) The electronics for the electric operator shall be protected against temporary 

submergence. 
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(10) Actuators shall be Limitorque L120 with Modutronic Control System containing a 
position transmitter with a 4-20MA output signal or equal. 

 
D. Motor Actuators (Open-Close) 

 
(1) The electronic motor-driven valve actuator shall include the motor, actuator gearing, 

limit switch gearing, limit switches, torque switches, fully machined drive sleeve, 
declutch lever, and auxiliary handwheel as a self-contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service and shall be of high 

torque totally enclosed, nonventilated construction, with motor leads brought into the 
limit switch compartment without having external piping or conduit box. 

 
(3) The motor shall be of sufficient size to open or close the valve against maximum 

differential pressure when voltage to motor terminals is 10% above or below nominal 
voltage. 

 
(4) The motor shall be prelubricated and all bearings shall be of the anti-friction type. 
 
(5) The power gearing shall consist of helical gears fabricated from heat treated steel and 

worm gearing.  The worm shall be carburized and hardened alloy steel with the threads 
ground after heat treating.  The worm gear shall be of alloy bronze accurately cut with 
a hobbing machine. All power gearing  shall be grease lubricated. Ball or roller 
bearings shall be used throughout. 

 
(6) Limit switches and gearing shall be an integral part of the valve actuator. The switches 

shall be of the adjustable rotor type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. Each valve controller shall be 
provided with a minimum of two rotor type gear limit switches, one for opening and 
one for closing (influent valves require additional contacts to allow stopping at an 
intermediate position). The rotor type gear limit switch shall have two normally open 
and two normally closed contacts per rotor. Additional switches shall be  provided if 
shown on the control and/or instrumentation diagrams. Limit switches shall be geared 
to the driving mechanism and in step at all times whether in motor or manual operation. 
Each valve actuator shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve should excessive load be met by obstructions in either direction of 
travel. Travel and thrusts shall be independent of wear in valve disc or seat rings. 

 
(7) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operation except when being electrically 
operated. The motor shall not rotate during hand operation, nor shall a fused motor 
prevent manual operation. When in manual operating position, the unit will remain in 
this position until motor is energized at which time the valve actuator will automatically 
return to electric operation and shall remain in motor position until handwheel 
operation is desired. Movement from motor operation to handwheel operation shall be 
accomplished by a positive declutching lever which will disengage the motor and 
motor gearing mechanically, but not electrically. Hand operation must be reasonably 
fast. It shall be impossible to place the unit in manual operation when the motor is 
running. 
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(8) Valve actuators shall be equipped with an integral reversing controller and three phase 
overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch, 
control circuit transformer, three-phase thermal overload relays and two pilot lights in 
a NEMA 4X enclosure. In addition to the above, a close coupled air circuit breaker or 
disconnect switch shall be mounted and wired to the valve input power terminals for 
the purpose of disconnecting all underground phase conductors. 

 
(9) The valve actuator shall be capable of being controlled locally or remotely via a 

selector switch integral with the actuator. In addition, an auxiliary dry contact shall be 
provided for remote position feedback. 

 
(10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service. 

Valve control circuit shall operate from a fuse protected 120 volt power supply. 
 
(11) Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or 

approved equal. 
 

2.07 AIR RELEASE VALVES 
 

A. Air release valves shall be automatic float operated, GA Industries fig-929 for sewer 
applications, Fig-920 for water and reclaimed water application, or an approved equal, with 
inlet size and working pressure ratings as required and NPT connections. 

 
B. Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and linkage 

shall be stainless steel. The seat shall be (Buna N) nitrile elastomer. 
 
2.08 VALVE BOXES 
 

A. Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron 
drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”, as applicable, cast into the 
top. Lids will be painted “safety” blue for potable, purple for reclaimed, and green for sanitary 
sewer. 

 
B. Cast iron boxes shall be two-piece, or three-piece, as required, screw type, Tyler Pipe, 6850 

Series, Box 461-S through 668-S, with extensions, as required to make the desired box 
length, or an approved equal.  Bottom barrel shall be 5-1/4 inches inside diameter, with a 
flanged bottom with sufficient bearing area to prevent settling. 

 
C. HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, high density 

polyethylene, with cast iron top and stainless steel adjustable stem, Trench Adapter, as 
manufactured by American Flow Control, or an approved equal. Bottom barrel shall have 
flanged bottom to prevent settling. All bolts, screws and pins shall be stainless steel. 

 
D. Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked “Reclaimed 

Water” and painted Pantone 522C purple. 
 
E. All valves shall either have operating nuts within 4 feet below the top of the lid or shall have 

extension stems with centering guides to provide an extended operating nut within 4 feet 
below the lid. Extension stems shall be fixed to the valve operating nut with a stainless steel 
fastener. 

 
F. All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron 

material just like the valve box.  No plastic or steel risers shall be allowed. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

397



Spec-Tangelo Park..docx 173 / 191 

 
G. A centering device BoxLok or equal shall be installed in the valve box. 
 
H. Stand pipe shall match color code of the system being installed, (blue for potable, Pantone 

purple 522 C for reclaimed, and green for sanitary sewer). 
 

2.09  CORPORATION STOPS AND SADDLES 
 

A. Corporation stops for connections to ductile iron and PVC water and reclaimed water mains 
shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall conform to AWWA C800. 
1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure rated, 
with AWWA MIP threaded inlets and compression, pack joint, flare, or FIP threaded joint 
outlets, Mueller as shown in the table below, or an approved equal. All joints made to CTS 
size HDPE tubing shall use stainless steel insert stiffeners. 

 
Corporation Stops 

Pipe Material Type of Connection Mueller 300 Model 

HDPE Compression x AWWA IP Thread B-25028 (Saddle) * 

HDPE Compression x AWWA Taper Thread B-25008 (Direct Tap) * 

HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) * 

HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) * 

Copper Compression x AWWA IP Thread B-25028 (Saddle) 
Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap) 

Copper Pack Joint x AWWA IP Thread P-25028 (Saddle) 

Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) 

Copper Flare x AWWA IP Thread B-25025 (Saddle) 

Copper Flare x AWWA Taper Thread B-25000 (Direct Tap) 

Stainless Steel FIP Thread x AWWA IP Thread B-20046 (Saddle) 

Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap) 

*  Insert required, part number per manufacturer product information 

 
B. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
C. Water and reclaimed water service connections to PVC and DIP mains shall be made using 

red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers and nuts shall be brass 
or stainless steel. No ductile iron, cast iron or steel saddles will be allowed. Saddles shall 
be Smith Blair 325 Bronze saddles with Stainless Steel or brass extra wide strap or 
equivalent. 

 
D. Connections to PVC sanitary force mains for services up to 2 inches shall be made using 

Romac Style 306 double bolt stainless steel service saddles or equivalent. 
 
E. Service and air release valve (ARV) connections to HDPE water, reclaimed water and sewer 

mains may be made using Romac Style 306H saddle or approved equal. All saddles shall 
be properly sized per the manufacturer product information and be installed according to 
the manufacturer’s written instructions. Connections to HDPE mains shall not be made 
using narrower saddles similar to the Smith-Blair 325. 

 
2.10 FLANGED ADAPTERS AND PLAIN END COUPLINGS 
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Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon steel with Ethylene 
Propylene Diene Monomer (EPDM) rubber gaskets and stainless steel nuts, bolts and spacers. 
Acrylonitrile butadiene (NBR) gaskets shall be used for potable water mains that are located in soil 
that is contaminated with low molecular-weight petroleum products or non- chlorinated organic 
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable 
water mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the soil is 
contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is also contaminated 
with low molecular-weight petroleum products or organic solvents. Couplings shall be Dresser Style 
38, or another approved equal. Flange adapters shall have a plain end compression seal similar to 
the style 38, with an ANSI 125 Class flange on the opposite end, and shall be Dresser Style 128W 
or an approved equal. Stainless steel backup rings shall be used for force mains that are located in 
corrosive environments including wetwells and valve vaults. 
 

2.11 HOSE BIBS 
 

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker 
as noted on the drawings. 

 
2.12 SWING CHECK VALVES 
 

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall 
be iron-body, bronze-mounted, single disk, 175 psi working pressure for 2- through 12-inch, 
150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 flanged ends, by Mueller; No. 
A-2600-6-01 (sewer), No. A-2602-6-01 (water), or AVK Series 41, or an approved equal. 

 
B. When there is no flow through the line, the disc shall hang lightly against its seat in 

practically a vertical position. When open, the disc shall swing clear of the waterway. 
 
C. Check valves shall have bronze seat and body rings, extended bronze or stainless steel 

hinge pins and stainless steel nuts and bolts on bolted covers. 
 
D. Valves shall be so constructed that disc and body seat may easily be removed and replaced 

without removing the valve from the line. Valves shall be fitted with an extended hinge arm 
with outside lever and weight. 

 
2.13 HYDRANTS 
 

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, American 
Darling B-84-B, Mueller Super Centurian 250, or approved equal and shall conform to 
AWWA C502 and UL/FM certified, and shall in addition meet the specific requirements and 
exceptions which follow: 

 
A. Hydrants shall be according to manufacturer's standard pattern or nostalgic style 

and of standard size, and shall have one 5-inch Storz connection or equivalent with 
two 2½- inch hose nozzles. 

 
B. Hydrant inlet connections shall have mechanical joints for 6-inch pipe. 
 
C. Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch 

minimum diameter circle and be obstructed only by the valve rod. Each hydrant shall 
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be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles when 
opened together with a loss of not more than 2 psi in the hydrant per AWWA C502. 

 
D. The upper and lower stem rod shall be stainless steel and shall have a breakable 

stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded 
epoxy coating, with stainless steel pins and clips. 

 
E. Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be 

rated at 250 psi minimum. 
 
F. The operating nut shall be 1½ -inch pentagon shaped with a protective weather 

cover, and open counter clockwise. 
 
G. All nozzle threads shall be American National Standard. 
 
H. Each nozzle cap shall be provided with a Buna N rubber washer. 
 
I. All hydrants shall be traffic break away type and allow for 360 degree rotation to 

position the Storz connection/nozzle in the desired direction after installation. 
 
J. Hydrants must be capable of being extended without removing any operating parts. 
 
K. Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a 

stainless steel stem.  The breakaway coupling can be fusion bonded epoxy coated 
or stainless steel. Only one hydrant extension is allowed per hydrant. 

 
L. Weepholes shall be excluded from fire hydrants. 
 
M. Hydrant main valve closure shall be of the compression type opening against the 

pressure and closing with the pressure. The main valve shall be faced or covered 
with EPDM elastomer, which shall seat on a bronze ring. 

 
N. Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or 

ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, per 
AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy coated 
inside and outside. Aboveground parts shall also have a top coat of Sherwin-
Williams Acrolon 218 HS acrylic polyurethane or approved equal; color Safety 
Yellow for fire hydrants that are connected to the potable water system or Pantone 
522C purple for fire hydrants that are connected to the reclaimed water system. 

 
O. Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used 

below grade. 
 
P. All internal operating parts shall be removable without requiring excavation.  
 

2.14 RESTRAINED JOINTS 
 

A. Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other 
mechanical methods, including tie rods, Stargrip and Allgrip, as manufactured by 
Star Pipe Products or Megaflange and 2000 PV, as manufactured by EBAA Iron 
Sales. Flanged joints may be used above ground. 
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B. All T-bolts, bolts, nuts, washers, and all thread rods shall meet ASTM A-588 
requirements (Cor-ten or equivalent) “weathering steel” or be 316 stainless steel.  
The use of rebar with welded thread is prohibited. 

 
 A certification from the supplier shall be provided to the County during the shop 

drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread rods 
meet the A-588 requirements and shall state the project name and contractor in the 
certification letter.  If stainless steel is to be used, no certification letter is required. 

 
C. Restrained joints may also be Lok-Ring, as manufactured by American Cast Iron 

Pipe Company, or an approved equal. 
 
D. Restrained joint designs, which require wedges and/or shims to be driven into the 

joints in order to disassemble the pipe shall not be allowed. 
 
2.15 TAPPING SLEEVES AND VALVES 
 

A. Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron 
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with 
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts, 
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or 
equivalent during assembly of bolt and nut sets to prevent galling of similar metals. 
Stem seals shall be provided and shall be of the O-ring type, two above and one 
below the valve’s thrust collar. Valve shall be designed for vertical burial and shall 
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for 
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or 
greater than the full nominal diameter of the valve to accommodate full size shell 
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch 
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated 
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall 
be stainless steel. 

 
B. Tapping sleeves and saddles shall be stainless steel, seal to the pipe by the use of 

a gasket compounded for water or sewer, and shall be able to withstand a pressure 
test of 180 psi for water lines or 150 psi for sewer force mains for one hour with no 
leakage in accordance with AWWA C110. A stainless steel 3/4-inch NPT test plug 
shall be provided for pressure testing. All bolts joining the two halves shall be 
stainless steel and shall be included with the sleeve or saddle; Romac SST III or 
Romac SST-H. 

 
2.16 TRACER WIRE TEST STATION BOXES 
 

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, blowoff valves, gate 
valves, fire hydrants and backflow preventers as indicated in these Standards. Tracer wire test 
station boxes for yard service shall be 2 ½ inch diameter, 15 inch length, ABS plastic with a cast 
iron rim and lid, P200NFGT as manufactured by Bingham & Taylor, or equal approved by Manatee 
County. Where test boxes will be in streets or subject to vehicular traffic, use B&T Model P525RD, 
5 ¼ -inch diameter or equal, centered in a separate concrete pad similar to a valve box pad. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
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A. All valves and appurtenances shall be installed in the location shown, true to alignment and 
rigidly supported. Any damage occurring to the above items before they are installed shall 
be repaired to the satisfaction of the County. 

 
B. After installation, all valves and appurtenances shall be tested at least two hours at the 

working pressure corresponding to the class of pipe, unless a different test pressure is 
specified.  If any joint proves to be defective, it shall be repaired to the satisfaction of the 
County. 

 
C. Install all floor boxes, brackets, extension rods, guides, the various types of operators and 

appurtenances as shown on the Drawings that are in masonry floors or walls, and install 
concrete inserts for hangers and supports as soon as forms are erected and before concrete 
is poured.  Before setting these items, the Contractor shall check all plans and figures which 
have a direct bearing on their location and he shall be responsible for the proper location of 
these valves and appurtenances during the construction of the structures. 

 
D. Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe 

sections.  
 

E. Flanged joints and mechanical joints shall be made with high strength, low alloy Corten or 
316 stainless steel bolts, nuts and washers.   

 
F. Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly 

cleaned.  The ends of the pipes and outside of the gaskets shall be moderately coated with 
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped 
over one pipe end.  After the other pipe has been brought to the correct position, the gasket 
shall be centered properly over the pipe ends with the lips against the pipes.  The housing 
sections then shall be placed.  After the bolts have been inserted, the nuts shall be tightened 
until the housing sections are firmly in contact, metal-to-metal, without excessive bolt 
tension. 

 
G. Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly 

for a distance of 8".  Soapy water may be used as a gasket lubricant.  A follower and gasket, 
in that order, shall be slipped over each pipe to a distance of about 6" from the end.  

 
H. Valve boxes with concrete bases shall be installed as shown on the Drawings.  Mechanical 

joints shall be made in the standard manner.  Valve stems shall be vertical in all cases.  
Place cast iron box over each stem with base bearing on compacted fill and the top flush 
with final grade.  Boxes shall have sufficient bracing to maintain alignment during backfilling.  
Knobs on cover shall be parallel to pipe.  Remove any sand or undesirable fill from valve 
box. 

 
3.02 HYDRANTS 
 

A. Hydrants shall be set at the locations designated by the County and/or as shown on the 
Drawings and shall be bedded on a firm foundation.  A drainage pit on crushed stone as 
shown on the Drawings shall be filled with gravel or crushed stone and satisfactorily 
compacted.  During backfilling, additional gravel or crushed stone shall be brought up 
around and 6" over the drain port.  Each hydrant shall be set in true vertical alignment and 
shall be properly braced.  Concrete thrust blocks shall be placed between the back of the 
hydrant inlet and undisturbed soil at the end of the trench.  Minimum bearing area shall be 
as shown on the plans.  Felt paper shall be placed around the hydrant elbow prior to placing 
concrete.  CARE MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG 
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THE DRAIN PORTS.  Concrete used for backing shall be as specified herein. 
 

B. When installations are made under pressure, the flow of water through the existing main 
shall be maintained at all times.  The diameter of the tap shall be a minimum of 2" less than 
the inside diameter of the branch line. 

 
C. The entire operation shall be conducted by workmen thoroughly experienced in the 

installation of tapping sleeves and valves, and under the supervision of qualified personnel 
furnished by the manufacturer.  The tapping machine shall be furnished by the Contractor if 
tap is larger than 12" in diameter. 

 
D. The Contractor shall determine the locations of the existing main to be tapped to confirm 

the fact that the proposed position for the tapping sleeve will be satisfactory and no 
interference will be encountered such as the occurrence of existing utilities or of a joint or 
fitting at the location proposed for the connection.  No tap will be made closer than 30" from 
a pipe joint. 

 
E. Tapping valves shall be set in vertical position and be supplied with a 2" square operating 

nut for valves 2" and larger.  The valve shall be provided with an oversized seat to permit 
the use of full sized cutters. 

 
F. Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on 

the Drawings and shall be squarely centered on the main to be tapped. Adequate support 
shall be provided under the sleeve and valve during the tapping operation.  Sleeves shall 
be no closer than 30" from water main joints.  Thrust blocks shall be provided behind all 
tapping sleeves.  Proper tamping of supporting earth around and under the valve and sleeve 
is mandatory.  After completing the tap, the valve shall be flushed to ensure that the valve 
seat is clean. 

 
3.03 SHOP PAINTING 
 

Ferrous surfaces of valves and appurtenances shall receive a coating of rust-inhibitive 
primer.  All pipe connection openings shall be capped to prevent the entry of foreign matter 
prior to installation. 

 
3.04 FIELD PAINTING 
 

All metal valves and appurtenances specified herein and exposed to view shall be painted 
safety blue. 
 

 
3.05 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests.   
 
All leaks shall be repaired and lines retested as approved by the County. 

 
 

END OF SECTION 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

403



Spec-Tangelo Park..docx 179 / 191 

DIVISION 3   CONCRETE 
 
 

SECTION 03200 CONCRETE REINFORCEMENT 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. Reinforcing steel bars and welded steel wire fabric for cast-in-place concrete, complete with 
tie wire. 

 
B.  Support chairs, bolsters, bar supports and spacers, for reinforcing. 

 
1.02 QUALITY ASSURANCE 
 

Perform concrete reinforcing work in accordance with ACI 318 unless specified otherwise 
in this Section. 

 
1.03 REFERENCES 
 

A. ACI 318 - Building Code Requirements for Reinforced Concrete. 
 
B. ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement. 
 
C. ASTM A615 - Deformed and Plain Billet Steel Bars for Concrete Reinforcement. 
 
D CRSI 63 - Recommended practice for placing reinforcing bars. 
 
E. CRSI 65 - Recommended practice for placing bar supports, specifications and 

nomenclature. 
 
F. ACI 315 - American Concrete Institute - Manual of Standard Practice. 

 
1.04 SHOP DRAWINGS 
 

A. Submit shop drawings in accordance with Contract Documents. 
  
B. Indicate bar sizes, spacings, locations and quantities of reinforcing steel and wire fabric, 

bending and cutting schedules and supporting and spacing devices. 
 
C. Manufacturer's Literature:  Manufacturer's specifications and installation instructions for 

splice devices. 
 
PART 2 PRODUCTS 
 
2.01 REINFORCING 

 
A. Reinforcing steel: Grade 60, Minimum Yield Strength 60,000 psi, deformed billet steel bars, 

ASTM A615; plain finish. 
 
B. Welded steel wire fabric:  Deformed wire, ASTM A497; smooth wire ASTM A185 in flat 

sheets; plain finish. 
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2.02 ACCESSORY MATERIALS 
 

A. Tie wire:  Minimum 16 gauge annealed type, or patented system accepted by County. 
 
B. Chairs, bolsters, bar supports, spacers:  Sized and shaped for strength and support of 

reinforcing during construction conditions. 
 
C. Special chairs, bolsters, bar supports, spacers (where adjacent to architectural concrete 

surfaces): Stainless steel type sized and shaped as required. 
 
2.03 FABRICATION 
 

A. Fabricate concrete reinforcing in accordance with ACI 315. 
 
B. Locate reinforcing splices, not indicated on Drawings, at points of minimum stress.  Location 

of splices shall be reviewed by County. 
 
C. Where indicated, weld reinforcing bars in accordance with AWS D12.1. 

 
PART 3 EXECUTION 
 
3.01 PLACEMENT 

 
A. Reinforcing shall be supported and secured against displacement.  Do not deviate from true 

alignment. 
 
B. Before placing concrete, ensure reinforcing is clean, free of loose scale, dirt, or other foreign 

coatings which would reduce bond to concrete. 
 
3.02 QUALITY ASSURANCE 
 

A. Acceptable Manufacturers: Regularly engaged in manufacture of steel bar and welded wire 
fabric reinforcing. 

 
B. Installer Qualifications: Three years experience in installation of steel bar and welded wire 

fabric reinforcing. 
 
C. Allowable Tolerances: 

 
1. Fabrication: 

a. Sheared length:  +l in. 
b. Depth of truss bars:  +0, -1/2 in. 
c. Stirrups, ties and spirals:  +1/4 in. 
d. All other bends:  +1 in. 

2. Placement: 
a. Concrete cover to form surfaces:  +1/4 in. 
b. Minimum spacing between bars:  1 in. 
c. Top bars in slabs and beams: 

(1)  Members 8 in. deep or less:  +1/4 in. 
(2)  Members more than 8 in.:  +1/2 in. 

d. Crosswise of members:  Spaced evenly within 2 in. of stated separation. 
e. Lengthwise of members:  Plus or minus 2 in. 
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3. Maximum bar movement to avoid interference with other reinforcing steel, conduits, 
or embedded items: 1 bar diameter. 

 
3.04 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver reinforcement to project site in bundles marked with metal tags indicating bar size 
and length. 

 
B. Handle and store materials to prevent contamination. 

 
3.05 INSTALLATION 
 

A. Placement: 
 

1. Bar Supports:  CRSI 65. 
2. Reinforcing Bars:  CRSI 63. 

 
B. Steel Adjustment: 
 

1. Move within allowable tolerances to avoid interference with other reinforcing steel, 
conduits, or embedded items. 

2. Do not move bars beyond allowable tolerances without concurrence of County. 
3. Do not heat, bend, or cut bars without concurrence of County. 
 

C. Splices: 
 

1. Lap splices: Tie securely with wire to prevent displacement of splices during 
placement of concrete. 

2. Splice devices: Install in accordance with manufacturer's written instructions. 
3. Do not splice bars without concurrency of County, except at locations shown on 

Drawings. 
 

D. Wire Fabric: 
 
1. Install in longest practicable length. 
2. Lap adjoining pieces one full mesh minimum, and lay splices with 16 gauge wire. 
3. Do not make end laps midway between supporting beams, or directly over beams 

of continuous structures. 
4. Offset end laps in adjacent widths to prevent continuous laps. 

 
E. Cleaning:  Remove dirt, grease, oil, loose mill scale, excessive rust, and foreign matter that 

will reduce bond with concrete. 
 
F. Protection During Concreting:  Keep reinforcing steel in proper position during concrete 

placement. 
 
 

END OF SECTION 
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SECTION 03300 CAST-IN-PLACE CONCRETE 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles. 
 
1.02 QUALITY ASSURANCE 
 

Perform cast-in-place concrete work in accordance with ACI 318, unless specified otherwise 
in this Section. 

 
1.03 TESTING LABORATORY SERVICES 
 

A. Inspection and testing will be performed by the testing laboratory currently under contract 
to Manatee County in accordance with the Contract Documents. 

 
B. Provide free access to work and cooperate with appointed firm. 

 
C. Submit proposed mix design of each class of concrete to inspection and testing firm for 

review prior to commencement of work. 
 

D. Tests of cement and aggregates may be performed to ensure conformance with 
requirements stated herein. 

 
E. Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each 

class of concrete placed each day.  Smaller pours shall have cylinders taken as directed by 
the County. 

 
F. One slump test will be taken for each set of test cylinders taken. 

 
1.04 REFERENCES 
 

A. ASTM C33 - Concrete Aggregates 
 

B. ASTM C150 - Portland Cement 
 

C. ACI 318 - Building Code Requirements for Reinforced Concrete 
  

D. ASTM C260 - Air Entraining Admixtures for Concrete 
 

E. ASTM C94 - Ready-Mixed Concrete 
 

F. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing 
Concrete 

 
G. ACI 305 - Recommended Practice for Hot Weather Concreting 
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PART 2 PRODUCTS 
 
2.01 CONCRETE MATERIALS 
 

A. Cement:  Moderate-Type II, High early strength-Type III, Portland type, ASTM C150. 
 

B. Fine and Coarse Aggregates:  ASTM C33. 
 

C. Water:  Clean and free from injurious amounts of oil, alkali, organic matter, or other 
deleterious material. 

 
2.02 ADMIXTURES 
 

A. Air Entrainment:  ASTM C260. 
 

B. Chemical:  ASTM C494 Type A - water reducing admixture. 
 
2.03 ACCEPTABLE MANUFACTURERS 
 

Acceptable Products: 
 
1. Pozzolith 
2. WRDA 

 
2.04 ACCESSORIES 
 

Non-shrink grout:  Premixed compound consisting of non-metallic aggregate, cement, water 
reducing and plasticizing agents; capable of developing minimum compressive strength of 
2400 psi in 2 days and 7000 psi in 28 days. 

 
2.05 CONCRETE MIXES 
 

A. Mix concrete in accordance with ASTM C94. 
 

B. Provide concrete of following strength: 
 

1. Required concrete strengths as determined by 28 day cylinders shall be as shown 
on the Drawings, but shall not be less than 3000 psi.  

2. Select proportions for normal weight concrete in accordance with ACI 301 3.8 
Method 1, Method 2, or Method 3.  Add air entraining agent to concrete to entrain air 
as indicated in ACI 301 Table 3.4.1. 

3. All mixes shall be in accordance with FDOT Specifications. 
 

C. Use set-retarding admixtures during hot weather only when accepted by County. 
 

D. Add air entraining agent to concrete mix for concrete work exposed to exterior. 
 
2.06 FORMS 
 

A. Forms shall be used for all concrete masonry, including footings.  Form shall be so 
constructed and placed that the resulting concrete will be of the shape, lines, dimensions, 
appearance and to the elevations indicated on the Drawings. 
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B. Forms shall be made of wood, metal, or other approved material.  Wood forms shall be 
constructed of sound lumber or plywood of suitable dimensions, free from knotholes and 
loose knots; where used for expose surfaces, boards shall be dressed and matched.  
Plywood shall be sanded smooth and fitted with tight joints between panels.  Metal forms 
shall be of an approved type for the class of work involved and of the thickness and design 
required for rigid construction. 

 
C. Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms 

for plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet.  
Forms shall be tight to prevent the passage of mortar and water and grout. 

 
D. Forms for walls shall have removable panels at the bottom for cleaning, inspection and 

scrubbing-in of bonding paste.  Forms for walls of considerable height shall be arranged 
with tremies and hoppers for placing concrete in a manner that will prevent segregation and 
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete. 

 
E. Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting 

corners, unless otherwise shown on the Drawings.  Similar chamfer strips shall be provided 
at horizontal and vertical extremities of all wall placements to produce "clean" separation 
between successive placements as called for on the Plans. 

 
F. Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging 

between supports and constructed so the concrete will not be damaged by their removal.  
The Contractor shall be entirely responsible for their adequacy. 

 
G. Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an 

approved nonstaining oil or liquid form coating having a non-paraffin base. 
 

H. Before form material is re-used, all surfaces in contact with concrete shall be thoroughly 
cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions 
smoothed and in the case of wood forms pre-oiled. 

 
I. Form ties encased in concrete shall be designed so that after removal of the projecting part, 

no metal shall be within 1-inch of the face of the concrete.  That part of the tie to be removed 
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-
inch in diameter and 1-inch long.  Form ties in concrete exposed to view shall be the cone-
washer type equal to the Richmond "Tyscru".  Throughbolts or common wire shall not be 
used for form ties. 

 
PART 3 EXECUTION 
 
3.01 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 304. 
 

B. Notify County minimum 24 hours prior to commencement of concreting operations. 
 

C. Verify anchors, seats, plates and other items to be cast into concrete are placed, held 
securely and will not cause hardship in placing concrete.  Rectify same and proceed with 
work. 

 
D. Maintain records of poured concrete items.  Record date, location of pour, quantity, air 

temperature and test samples taken. 
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E. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints 

are not disturbed during concrete placement. 
 
F. Prepare previously placed concrete by cleaning with steel brush and applying bonding 

agent.  Apply bonding agent in accordance with manufacturer's recommendations. 
 

G. Pour concrete continuously between predetermined construction and control joints.  Do not 
break or interrupt successive pours such that cold joints occur. 

 
H. In locations where new concrete is dowelled to existing work, drill holes in existing concrete, 

insert steel dowels and pack solidly with non-shrink grout. 
 

I. Excessive honeycomb or embedded debris in concrete is not acceptable.  Notify County 
upon discovery. 

 
J. Conform to ACI 305 when concreting during hot weather. 

 
3.02 SCREEDING 
 

Screed surfaces level, maintaining flatness within a maximum deviation of 1/8" in 10 feet. 
  
3.03 PATCHING 
 

Allow County to inspect concrete surfaces immediately upon removal of forms.  Patch 
imperfections as directed. All patching procedures shall be submitted to and approved by 
the County prior to use. 

 
3.04 DEFECTIVE CONCRETE 
 

A. Modify or replace concrete not conforming to required lines, details and elevations. 
 

B. Repair or replace concrete not properly placed resulting in excessive honeycomb and other 
defects.  Do not patch, fill, touch-up, repair, or replace exposed architectural concrete 
except upon express direction of County for each individual area. 

 
3.05 CONCRETE FINISHING 
 

Provide concrete surfaces to be left exposed, columns, beams and joists with smooth 
rubbed finish. 

  
3.06 CURING AND PROTECTION 
 

Beginning immediately after placement, protect concrete from premature drying, 
excessively hot or cold temperatures and mechanical injury.  Maintain concrete with minimal 
moisture loss at relatively constant temperature for a period of 7 days or until concrete 
strengths reaches 75% of the 28 day design strength.   

 
Protection against moisture loss may be obtained with spray on curing compounds or plastic 
sheets.  Protection against heat or cold may be obtained with insulated curing blankets or 
forms. 
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3.07 CONCRETE DRIVEWAY RESTORATION 
 

Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X W2.5, 
6X6 wire mesh.  Place ½ inch expansion joint between back of curb and new concrete.  Area 
beneath restoration shall be mechanically tamped prior to placing concrete. 

 
3.08 CONCRETE SIDEWALK RESTORATION 

 
Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete 
with W2.5 X W2.5, 6X6 wire mesh.  Place ½ inch expansion joint between back of curb and 
new concrete.  Area beneath restoration shall be mechanically tamped prior to placing 
concrete. 
 
Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi 
concrete per FDOT Design Standards, Sections 522 & 310 

 
 

END OF SECTION 
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SECTION 03350 CONCRETE FINISHES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

Furnish all labor, materials, equipment and incidentals required to finish cast-in-place 
concrete surfaces as specified herein. 

 
1.02 SUBMITTALS 
 

Submit to the County as provided in the Contract Documents, the proposed chemical 
hardener manufacturer's surface preparation and application procedures. 

 
1.03 SCHEDULE OF FINISHES 
 

A. Concrete for the Project shall be finished in the various specified manners either to remain 
as natural concrete or to receive an additional applied finish or material under another 
Section. 

 
B. The base concrete for the following conditions shall be finished as noted and as further 

specified herein: 
 

1. Exterior, exposed concrete slabs and stairs - broomed finish. 
2. Interior, exposed concrete slabs - steel trowel finish. 
3. Concrete on which process liquids flow or in contact with sludge - steel trowel finish. 
4. Concrete where not exposed in the finished work and not scheduled to receive an 

additional applied finish or material - off-form finish.  
5. Provide concrete surfaces to be left exposed such as walls, columns, beams and 

joists with smooth rubbed finish. 
 
1.04 RESPONSIBILITY FOR CHANGING FINISHES 
 

A. The surface finishes specified for concrete to receive additional applied finishes or materials 
are the finishes required for the proper application of the actual products specified under 
other Sections.  Where different products are approved for use, it shall be the Contractor's 
responsibility to determine if changes in finishes are required and to provide the proper 
finishes to receive these products. 

 
B. Changes in finishes made to accommodate product different from those specified shall be 

performed at no additional cost to the County.  Submit the proposed new finishes and their 
construction methods to the County for approval. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Portland cement and component materials required for finishing the concrete surfaces shall 
be as specified in the Contract Documents. 

 
B. Hardener shall be Lapidolith as manufactured by Sonneborn Building Products or approved 

equal.  Hardener shall be used on all floors, stair treads and platforms. 
 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

412



Spec-Tangelo Park..docx 188 / 191 

PART 3 EXECUTION 
 
3.01 FORMED SURFACES 

 
A. Forms shall not be stripped before the concrete has attained a strength of at least 50 percent 

of the ultimate design strength. This is equivalent to approximately five "100 day-degrees" 
of moist curing. 

 
B. Care shall be exercised to prevent damaging edges or obliterating the lines of chamfers, 

rustications, or corners when removing the forms or doing any work adjacent thereto. 
 
C. Clean all exposed concrete surfaces and adjoining work stained by leakage of concrete, to 

the satisfaction of the County. 
  
D. Off-form finish. Fins and other projections shall be removed as approved. Tie cone holes 

and other minor defects shall be filled with non-shrink grout specified under the Contract 
Documents. 

 
3.02 FLOORS AND SLABS 
 

A. Floors and slabs shall be screeded to the established grades and shall be level with a 
tolerance of 1/8-inch when checked with a 10 foot straight edge, except where drains occur, 
in which case floors shall be pitched to drains as indicated. Failure to meet either of above 
shall be cause for removal, grinding, or other correction as approved by the County. 

 
B. Following screeding as specified above, power steel trowel as follows: 
 

1. Immediately after final screeding, a dry cement/sand shake in the proportion of 2-
sacks of portland cement to 350-pounds of coarse natural concrete sand shall be 
sprinkled evenly over the surface at the rate of approximately 500 pounds per 1,000 
square feet of floor.  Neat, dry cement shall not be sprinkled on the surface.  This 
shake shall be thoroughly floated into the surface with an approved disc type power 
compacting machine weighing at least 200 pounds if a 20-inch disc is used or 300 
pounds if a 24-inch disc is used (such as a "Kelly Float" as manufactured by the 
Weisner-Rapp Corporation of Buffalo, New York).  A mechanical blade-type float or 
trowel is not acceptable for this work. 

 NOTE: This operation (application of the cement/sand shake) may be eliminated at 
the discretion of the County if the base slab concrete exhibits adequate fattiness and 
homogeneity. 

2. In lieu of power steel troweling, small areas as defined by the County shall be 
compacted by hand steel troweling with the dry cement/sand shake as ordered. 

3. The floor or slab shall be compacted to a smooth surface and the floating operation 
continued until sufficient mortar is brought to the surface to fill all voids.  The surfaces 
shall be tested with a straight edge to detect high and low spots which shall be 
eliminated. 

4. Compaction shall be continued only until thorough densification is achieved and a 
small amount of mortar is brought to the surface.  Excessive floating shall be 
avoided. 

 
C. After Paragraph 3.02 A and B procedures are accomplished, floors and slabs for particular 

conditions shall be completed as scheduled in one of the following finishes: 
 

1. Wood float finish.  Hand wood float, maintaining the surface tolerance to provide a 
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grained, nonslip finish as approved. 
2. Broomed finish.  Hand wood float maintaining the surface tolerance and then broom 

with a stiff bristle broom in the direction of drainage to provide a nonslip finish as 
approved. 

3. Steel trowel finish.  Hand steel trowel to a perfectly smooth, hard even finish free 
from high or low spots or other defects as approved. 

 
D. Floors, stair treads and platforms shall be given a floor hardener. Application shall be 

according to manufacturer's instructions. 
 
3.03 APPROVAL OF FINISHES 
 

A. All concrete surfaces will be inspected during the finishing process by the County. 
 
B. Surfaces which, in the opinion of the County, are unsatisfactory shall be refinished or 

reworked until approved by the County. 
 
 

END OF SECTION 
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SECTION 05550 AIR RELEASE ENCLOSURE 
 
PART 1 GENERAL 

1.01 SCOPE OF WORK 

 
The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
the above ground air release enclosure as listed in the specifications and as shown on the 
Drawings. 

1.02 RELATED WORK 

 
The contractor shall be responsible for any related work necessary for the proper installation 
of enclosure. This shall include, but is not limited to, any required bypass pumping, any 
required earthwork and any required concrete work.  

1.03 SUBMITTALS 

 
A. Submit to the County shop drawings and schedules of all enclosure systems and 

appurtenances required. Submit design data and specification data sheets listing all 
parameters used in the enclosure system design. 

 
B. Submit to the County the name of the enclosure supplier and a list of materials to be 

furnished. 

1.04 REFERENCE STANDARDS 

 
A. American Water Works Association (AWWA). 
 
B. American Society for Testing and Materials (ASTM). 
 
C. Where reference is made to the above standard, the revision in effect at the time of bid 

opening shall apply. 

1.05 QUALITY ASSURANCE 

 
The enclosure manufacturer shall be a company specializing in the manufacture of such 
enclosures with at least five (5) years of successful field experience and being lab certified 
as meeting A.S.S.E 1060 requirements. 

1.06 DELIVERY, STORAGE AND HANDLING 

 
A. Care shall be taken in shipping, handling and placing to avoid damaging.  Any material 

damaged in shipment shall be replaced as directed by the County. 
 
B. Any material showing deterioration, or which has been exposed to any other adverse 

storage condition that may have caused damage, even though no such damage can be 
seen, shall be marked as rejected and removed at once from the work. 
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PART 2 PRODUCTS 

2.01 GENERAL 

 
 All enclosures shall comply with the standard detail for shape and size and shall include a 

22” square by 24” tall enclosure with a hasp for a padlock. The enclosure shall be 
securely attached to a concrete base with anchor brackets installed on the interior of the 
enclosure, through the flange base of the enclosure itself or through a stainless steel anchor 
hinge. 

2.02 FIBERGLASS ENCLOSURE 

 
A. Enclosure shall be a one-piece molded fiberglass/resin enclosure with polyester coating; a 

base flange for mounting to the concrete slab and a full recessed door opening with a lip.  
Enclosure shall be by Allied Molded Products, or equivalent.  Color shall be as directed by 
the County. 

 
B. Full length piano style hinge, door latch, padlock hasp and all bolts and other hardware shall 

be of stainless steel. 
 
PART 3 EXECUTION 

3.01 INSTALLATION 

 
Enclosure shall be assembled and mounted plumb, level and square on the concrete pad 
according to the manufacturer’s instructions and the contract drawings.  

 
END OF SECTION 
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EXHIBIT 6, TANGELO PARK – PLANS, AVAILABLE FOR DOWNLOAD AS A 
SEPARATE ATTACHMENT. 
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EXHIBIT 7 SCOPE OF SERVICES FOR WINTER GARDEN WATER MAIN 
REPLACEMENT.  CIP PROJECT 6046070. 
RFQ NUMBER 24-TA005431DJ 
 
1.01 BACKGROUND INFORMATION 

The County is requesting proposals from qualified firms for the provision of construction 
phase geotechnical engineering, soils & materials testing, for the following project: 
 

Winter Garden Watermain Replacement  
CIP #6046070 
Potable Water Replacement 
See attached Map at the end of this document. 
See attached plans.  

 
1.02 PROJECT DESCRIPTION 

The successful Proposer (hereinafter in this scope referred to as Consultant) shall provide 
all labor equipment and materials to perform construction phase geotechnical engineering 
and soils and materials testing services for the project listed above in Article 1.01. 
 
The project consists of: 

• Installation of watermain 
• Connection of water services to resident homes 
• Concrete restoration  
• Asphalt restoration, Asphalt Paving 
• Grouting out of service water main. 

 
 

1.03 SCOPE OF SERVICES 
The expected scope of service from the consultant should include, but not be limited to: 
 

• Field Construction Services: 
o Field Density of Soil and aggregate using the nuclear method 
o Plasticity testing of the concrete 
o Casting specimens of concrete for laboratory testing 
o Asphalt sampling for both Marshall and Superpave mixes. 

• Laboratory testing 
o Associated soil classification testing for suitability 
o Moisture-Density testing of soil and aggregate using the Modified Proctor 
o Compressive Strength testing of concrete specimens 
o Extraction and Gradation testing or asphalt mixes.  

 
In General, Consultant shall provide all labor (note the county does not pay overtime), 
materials, equipment, supplies and travel to perform the construction phase geotechnical 
engineering services to include: 
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1. Soils testing; 
2. Materials testing; 
3. Hydrological testing; 
4. Structural testing;  
5. Field sampling and testing;  
6. Laboratory testing; 
7. Geotechnical Engineering Services;  
8. Perform all the services in accordance with generally accepted geotechnical 

engineering professional standards;  
9. Develop and maintain a project reporting system tracking all critical events, both 

scheduled and actual as necessary; 
10. At a minimum, participate in project meetings on and as required basis to inform the 

Contract Manager of the status of the overall project schedule; noting exceptions and 
suggesting actions required to correct schedule exceptions;   

11. Provide quality assurance and performance tracking of each project;  
12. Ensure delivery schedules and the integrity of the products and materials required for 

the project; 
13. Utilize e-Builder for project records including test results, reports, requests for 

information, invoicing, and other correspondence as required. 
 
1.04 GENERAL DUTIES OF THE CONSULTANT 

The relationship of the Consultant to the County will be that of a professional consultant, 
and the Consultant will provide the professional and technical services required under the 
resulting Agreement in accordance with professional practices and ethical standards. No 
employer/employee relationships shall be deemed to be established and the consultant, its 
agents, subcontractors, and employees shall be independent contractors at all times. 
 
It shall be the responsibility of the Consultant to work with the County and apprise it of 
solutions to problems and the approach or technique to be used towards accomplishment 
of the County objectives as set forth in this RFQ, which will be made a part of the 
Agreement upon execution by both parties. 

 
The Consultant shall be responsible for the professional quality, technical accuracy, timely 
completion, compliance with laws, regulations and rules, and the coordination with all 
appropriate agencies of all designs, drawings, specifications, reports, and other 
Professional Services provided by the Consultant. If the County, in its sole discretion, 
determines there are errors, omissions or other deficiencies in the Consultant’s designs, 
drawings, specifications, reports, and other services, the Consultant shall, without 
additional compensation, correct or revise said errors or omissions to the satisfaction of the 
County. 
 

1.05 ACCESSIBILITY 
Consultant shall ensure all of its electronic information, documents, applications, reports, 
and deliverables required under the Agreement are in a format that meets the 
requirements of Section 504 of the Rehabilitation Act and best practices (W3C WCAG 
2). 
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Where not fully compliant with these requirements and best practices, Consultant shall 
provide clear points of contact for each document and information technology to direct 
users in how to obtain alternate formats. Further, Consultant shall develop accommodation 
strategies for those non-compliant resources and implement strategies to resolve the 
discrepancies.  
 
 

 
 
 
 
EN D OF EXHIBIT 7 
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CONTRACT DOCUMENTS 

  

FOR 

  

64th Ave – 65th Ave Dr – Winter Garden Dr 

Water Main Replacement 

  

PROJECT # 404.6046070 

  

 
August 2022 

 
 
 
 
 
 
PROJECT OWNER: 
 
County of Manatee, Florida 
c/o Manatee County Procurement Division 
1112 Manatee Avenue West 
Bradenton, Florida 34205 
(941) 748-3014 
 
 
PREPARED BY: 
 
Engineering Division 
Manatee County Public Works Department 
1022 26th Avenue East 
Bradenton, Florida 34208 
(941) 708-7450 
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INFRASTRUCTURE ENGINEERING STANDARD SPECIFICATIONS 
 
SECTION 01005 GENERAL REQUIREMENTS 3 
SECTION 01010 SUMMARY OF WORK 14 
SECTION 01015 CONTROL OF WORK 16 
SECTION 01030 SPECIAL PROJECT PROCEDURES 20 
SECTION 01045 CUTTING AND PATCHING 24 
SECTION 01050 FIELD ENGINEERING AND SURVEYING 26 
SECTION 01090 REFERENCE STANDARDS 27 
SECTION 01150 MEASUREMENT AND PAYMENT 30 
SECTION 01152 REQUESTS FOR PAYMENT 42 
SECTION 01153 CHANGE ORDER PROCEDURES 43 
SECTION 01200 PROJECT MEETINGS 46 
SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 48 
SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 53 
SECTION 01370 SCHEDULE OF VALUES 59 
SECTION 01380 CONSTRUCTION PHOTOGRAPHS 60 
SECTION 01410 TESTING AND TESTING LABORATORY SERVICES 62 
SECTION 01510 TEMPORARY AND PERMANENT UTILITIES 64 
SECTION 01570 TRAFFIC REGULATION 66 
SECTION 01580 PROJECT IDENTIFICATION AND SIGNS 68 
SECTION 01600 MATERIAL AND EQUIPMENT 71 
SECTION 01620 STORAGE AND PROTECTION 73 
SECTION 01700 CONTRACT CLOSEOUT 75 
SECTION 01710 CLEANING 78 
SECTION 01720 PROJECT RECORD DOCUMENTS 80 
SECTION 01730 OPERATING AND MAINTENANCE DATA 83 
SECTION 01740 WARRANTIES AND BONDS 86 
DIVISION 2   SITE WORK 88 
SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT 88 
SECTION 02100 SITE PREPARATION 93 
SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR STRUCTURES 95 
SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 99 
SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL REFILL 105 
SECTION 02260 FINISH GRADING 106 
SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 108 
SECTION 02444 FENCING 110 
SECTION 02485 SODDING 117 
SECTION 02513 ASPHALT CONCRETE PAVING 120 
SECTION 02575 PAVEMENT REPAIR AND RESTORATION 129 
SECTION 02590 WATER SERVICES ON PRIVATE PROPERTY 132 
SECTION 02615 DUCTILE IRON PIPE AND FITTINGS 136 
SECTION 02616 DISINFECTING POTABLE WATER PIPE LINES 139 
SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE 141 
SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING 145 
SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING 155 
SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS (AWWA SPECIFICATIONS C-900 & C-905) 157 
SECTION 02640 VALVES AND APPURTENANCES 160 
APPENDIX FDEP PERMIT, GEOTECH REPORT 175 

 
This specification includes by reference the Manatee County Public Works Standards, Part I Utilities 
Standards Manual approved February 25, 2020. 
 
All items and/or materials furnished and installed shall conform to the Manatee County Approved 
Products List.  All items listed in the submittal  requirements under each section shall be required to be 
submitted for review and/or acceptance.
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DIVISION 1   GENERAL REQUIREMENTS 
 

SECTION 01005 GENERAL REQUIREMENTS 
 
PART 1 GENERAL 

 
1.01  SCOPE AND INTENT 
  

A. Description 
  

The work to be done consists of the furnishing of all labor, materials and equipment, and 
the performance of all work included in this Contract.   
 

B. Work Included 
  

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, 
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and 
other means of construction necessary or proper for performing and completing the work.  
He shall obtain and pay for all required permits necessary for the work, other than those 
permits such as the DEP permit and railroad permit, which may have already been obtained. 
He shall perform and complete the work in the manner best calculated to promote rapid 
construction consistent with safety of life and property and to the satisfaction of the County, 
and in strict accordance with the Contract Documents.  The Contractor shall clean up the 
work and maintain it during and after construction, until accepted, and shall do all work and 
pay all incidental costs.  He shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 

 
The cost of incidental work described in these General Requirements, for which there are 
no specific Contract Items, shall be considered as part of the general cost of doing the work 
and shall be included in the prices for the various Contract Items.  No additional payment 
will be made. 

 
The Contractor shall be solely responsible for the adequacy of his workmanship, materials 
and equipment. 

 
C. Public Utility Installations and Structures 

  
Public utility installations and structures shall be understood to include all poles, tracks, 
pipes, wires, conduits, house service connections, vaults, manholes and all other 
appurtenances and facilities pertaining thereto. 

  
The Contractor shall protect all installations and structures from damage during the work.  
Access across any buried public utility installation or structure shall be made only in such 
locations and by means approved by the County.  All required protective devices and 
construction shall be provided by the Contractor at his expense.  All existing public utilities 
damaged by the Contractor, which are shown on the Plans or have been located in the field 
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.  
No separate payment shall be made for such protection or repairs to public utility 
installations or structures. 

 
Public utility installations or structures owned or controlled by the County or other 
governmental body, which are required by this contract to be removed, relocated, replaced 
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a 
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part of the general cost of doing the work and shall be included in the prices bid for the 
various contract items.  No separate payment shall be made. 

 
Where public utility installations or structures owned or controlled by the County or other 
governmental body are encountered during the course of the work, and are not indicated on 
the Plans or in the Specifications, and when, in the opinion of the County, removal, 
relocation, replacement or rebuilding is necessary to complete the work under this Contract, 
such work shall be accomplished by the utility having jurisdiction, or such work may be 
ordered, in writing by the County, for the contractor to accomplish.  If such work is 
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the 
Contractor shall give full cooperation to permit the utility to complete the removal, relocation, 
replacement or rebuilding as required.  If such work is accomplished by the Contractor, it 
will be in accordance with the General and Supplemental General Conditions. 

  
The Contractor shall give written notice to County and other governmental utility 
departments and other owners of public utilities of the location of his proposed construction 
operations, at least forty-eight hours in advance of breaking ground in any area or on any 
unit of the work.  This can be accomplished by making the appropriate contact with the 
"Sunshine State One-Call of Florida, Inc.  Call Center ("Call Sunshine") and per all 
requirements provided for in the Florida Underground Facilities Damage Prevention and 
Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
The maintenance, repair, removal, relocation or rebuilding of public utility installations and 
structures, when accomplished by the Contractor as herein provided, shall be done by 
methods approved by the County. 

 
1.02 PLANS AND SPECIFICATIONS 
 

A. Plans 
  

When obtaining data and information from the Plans, figures shall be used in preference to 
scaled dimensions, and large-scale drawings in preference to small-scale drawings. 
 

B. Copies Furnished to Contractor 
  

The Contractor shall furnish each of the subcontractors, manufacturers, and material men 
such copies of the Contract Documents as may be required for their work.  Additional copies 
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost 
of reproduction. 

 
C. Supplementary Drawings 

     
When, in the opinion of the County, it becomes necessary to explain more fully the work to 
be done or to illustrate the work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be 
prepared by the County and five paper prints thereof will be given to the Contractor. 

 
D. Contractor to Check Plans and Data 

  
The Contractor shall verify all dimensions, quantities and details shown on the Plans, 
Supplementary Drawings, Schedules, Specifications or other data received from the 
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found 
therein.  Failure to discover or correct errors, conflicts or discrepancies shall not relieve the 
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Contractor of full responsibility for unsatisfactory work, faulty construction or improper 
operation resulting therefrom nor from rectifying such conditions at his own expense.  He 
will not be allowed to take advantage of any errors or omissions, as full instructions will be 
furnished by the County, should such errors or omissions be discovered.  All schedules are 
given for the convenience of the County and the Contractor and are not guaranteed to be 
complete.  The Contractor shall assume all responsibility for the making of estimates of the 
size, kind, and quality of materials and equipment included in work to be done under the 
Contract. 

 
E. Specifications 

  
The Technical Specifications consist of three parts:  General, Products and Execution.  The 
General Section contains General Requirements which govern the work.  Products and 
Execution modify and supplement these by detailed requirements for the work and shall 
always govern whenever there appears to be a conflict. 

  
F. Intent 

  
All work called for in the Specifications applicable to this Contract, but not shown on the 
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in 
both.  Work not specified in either the Plans or in the Specifications, but involved in carrying 
out their intent or in the complete and proper execution of the work, is required and shall be 
performed by the Contractor as though it were specifically delineated or described. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission from 
them of a detailed description concerning any work to be done and materials to be furnished, 
shall be regarded as meaning that only the best general practice is to prevail and that only 
material and workmanship of the best quality is to be used, and interpretation of these 
Specifications shall be made upon that basis. 

 
The inclusion of the Related Requirements (or work specified elsewhere) in the General 
part of the specifications is only for the convenience of the Contractor, and shall not be 
interpreted as a complete list of related Specification Sections. 

 
1.03 MATERIALS AND EQUIPMENT 
 

A. Manufacturer 
  

All transactions with the manufacturers or subcontractors shall be through the Contractor, 
unless the Contractor shall request, in writing to the County, that the manufacturer or 
subcontractor deal directly with the County.  Any such transactions shall not in any way 
release the Contractor from his full responsibility under this Contract. 

 
Any two or more pieces or material or equipment of the same kind, type or classification, 
and being used for identical types of services, shall be made by the same manufacturer. 

 
B. Delivery 

  
The Contractor shall deliver materials in ample quantities to insure the most speedy and 
uninterrupted progress of the work so as to complete the work within the allotted time.  The 
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the 
progress of the work of any related Contractor. 
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C. Tools and Accessories 
  

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each 
type, kind or size of equipment, one complete set of suitably marked high grade special 
tools and appliances which may be needed to adjust, operate, maintain or repair the 
equipment.  Such tools and appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder locks and duplicate keys. 

  
Spare parts shall be furnished as specified. 

  
Each piece of equipment shall be provided with a substantial nameplate, securely fastened 
in place and clearly inscribed with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 

 
D. Installation of Equipment. 

 
The Contractor shall have on hand sufficient proper equipment and machinery of ample 
capacity to facilitate the work and to handle all emergencies normally encountered in work 
of this character. 

  
Equipment shall be erected in a neat and workmanlike manner on the foundations at the 
locations and elevations shown on the Plans, unless directed otherwise by the County 
during installation.  All equipment shall be correctly aligned, leveled and adjusted for 
satisfactory operation and shall be installed so that proper and necessary connections can 
be made readily between the various units.   
 
The Contractor shall furnish, install and protect all necessary anchor and attachment bolts 
and all other appurtenances needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by the County and made of ample 
size and strength for the purpose intended.  Substantial templates and working drawings for 
installation shall be furnished. 

  
The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink 
grout, each piece of equipment on its supporting base that rests on masonry foundations. 

 
Grout shall completely fill the space between the equipment base and the foundation.  All 
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy 
equal to Koppers 300M or provide a 1/32-inch neoprene gasket between the metal surface 
and the concrete or grout. 

 
E. Service of Manufacturer's Engineer 

 
The Contract prices for equipment shall include the cost of furnishing (as required by 
equipment specifications sections) a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall assist the Contractor, when 
required, to install, adjust, test and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in permanent operation by the County, 
such engineer or superintendent shall make all adjustments and tests required by the 
County to prove that such equipment is in proper and satisfactory operating condition, and 
shall instruct such personnel as may be designated by the County in the proper operation 
and maintenance of such equipment. 

 
1.04 INSPECTION AND TESTING 
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A. General 

  
Inspection and testing of materials will be performed by the County unless otherwise 
specified. 

  
For tests specified to be made by the Contractor, the testing personnel shall make the 
necessary inspections and tests and the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract Documents.  Three (3) copies of the 
reports shall be submitted and authoritative certification thereof must be furnished to the 
County as a prerequisite for the acceptance of any material or equipment. 
 
If, in the making of any test of any material or equipment, it is ascertained by the County 
that the material or equipment does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from delivering said material or equipment, 
or to remove it promptly from the site or from the work and replace it with acceptable 
material, without cost to the County. 

 
Tests of electrical and mechanical equipment and appliances shall be conducted in 
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may 
otherwise be stated herein. 

  
The Contractor shall be fully responsible for the proper operation of equipment during tests 
and instruction periods and shall neither have nor make any claim for damage which may 
occur to equipment prior to the time when the County formally takes over the operation 
thereof. 

 
B. Costs 

  
All inspection and testing of materials furnished under this Contract will be performed by the 
County or duly authorized inspection engineers or inspections bureaus without cost to the 
Contractor, unless otherwise expressly specified. 

 
The cost of shop and field tests of equipment and of certain other tests specifically called 
for in the Contract Documents shall be borne by the Contractor and such costs shall be 
deemed to be included in the Contract price. 

 
Materials and equipment submitted by the Contractor as the equivalent to those specifically 
named in the Contract may be tested by the County for compliance.  The Contractor shall 
reimburse the County for the expenditures incurred in making such tests on materials and 
equipment which are rejected for non-compliance. 

  
C. Inspections of Materials 

 
The Contractor shall give notice in writing to the County, at least two weeks in advance of 
his intention to commence the manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the permanent construction.  Such notice 
shall contain a request for inspection, the date of commencement and the expected date of 
completion of the manufacture of preparation of materials.  Upon receipt of such notice, the 
County will arrange to have a representative present at such times during the manufacture 
as may be necessary to inspect the materials or he will notify the Contractor that the 
inspection will be made at a point other than the point of manufacture, or he will notify the 
Contractor that inspection will be waived.  The Contractor must comply with these provisions 
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before shipping any material.  Such inspection shall not release the Contractor from the 
responsibility for furnishing materials meeting the requirements of the Contract Documents. 

 
D. Certificate of Manufacture 

  
When inspection is waived or when the County so requires, the Contractor shall furnish to 
him authoritative evidence in the form of Certificates of Manufacture that the materials to be 
used in the work have been manufactured and tested in conformity with the Contract 
Documents.  These certificates shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made directly on 
the product or on similar products of the manufacturer. 

 
E. Shop Tests of Operating Equipment 

  
Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, 
function or special requirements are specified shall be tested in the shop of the maker in a 
manner which shall conclusively prove that its characteristics comply fully with the 
requirements of the Contract Documents.  No such equipment shall be shipped to the work 
until the County notifies the Contractor, in writing, that the results of such tests are 
acceptable. 

 
The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of 
operating equipment shall be borne by the Contractor. 

 
F. Preliminary Field Tests 

  
As soon as conditions permit, the Contractor shall furnish all labor, materials, and 
instruments and shall make preliminary field tests of equipment.  If the preliminary field tests 
disclose any equipment furnished under this Contract which does not comply with the 
requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests, 
make all changes, adjustments and replacements required.  The furnishing Contractor shall 
assist in the preliminary field tests as applicable. 

 
G. Final Field Tests 

  
Upon completion of the work and prior to final payment, all equipment and piping installed 
under this Contract shall be subjected to acceptance tests as specified or required to prove 
compliance with the Contract Documents. 

 
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment 
and instruments necessary for all acceptance tests, at no additional cost to the County.  The 
Supplier shall assist in the final field tests as applicable. 

 
H. Failure of Tests 

  
Any defects in the materials and equipment or their failure to meet the tests, guarantees or 
requirements of the Contract Documents shall be promptly corrected by the Contractor.  The 
decision of the County as to whether or not the Contractor has fulfilled his obligations under 
the Contract shall be final and conclusive.  If the Contractor fails to make these corrections 
or if the improved materials and equipment, when tested, shall again fail to meet the 
guarantees of specified requirements, the County, notwithstanding its partial payment for 
work, and materials and equipment, may reject the materials and equipment and may order 
the Contractor to remove them from the site at his own expense. 
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In case the County rejects any materials and equipment, then the Contractor shall replace 
the rejected materials and equipment within a reasonable time.  If he fails to do so, the 
County may, after the expiration of a period of thirty (30) calendar days after giving him 
notice in writing, proceed to replace such rejected materials and equipment, and the cost 
thereof shall be deducted from any compensation due or which may become due the 
Contractor under his Contract. 

 
I. Final Inspection 

  
During such final inspections, the work shall be clean and free from water.  In no case will 
the final pay application be prepared until the Contractor has complied with all requirements 
set forth and the County has made his final inspection of the entire work and is satisfied that 
the entire work is properly and satisfactorily constructed in accordance with the 
requirements of the Contract Document. 

 
1.05 TEMPORARY STRUCTURES 
 

A. Temporary Fences 
  

If, during the course of the work, it is necessary to remove or disturb any fence or part 
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a 
suitable temporary fence which shall be maintained until the permanent fence is replaced.  
The County shall be solely responsible for the determination of the necessity for providing 
a temporary fence and the type of temporary fence to be used. 

 
1.06 TEMPORARY SERVICES 
 

A. First Aid 
  

The Contractor shall keep upon the site, at each location where work is in progress, a 
completely equipped first aid kit and shall provide ready access thereto at all times when 
people are employed on the work. 

 
1.07 LINES AND GRADES 
 

A. Grade 
  

All work under this Contract shall be constructed in accordance with the lines and grades 
shown on the Plans, or as given by the County.  The full responsibility for keeping alignment 
and grade shall rest upon the Contractor. 

 
B. Safeguarding Marks 

 
The Contractor shall safeguard all points, stakes, grade marks, monuments and bench 
marks made or established on the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly installed due to not maintaining or 
protecting or removing without authorization such established points, stakes and marks. 

 
The Contractor shall safeguard all existing and known property corners, monuments and 
marks adjacent to but not related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
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C. Datum Plane 
  

All elevations indicated or specified refer to the Mean Sea Level Datum of the NAVD 1988 
and/or NGVD 1929.  

 
1.08 ADJACENT STRUCTURES AND LANDSCAPING 
 

A. Responsibility 
  

The Contractor shall also be entirely responsible and liable for all damage or injury as a 
result of his operations to all other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress of the work.  The cost of 
protection, replacement in their original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and structures affected by the work, 
whether or not shown on the Plans, and the removal, relocation and reconstruction of such 
items called for on the Plans or specified shall be included in the various Contract Items and 
no separate payments will be made therefore.  Where such public and private  property, 
structures of any kind and appurtenances thereto are not shown on the Plans and when, in 
the opinion of the County, additional work is deemed necessary to avoid interference with 
the work, payment therefore will be made as provided for in the General Conditions. 

 
Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks, 
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they 
may be, is solely his responsibility.  Conditional inspection of buildings or structures in the 
immediate vicinity of the project which may reasonably be expected to be affected by the 
Work shall be performed by and be the responsibility of the Contractor. 

 
Contractor shall, before starting operations, make an examination of the interior and exterior 
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements, 
photographs, etc., conditions which might be aggravated by open excavation and 
construction.  Repairs or replacement of all conditions disturbed by the construction shall 
be made to the satisfaction of the County.  This does not preclude conforming to the 
requirements of the insurance underwriters.  Copies of surveys, photographs, reports, etc., 
shall be given to the County. 

 
Prior to the beginning of any excavations, the Contractor shall advise the County of all 
buildings or structures on which he intends to perform work or which performance of the 
project work will affect. 

 
B. Protection of Trees 

 
1.  All trees and shrubs shall be adequately protected by the Contractor with boxes and 

otherwise and in accordance with ordinances governing the protection of trees.  No 
excavated materials shall be placed so as to injure such trees or shrubs.  Trees or 
shrubs destroyed by negligence of the Contractor or his employees shall be replaced 
by him with new stock of similar size and age, at the proper season and at the sole 
expense of the Contractor. 

2. Beneath trees or other surface structures, where possible, pipelines may be built in 
short tunnels, backfilled with excavated materials, except as otherwise specified, or 
the trees or structures carefully supported and protected from damage. 

3.  The County may order the Contractor, for the convenience of the County, to remove 
trees along the line or trench excavation.  If so ordered, the County will obtain any 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

430



Spec-Winter Gardens.docx 11 / 175 

permits required for removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 

 
C. Lawn Areas 

  
Lawn areas shall be left in as good condition as before the starting of the work.  Where sod 
is to be removed, it shall be carefully removed, and later replaced, or the area where sod 
has been removed shall be restored with new sod. 

 
D. Restoration of Fences 

  
Any fence, or part thereof, that is damaged or removed during the course of the work shall 
be replaced or repaired by the Contractor and shall be left in as good a condition as before 
the starting of the work.  The manner in which the fence is repaired or replaced and the 
materials used in such work shall be subject to the approval of the County.  The cost of all 
labor, materials, equipment, and work for the replacement or repair of any fence shall be 
deemed included in the appropriate Contract Item or items, or if no specific Item is provided 
therefore, as part of the overhead cost of the work, and no additional payment will be made 
therefore. 

 
1.09 PROTECTION OF WORK AND PUBLIC 
 

A. Barriers and Lights 
  

During the prosecution of the work, the Contractor shall put up and maintain at all times 
such barriers and lights as will effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen 
at all places where the work causes obstructions to the normal traffic or constitutes in any 
way a hazard to the public, in accordance with state and local requirements. 

 
B. Smoke Prevention 

  
A strict compliance with ordinances regulating the production and emission of smoke will be 
required.  No open fires will be permitted. 

 
C. Noise 

  
The Contractor shall eliminate noise to as great an extent as practicable at all times.  Air 
compressing plants shall be equipped with silencers and the exhaust of all engines or other 
power equipment shall be provided with mufflers.  In the vicinity of hospitals and schools, 
special care shall be used to avoid noise or other nuisances.  The Contractor shall strictly 
observe all local regulations and ordinances covering noise control. 

 
D. Access to Public Services 

  
Neither the materials excavated nor the materials or plant used in the construction of the 
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes. 

 
E. Dust prevention 

  
The Contractor shall prevent dust nuisance from his operations or from traffic by keeping 
the roads and/or construction areas sprinkled with water at all times. 
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1.10 CUTTING AND PATCHING 
  

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be 
required to make the several parts thereof join and coordinate in a manner satisfactory to 
the County and in accordance with the Plans and Specifications.  The work must be done 
by competent workmen skilled in the trade required by the restoration. 

 
1.11 CLEANING 
 

A. During Construction 
  

During construction of the work, the Contractor shall, at all times, keep the site of the work 
and adjacent premises as free from material, debris and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the opinion of the County, such material, 
debris, or rubbish constitutes a nuisance or is objectionable.  The Contractor shall remove 
from the site all of his surplus materials and temporary structures when no further need 
therefore develops. 

 
B. Final Cleaning 

  
At the conclusion of the work, all equipment, tools, temporary structures and materials 
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly 
dispose of all water, dirt, rubbish or any other foreign substances. 

 
The Contractor shall thoroughly clean all equipment and materials installed by him and shall 
deliver such materials and equipment undamaged in a bright, clean, polished and new 
operating condition. 
 
 

1.12 MISCELLANEOUS 
 

A. Protection Against Siltation and Bank Erosion 
 

1. The Contractor shall arrange his operations to minimize siltation and bank erosion 
on construction sites and on existing or proposed water courses and drainage 
ditches. 

2. The Contractor, at his own expense, shall remove any siltation deposits and correct 
any erosion problems as directed by the County which results from his construction 
operations. 

 
B. Protection of Wetland Areas 

  
The Contractor shall properly dispose of all surplus material, including soil, in accordance 
with Local, State and Federal regulations.  Under no circumstances shall surplus material 
be disposed of in wetland areas as defined by the Florida Department of Environmental 
Protection or Southwest Florida Water Management District. 

 
C. Existing Facilities 

  
The work shall be so conducted to maintain existing facilities in operation insofar as is 
possible.  Requirements and schedules of operations for maintaining existing facilities in 
service during construction shall be as described in the Special Provisions. 
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D. Use of Chemicals 
 

All chemicals used during project construction or furnished for project operation, whether 
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues shall 
be in strict conformance with instructions. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

A. The work included in this contract consists of the construction 
 
Replace existing water main within rights-of-way and backyard easements and relocate to 
front of property. Install new ductile iron and PVC water mains, new fire hydrants, gate 
valves, and other services to County and Ten State Standards.  This is the end of the service 
life and is in need of replacement. By replacing the water main, it will increase water quality 
and fire protection. 

 
B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 

equipment, tools, services and incidentals necessary to complete all work required by these 
Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous service 

and shall include any repairs, replacements, and/or restoration required as a result of 
damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the work, 
whether specifically indicated in the Contract Documents or not. 

 
1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience to the 
users of the system or facility.  The Contractor shall coordinate his work with private property 
owners such that existing utility services are maintained to all users to the maximum extent 
possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; coordinate 
the construction schedule and operations with the County's Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for public 

convenience and not close off public use of any facility until completion of construction to 
provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for storage, to 
allow for: 

 
1. Work by other Contractors. 
2. County's Use. 
3. Public Use. 
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B. Coordinate use of work site under direction of County's Representative. 

 
C. Assume full responsibility for the protection and safekeeping of products under this 

Contract, stored on the site. 
 

D. Move any stored products under the Contractor's control, which interfere with operations of 
the County or separate contractor. 

 
E. Obtain and pay for the use of additional storage of work areas needed for Contractor 

operations. 
 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the entire 
Work.  Upon completion of construction of each individual facility, including testing, if the 
County, at its sole discretion, desires to accept the individual facility, the Contractor will be 
issued a dated certificate of completion and acceptance for each individual facility. The 
County will assume ownership and begin operation of the individual facility on that date and 
the three-year guaranty period shall commence on that date.  The County has the option of 
not accepting the entire work as a whole until it is completed, tested and approved by the 
County. 

 
1.06 PARTIAL COUNTY OCCUPANCY 
 

The Contractor shall schedule his operations for completion of portions of the Work, as 
designated, for the County's occupancy prior to substantial completion of the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK PROGRESS 
 

The Contractor shall furnish personnel and equipment which will be efficient, appropriate 
and adequately sized to secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time stipulated in the Contract.  If at any 
time such personnel appears to the County to be inefficient, inappropriate, or insufficient for 
securing the quality of work required for producing the rate of progress aforesaid, he may 
order the Contractor to increase the efficiency, change the character, or increase the 
personnel and equipment and the Contractor shall conform to such order.  Failure of the 
County to give such order shall in no way relieve the Contractor of his obligations to secure 
the quality of the work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

The Contractor shall not enter or occupy private land outside of easements, except by 
permission of the affected property owner. 

 
1.03 WORK LOCATIONS 
 

Work shall be located substantially as indicated on the drawings, but the County reserves 
the right to make such modifications in locations as may be found desirable to avoid 
interference with existing structures or for other reasons. 

 
1.04  OPEN EXCAVATIONS 
 

A. All open excavations shall be adequately safeguarded by providing temporary barricades, 
caution signs, lights and other means to prevent accidents to persons and damage to 
property.  The Contractor shall, at his own expense, provide suitable and safe bridges and 
other crossings for accommodating travel by pedestrians and workmen.  Bridges provided 
for access to private property during construction shall be removed when no longer required.  
If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the 
County may require special construction procedures such as limiting the length of open 
trench, prohibiting stacking excavated material in the street and requiring that the trench 
shall not remain open overnight. 

 
B. The Contractor shall take precautions to prevent injury to the public due to open trenches.  

All trenches, excavated material, equipment, or other obstacles which could be dangerous 
to the public shall be barricaded and well lighted at all times when construction is not in 
progress. 

 
1.05 DISTRIBUTION SYSTEMS AND SERVICES 
 

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other 
related utility services.  He shall notify the County and the appropriate agency well in 
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so 
that necessary arrangements may be made. 

 
B. If it appears that utility service will be interrupted for an extended period, the County may 

order the Contractor to provide temporary service lines at the Contractor's expense.  
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Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.  
The safety and integrity of the systems are of prime importance in scheduling work. 

 
1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 
 

A. The Contractor shall assume full responsibility for the protection of all buildings, structures 
and utilities, public or private, including poles, signs, services to building utilities, gas pipes, 
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar 
facilities, whether or not they are shown on the Drawings.  The Contractor shall carefully 
support and protect all such structures and utilities from injury of any kind.  Any damage 
resulting from the Contractor's operation shall be repaired by the Contractor at his expense. 

 
B. The Contractor shall bear full responsibility for obtaining locations of all underground 

structures and utilities (including existing water services, drain lines and sewers).  Services 
to buildings shall be maintained and all costs or charges resulting from damage thereto shall 
be paid by the Contractor. 

 
C. Protection and temporary removal and replacement of existing utilities and structures as 

described in this Section shall be a part of the work under the Contract and all costs in 
connection therewith shall be included in the unit prices established in the Bid. 

 
D. If, in the opinion of the County, permanent relocation of a utility owned by the County is 

required, the County may direct the Contractor, in writing, to perform the work. Work so 
ordered will be paid for at the Contract unit prices, if applicable, or as extra work as classified 
in the General Conditions.  If relocation of a privately owned utility is required, the County 
will notify the utility to perform the work as expeditiously as possible.  The Contractor shall 
fully cooperate with the County and utility and shall have no claim for delay due to such 
relocation.  The Contractor shall notify public utility companies in writing at least 48 hours 
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities. 

 
1.07 TEST PITS 
 

Test pits for the purpose of locating underground pipeline or structures in advance of the 
construction shall be excavated and backfilled by the Contractor immediately after the utility 
location and the surface shall be restored in a manner equal or better than the original 
condition.  No separate payment will be made. 

 
1.08 CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private property 
and shall use every precaution necessary to prevent damage thereto.  If any direct or 
indirect damage is done to public or private property by or on account of any act, omission, 
neglect, or misconduct in the execution of the work on the part of the Contractor, such 
property shall be restored by the Contractor, at his expense, to a condition equal or better 
to that existing before the damage was done, or he shall make good the damage in another 
manner acceptable to the County. 

 
B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their 

original or better condition by the use of similar or comparable materials.  All curbing shall 
be restored in a condition equal to the original construction and in accordance with the best 
modern practice. 

 
C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other 
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physical features shall be protected and restored in a thoroughly workmanlike manner 
unless otherwise shown on the drawings.  Fences and other features removed by the 
Contractor shall be replaced in the location indicated by the County as soon as conditions 
permit.  All grass areas beyond the limits of construction which have been damaged by the 
Contractor shall be regraded and sodded to equal or exceed original conditions. 

 
D. Trees close to the work which drawings do not specify to be removed, shall be boxed or 

otherwise protected against injury.  The Contractor shall trim all branches that are liable to 
damage because of his operations, but in no case shall any tree be cut or removed without 
prior notification to the County.  All injuries to bark, trunk, limbs and roots of trees shall be 
repaired by dressing, cutting and painting according to approved methods, using only 
approved tools and materials. 

 
E. The protection, removal and replacement of existing physical features along the line of work 

shall be a part of the work under the Contract and all costs in connection therewith shall be 
included in the unit and/or lump sum prices established under the items in the Bid. 

 
1.09 MAINTENANCE OF TRAFFIC 
 

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that 
will prevent the normal flow of traffic during an extended construction stoppage, for any 
reason, shall be minimized.  In the event an extended construction stoppage is found to be 
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended 
construction stoppage.  Extended stoppage will be defined by the County. 

 
B. All excavated material shall be placed so that vehicular and pedestrian traffic may be 

maintained at all times.  If the Contractor's operations cause traffic hazards, he shall repair 
the road surface, provide temporary roadways, erect wheel guards or fences, or take other 
safety measures which are satisfactory to the County. 

 
C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in section 01570 

of this specification.. 
 
1.10 WATER FOR CONSTRUCTION PURPOSES 
 

A. In locations where public water supply is available, the Contractor may purchase water for 
all construction purposes. 

 
B. The Contractor shall be responsible for paying for all water tap fees incurred for the purpose 

of obtaining a potable water service or temporary use meter. 
 
1.11 MAINTENANCE OF FLOW 
 

The Contractor shall at his own cost, provide for the flow of sewers, drains and water 
courses interrupted during the progress of the work and shall immediately cart away and 
remove all offensive matter.  The entire procedure of maintaining existing flow shall be fully 
discussed with the County well in advance of the interruption of any flow. 

 
 
1.12 CLEANUP 
 

During the course of the work, the Contractor shall keep the site of his operations in as clean 
and neat a condition as is possible.  He shall dispose of all residue resulting from the 
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construction work and at the conclusion of the work, he shall remove and haul away any 
surplus excavation, broken pavement, lumber, equipment, temporary structures and any 
other refuse remaining from the construction operations and shall leave the entire site of the 
work in a neat and orderly condition. 

 
1.13 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or person authorized to perform any work under this Contract shall cooperate with 
the General Contractor and his subcontractors or trades and shall assist in incorporating 
the work of other trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the trade or 

subcontractor having jurisdiction, unless otherwise indicated herein or directed by the 
County. 

 
1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT 
 

A. All newly constructed work shall be carefully protected from injury in any way.  No wheeling 
or walking or placing of heavy loads on it shall be allowed and all portions injured shall be 
reconstructed by the Contractor at his own expense. 

 
B. All structures shall be protected in a manner approved by the County.  Should any of the 

floors or other parts of the structures become heaved, cracked, or otherwise damaged, all 
such damaged portions of the work shall be completely repaired and made good by the 
Contractor, at his own expense and to the satisfaction of the County.  If, in the final 
inspection of the work, any defects, faults, or omissions are found, the Contractor shall 
cause the same to be repaired or removed and replaced by proper materials and 
workmanship without extra compensation for the materials and labor required.  Further, the 
Contractor shall be fully responsible for the satisfactory maintenance and repair of the 
construction and other work undertaken herein, for at least the warranty period described in 
the Contract. 

 
C. Further, the Contractor shall take all necessary precautions to prevent damage to any 

structure due to water pressure during and after construction and until such structure is 
accepted and taken over by the County. 

 
1.15 CONSTRUCTION WITHIN RIGHT-OF-WAY 
 

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and 
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous 
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications, 
whichever is applicable.  Contractor shall satisfy the authorized representative of the FDOT 
with respect to proper safety procedures, construction methods, required permitting, etc., 
within the FDOT right-of-way. 

 
PART 2 PRODUCTS (NOT USED) 
PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01030 SPECIAL PROJECT PROCEDURES 
 
PART 1 GENERAL 
 
1.01 PERMITS 
  

Upon notice of award, the Contractor shall immediately apply for all applicable permits not 
previously obtained by the County to do the work from the appropriate governmental agency 
or agencies.  No work shall commence until all applicable permits have been obtained and 
copies delivered to the County.  The costs for obtaining all permits shall be borne by the 
Contractor. 

 
1.02 CONNECTIONS TO EXISTING SYSTEM 
 

The Contractor shall perform all work necessary to locate, excavate and prepare for 
connections to the existing systems all as shown on the Drawings or where directed by the 
County.  The cost for this work and for the actual connection shall be included in the price 
bid for the project and shall not result in any additional cost to the County.  The termination 
point for each contract shall be as shown on the Contract Drawings. 

 
1.03 RELOCATIONS 
  

The Contractor shall be responsible for the coordination of the relocation of structures, 
including but not limited to light poles, power poles, signs, sign poles, fences, piping, 
conduits and drains that interfere with the positioning of the work as set out on the Drawings. 
No relocation of the items under this Contract shall be done without approval from the 
County. 

 
1.04 EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES 
 

A. The attention of the Contractor is drawn to the fact that during excavation, the possibility 
exists of the Contractor encountering various utility lines not shown on the Drawings.  The 
Contractor shall exercise extreme care before and during excavation to locate and flag 
these lines as to avoid damage to the existing lines.   

 
B. It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of 

which may be endangered by the close proximity of excavation, are temporarily stayed in 
position while work proceeds in the vicinity of the pole and that the utility or other companies 
concerned be given reasonable advance notice. 

 
C. The existing utility locations are shown without express or implied representation, 

assurance, or guarantee that they are complete or correct or that they represent a true 
picture of underground piping to be encountered.  The Contractor shall be responsible for 
notifying the various utility companies to locate their respective utilities in advance of 
construction in conformance with all requirements provided for in the Florida Underground 
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
D. The existing piping and utilities that interfere with new construction shall be rerouted as 

shown, specified, or required.  Before any piping and utilities not shown on the Drawings 
are disturbed, the Contractor shall notify the County and shall provide suggestions on how 
best to resolve the issue.   
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E. The Contractor shall exercise care in any excavation to locate all existing piping and utilities.  
All utilities which do not interfere with complete work shall be carefully protected against 
damage.  Any existing utilities damaged in any way by the Contractor shall be restored or 
replaced by the Contractor at his expense as directed by the County. 

 
F. It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical, 

or other service lines must be crossed, deflection of the pipe within recommended limits and 
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the 
Drawings.  However, when in the opinion of the County this procedure is not feasible, he 
may direct the use of fittings for a utilities crossing as detailed on the Drawings.  No 
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines. 

 
1.05 SUSPENSION OF WORK DUE TO WEATHER 
 

Refer to FDOT Standards and Specifications Book, Section 8. 
 
1.06 HURRICANE PREPAREDNESS PLAN 
 

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County 
a Hurricane Preparedness Plan.  The plan should outline the necessary measures which 
the Contractor proposes to perform at no additional cost to the County in case of a hurricane 
warning. 

 
B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure 

that he and his Subcontractors shall carefully protect work and materials against damage 
or injury from the weather.  If, in the opinion of the County, any portion of work or materials 
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the 
work, such work and materials shall be removed and replaced at the expense of the 
Contractor. 

 
1.07 POWER SUPPLY 
  

Electricity as may be required for construction and permanent power supply shall be 
secured and purchased by the Contractor. 

 
1.08 SALVAGE 
  

Any existing equipment or material, including, but not limited to, valves, pipes, fittings, 
couplings, etc., which   is   removed   or  replaced  as  a  result  of construction under this 
project may be designated as salvage by the County and if so shall be protected for a 
reasonable time until picked up by the County.  Any equipment or material not worthy of 
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional 
cost. 

 
1.09 DEWATERING 
 

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of any part 
of the work during construction operations with his own equipment. 

 
B. The Contractor shall pump out water and wastewater which may seep or leak into the 

excavations for the duration of the Contract and with his own equipment.  He shall dispose 
of this water in an appropriate manner. 
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1.10 ADDITIONAL PROVISIONS 
 

A. Before commencing work on any of the existing pipelines, structures or equipment, the 
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the 
date he proposes to commence such work. 

 
B. The Contractor shall provide, at his own expense, all necessary temporary facilities for 

access to and for protection of, all existing facilities.  The County's personnel must have 
ready access at all times to the existing facilities.  The Contractor is responsible for all 
damage to existing structures, equipment and facilities caused by his construction 
operations and must repair all such damage when and as ordered by the County. 

 
1.11 CONSTRUCTION CONDITIONS 
  

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s) 
and/or agency(ies) having jurisdiction over the work.  Wherever there is a difference in the 
requirements of a jurisdictional body and these Specifications, the more stringent shall 
apply. 

 
1.12 PUBLIC NUISANCE 
 

A. The Contractor shall not create a public nuisance including but not limited to encroachment 
on adjacent lands, flooding of adjacent lands, excessive noise or dust. 

 
B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-

3, The Manatee County Noise Control Ordinance).  Sound levels in excess of such 
ordinance are sufficient cause to have the work halted until equipment can be quieted to 
these levels.  Work stoppage by the County for excessive noise shall not relieve the 
Contractor of the other portions of this specification. 

 
C. No extra charge may be made for time lost due to work stoppage resulting from the creation 

of a public nuisance. 
 
1.13 WARRANTIES 
 

A. All material supplied under these Specifications shall be warranted by the Contractor and 
the manufacturers for a period of three (3) years.  Warranty period shall commence on the 
date of County acceptance. 

 
B. The material shall be warranted to be free from defects in workmanship, design and 

materials.  If any part of the system should fail during the warranty period, it shall be replaced 
at no expense to the County.  All material and installation costs shall be 100% borne by the 
Contractor. 

 
C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty or 

guarantee period.  No exception to this provision shall be allowed.  The Contractor shall be 
responsible for obtaining warranties from each of the respective suppliers or manufacturers 
for all the material specified under these contract specifications, 

 
D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing 

at the time of County acceptance, the Contractor shall obtain from the manufacturer a four 
(4) year warranty starting at the time of equipment delivery to the job site.  This four-year 
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warranty shall not relieve the Contractor of the three-year warranty starting at the time of 
County acceptance of the equipment. 

 
1.14 FUEL STORAGE & FILLING 
 

A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment 
(other than hand-held equipment), he is responsible for any required response, clean-up or 
reporting required, at no additional cost to the county. 
 

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start 
of construction if required. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01045 CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for all cutting, fitting and patching, including excavation 
and backfill, required to complete the work or to: 

 
1. Make its several parts fit together properly. 
2. Uncover portions of the work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to requirements of Contract Documents. 
5. Provide penetrations of non-structural surfaces for installation of piping and 

electrical conduit. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Inspect existing conditions of project, including elements subject to damage or to movement 
during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or performance 

of work. 
 

C. Report unsatisfactory or questionable conditions to County.  Do not proceed with work until 
County has provided further instructions. 

 
3.02 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure structural value to integrity of 
affected portion of work. 

 
B. Provide devices and methods to protect other portions of project from damage. 

 
C. Provide protection from elements for that portion of the project which may be exposed by 

cutting and patching work and maintain excavations free from water. 
 
3.03 PERFORMANCE 
 

A. Execute cutting and demolition by methods which will prevent damage to other work and 
will provide proper surfaces to receive installation of repairs. 

 
B. Execute excavating and backfilling by methods which will prevent settlement or damage to 

other work. 
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C. Fit and adjust products to provide a finished installation to comply with specified products, 
functions, tolerances and finishes. 

 
D. Restore work which has been cut or removed; install new products to provide completed 

work in accordance with the requirements of the Contract Documents. 
 

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through 
surfaces. 

 
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes. 

 
 

END OF SECTION 
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SECTION 01050 FIELD ENGINEERING AND SURVEYING 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall provide and pay for field surveying service required for the project. 
 

B. The Contractor shall furnish and set all necessary stakes to establish the lines and grades 
as shown on the Contract Drawings and layout each portion of the Work of the Contract. 

 
1.02 QUALIFICATION OF SURVEYOR AND ENGINEER 
 

All construction staking shall be conducted by or under the supervision of a Florida 
Registered Professional  Surveyor and Mapper.  The Contractor shall be responsible for the 
layout of all such lines and grades, which will be subject to verification by the County. 

 
1.03 SURVEY REFERENCE POINTS 
 

A. Existing basic horizontal and vertical control points for the Project are designated on the 
Contract Drawings. 

 
B. Locate and protect all survey monumentation, property corners and project control points 

prior to starting work and preserve all permanent reference points during construction.  All 
costs associated with the replacement of all survey monumentation, property corners and 
project control points shall be borne by the Contractor. 

 
Make no changes or relocations without prior written notice to County. 
 
Report to County when any reference point is lost or destroyed, or requires relocation 
because of necessary changes in grades or locations. 
 
Require surveyor to replace project control points which may be lost or destroyed. 
 
Establish replacements based on original survey control. 

 
1.04 PROJECT SURVEY REQUIREMENTS 
 

The Contractor shall establish temporary bench marks as needed, referenced to data 
established by survey control points. 

 
1.05 RECORDS 
 

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 
Florida to verify survey data and properly prepare record drawings per Section 01720. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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SECTION 01090 REFERENCE STANDARDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference standards. 
 

A. Application:  When a standard is specified by reference, comply with requirements and 
recommendations stated in that standard, except when requirements are modified by the 
Contract Documents, or applicable codes established stricter standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of Contract 

Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed for 
proper performance of work, or when required for submittal by Contract Documents. 

 
AA Aluminum Association 

818 Connecticut Avenue, N.W. 
Washington, DC  20006 

 
AASHTO American Association of State Highway and Transportation Officials 

444 North Capital Street, N.W. 
Washington, DC  20001 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AI Asphalt Institute 

Asphalt Institute Building 
College Park, MD  20740 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas 
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 

179l Tullie Circle, N.E. 
Atlanta, GA  30329 
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ASME American Society of Mechanical Engineers 
345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 

 
CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601 

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd. 
Tallahassee, Florida  32399 

 
FDOT Florida Department of Transportation Standards Specifications for Road and 

Bridge Construction 
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
FS Federal Specification 

General Services Administration Specifications and Consumer Information 
Distribution Section (WFSIS) 
Washington Navy Yard, Bldg. 197 
Washington, DC  20407 

 
MCPW UTIL STD Manatee County Utility Engineering 

1022 26th Ave E 
Bradenton, FL  34208 

 
MLSFA Metal Lath/Steel Framing Association 

221 North LaSalle Street 
Chicago, IL  60601 

 
MMA Monorail Manufacturer's Association 

1326 Freeport Road 
Pittsburgh, PA  15238 

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601 

 
NEMA National Electrical Manufacturer's Assoc. 
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2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
PCI Prestressed Concrete Institute 

20 North Wacker Drive 
Chicago, IL  60606 

 
SDI Steel Door Institute 

712 Lakewood Center North 
Cleveland, OH  44107 

 
SMACNA Sheet Metal and Air Conditioning Contractor's National Association 

8224 Old Court House Road 
Vienna, VA  22180 

 
SSPC Steel Structures Painting Council 

402 24th Street, Suite 600 
Pittsburgh, PA   15213 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, FL 34604-6899 

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL  60062 

 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 

 

 

END OF SECTION 
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SECTION 01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items included in 
each Bid Item in the Bid Form section of the Contract Documents.  Payment will be made 
based on the specified items included in the description in this section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all shop 

drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to 
complete the construction as shown on the Drawings and/or as specified in the Contract 
Documents to be performed under this Contract.  Actual quantities of each item bid on a unit 
price basis will be determined upon completion of the construction in the manner set up for 
each item in this section of the Specifications.  Payment for all items listed in the Bid Form will 
constitute full compensation for all work shown and/or specified to be performed under this 
Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation upon which 
the award of the Contract is to be made. The County does not assume any responsibility for 
the final quantities, nor shall the Contractor claim misunderstanding because of such estimate 
of quantities.  Final payment will be made only for satisfactorily completed quantity of each 
item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the particular items involved, all measurements of distance shall 
be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the lengths 

and/or widths to be used in the calculations shall be the final dimensions measured along the 
surface of the completed work within the neat lines shown or designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate payment 

will be made for any item of work required to complete the lump sum items.  Lump sum 
contracts shall be complete, tested and fully operable prior to request for final payment.  
Contractor may be required to provide a break-down of the lump sum totals. 

 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on the Bid 
Form.  Any related work not specifically listed, but required for satisfactory completion of the 
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work shall be considered to be included in the scope of the appropriate listed work items. 
 

 No separate payment will be made for the following items and the cost of such work shall be 
included in the applicable pay items of work.  Final payments shall not be requested by the 
Contractor or made by the County until as-built (record) drawings have been submitted and 
approved by the County. 

 
1. Project signs and photographs. 
2. Removal, repair, replacement or relocation of all signs, walls, private irrigation systems 

and related items. 
3. Rubbish and spoil removal. 
4. Shop Drawings, Working Drawings. 
5. Clearing, grubbing and grading except as hereinafter specified. 
6. Trench excavation, including necessary pavement removal and rock removal, except 

as otherwise specified. 
7. Dewatering and disposal of surplus water. 
8. Structural fill, backfill, and grading. 
9. Replacement of unpaved roadways, and shrubbery plots. 
10. Cleanup & miscellaneous work. 
11. Foundation and borrow materials, except as hereinafter specified. 
12. Testing and placing system in operation. 
13. Any material and equipment required to be installed and utilized for the tests. 
14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise shown. 
15. Maintaining the existing quality of service during construction. 
16. Appurtenant work as required for a complete and operable system. 
17. Seeding and hydromulching. 

 
BID ITEM NO. 1:  CURB REPLACEMENT 
 
 Measurement shall be per linear feet of curb replacement.   
 
 Payment will be for the actual linear feet and type of curbing installed and accepted.  Curb 

replacement shall match the existing curb and shall be constructed in accordance with the 
latest FDOT Specifications, Section 520, and the latest Manatee County Transportation 
Department Highway and Drainage Standards.  Payment shall represent full compensation for 
all labor, material and equipment required for the curb replacement.   

 
 The unit bid price shall include, but is not limited to, removal, proper disposal, compaction, 

forming, reinforcement, furnishing, placing the concrete, finishing as specified and all 
incidentals necessary to complete these bid items, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 2:  PAVEMENT REPAIR & ROAD RESTORATION 
 
 Measurement shall be per square yards of asphalt pavement restoration.  Payment will be for 

the actual square yards of pavement restoration installed and accepted. 
 
 The unit bid price shall include, but is not limited to, all required items, including base, subbase, 

milling, asphalt overlay, prime and tack coats, labor, materials and equipment, testing and 
incidentals necessary to complete these bid items, ready for approval and acceptance by the 
County. 
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BID ITEM NO. 3:  SIDEWALK REPLACEMENT, CONCRETE 
 
 Measurement shall be per square yards of concrete sidewalk replacement.   
 
 Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee 

County Transportation Department Highway and Drainage Standards. 
 
 Payment will be for the actual square yards of concrete sidewalk installed and accepted. 
 
 The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting 

joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready 
for approval and acceptance by the County. 

 
BID ITEM NO. 4:  DRIVEWAY RESTORATION 
 
 Measurement shall be per square yards of driveway restoration.   
 
 Payment will be for the actual square yards of driveway restoration installed and accepted. 
 
 Payment for all work included in these Bid Items will be made at the applicable contract unit 

bid price per square yard of shell, asphaltic concrete, or concrete driveway restoration as listed 
on the Bid Form.  Disturbed driveways shall be replaced or restored in accordance with the 
latest Manatee County Transportation Department Highway Standards. 

 
 The unit bid price shall include, but is not limited to, all labor, materials and equipment for 

cutting the edges of existing driveways, compacting subgrade, furnishing and installing the 
shell, asphaltic concrete or concrete and all incidentals necessary to complete these bid items 
ready for approval and acceptance by the County. 

 
BID ITEM NO. 5:  SODDING 
 
 Measurement shall be per square yards of sodding. 
 
 Payment will be per actual quantity of square yards of sodding installed and accepted.   
 
 The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, 

and incidentals necessary to complete this bid item, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 6:  GROUT FILL ABANDONED PIPE (FLOWABLE FILL) 
 
 Measurement shall be per cubic yard of grout fill. 
 
 Payment will be per actual quantity of cubic yards of grout fill furnished, installed and accepted 

in any size of pipe, abandoned and left in place. 
 
 The unit bid price shall include, but is not limited to, cleaning (flushing & capture - force mains), 

labor, materials, sludge removal and disposal, equipment for mixing and placing the grout, end 
of pipe caps (w/ offset hole at top of cap), grout tubes, and all incidentals necessary to complete 
this bid item, ready for approval and acceptance by the County.  Grout lengths shall not exceed 
2,000 LF. 
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BID ITEM NO. 7:  BLOW-OFF ASSEMBLY 
 
 Measurement shall be per each blow-off assembly.   
 
 Payment will be per the quantity of blow-of assemblies furnished, installed and accepted. 
 
 The unit bid price shall include, but is not limited to, testing, excavation, backfill, bracing, 

shoring, sheeting, dewatering, reducer or solid tapped plug, female quick coupling and cap, 
reducing flange, brass or copper pipe and fitting, restrained joints, meter box, gate valve with 
box and cover, blocking, concrete pad, automatic flusher, meter, angle meter valve, meter 
outlet, hdpe pipe and fittings, and all incidentals necessary to complete this bid item, ready for 
approval and acceptance by the County. 

 
BID ITEM  NO. 8:  BACKFLOW PREVENTION ASSEMBLY (BPA) - PRESSURE RELIEF VALVES  AND 

VACUUM BREAKERS 
 

A licensed plumbing contractor registered with Manatee County shall performed all work on 
private property per the Florida Building Code – Building and Plumbing and the Manatee 
County Building Department.  After the backflow prevention assembly is installed, tested and 
inspected the contractor shall be responsible to register backflow prevention assembly using 
the Manatee County Utility Department on-line registration system.  
 
Measurement and Payment shall be based on each complete backflow prevention 
assembly with pressure relief valve and vacuum breakers installed and properly functioning.  
All homes receiving a new backflow prevention assembly shall have brass vacuum breakers 
installed on all exterior hose bibbs.   
 
This Bid Item includes, but is not limited to, the installation of a backflow prevention 
assembly, ball valves, concrete slabs, test cocks and sleeves, brass vacuum breakers, all 
necessary fittings, all service connections, disinfection and all other related and necessary 
materials, work and equipment associated with this item ready for approval and acceptance 
by the County. 
 
Permits shall be paid under a separate bid item. 
 

BID ITEM NO. 9:  PERMITS FEE - BUILDING DEPARTMENT – BPA INSTALLATION 
 

 Measurement and Payment for all work included under this Bid Item shall be made according 
to each type of permit acquisition as listed on the Bid Form.  Contractor is responsible for 
obtaining all necessary permits to complete the project.   

 
 As directed by the Building Department, each Plumbing Permits will cover a group of 10 lots 

on the same street.  The first lot address of the group shall be used for the permit application 
and the remaining 9 addresses of the group shall be listed in the permit application description.  
Each plumbing permit has a $48 fee.   

 
Example:  if you have 18 lots on one street, then 10 lots are on one permit and the remaining 
8 lots would be on a second permit.  A new street name starts a new group. 
 
Contractor may contact the Building Department (Cindi Blake, 941.748.4501) for assistance 
prior to applying for the permits online. 
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BID ITEM NOS. 10:  REMOVE EXISTING ITEMS 
 
 Measurement shall be per each existing item removed. 
 
 Payment will be according to the item removed as listed on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, removal and proper disposal of item, as 

noted to be removed on the plans, all labor, materials and equipment required to complete 
these bid items ready for approval and acceptance by the County. 

 
BID ITEM NO. 11:   PIPE 
 

Measurement for the quantity of pipe to be paid for under these Bid Items shall be the length 
in linear feet of pipe measured along the centerline of pipe through valves, fittings and 
manholes, in place, completed and accepted.  Installation shall be by open-cut or directional 
drill.    
 
Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter 

of pipe as listed on the Bid Form.   
 
The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary 

blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment; 
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including 
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory 
excavation; electronic detectable path marking tape; detector wire; bedding, backfill and 
compaction; chlorinating;  constructing the specified protection and adjusting of existing 
aboveground and underground utilities and service connections; polyethylene encasement; 
butt fusion welds; drilling fluid disposal; thrust blocking; disposal of spoil; hydrostatic testing; 
labor, equipment and materials required and all other related and necessary items required to 
complete these bid items, ready for approval and acceptance by the County.   
 

No additional compensation shall be made for excavation below the bottom of the pipe, for 
rock removal or bedding and backfill material, or for repair of any trench settlement.  Traffic 
control, erosion control, services, fittings, joint restraints and pipe adapters paid under separate 
bid items.  Site restoration for the trench shall be included in this bid item, unless another bid 
items has been provided. 
 

BID ITEM NO. 12:  WATER SERVICES 
 

Measurement shall be according to the type of services, long or short, single or double; 
water service lines shall be according to linear feet.  Short services do not cross under the 
roadways.  Long services cross under the roadway and require casings.   
 
Payment will be according to the size, type, and linear feet of service pipe per each long or 
short (single or double) service pipe as listed on the Bid Form.  
 
Length shall be measured along with centerline of installed pipe through fittings in place.  
Additional payment shall be made for additional length of service pipe over 10 feet for short 
services and 30 feet for long services. 
 
It shall be the Contractor’s responsibility to install or reinstall water meters, if necessary.  New 
meters to be provided by Manatee County.  Long services shall be installed using a directional 
bore method under the existing roadway using the appropriate size PVC casing pipe.  Short 
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services can be installed using an open cut method. 
 
Payment shall represent full compensation for all labor, material and equipment required to 
complete the work.   
 
The unit bid price shall include, but is not limited to, labor; dewatering, excavation, including 
rock excavation, connection of the new water service line to the new water main, new service 
lines, directional drilling, restoration, casing pipe, tapping saddles, corporation stops, curb 
stops, curb or pavement location disks, 10 gauge copper clad steel tracer wire, meter assembly 
& yokes, all necessary fittings, all service connections, coordination with service customers, 
removal and installation of meters, backfill, compaction, testing, disinfection and equipment 
required to complete these bid items, ready for approval and acceptance by the County and in 
a manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department.  
 
Permits and required backflow prevention assemblies shall be paid under a separate bid items. 

 
BID ITEM NO.13:  PRIVATE WATER SERVICE RELOCATION, COMPLETE 

 
Measurement and Payment for this item shall be at the applicable Contract unit price bid per 
service line connection. The Contractor shall coordinate with each private property owner all 
aspects of routing the water service line from the rear of the private property to the front 
roadway right-of-way and connecting to the water service meter.  The Contractor shall be 
responsible for meeting with each individual private property owner to coordinate the routing 
of the water service line on private property prior to the commencement of any work.  The 
Contractor shall document the agreed upon route on a sketch signed and dated by all parties. 

 
The connection point to the existing water service line shall be assumed to be adjacent to the 
foundation at the entry point into the residence.  This Bid Item includes abandoning in place 
the existing water service line in accordance with the Florida Building Code – Building and 
Plumbing.    

 
Manatee County Building Permits, in the amount of $75 each, will be required for all private 
properties, with up to 10 adjacent properties included on each permit. This item includes all 
permits, material, labor, equipment, excavation, restoration, certification and inspection fees, 
temporary measures, removal and disposal of existing meter boxes, and taxes necessary to 
connect the water service line to the water service meter (at the roadway right-of-way) in a 
manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department. The contractor shall disconnect the 
existing water service meters located at the rear of the private property and relocate them to 
the new meter box (provided by the contractor) and connect the water service meter to the 
service connection from the new water main.  This activity shall be coordinated with the private 
property owner to ensure minimum interruption of potable water service. 

 
BID ITEM NO. 14:  METER BOX, NEW 
 
 Measurement shall be for each meter box furnished and installed.   
 
 Payment will be according to the type of meter box as listed on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 

excavation, removal of existing meter boxes, new meter boxes, covers, detector wire, backfill, 
compaction, testing, and all other items necessary to complete these bid items, all ready for 
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approval and acceptance by the County. 
 

An existing undamaged meter box meeting the 2015 Utility Standards (Rome 1910 oval cast 
iron) may be reused in lieu of a new meter box.   

 
BID ITEM NO. 15:  FITTINGS 
 

Measurement shall be per each ductile iron fitting. 
 
Payment will be according to each the type of fitting as listed on the Bid Form. 
 
The unit bid price  shall include, but is not limited to, furnishing and installing tees, crosses, 
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above 
or below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, 
washers, gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring, 
and sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill; 
constructing the specified protection and adjusting of existing aboveground and underground 
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and 
necessary materials, labor and equipment required to complete these bid items, ready for 
approval and acceptance by the County. 

 
BID ITEM NO. 16:  PIPE JOINT RESTRAINTS 
 
 Measurement shall be per each pipe joint restraint used in restraining pipe joints.  The quantity 

to be paid for under these bid items is the number of restraints furnished, installed and 
accepted. 

 
 Payment will be according to the size of the restraint, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing all restraining 

devices above or below ground along the pipeline alignment, excavation, bracing, shoring, 
sheeting, dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts 
and nuts, hydrostatic testing, and other related and necessary materials, labor and equipment 
required to complete these bid items, ready for approval and acceptance by the County. 

 
BID ITEM NO. 17:  PIPE ADAPTERS 
 
 Measurement shall be per each pipe adapter used in connecting different types and materials 

of pipe.  The quantity to be paid for under these bid items is the number of pipe adapters 
furnished, installed and accepted. 

 
 Payment will be according to the size of pipe adapter, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing all pipe adapters 

above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting, 
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts, nuts, 
washers, pipe stiffeners, hydrostatic testing and any other related and necessary materials, 
labor and equipment required to complete these bid items, ready for approval and acceptance 
by the County. 

 
BID ITEM NO. 18:  VALVES 
 
 Measurement shall be per each valve, furnished and installed. 
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 Payment will be according to the size and type of valve, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete 

pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials, 
restraints, connectors, pipe sleeves, detector wire, excavation, including rock, backfill, 
dewatering, sheeting, shoring, and any other related and necessary materials, labor and 
equipment required to complete these bid items, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 19:  FIRE HYDRANT ASSEMBLY 
 
 Measurement shall be per each fire hydrant assembly furnished and installed. 
 
 Payment will be according to the quantity of fire hydrant assemblies installed.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing the main line tee, 

gate valve, valve box and valve cover, concrete valve collar, identification disc, blue retro-
reflective pavement marker, the hydrant with locking device, hydrant pad, six-inch pipe 
between the center of the main and the hydrant,  threaded rods, detector wire, restrained joints, 
thrust blocks, blocking, excavation (including rock), backfill, bedding, compaction, dewatering, 
sheeting, shoring, testing and any other related and necessary materials, labor, and equipment 
required to complete this bid item, ready for approval and acceptance by the County. 

 
BID ITEM NO. 20:  TAPPING SLEEVE 
 
 Measurement shall be per each tapping sleeve furnished and installed. 
 
 Payment will be according to the size and type of tapping sleeve, as listed on the Bid Form.  

Tapping valve shall be paid separately.   
 
 The unit bid price shall include, but is not limited to, cutting, adapters, gaskets, jointing 

materials, connectors, pipe sleeves,  excavation, including rock, backfill, dewatering, sheeting, 
shoring, and any other related and necessary materials, labor and equipment required to 
complete these bid items, ready for approval and acceptance by the County. 

 
BID ITEM NO. 21:  THERMOPLASTIC STRIPING 
 

Payment for all work included in this Bid Item will be made at the applicable Contract unit  price 
bid per Gross Mile or lineal foot to replace existing thermoplastic striping of the types indicated 
on the Bid Form to current FDOT standards, as shown on the Drawings or where directed by 
the Project Representative.  
 
Measurement and Payment shall be according to the Gross Mile or lineal foot as shown on the 
Bid Form.  Payment shall represent full compensation for replacement of existing thermoplastic 
striping, including but not limited to all labor, material and equipment and all incidentals 
necessary for completion of this Bid Item, ready for approval and acceptance by the County. 

 
BID ITEM  NO. 22:  EROSION AND SEDIMENT CONTROL 
 

Payment for all work included in this Bid Item will be made at the applicable Contract lump sum 
price bid for furnishing, installing and maintaining erosion and sediment control facilities as 
required by County and State regulations and as shown on the Contract Drawings or as 
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directed by the Project Representative, excluding silt fence and inlet protection.  Payment shall 
represent full compensation for all labor, materials, equipment, permitting and related costs, 
documents and compliance, and incidentals necessary to complete the work. Measurement 
shall be according to the approved Schedule of Values submitted by the Contractor. 

 
BID ITEM  NO. 23:  SILT FENCE   

 
 Payment for all work included in this Bid Item will be made at the applicable Contract unit 

price bid per linear foot for furnishing, installing and maintaining silt fence. This Bid Item 
includes the construction of staked silt fence as specified acceptably furnished and 
installed as shown on the Drawings or where directed by the Project Representative.  
Measurement will be according to the number of linear feet of staked silt fence installed 
and accepted. 

 
BID ITEM  NO. 24:  INLET PROTECTION SYSTEM 
 

This Bid Item includes all labor, equipment, and materials for the construction and maintenance 
of all inlet protection devices for erosion and sediment control as shown on the Contract 
Drawings, acceptably furnished and installed where directed by the Project Representative 
and as required by State Regulations. Measurement will be per each inlet protected.  
 
Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid 
for protection of each inlet. 

 
BID ITEM NO. 25:  TRAFFIC CONTROL, SIGNING & BARRICADES TO FDOT STDS.  
 

Payment for all work included in this Bid Item will be made at the applicable Contract lump sum 
price bid for Traffic Control, Signing, and Barricades to FDOT Standards. This item includes 
but is not limited to furnishing, installing, and maintaining all vehicular and pedestrian traffic 
control, corridors, detours, temporary signing, MOT devices, barricades, flaggers, coordination 
with County staff and residents, temporary concrete safety barriers (FDOT type K Index 415) 
with end treatment as required by FDOT standards during trench excavation, restoration of 
signal detector loops & leads, removal of existing thermoplastic markings and striping as 
required, temporary lighting, temporary striping and markings, temporary signal re-timing and 
adjustments, preparation of MOT plans and Detour Plans by an individual with advanced 
FDOT certification, all as required by FDOT standards and as shown on the Drawings or where 
directed by the Project Representative. Payment shall represent full compensation for all traffic 
control, and all associated tasks, including but not limited to all labor, materials and equipment 
and all incidentals necessary for completion of this Bid Item.  

 
BID ITEM NO. 26:  MISCELLANEOUS CONCRETE 
 
 Measurement for miscellaneous concrete shall be per actual cubic yard of concrete furnished, 

placed and installed. 
 
 Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid 

per cubic yard of 3,000 psi concrete needed outside the scope of other bid items and approved 
as necessary by the County, i.e wall repairs, mitered end section replacement.  Concrete 
specifically included under any other Bid Item will not be measured or paid for under this Bid 
Item. 

  
 Payment shall represent full compensation for all labor, materials, and equipment for mixing, 

placing, forming and curing of the concrete and all incidentals necessary to complete the 
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concrete work, ready for approval and acceptance by the County. 
 
 All concrete placed outside these lines and grades to fill unauthorized excavation and all 

concrete for replacing defective work shall be at the expense of the Contractor.   
 
BID ITEM  NO. 27:  ROOT BARRIER   

 
 Payment for all work included in this Bid Item will be made at the applicable Contract unit 

price bid per linear foot for furnishing and installing the polyethylene root barrier. This Bid 
Item includes the furnishing and installation of the root barrier as specified as shown on 
the Drawings or where directed by the Project Representative.  Measurement will be 
according to the number of linear feet of root barrier installed and accepted. The installed 
utility shall be protected as indicated on the plans by a mechanical barrier and root 
deflector used to prevent damage from tree roots. 

 
1. The barrier shall be installed as close to the utility as possible. 

2. They shall be assembled in 24 inch wide modules to create varying lengths of depth 
for linear applications, (typ 36 inches), or perimeter surround applications at 
minimum 8 foot diameter.  

3. Root barrier shall be manufactured with 100% reprocessed homopolymer 
polyethylene with added ultraviolet inhibitors. 

4. Root barrier shall be recyclable, black, extruded panels with 0.80 inch wall 
thickness in modules 24 inch wide and either 36 inch or 48 inch deep.  

5. Each panel shall have no less than four (4) molded integral vertical root directing 
ribs of a minimum 0.080 inch thickness, protruding 1/2-inch at 90 degree from 
interior of the barrier panel, spaced 6 inches apart.  

6. Root barrier shall have an integrated joining system for assembly by sliding one 
panel into another. 

7. A shop drawing/submittal shall be submitted for review and approval prior to 
purchasing.  

 
BID ITEM NO. 28:  LANDSCAPE REMOVAL AND/OR TREE TRIMMING 

 
Measurement and Payment will be the trimming of tree branches and removal of vegetation in 
proximity to the lift station site and fencing and its proper disposal.   
 
Payment shall be the lump sum bid price and shall include, but is not limited to, the trimming 
of over-head tree branches, the complete removal of surrounding vegetation (includes trees of 
less than 4” dbh), fill dirt; compaction; all labor, supervision, supplies, tools, equipment, sod, 
and incidentals necessary to complete this bid item, ready for approval and acceptance by the 
County. 

 
BID ITEM NO. 29:  FENCE, CHAINLINK, GALVANIZED 

 
Payment will be per actual linear feet of fence, removed, furnished and installed. 
 
Measurement shall be the linear feet of fence removed, furnished, and installed, including all 
concrete, posts, hardware, top rail, post caps, tension wire, barbed wire, etc.    
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The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, 
and incidentals necessary to complete this bid item, ready for approval and acceptance by the 
County. 
 

BID ITEM NO. 30:  VERTICAL RELOCATION OF SEWER SERVICE LATERAL 
 
 Measurement and Payment shall be per linear foot of existing service lateral pipe vertical 

and/or horizontal re-aligned to provide proper flow and to avoid the proposed design depth of 
the water main. 

 
 Length shall be measured along the centerline of installed pipe through fittings in place. 
 
 The unit bid price shall include, but is not limited to, all labor, equipment and materials to install 

6” (SDR-26) PVC pipe, bends, fittings, cleanout, concrete encasements and pads as required, 
dewatering, excavation, including rock excavation, locating existing service, installing all pipe 
bends, fittings, adapters, seals, gaskets, bedding, backfilling, compaction and testing, ready 
for approval and acceptance by the County.  Curb, asphalt, etc shall be paid under separate 
bid items. 

 
No additional compensation shall be made for rock excavation, additional excavation required 
to locate existing sanitary sewer services or repair of trench settlement. 

 
BID ITEM NO. 31 - TREE REMOVAL 

 
Measure and Payment shall be for each removal and disposal of trees or palm trees for the 
construction of the water main.  This item addresses the necessary removal of trees/palms 
of the size indicated in the bid item name including all tree portions above grade and the 
root ball portion within work area.   Also included is necessary cut and fill to remove the tree 
and to restore the surface to required grades.  All fill shall be properly compacted and tested 
in accordance with Section 02220 and other sections as appropriate. 

 
BID ITEM NO. 32:  AIR RELEASE VALVE 
 
 Measurement shall be per each air release valve furnished and installed.   
 
 Payment will be according to the size of the air release valve, as listed on the Bid Form.  
 
 The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 

excavation, valve inclusive of tapping saddle, shutoff valve and nipples, concrete pad, bedding, 
backfill, compaction, testing, and any other related and necessary materials, labor, and 
equipment required to complete these bid items, ready for approval and acceptance by the 
County.  Manhole or stainless steel cabinet shall be paid under separate bid item. 

 
BID ITEM NO. 33:  AIR RELEASE VALVE CABINET 
 
 Measurement shall be per each cabinet used on aboveground air release valves 
 
 Payment will be according to the quantity of cabinets installed.  
 
 The unit bid price shall include, but is not limited to, all hardware, pad, anchorage, excavation, 

and any other related and necessary materials, labor, and equipment required to complete this 
bid item, ready for approval and acceptance by the County. 
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BID ITEM NO. 34:  MOBILIZATION 
 

 Measurement and payment for this Bid Item shall include full compensation for the required 
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required 
insurance for the project and the Contractor's mobilization and demobilization costs as shown 
in the Bid Form.  Mobilization includes, but it not limited to: preparation and movement of 
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless 
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent 
(10%).  
 
Partial payments for this Bid Item will be made in accordance with the following schedule: 

 

Percent of Original 
Contract Amount: 

Percent  Allowable Payment of  
Mobilization/Demobilization Bid 

Item Price: 

5 25 

10 35 

25 45 

50 50 

75 75 

100 100 

    
These payments will be subject to the standard retainage provided in the Contract.  Payment 
of the retainage will be made after completion of the work and demobilization. 

 
BID ITEM NO. 35:  RECORD DRAWINGS 

 
Payment for all work included under this Bid Item shall be made at the Contract lump sum price 
bid listed in the Bid Form and shall represent full compensation for all labor, materials and 
equipment required to generate and provide record drawings approved and accepted by the 
County.  Record drawings shall be in strict accordance with Section 1.14 of the Manatee 
County Public Work Utility Standards.   

 
BID ITEM NO. 36:  CONTRACT CONTINGENCY 

 
Payment for all work under this Bid Item shall be made only at the County's discretion.  This 
Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall calculate and 
enter a dollar amount for this Bid Item. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01152 REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Submit Applications for Payment to the Project Manager or as directed at the 
preconstruction meeting, in accordance with the schedule established by Conditions of the 
Contract and Agreement between County and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the County with itemized data typed in 
accordance with the Bid Form. 

 
B. Provide construction photographs in accordance with Contract Documents. 

 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the County requires substantiating data, Contractor shall submit suitable information 
with a cover letter. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
 

B. Number: Three (3) copies of each application; all signed and certified by the Contractor. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01153 CHANGE ORDER PROCEDURES 
 
PART 1 GENERAL 
 
1.01 DEFINITION 
 

A. Change Order:  A written order signed by the Owner, the Architect/Engineer and the 
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary, 
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article 
V of the General Conditions of the Construction Agreement. 

 
B. Administrative Change Adjustment:  Minor change order under 10% of project cost or 20% 

time, does not have to be Board approved. 
 

C. Field Directive:  A written order issued by Owner which orders minor changes in the Work 
not involving a change in Contract Time, to be paid from the Owner’s contingency funds. 

 
D. Field Order:  Minor change to contract work that does not require adjustment of contract 

sum or expected date of completion. 
 
1.02 REQUIREMENTS INCLUDED 
 

A. The Contractor shall promptly implement change order procedures: 
 

1. Provide full written data required to evaluate changes. 
2. Maintain detailed records of work done on a time-and-material/force account basis. 
3. Provide full documentation to County on request. 

 
B. The Contractor shall designate a member of the Contractor's organization who: 

 
1. Is authorized to accept changes to the Work. 
2. Is responsible for informing others in the Contractor's employ of the authorized 

changes into the Work. 
 
1.03 PRELIMINARY PROCEDURES 
 

A. Project Manager may initiate changes by submitting a Request to Contractor.  Request will 
include: 

 
1. Detailed description of the change, products, costs and location of the change in the 

Project. 
2. Supplementary or revised Drawings and Specifications. 
3. The projected time extension for making the change. 
4. A specified period of time during which the requested price will be considered valid. 
5. Such request is for information only and is not an instruction to execute the changes, 

nor to stop work in progress. 
 

B. Contractor may initiate changes by submitting a written notice to the Project Manager, 
containing: 

 
1. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
3. Statement of the effect on the Contract Sum and the Contract Time. 
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4. Statement of the effect on the work of separate contractors. 
5. Documentation supporting any change in Contract Sum or Contract Time, as 

appropriate. 
 
1.04 FIELD ORDER CHANGE  
 

A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor 
to proceed with additional work within the original intent of the Project. 

 
B. Field Order will describe changes in the work, with attachments of backup information to 

define details of the change. 
 

C. Contractor must sign and date the Field Order to indicate agreement with the terms therein. 
 
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS 
 

A. Support each quotation for a lump sum proposal and for each unit price which has not 
previously been established, with sufficient substantiating data to allow the County to 
evaluate the quotation. 

 
B. On request, provide additional data to support time and cost computations: 

 
1. Labor required. 
2. Equipment required. 
3. Products required. 

a. Recommended source of purchase and unit cost. 
b. Quantities required. 

4. Taxes, insurance and bonds. 
5. Credit for work deleted from Contract, similarly documented. 
6. Overhead and profit. 
7. Justification for any change in Contract Time. 

 
C. Support each claim for additional costs and for work done on a time-and-material/force 

account basis, with documentation as required for a lump-sum proposal. 
 

1. Name of the County's authorized agent who ordered the work and date of the order. 
2. Date and time work was performed and by whom. 
3. Time record, summary of hours work and hourly rates paid. 
4. Receipts and invoices for: 

a. Equipment used, listing dates and time of use. 
b. Products used, listing of quantities. 
c. Subcontracts. 
 

1.06 PREPARATION OF CHANGE ORDERS 
 

A. Project Manager will prepare each Change Order. 
 

B. Change Order will describe changes in the Work, both additions and deletions, with 
attachments as necessary to define details of the change. 

 
C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the 

Contract Time. 
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1.07 LUMP SUM/FIXED PRICE CHANGE ORDER 
 

A. Project Manager initiates the form, including a description of the changes involved and 
attachments based upon documents and proposals submitted by the Contractor, or 
requests from the County, or both. 

 
B. Once the form has been completed, all copies should be sent to Contractor for approval.  

After approval by Contractor, all copies should be sent to County for approval.  The County 
will distribute executed copies after approval by the Board of County Commissioners. 

 
1.08 UNIT PRICE CHANGE ORDER 
 

A. Contents of Change Orders will be based on, either: 
 

1. County's definition of the scope of the required changes. 
2. Contractor's Proposal for a change, as approved by the County. 
3. Survey of completed work. 

 
B. The amounts of the unit prices to be: 

 
1. Those stated in the Agreement. 
2. Those mutually agreed upon between County and Contractor. 

 
1.09 TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION 

CHANGE AUTHORIZATION 
 

A. Refer to Article V.5.6 of the General Conditions of the Construction Agreement. 
 
1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS 
 

A. Periodically revise Schedule of Values and Application for Payment forms to record each 
change as a separate item of work, and to record the adjusted Contract Sum. 

 
B. Periodically revise the Construction Schedule to reflect each change in Contract Time.  

Revise sub schedules to show changes for other items of work affected by the changes. 
 
C. Upon completion of work under a Change Order, enter pertinent changes in Record 

Documents. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01200 PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The County shall schedule the pre-construction meeting, periodic progress meetings and 
special meetings, if required, throughout progress of work. 

 
B. Representatives of contractors, subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with 
Contract Documents and construction schedules. 

 
1.02 PRE-CONSTRUCTION MEETING 
 

A. Attendance: 
 

1. County's Engineer. 
2. County's Project Manager 
3. Contractor. 
4. Resident Project Representative. 
5. Related Labor Contractor's Superintendent. 
6. Major Subcontractors. 
7. Major Suppliers. 
8. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of: 

a. List of major subcontractors. 
b. Projected Construction Schedules. 
c. Coordination of Utilities 

2. Critical work sequencing. 
3. Project Coordination. 

a. Designation of responsible personnel. 
b. Emergency contact persons with phone numbers. 

4. Procedures and processing of: 
a. Field decisions. 
b. Submittals. 
c. Change Orders. 
d. Applications for Payment. 

5. Procedures for maintaining Record Documents. 
6. Use of premises: 

a. Office, work and storage areas. 
b. County's REQUIREMENTS. 

7. Temporary utilities. 
8. Housekeeping procedures. 
9. Liquidated damages. 
10. Equal Opportunity Requirements. 
11. Laboratory testing. 
12. Project / Job meetings:  Progress meeting, other special topics as needed. 
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PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. Construction under this contract must be coordinated with the County and accomplished in 
a logical order to maintain utilization and flow through existing facilities and public properties 
and rights-of-way and to allow construction to be completed within the time allowed by 
Contract Documents and in the manner set forth in the Contract. 

 
1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS 
 

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays 
without written permission of the County.  However, emergency work may be done without 
prior permission. 

 
B. Night work may be established by the Contractor as regular procedure with the written 

permission of the County.  Such permission, however, may be revoked at any time by the 
County if the Contractor fails to maintain adequate equipment and supervision for the proper 
execution and control of the work at night. 

 
C. Due to potential health hazards and requirements of the State of Florida and the U.S. 

Environmental Protection Agency, existing facilities must be maintained in operation. 
 

D. The Contractor shall be fully responsible for providing all temporary piping, plumbing, 
electrical hook-ups, lighting, temporary structure, or other materials, equipment and 
systems required to maintain the existing facility's operations.  All details of temporary piping 
and temporary construction are not necessarily shown on the Drawings or covered in the 
Specifications.  However, this does not relieve the Contractor of the responsibility to insure 
that construction will not interrupt proper facility operations. 

 
E. The Contractor shall designate an authorized representative of his firm who shall be 

responsible for development and maintenance of the schedule and of progress and 
payment reports.  This representative of the Contractor shall have direct project control and 
complete authority to act on behalf of the Contractor in fulfilling the commitments of the 
Contractor's schedule. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 

A. The Contractor shall submit a critical path schedule as described herein. 
 

B. The planning, scheduling, management and execution of the work is the sole responsibility 
of the Contractor.  The progress schedule requirement is established to allow County to 
review Contractor's planning, scheduling, management and execution of the work; to assist 
County in evaluating work progress and make progress payments and to allow other 
contractors to cooperate and coordinate their activities with those of the Contractor. 

 
2.02 FORM OF SCHEDULES 
 

A. Prepare schedules using the latest version of Microsoft Project, or other County approved 
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software, in the form of a horizontal bar chart diagram.  The diagram shall be time-scaled 
and sequenced by work areas.  Horizontal time scale shall identify the first work day of each 
week. 

 
B. Activities shall be at least as detailed as the Schedule of Values.  Activity durations shall be 

in whole working days.  In addition, man-days shall be shown for each activity or tabulated 
in an accompanying report. 

 
C. Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 

inches suitable for reproduction.  Scale and spacing shall allow space for notations and 
future revisions. 

 
2.03 CONTENT OF SCHEDULES 
 

A. Each monthly schedule shall be based on data as of the last day of the current pay period. 
 

B. Description for each activity shall be brief, but convey the scope of work described. 
 

C. Activities shall identify all items of work that must be accomplished to achieve substantial 
completion, such as items pertaining to Contractor's installation and testing activities; items 
pertaining to the approval of regulatory agencies; contractor's time required for submittals, 
fabrication and deliveries; the time required by County to review all submittals as set forth 
in the Contract Documents; items of work required of County to support pre-operational, 
startup and final testing; time required for the relocation of utilities. Activities shall also 
identify interface milestones with the work of other contractors performing work under 
separate contracts with County. 

 
D. Schedules shall show the complete sequence of construction by activities.  Dates for 

beginning and completion of each activity shall be indicated as well as projected percentage 
of completion for each activity as of the first day of each month. 

 
E. Submittal schedule for shop drawing review, product data, and samples shall show the date 

of Contractor submittal and the date approved submittals will be required by the County, 
consistent with the time frames established in the Specifications. 

 
F. For Contract change orders granting time extensions, the impact on the Contract date(s) 

shall equal the calendar-day total time extension specified for the applicable work in the 
Contract change orders. 

 
G. For actual delays, add activities prior to each delayed activity on the appropriate critical 

path(s).  Data on the added activities of this type shall portray all steps leading to the delay 
and shall further include the following:  separate activity identification, activity description 
indicating cause of the delay, activity duration consistent with whichever set of dates below 
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual 
start date and estimated completion date. 

 
H. For potential delays, add an activity prior to each potentially delayed activity on the 

appropriate critical path(s).  Data for added activities of this type shall include alternatives 
available to mitigate the delay including acceleration alternatives and further show the 
following:  separate activity identification, activity description indicating cause of the 
potential delay and activity duration equal to zero work days. 

 
2.04 SUPPORTING NARRATIVE 
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A. Status and scheduling reports identified below shall contain a narrative to document the 

project status, to explain the basis of Contractor's determination of durations, describe the 
Contract conditions and restraints incorporated into the schedule and provide an analysis 
pertaining to potential problems and practical steps to mitigate them. 

 
B. The narrative shall specifically include: 

 
1. Actual completion dates for activities completed during the monthly report period 

and actual start  
dates for activities commenced during the monthly report period. 

2. Anticipated start dates for activities scheduled to commence during the following 
monthly report period. 

3. Changes in the duration of any activity and minor logic changes. 
4. The progress along the critical path in terms of days ahead or behind the Contract 

date. 
5. If the Monthly Status Report indicates an avoidable delay to the Contract completion 

date or interim completion dates as specified in the Agreement, Contractor shall 
identify the problem, cause and the activities affected and provide an explanation of 
the proposed corrective action to meet the milestone dates involved or to mitigate 
further delays. 

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem, 
cause, duration, specific activities affected and  restraints of each activity. 

7. The narrative shall also discuss all change order activities whether included or not 
in the revised/current schedule of legal status.  Newly introduced change order work 
activities and the CPM path(s) that they affect, must be specifically identified.  All 
change order work activities added to the schedule shall conform with the 
sequencing and Contract Time requirements of the applicable Change Order. 

8. Original Contract date(s) shall not be changed except by Contract change order.  A 
revision need not be submitted when the foregoing situations arise unless required 
by County.  Review of a report containing added activities will not be construed to 
be concurrence with the duration or restraints for such added activities; instead the 
corresponding data as ultimately incorporated into the applicable Contract change 
order shall govern. 

9. Should County require additional data, this information shall be supplied by 
Contractor within 10 calendar days. 

 
2.05 SUBMITTALS 
 

A. Contractor shall submit estimated and preliminary progress schedules (as identified in the 
Terms and Conditions of the Contract and the General Conditions), monthly status reports, 
a start-up schedule and an as-built schedule report all as specified herein. 

 
B. All schedules, including estimated and preliminary schedules, shall be in conformance with 

the Contract Documents. 
 

C. The finalized progress schedule discussed in the Contract Documents shall be the first 
monthly status report and as such shall be in conformance with all applicable specifications 
contained herein. 

 
D. Monthly Status Report submittals shall include a time-scaled (days after notice to proceed) 

diagram showing all contract activities and supporting narrative.  The initial detailed 
schedule shall use the notice to proceed as the start date.  The finalized schedule, if 
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concurred with by County, shall be the work plan to be used by the contractor for planning, 
scheduling, managing and executing the work. 

 
E. The schedule diagram shall be formatted as above.  The diagram shall include (1) all 

detailed activities included in the preliminary and estimated schedule submittals, (2) 
calendar days prior to substantial completion, (3) summary activities for the remaining  days.  
The critical path activities shall be identified, including critical paths for interim dates, if 
possible. 

 
F. The Contractor shall submit progress schedules with each application for payment. 

 
2.06 MONTHLY STATUS REPORTS 
 

A. Contractor shall submit detailed schedule status reports on a monthly basis with the 
Application for Payment.  The first such status report shall be submitted with the first 
Application for Payment and include data as of the last day of the pay period.  The Monthly 
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and 
a supporting narrative including updated information as described above. The Monthly 
Report will be reviewed by County and Contractor at a monthly schedule meeting and 
Contractor will address County's comments on the subsequent monthly report.  Monthly 
status reports shall be the basis for evaluating Contractor's progress. 

 
B. The "marked-up" diagram shall show, for the latest detailed schedule of legal status, 

percentages of completion for all activities, actual start and finish dates and remaining 
durations, as appropriate.  Activities not previously included in the latest detailed schedule 
of legal status shall be added, except that contractual dates will not be changed except by 
change order.  Review of a marked-up diagram by County will not be construed to constitute 
concurrence with the time frames,  duration, or sequencing for such added activities; instead 
the corresponding data as ultimately incorporated into an appropriate change order shall 
govern. 

 
2.07 STARTUP SCHEDULE 
 

A. At least 60 calendar days prior to the date of substantial completion, Contractor shall submit 
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the 
period between 60 days prior to substantial completion, together with a supporting narrative.  
County shall have 10 calendar days after receipt of the submittal to respond.  Upon receipt 
of County's comments, Contractor shall make the necessary revisions and submit the 
revised schedule within 10 calendar days.  The resubmittal, if concurred with by County, 
shall be the Work Plan to be used by Contractor for planning, managing, scheduling and 
executing the remaining work leading to substantial completion. 

 
B. The time-scaled diagram shall use the latest schedule of legal status for those activities 

completed ahead of the last 60 calendar days prior to substantial completion and detailed 
activities for the remaining 60-day period within the time frames outlined in the latest 
schedule of legal status. 

 
C. Contractor will be required to continue the requirement for monthly reports, as outlined 

above.  In preparing this report, Contractor must assure that the schedule is consistent with 
the progress noted in the startup schedule. 

 
2.08 REVISIONS 
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A. All revised Schedule Submittals shall be made in the same form and detail as the initial 
submittal and shall be accompanied by an explanation of the reasons for such revisions, all 
of which shall be subject to review and concurrence by County.  The revision shall 
incorporate all previously made changes to reflect current as-built conditions.  Minor 
changes to the approved submittal may be approved at monthly meetings; a minor change 
is not considered a revision in the context of this paragraph. 

 
B. A revised schedule submittal shall be submitted for review when required by County. 

 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  working drawings, shop 
drawings, test reports and data on materials and equipment (hereinafter in this section 
called data) that have been produced within the last three (3) years, and material samples 
(hereinafter in this section called samples) as are required for the proper control of work, 
including, but not limited to those working drawings, shop drawings, data and samples for 
materials and equipment specified elsewhere in the Specifications and in the Contract 
Drawings.  Submittals may be done electronically via PDF documents. 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this log to 

each scheduled progress meeting with the County.  The County will provide the initial 
submittal log in electronic format.  The electronic log (excel file) shall be passed back and 
forth between the Contractor and the County for each submittal package.  This log shall 
include the following items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, 

rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not delay 

contact. 
10. Status of O&M manuals submitted. 

 
1.03 CONTRACTOR'S RESPONSIBILITY 
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for 
him before submitting them to the County for review.  Each and every copy of the Drawings 
and data shall bear Contractor's stamp showing that they have been so checked.  Shop 
drawings submitted to the County without the Contractor's stamp will be returned to the 
Contractor for conformance with this requirement.  Shop drawings shall indicate any 
deviations in the submittal from requirements of the contract Documents.   

 
B. The Contractor shall ensure that all submitted cut sheets, product sheets, product 

documentation, etc. are current versions of the product information  and are not older than 
three (3) years.  Product certification(s) shall be no older than three (3) years.  Any 
submitted documents found to be beyond the acceptable date ranges shall be rejected.   

 
C. Determine and verify: 

 
1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with Specifications and indicate all variances from the Specifications. 
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D. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the 

respective dates for the submission of shop and working drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment.  This schedule 
shall indicate those that are critical to the progress schedule. 

 
E. The Contractor shall not begin any of the work covered by a drawing, data, or a sample 

returned for correction until a revision or correction thereof has been reviewed and returned 
to him, by the County, with No Exceptions Taken or Approved As Noted. 

 
F. The Contractor shall submit to the County all drawings and schedules sufficiently in advance 

of construction requirements to provide no less than twenty-one (21) calendar days for 
checking and appropriate action from the time the County receives them.  Submittals are to 
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or 
equipment.  Coordinate scheduling, sequencing, preparing, and processing of submittals 
with performance of work so that work will not be delayed by submittal processing.  Allow 
time for potential resubmittal. 

 
G. No delay costs or time extensions will be allowed for time lost in late submittals or 

resubmittals. 
 
H. All material & product submittals, other than samples, may be transmitted electronically as 

a pdf file.  All returns to the contractor will be as a pdf file only unless specifically requested 
otherwise.   

 
I. The Contractor shall be responsible for and bear all cost of damages which may result from 

the ordering of any material or from proceeding with any part of work prior to the completion 
of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor shall cover 
only general conformity to the Specifications, external connections and dimensions which 
affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as otherwise 

provided herein. 
 

C. If the drawings or schedules as submitted describe variations and show a departure from 
the Contract requirements which the County finds to be in the interest of the County and to 
be so minor as not to involve a change in Contract Price or time for performance, the County 
may return the reviewed drawings without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be identified 

as having received such review being so stamped and dated.  Shop Drawings stamped 
"REJECTED" and with required corrections shown shall be returned to the Contractor for 
correction and resubmittal. 
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E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals, the 
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to 
revisions other than the corrections requested by the County on previous submissions.  The 
Contractor shall make any corrections required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a change 

to the Contract Drawings or Specifications, the Contractor shall give written notice thereof 
to the County. 

 
G. The County shall review a submittal/resubmittal a maximum of three (3) times after which 

cost of review shall be borne by the Contractor.  The cost of engineering shall be equal to 
the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of the 

County, the Contractor shall carry out the construction in accordance therewith and shall 
make no further changes therein except upon written instructions from the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to the 

Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to 
mean Contractor's plans for material and equipment which become an integral part of the 
Project.  These drawings shall be complete and detailed.  Shop Drawings shall consist of 
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings 
and wiring and control diagrams.  Cuts, catalogs, pamphlets, descriptive literature and 
performance and test data, shall be considered only as supportive to required Shop 
Drawings as defined above.   

 
B. Drawings and schedules shall be checked and coordinated with the work of all trades 

involved, before they are submitted for review by the County and shall bear the Contractor's 
stamp of approval and original signature as evidence of such checking and coordination.  
Drawings or schedules submitted without this stamp of approval and original signature shall 
be returned to the Contractor for resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent 

to the title block.  The title block shall display the following: 
 

1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility. 
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop practice 
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.  
If acceptable, proper adjustment in the contract shall be implemented where appropriate.  If 
the Contractor fails to describe such variations, he shall not be relieved of the responsibility 
of executing the work in accordance with the Contract, even though such drawings have 
been reviewed. 
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E. Data on materials and equipment shall include, without limitation, materials and equipment 
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and 
similar descriptive material.  Materials and equipment lists shall give, for each item thereon, 
the name and location of the supplier or manufacturer, trade name, catalog reference, size, 
finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list 

including the equipment name and address and telephone number of the manufacturer's 
representative and service company so that service and/or spare parts can be readily 
obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or products 

shall submit an installation list to the County along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment has been 
installed and have been in operation for a period of at least one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals. 

 
1.06 SUBMITTAL PREPARATION 

 
A. Each submittal is to be complete and in sufficient detail to allow ready determination of 

compliance with contract requirements. 
 
B. Collect required data for each specific material, product, unit of work, or system into a single 

submittal.  Prominently mark choices, options, and portions applicable to the submittal. 
Partial submittals will not be accepted for expedition of construction effort.  Submittal will be 
returned without review if incomplete. 

 
C. If available product data is incomplete, provide Contractor-prepared documentation to 

supplement product data and satisfy submittal requirements. 
 
D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy 

and timely processing. Submittals that contain the excessive amount of irrelevant or 
unnecessary data will be returned with review. 

 
E. Provide a transmittal form for each submittal with the following information: 

1. Project title, location and number. 
2. Construction contract number. 
3. Date of the drawings and revisions. 
4. Name, address, and telephone number of subcontractor, supplier, manufacturer, 

and any other subcontractor associated with the submittal. 
5. List paragraph number of the specification section and page number; and sheet 

number of the contract drawings by which the submittal is required. 
6. When a resubmission, the resubmittal document name shall remain the same, but 

shall add an alphabetic suffix on submittal description.  For example, submittal 18 
would become 18A, to indicate resubmission. 

7. Product identification and location in project. 
 
F. The Contractor is responsible for reviewing and certifying that all submittals are in 

compliance with contract requirements before submitting to the County for review.  
 
G. Stamp, sign, and date each submittal transmittal form indicating action taken. 
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H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal 
meets contract requirements is to be similar to the following: 

 
1.07 WORKING DRAWINGS 
 

A. When used in the Contract Documents, the term "working drawings" shall be considered to 
mean the Contractor's fabrication and erection drawings for structures such as roof trusses, 
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support 
of utilities, groundwater control systems, forming and false work; underpinning; and for such 
other work as may be required for construction of the project. 

 
B. Copies of working drawings as noted above, shall be submitted to the County where 

required by the Contract Documents or requested by the County and shall be submitted at 
least thirty (30) days (unless otherwise specified by the County) in advance of their being 
required for work. 

 
C. Working drawings shall be signed by a registered Professional Engineer, currently licensed 

to practice in the State of Florida and shall convey, or be accompanied by, calculation or 
other sufficient information to completely explain the structure, machine, or system 
described and its intended manner of use.  Prior to commencing such work, working 
drawings must have been reviewed without specific exceptions by the County, which review 
will be for general conformance and will not relieve the Contractor in any way from his 
responsibility with regard to the fulfillment of the terms of the Contract.  All risks of error are 
assumed by the Contractor; the County and Engineer shall not have responsibility therefor. 

 
1.08 SAMPLES 
 

A. The Contractor shall furnish, for the review of the County, samples required by the Contract 
Documents or requested by the County.  Samples shall be delivered to the County as 
specified or directed.  The Contractor shall prepay all shipping charges on samples.  
Materials or equipment for which samples are required shall not be used in work until 
reviewed by the County. 

 
B. Samples shall be of sufficient size and quantity to clearly illustrate: 

 
1. Functional characteristics of the product, with integrally related parts and attachment 

devices. 

CONTRACTOR 
(Firm Name) 

 
____ Approved 
 
____ Approved with corrections as noted on submittal data and/or 
attached sheet(s). 
 
I certify that the following document and information has been verified 
to be is not more than three (3) years old. 
 
SIGNATURE:______________________________ 
 
TITLE:__________________________________ 
 
DATE:___________________ 
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2. Full range of color, texture and pattern. 
3. A minimum of two samples of each item shall be submitted. 

 
C. Each sample shall have a label indicating: 

 
1. Name of product. 
2. Name of Contractor and Subcontractor. 
3. Material or equipment represented. 
4. Place of origin. 
5. Name of Producer and Brand (if any). 
6. Location in project. 

(Samples of finished materials shall have additional markings that will identify them 
under the finished schedules.) 

7. Reference specification paragraph. 
 

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples 
containing the information required above.  He shall enclose a copy of this letter with the 
shipment and send a copy of this letter to the County.  Review of a sample shall be only for 
the characteristics or use named in such and shall not be construed to change or modify 
any Contract requirements. 

 
E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site 

of the work.  Reviewed samples of the hardware in good condition will be marked for 
identification and may be used in the work.  Materials and equipment incorporated in work 
shall match the reviewed samples.  If requested at the time of submission, samples which 
failed testing or were rejected shall be returned to the Contractor at his expense.  

 
1.09 APPROVED SUBMITTALS 

 
A. County approval of submittals is not to be construed as a complete check, and indicates 

only that the general method of construction, materials, detailing, and other information are 
satisfactory. 

 
B. County approval of a submittal does not relieve the Contractor of the responsibility for any 

error which may exist.  The Contractor is responsible for fully complying with all contract 
requirements and the satisfactory construction of all work, including the need to check, 
confirm, and coordinate the work of all subcontractors for the project.  Non-compliant 
material incorporated in the work will be removed and replaced at the Contractor’s expense. 

 
C. After submittals have been approved, no resubmittal for the purpose of substituting 

materials or equipment will be considered unless accompanied by an explanation of why a 
substitution is necessary. 

 
D. Retain a copy of all approved submittals at project site, including approved samples. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01370 SCHEDULE OF VALUES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County a Schedule of Values allocated to the various 
portions of the work, within 10 days after date of Notice to Proceed. 

 
B. Upon request of the County, the Contractor shall support the values with data which will 

substantiate their correctness. 
 

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for 
Payment. 

 
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES 
 

A. Schedule of Values will be considered for approval by County upon Contractor's request.  
Identify schedule with: 

 
1. Title of Project and location. 
2. Project number. 
3. Name and address of Contractor. 
4. Contract designation. 
5. Date of submission. 

 
B. Schedule of Values shall list the installed value of the component parts of the work in 

sufficient detail to serve as a basis for computing values for progress payments during 
construction. 

 
C. Follow the table of contents for the Contract Document as the format for listing component 

items for structures: 
 

1. Identify each line item with the number and title of the respective major section of 
the specification. 

2. For each line item, list sub values of major products or operations under item. 
 

D. Follow the bid sheets included in this Contract Documents as the format for listing 
component items for pipe lines. 

 
E. The sum of all values listed in the schedule shall equal the total Contract sum. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ a competent photographer to take construction record 
photographs or perform video, recording including furnishing all labor, materials, equipment 
and incidentals necessary to obtain photographs and/or video recordings of all construction 
areas. 

 
B. Preconstruction record information shall consist of video recordings on digital video disks 

(DVD). 
 

C. Construction progress information shall consist of photographs and digital photographs on 
a recordable compact disc (CD-R). 

 
1.02 QUALIFICATIONS 
 

A. All photography shall be done by a competent camera operator who is fully experienced 
and qualified with the specified equipment. 

 
B. For the video recording, the audio portion should be done by a person qualified and 

knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so 
as to be easily understood. 

 
1.03 PROJECT PHOTOGRAPHS 
 

A. Provide one print of each photograph with each pay application. 
 

B. Provide one recordable compact disc with digital photographs with each pay application. 
 

C. Negatives: 
 

1. All negatives shall remain the property of photographer. 
2. The Contractor shall require that photographer maintain negatives or protected 

digital files for a period of two years from date of substantial completion of the 
project.   

3. Photographer shall agree to furnish additional prints to County at commercial rates 
applicable at time of purchase.  Photographer shall also agree to participate as 
required in any litigation requiring the photographer as an expert witness. 

 
D. The Contractor shall pay all costs associated with the required photography and prints.  Any 

parties requiring additional photography or prints shall pay the photographer directly. 
 

E. All project photographs shall be a single weight, color image.  All finishes shall be smooth 
surface and glossy and all prints shall be 8 inches x 10 inches. 

 
F. Each print shall have clearly marked on the back, the name of the project, the orientation of 

view, the date and time of exposure, name and address of the photographer and the 
photographers numbered identification of exposure. 

 
G. All project photographs shall be taken from locations to adequately illustrate conditions prior 
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to construction, or conditions of construction and state of progress.  The Contractor shall 
consult with the County at each period of photography for instructions concerning views 
required. 

 
1.04 VIDEO RECORDINGS 
 

A. Video, recording shall be done along all routes that are scheduled for construction.  Video, 
recording shall include full, recording of both sides of all streets and the entire width of 
easements plus 10 feet on each side on which construction is to be performed.  All video 
recording shall be in full color. 

 
B. A complete view, in sufficient detail with audio description of the exact location shall be 

provided. 
 

C. The engineering plans shall be used as a reference for stationing in the audio portion of the 
recordings for easy location identification. 

 
D. Two complete sets of video recordings shall be delivered to the County on digital video disks 

(DVD) for the permanent and exclusive use of the County prior to the start of any 
construction on the project. 

 
E. All video recordings shall contain the name of the project, the date and time of the video, 

recording, the name and address of the photographer and any other identifying information 
required. 

 
F.  Construction shall not start until preconstruction video recordings are completed, submitted 

and accepted by the County.  In addition, no progress payments shall be made until the 
preconstruction video recordings are accepted by the County. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. County shall employ and pay for the services of an independent testing laboratory to perform 
testing specifically indicated on the Contract Documents or called out in the Specifications. 
County may elect to have materials and equipment tested for conformity with the Contract 
Documents at any time. 

 
1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its 

required services. 
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to 

perform the work of the Contract. 
 
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 
 

A. Laboratory is not authorized to:  
 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 
2. Approve or accept any portion of the Work. 
3. Perform any duties of the Contractor. 

 
1.03 CONTRACTOR'S RESPONSIBILITIES 
 

A. Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's 
operations. 

 
B. Secure and deliver to the laboratory adequate quantities of representational samples of 

materials proposed to be used and which require testing. 
 

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and 
other material mixes which require control by the testing laboratory. 

 
D. Materials and equipment used in the performance of work under this Contract are subject 

to inspection and testing at the point of manufacture or fabrication.  Standard specifications 
for quality and workmanship are indicated in the Contract Documents.  The County may 
require the Contractor to provide statements or certificates from the manufacturers and 
fabricators that the materials and equipment provided by them are manufactured or 
fabricated in full accordance with the standard specifications for quality and workmanship 
indicated in the Contract Documents.  All costs of this testing and providing statements and 
certificates shall be a subsidiary obligation of the Contractor and no extra charge to the 
County shall be allowed on account of such testing and certification. 

 
E. Furnish incidental labor and facilities: 

 
1. To provide access to work to be tested. 
2. To obtain and handle samples at the project site or at the source of the product to 

be tested. 
3. To facilitate inspections and tests. 
4. For storage and curing of test samples. 
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F. Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of 
personnel and scheduling of tests. 

 
1. When tests or inspections cannot be performed due to insufficient notice, Contractor 

shall reimburse County for laboratory personnel and travel expenses incurred due 
to Contractor's negligence. 

 
G. Employ and pay for the services of the same or a separate, equally qualified independent 

testing laboratory to perform additional inspections, sampling and testing required for the 
Contractor's convenience and as approved by the County. 

 
H. If the test results indicate the material or equipment complies with the Contract Documents, 

the County shall pay for the cost of the testing laboratory.  If the tests and any subsequent 
retests indicate the materials and equipment fail to meet the requirements of the Contract 
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the 
total of such costs shall be deducted from any payments due the Contractor. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01510 TEMPORARY AND PERMANENT UTILITIES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power, 
water, sanitation, etc.  The Contractor shall obtain and pay for all permits required as well 
as pay for all temporary usages.  The Contractor shall remove all temporary facilities upon 
completion of work. 

 
1.02 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code. 
 

B. Comply with Federal, State and Local codes and regulations and with utility company 
requirements. 

 
C. Comply with County Health Department regulations. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS, GENERAL 
 

Materials for temporary utilities may be "used".  Materials for electrical utilities shall be 
adequate in capacity for the required usage, shall not create unsafe conditions and shall not 
violate requirements of applicable codes and standards. 

 
2.02 TEMPORARY ELECTRICITY AND LIGHTING 
 

Arrange with the applicable utility company for temporary power supply.  Provide service 
required for temporary power and lighting and pay all costs for permits, service and for 
power used. 

 
2.03 TEMPORARY WATER 
 

A. The Contractor shall arrange with Manatee County Utilities Customer Service office to 
provide water for construction purposes, i.e., meter, pay all costs for installation, 
maintenance and removal, and service charges for water used. 

 
B. The Contractor shall protect piping and fitting against freezing. 

 
2.04 TEMPORARY SANITARY FACILITIES 
 

A. The Contractor shall provide sanitary facilities in compliance with all laws and regulations. 
 

B. The Contractor shall service, clean and maintain facilities and enclosures. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. The Contractor shall maintain and operate systems to assure continuous service. 
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B. The Contractor shall modify and extend systems as work progress requires. 

 
3.02 REMOVAL 
 

A. The Contractor shall completely remove temporary materials and equipment when their use 
is no longer required. 

 
B. The Contractor shall clean and repair damage caused by temporary installations or use of 

temporary facilities. 
 
 

END OF SECTION 
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SECTION 01570 TRAFFIC REGULATION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic 
through construction zones.  A construction zone is defined as the immediate areas of actual 
construction and all abutting areas which are used by the Contractor and which interfere 
with the driving or walking public. 

 
B. The Contractor shall remove temporary equipment and facilities when no longer required, 

restore grounds to original or to specified conditions. 
 
1.02 TRAFFIC CONTROL 
 

A. The necessary traffic control shall include, but not be limited to, such items as proper 
construction warning signs, signals, lighting devices, markings, barricades, channelization 
and hand signaling devices.  The Contractor shall be responsible for installation and 
maintenance of all devices and detour routes and signage for the duration of the 
construction period.  The Contractor shall utilize the appropriate traffic plan from the FDOT 
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design 
Standards, Latest Edition. 

 
B. Should there be the necessity to close any portion of a roadway carrying vehicles or 

pedestrians  the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before 
a partial or full day closure, and at least 8 days before a multi-day closure.  TCP shall be 
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic 
Control Specialist. 

 
1. At no time will more than one (1) lane of a roadway be closed to vehicles and 

pedestrians without an approved road closure from the County Transportation 
Department. With any such closings, adequate provision shall be made for  the safe 
expeditious movement of each.   

2. All traffic control signs must be in place and inspected at least 1 day in advance of 
the closure.  Multi-day closures notification signs shall be in place al least 3 days in 
advance of the closure.  All signs must be covered when no in effect, and checked 
twice a day by the Worksite Traffic Supervisor when they are in effect. 

 
C. The Contractor shall be responsible for removal, relocation, or replacement of any traffic 

control device in the construction area which exists as part of the normal preconstruction 
traffic control scheme.  Any such actions shall be performed by the Contractor under the 
supervision and in accordance with the instructions of the applicable highway department 
unless otherwise specified. 

 
D. The Contractor will consult with the County immediately on any vehicular or pedestrian 

safety or efficiency problem incurred as a result of construction of the project. 
 

E. The Contractor shall provide ready access to businesses and homes in the project area 
during construction.  The Contractor shall be responsible for coordinating this work with 
affected homeowners. 

 
F. When conditions require the temporary installation of signs, pavement markings and traffic 
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barriers for the protection or workers and traffic, the entire array of such devices shall be 
depicted on working drawings for each separate stage of work. These drawings shall be 
submitted to the County for review and approval prior to commencement of work on the site.  

 
G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations 

deeper than six inches below the adjacent pavement surface. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

487



Spec-Winter Gardens.docx 68 / 175 

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Furnish, install and maintain County project identification signs. 
 

B. Remove signs on completion of construction. 
 

C. Allow no other signs to be displayed except for traffic control and safety. 
 
1.02 PROJECT IDENTIFICATION SIGN (COUNTY) 
 

A. Two painted sign, of not less than 32 square feet (3 square meters) area, with painted 
graphic content to include: 

 
1. Title of Project. 
2. Name of County. 
3. Names and titles of authorities as directed by County. 
4. Prime Contractor. 

 
B. Graphic design, style of lettering and colors: As approved by the County. 

 
C. Erect on the site at a lighted location of high public visibility, adjacent to main entrance to 

site, as approved by the County 
 
1.03 INFORMATIONAL SIGNS 
 

A. Painted signs with painted lettering, or standard products. 
 

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to 
usage. 

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout 
project. 

 
B. Erect at appropriate locations to provide required information. 

 
1.04 QUALITY ASSURANCE 
 

A. Sign Painter: Professional experience in type of work required. 
 

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled construction 
period. 

 
1.05 PUBLIC NOTIFICATION 
 

A. Door Hangers:  The Contractor shall generate and distribute door hangers to all residents 
who will be impacted by project construction. 

 
 

1. Residents impacted include anyone who resides inside, or within 500 feet of project 
limits of construction. 
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B. Door Hangers shall be distributed prior to start of construction of the project.  Hangers shall 

be affixed to doors of residents via elastic bands or tape. 
 

EXAMPLE:  
 

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING 
RECONSTRUCTED IN YOUR NEIGHBORHOOD 

 
This project consists of utility improvements and the reconstruction of  ??? Boulevard from 
U.S. ??? to ??? Street West.  The project is expected to begin in August, 200X and be 
completed in July 200X. 

 

Location Map 
 

 
WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM.  HOWEVER, IF YOU 

HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING: 
 
A. Contractor     Project Manager 
 Contractor Address    PM Address 
 Contractor Phone (Site Phone)  PM Phone No. & Ext. 
 
B. Project Inspector 
 Inspector Phone Number 
 

AFTER HOURS EMERGENCY NUMBER – (941) 747-HELP 
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE 

MANATEE COUNTY GOVERNMENT – PROJECT MANAGEMENT DEPT. 
   
PART 2 PRODUCTS 
 
2.01 SIGN MATERIALS 
 

A. Structure and Framing: May be new or used, wood or metal, in sound condition structurally 
adequate to work and suitable for specified finish. 

 
B. Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large 

sizes to minimize joints. 
 

1. Thickness: As required by standards to span framing members, to provide even, 
smooth surface without waves or buckles. 

 
C. Rough Hardware: Galvanized. 

 
D. Paint: Exterior quality, as specified in the Contract Documents. 

 
PART 3 EXECUTION 
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3.01 PROJECT IDENTIFICATION SIGN 
 

A. Paint exposed surface or supports, framing and surface material; one coat of primer and 
one coat of exterior paint. 

 
B. Paint graphics in styles, size and colors selected. 

 
3.02 MAINTENANCE 
 

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages 
to structures, framing or sign. 

 
3.03 REMOVAL 
 

The Contractor shall remove signs, framing, supports and foundations at completion of 
project. 

 
 

END OF SECTION 
 
  

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

490



Spec-Winter Gardens.docx 71 / 175 

SECTION 01600 MATERIAL AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Material and equipment incorporated into the work: 
 

1. Conform to applicable specifications and standards. 
2. Comply with size, make, type and quality specified, or as specifically approved in 

writing by the County. 
3. Manufactured and Fabricated Products: 

a. Design, fabricate and assemble in accordance with the best engineering and 
shop practices. 

b. Manufacture like parts of duplicate units to standard sizes and gages, to be 
interchangeable. 

c. Two or more items of the same kind shall be identical and manufactured by 
the same manufacturer. 

d. Products shall be suitable for service conditions. 
e. Equipment capacities, sizes and dimensions shown or specified shall be 

adhered to unless variations are specifically approved in writing. 
4. Do not use material or equipment for any purpose other than that for which it is 

specified. 
5. All material and equipment incorporated into the project shall be new. 

 
1.02 MANUFACTURER'S INSTRUCTIONS 
 

A. When Contract Documents require that installation of work shall comply with manufacturer's 
printed instructions, obtain and distribute copies of such instructions to parties involved in 
the installation, including two copies to County.  Maintain one set of complete instructions 
at the job site during installation and until completion. 

 
B. Handle, install, connect, clean, condition and adjust products in strict accordance with such 

instructions and in conformity with specified requirements.  Should job conditions or 
specified requirements conflict with manufacturer's instructions, consult with County prior to 
proceeding.  Do not proceed with work without clear instructions. 

 
1.03 TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of products in accordance with construction schedules, coordinate to 
avoid conflict with work and conditions at the site. 

 
1. Deliver products in undamaged condition, in manufacturer's original containers or 

packaging, with identifying labels intact and legible. 
2. Immediately on delivery, inspect shipments to assure compliance with requirements 

of Contract Documents and approved submittals and that products are properly 
protected and undamaged. 

 
B. Provide equipment and personnel to handle products by methods to prevent soiling or 

damage to products or packaging. 
 
1.04 SUBSTITUTIONS AND PRODUCT OPTIONS 
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Contractor's Options: 
 

1. For products specified only by reference standard, select any product meeting that 
standard. 

2. For products specified by naming one or more products or manufacturers and "or 
equal", Contractor must submit a request for substitutions of any product or 
manufacturer not specifically named in a timely manner so as not to adversely affect 
the construction schedule. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01620 STORAGE AND PROTECTION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Provide secure storage and protection for products to be incorporated into the work and 
maintenance and protection for products after installation and until completion of Work. 

 
1.02 STORAGE 
 

A. Store products immediately on delivery and protect until installed in the Work, in accord with 
manufacturer's instructions, with seals and labels intact and legible. 

 
B. Exterior Storage 

 
1. Provide substantial platform, blocking or skids to support fabricated products above 

ground to prevent soiling or staining. 
a. Cover products, subject to discoloration or deterioration from exposure to the 

elements, with impervious sheet coverings.  Provide   adequate ventilation 
to avoid condensation. 

b. Prevent mixing of refuse or chemically injurious materials or liquids. 
 

A. Arrange storage in manner to provide easy access for inspection. 
 
1.03 MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on scheduled basis to assure that: 
 

1. State of storage facilities is adequate to provide required conditions. 
2. Required environmental conditions are maintained on continuing basis. 
3. Surfaces of products exposed to elements are not adversely affected.  Any 

weathering of products, coatings and finishes is not acceptable under requirements 
of these Contract Documents. 

 
B. Mechanical and electrical equipment which requires servicing during long term storage shall 

have complete manufacturer's instructions for servicing accompanying each item, with 
notice of enclosed instructions shown on exterior of package. 

 
1. Equipment shall not be shipped until approved by the County.  The intent of this 

requirement is to reduce on-site storage time prior to installation and/or operation.  
Under no circumstances shall equipment be delivered to the site more than one 
month prior to installation without written authorization from the County. 

2. All equipment having moving parts such as gears, electric motors, etc. and/or 
instruments shall be stored in a temperature and humidity controlled building 
approved by the County until such time as the equipment is to be installed. 

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise 
instructed by the manufacturer. 

4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication 
and to avoid metal-to-metal "welding".  Upon installation of the equipment, the 
Contractor shall start the equipment, at least half load, once weekly for an adequate 
period of time to insure that the equipment does not deteriorate from lack of use. 

5. Lubricants shall be changed upon completion of installation and as frequently as 
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required, thereafter during the period between installation and acceptance. 
6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer 

inspect the equipment and certify that its condition has not been detrimentally 
affected by the long storage period.  Such certifications by the manufacturer shall be 
deemed to mean that the equipment is judged by the manufacturer to be in a 
condition equal to that of equipment that has been shipped, installed, tested and 
accepted in a minimum time period.  As such, the manufacturer will guaranty the 
equipment equally in both instances.  If such a certification is not given, the 
equipment shall be judged to be defective.  It shall be removed and replaced at the 
Contractor's expense. 

     
1.04 PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from subsequent operations.  
Remove when no longer needed, prior to completion of work. 

 
B. Control traffic to prevent damage to equipment and surfaces. 

 
C. Provide coverings to protect finished surfaces from damage. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Comply with requirements stated in Conditions of the Contract and in Specifications for 
administrative procedures in closing out the work. 

 
1.02 SUBSTANTIAL COMPLETION 
 

A. The Contractor shall submit the following items when the Contractor considers the work to 
be substantially complete: 

 
1. A written notice that the work, or designated portion thereof, is substantially 

complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, the County shall make an inspection 

to determine the status of completion. 
 
C. Project record documents and operations and maintenance manuals must be submitted 

before the project shall be considered substantially complete. 
 
D. If the County determines that the work is not substantially complete: 

 
1. The County shall notify the Contractor in writing, stating the reasons. 
2. The Contractor shall remedy the deficiencies in the work and send a second written 

notice of substantial completion to the County. 
3. The County shall reinspect the work. 
 

E. When the County finds that the work is substantially complete: 
 

1. The Engineer shall prepare and deliver to the County a tentative Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
tentative list of the items to be completed or corrected before final payment. 

2. The Engineer shall consider any objections made by the County as provided in 
Conditions of the Contract. When the Engineer considers the work substantially 
complete, he will execute and deliver to the County a definite Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
revised tentative list of items to be completed or corrected. 

 
1.03 FINAL INSPECTION 
 

A. When the Contractor considered the work to be complete, he shall submit written 
certification stating that: 

 
1. The Contract Documents have been reviewed. 
2. The work has been inspected for compliance with Contract Documents. 
3. The work has been completed in accordance with Contract Documents. 
4. The equipment and systems have been tested in the presence of the County’s 

representative and are operational. 
5. The work is completed and ready for final inspection. 
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B. The County shall make an inspection to verify the status of completion after receipt of such 

certification. 
 
C. If the County determines that the work is incomplete or defective: 
 

1. The County shall promptly notify the Contractor in writing, listing the incomplete or 
defective work. 

2. The Contractor shall take immediate steps to remedy the stated deficiencies and 
send a second written certification to County that the work is complete. 

3. The County shall reinspect the work. 
 

D. Upon finding the work to be acceptable under the Contract Documents, the County shall 
request the Contractor to make closeout submittals. 

 
E. For each additional inspection beyond a total of three (3) inspections for substantial and 

final completion due to the incompleteness of the work, the Contractor shall reimburse the 
County’s fees. 

 
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY 
 

A. Project Record Documents (prior to substantial completion). 
 
B. Operation and maintenance manuals (prior to substantial completion). 
 
C. Warranties and Bonds. 
 
D. Evidence of Payment and Release of Liens: In accordance with requirements of General 

and Supplementary Conditions. 
 
E. Certification letter from Florida Department of Transportation and Manatee County 

Department of Transportation, as applicable. 
 
F. Certificate of Insurance for Products and Completed Operations. 
 
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee 

County Project Management Form PMD-9). 
 
1.05 FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final statement of accounting to the County. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
 

1. The original Contract Sum. 
2. Additions and deductions resulting from: 

a. Previous Change Orders 
b. Unit Prices 
c. Penalties and Bonuses 
d. Deductions for Liquidated Damages 
e. Other Adjustments 

3. Total Contract Sum, as adjusted. 
4. Previous payments. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

496



Spec-Winter Gardens.docx 77 / 175 

5. Sum remaining due. 
 

C. Project Management shall prepare a final Change Order, reflecting approved adjustments 
to the Contract Sum which were not previously made by Change Orders. 

 
1.06 FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit the final Application for Payment in accordance with procedures and 
requirements stated in the Conditions of the Contract. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01710 CLEANING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Execute cleaning during progress of the work and at  completion of the work, as required by 
the General  Conditions. 

 
1.02 DISPOSAL REQUIREMENTS 
 

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes, 
ordinances, regulations and anti-pollution laws. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage  surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 
PART 3 EXECUTION 
 
3.01 DURING CONSTRUCTION 

 
A. Execute periodic cleaning to keep the work, the site and adjacent properties free from 

accumulation of waste materials, rubbish and wind-blown debris, resulting from construction 
operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
 
C. Remove waste materials, debris and rubbish from the site  periodically and dispose of at 

legal disposal areas away from the site.  
 
3.02 DUST CONTROL 
 

A. Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished. 

 
B. Schedule operations so that dust and other contaminants resulting from cleaning process 

will not fall on wet or newly-coated surfaces. 
 
3.03 FINAL CLEANING 
 

A. Employ skilled workmen for final cleaning. 
 
B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of 
sight-exposed interior and exterior surfaces and all work areas to verify that the entire work 
is clean. 

 
 

END OF SECTION 
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SECTION 01720 PROJECT RECORD DOCUMENTS  
 

PART 1 STANDARDS  
 

1.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS 
SUBMITTED TO MANATEE COUNTY 
 

A. Record drawings shall be submitted to at least the level of detail in the contract documents.  
It is anticipated that the original contract documents shall serve as at least a background for 
all record information.  Original drawings in CAD format may be requested of the County. 

 
B. Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in Section 

1.14 Record Drawings in the Manatee County Public Works Standards, Part I Utilities 
Standards Manual approved June 2015.  

 
PART 2 STANDARDS  
 
2.01 REQUIREMENTS INCLUDED 

 
A. Contractor shall maintain at the site for the County one record copy of: 
 

1. Drawings. 
2. Specifications.  
3. Addenda.  
4. Change Orders and other modifications to the Contract.  
5. County's field orders or written instructions.  
6. Approved shop drawings, working drawings and samples.  
7. Field test records.  
8. Construction photographs.  

 
2.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 

 
A. Store documents and samples in Contractor's field office apart from documents used for 

construction.  
 

1. Provide files and racks for storage of documents.  
2. Provide locked cabinet or secure storage space for storage of samples. 

 
B. File documents and samples in accordance with CSI format.  
 
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use record 

documents for construction purposes. 
 
D. Make documents and samples available at all times for inspection by the County. 
 

2.03 MARKING DEVICES  
 

A. Provide felt tip marking pens for recording information in the color code designated by the 
County.  
 

2.04 RECORDING DRAWINGS PREPARATION  
 

A. Record information concurrently with construction progress.  
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B. Do not conceal any work until required information is recorded.  
 
C. Drawings; Legibly mark to record actual construction:  
 

1. All underground piping with elevations and dimensions. Changes to piping location.  
Horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements. Actual installed pipe material, 
class, etc. Locations of drainage ditches, swales, water lines and force mains shall 
be shown every 200 feet (measured along the centerline) or alternate lot lines, 
whichever is closer. Dimensions at these locations shall indicate distance from 
centerline of right-of-way to the facility.  

2. Field changes of dimension and detail.  
3. Changes made by Field Order or by Change Order.  
4. Details not on original contract drawings.  
5. Equipment and piping relocations.  
6. Locations of all valves, fire hydrants, manholes, water and sewer services, water 

and force main fittings, underdrain cleanouts, catch basins, junction boxes and any 
other structures located in the right-of-way or easement, shall be located by 
elevation and by station and offset based on intersection P.I.'s and centerline of 
right-of-way. For facilities located on private roads, the dimensioning shall be from 
centerline of paving or another readily visible baseline.  

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and 
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control 
structures. Elevations shall also be provided at the PVI's and at every other lot line 
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and 
elevation datum shall be indicated.  

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured 
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches 
and swales shall be verified.  

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline 
shall be given at PVI's and at all intersections. 

10. Record drawings shall show bearings and distances for all right-of-way and 
easement lines, and property corners.  

11.  Sidewalks, fences and walls, if installed at the time of initial record drawing submittal, 
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions 
shall include distance from the right-of-way line and the back of curb and lot line or 
easement line. 

12. Sanitary sewer mainline wyes shall be located from the downstream manhole. 
These dimensions shall be provided by on-site inspections or televiewing of the 
sewer following installation.  

13. Elevations shall be provided on the top of operating nuts for all water and force main 
valves.  

14. Allowable tolerance shall be ± 6.0 inches for horizontal dimensions. Vertical 
dimensions such as the difference in elevations between manhole inverts shall have 
an allowable tolerance of ± 1/8 inch per 50 feet (or part thereof) of horizontal distance 
up to a maximum tolerance of ± 2 inch.  

15. Properly prepared record drawings on mylar, together with two copies, shall be 
certified by a design professional (Engineer and/or Surveyor registered in the State 
of Florida), employed by the Contractor, and submitted to the County.  

 
D. Specifications and Addenda; Legibly mark each Section to record:  
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1. Manufacturer, trade name, catalog number and supplier of each product and item of 
equipment actually installed.  

2. Changes made by field order or by change order.  
 

E.  Shop Drawings (after final review and approval):  
 

1.  Five sets of record drawings for each process equipment, piping, electrical system 
and instrumentation system.  

 
2.05 SUBMITTAL 

 
A. Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver 

signed and sealed Record Documents and Record Drawings to the County.   These will be 
reviewed and verified by the inspector.  If there are any required changes or additions, these 
shall be completed and the entire signed and sealed set resubmitted prior to final pay 
application.   

 
B. The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 

Florida to verify survey data and properly prepare record drawings. Record drawings shall 
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated 
by the Land Development Ordinance and submitted on signed and sealed paper drawings, 
signed and dated mylar drawings together with an AutoCAD version on a recordable 
compact disk (CD). 

 
C. The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD program 

compatible with AutoCad in DWG or DXF form.  All fonts, line types, shape files, external 
references, or other pertinent information used in the drawing and not normally included in 
AutoCad shall be included on the media with a text file or attached noted as to its relevance 
and use.  

 
D. Accompany submittal with transmittal letter, containing:  
 

1. Date. 
2. Project title and number.  
3. Contractor's name and address.  
4. Title and number of each Record Document.  
5. Signature of Contractor or his authorized representative. 

 
Note: The data required to properly prepare these record drawings shall be obtained at the 
site, at no cost to the County by the responsible design professional or his/her duly 
appointed representative. The appointed representative shall be a qualified employee of the 
responsible design professional or a qualified inspector retained by the responsible design 
professional on a project-by-project basis.  
 

 
PART 3 EXECUTION (NOT USED)  
 

END OF SECTION 
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SECTION 01730 OPERATING AND MAINTENANCE DATA 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's maintenance and 
operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in other 
pertinent sections of Specifications. 

 
B. Instruct County's personnel in maintenance of products and equipment and systems. 

 
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment 

provided within this Contract. 
 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of an instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch 
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

5. Provide fly-leaf for each separate product or each piece of operating equipment. 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs. 

6. Cover:  Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS". List: 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic covers. 
2. Maximum ring size:  1 inch. 
3. When multiple binders are used, correlate the data into related consistent groupings. 

 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Submit three copies of complete manual in final form. 
 

B. Content for each unit of equipment and system, as appropriate: 
 

1. Description of unit and component parts. 
a. Function, normal operating characteristics and limiting conditions. 
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b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Operating Procedures: 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions. 

3. Maintenance Procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

4. Servicing and lubricating schedule. 
a. List of lubricants required. 

5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams 

required for maintenance. 
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

a. As installed color coded piping diagrams. 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 

 
C. Content, for each electric and electronic system, as appropriate: 

 
1. Description of system and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Circuit directories of panelboards. 
a. Electrical service. 

 b. Controls. 
c. Communications. 

3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions.  

5. Maintenance procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking. 

6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
8. Prepare and include additional data when the need for such data becomes apparent 

during instruction of County's personnel. 
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D. Prepare and include additional data when the need for such data becomes apparent during 

instruction on County's personnel. 
 

E. Additional requirements for operating and maintenance data:  Respective sections of 
Specifications. 

 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial completion. 
 

1. Copy will be returned after substantial completion, with comments (if any). 
 

B. Submit two copies of approved data in final form.  Final acceptance will not be provided until 
the completed manual is received and approved. 

 
1.05 INSTRUCTION OF COUNTY'S PERSONNEL 
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating and 
maintenance personnel in operation, adjustment and maintenance of products, equipment 
and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects of 

operations and maintenance. 
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01740 WARRANTIES AND BONDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile specified warranties and bonds. 
 

B. Compile specified service and maintenance contracts. 
 

C. Co-execute submittals when so specified. 
 

D. Review submittals to verify compliance with Contract Documents. 
 

E. Submit to County for review and transmittal. 
 
1.02 SUBMITTAL REQUIREMENTS 
 

A. Assemble warranties, bonds and service and maintenance contracts, executed by each of 
the respective manufacturers, suppliers and subcontractors. 

 
B. Number of original signed copies required:  Two each. 

 
C. Table of Contents:  Neatly typed, in orderly sequence.  Provide complete information for 

each item. 
 

1. Product or work item. 
2. Firm, with name of principal, address and telephone number. 
3. Scope. 
4. Date of beginning of warranty, bond or service and maintenance contract. 
5. Duration of warranty, bond or service maintenance contract. 
6. Provide information for County's personnel: 

a. Proper procedure in case of failure. 
b. Instances which might affect the validity of warranty or bond. 

7. Contractor, name of responsible principal, address and telephone number. 
 
1.03 FORM OF SUBMITTALS 
 

A. Prepare in duplicate packets. 
 

B. Format: 
 

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder.  Fold larger 
sheets to fit into binders. 

2. Cover:  Identify each packet with typed or printed title "WARRANTIES AND 
BONDS".  List: 
a. Title of Project. 
b. Name of Contractor. 

 
C. Binders:  Commercial quality, three-ring, with durable and cleanable plastic covers. 

 
1.04 TIME OF SUBMITTALS 
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A. Make submittals within ten days after date of substantial completion and prior to final 
request for payment. 

 
B. For items of work, where acceptance is delayed materially beyond date of substantial 

completion, provide updated submittal within ten days after acceptance, listing date of 
acceptance as start of warranty period. 

 
1.05 SUBMITTALS REQUIRED 
 

A. Submit warranties, bonds, service and maintenance contracts as specified in respective 
sections of Specifications. 

 
B. Approval by the County of all documents required under this section is a pre-requisite to 

requesting a final inspection and final payment 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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DIVISION 2   SITE WORK 
 

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or 
convert existing structures as shown or specified and as required for the installation of 
piping, mechanical equipment and appurtenances.  Existing piping and equipment shall be 
removed and dismantled as necessary for the performance of facility alterations in 
accordance with the requirements herein specified. 

 
PART 2 PRODUCTS 
 

A. Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler. 
 
B. Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day 

strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090. 
 
C. Liners to be installed in existing manholes and wetwells shall be spray-applied, monolithic, 

reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to 
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment. 

 
D. Approved manhole and wet well liner products are Raven 405, SprayWall, Green Monster, 

or SpectraShield. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures 
or appurtenances, as indicated on the construction drawings, or as necessary to complete 
the work as required. Dispose of surplus materials resulting from the above work in an 
approved manner. The work shall include all necessary cutting and bending of reinforcing 
steel, structural steel, or miscellaneous metal work found embedded in the existing 
structures. 

 
B. Dismantle and remove all existing equipment, piping, and other appurtenances required for 

the completion of the work. Where called for or required, cut existing pipelines for the 
purpose of making connections thereto. 

 
C. Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below 

the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy 
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of 
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to 
be made on other existing concrete surfaces using non-shrink grout shall be made using a 
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved 
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign 
material, and etch with muriatic acid solution. Flush with clean water and while still damp, 
apply a coating of the bonding agent. Place the new grout patch onto the treated area 
immediately. 
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D. At the time that a new connection is made to an existing pipeline, additional new piping, 

extending to and including a new valve, shall be installed. Pipe restraint devices, if required, 
shall also be installed as required. At the time when a new potable or reclaimed water 
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer 
wire at the main. 

 
E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or 

otherwise altered except with the express approval of and only to the extent approved by 
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes 
shall be relocated to meet the new finished grade elevations after construction. 

 
F. When removing materials or portions of existing utility pipelines or structures or when 

making openings in walls and partitions, take all precautions and use all necessary barriers 
and other protective devices so as not to damage the structures beyond the limits necessary 
for the new work, and not to damage the structures or contents by falling or flying debris. 
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling 
will be required in removing material from existing concrete structures or pipes. 

 
G. Materials and equipment removed in the course of making alterations and additions shall 

remain the property of the County, except that items not salvageable, as determined by the 
County, shall be disposed of off the work site. 

 
H. All alterations to existing utility pipes and structures shall be done at such time and in such 

a manner as to comply with the approved time schedule. Before any part of the work is 
started, all tools, equipment, and materials shall be assembled and made ready so that the 
work can be completed without delays. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new work 

shall be done in a manner to meet the requirements of the respective section of these 
Standards covering the new work.  When not covered, the work shall be carried on in the 
manner and to the extent directed by the County or per the construction drawings. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible 

the adjacent surfaces. 
 
K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling 

pump bases, doweling anchors into existing concrete and elsewhere as shown on the 
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate 
good bonding. 

 
L. Where necessary or required for the purpose of making connections; cut existing pipelines 

in a manner to provide an approved joint. Where required, use flanges, couplings, or 
adapters, all as required. 

 
M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or 

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other 
liquids, all as required in the performance of the work. 

 
N. Care shall be taken not to damage any part of existing buildings or foundations or outside 

structures. 
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O. Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the 
atmosphere within, in accordance with local, state, and federal regulations. Provide 
ventilation equipment and other equipment as required to assure safe working conditions. 

 
3.02 CONNECTING TO EXISTING PIPING AND EQUIPMENT 
 

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping 
and equipment prior to making the connections called out in the Drawings. The verifications 
shall be performed with adequate time to correct any potential alignment or other problems 
prior to the actual time of connection. A County Inspector must be present for all tie-ins for 
a visual inspection. 

 
3.03 REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND 

APPURTENANCES 
 

A. All work associated with the removal or abandonment of existing asbestos cement pipe and 
appurtenances shall be performed by a licensed asbestos removal Contractor registered in 
the State of Florida. 

 
B. The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal 

or abandonment of any asbestos material and shall obtain all required permits and licenses 
and issue all required notices. The cost for all fees associated with permits, licenses and 
notices to the governing regulatory agencies shall be borne by the asbestos Contractor. 

 
C. All work associated with removal or abandonment of asbestos cement pipe and 

appurtenances shall be performed in accordance with the standards listed below and all 
other applicable local, State, or Federal standards. 

 
(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM 
(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS 
(3) Occupational Safety and Health Act, Title 29 CFR 
(4) Title 40 CFR, Part 763, ASBESTOS 
(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT 

 
D. All asbestos cement pipe sections indicated on the construction drawings to be removed, 

and all related tees, valves, fittings and appurtenances shall be removed in their entirety 
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos 
cement nipples between tees and valves shall be replaced.  After removal of the pipelines, 
all excavations shall be backfilled in accordance with the applicable provisions of the 
Trenching and Excavation Section of these Standards. The cost of disposing of the removed 
materials shall be borne by the asbestos Contractor. 

 
E. The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools 

only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be 
double bagged prior to shipment. Longer sections of pipe removed may be shipped without 
double bagging. An asbestos manifest form must accompany each shipment of such pipe 
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment, 
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is 
required. 

 
3.04 IN-PLACE GROUTING OF EXISTING PIPE 
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A. Where water and wastewater utility pipes are to be abandoned in place, they shall be filled 
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement 
materials, the abandonment activities shall be performed by a licensed asbestos Contractor. 
It is completely the Contractor’s responsibility to obtain all regulatory clearances and provide 
documentation in cases where they have determined that an asbestos-cement pipe 
abandonment activity by in-place grouting does not require a licensed asbestos Contractor. 

 
B. The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe 

fittings. The grout material shall be of suitable properties and the pumping pressure shall be 
such that the pipe sections are filled completely with grout. All above ground features shall 
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc.  Existing tees, 
crosses, and valves left in service shall be plugged and restrained. 

 
C. The County shall be given timely notice so that the County’s representative may be present 

to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual 
inspection as required to determine if adequate grout material has filled the entire pipe 
sections. 

 
D. All tees, crosses, and valves left in service shall be plugged and restrained. 
 

3.05 SPRAY-APPLIED LINERS 
 

A. Use a high-pressure water spray to remove all foreign material from the walls and bench of 
the structure. Loose or protruding masonry materials shall be removed using a hammer and 
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform 
surface. Place covers over all pipe openings to prevent extraneous material from entering 
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall 
be stopped by using such methods as approved by the County. 

 
B. The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on 

material shall be applied such that the entire structure is lined with a structurally enhanced 
monolithic liner. The thickness of the wall liner material shall be such that it will withstand 
the hydraulic load generated by the surrounding groundwater table, using a factor of safety 
of two, and using the assumption that the groundwater table is at the level of the top of the 
structure. The invert and bench liner material shall be the same thickness as that required 
for the base of the wall. 

 
C. Special care shall be used to provide a smooth transition between the intersecting pipelines 

and the manhole inverts such that flow is not impaired. Remove concrete material from the 
existing manhole base channel in depth to the required thickness of the new liner material. 

 
D. No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum 

tests be performed, until the liner material has had adequate time to cure, as recommended 
by the liner material manufacturer. 

 
E. Install the coating systems per manufacturer’s recommendation and completely protect the 

structure from corrosion. The liner or coating systems must extend and seal onto manhole 
ring, onto and around pipe openings and any other protrusions, and completely cover the 
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and 
products. The work includes the surface preparation and application of the coating or liner 
system, and shall protect the structure for at least five (5) years from all leaks and from 
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide. 
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3.06 CONNECTION TO EXSTING MANHOLE 
 

A. Where required or as indicated on the construction drawings, make connection of new 
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position 
are not available, make connections by removing a portion of the manhole wall by 
mechanical rotary core boring. The connection between pipe and concrete manhole shall 
be complete with resilient seals meeting the requirements of ASTM C923. 

 
B. A new channel shall be formed in the manhole base by removing and reforming or by 

providing new concrete to convey the new flow into the existing channel in accordance with 
the standard requirements for new sewer manhole structures. Flow direction shall not 
change by more than 90 degrees within the manhole base. 

 
C. Repair internal coating of existing manholes cored during connection of new sewers by 

applying approved coating material as listed above in accordance with the manufacturer’s 
recommendations. If existing manhole has an internal coating other than that listed above, 
sandblast the interior of the existing manhole and apply an approved coating in accordance 
with the manufacturer’s recommendations. 

 
D. When connecting a force main to an existing manhole, the force main termination manhole 

and the next two manholes downstream shall be rehabilitated and lined with a currently 
approved liner.  If the existing manholes are lined with a non-conforming liner according to 
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted 
on the plans or with written approval by the County. 

 
END OF SECTION 
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SECTION 02100 SITE PREPARATION 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

A. This Section covers clearing, grubbing and stripping of the project site and/or along the 
pipeline route. 

 
B. The Contractor shall clear and grub all of the area within the limits of construction or as 

required, which includes, but is not limited to utility easements.  The width of the area to be 
cleared shall be reviewed by the County prior to the beginning of any clearing. 

 
C. The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances 

in force in Manatee County. The Contractor shall comply with all applicable sections of these 
ordinances. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.01  CLEARING 
 

The surface of the ground, for the area to be cleared and grubbed shall be completely 
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable 
obstructions resting on or protruding through the surface of the ground.  However, trees 
shall be preserved as hereinafter specified unless otherwise designated by the County.  
Clearing operations shall be conducted so as to prevent damage to existing structures and 
installations and to those under construction, so as to provide for the safety of employees 
and others.  Soil erosion control devices such as hay bales and silt fences shall be installed 
to satisfy all Federal, State and County requirements. 

 
3.02 GRUBBING 
 

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches 
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not 
suitable for foundation purposes, resting on, under or protruding through the surface of the 
ground to a depth of 18 inches below the subgrade.  All depressions excavated below the 
original ground surface for or by the removal of such objects, shall be refilled with suitable 
materials and compacted to a density conforming to the surrounding ground surface. 

  
3.03 STRIPPING 
 

In areas so designated, topsoil shall be stockpiled.  Topsoil so stockpiled shall be protected 
until it is placed as specified.  The County shall have the option to receive all excess topsoil 
materials.  The Contractor shall pay all equipment and labor cost to deliver excess top soil 
material to a remote site chosen by the County within a five mile radius of the construction 
site.  Should County not choose to receive any or all excess topsoil materials, the Contractor 
shall dispose of said material at no additional cost to County. 

 
3.04 DISPOSAL OF CLEARED AND GRUBBED MATERIAL 
 

The Contractor shall dispose of all material and debris from the clearing and grubbing 
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operation by hauling such material and debris off site.  The cost of disposal (including 
hauling) of cleared and grubbed material and debris shall be considered a subsidiary 
obligation of the Contractor; the cost of which shall be included in the prices bid for the 
various classes of work. 

 
3.05 PRESERVATION OF TREES 
 

Those trees which are not designated for removal by the County shall be carefully protected 
from damage.  The Contractor shall erect such barricades, guards and enclosures as may 
be considered necessary by him for the protection of the trees during all construction 
operation. 

 
3.06 PRESERVATION OF DEVELOPED PRIVATE PROPERTY 
 

A. The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed 
private property adjacent to proposed project site.  Trees, shrubbery, gardens, lawns and 
other landscaping, which are not designated by the County to be removed, shall be replaced 
and replanted to restore the construction easement to the condition existing prior to 
construction. 

 
B. All soil preservation procedures and replanting operations shall be under the supervision of 

a nursery representative experienced in such operations. 
 

C. Improvements to the land such as fences, walls, outbuildings and other structures which of 
necessity must be removed, shall be replaced with equal quality materials and 
workmanship. 

 
D. The Contractor shall clean up the construction site across developed private property 

directly after construction is completed upon approval of the County. 
 
3.07 PRESERVATION OF PUBLIC PROPERTY 
 

The appropriate paragraphs of these Specifications shall apply to the preservation and 
restoration of public lands, parks, rights-of-way, easements and all other damaged areas.  
This includes, but is not limited to the trimming of trees damaged by contractor's equipment. 

 
 

END OF SECTION 
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SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR STRUCTURES 
 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Structural excavation shall consist of the removal of material for the construction of 
foundations for structures and other excavation designated on the drawings or in these 
specifications. 

 
B. Structural excavation and backfill shall consist of furnishing material, if necessary and 

placing and compacting backfill material around structures to the lines and grades 
designated on the drawings, as specified or directed by the County. 

 
C. Structural excavation and backfill shall include the furnishing of all materials, equipment and 

other facilities which may be necessary to perform the excavations, place and compact the 
backfill, install sheeting and bracing, and carry out any necessary dewatering.  It shall also 
include the wasting or disposal of surplus excavated material in a manner and in locations 
approved by the County. 

 
D. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to, protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 QUALITY ASSURANCE 
 

A. Testing Agency: 
 

1. In place soil compaction tests shall be performed by a qualified testing laboratory. 
2.  Compaction tests shall be taken every 500 feet, except in the road crossings or road 

shoulders.  Tests are to be taken according to current FDOT Standards. 
 

B. Reference Standards: 
 

1. American Society for Testing and Materials (ASTM): 
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-lb. (4.5-kg) 

Rammer and 18-in. (457-mm) Drop. 
 
1.03 JOB CONDITIONS 
 

A. The Contractor shall provide, operate and maintain all necessary pumps, discharge lines, 
well points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc., 
free from seepage, standing or running water at all times throughout the period of 
construction. 

 
B. The Contractor shall assume all responsibility for the security of the excavation required, 

employing bracing, lining or other accepted means necessary to accomplish same. 
 

C. Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose 
earth and shall be conditioned to the entire satisfaction of the County. 
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D. All excavated material unsuitable for use or which will not be used shall be disposed of in a 
manner consistent with State and County regulation. 

 
E. All unsuitable organic materials, roots, logs, etc., found during excavation shall be removed 

by the Contractor and the trench shall be refilled with suitable material. 
     
PART 2 PRODUCTS 
 
2.01 MATERIAL FOR CONTROLLED FILL 
 

A. Composition:  Only approved material free from organic matter and lumps of clay, shall be 
used for backfill.  Excavated earth free from debris or organic material may be used for 
backfilling foundations or fill. 

 
B. Crushed stone and shell shall meet or exceed current FDOT  Standards. 

 
2.02 UNSUITABLE MATERIAL 
 

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT.  This 
includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash, debris, 
and clays that cannot be dried sufficiently to obtain specified compaction. 

 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. The Contractor shall verify that work preceding the affected work of this Section has been 
satisfactorily completed. 

 
B. Conditions adversely affecting the work of this Section shall be corrected to the satisfaction 

of the County. 
 
3.02 REMOVAL OF UNSUITABLE MATERIALS 
 

A. The Contractor shall remove unsuitable material from within the limits of the Work. 
 

B. Materials meeting requirements for controlled fill shall be stockpiled as necessary and in 
such a manner satisfactory to the County. 

 
C. All material excavated shall be placed so as to minimize interference with public travel and 

to permit proper access for inspection of the work.                      
 
3.03 EXCAVATION 
 

A. When concrete or shell subbase footing is to rest on an excavated surface, care shall be 
taken not to disturb the natural soil.  Final removal and replacement of the foundation 
material and subbase compaction to grade shall not be made until just before the concrete 
or masonry is placed. 

 
B. When any structural excavation is completed, the Contractor shall notify the County who 

will make an inspection of the excavation.  No concrete or masonry shall be placed until the 
excavation has been approved by the County. 
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C. The elevations of the footing bottom and the base slab as shown on the Drawings, shall be 
considered as approximate and the County may order in writing, such changes in 
dimensions or elevations of the footings and slab base as necessary to secure satisfactory 
foundations. 

 
D. All excavation shall be made within an area bounded by lines five feet outside and parallel 

to the exterior walls of the structure to allow for correct forming, shoring and inspection of 
foundation work.  Pouring of concrete against earth side walls shall not be permitted. 

 
E. If the ground is excavated below the grade called for by the Drawings or becomes unstable 

due to the Contractor's carelessness or operations, the ground shall be excavated to 
undisturbed native soil before continuing concreting operations. 

 
F. If in the opinion of the County, the material at or below the normal grade of the bottom of the 

trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed 
by the County and if so directed, replaced by crushed stone or washed shell. 

 
3.04 STRUCTURAL BACKFILL 
 

A. Structural backfill shall not be placed until the footings or other portions of the structure or 
facility have been inspected by the County and approved for backfilling. 

 
B. A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the concrete 

base slabs and footings if required by the County. 
 

C. Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum 
of 98 percent of the maximum density determined by ASTM D1557, Method A or C, or as 
directed by the County.  The Contractor shall securely tamp the backfill with pneumatic 
rammer around all wall foundations.  The method of compaction shall be satisfactory to the 
County. 

 
D. Compaction of structural backfill by ponding and jetting may be permitted when, as 

determined by the County: the backfill material is of such character that it will be self-draining 
when compacted; foundation materials will not soften or be otherwise damaged by the 
applied water; no damage from hydrostatic pressure will result to the structure.  Ponding 
and jetting within two feet below finished subgrade shall not be permitted in roadway areas.  
At the discretion of the County, ponding and jetting may be permitted with compaction layers 
not to exceed four feet.   

 
E. Surplus material not used on-site shall be removed and disposed of off-site by the 

Contractor.  In no case shall surplus material be deposited on adjacent lands.  Fill used for 
grading shall be placed in layers not to exceed 12 inches in thickness and shall be 
compacted to a density equal or greater to that of the surrounding natural ground. 

 
3.05 BACKFILLING AROUND STRUCTURES 
 

A. Common fill and structural fill are specified for use as backfill against the exterior walls of 
the structures.  Fill shall be placed in layers having a maximum thickness of eight (8) inches 
in loose state and shall be compacted sufficiently to prevent settlement.  If compaction is by 
rolling or ramming, material shall be wetted down as required.  Where material can be 
suitably compacted by jetting or puddling, the Contractor may use one of these methods.  
No boulders shall be allowed to roll down the slopes and hit the walls. 
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B. Backfilling shall be carried up evenly on all walls of an individual structure simultaneously.  
A variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be 
allowed against walls until the walls and their supporting slabs, if applicable, have attained 
sufficient strength.  Backfilling shall be subjected to approval by the County. 

 
C. In locations where pipes pass through building walls, the Contractor shall take the following 

precautions to consolidate the refill up to an elevation of at least one foot above the bottom 
of the pipes: 

 
1. Place structural fill in such areas for a distance of not less than three feet either side 

of the center line of the pipe in level layers not exceeding 6-inches in depth. 
2.   Wet each layer to the extent directed and thoroughly compact each layer with a 

power tamper to the satisfaction of the County. 
3.   Structural fill shall be of the quality specified under Part 2 of this Section. 

 
D. The surface of filled areas shall be graded to smooth true lines, strictly conforming to grades 

indicated on the grading plan.  No soft spots or uncompacted areas shall be allowed in the 
work. 

 
E. Temporary bracing shall be provided as required during construction of all structures to 

protect partially completed structures against all construction loads, hydraulic pressure and 
earth pressure.  The bracing shall be capable of resisting all loads applied to the walls as a 
result of backfilling. 

 
3.06 FIELD QUALITY CONTROL 
 

A. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test 
1557-70T, Method A or C. 

 
 

END OF SECTION 
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SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to 
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related 
work required to complete the piping work shown on the Drawings and specified herein.  
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; 
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable 
materials; and all related work such as sheeting, bracing and dewatering. 

 
B. Prior to commencing work, the Contractor shall examine the site and review test borings if 

available, or undertake his own subsurface investigations and take into consideration all 
conditions that may affect his work.   

 
C. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 PROTECTION 
 

A. Sheeting and Bracing in Excavations: 
 

1. In connection with construction of underground structures, the Contractor shall 
properly construct and maintain cofferdams.  These shall consist of:  sheeting and 
bracing as required to support the sides of excavations, to prevent any movement 
which could in any way diminish the width of the excavation below that necessary 
for proper construction and to protect adjacent structures, existing yard pipe and/or 
foundation material from disturbance, undermining, or other damage.  Care shall be 
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be 
immediately filled and rammed. 

 
2. Trench sheeting for pipes:  no sheeting is to be withdrawn if driven below, mid-

diameter of any pipe and no wood sheeting shall be cut off at a level lower than one 
foot above the top of any pipe unless otherwise directed by the County.  During the 
progress of the work, the County may direct the Contractor in writing to leave 
additional wood sheeting in place.  If steel sheeting is used for trench sheeting, 
removal shall be as specified above, unless written approval is given for an alternate 
method of removal. 

 
3. All sheeting and bracing not left in place shall be carefully removed in such a manner 

as not to endanger the construction or other structures, utilities, existing piping, or 
property.  Unless otherwise approved or indicated on the Drawings or in the 
Specification, all sheeting and bracing shall be removed after completion of the 
piping or structure, care being taken not to disturb or otherwise injure the pipeline or 
finished masonry.  All voids left or caused by withdrawal of sheeting shall be 
immediately refilled with sand by ramming with tools specifically made for that 
purpose, by watering, or as may otherwise be directed. 

 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

519



Spec-Winter Gardens.docx 100 / 175 

4. The Contractor shall construct, to the extent he deems it desirable for his method of 
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench 
or foundation unless otherwise indicated on the Drawings or directed by the County.  
Sheeting shall be plumb and securely braced and tied in position.  Sheeting, bracing 
and cofferdams shall be adequate to withstand all pressures to which the pipeline or 
structure will be subjected.  Pumping, bracing and other work within the cofferdam 
shall be done in a manner to avoid disturbing any construction of the pipeline or the 
enclosed masonry.  Any movement or bulging which may occur shall be corrected 
by the Contractor at his own expense so as to provide the necessary clearances and 
dimensions. 

 
5. Drawings of the cofferdams and design computations shall be submitted to the 

County and approved prior to any construction.  However, approval of these 
drawings shall not relieve the Contractor of the responsibility for the cofferdams.  The 
drawings and computations shall be prepared and stamped by a Registered 
Professional Engineer in the State of Florida and shall be in sufficient detail to 
disclose the method of operation for each of the various stages of construction, if 
required, for the completion of the pipeline and substructures. 

 
B. Dewatering, Drainage and Flotation 

 
1. The Contractor shall construct and place all pipelines, concrete work, structural fill, 

bedding rock and limerock base course, in-the-dry.  In addition, the Contractor shall 
make the final 24" of excavation for this work in-the-dry and not until the water level 
is a minimum of 18 below proposed bottom of excavation. 

 
2. The Contractor shall, at all times during construction, provide and maintain proper 

equipment and facilities to remove promptly and dispose of properly all water 
entering excavation and keep such excavations dry so as to obtain a satisfactory 
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built 
thereon have been completed to such extent that they will not be floated or otherwise 
damaged by allowing water levels to return to natural elevations.  At all times during 
the construction operations, the groundwater levels shall be  maintained at an 
elevation 18 inches below the lowest level where structures are being installed. 

 
3. Dewatering shall at all times be conducted in such a manner as to preserve the 

natural undisturbed bearing capacity of the subgrade soils at proposed bottom of 
excavation. 

 
4. Wellpoints may be required for dewatering the soil prior to final excavation for deeper 

in-ground structures or piping and for maintaining the lowered groundwater level 
until construction has been completed to avoid the structure, pipeline, or fill from 
becoming floated or otherwise damaged.  Wellpoints shall be surrounded by suitable 
filter sand and no fines shall be removed by pumping.  Pumping from wellpoints shall 
be continuous and standby pumps shall be provided. 

 
5. The Contractor shall furnish all materials and equipment to perform all work required 

to install and maintain the proposed drainage systems for handling groundwater and 
surface water encountered during construction of structures, pipelines and 
compacted fills. 

 
6. Where required, the Contractor shall provide a minimum of two operating 

groundwater observation wells at each structure to determine the water level during 
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construction of the pipeline or structure.  Locations of the observation wells shall be 
at structures and along pipelines as approved by the County prior to their installation.  
The observation wells shall be extended to 6 inches above finished grade, capped 
with screw-on caps protected by 24" x 24" wide concrete base and left in place at 
the completion of this Project. 

 
7. Prior to excavation, the Contractor shall submit his proposed method of dewatering 

and maintaining dry conditions to the County for approval.  Such approval shall not 
relieve the Contractor of the responsibility for the satisfactory performance of the 
system.  The Contractor shall be responsible for correcting any disturbance of 
natural bearing soils for damage to pipeline or structures caused by an inadequate 
dewatering system or by interruption of the continuous operation of the system as 
specified. 

 
8. As part of his request for approval of a dewatering system, the Contractor shall 

demonstrate the adequacy of the proposed system and wellpoint filter sand by 
means of a test installation.  Discharge water shall be clear, with no visible soil 
particles in a one quart sample.  Discharge water shall not flow directly into wetlands 
or Waters of the State as defined by FDEP and SWFWMD. 

 
9. During backfilling and construction, water levels shall be measured in observation 

wells located as directed by the County. 
 
10. Continuous pumping will be required as long as water levels are required to be below 

natural levels. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. General 
 

1. Materials for use as fill and backfill shall be described below and shall be from an 
FDOT certified pit.  For each material, the Contractor shall notify the County of the 
source of the material and shall furnish the County, for approval, a representative 
sample weighing approximately 50 pounds, at least ten calendar days prior to the 
date of anticipated use of such material. 

 
2. Additional materials shall be furnished as required from off-site sources and hauled 

to the site. 
 

B. Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction, 
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or 
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding 
material. 

 
C. Structural Fill 

 
1. Structural fill in trenches shall be used below spread footing foundations, slab-on-

grade floors and other structures as backfill within three feet of the below grade 
portions of structures. 
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2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be 
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock 
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar 
materials shall not be used as backfill.  Minimum acceptable density shall be 98 
percent of the maximum density as determined by AASHTO T-180. 

 
D. Selected Common Fill - shall have the same material classification and requirements as 

Structural Fill, as described above. 
 

E. Common Fill 
 

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145, 
and shall be free of organic matter, lumps of clay or marl, muck, compressible 
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry, 
rubble or other similar materials shall not be used as backfill. 

 
2. Material falling within the above specification, encountered during the excavation, 

may be stored in segregated stockpiles for reuse.  All material which, in the opinion 
of the County, is not suitable for reuse shall be spoiled as specified herein for 
disposal of unsuitable materials by the Contractor. 

 
E. Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used 

as backfill material. 
 
PART 3 EXECUTION 
 
3.01 EXCAVATION 
 

A. Excavate trenches and pits for structures to the elevations indicated on the construction 
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench 
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition. 
Excavate to widths sufficient to provide adequate working room to install the required 
structures. Do not excavate the final layer of soil to the designed grade until just before 
placing the bedding, foundation, pipe, structure, or masonry work required. Remove 
boulders, rocks, logs or any unforeseen obstacles encountered. 

 
B. In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky, 

or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required 
for foundation material shall be removed to a depth at least four inches below the bottom of 
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy 
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or 
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed 
to establish a firm foundation. 

 
C. Where possible, the sides of trenches should be vertical up to at least the spring line of the 

installed pipe.   
 
D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter 

553, Part III, Trench Safety Act. 
 
3.02 BACKFILLING 
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A. Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98 
percent of the maximum dry density of the material as determined by AASHTO T-180, dry 
or dewatered in place soil foundations. 

 
B. Where over-excavation is required due to nonconforming soil classification or rocky, 

unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common 
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the 
over-excavated zone to 98 percent of the maximum dry density of the material as 
determined by AASHTO T-180. 

 
C. When backfilling in an over-excavated zone where moist or watery conditions exist, backfill 

shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse 
sand, A-1, or A-3 material. 

 
D. After compaction, backfill material in the over-excavation zone shall form a solid and firm 

foundation on which to build up successive layers of backfill and structures. 
 
E. Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to 

98 percent of the maximum dry density of the material as determined by AASHTO T-180. 
 
F. Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and 

compaction shall be underneath the structure and carried up evenly on all walls of an 
individual structure simultaneously. The maximum allowable difference in backfill elevations 
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the 
walls and their supporting slabs have been in place at least seven days or until the specified 
28-day strength has been attained. Compaction of Structural Fill underneath the base and 
along the walls shall be 98 percent of the maximum dry density of the material as determined 
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so 
that the moisture content of the material is within a range that will allow the required density 
to be achieved. 

 
G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding 

zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine 
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend 
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material 
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe 
meets the soil classification for Selected Common Fill, undercutting of the trench below the 
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench 
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where 
the in-place soil material within the pipe bedding zone does not meet the soil classification 
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be 
backfilled with Selected Common Fill. In this case, place the pipe bedding material and 
leave it in a moderately firm uncompacted condition under the middle third of the pipe 
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum 
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil 
foundation conditions shall also be replaced with Selected Common Fill.  Compaction of 
Selected Common Fill shall be 98 percent of the maximum dry density as determined by 
AASHTO T-180. Such backfill material shall have an optimized moisture content that will 
allow the required density to be achieved. 

 
H. Pipe sections for gravity flow systems shall be laid with spigots downstream and bells 

upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades 
indicated on the construction plans. Place backfill material on both sides of the pipe and 
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compact to 98 percent of the maximum dry density of the material as determined by 
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch 
areas under the sides of the pipe. 

 
I. For pipes that are not installed under roadways or driveways, trenching backfill for pipe 

installation shall be Common Fill above the pipe envelope zone, and shall be compacted to 
95 percent of the maximum dry density of the material as determined by AASHTO T-180, 
and shall have moisture content optimized to allow the required density. For pipes that are 
installed under roadways or driveways, trenching backfill for pipe installation shall be 
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent 
of the maximum dry density of the material as determined by AASHTO T-180, and shall 
have moisture content optimized to allow the required density. Selected Common Backfill 
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers 
not to exceed 12 inches. 

 
J. Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for 

every utility structure. Test reports shall be presented to the County Inspector. 
 

3.03 GRADING AND CLEAN UP 
 

A. Surplus and unsuitable soil materials not used on-site shall be removed and disposed of 
off-site in a manner that is consistent with state and local regulations. In no case shall 
surplus or unsuitable material be deposited on-site or on adjacent lands. 

 
B. The surface of backfilled areas shall be graded smooth and true to the lines and grades 

indicated on the construction plans. No soft spots or uncompacted areas shall be allowed 
in the work. 

 
C. Upon completion of the work, leave the work areas and all adjacent areas in a neat and 

presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile 
any salvageable materials that have been removed in neat piles for pickup by County crews, 
unless otherwise directed. 

 
END OF SECTION 
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL REFILL 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. If in the opinion of the County, the material at or below the normal grade of the bottom of the 
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed 
by the County and replaced by crushed stone or washed shell. 

 
PART 2 PRODUCTS  (NOT USED) 
 
PART 3 MATERIALS 
 
3.01 EXCAVATION AND DRAINAGE 
 

A. Whatever the nature of unstable material encountered or the groundwater conditions, trench 
stabilization shall be complete and effective. 

 
B. Should the Contractor excavate below the grade shown on the Contract drawings because 

of negligence or for his own convenience; due to failure in properly dewatering the trench; 
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the 
County to excavate below grade. The work of excavating below grade and furnishing and 
placing the approved refill material shall be performed at the Contractor's expense.              

                
3.02 REFILL 
 

A. Soils not meeting the classification required for foundation material shall be removed to a 
depth at least four inches below the bottom of the pipe, bedding or structure bottom 
elevation. Rock, boulders or other hard or lumpy material shall be removed to a depth 12 
inches below the bottom of the pipe, bedding or structure bottom elevation. Remove muck, 
clay or other soft material to a depth as needed to establish a firm foundation. 

 
 

END OF SECTION 
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SECTION 02260 FINISH GRADING 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The Contractor shall finish grade sub-soil. 
 
B. The Contractor shall cut out areas to receive stabilizing base course materials for paving 

and sidewalks. 
 
C. The Contractor shall place, finish grade and compact top soil. 

 
1.02 PROTECTION 
 

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural 
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to 
the County. 

 
PART 2 PRODUCTS 
 

A. Topsoil:  Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds 
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a 
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may 
use topsoil stockpiles on site if they conform to these requirements. 

 
PART 3 EXECUTION 
 
3.01 SUB-SOIL PREPARATION 
 

A. The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of 
natural settlement and compaction. Uneven areas and low spots shall be eliminated.  
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the 
Contractor and disposed of in a manner consistent with the latest Manatee County 
Standards as well as any affected regulatory agency.  Should contaminated soil be found, 
the Contractor shall notify the County. 

 
B. The Contractor shall cut out areas to sub-grade elevation to stabilize base material for 

paving and sidewalks and shall be compacted to 98 percent of the maximum dry density of 
the material as determined by AASHTO T-180, and shall have moisture content optimized 
to allow the required density. 

 
C. The Contractor shall bring sub-soil to required profiles and contour graces gradually; and 

blend slopes into level areas. 
 
D. The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet 

unless indicated otherwise on the Drawings. 
 
E. The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be 

placed.  He shall repeat cultivation in areas where equipment use has compacted sub-soil. 
 
F.  The Contractor shall not make grade changes which causes water to flow onto adjacent 

lands. 
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3.02 PLACING TOPSOIL 
 

A. The Contractor shall place topsoil in areas where seeding, sodding and planting is to be 
performed.  He shall place from the following minimum depths, up to finished grade 
elevations: 

 
1. 6 inches for seeded areas 
2. 4-1/2 inches for sodded areas 
3. 24 inches for shrub beds 
4. 18 inches for flower beds 

 
B. The Contractor shall use topsoil in a dry state as determined by the County.  He shall place 

the material during dry weather. 
 
C. The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure 

positive drainage. He shall maintain levels, profiles and contours of the sub-grades. 
 
D. The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or 

foreign material while spreading the material. 
 
E. The Contractor shall manually spread topsoil around trees, plants and structures to prevent 

damage which may be caused by grading equipment. 
 
F. The Contractor shall lightly compact and place the topsoil. 

 
3.03 SURPLUS MATERIAL 
 

A. The Contractor shall remove surplus sub-soil and topsoil from site at his expense. 
 
B. The Contractor shall leave stockpile areas and entire job site clean and raked, ready for 

landscaping operations. 
 
 

END OF SECTION 
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. The work specified in this Section consists of the design, provision, maintenance and 
removal of temporary erosion and sedimentation controls as necessary. 

 
B. Temporary erosion controls include, but are not limited to:  grassing, mulching, netting, 

watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces, 
interceptor ditches at ends of berms and other such work at those locations which will 
ensure that erosion during construction will be either eliminated or maintained within 
acceptable limits as established by the County. 

 
C. Temporary sedimentation controls include, but are not limited to:  silt dams, traps, barriers, 

and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation 
pollution will be either eliminated or maintained within acceptable limits as established by 
the County. 

 
D. The Contractor is responsible for providing effective temporary erosion and sediment 

control measures during construction or until final controls become effective. 
 
1.02 REFERENCE DOCUMENTS 
 

A. Florida Building Code. 
 

B. FDEP/COE Dredge and Fill Regulations and/or Permit as applicable. 
 

C. SWFWMD Permit Regulations and/or Permit as applicable. 
 

D. Florida Stormwater, Erosion and Sedimentation Control Inspector’s Manual. 
 
PART 2 PRODUCTS 
 
2.01 EROSION CONTROL 
 

A. Netting - fabricated of material acceptable to the County. 
 

B. Seed and sod. 
 

2.02 SEDIMENTATION CONTROL 
 

A. Bales - clean, seed free cereal hay type. 
 

B. Netting - fabricated of material acceptable to the County. 
 

C. Filter stone - crushed stone conforming to Florida Dept of Transportation specifications. 
 

D. Concrete block - hollow, non-load-bearing type. 
 

E. Concrete - exterior grade not less than one inch thick. 
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PART 3 EXECUTION 
 
3.01 EROSION CONTROL 
 

A. Minimum procedures for grassing shall be: 
 

1. Scarify slopes to a depth of not less than six inches and remove large clods, rock, 
stumps, roots larger than 1/2 inch in diameter and debris. 

2. Sow seed within twenty-four (24) hours after the ground is scarified with either 
mechanical seed drills or rotary hand seeders. 

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches. 
4. Apply netting over mulched areas on sloped surfaces. 
5. Roll and water seeded areas in a manner which will encourage sprouting of seeds 

and growing of grass. Reseed areas which exhibit unsatisfactory growth.  Backfill 
and seed eroded areas. 

 
3.02 SEDIMENTATION CONTROL 
 

A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as 
shown on the approved descriptions and working drawings.  Deteriorated hay bales and 
dislodged filter stone shall be replaced by the Contractor at his expense. 

 
3.03 PERFORMANCE 
 

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary 
to correct any deficiencies of the temporary erosion and sediment control measures 
employed if they fail to produce results or do not comply with the requirements of the State 
of Florida or any other federal, governmental or regulatory agency.  

 
 

END OF SECTION 
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SECTION 02444 FENCING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, material, equipment and incidentals necessary for complete installation of 
vinyl coated chain link fence system with privacy decorative slatting. The fencing shall be 
installed according to manufacturer's specifications unless otherwise directed or authorized 
by the County. 

 
B. The Contractor's security fencing is at his expense and option and is not covered in this 

Section. 
 
1.02 QUALITY ASSURANCE 
 

A. Standards of Manufacture shall comply with the standards of the Chain Link Fence 
Manufacturer's Institute for "Galvanized Steel Chain Link Fence Fabric" and as herein 
specified. 

 
B. Provide each type of steel fence and gates as a complete unit produced by a single 

manufacturer, including, but not limited to accessories, fittings, fasteners and 
appurtenances complete and ready for use. 

 
C. Acceptable Manufacturers:  Anchor, Cyclone, or approved equal 

 
D. Erector Qualifications:  The Contractor or approved subcontractor, must have a minimum of 

two years experience in similar fence installation. 
 
1.03 SUBMITTALS 
 

A. Product Data:  
 

For Steel Fences and Gates, the Contractor shall submit for review and approval to the 
County, five (5) copies of the manufacturer's technical data, details of fabrication, installation 
instructions and procedures for steel fences and gates. The Contractor shall be responsible 
for a copy of each instruction to be given to the Installer. 

 
B. Samples:  
 

The Contractor shall submit two samples approximate size 6-inches long, or 6-inches 
square of fabric material, framework members and typical accessories to the County for 
review and approval. 

 
C. Certificates:  
 

The Contractor shall provide manufacturer's certification that materials meet or exceed the 
Contract Document requirements. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL 
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A. The pipe sizes indicated are commercial pipe sizes. 
 
B. The tube sizes indicated are nominal outside dimension. 
 
C. Framework and appurtenances shall be finished with not less than minimum weight of zinc 

per sq. ft. and shall comply with the following: 
 

1. Pipe:  ASTM A53 (1.8 oz. zinc psf) 
2. Square tubing:  ASTM A 123 (2.0 oz. zinc psf) 
3. Hardware and Accessories:  ASTM A 153 (zinc weight per Table I). 

 
D. All fence components shall be galvanically compatible. 
 
E. Vinyl coatings for fabric, posts, rails, gates, and all other fittings and components shall be 

thermally fused polyvinyl chloride; heavy mil coating per ASTM F 668. 
 
2.02 FABRIC 
 

 Fabric shall be 0.148 inch (9 gage) steel wire, 2-inch diamond mesh and both top and bottom 
salvages shall be twisted and barbed for fabric over 60-inches high. Finish shall be hot 
dipped galvanized, ASTM A 392, Class II. 

 
2.03 POSTS, RAILS AND BRACES 
 

A. End, Corner and Pull Posts: 
 

The Contractor shall furnish end, corner and pull posts of the minimum size of 3” 
(2-1/2-inch min. OD) pipe weighing 3.65 pounds min. per linear ft. 
 

B. Line Post: 
 

The Contractor shall furnish line posts of the minimum size of 2.5” Post (2-3/8-inch min. 
OD) pipe weighing 2.72 pounds min. per linear foot.  Post shall be spaced 8 foot o.c. 
maximum, unless otherwise indicated: 

 
C. Gate Posts: 

 
The Contractor shall furnish 4” (3-1/2-inch min. OD)  gate posts for supporting a 6 feet 
wide, single gate leaf, or one leaf of a double gate installation, for nominal gate width; 
weighing 5.79 pounds min. per linear foot. 

 
D. Top Rails: 

 
The Contractor shall furnish 1-5/8-inch min. Sch 40 vinyl coated top rail pipe weighing 2.27 
pounds min. per linear, unless otherwise indicated.  

 
E. Post Brace Assembly: 

 
The Contractor shall furnish bracing assemblies at the end, gate, at both sides of corner 
and pull posts, with the horizontal brace located at mid-height of the fabric.  Use 1-5/8-inch 
min. OD pipe weighing 2.27 pounds min. per linear foot for horizontal brace and 3/8-inch 
diameter rod with turnbuckles for diagonal truss. 
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F. Tension Wire: 
 

The Contractor shall furnish tension wire consisting of galvanized 0.177 inch (7 gage) coiled 
spring wire as per ASTM A824 at the bottom of the fabric only. 

 
G. Barbed Wire Supporting Arms (only when specified): 

 
The Contractor shall furnish pressed steel, wrought iron, or malleable iron barbed wire 
supporting arms, complete with provisions for anchorage to posts and attaching three rows 
of barbed wire to each arm.  Supporting arms may be attached either to posts or integral 
with post top weather cap.  The Contractor shall provide a single 45 degree arm for each 
post where indicated. 

 
H. Barbed Wire (only when specified): 

 
The Contractor shall furnish barbed wire.  It shall be 2 strand, 12-1/2 gauge wire with 14 
gauge, 4-point barbs spaced 5-inch o.c., galvanized, complying with ASTM A121, Class 3. 

 
I. Post Tops: 

 
The Contractor shall furnish post tops.  Tops shall be pressed steel, wrought iron, or 
malleable iron of ASTM F626 designed as a weathertight closure cap (for tubular posts).  
The Contractor shall furnish one cap for each post unless equal protection is afforded by a 
combination of post top cap and barbed wire supporting arm.  The Contractor shall furnish 
caps with openings to permit through passage of the top rail. 

 
J. Stretcher Bars: 

 
The Contractor shall furnish stretcher bars.  Bars shall be one piece lengths equal to the full 
height of the fabric, with a minimum cross-section of 3/16-inch x 3/4-inch.  The Contractor 
shall provide one stretcher bar for each gate and end post and two bars for each corner and 
pull post, except where fabric is integrally woven into the post. 

 
K. Stretcher Bar Bands: 

 
The Contractor shall furnish stretcher bar bands. Bands shall be steel, wrought iron, or 
malleable iron, a maximum space of 15-inch o.c. to secure stretcher bars to end, corner, 
pull and gate posts. 

 
2.04 GATES 
 

A. The Contractor shall provide a 6 feet high, 6 feet wide fabricated gate perimeter frames of 
1-5/8-inch min. OD pipe tubular members weighting 2.27 pounds min. per linear foot.  
Additional horizontal and vertical members shall ensure proper gate operation and 
attachment of fabric, hardware and accessories. The maximum space of the frame 
members shall not be more than 8-inches apart. 
 

B. The Contractor shall assemble gate frames by welding or with special malleable or pressed 
steel fittings and rivets for rigid connections. He shall use the same fabric width as for the 
fence, unless otherwise indicated in the Contract Documents or authorized by the County. 
He shall install the fabric with stretcher bars at vertical edges. The bars may also be used 
at the top and bottom edges. The contractor shall attach stretchers to the gate frame at a 
maximum spacing of 15-inch o.c. He shall attach the hardware with rivets or by other means 
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which will prevent removal or breakage. 
 
C. The Contractor shall install diagonal cross-bracing consisting of 3/8-inch diameter 

adjustable length truss rods on gates as necessary to ensure frame rigidity without sag or 
twist. 

 
D. The Contractor shall install barbed wire above the gates, (only when specified).  He shall 

extend the end members of gate frames 12-inches above the top member which will be 
prepared for three strands of wire. The Contractor shall provide necessary clips for securing 
wire to extensions. 

 
E. Gate Hardware: 

 
1. The Contractor shall furnish the following hardware and accessories for each gate. 

a. Hinges:  Pressed or forged steel or malleable iron to suit gate size, non-lift-
off type, offset to permit 180 degrees gate opening. Provide 1-1/2 pair of 
hinges for each leaf over six feet nominal height. 

b. Latch:  Forked type of plunger-bar type to permit operation from either side 
of gate with padlock eye as integral part of latch. 

c. Keeper:  Provide keeper for all vehicle gates, which automatically engages 
the gate leaf and holds it in the open position until manually released. 

d. Double Gates:  Provide gate stops for double gates, consisting of mushroom 
type of flush plate with anchors.  Set in concrete to engage the center drip 
drop rod or plunger bar.  Include locking device and padlock eyes as an 
integral part of the latch, using one padlock for locking both gate leaves. 

e. Where gates are between masonry piers, provide "J" with 4-inch square 
anchor plate to masonry contractor for building in.  

 
2.05 MISCELLANEOUS MATERIALS AND ACCESSORIES 
 

A. Wire Ties:  The Contractor shall tie fabric to line posts.  He shall use 9 gauge wire ties 
spaced 12-inches o.c. For tying fabric to rails and braces, he shall use 9 gauge wire ties 
spaced 24-inches o.c. For tying fabric to tension wire, he shall use 11 gauge hog rings 
spaced 24-inches o.c. The finish of ties shall match the fabric finish. 

 
B. Concrete:  The Contractor shall provide portland cement concrete in compliance with ASTM 

C-150 and the Contract Documents.  Aggregates shall comply with ASTM C-33.  The 
Contractor shall mix the materials to obtain a minimum 28-day compressive strength of 
3,000 psi, using a minimum of 4 sacks of cement per cubic yard, a maximum size aggregate 
of 1-inch, a maximum 3-inch slump and air entrainment of 2 percent to 4 percent. 
 

C. Privacy Decorative Slatting (PDS) shall be PVC, bottom locking, non-fin type, sized to match 
the fabric height and color in both the fence and gates.  

    
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. The Contractor shall not start the fence installation prior to the final grade completion, and 
the finish elevations established, unless otherwise authorized by the County. 
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B. The Contractor shall repair damaged coatings in the shop or in the field by recoating utilizing 

manufacturers recommended repair compounds and as applied per manufacturer's 
recommendations. 

 
C. Excavation: 

 
1. For post footings, the Contractor shall drill holes in firm, undisturbed or compacted 

soil of the diameters and spacings shown or called out in the Contract Documents. 

a. For holes not shown or called out on the Contract Documents, the Contractor 
shall excavate minimum diameters recommended by the fence 
manufacturer. 

b. Post holes shall be in true alignment and of sufficient size to provide a 
permanent concrete foundation. Concrete shall be poured against 
undisturbed earth sides and bottom. All holes shall be 48-inches deep with 
posts and corner posts placed in the concrete to a depth of 36-inches. The 
gate posts shall be set in the concrete to a depth of 42-inches below the 
surface in firm, undisturbed soil. Holes shall be well centered on the posts. A 
minimum diameter of 12-inches shall be required for all corner and line post 
holes; 18-inches min. shall be required for all gate post holes. 

c. Excavated soil shall be removed from the County's property. 

d. If solid rock is encountered near the surface, the Contractor shall drill into 
rock at least 12-inches for line posts and at least 18-inches for end, pull, 
corner or gate posts. Hole shall be drilled to at least 1-inch greater diameter 
than the largest dimension of the post to be place. 

e. If the Contractor encounters solid rock below solid overburden, he shall drill 
to the full depth required; however, rock penetration need not exceed the 
minimum depths specified. 

   
D. Setting Posts: 

 
1. The Contractor shall remove loose and foreign materials from the sides and bottoms 

of holes, and moisten soil prior to placing concrete. 

a. Center and align posts in holes above bottom of excavation. 

b. Place concrete around posts in a continuous pour and vibrate or tamp for 
consolidation. Check each post for vertical and top alignment and hold in 
position during placement and finishing operations.  The top of concrete shall 
extend 2-inches above finish grade. 

c. Trowel finish tops of footings and slope or dome to direct water away from 
posts.  Extend footings for gate posts to the underside of bottom hinge.  Set 
keeps, stops, sleeves and other accessories into concrete as required. 

d. Keep exposed concrete surfaces moist for at least 7 days after placement, 
or cure with membrane curing materials, or other acceptable curing method. 

e. Grout-in posts set into sleeved holes, concrete constructions, or rock 
excavations with non-shrink portland cement grout, or other acceptable 
grouting material. 
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E. Concrete Strength: 
 

The Contractor shall allow the concrete to attain at least 75% of its minimum 28-day 
compressive strength no sooner than 7 days after placement, before rails, tension wires, 
barbed wire, or fabric is installed. The Contractor shall not stretch and tension fabric or wires 
and shall not hang gates until the concrete has attained its full design strength. 

 
F. Top Rails: 

 
The Contractor shall run the rail continuously through post caps or extension arms and bend 
to radius for curved runs. He shall provide expansion coupling as recommended by fencing 
manufacturer. 

 
G. Brace Assemblies: 

 
The Contractor shall install braces so that posts are plumb when diagonal rod is under 
proper tension. 

 
H. Tension Wire: 

 
The Contractor shall install tension wires by weaving through the fabric and tying to each 
post with not less than 0.177 inch (7 gage) galvanized wire, or by securing the wire to the 
fabric. 

 
I. Fabric: 

 
The Contractor shall leave approximately 3-inches between finish grade and bottom 
salvage, except where the bottom of the fabric extends into the concrete.  He shall pull the 
fabric taut and tie it to posts, rails and tension wires.  He shall install fabric on the security 
side of the fence and anchor it to the framework so that the fabric remains in tension after 
the pulling force is released. 

 
J. Stretcher Bars: 

 
The Contractor shall thread through or clamp the bars to the fabric 4-inches o.c. and secure 
them to posts with metal bands spaced 15-inches o.c. 

 
K. Barbed Wire (only when spedified): 

 
The Contractor shall install 3 parallel wires on each extension arm on the security side of 
fence, unless otherwise indicated. He shall pull the wire taut and fasten securely to each 
extension arm. 

 
L. Gate: 

 
The Contractor shall install gates plumb, level and secure for full opening without 
interference.  He shall install ground-set items in concrete for anchorage, as recommended 
by the fence manufacturer.  He shall adjust hardware for smooth operation and lubricate 
where necessary. 

 
M. Tie Wires: 

 
The Contractor shall use U-shaped wire, conforming to the diameter of the attached pipe, 
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and shall clasp the pipe and fabric firmly with twisted ends of at least 2 full turns. He shall 
bend the end of the wire to minimize hazard to persons or clothing. 

 
N. Fasteners: 

 
The Contractor shall install nuts for tension band and hardware bolts on the side of fence 
opposite the fabric side. Pen ends of bolts or score threads to prevent removal of nuts. 

 
3.02 INSTALLATION 
 

Fence shall be constructed such that each run of fence between corner posts or gate posts 
has equal spacing between the line posts.   Spacing shall not exceed 8 feet. 

 
 

END OF SECTION 
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SECTION 02485 SODDING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily 
return all construction areas to their original conditions or better. 

 
B. Work shall include furnishing and placing sod, fertilizing, planting, watering and 

maintenance until acceptance by County. 
 
1.02 RELATED WORK NOT INCLUDED 
 

Excavation, filling and grading required to establish elevation shown on the Drawings are 
included under other sections of these Specifications. 

 
1.03 QUALITY ASSURANCE 
 

A. It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory 
stand of grass as specified.  If necessary, the Contractor shall repeat any or all of the work, 
including grading, fertilizing, watering and sodding at no additional cost to the County until 
a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand of grass is 
herein defined as a full lawn cover over areas to be sodded, with grass free of weeds, alive 
and growing, leaving no bare spots larger than 3/4 square yard within a radius of 8 feet. 

 
B. All previously grassed areas where pipelines are laid shall be sodded. All sodding and 

grassing shall be installed in accordance with these Specifications or as directed by the 
County. 

     
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum 
requirements:  12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent 
other available materials derived from organic sources. At least 50 percent of the phosphoric 
acid shall be from normal super phosphate or an equivalent source which will provide a 
minimum of two units of sulfur.  The amount of sulfur shall be indicated on the quantitive 
analysis card attached to each bag or other container. Fertilizer shall be uniform in 
composition, dry and free flowing delivered to sites in original unopened containers bearing 
manufacturer's statement or guarantee. 

 
B. Grassing: The Contractor shall grass all unpaved areas disturbed during construction which 

do not require sod.  All grassing shall be completed in conformance with FDOT 
Specifications, Sections 570 and 981.  The grassed areas shall be mulched and fertilized in 
accordance with FDOT Specifications, except that no additional payment will be made for 
mulching, fertilizing and/or watering. 

 
C. Sodding: Sod shall be provided as required on the construction drawings or at locations as 

directed by the County in accordance with Florida Department of Transportation, 
Specifications Section 575 and 981.  The Contractor shall furnish bahia grass sod or match 
existing sod.  Placement and watering requirements shall be in accordance with FDOT 
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Specifications Section 575, except that no additional payment will be made for placement 
and/or watering.  This cost shall be included in the Contract price bid for sodding. 

 
D. Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional 

topsoil is required to replace topsoil removed during construction, it shall be obtained off 
site at no additional cost to the County.  Topsoil shall be fertile, natural surface soil, capable 
of producing all trees, plants and grassing specified herein. 

 
E. Water: It is the Contractor's responsibility to supply all water to the site, as required during 

seeding and sodding operations and through the maintenance period and until the work is 
accepted.  The Contractor shall make whatever arrangements that may be necessary to 
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all 
necessary hose, equipment, attachments and accessories for the adequate irrigation of 
lawns and planted areas as may be required.  Water shall be suitable for irrigation and free 
from ingredients harmful to plant life. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. When the trench backfill has stabilized sufficiently, the Contractor shall commence work on 
lawns and grassed areas, including fine grading as necessary and as directed by the 
County. 

 
B. Finish Grading: Areas to be sodded shall be finish graded, raked, and debris removed.  Soft 

spots and uneven grades shall be eliminated.  The County shall approve the finish grade of 
all areas to be sodded prior to sod application. 

 
C. Areas to be sodded shall be excavated or cut-down to accept the approximate 2” thick sod, 

so finish grade matches existing.  Sod shall not be thrown over top of existing sod or debris. 
 
D. Protection: Sodded areas shall be protected against traffic or other use by placing warning 

signs or erecting barricades as necessary.  Any areas damaged prior to acceptance by the 
County shall be repaired by the Contractor as directed by the County. 

 
3.02 CLEANUP 
 

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those 
areas as clean as possible at all times.  Upon completion of seeding and sodding operations, 
all excess soil, stones and debris remaining shall be removed from the construction areas. 

  
3.03 LANDSCAPE MAINTENANCE 
 

A. Any existing landscape items damaged or altered during construction by the Contractor 
shall be restored or replaced as directed by the County. 

 
B. Maintain landscape work for a period of 90 days immediately following complete installation 

of work or until County accepts project. Watering, weeding, cultivating, restoration of grade, 
mowing and trimming, protection from insects and diseases, fertilizing and similar 
operations as needed to ensure normal growth and good health for live plant material shall 
be included at no additional cost to the County. 

     
3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS 
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Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's 
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in 
accordance with these Specifications. 

 
 

END OF SECTION 
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SECTION 02513 ASPHALT CONCRETE PAVING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials and equipment necessary to complete all 
milling asphalt pavement and asphalt concrete paving (including restoration of driveways) 
as called out on the Contract Documents or as shown on the Drawings. 

 
1.02 QUALITY ASSURANCE 
 

A. Qualifications of Asphalt Concrete Producer:  The only materials permitted shall be 
furnished by a bulk asphalt concrete producer exclusively engaged in the production of hot-
mix, hot-laid asphalt concrete. 

 
B. Qualification of Testing Agency:  The County may employ a commercial testing laboratory 

to conduct tests and evaluations of asphalt concrete materials and design.  The Contractor 
shall:   

  
1. Provide asphalt concrete testing and inspection service acceptable to County. 
2. Include sampling and testing asphalt concrete materials proposed, and tests and 

calculations for asphalt concrete mixtures. 
3. Provide field testing facilities for quality control testing during paving operations. 

 
C. Requirements of Regulatory Agencies:   The Contractor shall comply with the applicable 

requirements of: 
 

1. Manatee County Utility Operations Department 
2. Manatee County Transportation Department 
3. State of Florida Dept. of Transportation 

 
1.03 PAVING QUALITY REQUIREMENTS 
 

A. General:  In addition to other specified conditions, the Contractor shall comply with the 
following minimum requirements: 

 
1. In-place asphalt concrete course shall be tested for compliance with requirements 

for density, thickness and surface smoothness. 
2. Final surface shall be provided of uniform texture, conforming to required grades 

and cross sections. 
3. A minimum of four inch diameter pavement specimens for each completed course 

shall be taken from locations as directed by the County. 
4. Holes from test specimens shall be repaved as specified for patching defective work. 

 
B. Density: 

 
1. When subjected to 50 blows of standard Marshall hammer on each side of an in 

place material specimen, densities shall be comparable to a laboratory specimen of 
same asphalt concrete mixture.  

2. The minimum acceptable density of in-place course material shall be 98% of the 
recorded laboratory specimen density. 
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C. Thickness:  In-place compacted thicknesses shall not be acceptable if less than the 
minimum thicknesses shown on the Drawings. 

 
D. Surface Smoothness: 

 
1. Finished surface of each asphalt concrete course shall be tested for smoothness, 

using a 10 ft. straightedge applied parallel to and at right angles to centerline of 
paved areas. 

2. Surface areas shall be checked at intervals directed by County. 
3. Surfaces shall not be acceptable if they exceed the following: 

a. Base Course:  1/4 in. in 10 ft. 
b. Surface Course: 3/16 in. in 10 ft. 
c. Crowned Surfaces: 

(1) Test crowned surfaces with a crown template, centered and at right 
angles to the crown. 

(2) Surfaces will not be acceptable if varying more than 1/4 in. from the 
template. 

 
1.04 SUBMITTALS 
 

A. Samples:  The Contractor may be required to provide samples of materials for laboratory 
testing and job-mix design. 

 
B. Test Reports:  The Contractor shall submit laboratory reports for following materials tests: 

 
1. Coarse and fine aggregates from each material source and each required grading: 

a. Sieve Analysis:  ASTM C 136 (AASHO T 27). 
b. Unit Weight of Slag:  ASTM C29 (AASHO T 19). 
c. Soundness:  ASTM C 88 (AASHO T 104) for surface course aggregates only. 
d. Sand Equivalent:  ASTM D 2419 (AASHO T 176). 
e. Abrasion of Coarse Aggregate:  ASTM C131 (AASHO T 96),for surface 

course aggregates only.  
2. Asphalt cement for each penetration grade: 

a. Penetration:  ASTM D5 (AASHO T49). 
b. Viscosity (Kinematic): ASTM D2170 (AASHO T 201). 
c. Flash Point:  ASTM D92 (AASHO T 48). 
d. Ductility:  ASTM D 113 (AASHO T 51). 
e. Solubility:  ASTM D 4 (AASHO T 44). 
f. Specific Gravity:  ASTM D 70 (AASHO T 43). 

3. Job-mix design mixtures for each material or grade: 
a. Bulk Specific Gravity for Coarse Aggregate:  ASTM C 117(AASHO T 85). 
b. Bulk Specific Gravity for Fine Aggregate:  ASTM C 128(AASHO T 84). 

4. Uncompacted asphalt concrete mix:  Maximum Specific Gravity:  ASTM D 2041 
(AASHO T 209). 

5. Compacted asphalt concrete mix: 
a. Bulk Density:  ASTM D 1188 (AASHO T 166). 
b. Marshall Stability and Flow:  ASTM D 1559. 

6. Density and voids analysis:   
a. Provide each series of asphalt concrete mixture text specimens, in 

accordance with A.I. MS-2 "Mix Design Methods for Asphalt Concrete". 
b. Use Marshall method of mix design unless otherwise directed or acceptable 

to the County. 
c. Report the quantity of absorbed asphalt cement in pounds of dry aggregate, 
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percent air voids, and percent voids in mineral aggregate. 
7. Sampling and testing of asphalt concrete mixtures for quality control during paving 

operations: 
a. Uncompacted asphalt concrete mix. 

(1) Asphalt Cement Content: ASTM D 2172 (AASHO T 164). 
(2) Penetration of Recovered Asphalt Cement:  ASTM D 5(AASHO T 

49). 
(3) Ductibility of Recovered Asphalt Cement:  ASTM D 113(AASHO T 

51). 
b. Compacted asphalt concrete mix: 

(1) Bulk Density:  ASTM D 1188 (AASHO T 166). 
   Marshall Stability and Flow:  ASTM D1559). 

c. Perform at least one test for each day's paving. 
8. Asphalt plant inspection:  ASTM D 290. 
9. Additional testing: 

a. Retesting shall be required if previous tests indicate insufficient values, or if 
directed by the County. 

b. Testing shall continue until specified values have been attained. 
10. Asphalt concrete materials which do not comply with specified requirements shall 

not be permitted in the work. 
 
1.05 JOB CONDITIONS 
 

A. Weather Limitations: 
 

1. Apply bituminous prime and tack coats only when the ambient temperature in the 
shade is 50 degrees F. and when the temperature has not been below 35 degrees 
F. for 12 hours immediately prior to application. 

2. Do not apply when the base surface is wet or contains an excess of moisture which 
would prevent uniform distribution and the required penetration. 

3. Construct asphalt concrete surface course only when atmospheric temperature is 
above 40 degrees F., when the underlying base is dry, and when weather is not 
rainy. 

4. Base course may be placed when air temperature is not below 30 degrees F. and 
rising, when acceptable to the County. 

 
B. Grade Control:  Establish and maintain the required lines and grades, including crown and 

cross-slope, for each course during construction operations. 
 

C. Traffic Control:  Maintain vehicular and pedestrian traffic during paving operations, as 
required for other construction activities. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Soil Cement or Shell Base Course:  as specified in FDOT Section 270, "Material for Base 
and Stabilized Base", and as called for in the Contract Documents. 

 
B. Aggregate for Asphalt Concrete, General: 
 

1. Sound, angular crushed stone, crushed gravel, or crushed slag:  ASTM D 692. 
2. Sand, stone, or slag screening:  ASTM D 1073. 
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3. Provide aggregate in gradations for various courses to comply with local highway 
standards. 

 
C. Surface Course Aggregates: 

 
1. Provide natural sand, unless sand prepared from stone, slag, or gravel or 

combinations are required to suit local conditions. 
 

D. Asphalt Cement:  Comply with ASTM D 946 for 85-100 penetration grade. 
 

E. Prime Coat: 
 

1. Cut-back liquid asphalt. 
2. Medium-Curing type:  ASTM D 2027, Grade MC-70. 

 
2.02 ASPHALT-AGGREGATE MIXTURES 
 

A. Job-mix criteria: 
 

1. Provide job-mix formulas for each required asphalt-aggregate mixture. 
2. Establish a single percentage of aggregate passing each required sieve size, a 

single percentage of asphalt cement to be added to aggregate, and a single 
temperature at which asphalt concrete is to be produced. 

3. Comply with the mix requirements of local governing highway standards. 
4. Maintain material quantities within allowable tolerances of the governing standards. 

 
2.03 TRAFFIC AND PARKING MARKING MATERIALS 
 

A. Traffic lane marking paint with chlorinated rubber base. 
 

B. Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type III. 
 

C. Color:  Driving Lane Dividers - White 
No Parking Zone - Yellow 
Parking Dividers - White 

 
PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. Subbase Preparation: 
 

1. The Contractor shall remove from the area all organic substance encountered to a 
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the 
County.  The entire area shall be plowed and dragged prior to placing a stabilizing 
additive, if required to meet minimum bearing value. 

2. Subbase shall be compacted to a minimum density of 98 percent of the maximum 
as determined by the Modified Proctor Density AASHTO T180, and shall have a 
minimum bearing value of 40 pounds per square inch as determined by the Florida 
Bearing Test. 

 
B. Base Course: 
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1. Check subgrade for conformity with elevations and section immediately before placing 
base material. 

2. Place base material in compacted layers not more than 6 inches thick, unless 
continuing tests indicate the required results are being obtained with thicker layers. 

3. In no case will more than 8-inches of compacted base be placed in one lift. 
4. Spread, shape, and compact all base material deposited on the subgrade during the 

same day. 
5. Compact base course material to be not less than 98% of maximum density:  ASTM 

D 1557, Method D (98 percent maximum density:  AASHTO T-180). 
6. Test density of compacted base course:  ASTM D 2167. 
7 Conduct one test for each 250 sq. yds. of in-place material, but in no case not less 

than one daily for each layer. 
 

C. Loose and Foreign Material: 
 
1. Remove loose and foreign material from compacted subbase surface immediately 

before application of paving. 
2. Use power brooms or blowers, and brooming as required. 
3. Do not displace subbase material. 
 

D. Prime Coat: 
 
1. Uniformly apply at rate of 0.20 to 0.5 gal. per sq. yd. over compacted and cleaned 

subbase surface. 
2. Apply enough material to penetrate and seal, but not flood the surface. 
3. Allow to cure and dry as long as required to attain penetration and evaporation of 

volatile, and in no case less than 24 hours unless otherwise acceptable to the County. 
4. Blot excess asphalt with just enough sand to prevent pick-up under traffic. 
5. Remove loose sand before paving. 
  

E. Tack Coat: 
 
1. Dilute material with equal parts of water and apply to contact surfaces of previously 

constructed asphalt concrete or portland cement concrete and similar surfaces. 
2. Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface. 
3. Apply tack coat by brush to contact surfaces of structures projecting into or abutting 

asphalt concrete pavement. 
4. Allow surfaces to dry until material is at condition of tackiness to receive pavement. 
 

3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE) 
 

A. Placing Manhole frames: 
 

1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete 
base prior to paving. 

2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and 
compact by hand tamping. 

 
B. Adjust manhole frames to proper position to meet paving. 

 
C. If permanent covers are not in place, provide temporary covers over openings until 

completion of rolling operations. 
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D. Set cover manhole frames to grade, flush with surface of adjacent pavement. 
 
3.03 PREPARING THE MIXTURE 
 

A. Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment 
and operation. 

 
B. Stockpiles: 

 
1. Keep each component of the various-sized combined aggregates in separate 

stockpiles. 
2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed. 

 
C. Heating: 

 
1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly 

distributed throughout mixture 
2. Use lowest possible temperature to suit temperature-viscosity characteristics of 

asphalt. 
3. Do not exceed 350 degrees F. (176.6 degrees C.). 

  
D. Aggregate: 

 
1. Heat-dry aggregates to reduce moisture content to not more than 2.0%. 
2. Deliver dry aggregate to mixer at recommended temperature to suit penetration 

grade and viscosity characteristics of asphalt cement, ambient temperature, and 
workability of mixture. 

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to 
comply with job-mix formula requirements. 

 
E. Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures 

and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM 
D 2489. 

 
F. Transporting: 

 
1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean 

compartments. 
2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete 

mixture from sticking. 
3. Elevate and drain compartment of excess solution before loading mix. 
4. Provide covers over asphalt concrete mixture when transporting to protect from 

weather and to prevent loss of heat. 
5. During periods of cold weather or for long-distance deliveries, provide insulation 

around entire truck bed surfaces. 
 
3.04 EQUIPMENT 
 

A. Provide size and quantity of equipment to complete the work specified within project time 
schedule. 

 
B. Bituminous Pavers:  Self-propelled that spread hot asphalt concrete mixtures without 

tearing, shoving or gouging surfaces, and control pavement edges to true lines without use 
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of stationary forms. 
 

C. Rolling Equipment: 
 

1.  Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction 
without backlash. 

2.  Other type rollers may be used if acceptable to the County. 
 

D. Hand Tools:  Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters, 
portable heaters, and other miscellaneous small tools to complete the work specified. 

 
3.05 PLACING THE MIX 
 

A. Place asphalt concrete mixture on prepared surface, spread and strike-off using paving 
machine. 

 
B. Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.). 
C. Inaccessible and small areas may be placed by hand. 

 
D. Place each course at thickness so that when compacted, it will conform to the indicated 

grade, cross-section, finish thickness, and density indicated. 
 

E. Paver Placing: 
 

1. Unless otherwise directed, begin placing along centerline of areas to be paved on 
crowned section, and at high side of sections on one-way slope, and in direction of 
traffic flow. 

2. After first strip has been placed and rolled, place succeeding strips and extend rolling 
to overlap previous strips. 

3. Complete base courses for a section before placing surface courses. 
4. Place mixture in continuous operation as practicable. 

 
F. Hand Placing: 

 
1. Spread, tamp, and finish mixture using hand tools in areas where machine spreading 

is not possible, as acceptable to County. 
2. Place mixture at a rate that will insure handling and compaction before mixture 

becomes cooler than acceptable working temperature. 
 

G. Joints: 
 

1. Carefully make joints between old and new pavements, or between successive days' 
work, to ensure a continuous bond between adjoining work. 

2. Construct joints to have same texture, density and smoothness as adjacent sections 
of asphalt concrete course. 

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply 
tack coat. 

4. Offset transverse joints in succeeding courses not less than 24 inches. 
5. Cut back edge of previously placed course to expose an even, vertical surface for 

full course thickness. 
6. Offset longitudinal joints in succeeding courses not less than 6 inches. 
7. When the edges of longitudinal joints are irregular, honeycombed, or inadequately 

compacted, cut back unsatisfactory sections to expose an even, vertical surface for 
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full course thickness. 
 

3.06 COMPACTING THE MIX 
 

A. Provide sufficient rollers to obtain the required pavement density. 
 

B. Begin rolling operations as soon after placing when the mixture will bear weight of roller 
without excessive displacement. 

 
C. Do not permit heavy equipment, including rollers to stand on finished surface before it has 

thoroughly cooled or set. 
 

D. Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible 
to rollers. 

 
E. Start rolling longitudinally at extreme lower side of sections and proceed toward center of 

pavement.  Roll to slightly different lengths on alternate roller runs. 
 

F. Do not roll centers of sections first under any circumstances. 
 

G. Breakdown Rolling: 
 

1. Accomplish breakdown or initial rolling immediately following rolling of transverse 
and longitudinal joints and outside edge. 

2. Operate rollers as close as possible to paver without causing pavement 
displacement. 

3. Check crown, grade, and smoothness after breakdown rolling. 
4. Repair displaced areas by loosening at once with lutes or rakes and filling, if 

required, with hot loose material before continuing rolling. 
 

H. Second Rolling: 
 

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition 
for compaction. 

2. Continue second rolling until mixture has been thoroughly compacted. 
 

I. Finish Rolling: 
 

1. Perform finish rolling while mixture is still warm enough for removal of roller marks. 
2. Continue rolling until roller marks are eliminated and course has attained specified 

density. 
 

J. Patching: 
 

1. Remove and replace defective areas. 
2. Cut-out and fill with fresh, hot asphalt concrete. 
3. Compact by rolling to specified surface density and  smoothness. 
4. Remove deficient areas for full depth of course. 
5. Cut sides perpendicular and parallel to direction of traffic with edges vertical. 
6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture. 

 
3.07 MARKING ASPHALT CONCRETE PAVEMENT 
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A. Cleaning: 
 

1. Sweep surface with power broom supplemented by hand brooms to remove loose 
material and dirt. 

2. Do not begin marking asphalt concrete pavement until acceptable to the County. 
 

B. Apply paint with mechanical equipment. 
 

1. Provide uniform straight edges. 
2. Not less than two separate coats in accordance with manufacturer's recommended 

rates. 
 
3.08 CLEANING AND PROTECTION 
 

A. Cleaning:  After completion of paving operations, clean surfaces of excess or spilled asphalt 
materials to the satisfaction of the County. 

 
B. Protection: 

 
1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until 

it has cooled and hardened, and in no case sooner than 6 hours. 
2. Provide barricades and warning devices as required to protect pavement. 
3. Cover openings of structures in the area of paving until permanent coverings are 

placed (if applicable). 
 
 

END OF SECTION 
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SECTION 02575 PAVEMENT REPAIR AND RESTORATION 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
    

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches 
excavated for installation of water or sewer lines and appurtenances as shown on the 
Contract Drawings.  

 
1.02 GENERAL 
 

A. The Contractor shall take before and after photographs. 
 

B. The Contractor shall repair in a manner satisfactory to the County or State, all damage done 
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks, 
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin, 
flagstones, or stabilized areas or driveways and including all obstructions not specifically 
named herein, which results from this Project. 
 

C. The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic 
bearing condition and firm and level with the remaining pavement until the pavement is 
restored in the manner specified herein.  All surface irregularities that are dangerous or 
obstructive to traffic are to be removed.  The repair shall conform to applicable requirements 
of Manatee County Transportation Department requirements for pavement repair and as 
described herein, including all base, subbase and asphalt replacement.  

 
D. All materials and workmanship shall meet or exceed the County requirements and as called 

for in the Contract Documents and nothing herein shall be construed as to relieve the 
Contractor from this responsibility.  

 
E. All street, road and highway repair shall be made in accordance with the FDOT and County 

details indicated on the Drawings and in accordance with the applicable requirements and 
approval of affected County and State agencies. 

 
F. All roadway base materials shall come from an approved FDOT pit with documentation. 
 

PART 2 PRODUCTS 
 
2.01 PAVEMENT SECTION 
 

A. Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and 
mineral filler conforming to FDOT Type S-III Asphalt.  Pavement replacement thickness 
shall match that removed but in no case shall be less than 1-1/2” compacted thickness.  All 
asphalt concrete pavement shall be furnished, installed and tested in accordance with 
FDOT Specifications for Road and Bridge Construction. 

 
B. Asphalt or crushed concrete or approved equal base material shall be furnished and 

installed under all pavement sections restored under this Contract. Asphalt base shall have 
a minimum 6” compacted thickness, meet requirements for FDOT ABC III (Minimum 
Marshall Stability of 1000) and be furnished, installed and tested in accordance with the 
requirements of the FDOT Standards. Crushed concrete base shall be 10” minimum 
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compacted thickness. Crushed concrete aggregate material shall have a minimum LBR of 
140 compacted to 98% T-180 AASHTO density. Asphalt base and crushed concrete base 
are acceptable. Other bases shall be submitted for approval. 

 
C. Prime and tack will be required and applied in accordance with Section 300 - FDOT 

Specifications:  Prime and Tack Coat for Base Courses. 
 
PART 3 EXECUTION 
 
3.01 CUTTING PAVEMENT 
 

A. The Contractor shall saw cut in straight lines and remove pavement as necessary to install 
the new pipelines and appurtenances and for making connections to existing pipelines. 

 
B. Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly 

paralleling pipe lines and existing street lines.  Asphalt pavement shall be cut along the 
markings with a rotary saw or other suitable tool.  Concrete pavement shall be scored to a 
depth of approximately two (2) inches below the surface of the concrete along the marked 
cuts.  Scoring shall be done by use of a rotary saw, after which the pavement may be broken 
below the scoring with a jackhammer or other suitable equipment. 

 
C. The Contractor shall not machine pull the pavement until it is completely broken and 

separated along the marked cuts. 
 

D. The pavement adjacent to pipe line trenches shall neither be disturbed nor damaged.  If the 
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall 
remove and replace the pavement. In addition, the base and sub-base shall be restored in 
accordance with these Specifications, Florida Dept. of Transportation Standard 
Specifications and as directed by the County. 

 
3.02 PAVEMENT REPAIR AND REPLACEMENT 
 

A. The Contractor shall repair, to meet or exceed original surface material, all existing concrete 
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this 
Contract. He shall match the original grade unless otherwise specified or shown on the 
Drawings.  Materials and construction procedures for base course and pavement repair 
shall conform to those of the Florida Dept. of Transportation. 

 
B. The Contractor’s repair shall include the preparation of the subbase and base, place and 

maintain the roadway surface, any special requirements whether specifically called for or 
implied and all work necessary for a satisfactory completion of this work. Stabilized roads 
and drives shall be finished to match the existing grade. Dirt roads and drives shall have the 
required depth of backfill material as shown on the Contract Drawings.   

 
C. The asphaltic concrete repairs shall be in accordance with the Manatee County Public 

Works Standards, Part I Utilities Standards Manual, Detail UG-12.  The asphaltic concrete 
repairs shall extend the full width and length of the excavation or to the limits of any 
damaged section.  The edge of the pavement to be left in place shall be cut to a true edge 
with a saw or other approved method so as to provide a clean edge to abut the repair.  The 
line of the repair shall be reasonably uniform with no unnecessary irregularities.  The 
existing asphalt beyond the excavation or damaged section shall be milled 25’ back from 
the saw cut.  Final overlay shall match existing with no discernable “bump” at joint. 
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3.03 MISCELLANEOUS RESTORATION 
 

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or 
blocks to a minimum thickness of four inches.  Concrete curb or curb and gutter shall be 
restored to the existing height and cross section in full sections or lengths between 
joints.   RCP pipe shall be repaired or installed in accordance with manufacturer’s 
specifications.  Grassed yards, shoulders and parkways shall be restored to match the 
existing sections with grass sod of a type matching the existing grass. 

 
3.04 SPECIAL REQUIREMENTS 
 

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines 
shall be completed as soon as is reasonable and practical.  The complete and final 
restoration of both paved and shell stabilized roads within a reasonable time frame is of 
paramount importance.  To this end, the Contractor shall, as part of his work schedule, 
complete the restoration of any area of road within five weeks after removing the original 
surface.  Successful leak testing shall be performed prior to restoring any area of road.  All 
restoration and replacement or repairs are the responsibility of the Contractor. 

 
3.05 CLEANUP 
 

After all repair and restoration or paving has been completed, all excess asphalt, dirt and 
other debris shall be removed from the roadways.  All existing storm sewers and inlets shall 
be checked and cleaned of any construction debris. 

 
3.06 MAINTENANCE OR REPAIR 
 

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic 
prior to completion and acceptance of the work. 

 
 

END OF SECTION 
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SECTION 02590 WATER SERVICES ON PRIVATE PROPERTY 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals necessary for complete installation of 
potable water services for and on the lots identified on the Drawings when authorized by the 
County and Property Owner. The Contractor shall construct water service lines on private 
property from the proposed County meter to a connection point within the customer's water 
system. In addition, the Contractor shall remove the existing water meter and box assembly 
and cap and abandon the existing water service at the service line, or as directed by the 
County.  Backflow Preventers and associated Thermal Expansion Tanks and vacuum breakers 
on all outside hose bibbs shall be installed by the Contractor where cross connection risks are 
present, as required by the applicable County Ordinances and Plumbing Codes. Installation of 
Expansion Tanks will often require the Contractor to access inside existing buildings and 
coordinate work and timing with individual property owners. 

 
1.02 GENERAL 
 

A. The work shall include furnishing and installing a pipe, fittings, valves, and 
appurtenances necessary to convey water from the customer's water meter at the 
property line to the house service connection, including restoration of all lawns, 
drives, walkways, plants, customer private property, and other activities necessary 
to restore the site to a condition equal to or better than that which existed prior to 
construction.   The Contractor shall carefully examine the Drawings and shall be 
responsible for the proper fittings of materials and equipment in each building and 
on each lot or site.  All work shall comply with local code requirements. 

 
B. Plumbing fixtures, devices and pipe shall be installed in such a manner to prohibit a 

cross connection or interconnection between a potable water supply and a polluted 
supply.  The plumbing installation shall further prohibit the backflow of sewage, polluted 
water, or waste into the water supply system.  The Contractor shall install vacuum 
breakers on all outside hose bibs where backflow preventers are required. 

 
C. Required materials not covered by the Specifications shall meet the requirements of 

the local Plumbing Code, other applicable State and Local Ordinances and Codes, the 
AWWA, NSF, and shall conform to accepted plumbing practice.  

 
D. The Contractor shall coordinate all work called for in the Contract Documents with the 

County Meter Superintendent and other involved parties, and shall establish a work 
plan to install the new water service lines which results in minimal impact to customer 
private property. 

 
E. All work on customer service lines conducted on private property shall be performed 

by a plumber licensed in Manatee County and experienced in furnishing and installing 
potable water plumbing systems. 

 
F. Upon completion of water service construction on private property, the Contractor shall 

obtain a Building Department inspection and approval to place the system into 
operation. 

 
G. Pipe openings shall be closed with caps or plugs during installation.  Fixtures and 
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equipment shall be tightly covered and protected against dirt, water and chemical or 
mechanical injury.  Upon completion of all work, the fixtures, materials and equipment 
shall be thoroughly cleaned, adjusted and operated. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the Engineer for review and approval in accordance with 
the Contract Documents: complete shop drawings, working drawings, and product data 
for all materials and equipment furnished under this Section. The Contractor shall meet 
with each property owner to coordinate the routing of the water service line on private 
property prior to the commencement of any work and shall document the agreed upon 
route on a sketch signed and dated by all parties and submit them to the Engineer. 

 
1.04 CODES, ORDINANCES AND PERMITS 
 

A. The Contractor shall comply with all of the laws, ordinances, and codes, rules and 
regulations of the local and state authorities having jurisdiction over any of the 
work specified herein.  He shall apply and pay for all necessary permits, including 
Manatee County Building Permits for all lots. Up to 11 permits at $75 each may be 
required, with up to 10 adjacent lots on each permit. 

 
B. If any part of the Plans and Specifications conflict with existing laws and codes, the 

Contractor shall call it to the Engineer's attention prior to the commencement of 
work. 

 
1.05 GUARANTEE 
 

A. The Contractor shall warrant all labor and materials free from defects for a period of 
one (1) year from the date of acceptance and shall, upon notification during this period, 
promptly repair or replace any defective items of material or equipment at no additional 
cost. 

 
1.06 ACCESSIBILITY 
 

A. The Contractor shall inform himself fully regarding the peculiarities and limitations of 
the space available for the installation of all material in this Contract. 

 
B. The Contractor is responsible for obtaining access to the private properties identified 

on the Drawings. The County will issue notices to the Owners of the Properties 
requesting their cooperation with the Contractor.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Refer to Manatee County Utility Standards (Manual) for details. All pipe, fittings, 
materials, and appurtenances shall be furnished and installed to meet the requirements 
of this project and the requirements of the Florida Building Code - Plumbing, and 
Residential Chapter 29 (Water Supply & Distribution). 

 
B. If required by site specific conditions, the Backflow Preventer, Thermal Expansion 

Tank, and vacuum breakers shall be in accordance with Manatee County Utility 
Standards, latest edition and are subject to the approval of the Engineer. 
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C. Water service pipe shall be per Section 02620 of these Specifications. 
 
D. A dielectric coupling shall be provided between ferrous and nonferrous materials. 
 
E. The Contractor shall furnish certified statements from the manufacturer that the 

material conforms to the requirements specified above. 
 
 
PART 3 EXECUTION 
 
 
3.01 PLANNING AND COORDINATION 
 

A. The Contractor shall coordinate with each water customer, property owner and the County 
Meter Superintendent to establish a reasonable plan and location for installation of each new 
customer water service line. The Contractor shall perform exploratory work and have all 
materials in hand at the commencement of construction to reduce the risk of delays in 
completion of the work associated with lack of materials.  

 
B. The Contractor shall schedule the installation of the new water service lines to coordinate with 

the installation of the new County water line, water services and water meters as a part of this 
project. The Contractor shall carefully schedule the work of subcontractor licensed plumbers 
to ensure that customer water service disruption is minimized and is not interrupted for longer 
than the period specified in the Specifications. The Contractor shall schedule the inspection of 
the work by Manatee County Building officials as necessary to allow for timely use of the new 
customer service. 

 
C. The County will provide new and/or existing water meters to the Contractor to install in 

proposed meter boxes.  The Contractor shall remove existing meters from meter boxes as part 
of this Contract, return the meters to the County Meter Division, and shall verify with the County 
Meter Division which meters shall be reinstalled new and which will be reused. Just prior to 
removing an existing meter from service, the Contractor shall notify the customer, record the 
existing meter reading, and record the serial number prior to returning meters to the County 
meter division. 

 
3.02 PRIVATE WATER SERVICE CONSTRUCTION 
 

A. The Contractor shall install new 1 inch diameter water service lines at a location on the 
customer's property that is agreed to by the property owner, minimizes impact to existing site 
features and private property improvements and which most directly connects the new water 
meter location with the connection point for the customers water service. 

 
B. The new water service connection on private property shall include new customer service line 

from the new meter location to the agreed upon point of connection with the customer house 
water service line; piping, fittings, valves, and appurtenances, excavation and backfill as 
required; restoration of grass, shrubs, drives, walkways, and other customer  property 
damaged by construction and related work required to result in a new customer service line 
system that meets code requirements.  

 
3.03 STERILIZATION 
 

The entire potable water collection and distribution system shall be thoroughly sterilized with a 
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solution of not less than 50 parts per million of available chlorine.  The sterilizing solution shall 
be allowed to remain in the system for a period of three hours after which time all valves and 
faucets shall be opened and the system shall be flushed with clean water until the residual 
chlorine content is not greater than 0.92 parts per million, unless otherwise directed. 

 
 
 
 END OF SECTION 
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SECTION 02615 DUCTILE IRON PIPE AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained 
joint fittings, complete, as shown on the Drawings and specified in these Standards. 

 
B. Fittings are noted on the drawings for the Contractor's convenience and do not relieve him 

from laying and jointing different or additional items where required. 
 
C. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 

push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and 
Specifications. 

 
D. Newly installed pipe shall be kept clean and free of all foreign matter.  All DI pipe installed 

underground shall be poly wrapped unless noted otherwise on the plans. 
 
1.02 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all ductile iron pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
  
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure 
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness 
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard 
61. 

 
B. Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either 

the rubber-ring compression-type push-on joint or standard mechanical joint pipe as 
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company, 
or an approved equal. 

 
C. All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250 

psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for 
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153. 

 
D. Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and 

shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and 
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by 
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR) 
gaskets shall be used for potable water mains that are located in soil that is contaminated 
with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
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aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water 
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of 
contaminates are found. 

 
E. Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and 

reclaimed water systems shall have a standard thickness cement lining on the inside in 
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA 
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall 
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic 
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside 
and outside in accordance with AWWA C550. 

 
F. Wastewater Main Coatings: All ductile iron pipe and fittings used in wastewater sewer 

systems shall have a factory applied dry film thickness 40-mil Protecto 401 or 40-mil 
Novocoat SP2000W amine cured novalac ceramic epoxy lining on the inside. The interior 
lining application is to be based on the manufacturer's recommendation for long-term 
exposure to raw sewage. To ensure a holiday-free lining, documentation must be provided, 
prior to shipment, showing each section of lined pipe has passed holiday testing at the time 
of production per ASTM G62. The lining shall have a minimum one year warranty covering 
failure of the lining and bond failure between liner and pipe.   

 
Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall be either 
an asphaltic coating per AWWA C151 or a factory-applied epoxy coating per AWWA C550. 

 
G. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations specifically indicated on the 
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or 
restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 3100, Allgrip 
3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000 PV, or other approved 
equal restraining gland products. Restrained joints, where used, shall be installed at bend 
and fitting locations and at pipe joint locations both upstream and downstream from the  
bends or fittings at distances as required by these Standards. Restrained joint pipe fittings 
shall be designed and rated for the following pressures: 

 
350 psi for pipe sizes up to and including 24" diameter 
250 psi for pipe sizes 30" diameter and above 

 
2.02 DETECTION 

  
A. Pipe shall have a 3-inch wide warning tape of the proper color placed directly above the 

pipe 12 inches below finished grade or a 6-inch warning tape between 12 inches and 24 
inches below finished grade. 

 
B. Pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a polyethylene 

jacket of appropriate color installed along the pipe alignment as detailed in these standards.  
Tracer wire shall be manufactured by Copperhead Industries or Manatee County approved 
equal. 

 
2.03 IDENTIFICATION 
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A. Each length of pipe and each fitting shall be marked with the name of the manufacturer, size 
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be 
marked with the name of the manufacturer, size and proper insertion direction. 

 
B. All ductile iron pipe 12 inches and smaller shall be entirely polyethylene-wrapped blue for 

water mains, purple (Pantone 522 C) for reclaimed water mains and green for sewer mains, 
per AWWA C105. 

 
C. All ductile iron pipe greater than 12 inches shall be spiral wrapped with color coded 

polyethylene at a six-inch minimum spacing,  If soil testing, in accordance with AWWA 
C105, indicates that the soil at the site is corrosive, the ductile iron pipe shall be entirely 
polyethylene-wrapped with color coded polyethylene. 

 
D. Poly-wrap shall be by V-BioTM Enhanced Polyethylene Encasement (or equivalent). 
 
E. All above ground potable water mains and appurtenances shall be painted safety blue. 

 
END OF SECTION 
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SECTION 02616 DISINFECTING POTABLE WATER PIPE LINES 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
and disinfect potable water pipe lines.  This work is required to place all types of pipe into 
service as potable water lines. 

 
1.02  CLEANING WATER MAINS 
 

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to 
remove all dirt, stones, pieces of wood or other material which may have entered during the 
construction period per Section 02618.  

 
1.03  DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES 
 

A. All record drawing requirements must be submitted to the County prior to starting the 
bacteriological testing of the water lines. 

 
B. After the new potable water pipelines have been hydrostatically tested, or after existing 

potable water pipelines have been modified or repaired, they shall be cleaned, disinfected 
and sampled and tested for the presence of coliform organisms in accordance with AWWA 
C651. 

 
C. The County Inspector shall have been notified and shall be present at the time of the 

introduction of the chlorine disinfectant and water from the supply system into the main. 
 
D. At the end of the chlorine contact period, the chlorine residual shall be determined by 

sampling and testing, and the results shall be reported to the regulatory agencies with the 
County and State. The pipelines shall then be flushed thoroughly with clean potable water 
until chlorine measurements show that the concentration is no higher than the chlorine 
concentration that is acceptable for domestic use. 

 
E. Discharge flows from cleaning or flushing operations, and heavily chlorinated water from 

disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP 
and SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual 
chlorine in Class III waters is <0.01 mg/L (ppm). 

 
F. After final flushing and before the new main is connected to the distribution system, 

sampling and analysis of the replacement water shall be performed by an approved 
laboratory or by the Department of Health. Sampling locations shall be as required by 
AWWA C651 or as determined by the FDEP representative. Pipelines that are tested and 
return an unsatisfactory test result shall be reflushed and resampled, or redisinfected, or 
otherwise reconditioned, until a satisfactory result is attained. 

 
G. No potable water main shall be placed into service until the results of the bacteriological 

tests are satisfactory and the FDEP has provided the County with a written letter of 
acceptance. Potable water services, fire service, and fire hydrant leads that are exempt from 
a permit from the FDEP but still require bacteriological sampling in accordance with Chapter 
62-555, Florida Administrative Code, shall not be placed into service until the results of the 
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bacteriological tests are satisfactory and the Manatee County Public Works Engineering 
Department has provided written acceptance. 

 
H. Special disinfecting procedures when approved by the County, may be used where the 

method outlined above is not practical. 
 
 

END OF SECTION 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

560



Spec-Winter Gardens.docx 141 / 175 

SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE 
 

PART 1 GENERAL 
 

Reference Section 1.8, Installation of Pipelines in the Manatee County Public Works Utility 
Standards Part 1-Utility Standards Manual. 

 
1.01 GENERAL 

 
A. Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances 

and incidentals complete and in-place as required by the construction drawings. 
 
B. Where potable or reclaimed water mains are to be installed under pavement, in parking lots, 

etc., the main shall be DI or protected by a steel casing pipe. 
 
C. All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed 

in a casing pipe. 
 
D. Services under any kind of pavement shall be Type “L” copper or Schedule 40 stainless 

steel. 
 
E. Water mains 16-inches and larger shall be ductile iron.  High density polyethylene or PVC 

(for 16” only).  The use of HDPE pipe must be authorized by the County prior to ordering 
and installation. 

 
F. Soil testing in accordance with AWWA C105 shall be performed during the design phase to 

determine if the soil is corrosive to ductile iron pipe.  One (1) soil test shall be performed for 
pipe lengths under 500 lineal feet, with an additional soil test every 500 of additional ductile 
iron pipe to be installed.  The soil testing shall be performed by a Florida licensed 
geotechnical engineering and signed and sealed report shall be supplied to the County for 
review prior to installation of the ductile iron pipe for evaluation.  The soil testing results shall 
be used to determine if additional requirements for the installation of ductile iron pipe and/or 
the restrained joints is warranted.  

 
G. Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soil 

that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons, 
chlorinated hydrocarbons or organic solvents. 

 
H. Trees shall not be planted or located within 10 feet of any potable water main, reclaimed 

water main, sanitary force main or gravity sanitary sewer main that is owned and maintained 
by County.  With prior approval, an approved root barrier may be used with 5 feet of 
clearance. 

 
I. All distribution waterlines that enter private property become private lines and shall have a 

back-flow preventer installed at the right-of-way. BFP can be part of a meter assembly or a 
BFP / detector check assembly. 

 

J. Installation tolerances of Pipe Lines:  

1. Direct Bury:  

a. Vertical Alignment = ±0.5 feet 

b. Horizontal Alignment = ±1.0 feet  

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

561



Spec-Winter Gardens.docx 142 / 175 

2. Horizontal Directional Drill (Trenchless Technologies): 

a. Vertical Alignment: 

1) max. slope shall not exceed 2% (2.0 feet within a length of 100 feet). 
2) No reverse curvature within 200 feet 
3) No vertical deviation greater than ten (10) percent of the proposed depth 

of cover at that specific station. 

b. Horizontal Alignment: 

1) max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 
100 feet 

2) No reverse curvature 
3) Total deviation not to exceed 2.0 feet  

 
1.02 HANDLING AND STORAGE 
 

A. Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise 
defective materials not in compliance with these standards shall not be used and shall be 
removed from the project site. 

 
B. The pipeline installer shall take care in the handling, storage and installation of the pipe and 

fittings to prevent injury to the materials or coatings. Use proper implements, tools and 
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the 
truck to the ground and from the ground into the trench in a manner to avoid any physical 
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or 
into the trenches. 

 
C. The pipeline installer shall not distribute material on the job site faster than it can be used 

to good advantage. Unless otherwise approved by the County, installer shall not distribute 
more than one week’s supply of material in advance of laying. Any materials not to be 
installed within two weeks of delivery shall be protected from the sunlight, atmosphere and 
weather by suitable enclosures or protective wrapping until ready for installation. Stored 
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to 
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe 
manufacturer’s written instructions. 

  
1.03 SURVEY MARKINGS 
 

A. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary 
force mains at intervals no greater than 200 feet apart and at locations where there is a 
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be 
labeled PWM in “safety” blue, RWM in purple, and FM in green, for potable water mains, 
reclaimed water mains and sanitary force mains, respectively.   The Contractor is 
responsible for making the aforementioned markers available to the Surveyor. The 
Contractor shall field locate the mains and fittings when markers are not made available to 
the Surveyor. 

 
B. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 

Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable 
water saddles and reclaimed water saddles). The markers for fittings shall indicate the type 
of fitting and shall be labeled PWF in “safety” blue, RWF in purple, and FMF in green, for 
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potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively. 
The Contractor is responsible for making the aforementioned markers available to the 
Surveyor. The Contractor shall field locate the mains and fittings when markers are not 
made available to the Surveyor. 

 
C.  A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the beginning 

and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a 
certified report and bore log indicating the horizontal and vertical location every 25 linear 
feet or less along the pipe. 

 
D. A 2” PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW 

line indicating each individual new service location or stub out. The marker shall be a 6 foot 
length of PVC pipe inserted 2 feet into the ground and shall be painted “safety” blue for 
potable water, purple for reclaimed water, and green for sewer. 

 
1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED 

WATER LINES 
 

A. A 48-hour notice is needed prior to testing.  A letter stating the reasons testing should be 
scheduled ahead of other jobs must accompany all emergency testing requests.  

 
B. County and Contractor must be present for all testing, except for testing tapping valves and 

sleeves. 
 
C. HYDROSTATIC TESTING 

1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 
Manual Section 1.8.7. 

 
1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING 

AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY 
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER 
ACTIVE CONSTRUCTION 

 
A. Prior to testing water and sewer lines, every effort will be made to install sleeves for 

underground utilities that will cross these water and sewer lines or services. 
 
B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits 

are required, it is the responsibility of the utility company and/or their Contractor performing 
the work to provide Manatee County Utility Operations Department or the Engineer of 
Record with accurate horizontal and vertical as-built information of the sleeves, bores and 
conduits installed by said utility company.  This applies to all bores and conduits crossing 
water and sewer lines. 

 
C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or 

be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and 
sewer lines that are still under the ownership of the developer/contractor. 

 
1. Notify the County and obtain the best as-built information available.  Allow sufficient 

time for the County to field locate the existing pipe lines. 
2. Submit drawings of proposed location to the County and Manatee County Utility 

Operations Dept. Utility Locations Section for review. 
3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area 

of right-of-way. 
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4. Perform installation in the presence of a County representative.  Call (941) 792-
8811, ext. 5061 or ext. 5069 with at least two (2) working days notice. 

5. Submit two (2) copies of as-built information to the County to incorporate into the 
record drawings to be submitted to the County. 

6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the 
previously tested water and sewer lines. 

 
D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer 

than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines 
that have been previously accepted by Manatee County: 

 
1. Obtain record drawing information from the County. 
2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit 

and copy the Project Management Department Locations Section with proposed 
location drawing. 

3. Follow procedures in "Sunshine State One-Call", paying special attention to the 
requirements of Section VII. 

 
E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the 

cost of any repairs and retesting will be paid for by the utility company that installed the bore.  
The actual clearance between a bored casing crossing a water or sewer pipe should not be 
less than 18 inches. 

 
1.06 DETECTION 
 

A. Direct buried pipe shall have 3" detectable metallic tape of the proper color placed directly 
above the pipe and 12" below finished grade or 6" detectable tape between 12" and 24" 
below finished grade.  

 
B. Direct buried or horizontal directional drilled non-metalic pipe shall also have tracer wire 

installed along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, 
high strength, copper clad steel wire with a polyethylene jacket of appropriate color 
manufactured by Copperhead Industries or Manatee County approved equal. 

 
 

END OF SECTION 
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract 
Documents by Horizontal Directional Drilling (HDD). 

 
1.02 GENERAL 
 

A. All existing structures, water and sewer lines, storm drains, utilities, driveways, sidewalks, 
signs, mail boxes, fences, trees, landscaping, and any other improvement or facility in the 
construction area that the Contractor disturbs for his own construction purposes shall be 
replaced to original condition at no additional cost to the County. 

 
B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 

329. 
 
C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323. 
 
D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code. 

 
1.03 TESTING 
 

A. In place soil compaction tests shall be performed by a qualified testing laboratory. 
 

B.  Compaction tests shall be taken at every excavation, except in the road crossings or road 
shoulders; tests are to be taken according to current FDOT Standards. 

 
C. All pipe shall be tested in accordance with the appropriate material specifications. 

 
D. Reference Standards: American Society for Testing and Materials (ASTM), D1557, 

Moisture-Density Relations of Soils Using 10-lb. Rammer and 18-in. Drop. 
 

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test 
1557-70T, Method A or C. 

 
1.04 QUALIFICATIONS 
 

A. Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is 
fully experienced, reputable and qualified in the manufacture of the items to be furnished. 

 
B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall 

remain on the project site during the entirety of the directional boring operation. This 
includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The 
boring specialist shall have a minimum of five years of experience in supervising directional 
bores of similar nature, diameter, materials and lengths.  

 
C.  Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor 

responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for 
performing such work or a minimum of five years of experience performing this type of work. 

 
 
Manatee County BCC

 
 

Request for Qualifications 24-TA005431DJ

 
 

565



Spec-Winter Gardens.docx 146 / 175 

If no certification is available, written documentation of the required work experience shall 
be submitted for approval. 

 
D. Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing, 

monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid 
shall have a written certification issued by the Drilling Fluid manufacturer for performing 
such work or a minimum of five years of experience performing this type of work. If no 
certification is available, written documentation of the required work experience for the 
proposed personnel shall be submitted for review and approval.  

 
1.05 SUBMITTALS 
 

A. Detailed description including specifications and catalog cuts for: 
 

1. Shop drawings and catalog data for all HDD equipment. 
2. The pipe manufacturer's maximum degree of radial bending allowed for the pipe 

when full and when empty and pullback force recommended setting. 
3. Steering and tracking devices including specific tracer wire. 
4. Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water, 

including any additives, based on the Contractor’s field observations prior to 
construction, knowledge and experience with drilling in similar conditions, and any 
soil data provided in the Contract Documents, which shall be verified by the fluid 
specialist.  

5. Shop drawings for the breakaway swivel, including the method of setting the swivels’ 
break point and set point to be used.  

6. Shop drawings for sizing of the mandrel for pull through testing 
7. Pipe assembly procedure, details of support devices, and staging area layout 

including methods to avoid interference with local streets, driveways, and sidewalks. 
8. Details of pipe fusion procedures and copies of the fusion technician qualification 

certification or documentation.  
9. Drilling fluid technician qualification certification or documentation 

 
B. If the Contractor proposes any changes to the pull-back distance or profile shown on the 

drawings, he may be required to submit a complete design for the proposed pipe including 
an analysis for pull-back forces, external loads including full hydrostatic pressure if empty, 
external forces due to borehole collapse, ovalization during pull-back, thermal stress while 
exposed to Sun-light, shortening after release of pull-back force, and tensile stress during 
pull-back. 

 
C. Bore Plan:  For all contiguous piping installations over 300 feet in length or any installations 

for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes 
the following: 

 
1. Contact information and experience for the drilling fluid specialist. 
2. The number of passes the bore will include to get the product pipe installed. 
3. The pilot bore and all reaming bore sizes including the final pullback with the product 

pipe. 
4. Drilling rod length in feet. 
5. The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per 

(drilling) rod to maintain adequate mud flow. 
6. Details of the entry and exit pit locations along with entry and exit angles for the bore, 

drawn to scale, depicting the position of all required equipment, access points, 
existing facilities to remain in place, existing traffic lanes to be maintained in 
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operation, office trailers and storage sites. 
7. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on 

grade with the installed pipe.  
 

D. Furnish a Bore Path Report to the County within seven days of the completion of each bore 
path. Data collected by the County Representative does not relieve the Contractor from the 
responsibility of recording his own data. Include the following in the report: 
 
1. Location of project, project name and number  
2. Name of person collecting data, including title, position and company name 
3. Investigation site location (Contract plans station number or reference to a 

permanent structure within the project right-of-way) 
4. Driller’s Log & identification of the detection method used 
5. Elevations and offset dimensions of installed pipe as referenced to the drawings 
6. Data log of pullback force during product pipe installation 
7. All failed bores. Include length of pipe left in place and explanation of failed 

installation. 
 

PART 2 PRODUCTS 
 

2.01  MATERIALS 
 

A. Incidental materials that may or may not be used to install the product depending on field 
requirements are not paid for separately and will be included in the cost of the installed 
product.  
 

B. Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed 
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil 
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor 
shall have appropriate additives for drilling fluid available for different soil conditions that 
may be encountered. Do not use any other chemicals or polymer surfactants in the drilling 
fluid without written consent from the County. Certify to the County in writing that any 
chemicals to be added are environmentally safe and not harmful or corrosive to the product 
pipe.  

 
C. For drilling operations that will be below waters of the State of Florida, only bentonite free 

drilling fluids shall be used.  Acceptable products are BioMax, manufactured by M-I Swaco, 
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore, 
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston, Texas 77251, Phone: 
(731) 987-5900 or approved equal. 

 
D. Identify the source of water for mixing the drilling fluid. Approvals and permits are required 

for obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water 
source used other than potable water may require a pH test.  

 
E. The tracer wire to be used for all directional drills shall be a solid, 10 gauge, high strength, 

copper clad steel wire with a polyethylene jacket of appropriate color manufactured by 
Copperhead Industries or Manatee County approved equal. 

 
F. Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux 

International, Inc. or approved equal. 
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PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

A. Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation 
as specified in the Contract documents. Sump pits are required to contain drilling fluids if 
vacuum devices are not operated throughout the drilling operation, unless approved by the 
County. 
 

B. Within 48 hours of completing installation of the boring product, clean the work site of all 
excess slurry or spoils. Take responsibility for the removal and final disposition of excess 
slurry or spoils. Ensure that the work site is restored to pre-construction conditions or as 
identified on the plans. 
 

C. Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved 
by the County. 

 
D. The pipe shall be supported at intervals along its length with rollers or Teflon pads to 

minimize frictional forces when being pulled, and to hold the pipe above the ground. Surface 
cuts or scratches greater than or equal to the maximum defect depth in 3.08 E are not 
acceptable. 

 
3.02 DAMAGE RESTORATION & REMEDIATION 

 
A. The Contractor shall take responsibility for restoration for any damage caused by heaving, 

settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional 
drilling operation, at no cost to the County. 

 
B. When required by the County, provide detailed plans which show how damage to any 

roadway facility will be remedied. These details will become part of the Record Drawings 
Package. Remediation Plans must follow the same guidelines for development and 
presentation of the Record Drawings. When remediation plans are required, they must be 
approved by the County before any work proceeds. 

 
C. For HDD operations that will be below waters of the State of Florida, the contractor shall be 

responsible for any damage caused by the drilling operation, including, but not limited to, 
fracturing of the channel bottom.  Any State or Federal required environmental cleanup due 
to the release of drilling fluids into State waters shall be at the Contractor's expense.  The 
Contractor may at his own expense increase the depth of his drilling operations upon the 
approval from the County. 

 
3.03 QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE 

 
A. The County may reject any portion of the work that is deemed to be non-responsive to the 

Contract requirements or not in conformance with approved plans and submittals, and for 
other factors including the following: 

 
1. Failed Bore: When there is any indication that the installed product has sustained 

damage, stop all work, notify the County and investigate damage. The County may 
require a pressure and / or mandrel test at no additional cost to the County and shall 
have a County representative present during the test. Perform all testing within 24 
hours unless otherwise approved by the County. Furnish a copy of the test results 
and all bore logs to the County for review and approval. The County is allowed up to 
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5 working days to approve or determine if the product installation is not in compliance 
with the specifications.  

2. Obstructions: If an obstruction is encountered during boring which prevents 
completion of the installation in accordance with the design location and 
specification, the pipe may be taken out of service and left in place at the discretion 
of the County.  

3. Pull-back Failure: If the installed breakaway device should fail during pull back. 
4. Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product 

and cannot be regained within the required timeframe of the manufacturer or if more 
than a reasonable amount of fluid is used to fill an unknown void and flow cannot be 
regained. No pipe shall be pulled without visible flow of drilling fluid. 

5. Test Failure: If the pipe shall fail a hydraulic pressure test or mandrel test as 
specified by the County. 

6. Damaged Pipe: If at any time when the product is pulled back and any exposed 
areas have a greater than allowable “gouging” or visible marring of the pipe per the 
table in 3.08 E. 

7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within 
tolerances. 

8. Defective Material: Any other defect in material or workmanship which would affect 
the quality, performance, or installation life of the installed pipeline. 

 
B. Remediation: All rejected bores shall be at the Contractors expense to correct and provide 

a satisfactory installed product. The Contractor shall submit to the County a revised 
installation plan and procedure for approval before resuming work. The County may require 
non-compliant installations to be filled with excavatable flowable fill or to be completely 
removed at no additional cost to the County. 

 
3.04 PRODUCT LOCATING AND TRACKING  
 

A. The County recognizes walkover, wire line, and wire line with surface grid verification, or 
any other system as approved by the County, as the accepted methods of tracking 
directional bores. Use a locating and tracking system capable of ensuring that the proposed 
installation is installed as intended. The locating and tracking system must provide 
information on: 
 
1. Clock and pitch information 
2. Depth 
3.  Transmitter temperature 
4. Battery status 
5.  Position (x,y) 
6.  Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub 

aqueous) 
 

B. Ensure proper calibration of all equipment before commencing directional drilling operation. 
 

C. Prepare the Driller’s Log. Take and record alignment readings or plot points such that 
elevations on top of and offset dimensions from the center of the product to a permanent 
fixed feature are provided. Such permanent fixed feature must have prior approval of the 
County. Provide elevations and dimensions at all bore alignment corrections (vertical and 
horizontal) with a minimum distance between points of 10 feet. Provide a sufficient number 
of elevations and offset distances to accurately plot the vertical and horizontal alignment of 
the installed product. 
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D. Installation Location Tolerances:  
a. It shall be the Contractors responsibility to notify the County when the pilot bore 

activities are taking place. The Contractor shall provide the County a printout of the 
completed pilot bore path for review prior to pull back of the product.  

 
b. The location of the initial bored hole shall be deemed acceptable by the County if 

the deviations of the bore from the design alignment or approved adjustments do not 
exceed the following tolerances: 

 
1. Profile (vertical): 

a. max. slope shall not exceed 2% (2.0 feet within a length of 100 feet). 
b. No reverse curvature within 200 feet. 
c. No vertical deviation greater than ten (10) percent of the proposed depth of 

cover at that specific station. 
 
2. Alignment (horizontal: 

a. max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 100 
feet). 

b. No reverse curvature. 
c. Total deviation not to exceed 2.0 feet. 
 

c. If the pilot bore does deviate from the above criteria, the Contractor shall notify the 
County prior to pull back.  The County, at its discretion, may require the Contractor 
to pull back and re-drill the pilot bore to correct any deviations. 

 
3.05 PRODUCT BORE HOLE DIAMETER  
 

Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore 
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is 
required, will be limited relative to the product diameter to be installed as follows: 
 
Table 2-1. Recommended Relationship between Product Diameter and Reamed Diameter 

 

Product Diameter Reamed Diameter 

< 8” Diameter of product + 4” 

8” – 24” Diameter of product x 1.5 

> 24” Diameter of product + 12” 

*Horizontal Directional Drilling Good Practices Guidelines – HDD Consortium 

 
3.06 EQUIPMENT REQUIREMENTS  
 

A. The HDD equipment selected by the Contractor shall be capable of drilling, steering, 
tracking, reaming and installing the pipeline through all the subsurface conditions that may 
be present at the site. 

 
B. Match equipment to the size of pipe being installed. Obtain the County’s approval for 

installations differing from the above chart. Ensure that the drill rod can meet the bend radius 
required for the proposed installation. 

 
C. All HDD equipment shall have an electronic data logger to record pull back force during all 

pipe installations. 
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D. All HDD equipment that has the capability to exceed the maximum recommended pulling 
force shall have a breakaway swivel properly attached to the product pipe that will release 
if the pullback force exceeds the pipe manufacturers recommended pulling force. 

 
3.07 THRUST / PULLBACK REQUIREMENTS 
 

The Contractor shall provide as part of the required working drawings submittal complete 
data regarding the operational and maximum thrust or pulling forces to be used for the initial 
drill head and back-reamer installations, and the final pull-back of the pipe. Gages or other 
measurement tools shall be used to monitor the forces being used. 

 
 
3.08 INSTALLATION PROCESS 
 

A. Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the 
drilling fluids such as the pumping rate, pressures, viscosity and density during the pilot 
bore, back reaming and pipe installation. Relief holes can be used as necessary to relieve 
excess pressure down hole. Obtain the County’s approval of the location and all conditions 
necessary to construct relief holes to ensure the proper disposition of drilling fluids is 
maintained and unnecessary inconvenience is minimized to other facility users.  
 

B. The Contractor shall determine the pull-back rate in order to allow the removal of soil 
cuttings without building excess down-hole pressure and to avoid local heaving, or spills. 
Contain excess drilling fluids at entry and exit points until they are recycled and separated 
from excavated materials, or removed from the site or vacuumed during drilling operations. 
Ensure that entry and exit pits and storage tanks are of sufficient size to contain the 
expected return of drilling fluids and soil cuttings. The bored hole shall always be maintained 
full of drilling fluids for support of surfaces, and the fluid re-circulation equipment shall 
operate continuously until the pipe installation is completed and accepted by the County. 

 
C. Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the 

appropriate local, state, or federal regulatory agencies. When drilling in suspected 
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it. 
Remove any excess material upon completion of the bore. If in the drilling process it 
becomes evident that the soil is contaminated, contact the County immediately. Do not 
continue drilling without the County’s approval. 
 

D. The timing of all boring processes is critical. Install a product into a bore hole within the 
same day that the pre-bore is completed to ensure necessary support exists. Once pullback 
operations have commenced, the operation shall continue without interruption until the pipe 
is completely pulled into the borehole. 

 
E. All prepared pipe that is being used for installation shall be adequately supported off the 

ground along the entire length to avoid damaging of the material during pullback due to 
ground surface conditions. Surface cuts or scratches greater than or equal to the maximum 
defect depth are not acceptable. 

 
Pipe Size 

In. 
Max. Defect Depth 

In. 
4 1/16 
6 1/11 
8 5/32 

10 3/16 
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12 1/4 
> 12 Per Pipe Manufacturer’s Recommendations 

 
 
F. The drilling fluid specialist shall remain on the project site during the entirety of the 

directional boring operation to ensure proper mixture and production of drilling fluids needed 
for the bore.  

 
G. Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of 

25 percent greater than the outside diameter of the pipe being installed. 
 
H. For bores with more than two radii of curvature (entrance and exit), the borehole should be 

reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming 
may be necessary dependent on size of material to be pulled. 

 
I. Additional passes for prereaming may be required for larger pipe. Incremental increases 

shall be used as needed until appropriate bore hole size has been achieved. 
 
J. Prereaming must be accomplished with no product attached to the reamer head on all bore 

pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon 
prior approval from the County. 

 
K. After reaming the borehole to the required diameter, the pipe shall be pulled through the 

hole. In front of the pipe shall be a breakaway swivel and barrel reamer to compact the 
borehole walls. 

 
L. The Contractor shall not attempt to ream at a rate greater than the drilling equipment and 

drilling fluid system are designed to safely handle. 
 
M. Install all piping such that their location can be readily determined by electronic designation 

(tracer wire) after installation.  
 

1. For all pipe installations, externally attach two (2) tracer wires; see Section 2.01 – 
Materials, Part I. above, to the top of product pipe and secure in place with duct tape 
or 10-mil thickness polyethylene pressure sensitive tape at every joint and at 5 foot 
intervals.  

 
N. Connect any break in the conductor line before construction with an electrical clamp, or 

solder, and coat the connection with a rubber or plastic insulator to maintain the integrity of 
the connection from corrosion. Clamp connections must be made of brass or copper and of 
the butt end type with wires secured by compression. Soldered connections must be made 
by tight spiral winding of each wire around the other with a finished length minimum of 3 
inches overlap. Tracking conductors must extend 2 feet beyond bore termini. Test 
conductors for continuity. Each conductor that passes must be identified as such by 
removing the last 6 inches of the sheath. No deductions are allowed for failed tracking 
conductors. Upon completion of the directional bore, the Contractor shall demonstrate to 
the County that the wire is continuous and unbroken through the entire run of the pipe by 
providing full signal conductivity (including splices) when energizing for the entire run in the 
presence of the County Representative. If the wire is broken, the Contractor shall repair or 
replace it at no additional cost to the County. 

 
3.09 PIPELINE TESTING 
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A. HYDROSTATIC TESTING 
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 

Manual Section 1.8.7. 
 

B. MANDREL DEFLECTION TESTING PROCESS  
 
1. The deflection test for flexible pipe systems shall be performed by pulling a mandrel 

through the pipe line. The mandrel shall have a diameter equal to 80 percent of the 
inside diameter of the pipe system being tested. When the mandrel cannot be pulled 
through the pipe line the Contractor shall locate and correct the defect to the 
satisfaction of the County.  After the defect is corrected and trench backfilled, the 
section of line shall then be retested to compliance. 

 
2. Deflection tests shall be performed not sooner than 24 hours after completion of the 

pipe pull-back. The Contractor shall take measures to ensure the pipe is clean as 
not to interfere with the mandrel test. 

 
3. The mandrel types that can be used are: 

a. a rigid, nonadjustable, odd number of legs (9 legs minimum), mandrel having 
an effective length not less than its nominal diameter; and (2) be fabricated 
of steel, fitted with pulling rings at each end, stamped or engraved on some 
segment other than a runner indicating the pipe material specification, 
nominal size and be furnished in a suitable carrying case labeled with the 
same data as stamped or engraved on the mandrel. 

 
b. If approved by the County, a smaller diameter piece of similar pipe material 

that is approximately double the nominal diameter in length and meets the 
80% reduction of the inside diameter of the pipe being tested.  The pipe 
length may need to be adjusted to ensure the pipe section cannot become 
skewed and become lodged; this may cause the test to fail.  

 
4. The mandrel shall be pulled through the pipe by hand to ensure that maximum 

allowable deflections have not been exceeded or that “necking” has not occurred. 
Prior to use, the mandrel shall be inspected by County personnel.  Use of an 
unapproved mandrel or a mandrel altered or modified after inspection will invalidate 
the test.  If the mandrel fails to pass, the pipe will be deemed overdeflected or 
necked. 
 

5. Overdeflected or necked pipe shall be abandoned and reinstalled.  The replaced 
pipe shall be tested for deflection not sooner than 24 hours after installation. 

 
D. The following deficiencies in the flexible pipe system installation shall be corrected by the 

Contractor at no cost to the County: 
 

1. Overdeflections 
2. Stretched or “Necked” Pipe 
3. Damaged Pipe 
4. Improper Pipe Welds 
5. Infiltration Points 
6. Debris in the line 

 
E. The County will not accept a credit, maintenance bond, or any other form of compensation 

in lieu of corrective measures that may be required to correct any sections of flexible pipe 
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system that are improperly installed or do not meet the requirements of these specifications. 
In addition, all corrective measures proposed by the Contractor shall be approved by the 
County. In addition, should repairs of the flexible pipe system be accomplished by the use 
of any unauthorized materials or procedure, the County will require replacement of those 
substandard portions or repairs made to conform to the requirements of these 
specifications. 

 
END OF SECTION  
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SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and 
specified in the Contract Documents and these Standards. 

 
B. Newly installed pipe shall be kept clean and free of all foreign matter & gouges.  

 
C. All pipe shall be correctly color coded / identified. 

 
1.02 QUALIFICATIONS 
 

All polyethylene pipe, fittings and appurtenances shall be furnished by a single 
manufacturer who is fully experienced, reputable and qualified in the manufacture of the 
items to be furnished. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all polyethylene pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
 

C. The Contractor shall submit shop drawings showing installation method and the proposed 
method and specialized equipment to be used. 

 
PART 2 PRODUCTS 
 
2.01 POLYETHYLENE PRESSURE PIPE 
 

A. Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE3408/PE 
100/PE4710 polyethylene resin with a minimum cell classification of 445574 per ASTM 
D3350, Class 160, DR 11, Performance Pipe DriscoPlex 4000, or an approved equal, 
meeting the requirements of AWWA C906.  All pipe materials used in potable water systems 
shall comply with NSF Standard 61. Outside diameters of water, reclaimed water and 
pressure sewer HDPE pipes shall be ductile-iron sizing system (DIPS). 

 
B. Polyethylene pipe 3 inches in diameter (for potable water and reclaimed water), and 3 

inches in diameter and smaller (for wastewater grinder pump force mains) shall be high-
density PE 3408 polyethylene, per ASTM D2737,  Pressure Class 160, iron pipe size (IPS) 
outside diameter, DR 11, Performance Pipe DriscoPlex 4100 or an approved equal, meeting 
the requirements of ASTM D 3035 and AWWA C901. 

 
C. Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water 

shall be high density PE 3408 polyethylene resin per ASTM D2737, Pressure Class 200, 
Copper Tube Size (CTS), SDR 9, Performance Pipe DriscoPlex 5100, Endot EndoPure, 
Charter Plastics or an approved equal, meeting the requirements of AWWA C901. Butt 
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fusion or CTS brass connections shall be used. All pipe materials used in potable water 
systems shall comply with NSF Standard 61. 

 
 

2.02 JOINTS 
 

A. Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall 
be accomplished in accordance with the written instructions of the pipe manufacturer and 
fusion equipment supplier. The installer of the thermal butt fused PE pipe shall have 
received training in heat fusion pipe joining methods and shall have had experience in 
performing this type of work. 

 
B. Flanged joints, mechanical joints and molded fittings for 4” and larger pipe shall be in 

accordance with AWWA C906. Mechanical joints and fittings for 3” and smaller pipe & tubing 
shall meet the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140. 

 
2.03 DETECTION 
 

A. Direct buried HDPE pipe shall have 3" detectable metallic tape of the proper color placed 
directly above the pipe and 12" below finished grade or 6" detectable tape between 12" and 
24" below finished grade.  

 
B. Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed 

along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, high 
strength, copper clad steel wire with a polyethylene jacket of appropriate color manufactured 
by Copperhead Industries or Manatee County approved equal. 

 
2.04 IDENTIFICATION 
 

A. Pipe shall bear identification markings in accordance with AWWA C906. 
 
B. Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or 

green for pressure sewer using a solid pipe color or embedded colored stripes.  Where 
stripes are used, there shall be a minimum of three stripes equally spaced. 

 
PART 3 EXECUTION 
 
3.01 INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS 
 

All polyethylene pressure pipe shall be installed by direct bury, directional bore, or a method 
approved by the County prior to construction. If directional bore is used, or if directed by the 
County, the entire area of construction shall be surrounded by silt barriers during 
construction. 

 
3.02 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. 

 
END OF SECTION 
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SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS                                                
(AWWA SPECIFICATIONS C-900 & C-905) 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

A. Furnish all labor, materials, equipment and incidentals required to install the PVC piping, 
iron fittings and other appurtenances complete and ready for use as indicated on the 
construction drawings. 

 
B. Provide and install complete all fittings and appurtenances not noted specifically on the 

construction plans as required to complete the utility system in accordance with these 
Standards. 

 
1.02 DESCRIPTION OF SYSTEM 
 

The Contractor shall install the piping in the locations as shown on the Drawings. 
 
1.03 QUALIFICATIONS 
 

All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who 
is fully experienced, reputable, qualified and specializes in the manufacture of the items to 
be furnished.  The pipe and fittings shall be designed, constructed and installed in 
accordance with the best practices and methods and shall comply with these Specifications. 

 
1.04 SUBMITTALS 
 

A. The Contractor shall submit shop drawings to the County including, but not limited to, 
dimensions and technical specifications for all piping. 

 
B. The Contractor shall submit to the County, samples of all materials specified herein. 

 
C. The Contractor shall submit and shall comply with pipe manufacturer's recommendation for 

handling, storing and installing pipe and fittings. 
 

D. The Contractor shall submit pipe manufacturer's certification of compliance with these 
Specifications. 

 
1.05 TOOLS 
  

The Contractor shall supply special tools, solvents, lubricants, and caulking compounds 
required for proper installation.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in diameter, shall be Class 235, DR 
18, meeting the requirements of AWWA C900 used for potable and reclaimed water.  Mains 
shall be cast-iron-pipe-equivalent outside diameters (also known as ductile iron pipe size 
(DIPS)). Each length of pipe shall be hydrostatically tested to four times its pressure class 
of the pipe by the manufacturer in accordance with AWWA C900. 
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B. Polyvinyl chloride (PVC) pressure pipe, 14 inches in diameter, shall be ductile iron pipe size 

(DIPS) outside diameter and shall meet the requirements of AWWA C905. Pipe used in 
water, sewer, and reclaimed water service shall be DR 18 and Pressure Class 235.  Each 
length of pipe shall be hydrostatically tested at twice its pressure class in accordance with 
AWWA C905. Pipe shall be furnished in standard lengths of approximately 20 feet. 

 
 PVC pipe shall not be used for potable and reclaimed water mains 16 inches and larger. 
 
C. Polyvinyl chloride (PVC) pressure pipe, 2-3 inches in diameter, shall be Pressure Rated 

200, SDR21, conforming to ASTMD2241, and shall have Iron Pipe Size (IPS) outside 
diameters. SDR 21 PVC pipe 2-3 inches in diameter shall not be used for working pressures 
greater than 125 psi. PVC pipe shall not be used in applications, which require pipes that 
are less than 2 inches in diameter for wastewater force mains.  PVC Pipe shall not be used 
in applications which require pipes that are less than 3 inches in diameter for potable water 
piping and reclaimed water piping. 

 
D. Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric 

ring seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall 
be EPDM rubber for potable and reclaimed water pipes. 

 
E. Lubricant furnished for lubricating the push-on joints in potable water pipes shall be 

nontoxic, water soluble, shall not support the growth of bacteria, shall have no deteriorating 
effects on the gasket or pipe material, and shall not impart color, taste, or odor to the water, 
and shall be an approved substance per NSF 61. 

 
F. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations as indicated on the construction 
drawings. Thrust restraint devices for PVC pipe and fittings shall be either concrete thrust 
blocks or restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 
3100, Allgrip 3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000PV or other 
approved equal restraining gland products. Restrained joints, where used, shall be installed 
at bend and fitting locations and at pipe joint locations both upstream and downstream from 
bends or fittings at distances as required by these Standards. 

 
G. All fittings for PVC pipe shall be ductile iron or gray iron with mechanical joints and shall 

conform to AWWA C110 or AWWA C153 and to the applicable sections of these Standards 
for ductile iron and gray iron fittings. 

 
H. All pipe materials used in potable water systems shall comply with NSF Standard 61. 
 

PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's 
technical data and printed instructions.   
 

3.02 DETECTION 
 

A. Direct buried pipe shall have 3" warning tape of the proper color placed directly above the 
pipe 12" below finished grade or 6" warning tape between 12" and 24" below grade. 
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B. PVC pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a 
polyethylene jacket of appropriate color installed along the pipe alignment as detailed in 
these standards.  Tracer wire shall be manufactured by Copperhead Industries or Manatee 
County approved equal. 

 
3.03 IDENTI FICATION 
 

A. PVC pipe shall bear identification markings in accordance with AWWA C900, AWWA C905 
or ASTM D2241. 

 
B. PVC pipe shall be color coded blue for water, purple (Pantone purple 522C) for reclaimed 

water or green for pressure sewer using a solid pipe color pigment. 
 
3.04 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests. 

 
 

END OF SECTION 
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SECTION 02640 VALVES AND APPURTENANCES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required and 
install complete and ready for operation all valves and appurtenances as shown on the 
Drawings and as specified herein. 

 
B. All of the types of valves and appurtenances shall be products of well established reputable 

firms who are fully experienced and qualified in the manufacture of the particular equipment 
to be furnished. The equipment shall be designed, constructed and installed in accordance 
with the best practices and methods and shall comply with these standards as applicable. 
Valves used in waterworks applications shall comply with Section 8 of NSF Standard 61 for 
mechanical devices. 

 
C. All of the equipment and materials specified herein are intended to be standard for use in 

controlling the flow of potable water, reclaimed water, wastewater, etc., depending on the 
applications. 

 
D. All valves and appurtenances shall be of the size shown on the drawings and, to the extent 

possible, all equipment of the same type on the project shall be from a single manufacturer. 
 
E. All valves and appurtenances shall have the name of the manufacturer, year of the valve 

and the working pressure for which they are designed cast in raised letters upon some 
visible part of the body. 

 
F. Special tools, if required for the normal operation or maintenance, shall be supplied with the 

equipment. 
 
G. All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch 

square AWWA operating nuts. Provide stainless steel extension stems and alignment rings 
where needed to bring the operating nut to within 4 feet below the box lid. 

 
H. Water and reclaimed water system isolation valves shall be gate valves for sizes 2-inch 

through 12-inch and shall be butterfly valves for sizes 16-inch and larger. 
 
I. Isolation valves for sewer force main pipelines shall be gate valves, unless otherwise noted 

on the plans. Tapping valves shall be used for tapping force mains.  Plug valves shall be full 
port, have a 100% circular cross section, and must have prior written authorization from the 
County for use. 

 
J. Valves shall open when turning the operating nut or wheel counterclockwise and shall close 

when turning clockwise. 
 
K. All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim 

hardware exposed to the outside environment shall be stainless steel. Thrust collar tie-rod 
bolts shall be stainless steel. All MJ-type underground bolts, nuts, and washers shall be 
COR-TEN or stainless steel. 

 
L. All valves shall have a factory applied, holiday free, fusion bonded epoxy coating on the 

interior and exterior unless otherwise noted in the plans or the following specification. All 
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other painted items exposed to sunlight, including field painted box lids, etc., shall be 
painted the appropriate color with an epoxy type paint. 

 
M. No valves with a break-way stem shall be allowed. 
 
N. The equipment shall include, but not be limited to, the following: 

 
1. Gate valves (Sec. 2.01) 
2. Combination Pressure Reducing and Pressure Sustaining with Check 

Valves Option (Sec. 2.02) 
3. Ball Valves (Sec. 2.03) 
4. Butterfly Valves (Sec. 2.04) 
5. Plug Valves (Sec. 2.05) 
6. Valve Actuators (Sec. 2.06) 
7. Air Release Valves (Sec. 2.07) 
8. Valves Boxes (Sec. 2.08) 
9. Corporation Stops and Saddles (Sec. 2.09) 
10. Flange Adapters and Plain End Couplings (Sec. 2.10) 
11. Hose Bibs (Sec. 2.11) 
12. Swing Check Valves (Sec. 2.12) 
13. Hydrants (Sec. 2.13) 
14. Restrained Joints (Sec. 2.14) 
15. Tapping Sleeves and Tapping Valves (Sec. 2.15) 
16. Tracer Wire Boxes (Sec. 2.16) 

 
1.02 SUBMITTALS 
 

A. Submit to the County within 30 days after execution of the contract a list of materials to be 
furnished, the names of the suppliers and the date of delivery of materials to the site. 

 
B. Complete shop drawings of all valves and appurtenances shall be submitted to the County 

for approval in accordance with the Specifications. 
 
1.03 TOOLS 
 

Special tools, if required for normal operation and maintenance shall be supplied with the 
equipment. 

 
PART 2 PRODUCTS 
 
2.01 GATE VALVES 
 

A. Where indicated on the drawings or necessary due to locations, size, or inaccessibility, 
chain wheel operators shall be furnished with the valves. Such operators shall be designed 
with adequate strength for the valves with which they are supplied and provide for easy 
operation of the valve. Chains for valve operators shall be galvanized. 

 
B. Gate valves installed underground shall be provided with a box cast in a concrete pad and 

a box cover.  Stainless steel or equivalent valve extension stems shall be provided to place 
the valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall 
be provided for every 15 valves installed. 
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C. Gate valves 2 inches to 14 inches in diameter shall be resilient seated, manufactured to 
meet or exceed the requirements of AWWA C509 or AWWA C515 and shall be UL listed 
and FM approved where applicable. Valves shall have an unobstructed waterway equal to 
or greater than the full nominal diameter of the valve. 

 
D. The valves shall have a non-rising stainless steel stem to eliminate lead content. All bolts, 

nuts and washers shall be stainless steel to eliminate exterior corrosion and maintain 
fastener strength.  Manufacturer shall use Never-Seez or equivalent during assembly of bolt 
and nut sets to prevent galling of similar metals. Stem seals shall be provided and shall be 
of the O-ring type, two above and one below the thrust collar. Valves that are located above 
grade and located in valve vaults shall be OS&Y with flanged joints. 

 
E. The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer 

type shall be permanently indicated on the disc or body of the valve. The resilient sealing 
mechanism shall provide zero leakage at the water working pressure when installed with 
the line flow in either direction. 

 
F. The valve body, bonnet, and bonnet cover shall meet or exceed all the requirements of 

AWWA C515. 
 
G. Valves meeting AWWA C515 requirements shall be rated for an operating pressure of 250 

psi and shall be tested in accordance with AWWA C515. 
 
H. The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left 

or counterclockwise. 
 
I. The valves shall be covered by a Manufacturer’s 10 year warranty on manufacturer’s 

defects and reasonable labor costs for replacement. Warranty shall become effective from 
the date of purchase by the end user and delivered within 30 days from the receipt of the 
purchase order. For publicly owned and maintained utilities, the end user is Manatee County 
Government. 

 
J. Gate valves shall be assembled and tested in a certified ISO 9001:2000 manufacturing 

facility within the United States and provide their certification of meeting internationally 
recognized quality control procedures. 

 
2.02 COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH CHECK 

VALVE OPTION 
 

A. Pressure sustaining and check valve shall be pilot operated diaphragm actuated valve with 
cast iron body, bronze trim, and 125-pound flanged ends. The valve shall be hydraulically 
operated, diaphragm type globe valve. The main valve shall have a single removable seat 
and a resilient disc, of rectangular cross section, surrounded on three and a half sides. No 
external packing glands are permitted and there shall be no pistons operating the main valve 
or any controls. The valve shall be equipped with isolation valves to service the pilot system 
while permitting flow if necessary. Main valve and all pilot controls shall be manufactured in 
the United States of America. Valve shall be single chamber type, with stainless steel stem. 

 
B. Valve shall automatically reduce pressure for the downstream distribution network and 

sustain a minimum pressure in the high pressure main regardless of distribution demand, 
and as an option, shall also close when a pressure reversal occurs for check valve 
operations. The pilot system shall consist of two direct acting, adjustable, spring loaded 
diaphragm valves. 
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C. Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot 

control valves shall be cast brass with 303 stainless steel trim. Valve shall be similar in all 
respects to Cla-Val Company, Model 92-01 or a similar control valve such as Bermad Model 
723, GA Industries Model 4700 or an approved equal. 

 
2.03 BALL VALVES 
 

A. Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall be brass 
body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-turn check, ball 
curb valves, rated for 300 psi, Mueller 300 (as specified in the table below), Ford B-Series, 
or approved equal, with compression, pack joint, flare, threaded or flanged ends as required. 
Ball valves for wastewater, 2-inch through 3-inch, shall be 316 stainless steel body, cap, 
stem and ball per ASTM A351, full port, full flow, 1/4-turn check, ball valves, steam rated for 
150 psi, pressure rating 1,000 psi CWT, Apollo 76F or approved equal, with threaded or 
flanged ends as required. 

 
 Curb Stops for Water and Reclaimed Water 
 

Pipe Material Type of Connection Model 

HDPE Compression x FIP B-25170 * 

HDPE Pack Joint x FIP P-25170 * 

Copper Compression x FIP B-25170 

Copper Flare x FIP B-25166 

Stainless Steel FIP x FIP Thread B-20200 

* Insert required, part number per manufacturer product information 

 
 

B. All valves shall be mounted in such a position that valve position indicators are plainly 
visible. Above grade ball valves shall have a vinyl coated lever handle. Lever handle, handle 
nut, and lever packing gland shall be 304 or 316 stainless steel. 

 
C. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
2.04 BUTTERFLY VALVES 
 

A. Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, DeZurik 
AWWA, Pratt HP-250II, or an approved equal. 

 
B. Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall be field 

adjustable and replaceable without dismounting operator dise or shaft and without removing 
the valve from the line.  Valves 20 inches and smaller shall have bonded or mechanically 
restrained seats as outlined in AWWA C504. 

 
C. All valves shall be subject to hydrostatic and leakage tests at the point of manufacture. The 

hydrostatic test for Class 250 valves shall be performed with an internal hydrostatic pressure 
equal to 500 psi applied to the inside of the valve body of each valve. During the hydrostatic 
test, there shall be no leakage through the metal, the end joints or the valve shaft seal. The 
leakage test for the Class 250 valves shall be performed at a differential pressure of 250 psi 
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and against both sides of the valve. No adjustment of the valve disc shall be necessary after 
pressure test for normal operation of valve. All valves shall be  leaktight in both directions. 

 
D. Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators shall be 

totally enclosed in a gear case. Actuators shall be capable of seating and unseating the disc 
against the full design pressure and shall transmit a minimum torque to the valve. Actuators 
shall be rigidly attached to the valve body. 

 
E. The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel and 

designed for both torsional and shearing stresses when the valve is operated under its 
greatest dynamic or seating torque.  Shaft shall be of either a one piece unit extending full 
size through the valve disc and valve bearing or it may be of a stub shaft design.  Shaft 
bearings shall be teflon or nylon, self-lubricated type. 

 
F. Gearing for the operators shall be totally enclosed in a gear case in accordance with 

paragraph 3.8.3 of the above mentioned AWWA Standard Specification. 
 

G. Operators shall be capable of seating and unseating the disc against the full design 
pressure of velocity, as specified for each class, into a dry system downstream and shall 
transmit a minimum torque to the valve.  Operators shall be rigidly attached to the valve 
body. 

 
H. The manufacturer shall certify that the required tests on the various materials and on the 

completed valves have been satisfactory and that the valves conform with all requirements 
of this Specification and the AWWA standard. 

 
I. Where indicated on the Drawings, extension stems, floor stands, couplings, stem guides, 

and floor boxes as required shall be furnished and installed. 
 
2.05 PLUG VALVES 
 

A. Plug valves shall be eccentric, non-lubricating type with integral plug and shafts and shall 
be furnished with end connections and with actuating mechanisms as called for on the 
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-
tight in both directions when tested according to the Leakage Test method of AWWA C504 
with a hydrostatic pressure of 150 psi. 

 
B. Plug valves shall also be subjected to the internal, full body Hydrostatic Test of AWWA C504 

at a pressure two times the rated pressure or a minimum pressure of 300 psi, whichever is 
greater. During the test, there shall be no leakage through the metal, or through the end 
joints or shaft seal, nor shall any part of the valve be deformed.  Plug valves shall be 
Kennedy or Dezurik. 

 
C. Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125. 

Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to 
the NPT requirements of ANSI B1.20.1. 

 
D. The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class B. The 

integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 stainless steel. The 
entire plug, except for the shafts, shall be covered with nitrile (Buna N) rubber. The rubber 
compound shall have been vulcanized to the metal plug and shall have a peel strength of 
not less than 75 pounds per inch when tested according to ASTM D 429, method B. The 
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valve seat shall be at least 90 percent pure nickel, welded-in overlay into the cast iron body. 
The top and bottom bearings shall be 316 stainless steel. 

 
E. Plug valves shall have a full port area of 100 percent of the nominal pipe size area. 
 
F. Valves shall have worm gear type actuators with 2-inch square operating nuts. 
 
G. Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates 

upward when it opens, with the flow entering the seat end of the valve. 
 
H. Plug valves shall be coated inside with Protecto 401 or amine-cured novolac ceramic epoxy 

or another two-part epoxy suitable for sanitary sewer service which has been approved by 
Manatee County. 

 
2.06 VALVE ACTUATORS 
 

A. Butterfly valve and plug valve actuators.  
 

Butterfly valve and plug valve actuators shall conform to the requirements for actuators 
presented in AWWA C 504 and shall be either manual or motor operated. Actuators shall 
be capable of seating and unseating the disc against the full design pressure and velocity, 
as specified for each class, into a dry system downstream, and shall transmit a minimum 
torque to the valve. Actuators shall be rigidly attached to the valve body. 

 
B. Manual Actuators.  
 

Manual actuators shall have permanently lubricated, totally enclosed gearing with 
handwheel and gear ratio sized on the basis of actual line pressure and velocities. Actuators 
shall be equipped with handwheel, position indicator, and mechanical stop-limiting locking 
devices to prevent over travel of the disc in the open and closed positions. They shall turn 
counter-clockwise to open valves.  Manual actuators shall be of the traveling nut, self-
locking type or of the worm gear type and shall be designed to hold the valve in any 
intermediate position between fully open and fully closed without creeping or fluttering. 
Valves located above grade shall have handwheel and position indicator, and valves located 
below grade shall be equipped with a 2-inch square AWWA operating nut located at ground 
level and cast iron extension type valve box. 

 
C. Motor Actuators (Modulating) 
 

(1) The motor actuated valve controller shall include the motor, actuator unit gearing, limit 
switch gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC 
signal, control power transformer, electronic controller which will position the valve 
based on a remote 4-20 milliamp signal, torque switches, bored and key-wayed drive 
sleeve for non-rising stem valves, declutch lever and auxiliary handwheel as a self-
contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service using 480 volt, 60 

Hertz, three phase power as shown, on the electrical drawings. The motor shall be 
sized to provide an output torque and shall be the totally enclosed, non-ventilated type. 
The power gearing shall consist of helical gears fabricated from heat treated alloy steel 
forming the first stage of reduction. The second reduction stage shall be a single stage 
worm gear. The worm shall be of alloy steel with carburized threads hardened and 
ground for high efficiency. The worm gear shall be of high tensile strength bronze with 
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hobbed teeth. All power gearing shall be grease lubricated. Ball or roller bearings shall 
be used throughout. Preference will be given to units having a minimum number of 
gears and moving parts.  Spur gear reduction shall be provided as required. 

 
(3) Limit switches and gearing shall be an integral part of the valve control. The limit switch 

gearing shall be made of bronze and shall be grease lubricated, intermittent type and 
totally enclosed to prevent dirt and foreign matter from entering the gear train. Limit 
switches shall be of the adjustable type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. 

 
(4) The speed of the actuator shall be the responsibility of the system supplier with regard 

to hydraulic requirements and response compatibility with other components within 
the control loop. Each valve controller shall be provided with a minimum of two rotor 
type gear limit switches, one for opening and one for closing. The rotor type gear limit 
switch shall have two normally open and two normally closed contacts per rotor. Gear 
limit switches must be geared to the driving mechanism and in step at all times whether 
in motor or manual operation. Provision shall be made for two  additional rotors as 
described above, each to have two normally open and two normally closed contacts. 
Each valve controller shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve, should excessive load be met by obstructions in either direction of 
travel. The torque switch shall be provided with double-pole contacts. 

 
(5) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operations, but must be responsive to 
manual operation at all times except when being electrically operated. The motor shall 
not rotate during hand operation nor shall a fused motor prevent manual operation. 
When in manual operating position, the unit will remain in this position until motor is 
energized at which time the valve operator will automatically return to electric 
operation and shall remain in motor position until handwheel operation is desired. This 
movement from motor operation to handwheel operation shall be accomplished by a 
positive declutching lever which will disengage the motor and motor gearing 
mechanically, but not electrically. Hand operation must be reasonably fast. It shall be 
impossible to place the unit in manual operation when the motor is running. The gear 
limit switches and torque switches shall be housed in a single easily accessible 
compartment integral with the power compartment of the valve control. All wiring shall 
be accessible through this compartment. Stepping motor drives will not be acceptable. 

 
(6) The motor with its control module must be capable of continuously modulating over its 

entire range without interruption by heat protection devices. The system, including the 
operator and control module must be able to function, without override protection of 
any kind, down to zero dead zone. 

 
(7) All units shall have strip heaters in both the motor and limit switch compartments. 
 
(8) The actuator shall be equipped with open-stop-close push buttons, an auto-manual 

selector switch, and indicating lights, all mounted on the actuator or on a separate 
locally mounted power control station. 

 
(9) The electronics for the electric operator shall be protected against temporary 

submergence. 
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(10) Actuators shall be Limitorque L120 with Modutronic Control System containing a 
position transmitter with a 4-20MA output signal or equal. 

 
D. Motor Actuators (Open-Close) 

 
(1) The electronic motor-driven valve actuator shall include the motor, actuator gearing, 

limit switch gearing, limit switches, torque switches, fully machined drive sleeve, 
declutch lever, and auxiliary handwheel as a self-contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service and shall be of high 

torque totally enclosed, nonventilated construction, with motor leads brought into the 
limit switch compartment without having external piping or conduit box. 

 
(3) The motor shall be of sufficient size to open or close the valve against maximum 

differential pressure when voltage to motor terminals is 10% above or below nominal 
voltage. 

 
(4) The motor shall be prelubricated and all bearings shall be of the anti-friction type. 
 
(5) The power gearing shall consist of helical gears fabricated from heat treated steel and 

worm gearing.  The worm shall be carburized and hardened alloy steel with the threads 
ground after heat treating.  The worm gear shall be of alloy bronze accurately cut with 
a hobbing machine. All power gearing  shall be grease lubricated. Ball or roller 
bearings shall be used throughout. 

 
(6) Limit switches and gearing shall be an integral part of the valve actuator. The switches 

shall be of the adjustable rotor type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. Each valve controller shall be 
provided with a minimum of two rotor type gear limit switches, one for opening and 
one for closing (influent valves require additional contacts to allow stopping at an 
intermediate position). The rotor type gear limit switch shall have two normally open 
and two normally closed contacts per rotor. Additional switches shall be  provided if 
shown on the control and/or instrumentation diagrams. Limit switches shall be geared 
to the driving mechanism and in step at all times whether in motor or manual operation. 
Each valve actuator shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve should excessive load be met by obstructions in either direction of 
travel. Travel and thrusts shall be independent of wear in valve disc or seat rings. 

 
(7) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operation except when being electrically 
operated. The motor shall not rotate during hand operation, nor shall a fused motor 
prevent manual operation. When in manual operating position, the unit will remain in 
this position until motor is energized at which time the valve actuator will automatically 
return to electric operation and shall remain in motor position until handwheel 
operation is desired. Movement from motor operation to handwheel operation shall be 
accomplished by a positive declutching lever which will disengage the motor and 
motor gearing mechanically, but not electrically. Hand operation must be reasonably 
fast. It shall be impossible to place the unit in manual operation when the motor is 
running. 
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(8) Valve actuators shall be equipped with an integral reversing controller and three phase 
overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch, 
control circuit transformer, three-phase thermal overload relays and two pilot lights in 
a NEMA 4X enclosure. In addition to the above, a close coupled air circuit breaker or 
disconnect switch shall be mounted and wired to the valve input power terminals for 
the purpose of disconnecting all underground phase conductors. 

 
(9) The valve actuator shall be capable of being controlled locally or remotely via a 

selector switch integral with the actuator. In addition, an auxiliary dry contact shall be 
provided for remote position feedback. 

 
(10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service. 

Valve control circuit shall operate from a fuse protected 120 volt power supply. 
 
(11) Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or 

approved equal. 
 

2.07 AIR RELEASE VALVES 
 

A. Air release valves shall be automatic float operated, GA Industries fig-929 for sewer 
applications, Fig-920 for water and reclaimed water application, or an approved equal, with 
inlet size and working pressure ratings as required and NPT connections. 

 
B. Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and linkage 

shall be stainless steel. The seat shall be (Buna N) nitrile elastomer. 
 
2.08 VALVE BOXES 
 

A. Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron 
drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”, as applicable, cast into the 
top. Lids will be painted “safety” blue for potable, purple for reclaimed, and green for sanitary 
sewer. 

 
B. Cast iron boxes shall be two-piece, or three-piece, as required, screw type, Tyler Pipe, 6850 

Series, Box 461-S through 668-S, with extensions, as required to make the desired box 
length, or an approved equal.  Bottom barrel shall be 5-1/4 inches inside diameter, with a 
flanged bottom with sufficient bearing area to prevent settling. 

 
C. HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, high density 

polyethylene, with cast iron top and stainless steel adjustable stem, Trench Adapter, as 
manufactured by American Flow Control, or an approved equal. Bottom barrel shall have 
flanged bottom to prevent settling. All bolts, screws and pins shall be stainless steel. 

 
D. Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked “Reclaimed 

Water” and painted Pantone 522C purple. 
 
E. All valves shall either have operating nuts within 4 feet below the top of the lid or shall have 

extension stems with centering guides to provide an extended operating nut within 4 feet 
below the lid. Extension stems shall be fixed to the valve operating nut with a stainless steel 
fastener. 

 
F. All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron 

material just like the valve box.  No plastic or steel risers shall be allowed. 
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G. A centering device BoxLok or equal shall be installed in the valve box. 
 
H. Stand pipe shall match color code of the system being installed, (blue for potable, Pantone 

purple 522 C for reclaimed, and green for sanitary sewer). 
 

2.09  CORPORATION STOPS AND SADDLES 
 

A. Corporation stops for connections to ductile iron and PVC water and reclaimed water mains 
shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall conform to AWWA C800. 
1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure rated, 
with AWWA MIP threaded inlets and compression, pack joint, flare, or FIP threaded joint 
outlets, Mueller as shown in the table below, or an approved equal. All joints made to CTS 
size HDPE tubing shall use stainless steel insert stiffeners. 

 
Corporation Stops 

Pipe Material Type of Connection Mueller 300 Model 

HDPE Compression x AWWA IP Thread B-25028 (Saddle) * 

HDPE Compression x AWWA Taper Thread B-25008 (Direct Tap) * 

HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) * 

HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) * 

Copper Compression x AWWA IP Thread B-25028 (Saddle) 

Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap) 

Copper Pack Joint x AWWA IP Thread P-25028 (Saddle) 

Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) 

Copper Flare x AWWA IP Thread B-25025 (Saddle) 

Copper Flare x AWWA Taper Thread B-25000 (Direct Tap) 

Stainless Steel FIP Thread x AWWA IP Thread B-20046 (Saddle) 

Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap) 

*  Insert required, part number per manufacturer product information 

 
B. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
C. Water and reclaimed water service connections to PVC and DIP mains shall be made using 

red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers and nuts shall be brass 
or stainless steel. No ductile iron, cast iron or steel saddles will be allowed. Saddles shall 
be Smith Blair 325 Bronze saddles with Stainless Steel or brass extra wide strap or 
equivalent. 

 
D. Connections to PVC sanitary force mains for services up to 2 inches shall be made using 

Romac Style 306 double bolt stainless steel service saddles or equivalent. 
 
E. Service and air release valve (ARV) connections to HDPE water, reclaimed water and sewer 

mains may be made using Romac Style 306H saddle or approved equal. All saddles shall 
be properly sized per the manufacturer product information and be installed according to 
the manufacturer’s written instructions. Connections to HDPE mains shall not be made 
using narrower saddles similar to the Smith-Blair 325. 

 
2.10 FLANGED ADAPTERS AND PLAIN END COUPLINGS 
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Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon steel with Ethylene 
Propylene Diene Monomer (EPDM) rubber gaskets and stainless steel nuts, bolts and spacers. 
Acrylonitrile butadiene (NBR) gaskets shall be used for potable water mains that are located in soil 
that is contaminated with low molecular-weight petroleum products or non- chlorinated organic 
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable 
water mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the soil is 
contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is also contaminated 
with low molecular-weight petroleum products or organic solvents. Couplings shall be Dresser Style 
38, or another approved equal. Flange adapters shall have a plain end compression seal similar to 
the style 38, with an ANSI 125 Class flange on the opposite end, and shall be Dresser Style 128W 
or an approved equal. Stainless steel backup rings shall be used for force mains that are located in 
corrosive environments including wetwells and valve vaults. 
 

2.11 HOSE BIBS 
 

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker 
as noted on the drawings. 

 
2.12 SWING CHECK VALVES 
 

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall 
be iron-body, bronze-mounted, single disk, 175 psi working pressure for 2- through 12-inch, 
150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 flanged ends, by Mueller; No. 
A-2600-6-01 (sewer), No. A-2602-6-01 (water), or AVK Series 41, or an approved equal. 

 
B. When there is no flow through the line, the disc shall hang lightly against its seat in 

practically a vertical position. When open, the disc shall swing clear of the waterway. 
 
C. Check valves shall have bronze seat and body rings, extended bronze or stainless steel 

hinge pins and stainless steel nuts and bolts on bolted covers. 
 
D. Valves shall be so constructed that disc and body seat may easily be removed and replaced 

without removing the valve from the line. Valves shall be fitted with an extended hinge arm 
with outside lever and weight. 

 
2.13 HYDRANTS 
 

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, American 
Darling B-84-B, Mueller Super Centurian 250, or approved equal and shall conform to 
AWWA C502 and UL/FM certified, and shall in addition meet the specific requirements and 
exceptions which follow: 

 
A. Hydrants shall be according to manufacturer's standard pattern or nostalgic style 

and of standard size, and shall have one 5-inch Storz connection or equivalent with 
two 2½- inch hose nozzles. 

 
B. Hydrant inlet connections shall have mechanical joints for 6-inch pipe. 
 
C. Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch 

minimum diameter circle and be obstructed only by the valve rod. Each hydrant shall 
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be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles when 
opened together with a loss of not more than 2 psi in the hydrant per AWWA C502. 

 
D. The upper and lower stem rod shall be stainless steel and shall have a breakable 

stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded 
epoxy coating, with stainless steel pins and clips. 

 
E. Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be 

rated at 250 psi minimum. 
 
F. The operating nut shall be 1½ -inch pentagon shaped with a protective weather 

cover, and open counter clockwise. 
 
G. All nozzle threads shall be American National Standard. 
 
H. Each nozzle cap shall be provided with a Buna N rubber washer. 
 
I. All hydrants shall be traffic break away type and allow for 360 degree rotation to 

position the Storz connection/nozzle in the desired direction after installation. 
 
J. Hydrants must be capable of being extended without removing any operating parts. 
 
K. Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a 

stainless steel stem.  The breakaway coupling can be fusion bonded epoxy coated 
or stainless steel. Only one hydrant extension is allowed per hydrant. 

 
L. Weepholes shall be excluded from fire hydrants. 
 
M. Hydrant main valve closure shall be of the compression type opening against the 

pressure and closing with the pressure. The main valve shall be faced or covered 
with EPDM elastomer, which shall seat on a bronze ring. 

 
N. Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or 

ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, per 
AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy coated 
inside and outside. Aboveground parts shall also have a top coat of Sherwin-
Williams Acrolon 218 HS acrylic polyurethane or approved equal; color Safety 
Yellow for fire hydrants that are connected to the potable water system or Pantone 
522C purple for fire hydrants that are connected to the reclaimed water system. 

 
O. Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used 

below grade. 
 
P. All internal operating parts shall be removable without requiring excavation.  
 

2.14 RESTRAINED JOINTS 
 

A. Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other 
mechanical methods, including tie rods, Stargrip and Allgrip, as manufactured by 
Star Pipe Products or Megaflange and 2000 PV, as manufactured by EBAA Iron 
Sales. Flanged joints may be used above ground. 
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B. All T-bolts, bolts, nuts, washers, and all thread rods shall meet ASTM A-588 
requirements (Cor-ten or equivalent) “weathering steel” or be 316 stainless steel.  
The use of rebar with welded thread is prohibited. 

 
 A certification from the supplier shall be provided to the County during the shop 

drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread rods 
meet the A-588 requirements and shall state the project name and contractor in the 
certification letter.  If stainless steel is to be used, no certification letter is required. 

 
C. Restrained joints may also be Lok-Ring, as manufactured by American Cast Iron 

Pipe Company, or an approved equal. 
 
D. Restrained joint designs, which require wedges and/or shims to be driven into the 

joints in order to disassemble the pipe shall not be allowed. 
 
2.15 TAPPING SLEEVES AND VALVES 
 

A. Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron 
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with 
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts, 
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or 
equivalent during assembly of bolt and nut sets to prevent galling of similar metals. 
Stem seals shall be provided and shall be of the O-ring type, two above and one 
below the valve’s thrust collar. Valve shall be designed for vertical burial and shall 
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for 
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or 
greater than the full nominal diameter of the valve to accommodate full size shell 
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch 
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated 
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall 
be stainless steel. 

 
B. Tapping sleeves and saddles shall be stainless steel, seal to the pipe by the use of 

a gasket compounded for water or sewer, and shall be able to withstand a pressure 
test of 180 psi for water lines or 150 psi for sewer force mains for one hour with no 
leakage in accordance with AWWA C110. A stainless steel 3/4-inch NPT test plug 
shall be provided for pressure testing. All bolts joining the two halves shall be 
stainless steel and shall be included with the sleeve or saddle; Romac SST III or 
Romac SST-H. 

 
2.16 TRACER WIRE TEST STATION BOXES 
 

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, blowoff valves, gate 
valves, fire hydrants and backflow preventers as indicated in these Standards. Tracer wire test 
station boxes for yard service shall be 2 ½ inch diameter, 15 inch length, ABS plastic with a cast 
iron rim and lid, P200NFGT as manufactured by Bingham & Taylor, or equal approved by Manatee 
County. Where test boxes will be in streets or subject to vehicular traffic, use B&T Model P525RD, 
5 ¼ -inch diameter or equal, centered in a separate concrete pad similar to a valve box pad. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
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A. All valves and appurtenances shall be installed in the location shown, true to alignment and 
rigidly supported. Any damage occurring to the above items before they are installed shall 
be repaired to the satisfaction of the County. 

 
B. After installation, all valves and appurtenances shall be tested at least two hours at the 

working pressure corresponding to the class of pipe, unless a different test pressure is 
specified.  If any joint proves to be defective, it shall be repaired to the satisfaction of the 
County. 

 
C. Install all floor boxes, brackets, extension rods, guides, the various types of operators and 

appurtenances as shown on the Drawings that are in masonry floors or walls, and install 
concrete inserts for hangers and supports as soon as forms are erected and before concrete 
is poured.  Before setting these items, the Contractor shall check all plans and figures which 
have a direct bearing on their location and he shall be responsible for the proper location of 
these valves and appurtenances during the construction of the structures. 

 
D. Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe 

sections.  
 

E. Flanged joints and mechanical joints shall be made with high strength, low alloy Corten or 
316 stainless steel bolts, nuts and washers.   

 
F. Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly 

cleaned.  The ends of the pipes and outside of the gaskets shall be moderately coated with 
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped 
over one pipe end.  After the other pipe has been brought to the correct position, the gasket 
shall be centered properly over the pipe ends with the lips against the pipes.  The housing 
sections then shall be placed.  After the bolts have been inserted, the nuts shall be tightened 
until the housing sections are firmly in contact, metal-to-metal, without excessive bolt 
tension. 

 
G. Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly 

for a distance of 8".  Soapy water may be used as a gasket lubricant.  A follower and gasket, 
in that order, shall be slipped over each pipe to a distance of about 6" from the end.  

 
H. Valve boxes with concrete bases shall be installed as shown on the Drawings.  Mechanical 

joints shall be made in the standard manner.  Valve stems shall be vertical in all cases.  
Place cast iron box over each stem with base bearing on compacted fill and the top flush 
with final grade.  Boxes shall have sufficient bracing to maintain alignment during backfilling.  
Knobs on cover shall be parallel to pipe.  Remove any sand or undesirable fill from valve 
box. 

 
3.02 HYDRANTS 
 

A. Hydrants shall be set at the locations designated by the County and/or as shown on the 
Drawings and shall be bedded on a firm foundation.  A drainage pit on crushed stone as 
shown on the Drawings shall be filled with gravel or crushed stone and satisfactorily 
compacted.  During backfilling, additional gravel or crushed stone shall be brought up 
around and 6" over the drain port.  Each hydrant shall be set in true vertical alignment and 
shall be properly braced.  Concrete thrust blocks shall be placed between the back of the 
hydrant inlet and undisturbed soil at the end of the trench.  Minimum bearing area shall be 
as shown on the plans.  Felt paper shall be placed around the hydrant elbow prior to placing 
concrete.  CARE MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG 
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THE DRAIN PORTS.  Concrete used for backing shall be as specified herein. 
 

B. When installations are made under pressure, the flow of water through the existing main 
shall be maintained at all times.  The diameter of the tap shall be a minimum of 2" less than 
the inside diameter of the branch line. 

 
C. The entire operation shall be conducted by workmen thoroughly experienced in the 

installation of tapping sleeves and valves, and under the supervision of qualified personnel 
furnished by the manufacturer.  The tapping machine shall be furnished by the Contractor if 
tap is larger than 12" in diameter. 

 
D. The Contractor shall determine the locations of the existing main to be tapped to confirm 

the fact that the proposed position for the tapping sleeve will be satisfactory and no 
interference will be encountered such as the occurrence of existing utilities or of a joint or 
fitting at the location proposed for the connection.  No tap will be made closer than 30" from 
a pipe joint. 

 
E. Tapping valves shall be set in vertical position and be supplied with a 2" square operating 

nut for valves 2" and larger.  The valve shall be provided with an oversized seat to permit 
the use of full sized cutters. 

 
F. Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on 

the Drawings and shall be squarely centered on the main to be tapped. Adequate support 
shall be provided under the sleeve and valve during the tapping operation.  Sleeves shall 
be no closer than 30" from water main joints.  Thrust blocks shall be provided behind all 
tapping sleeves.  Proper tamping of supporting earth around and under the valve and sleeve 
is mandatory.  After completing the tap, the valve shall be flushed to ensure that the valve 
seat is clean. 

 
3.03 SHOP PAINTING 
 

Ferrous surfaces of valves and appurtenances shall receive a coating of rust-inhibitive 
primer.  All pipe connection openings shall be capped to prevent the entry of foreign matter 
prior to installation. 

 
3.04 FIELD PAINTING 
 

All metal valves and appurtenances specified herein and exposed to view shall be painted 
safety blue. 
 

 
3.05 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests.   
 
All leaks shall be repaired and lines retested as approved by the County. 

 
 

END OF SECTION  
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APPENDIX FDEP Permit, Geotech Report 
 

1. FDEP Permit 
2. Geotech Report 
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EXHIBIT 9, WINTER GARDENS – PLANS, AVAILABLE FOR DOWNLOAD AS A 
SEPARATE ATTACHMENT. 
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EXHIBIT 10, PROPOSAL RESPONSE 
RFQ No. 24-TA005431DJ 

This section identifies specific information which must be contained within the Proposal 
response and the order in which such information should be organized. The information each 
Proposer provides will be used to determine those Proposers with the background, experience, 
and capacity to perform the scope of services as stated in this RFQ and which Proposer(s) best 
meets the overall needs of the County. For more information on the evaluation process, refer to 
Section B, Evaluation of Responses.  

2.01  INFORMATION TO BE SUBMITTED  

The contents of each Response will be organized and arranged with tabs in the same order as 
listed below and with the same TAB name & numbers. The Response should contain sufficient 
detail to permit the County to conduct a meaningful evaluation.  However, overly elaborate 
responses are not requested or desired.  NOTE: TABS 5, 6, 7, 8, & 9 ARE LIMITED TO A 
TOTAL OF 12 DOUBLE-SIDED PAGES. 

2.02  RESPONSE FORMAT 

TAB 1 - INTRODUCTION 

Include the following in Tab 1 of the Response. 
 
1. A cover page that identifies Proposer, the RFQ by title and the RFQ number. 
2. An introductory letter/statement that describe your Response in summary form (limit 

2 pages). 
3. A table of contents.  

TAB 2 – MINIMUM QUALIFICATION REQUIREMENTS 

In Tab 2 submit the information and documentation requested that confirms Proposers 
meets the following minimum qualification requirement(s): 

 
1. Must be registered with the State of Florida, Division of Corporations to do business 

in Florida. 
 
No documentation is required. The County will verify registration. 
 

2. Proposer and/or its subcontractor(s) must possess current, valid licenses and 
certifications required under Florida Statute to perform Geotechnical Engineering, 
Soils, and Materials Testing Services.  

 
Submit information and documentation from the issuing agency that confirms 
Proposer and/or its subcontractor(s) meet the following: 
 
a. Certified under Section 471.023, Florida Statutes, to practice or to offer to 

practice engineering. 
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3. Proposer Is NOT listed on the Florida State Board of Administration, Scrutinized List
of Prohibited Companies.

No documentation is required. The County will verify.

4. Proposer is not on the Florida Suspended or Debarred Vendor List

No documentation is required. The County will verify.

5. Proposer is not on the Federal Convicted Vendor or Excluded Parties list
(SAM/EPLS)

No documentation is required. The County will verify.

6. Proposer is not on the Florida Department of Transportation Contractor Suspended
List

No documentation is required. The County will verify.

7. If Proposer is submitting as a joint venture, it must have file the required documents
with the Florida Department of Business and Professional Regulation as required by
Florida Statute Section 489.119, prior to the Due Date and Time.

If Proposer is a joint venture, provide a copy of Proposer’s approved filing with
the Florida Department of Business and Professional Regulation.

8. Proposer has no reported conflict of interests in relation to this RFQ.

If no conflicts of interests are present, Bidder must submit a fully completed
copy of Form 4.

If there is a potential conflict of interest, on a separate page submit a statement
to that affect and disclose the name of any officer, director or agent who is an
employee of the County. Disclose the name of any County employee who owns,
directly or indirectly, any interest in Bidder’s firm or any of its branches.
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TAB 3 – FORMS 

Provide the completed and executed Forms listed below in Tab 3. 

Form 1, Acknowledgement of Addenda 
Form 2, Response Signature Form 
Form 3, Public Contracting and Environmental Crimes Certification 
Form 4, Conflict of Interest Disclosure 
Form 5, Non-Collusion Affidavit 
Form 6, Truth in Negotiation Certification 
Form 7, Scrutinized Company Certification 
Form 8, Insurance Statement 
Form 9, Indemnity and Hold Harmless 

TAB 4 - TRADE SECRETS 

Pursuant to Section A.28, Trade Secrets, in Tab 4 identify any trade secret being claimed. 
Proposer must submit purported trade secret as follows: 

 
1. Trade secret material must be segregated, within the applicable TAB, from the 

portions of the Response that are not being declared as trade secret. NOTE: 
Responses cannot be designated as ‘Proprietary’ or ‘Confidential’ in their entirety. 
 

2. Proposer shall cite, for each trade secret being claimed, the Florida Statute number 
which supports the designation.  
 

3. Proposer shall offer a brief written explanation as to why information claimed as 
trade secret fits the cited Statute. 
 

4. Proposer shall provide an additional electronic copy of its Response that redacts all 
designated trade secrets. 
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TAB 5 - PROPOSER STATEMENT OF ORGANIZATION 

In Tab 5, provide information and documentation on Proposer as follows: 
 

1. Legal contracting name including any dba. 
2. State of organization or incorporation.  
3. Ownership structure of Proposer’s company.  

(e.g., Sole Proprietorship, Partnership, Limited Liability Corporation, Corporation) 
4. Federal Identification Number.  
5. A fully completed (signed and dated) copy of Proposer’s W-9. 
6. Contact information for Proposer’s corporate headquarters and local office (if 

different) NOTE: local is defined as Manatee, DeSoto, Hardee, Hillsborough, Pinellas 
or Sarasota counties. 
a. Address  
b. County, State, Zip 
c. Phone 
d. Number of years at this location 

7. List of officers, owners and/or partners, or managers of the firm. Include names, 
addresses, email addresses, and phone numbers. 

8. Provide supporting documentation from the certifying agent indicating Proposer is a 
certified Minority-owned Business Enterprise, if applicable. 

9. Contact information for Proposer’s primary and secondary representatives during this 
RFQ process to include the following information: 
a. Name 
b. Phone 
c. E-mail  
d. Mailing Address 
e. County, State, Zip 

10. Provide a brief summary regarding any prior or pending litigation, either civil or 
criminal, involving a governmental agency or which may affect the performance of 
the services to be rendered herein, in which the Proposer, any of its partners, 
employees or subcontractors is or has been involved within the last three years. 

11. Provide details of any ownership changes to Proposer’s organization in the past three 
years or changes anticipated within six months of the Due Date and Time (e.g., 
mergers, acquisitions, changes in executive leadership). 

12. Detail Proposer’s accessibility under Section 508 of the Rehabilitation Act strategies 
and processes as follows: 
a. Detail Proposer’s strategies and approach to meeting the ADA accessibility 
compliance standards of Section 508 and/or WCAG 2.0 AA for all documents to be 
submitted under the Agreement. 
b. Briefly describe Offeror’s ADA accessibility conformance testing process. 
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TAB 6 – RESPONDENT AND TEAM’S EXPERIENCE (MAXIMUM POINTS 42) 

In Tab 6, provide details of Proposer and its team’s experience to include the following: 

1. Provide a summary of Proposer’s background, size and years in business.
2. Describe Proposer’s experience in Geotechnical Engineering, Soils, and Materials

Testing Services for other government agencies, particularly those within Florida.
3. Provide Proposer’s years of experience in Geotechnical Engineering, Soils, and

Materials Testing Services.
4. Identify and include information regarding experience and qualifications of

Proposer’s key staff to be assigned to the services. Include a resume for each with the
name of the firm(s) for their current and previous employers, their full names,
professional credentials (e.g., certifications and/or licenses), and roles and duties
which the individuals will provide to the County, only relevant to the project. Include
the address of their current primary office location, email address and phone number.

5. Identify any proposed sub-consultants to accomplish the work. Include the company
name, the name of the individual(s) to be assigned, and an overview of their
experience and qualifications applicable to their role in the provision of Geotechnical
Engineering, Soils, and Materials Testing Services for the County.

6. Identify familiarity with e-Builder®, uploading test reports, and invoicing.
7. Describe any significant or unique accomplishments, recognition, or awards received

by Proposer, its key personnel, or its subcontractors for previous similar services.
8. Provide a minimum of three (3) client references for Geotechnical Engineering, Soils,

and Materials Testing Services performed by Proposer, who are agreeable to
responding to an inquiry by the County. References should include the following
information:
a. Client name
b. Client address
c. Client contact name
d. Client contact phone and fax numbers
e. Client contact email address
f. Brief description of work (1-2 sentences)
g. Performance period (start/end dates)
h. Total dollar value of contract

(Remainder of this page intentionally left blank)  
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TAB 7 – APPROACH (MAXIMUM POINTS 28) 

In Tab 7, provide Proposer’s project approach to include the following: 

1. A narrative of the project approach and an explanation of how this approach meets
County objectives and requirements as specified in this RFQ.

2. An explanation of Proposer’s technical ability to perform all facets of the scope of
services defined in Exhibit 1. If more than one Proposer is jointly filing a Response,
details must be provided to clearly demonstrate individual roles and responsibility for
all components of the project.

3. Provide a narrative of the methodology for engaging with County representatives in-
the-course of performing the duties.

4. Proposer shall thoroughly explain:
a. Its accessibility in the areas of availability for meetings, general

communications, coordination, and supervision
b. How Proposer physically plans on attending pre-scheduled meetings.
c. How Proposer plans on ensuring accessibility and availability during the term of

the Agreement.
5. Proposer’s Risk Management and Safety Plan that includes a list of risks related to

the provision of services and Proposer’s proposed mitigation procedures for each
item.

6. Include a detailed description of the Proposer’s safety plan to control the environment
of the work site during on site construction.

7. Provide sample reports Proposer has previously used on projects to include the
following: Dry Density, Moisture Content, Plastic Properties of Soil, and Modified
Proctor Results.

8. Proposers are encouraged to propose the use of as many environmentally preferable,
sustainable, ‘green’ products, materials and supplies to promote a safe and healthy
environment. Submit a summary of Proposer’s environmental sustainability
initiatives and any products, materials or supplies that are proposed for the County’s
work that have documented evidence of reducing adverse effects on the environment.

9. Provide a statement on company letterhead and signed by an authorized official of
Proposer attesting to its commitment to meet the County’s pro and budget
requirements for all assigned work.

10. Submit any additional information not previously requested which Proposer believes
would assist County in the evaluation of Proposer’s approach to provide the required
services.
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TAB 8 - ORGANIZATIONAL STRUCTURE AND CAPACITY (MAXIMUM 
POINTS 12) 

1. Submit details of Proposer’s staffing resources, at the location that will provide
services to the County as well as corporately; by discipline and the number of
personnel within each discipline.

2. Detail the location of the managing office and what plans will be adopted to ensure
County citizens receive consideration for employment; and vendors located within the
County will be used for the acquisition of goods and services needed to perform the
scope of services.

3. If Proposer’s staffing resources includes sub-consultants, submit the name of the
firm(s) who will perform each discipline. If more than one firm is listed for a
discipline, then label which firm is the primary firm for that discipline. Firms may
perform more than one discipline.

4. Submit an organizational diagram clearly identifying key personnel as well as other
staffing resources who are designated to provide services to the County. For each
individual in the organization diagram, include each individual’s name, title, firm and
indicate their functional relationship to each other.

5. If Proposer is teaming with other entities to provide the required goods and services,
detail any prior similar work any two or more team members have jointly performed.

6. If a joint venture is proposed, provide an affidavit attesting to the formulation of the
joint venture and provide proof of incorporation as a joint venture or a copy of the
formal joint venture agreement between all joint venture parties, indicating their
respective roles, responsibilities, and levels of participation in the project.

7. An explanation, in general terms, of Proposers’ financial capacity to perform the
scope of services. If Proposer is jointly filing a Response with other entities, details
must be provided to demonstrate financial capacity of each entity.

8. Provide a statement on company letterhead and signed by a company official
authorizing a County auditor and/or financial analysts access to your financial
records, including all records prepared by an independent firm, or the financial
records of other entities for which you have ownership interest. Such access will
occur at the primary location of the Proposer, or such other location as may be
agreed, for the purposes of verifying financial representations, and/or to review and
assess the historical and current financial capacity of Proposer’s business entity and
its expected ability to meet ongoing financial obligations related to the required
services, if awarded a contract. If an audit is conducted, the County’s audit and/or
financial analysts will report their findings in a summary report to the Purchasing
Official, which will be placed in the Response files for subsequent use, review, and
discussions during evaluations.

9. Disclose any ownership interest in other entities proposed for services. This
ownership disclosure includes ownership by the Proposer through a parent, subsidiary
or holding company or any other form of business entity. Submit entity names and the
percent of ownership for each.

10. Detail Proposer and any subcontractor’s current workloads and any projected changes
to the workload within the next six months.

11. Provide a list of Geotechnical Engineering, Soils, and Materials Testing Services
projects that have been awarded to the Proposer by Manatee County in the past two
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years since May 31, 2022. Include the following information for each: 
a. Name of the project.
b. Date of award.
c. Dollar value of the design work.

12. Submit any additional information not previously requested which Proposer believes
would assist County in the evaluation of Proposer’s capacity to provide the required
services.
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TAB 9 - SIMILAR COMPLETED PROJECTS (MAXIMUM POINTS 18) 

Provide a list of up to four (4) projects, particularly those of typical roadway sampling 
and testing where there was backfilling, asphalt paving (dry density and moisture content 
tests), asphalt testing on the roadway and in the lab, which Proposer has provided 
Geotechnical Engineering, Soils, and Materials Testing Services services since June 7, 
2019. Include the following information: 

a. Organization/Owner name
b. Address (County/State)
c. Project date (Start/End)
d. Proposer’s role in the project (e.g., prime/lead, sub)
e. Scope of work (Brief description 1-2 sentences)
f. Total project costs

NOTE: Representative photographs and exhibits supporting the above projects are 
permitted as an attachment to this section.  

END OF EXHIBIT 10 
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CONSULTANT COMPETITIVE NEGOTIATION 

ACT (CCNA) 

AGREEMENT No. [ENTER NUMBER] 

PROFESSIONAL SERVICES [ENTER TITLE] 

between 

MANATEE COUNTY (COUNTY) 

and 

[ENTER CONSULTANT NAME] 

(CONSULTANT) 
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AGREEMENT FOR [INSERT TYPE OF SERVICE] 

THIS AGREEMENT is made and entered into as of this _____ day of ___________, 
20____ (“Effective Date”), by and between MANATEE COUNTY, a political subdivision of the 
State of Florida, (“COUNTY”), with offices located at 1112 Manatee Avenue West, Bradenton, 
Florida 34205, and [INSERT COMPANY NAME], a [<enter the state of incorproation> and 
identify if it is a Company, Corporation, Limited Liability Company, etc.], (“CONSULTANT”) 
with offices located at [Insert address], and duly authorized to conduct business in the State of 
Florida. COUNTY and CONSULTANT are collectively referred to as the “Parties” and 
individually as “Party.”  

WHEREAS, CONSULTANT engages in the business of providing [INSERT TYPE OF 
SERVICE]; and 

WHEREAS, COUNTY has determined that it is necessary, expedient and in the best 
interest of COUNTY to retain CONSULTANT to render the professional services described in 
this Agreement; and 

WHEREAS, this Agreement is a result of CONSULTANT’S submission of a proposal in 
response to Request for Qualifications No. [INSERT RFP NUMBER]  and COUNTY thereafter 
conducted a competitive selection process in accordance with the Manatee County Procurement 
Code and Florida Statute § 287.055. 

NOW, THEREFORE, the COUNTY and CONSULTANT, in consideration of the mutual 
covenants, promises, and representations contained herein, the sufficiency of which is hereby 
acknowledged, the Parties hereto agree as follows: 

ARTICLE 1. SCOPE OF SERVICES 
CONSULTANT shall provide professional services as described in Exhibit A, Scope of Services 
(“Services”). “Task” as used in this Agreement, refers to particular categories/groupings of 
services specified in Exhibit A. 

ARTICLE 2. EXHIBITS INCORPORATED 
This Agreement consists of a primary contract and <number> exhibits, which are as follows: 

Exhibit A Scope of Services  
Exhibit B Fee Rate Schedule 
Exhibit C Affidavit of No Conflict 
Exhibit D Insurance and Bond Requirements  

These Exhibits are attached hereto and are incorporated into this Agreement. In the event of a 
conflict between the terms and conditions provided in the Articles of this Agreement and any 
Exhibit, the provisions contained within these Articles shall prevail unless the Exhibit specifically 
states that it shall prevail.  
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ARTICLE 3. AGREEMENT TERM 
A. This Agreement shall commence on the Effective Date and remain in force until all Work 

issued during the effective period of this Agreement is completed, unless terminated by 
COUNTY pursuant to Article 10, but not to exceed [insert number of years] years. 

ARTICLE 4. COMPENSATION 
A. Compensation payable to CONSULTANT for the Services and expenditures incurred in 

providing the Services specified in Exhibit A shall be as stated in Exhibit B.  
 

B. Compensation to CONSULTANT shall be based on actual hours performed times fee rate of 
the individual performing the work, plus reimbursable expenses up to the maximum 
compensation authorized in Exhibit B 

 
C. The fee rates specified in Exhibit B shall be the total compensation for Services and shall 

contain all costs to include salaries, office operation, transportation, equipment, overhead, 
general and administrative, incidental expenses, fringe benefits and operating margin. 

ARTICLE 5. INVOICES AND TIME OF PAYMENT 
A. Subject to the provisions of this Agreement, COUNTY shall pay CONSULTANT for the 

Services at a rate of compensation according to the deliverable payment schedule stated in 
Exhibit B. 
 

B. COUNTY shall approve of all invoices prior to payment.  
 

C. When CONSULTANT seeks payment for any deliverable or reimbursable expense, it shall 
provide COUNTY with an invoice that includes a description of authorized Services performed 
and/or expense incurred, and the total unpaid compensation CONSULTANT represents as 
being due and owing as of the invoice date. All invoices shall include the number which 
COUNTY shall assign to this Agreement and will be provided to CONSULTANT in writing, 
upon execution of this Agreement. 

 
D. If any Task requires units of deliverables, such units must be received and accepted in writing 

by the COUNTY prior to payment. 
 

E. COUNTY shall have forty-five (45) days from the receipt of an invoice seeking payment of 
fees or costs to either pay the invoice, or notify CONSULTANT that the deliverable, or any 
part thereof, is unacceptable, and/or that any asserted expense is not reimbursable. 
 

F. COUNTY shall have the right to retain from any payment due CONSULTANT under this 
Agreement, an amount sufficient to satisfy any amount of liquidated damages due and owing 
to COUNTY by CONSULTANT on any other Agreement between CONSULTANT and 
COUNTY. 
 

G. All costs of providing the Services shall be the responsibility of CONSULTANT, with the 
exception of reimbursement by COUNTY for costs deemed reimbursable in Exhibit B. 
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H. Any dispute between COUNTY and CONSULTANT with regard to the Services or 

CONSULTANT’S invoice shall be resolved pursuant to the dispute resolution procedures 
established by Manatee County Procurement Code and Article 12 of this Agreement. 

ARTICLE 6. RESPONSIBILITIES OF CONSULTANT 
A. CONSULTANT shall appoint an Agent with respect to the Services. CONSULTANT’S Agent 

shall have the authority to make representations on behalf of CONSULTANT, receive 
information, and interpret and define the needs of CONSULTANT and make decisions 
pertinent to Services covered by this Agreement. CONSULTANT’S Agent shall have the right 
to designate other employees of CONSULTANT to serve in his or her absence. 
CONSULTANT reserves the right to designate a different agent, provided that COUNTY is 
given advance written notice thereof. 

 
B. CONSULTANT shall perform the Services in accordance with the terms and conditions of this 

Agreement. 
 
C. CONSULTANT shall ensure that all employees assigned to render the Services are duly 

qualified, registered, licensed or certified to provide the Services required.  
 
D. CONSULTANT shall be responsible for collecting all existing data required for the successful 

completion of each Task. 
 
E.  CONSULTANT shall not engage in any obligations, undertakings, contracts or professional 

obligations that create a conflict of interest, or even an appearance of a conflict of interest, with 
respect to the Services. CONSULTANT attests to this via an Affidavit of No Conflict, Exhibit 
C. 
 

F. CONSULTANT shall be entitled to rely upon information provided from COUNTY. 
Information includes, but is not limited to, additional services, consultations, investigations, 
and reports necessary for the execution of CONSULTANT'S work under this Agreement. 
CONSULTANT shall be fully responsible for verifying, to the extent practicable, documents 
and information provided by COUNTY and identifying any obvious deficiencies concerning 
the documents and information provided. CONSULTANT shall notify COUNTY of any errors 
or deficiencies noted in such information provided and assist, to the extent practicable, 
COUNTY in the identification and resolution of same. CONSULTANT agrees to incorporate 
the provisions of this paragraph in any subcontract into which it might enter with reference to 
the Services. 

 
 

G. CONSULTANT shall be responsible for the professional quality, technical accuracy, and the 
coordination of all designs, drawings, specifications, and other services furnished by 
CONSULTANT under this Agreement. CONSULTANT shall, without additional 
compensation, correct or revise any errors or deficiencies in its designs, drawings, 
specifications, and other services. 
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H. CONSULTANT shall maintain an adequate and competent staff of professionally qualified 
persons during the term of this Agreement for the purpose of rendering the required services 
hereunder. CONSULTANT shall not sublet, assign or transfer any services under this 
Agreement without prior written consent of COUNTY.  

 
I. COUNTY may require in writing that CONSULTANT remove from the project any of 

CONSULTANT’S personnel that COUNTY determines to be incompetent, careless or 
otherwise objectionable. No claims for an increase in compensation or agreement term based 
on COUNTY’S use of this provision will be valid.  

ARTICLE 7. RESPONSIBILITIES OF COUNTY 
A. COUNTY shall, through its County Administrator, appoint an individual to serve as County 

Representative. The County Representative shall have the authority to transmit instructions, 
receive information, interpret and define the policy of COUNTY and make decisions pertinent 
to services covered by this Agreement. COUNTY reserves the right to designate a different 
County Representative, provided that CONSULTANT is given written notice thereof.  

 
B. COUNTY shall make available, at no cost to CONSULTANT, information relative to the 

project that is useful in the performance of the Services. 
 
C. COUNTY shall provide prompt notice to CONSULTANT whenever COUNTY observes or 

otherwise becomes aware of any defect in the performance of the Services under this 
Agreement. 

 
D. COUNTY shall give careful and reasonable consideration to the findings and 

recommendations of CONSULTANT and shall respond and issue notices to proceed in a 
timely manner. 

 
E. COUNTY personnel shall be available on a time-permitting basis, where required and 

necessary to assist CONSULTANT. The availability and necessity of said personnel to assist 
CONSULTANT shall be at the discretion of COUNTY. 

 
F. COUNTY shall perform the responsibilities enumerated in this Article at no cost to 

CONSULTANT.  

ARTICLE 8. COUNTY’S PROJECT MANAGER 
The Project Manager shall be appointed to represent COUNTY in all technical matters pertaining 
to the Services. The Project Manager shall have the following responsibilities: 
 
A. The examination of all reports, sketches, drawings, estimates, proposals, and any other 

documents provided by CONSULTANT. 
 

B.  Providing CONSULTANT written decisions of COUNTY’S approval or disapproval of these 
documents within a reasonable time. 

 
C. Transmission of instructions, receipt of information, and interpretation of COUNTY policies 
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and decisions with respect to design, materials and other matters pertinent to the services 
provided under this Agreement. 

 
D. Provide CONSULTANT with prompt written notice whenever COUNTY observes, or 

otherwise becomes aware of, any defects or changes necessary in a project. 

ARTICLE 9. COUNTY OWNERSHIP OF WORK PRODUCT 
The Parties agree that COUNTY shall have exclusive ownership of all reports, documents, designs, 
ideas, materials, reports, concepts, plans, creative works, and other work product developed for or 
provided to COUNTY in connection with this Agreement, and all patent rights, copyrights, trade 
secret rights and other intellectual property rights relating thereto (collectively “the Intellectual 
Property”). CONSULTANT hereby assigns and transfers all rights in the Intellectual Property to 
COUNTY. CONSULTANT further agrees to execute and deliver such assignments and other 
documents as COUNTY may later require to perfect, maintain and enforce COUNTY’S rights as 
sole owner of the Intellectual property, including all rights under patent and copyright law. 

ARTICLE 10. TERMINATION OF AGREEMENT 
A. TERMINATION FOR CAUSE: 

 
1. COUNTY shall have the right, by written notice to CONSULTANT, to terminate this 

Agreement, in whole or in part, for failure to substantially comply with the terms and 
conditions of this Agreement, to include: 
 
a. Failure to provide products or Services that comply with the specifications herein or 

that fail to meet COUNTY’S performance standards; 
 

b. Failure to deliver the supplies or perform the Services within the time specified; or  
   

c. Progress that is at a rate that disrupts the overall performance of this Agreement. 
 

2. Prior to termination for default, COUNTY shall provide adequate written notice to 
CONSULTANT, affording CONSULTANT the opportunity to cure the deficiencies or to 
submit a specific plan to resolve the deficiencies within ten (10) days (or the period 
specified in the notice) after receipt of the notice. Failure to adequately cure the deficiency 
shall result in termination action. 

 
3. Such termination may also result in suspension or debarment of CONSULTANT in 

accordance with Manatee County’s Procurement Ordinance, Chapter 2-26. 
CONSULTANT shall be liable for any damage to COUNTY resulting from 
CONSULTANT’S default of the Agreement.  
 

4. In the event of termination of this Agreement, CONSULTANT shall be liable for any 
damage to COUNTY resulting from CONSULTANT’S default of this Agreement. This 
liability includes any increased costs incurred by COUNTY in completing performance 
under this Agreement. 
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5. In the event of termination by COUNTY for any cause, CONSULTANT shall not have any 
right or claim against COUNTY for lost profits or compensation for lost opportunities. 
After a receipt of COUNTY’S Notice of Termination and except as otherwise directed by 
COUNTY, CONSULTANT shall: 

 
a. Stop work on the date and to the extent specified; 
b. Terminate and settle all orders and subcontracts relating to the performance of the 

terminated work; 
c. Transfer all work in process, completed work, and other materials related to the 

terminated work as directed by COUNTY; and 
d. Continue and complete all parts of that work that have not been terminated. 

 
B. TERMINATION WITHOUT CAUSE: 

 
COUNTY may terminate this Agreement, in whole or in part, without cause. COUNTY shall 
provide CONSULTANT a written “Notice of Intent to Terminate” thirty (30) days prior to the date 
of termination. If this Agreement is terminated by the COUNTY without cause, CONSULTANT 
shall be entitled to payment for all Services performed to the satisfaction of the COUNTY and all 
expenses incurred under this Agreement prior to termination, less any costs, expenses or damages 
due to the failure of the CONSULTANT to properly perform pursuant to this Agreement. 
CONSULTANT shall not be entitled to any other compensation, including anticipated profits on 
unperformed Services.  

ARTICLE 11. TRANSITION SERVICES UPON TERMINATION 
Upon termination or expiration of this Agreement, CONSULTANT shall cooperate with 
COUNTY to assist with the orderly transfer of the Services to COUNTY. Prior to termination or 
expiration of this Agreement, COUNTY may require CONSULTANT to perform and, if so 
required, CONSULTANT shall perform, certain transition services necessary to shift the services 
of CONSULTANT to another provider or to COUNTY itself as described below (the "Transition 
Services"). The Transition Services may include but shall not be limited to: 
 
A. Working with COUNTY to jointly develop a mutually agreed upon Transition Services plan 

to facilitate the termination of the services; 
 
B. Executing the Transition Services plan activities;  
 
C. Answering questions regarding the Services on an as-needed basis; and 
 
D. Providing such other reasonable services needed to effectuate an orderly transition to a new 

Service provider or to COUNTY. 

ARTICLE 12. DISPUTE RESOLUTION  
A. Disputes shall be resolved in accordance with the Manatee County Purchasing Code (Chapter 

2-26 of the Manatee County Code of Ordinances). Any dispute resolution constituting a 
material change in this Agreement shall not be final until an amendment to this Agreement has 
been approved and executed by the COUNTY.  
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B. CONSULTANT agrees it must exhaust all dispute resolution procedures set forth in Manatee 

County’s Procurement Code prior to instituting any action in state or federal court or before 
any administrative agency or tribunal. 

ARTICLE 13. COMPLIANCE WITH LAWS 
All Services rendered or performed by CONSULTANT pursuant to the provisions of this 
Agreement shall be in compliance with all applicable local, state and federal laws and ordinances. 
CONSULTANT shall have and keep current at all times during the term of this Agreement all 
licenses and permits as required by law. 

ARTICLE 14. NON-DISCRIMINATION 
CONSULTANT shall not discriminate against any employee or applicant for employment because 
of race, color, sex, creed, national origin, disability or age, and will take affirmative action to 
ensure that all employees and applicants are afforded equal employment opportunities. Such action 
will be taken with reference to, but shall not be limited to, recruitment, employment, job 
assignment, promotion, upgrading, demotion, transfer, layoff or termination, rates of training or 
retraining (including apprenticeship and on-the-job training). 

ARTICLE 15. MAINTENANCE OF RECORDS; AUDITS; LICENSES 
A. CONSULTANT shall maintain records, accounts, property records, and personnel records in 

accordance with generally accepted accounting principles, as deemed necessary by COUNTY 
to assure proper accounting of funds and compliance with the provisions of this Agreement.  
 
CONSULTANT shall provide COUNTY all information, reports, records and documents 
required by this Agreement or by COUNTY ordinances, rules or procedures, or as needed by 
COUNTY to monitor and evaluate CONSULTANT’S performance. Such materials shall also 
be made available to COUNTY upon request for auditing purposes. Inspection or copying will 
occur during normal business hours, and as often as COUNTY may deem necessary. COUNTY 
shall have the right to obtain and inspect any audit pertaining to the performance of this 
Agreement or CONSULTANT made by any local, state or federal agency. To the extent such 
materials are in the possession of a third party, CONSULTANT must obtain them from that 
third party, or certify in writing to COUNTY why it was unable to do so. CONSULTANT shall 
retain all records and supporting documents related to this Agreement in accordance with all 
applicable laws, rules and regulations, and, at a minimum, retain all records and supporting 
documents related to this Agreement, except duplicate copies or drafts, for at least three (3) 
years after the termination date. 

 
B. CONSULTANT shall obtain any licenses required to provide the Services and maintain full 

compliance with any licensure requirements. Copies of reports provided to or by any licensing 
or regulatory agency shall be forwarded to COUNTY within ten (10) days of receipt by 
CONSULTANT. CONSULTANT shall immediately notify COUNTY if the required licenses 
of any of its principles or agents working on this Agreement are terminated, suspended, 
revoked or are otherwise invalid and/or are no longer in good standing. 
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ARTICLE 16. PUBLIC RECORDS 
Pursuant to Florida Statutes §119.0701, to the extent CONSULTANT is performing services on 
behalf of COUNTY, CONSULTANT shall:  
 
A.  Keep and maintain public records that would ordinarily be required by COUNTY to perform 

the service. 
 
B.  Upon request from COUNTY’S custodian of public records, provide COUNTY with a copy 

of the requested records or allow the records to be inspected or copied within a reasonable time 
at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as otherwise 
provided by law. 

 
C.  Ensure that public records that are exempt or confidential from public records disclosure 

requirements are not disclosed except as authorized by law for the duration of this Agreement 
and following completion of this Agreement if CONSULTANT does not transfer the records 
to COUNTY. 

 
D.  Upon completion of this Agreement, transfer, at no cost, to COUNTY all public records in 

possession of CONSULTANT or keep and maintain public records required by COUNTY to 
perform the service. If CONSULTANT transfers all public records to COUNTY upon 
completion of this Agreement, CONSULTANT shall destroy any duplicate public records that 
are exempt or confidential and exempt from public records disclosure requirements. If 
CONSULTANT keeps and maintains public records upon completion of this Agreement, 
CONSULTANT shall meet all applicable requirements for retaining public records. All 
records stored electronically must be provided to COUNTY, upon request from COUNTY’S 
custodian of public records, in a format that is compatible with the information technology 
systems of COUNTY. 

 
IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO COUNTY’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:  
 

Phone: 941.742.5845 
Email: lacy.pritchard@mymanatee.org  

 
Mail or hand delivery: 
Attn: Records Manager 
1112 Manatee Avenue West 
Bradenton, FL 34205 

ARTICLE 17. INDEMNIFICATION  
A.  The CONSULTANT shall indemnify and hold harmless County, its officers, and employees 

from liabilities, damages, losses and costs, including but not limited to reasonable attorney’s 
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fees, to the extent caused by negligence, recklessness, or intentionally wrongful conduct of the 
CONSULTANT, its personnel, design professionals and other persons employed or utilized 
by the CONSULTANT in the performance of this Agreement. Such indemnification shall 
include the payment of all valid claims, losses, and judgments of any nature whatsoever in 
connection therewith and the payment of all related fees and costs. County reserves the right 
to defend itself. 

 
B.  CONSULTANT shall indemnify, defend, save and hold harmless the COUNTY, its officers, 

and employees all third-party claims, liabilities, loss, or cause of action that the Services 
constitutes an infringement of any third-party intellectual property right(s), unless such claim 
is based on COUNTY’S wrongful or illegitimate use of the Services. The foregoing states the 
entire liability of CONSULTANT and the sole and exclusive remedy for COUNTY with 
respect to any third-party claim of infringement or misappropriation of intellectual property 
rights.  Such indemnification shall include, but not be limited to, the payment of all valid 
claims, losses, and judgments of any nature whatsoever in connection therewith and the 
payment of all related fees and costs, including attorneys’ fees. 

ARTICLE 18. NO WAIVER OF SOVEREIGN IMMUNITY 
Nothing herein shall be interpreted as a waiver by COUNTY of its rights, including the limitations 
of the waiver of immunity as set forth in Florida Statutes § 768.28, or any other statutes or 
immunities. COUNTY expressly reserves these rights to the full extent allowed by law. 

ARTICLE 19. INSURANCE 
A. CONSULTANT shall, at its own cost and expense, acquire and maintain (and cause any 

subcontractors, representatives, or agents to acquire and maintain) insurance policies that 
comply with the Insurance Requirements, attached as Exhibit D, during the term of this 
Agreement, to include any renewal terms.  
 
Certificates of Insurance and copies of policies evidencing the insurance coverage specified in 
Exhibit D shall be filed with the Purchasing Official before the Effective Date of this 
Agreement. The required certificates shall identify the type of policy, policy number, date of 
expiration, amount of coverage, companies affording coverage, shall refer specifically to the 
title of this Agreement, and shall name Manatee County as an additional insured. No changes 
shall be made to the insurance coverage without prior written approval by COUNTY’S Risk 
Management Division. 

 
B. Insurance shall remain in force for at least three (3) years after completion of the Services in 

the amounts and types of coverage as required by Exhibit D, including coverage for all 
Services completed under this Agreement. 

 
C. If the initial insurance expires prior to the termination of this Agreement, renewal Certificates 

of Insurance and required copies of policies shall be furnished by CONSULTANT and 
delivered to the Purchasing Official thirty (30) days prior to the date of their expiration. 

ARTICLE 20. SOLICITATION OF AGREEMENT 
CONSULTANT warrants that it has not employed or retained any company or person other than 
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a bona fide employee working solely for CONSULTANT to solicit or secure this Agreement, and 
that it has not paid or agreed to pay any company or person other than an employee working solely 
for CONSULTANT, any fee, commission, percentage, brokerage fee, gift, contingent fee, or any 
other consideration contingent upon or resulting from the award or making of this Agreement. For 
breach or violation of this warranty, COUNTY shall have the right to terminate this Agreement 
without liability, or at its discretion, to deduct from this Agreement price or consideration or 
otherwise recover the full amount of such fee, commission, percentage, brokerage fee, gifts, or 
contingent fee. 

ARTICLE 21. ASSIGNMENT AND SUBCONTRACTING 
CONSULTANT shall not assign or transfer any right or duty under this Agreement to any other 
party without the prior written consent of COUNTY. In the event CONSULTANT asserts it is 
necessary to utilize the services of third parties to perform any Service under this Agreement, 
CONSULTANT shall first obtain prior written approval of COUNTY. 
 
Approval to utilize any third party shall not relieve CONSULTANT from any direct liability or 
responsibility to COUNTY pursuant to the provisions of this Agreement, or obligate COUNTY to 
make any payments other than payments due to CONSULTANT as outlined in this Agreement. 
All terms and conditions of this Agreement shall extend to and be binding on any approved 
purchaser, assignee, or other successor in interest. 
 
Assignment, pledging, sale, transfer or encumbering of any interest or rights under this Agreement, 
to anyone other than the CONSULTANT, without the prior written consent of the COUNTY, shall 
be grounds for immediate termination of this Agreement. 

ARTICLE 22. CERTIFICATION OF NON-PAYMENT OF COMMISSION OR GIFT 
CONSULTANT warrants that it has not employed or retained any company or person other than 
a bona fide employee working solely for CONSULTANT to solicit or secure this Agreement, and 
that it has not paid or agreed to pay any company or person other than an employee working solely 
for CONSULTANT, any fee, commission, percentage, brokerage fee, gift, contingent fee, or any 
other consideration contingent upon or resulting from the award or making of this Agreement. For 
breach or violation of this warranty, COUNTY shall have the right to annul this Agreement, 
without liability or at its discretion to deduct from the agreement price consideration or otherwise 
recover the full amount of such fee, commission, percentage, brokerage fee, gifts, or contingent 
fee.  

ARTICLE 23. KEY PERSONNEL 
The following key personnel are hereby assigned to this Agreement by CONSULTANT: 
 
Enter Name, Title  
 
CONSULTANT shall not remove such key personnel from providing the Services; provided, 
however, that the removal of such personnel due to their incapacity, voluntary termination, or 
termination due to just cause will not constitute a violation of this Agreement. The COUNTY will 
require that, at a minimum, any proposed replacement have equal or greater qualifications and 
experience as the key personnel being replaced. CONSULTANT shall not make any personnel 
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changes of the key personnel until written notice is made to and approved by the COUNTY. 

ARTICLE 24. SUB-CONTRACTOR 
If CONSULTANT receives written approval from the COUNTY to use the services of a sub-
contractor(s), CONSULTANT shall utilize the sub-contractor fees specified in Exhibit B. 
CONSULTANT shall notify COUNTY of any replacements or additions to Exhibit B and receive 
prior written approval of COUNTY for replacements or additions before the use of the sub-
contractor.  

ARTICLE 25. PROFESSIONAL LIABILITY 
To the fullest extent allowed by law, the individuals performing the Services shall be personally 
liable for negligent acts or omissions. To the fullest extent allowed by law, CONSULTANT shall 
likewise be liable for negligent acts or omissions in the performance of the Services. 

ARTICLE 26. NOTICES 
All notices, requests and authorizations provided for herein shall be in writing and shall be 
delivered by hand or mailed through the U.S. Mail, addressed as follows: 
 
To COUNTY: Manatee County Government 
  Department   
 Attn:  Title  
 Name       
 Address 
 City, State, Zip 
 Phone: (941)       
 Email:       

 
To CONSULTANT: Consultant Name 
 Attn: Representative Name 
 Address 
 City, State, Zip 
 Phone: (     )       
 Email:       

ARTICLE 27. RELATIONSHIP OF PARTIES 
The relationship of CONSULTANT to COUNTY shall be that of an independent contractor. 
Nothing herein contained shall be construed as vesting or delegating to CONSULTANT or any of 
the officers, employees, personnel, agents, or sub-consultants of CONSULTANT any rights, 
interest or status as an employee of COUNTY. COUNTY shall not be liable to any person, firm 
or corporation that is employed by Agreements or provides goods or services to CONSULTANT 
in connection with this Agreement or for debts or claims accruing to such parties. CONSULTANT 
shall promptly pay, discharge or take such action as may be necessary and reasonable to settle such 
debts or claims. 
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ARTICLE 28. NO CONFLICT 
By accepting award of this Agreement, CONSULTANT, its directors, officers and employees, 
represents that it presently has no interest in and shall acquire no interest in any business or activity 
which would conflict in any manner with the performance of the Services. 

ARTICLE 29. ETHICAL CONSIDERATIONS 
CONSULTANT recognizes that in rendering the Services, CONSULTANT is working for the 
residents of Manatee County, Florida, subject to public observation, scrutiny and inquiry; and 
based upon said recognition CONSULTANT shall, in all of its relationships with COUNTY 
pursuant to this Agreement, conduct itself in accordance with all of the recognized applicable 
ethical standards set by any related national societies, and the reasonable traditions to perform the 
Services. CONSULTANT shall be truthful in its communications with COUNTY personnel 
regarding matters pertaining to this Agreement and the Services rendered to COUNTY. 

ARTICLE 30. PUBLIC ENTITY CRIMES 
CONSULTANT has been made aware of the Florida Public Entity Crimes Act, Florida Statutes § 
287.133, specifically section 2(a), and COUNTY’S requirement that CONSULTANT comply with 
it in all respects prior to and during the term of this Agreement. 

ARTICLE 31. TAXES 
COUNTY is exempt from Federal Excise and State Sales Taxes (F.E.T. Exemption Certificate No. 
59-78-0089K; FL Sales Tax Exemption Certificate No. 51-02-027548-53C). Therefore, 
CONSULTANT is prohibited from charging or imposing any sales or service taxes. Nothing 
herein shall affect CONSULTANT’S normal tax liability. 
 
CONSULTANT shall be responsible for payment of federal, state, and local taxes which may be 
imposed upon CONSULTANT under applicable law to the extent that CONSULTANT is 
responsible for the payment of same under applicable law. 

ARTICLE 32. FORCE MAJEURE 
Neither Party shall be considered in default in performance of its obligations hereunder to the 
extent that performance of such obligations or any of them is delayed or prevented by Force 
Majeure.  
 
Force Majeure shall include, but not be limited to, hostility, revolution, civil commotion, strike, 
epidemic, accident, fire, flood, wind, earthquake, hurricane, explosion, lack of or failure of 
transportation facilities, any law, proclamation, regulation, ordinance or other act of government, 
or any act of God or any cause whether of the same or different nature, existing or future; provided 
that the cause, whether or not enumerated in this Article, is beyond the control and without the 
fault or negligence of the Party seeking relief under this Article. 

ARTICLE 33. GOVERNING LAW, JURISDICTION AND VENUE 
This Agreement shall be governed by the laws of the State of Florida. Any action filed regarding 
this Agreement will be filed only in Manatee County, Florida, or if in Federal Court, the Middle 
District of Florida, Tampa Division. 
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ARTICLE 34. ATTORNEY FEES 
In the event of any litigation arising under the terms of this Agreement, each Party shall be 
responsible for their own attorney's fees, including appellate fees, regardless of the outcome of the 
litigation. 

ARTICLE 35. PATENT AND COPYRIGHT RESPONSIBILITY  
Any material, design or supplied specified by CONSULTANT or supplied by CONSULTANT 
pursuant to this Agreement shall not knowingly infringe any patent or copyright, and 
CONSULTANT shall be solely responsible for securing any necessary licenses required for 
patented or copyrighted material utilized by CONSULTANT in the performance of the Services. 

ARTICLE 36. AMENDMENTS 
This Agreement and Exhibits referenced herein constitute the entire Agreement between the 
Parties with respect to subject matter and mutually agree that no verbal agreements, 
representations, warranties or other understandings affecting the same exist. No amendment hereof 
shall be effective until and unless reduced to writing and executed by the Parties. The Parties shall 
execute any additional documents as may be necessary to implement and carry out the intent of 
this Agreement. 

ARTICLE 37. SEVERABILITY 
It is understood and agreed by the Parties hereto that if any part, term, or provision of this 
Agreement is held to be illegal or in conflict with any law, the validity of the remaining portions 
or provisions shall not be affected, and the rights and obligations of the Parties shall be construed 
and enforced as if this Agreement did not contain the particular part, term or provision held to be 
invalid. 

ARTICLE 38. LEGAL REFERENCES 
All references to statutory sections or chapters shall be construed to include subsequent 
amendments to such provisions, and to refer to the successor provision of any such provision. 
References to “applicable law” and “general law” shall be construed to include provisions of local, 
state and federal law, whether established by legislative action, administrative rule or regulation, 
or judicial decision. 

ARTICLE 39. HEADINGS, CONSTRUCTION  
The Parties agree that they have each participated in the drafting of this Agreement and that the 
rules with respect to construing ambiguities against the drafter of a contract shall not apply in any 
action or litigation regarding this Agreement. All articles and descriptive headings of paragraphs 
of this Agreement are inserted for convenience only and shall not affect the construction or 
interpretation hereof.  

ARTICLE 40. TIME 
For purposes of computing any period of number of days hereunder for notices or performance of ten 
(10) days or less, Saturdays, Sundays and holidays shall be excluded, unless otherwise stated. 
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ARTICLE 41. E-VERIFY 
 
The CONSULTANT, and any subcontractor thereof, shall register with and use the E-Verify 
system to verify the work authorization status of all new employees of the CONSULTANT or 
subcontractor. The CONSULTANT hereby represents and warrants that it has, and shall remain 
throughout the duration of this Agreement, registered with, and uses and shall continue to use, the 
E-Verify system. The CONSULTANT shall not enter into any contract with a subcontractor for 
services hereunder unless such subcontractor also has registered with and uses the E-Verify 
system. If the CONSULTANT enters into a contract with a subcontractor, the subcontractor shall 
provide the CONSULTANT with an affidavit stating that the subcontractor does not employ, 
contract with, or subcontract with an unauthorized alien. The CONSULTANT shall maintain a 
copy of such affidavit for the duration of this Agreement. 

 
Pursuant to Section 488.095(5)(c)3, Florida Statutes, the COUNTY is authorized to terminate 
this Agreement if it has a good faith belief that the CONSULTANT has knowingly violated 
Section 448.09(1), Florida Statutes, regarding the employment of someone not authorized to 
work by the immigration laws of the United States, the U.S. Attorney General, or the Secretary 
of the Department of Homeland Security. Such termination action is not considered a breach of 
contract. 

ARTICLE 42. FUNDS FOR IDENTIFICATION DOCUMENTS 
 
No funds provided by the COUNTY pursuant to this Agreement shall be used for the purpose of 
issuing an identification card or document to an individual who does not provide proof of lawful 
presence in the United States. 

ARTICLE 43. AUTHORITY TO EXECUTE  
Each of the Parties hereto covenants to the other Party that it has lawful authority to enter into this 
Agreement. 
 
 
[Remainder of page intentionally left blank] 
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IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be duly executed 
effective as of the date set forth above. 
 

CONSULTANT NAME 
 
By:   

Printed Name:   

Title:   

Date:   

 
MANATEE COUNTY, a political subdivision  
of the State of Florida 
 

  
 INSERT PURCHASING OFFICIAL  
Purchasing Official 

Date:   
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EXHIBIT A, SCOPE OF SERVICES 
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EXHIBIT B, FEE RATE SCHEDULE 
 
1. FEES 
 Fees for the Services detailed in this Agreement shall be as set forth in this Exhibit B. 
 
2. REIMBURSEABLE EXPENSES 
 
 
 
 
 
 
 
 
[Remainder of page intentionally left blank] 
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EXHIBIT C, AFFIDAVIT OF NO CONFLICT 
 
STATE OF      
COUNTY OF      
 
BEFORE ME, the undersigned authority, this day personally appeared [INSERT NAME]  

     , as [INSERT TITLE] _______________________ of 

[INSERT CONSULTANT NAME] ____________________________ (hereinafter 

"CONSULTANT") with full authority to bind, who being first duly sworn, deposes and says that 

CONSULTANT: 

(a) Is not currently engaged and will not become engaged in any obligations, undertakings or 
contracts that will require CONSULTANT to maintain an adversarial role against the County or 
that will impair or influence the advice, recommendations or quality of work provided to the 
County; and 
 
(b) Has provided full disclosure of all potentially conflicting contractual relationships and full 
disclosure of contractual relationships deemed to raise a question of conflict(s); and 
 
(c) Has provided full disclosure of prior work history and qualifications that may be deemed 
to raise a possible question of conflict(s). 
 
CONSULTANT makes this Affidavit for the purpose of inducing Manatee County, a political 

subdivision of the State of Florida, to enter into this Agreement No.   

for ___________________________________________________________________  

DATED this ______ day of ________________________, 20_______. 

_____________________________ 
CONSULTANT Signature 
 

The foregoing instrument was sworn to and acknowledged before me this ______ day of   
  , 20____, by [NAME]     , as [TITLE]    
   of [CONSULTANT]      . He / She is personally 
known to me or has produced ___________________________  [TYPE OF IDENTIFICATION] 
as identification. 
 
___________________________________ 
Notary Signature 
Commission No. _____________________ 
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EXHIBIT D, INSURANCE AND BOND REQUIREMENTS 

REQUIRED INSURANCES 
The CONSULTANT will not commence work under the resulting Agreement until all insurance 
coverages indicated by an “X” herein have been obtained. The CONSULTANT shall obtain and 
submit to the Procurement Division within ten (10) calendar days from the date of notice of intent 
to award, at its expense, the following minimum amounts of insurance (inclusive of any amounts 
provided by an umbrella or excess policy): Work under this Agreement cannot commence until all 
insurance coverages indicated herein have been obtained on a standard ACORD form (inclusive 
of any amounts provided by an umbrella or excess policy): 

 Automobile Liability Insurance Required Limits 
Coverage must be afforded under a per occurrence policy form including coverage for all owned, 
hired and non-owned vehicles for bodily injury and property damage of not less than:  
 

• $1,000,000 Combined Single Limit; OR 
• $500,000 Bodily Injury and $500,000 Property Damage    
• $10,000 Personal Injury Protection (No Fault) 
• $500,000 Hired, Non-Owned Liability 
• $10,000 Medical Payments 

This policy shall contain severability of interests’ provisions. 

 Commercial General Liability Insurance Required Limits (per Occurrence form only; 
claims-made form is not acceptable) 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:   
  

• $1,000,000 Single Limit Per Occurrence  
• $2,000,000 Aggregate   
• $1,000,000 Products/Completed Operations Aggregate  
• $1,000,000 Personal and Advertising Injury Liability 
• $50,000 Fire Damage Liability 
• $10,000 Medical Expense, and 
• $1,000,000, Third Party Property Damage 
• $      Project Specific Aggregate (Required on projects valued at over $10,000,000) 

This policy shall contain severability of interests’ provisions. 

 Employer’s Liability Insurance 
Coverage limits of not less than: 
 

• $100,000 Each Accident  
• $500,000 Disease Each Employee  
• $500,000 Disease Policy Limit 
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 Worker’s Compensation Insurance 

 
 US Longshoremen & Harbor Workers Act 
 Jones Act Coverage 

 
Coverage limits of not less than:  
 

• Statutory workers’ compensation coverage shall apply for all employees in compliance 
with the laws and statutes of the State of Florida and the federal government.  

• If any operations are to be undertaken on or about navigable waters, coverage must be 
included for the US Longshoremen & Harbor Workers Act and Jones Act.  
  

Should ‘leased employees’ be retained for any part of the project or service, the employee leasing 
agency shall provide evidence of Workers’ Compensation coverage and Employer’s Liability 
coverage for all personnel on the worksite and in compliance with the above Workers’ 
Compensation requirements. NOTE:  Workers’ Compensation coverage is a firm requirement. 
Elective exemptions are considered on a case-by-case basis and are approved in a very limited 
number of instances.  
 

 Aircraft Liability Insurance Required Limits 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:  
 

• $       Each Occurrence Property and Bodily Injury with no less than $100,000 per 
passenger each occurrence or a ‘smooth’ limit. 

• $       General Aggregate. 
 

 Un-Manned Aircraft Liability Insurance (Drone) 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:  
 

• $       Each Occurrence Property and Bodily Injury; Coverage shall specifically include 
operation of Unmanned Aircraft Systems (UAS), including liability and property damage. 

• $       General Aggregate 
 

 Installation Floater Insurance 
When the contract or agreement does not include construction of, or additions to, above ground 
building or structures, but does involve the installation of machinery or equipment, Installation 
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed 
and name “Manatee County, a political subdivision of the State of Florida” as an Additional 
Insured, and include limits not less than: 
 

• 100% of the completed value of such addition(s), building(s), or structure(s) 
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 Professional Liability and/or Errors and Omissions (E&O) Liability Insurances 
Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. 
If the coverage form is on a claims-made basis, then coverage must be maintained for a minimum 
of three years from termination of date of the contract. Limits must not be less than:    
  

• $ 1,000,000 Bodily Injury and Property Damage Each Occurrence 
• $ 2,000,000 General Aggregate 

 
 Builder’s Risk Insurance 

When the contract or agreement includes the construction of roadways and/or the addition of a 
permanent structure or building, including the installation of machinery and/or equipment, 
Builder’s Risk Insurance shall be afforded under a per occurrence policy form, policy shall be 
endorsed and name “Manatee County, a political subdivision of the State of Florida” as an 
Additional Insured, and include limits not less than:    
 

• An amount equal to 100% of the completed value of the project, or the value of the 
equipment to be installed  

• The policy shall not carry a self-insured retention/deductible greater than $10,000 
 
Coverage shall be for all risks and include, but not be limited to, storage and transport of materials, 
equipment, supplies of any kind whatsoever to be used on or incidental to the project, theft 
coverage, and Waiver of Occupancy Clause Endorsement, where applicable.  
 

 Cyber Liability Insurance 
Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence 
policy form, policy shall be endorsed and name ‘Manatee County, a political subdivision of the 
State of Florida’ as an Additional Insured, and include limits not less than:  

  
• $      Security Breach Liability 
• $      Security Breach Expense Each Occurrence  
• $      Security Breach Expense Aggregate  
• $      Replacement or Restoration of Electronic Data 
• $      Extortion Threats  
• $      Business Income and Extra Expense 
• $      Public Relations Expense  
 

NOTE:  Policy must not carry a self-insured retention/deductible greater than $25,000. 
 

 Hazardous Materials Insurance (As Noted Below) 
Hazardous materials include all materials and substances that are currently designated or defined 
as hazardous by the law or rules of regulation by the State of Florida or federal government.  
All coverage shall be afforded under either an occurrence policy form or a claims-made policy 
form, and the policy shall be endorsed and name ‘Manatee County, a political subdivision of the 
State of Florida’ as an Additional Insured. If the coverage form is on a claims-made basis, then 
coverage must be maintained for a minimum of three years from termination of date of the contract. 
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Limits must not be less than: 
 

 Pollution Liability 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury 
and Property Damage to include sudden and gradual release, each claim and aggregate. 
 

 Asbestos Liability (If handling within scope of Contract) 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury 
and Property Damage to include sudden and gradual release, each claim and aggregate. 
 

 Disposal 
When applicable, CONSULTANT shall designate the disposal site and furnish a Certificate of 
Insurance from the disposal facility for Environmental Impairment Liability Insurance 
covering liability.  

 
• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability 

for Sudden and Accidental Occurrences, each claim and an aggregate.  
• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability 

for Non-Sudden and Accidental Occurrences, each claim and an aggregate. 
 

 Hazardous Waste Transportation Insurance 
CONSULTANT shall designate the hauler and have the hauler furnish a Certificate of Insurance 
for Automobile Liability insurance with Endorsement MCS-90 for liability arising out of the 
transportation of hazardous materials. EPA identification number shall be provided.  
 
All coverage shall be afforded under either an occurrence policy form or a claims-made policy form 
and the policy shall be endorsed and name “Manatee County, a political subdivision of the State 
of Florida” as an Additional Insured. If the coverage form is on a claims-made basis, then coverage 
must be maintained for a minimum of three years from termination of date of the contract. Limits 
must not be less than:     
 

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident. 
 

 Liquor Liability Insurance 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
include limits not less than:   
 

• $1,000,000 Each Occurrence and Aggregate  
 

 Garage Keeper’s Liability Insurance 
Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County 
motor vehicles is inherent or implied within the provision of the contract. 
 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
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include limits not less than:   
 

• Property and asset coverage in the full replacement value of the lot or garage.  
 

 Bailee’s Customer Liability Insurance 
Coverage shall be required for damage and/or destruction when County property is temporarily 
under the care or custody of a person or organization, including property that is on, or in transit to 
and from the person or organization’s premises. Perils covered should include fire, lightning, theft, 
burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during 
transportation by a carrier.  
 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
include limits not less than:   
 

• Property and asset coverage in the full replacement value of the County asset(s) in the 
CONSULTANT’S care, custody and control.  

 
 Hull and Watercraft Liability Insurance 

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
include limits not less than:   
 

• $       Each Occurrence  
• $       General Aggregate   
• $       Fire Damage Liability 
• $10,000 Medical Expense, and 
• $       Third Party Property Damage 
• $       Project Specific Aggregate (Required on projects valued at over $10,000,000)  

 
 Other [Specify] 

REQUIRED BONDS 
 Bid Bond  

A Bid Bond in the amount of $______ or ____% of the total offer.  Bid bond shall be submitted 
with the sealed response and shall include project name, location, and / or address and project 
number. In lieu of the bond, the bidder may file an alternative form of security in the amount of 
$______ or ____% of the total offer. in the form of a money order, a certified check, a cashier’s 
check, or an irrevocable letter of credit issued to Manatee County. NOTE: A construction project 
over $200,000 requires a Bid Bond in the amount of 5% of the total bid offer. 
 

 Payment and Performance Bond 
A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the award 
amount and shall be presented to Manatee County within ten (10) calendar days of issuance of the 
notice of intent to award. NOTE: A construction project over $200,000 requires a Payment and 
Performance Bond. 
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I. INSURANCE REQUIREMENTS 
 
THE POLICIES ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE 
FOLLOWING PROVISIONS: 
 

Commercial General Liability and Automobile Liability Coverages 
 

a. “Manatee County, a Political Subdivision of the State of Florida,” is to be named 
as an Additional Insured in respect to: Liability arising out of activities performed 
by or on behalf of the CONSULTANT, his agents, representatives, and employees; 
products and completed operations of the CONSULTANT; or automobiles owned, 
leased, hired or borrowed by the CONSULTANT. The coverage shall contain no 
special limitation(s) on the scope of protection afforded to the COUNTY, its officials, 
employees or volunteers. 
 
In addition to furnishing a Certificate of Insurance, the CONSULTANT shall provide 
the endorsement that evidences Manatee COUNTY being listed as an Additional 
Insured. This can be done in one of two ways: (1) an endorsement can be issued that 
specifically lists “Manatee County, a Political Subdivision of the State of Florida,” as 
Additional Insured; or, (2) an endorsement can be issued that states that all Certificate 
Holders are Additional Insured with respect to the policy.  

 
b. The CONSULTANT'S insurance coverage shall be primary insurance with respect to 

the COUNTY, its officials, employees and volunteers. Any insurance or self-insurance 
maintained by the COUNTY, its officials, employees or volunteers shall be excess of 
CONSULTANT's insurance and shall be non-contributory. 

 
c. The insurance policies must be on an occurrence form. 
 
Workers' Compensation and Employers' Liability Coverages 

The insurer shall agree to waive all rights of subrogation against the COUNTY, its officials, 
employees and volunteers for losses arising from work performed by the CONSULTANT 
for the COUNTY. 

II. General Insurance Provisions Applicable To All Policies:  

a. Prior to the execution of contract, or issuance of a Purchase Order, and then annually 
upon the anniversary date(s) of the insurance policy’s renewal date(s) for as long as 
this contract remains in effect, CONSULTANT shall furnish the COUNTY with a 
Certificate(s) of Insurance (using an industry accepted certificate form, signed by the 
Issuer, with applicable endorsements, and containing the solicitation or contract 
number, and title or description) evidencing the coverage set forth above and naming 
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“Manatee County, a Political Subdivision of the State of Florida” as an Additional 
Insured on the applicable coverage(s) set forth above.  

b. If the policy contains an aggregate limit, confirmation is needed in writing (letter, 
email, etc.) that the aggregate limit has not been eroded to procurement representative 
when supplying Certificate of Insurance.  

In addition, when requested in writing from the COUNTY, CONSULTANT will 
provide the COUNTY with a certified copy of all applicable policies. The address 
where such certificates and certified policies shall be sent or delivered is as follows:   

 
Manatee County, a Political Subdivision of the State of Florida 
Attn: Risk Management Division 
1112 Manatee Avenue West, Suite 969 
Bradenton, FL  34205 

c. The project’s solicitation number and title shall be listed on each certificate. 

d. CONSULTANT shall provide thirty (30) days written notice to the Risk Manager of 
any cancellation, non-renewal, termination, material change, or reduction in coverage 
of any insurance policies to procurement representative including solicitation number 
and title with all notices.  

e. CONSULTANT agrees that should at any time CONSULTANT fail to meet or 
maintain the required insurance coverage(s) as set forth herein, the COUNTY may 
terminate this contract. 

f. The CONSULTANT waives all subrogation rights against COUNTY, a Political 
Subdivision of the State of Florida, for all losses or damages which occur during the 
contract and for any events occurring during the contract period, whether the suit is 
brought during the contract period or not.  

g. The CONSULTANT has sole responsibility for all insurance premiums and policy 
deductibles.  

h. It is the CONSULTANT'S responsibility to ensure that his agents, representatives and 
subcontractors comply with the insurance requirements set forth herein. 
CONSULTANT shall include his agents, representatives, and subcontractors working 
on the project or at the worksite as insured under its policies, or CONSULTANT shall 
furnish separate certificates and endorsements for each agent, representative, and 
subcontractor working on the project or at the worksite. All coverages for agents, 
representatives, and subcontractors shall be subject to all of the requirements set forth to 
the procurement representative.  

i. All required insurance policies must be written with a carrier having a minimum A.M. 
Best rating of A- FSC VII or better. In addition, the COUNTY has the right to review 
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the CONSULTANT’s deductible or self-insured retention and to require that it be 
reduced or eliminated. 

j. CONSULTANT understands and agrees that the stipulated limits of coverage listed 
herein in this insurance section shall not be construed as a limitation of any potential 
liability to the COUNTY, or to others, and the COUNTY’S failure to request evidence 
of this insurance coverage shall not be construed as a waiver of CONSULTANT’S 
obligation to provide and maintain the insurance coverage specified.  

k. CONSULTANT understands and agrees that the COUNTY does not waive its 
immunity and nothing herein shall be interpreted as a waiver of the COUNTY’S rights, 
including the limitation of waiver of immunity, as set forth in Florida Statutes § 768.28, 
or any other statutes, and the COUNTY expressly reserves these rights to the full extent 
allowed by law.  

l. No award shall be made until the Procurement Division has received the Certificate of 
Insurance in accordance with this section. 

III. BONDING REQUIREMENTS 
 

Bid Bond/Certified Check. By submitting a proposal, the CONSULTANT agrees should its 
proposal be accepted, to execute the form of Agreement and present the same to COUNTY 
for approval within ten (10) calendar days after notice of intent to award. The 
CONSULTANT further agrees that failure to execute and deliver said form of Agreement within 
ten (10) calendar days will result in damages to COUNTY and as guarantee of payment of same 
a bid bond/certified check shall be enclosed within the submitted sealed proposal in the amount 
of five (5%) percent of the total amount of the proposal. The CONSULTANT further agrees that 
in case the CONSULTANT fails to enter into an Agreement, as prescribed by COUNTY, the bid 
bond/certified check accompanying the proposal shall be forfeited to COUNTY as agreed 
liquidated damages. If COUNTY enters into an agreement with a CONSULTANT, or if 
COUNTY rejects any and/or all proposals, accompanying bond will be promptly returned. 
 
Payment and Performance Bonds. Prior to commencing work, the CONSULTANT shall 
obtain, for the benefit of and directed to COUNTY, a Payment and Performance Bond satisfying 
the requirements of Florida Statutes § 255.05 covering the faithful performance by the 
CONSULTANT of its obligation under the Contract Documents, including but not limited to the 
construction of the project on the project site and the payment and obligations arising thereunder, 
including all payments to Subcontractors, laborers, and materialmen. The surety selected by the 
CONSULTANT to provide the Payment and Performance Bond shall be approved by COUNTY 
prior to issuance of such Bond, which approval shall not be unreasonably withheld or delayed 
provided that surety is rated A- or better by Best’s Key Guide, latest edition.  
 
Failure to provide the required bonds on the prescribed form may result in CONSULTANT being 
deemed nonresponsive. Bonds must be in the form prescribed in Florida Statutes § 255.05 and 
must not contain notice, demand or other terms and conditions, including informal pre-claim 
meetings, not provided for in Florida Statutes § 255.05. 
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Bonds shall be in an amount equal to 100% of the contract price issued by a duly authorized and 
nationally recognized surety company, authorized to do business in the State of Florida, 
satisfactory to COUNTY. Surety shall be rated as “A-” or better by Best’s Key Guide, latest 
edition. The attorney-in-fact who signs the bonds must file with the bonds, a certificate and 
effective dated copy of power-of-attorney. Payment and Performance Bonds shall be issued to 
“Manatee County, a political subdivision of the State of Florida”, within ten (10) calendar days 
after issuance of notice of intent to award. 
 
In addition, pursuant to Section 255.05(1)(b), Florida Statutes, prior to commencing work, the 
CONSULTANT shall be responsible and bear all costs associated to record the Payment and 
Performance Bond with the Manatee County Clerk of the Circuit Court. A certified copy of said 
recording shall be furnished to the Procurement Division upon filing. Pursuant to Florida Statutes 
§ 255.05(1)(b) COUNTY will make no payment to the CONSULTANT until the 
CONSULTANT has complied with this paragraph. 
 
Furnishing Payment and Performance Bonds shall be requisite to execution of an Agreement 
with COUNTY. Said Payment and Performance Bonds will remain in force for the duration of 
this Agreement with the premiums paid by the CONSULTANT. Failure of the CONSULTANT 
to execute such Agreement and to supply the required bonds shall be just cause for cancellation 
of the award. COUNTY may then contract with the next lowest, responsive and responsible 
CONSULTANT or re-advertise the RFP.  
 
Failure of COUNTY at any time to require performance by the CONSULTANT of any 
provisions set out in the resulting Agreement will in no way affect the right of COUNTY, 
thereafter, to enforce those provisions. 
 
[Remainder of page intentionally left blank] 
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CONSULTANT’S INSURANCE STATEMENT 
 
THE UNDERSIGNED has read and understands the aforementioned insurance and bond 
requirements of this Agreement and shall provide the insurance and bonds required by this 
section within ten (10) days from the date of notice of intent to award.  
 
Date:   

Consultant’s Name:   

Authorized Signature:   

Printed Name/Title:   

 

Insurance Agency:   

Agent Name:   

Agent Phone:   

 

Surety Agency:   

Surety Name:   

Surety Phone:   

 
Please return this completed and signed statement with your agreement. 
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