
 
Addendum No. 5   
IFBC No. 20-TA03305SAM 
Upper Manatee River Road at Port Harbour Parkway and Greenfield Boulevard/Copperlefe Drive  
 

          Page 1 of 2 

 

1112 Manatee Ave. West 

Bradenton, FL  34205 

purchasing@mymanatee.org 

 

Solicitation Addendum 

 

Addendum No.:   5 

Solicitation No.:   20-TA003305SAM 

Project No.:   6099660 & 6099560 

Solicitation Title: Upper Manatee River Road at Port Harbour Parkway and 

Greenfield Boulevard/Copperlefe Drive     

Addendum Date:    May 15, 2020 

Procurement Contact:  Sherri Meier    

20-TA003305SAM is amended as set forth herein. Responses to questions posed by 

prospective bidders are provided below. This addendum is hereby incorporated in and 

made a part of IFBC NO. 20-TA003305SAM. 

QUESTIONS AND RESPONSES:  

Q1.  I am requesting the EOR provide a profile plan sheet showing the deflection.   

R1. Attached Deflection Exhibit hereby incorporated into Addendum 5.  

Q2. What is the depth of the forcemain? 

R2. Per the Special Provisions, Utility Coordination is the responsibility of the Contractor. 

Bid Items U-1 and U-2 were provided to facilitate pay items for the anticipated relocation 

needs of the 6” PVC forcemain that is in conflict with Pole 4 (Greenfield Blvd intersection). 

Attached is an exhibit of the utility deflection information used to determine those pay items 

and the test hole information at this location. The 6” PVC forcemain is approximately 3.5 ft 

deep. The last sheet in the Exhibit shows the deflection of this forcemain around the mast 

arm foundation for Pole 4 highlighted in green.   Contractor to provide all equipment and 

materials necessary to relocate this forcemain.  

Q3. Will this be nighttime work? 
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R3. It is highly recommended this be considered as night work due to heavy traffic volume in 

this area, especially if traffic cannot be safely maintained in both directions during 

construction activities. 

Q4. Will the County provide a pump truck for the contractor?  

R4. As for the FM relocation, the County will not supply pump trucks. This is in the 

contractor’s scope of work to provide all necessary materials and equipment to relocate the 

existing FM. 

NOTE: Items that are struck through are deleted. Items that are underlined have been added or 

changed. All other terms and conditions remain as stated in the IFBC. 

End of Addendum 

INSTRUCTIONS: 

Receipt of this addendum must be acknowledged as instructed in the solicitation document. 

Failure to acknowledge receipt of this Addendum may result in the response being deemed 

non-responsive. 

AUTHORIZED FOR RELEASE  
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