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ADVERTISEMENT

INVITATION FOR BID CONSTRUCTION, NO. 21-TA003665CD
ELLENTON GILLETTE FUNCTIONAL IMPROVEMENTS PROJECT

Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County), will
receive sealed bids from individuals, corporations, partnerships, and other legal entities authorized to do
business in the State of Florida, to provide Ellebnton Gillette functional improvements project, as specified
in this Invitation for Bid Construction to include roadway, drainage, intersection, interconnection, and
utility improvements.

DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFBC is March 25, 2021 at 3:00 PM ET.
Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee
Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

SOLICITATION INFORMATION CONFERENCE:
No Solicitation Information Conference will be conducted for this solicitation.

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:

The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification or
additional information pertaining to this Invitation for Bid Construction to the Manatee County
Procurement Division is March 11, 2021. Questions and inquiries should be submitted via email to the
Designated Procurement Contact shown below.

Important: A prohibition of lobbying is in place. Review Section A.13 carefully to avoid violation and
possible sanctions.

DESIGNATED PROCUREMENT CONTACT: Chris Daley, CPPO, CPPB, Procurement Project Manager
(941) 749-3048, Fax (941) 749-3034

Email: chris.daley@mymanatee.org

Manatee County Financial Management Department

Procurement Division Jacob Erickson
! Digitally signed by Jacob

MBA, CPPO, Erickson, MBA, CPPO, NIGP-CPP

Date: 2021.02.22 08:31:40 -05'00'

AUTHORIZED FOR RELEASE: NIGP-CPP
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SECTION A, INFORMATION FOR BIDDERS

To receive consideration, entities who submit a response to this Invitation for Bid Construction
(Bidders) must meet the minimum qualification requirements and comply with the following
instructions. Bid responses (Bids) will be accepted from single business entities, joint ventures,
partnerships or corporations.

A.01

A.02

A.03

A.04

BID DUE DATE

The Due Date and Time for submission of Bids in response to this Invitation for Bid
Construction (IFBC) is March 25, 2021 at 3:00 PM ET. Bids must be delivered to the following
location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803,
Bradenton, FL 34205 and time stamped by a Procurement representative prior to the Due
Date and Time.

Bids received after the Due Date and Time will not be considered. It will be the sole
responsibility of the Bidder to deliver its Bid to the Manatee County Procurement Division for
receipt on or before the Due Date and Time. If a Bid is sent by U.S. Mail, courier or other
delivery services, the Bidder will be responsible for its timely delivery to the Procurement
Division. Bids delayed in delivery will not be considered, will not be opened at the public
opening, and arrangements will be made for their return at the Bidder's request and expense.

SOLICITATION INFORMATION CONFERENCE:

No Solicitation Information Conference will be conducted for this solicitation.

Attendance to mandatory information conferences and/or site visits are required to meet the
minimum qualification requirements of the IFBC. Attendance to non-mandatory information
conferences is not required, but is strongly encouraged.

PUBLIC OPENING OF BIDS

Bids will be opened immediately following the Due Date and Time at the Manatee County
Administration Building, Suite 803 in the presence of County officials. Bidders or their
representatives may attend the Bid opening.

Manatee County will make public at the opening the names of the business entities which
submitted a Bid and the total bid price submitted. No review or analysis of the Bids will be
conducted at the Bid opening.

SUBMISSION OF BIDS

The contents of the Bid sealed package must include:
e One (1) bound original clearly identifying Bidder and marked “ORIGINAL".
e One (1) electronic format copy clearly identifying Bidder.

Electronic format copy should be submitted on a Universal Serial Bus (USB) portable flash
memory drive or compact disc (CD) in Microsoft Office” or Adobe Acrobat” portable document
format (PDF) in one continuous file. Do not password protect or otherwise encrypt electronic
Bid copies. Electronic copies must be searchable and contain an identical Bid to the original.
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A.05

A.06

Submit the Bid package in a sealed container with the following information clearly marked on
the outside of the package: IFBC NO. 21-TA003665CD, Ellenton Gillette Functional
Improvements Project, Bidder’s name, and Bidder’s address. Bids must be delivered to the
Manatee County Procurement Division prior to the Due Date and Time at the following
address:

Manatee County Procurement Division
1112 Manatee Ave. West, Ste. 803
Bradenton, FL 34205

DISTRIBUTION OF SOLICITATION DOCUMENTS

All documents issued pursuant to this IFBC are distributed electronically and available for
download at no charge at www.mymanatee.org > Bids and Proposals. Documents may be
viewed and downloaded for printing using Adobe Reader’ software.

At its sole discretion, the County may utilize third-party providers to distribute proposals. Visit
the third-party’s website for more information regarding this service. Participation in the third-
party system is not a requirement for doing business with Manatee County.

Additionally, the IFBC and all related documents are available for public inspection at the
Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL
34205. Call (941) 749-3014 to schedule an appointment. Documents are available between the
hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, with the exception of County
holidays.

As a courtesy, Manatee County notifies the Manatee County Chamber of Commerce and the
Manatee County Black Chamber of Commerce of all active solicitations, who then distributes
the information to its members.

EXAMINATION OF BID DOCUMENTS AND SITE(S)

It is the responsibility of each bidder before submitting a bid, to (a) examine the IFBC
documents thoroughly; (b) visit the Project Site(s) to become familiar with local conditions
that may affect cost, progress, performance, or furnishing of the Work; (c) consider federal,
state, and local codes, laws, and regulations that may affect costs, progress, performance, or
furnishing of the Work; (d) study and carefully correlate bidder's observations with the IFBC
documents; and (e) notify County in writing of all conflicts, errors, or discrepancies in the IFBC
documents.

Each bidder may, at bidder's own expense, make or obtain any additional examinations,
investigations, explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the Project Site(s) or otherwise
which may affect cost, progress, performance or furnishing of the Work and which bidder
deems necessary to determine his bid for performing and furnishing the Work in accordance
with the time, price and other terms and conditions of the IFBC documents. County will
provide each bidder access to the site(s) to conduct such explorations and tests.

Bidder shall fill all holes, clean up and restore the Project Site(s) to its former condition upon
completion of such explorations. The lands upon which the Work is to be performed, rights-of-
way and easements for access thereto, and other lands designated for use by successful
bidder in performing the Work are identified in the IFBC documents.
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A.07

A.08

A.09

A.10

All additional lands and access thereto required for temporary construction facilities or
storage of materials and equipment are to be provided by successful bidder. Easements for
permanent structures or permanent changes in existing structures are to be obtained and paid
for by County unless otherwise provided in the IFBC documents.

Inspection of the Project Site(s) is a requirement to be considered for award of this bid. Prior
to submitting a bid, each bidder shall examine the Project Site(s) and all conditions thereon
fully familiarizing themselves with the full scope of the Work. Failure to become familiar with
Project Site conditions will in no way relieve the successful bidder from the necessity of
furnishing any materials or performing any Work that is required to complete the Project in
accordance with the Project Plans and Specifications. Bidder shall acknowledge inspection of
the Project Site(s) on his/her signed, submitted Bid Form.

ADDENDA

Any interpretations, corrections or changes to this IFBC will be made by addenda. Addenda will
be posted on the Procurement Division’s web page of the County website at
http://www.mymanatee.org/purchasing > Bids and Proposals. For those solicitations that are
advertised on a third-party website, addenda will also be posted on the third-party’s
distribution system on the ‘Planholders’ link.

All addenda are a part of the IFBC and each Bidder will be bound by such addenda. It is the
responsibility of each Bidder to read and comprehend all addenda issued. Failure of any Bidder
to acknowledge an issued addendum in its Bid will not relieve the Bidder from any obligation
contained therein.

BID FORMS

Bids must include the forms provided in this IFBC. If needed, additional pages may be attached
to a form. Bidders must fully complete and execute all Bid Forms. Bid Forms must be executed
by an authorized official of the company who has the legal authority to bind the company.

BID EXPENSES

All costs incurred by Bidder in responding to this IFBC will be the sole responsibility of the
Bidder.

QUESTION AND CLARIFICATION PERIOD

Each Bidder shall examine all IFBC documents and will judge all matters relating to the
adequacy and accuracy of such documents. Any questions or requests concerning
interpretation, clarification or additional information pertaining to this IFBC, including the
sample Agreement, shall be made in writing via email to the Manatee County Procurement
Division to the Designated Procurement Contact or to purchasing@mymanatee.org. All
guestions received and responses given will be provided to potential bidders via an addendum
to this IFBC.

Manatee County will not be responsible for oral interpretations given by other sources
including County staff, representative, or others. The issuance of a written addendum by the
Procurement Division is the only official method whereby interpretation, clarification or
additional information will be given.
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A1l

A.12

A.13

FALSE OR MISLEADING STATEMENTS

Bids which contain false or misleading statements, or which provide references which do not
support an attribute or condition claimed by the Bidder, may be rejected. If, in the opinion of
the County, such information was intended to mislead the County in its evaluation of the Bid,
and the attribute, condition or capability is a requirement of this IFBC. Such Bidder will be
disqualified from consideration for this IFBC and may be disqualified from submitting a
response on future solicitation opportunities with the County.

CONFIDENTIALITY OF SECURITY RELATED RECORDS

a. Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred to
collectively as “the Confidential Security Records”) are confidential and exempt from the
disclosure requirements of Florida Statutes § 119.07(1):

i. A Security System Plan or portion thereof for any property owned by or leased to
County or any privately owned or leased property held by County.

ii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout and structural elements
of a building, arena, stadium, water treatment facility, or other structure owned or
operated by County.

iii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout or structural elements
of an attractions and recreation facility, entertainment or resort complex, industrial
complex, retail and service development, office development, or hotel or motel
development in the possession of, submitted to County.

b. Successful Bidder agrees that, as provided by Florida Statute, it shall not, as a result of a
public records request, or for other reason disclose the contents of, or release or provide
copies of the Confidential Security Records to any other party absent the express written
authorization of County’s Property Management Director or to comply with a court order
requiring such release or disclosure. To the extent successful Bidder receives a request for
such records, it shall immediately contact the County’s designated Contract administrator
who shall coordinate County’s response to the request.

LOBBYING

After the issuance of any IFBC, prospective bidders, bidders, or their agents, representatives
or persons acting at the request of such bidder shall not contact, communicate with or discuss
any matter relating to the IFBC with any officer, agent or employee of Manatee County other
than the Procurement Official or the contact identified in this IFBC, pursuant to the Manatee
County Code of Laws. This prohibition includes copying such persons on all written
communication, including email correspondence. This requirement begins with the issuance
of an IFBC and ends upon execution of the final Agreement or when the IFBC has been
cancelled. Violators of this prohibition shall be subject to sanctions as provided in the
Manatee County Code of Laws.
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A.14

A.15

A.16

UNBALANCED BIDDING PROHIBITED

County recognizes that large and/or complex projects will often result in a variety of methods,
sources, and prices. However, where in the opinion of the County such variation does not
appear to be justified given bid requirements and industry and market conditions, the Bid will
be presumed to be unbalanced. Examples of unbalanced Bids will include:

a. Bids showing omissions, alterations of form, additions not specified, or required
conditional or unauthorized alternate bids.

b. Bids quoting prices that substantially deviate, either higher or lower, from those included
in the Bids of competitive Bidders for the same line item unit costs.

c. Bids where the unit costs offered are in excess of, or below reasonable cost analysis
values.

In the event County determines that a Bid is presumed unbalanced, it will request the
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters of
intent, and other supporting documentation which the Bidder obtained and upon which the
Bidder relied upon to develop its Bid. County reserves the right to deem any presumptive
unbalanced Bid where the Bidder is unable to demonstrate the validity and/or necessity of the
unbalanced unit costs as non-responsive.

FRONT LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities which occur early in the Project
Schedule, such as mobilization; clearing and grubbing; or maintenance of traffic; that are
substantially higher than pricing of competitive bidders within the same portion of the Project
Schedule, will be presumed to be front loaded. Front loaded bids could reasonably appear to
be an attempt to obtain unjustified early payments creating a risk of insufficient incentive for
the bidder to complete the Work or otherwise creating an appearance of an undercapitalized
bidder.

In the event County determines that a bid is presumed to be front loaded, it will request the
opportunity to, and reserves the right to, review all source quotes, bids, price lists, letters of
intent, and other documents which the bidder obtained and upon which the bidder relied
upon to develop the pricing or acquisition timing for these bid items. County reserves the right
to reject as nonresponsive any presumptive front-loaded bids where the bidder is unable to
demonstrate the validity and/or necessity of the front-loaded costs.

WITHDRAWAL OR REVISION OF BIDS

Bidders may withdraw Bids under the following circumstances:

a. If Bidder discovers a mistake(s) prior to the Due Date and Time. Bidder may withdraw its
Bid by submitting a written notice to the Procurement Division. The notice must be
received in the Procurement Division prior to the Due Date and Time for receiving Bids. A
copy of the request shall be retained, and the unopened Bid returned to the Bidder; or

b. After the Bids are opened but before a contract is signed, Bidder alleges a material mistake
of fact if:

1. The mistake is clearly evident in the solicitation document; or

2. Bidder submits evidence which clearly and convincingly demonstrates that a mistake
was made in the Bid. Request to withdraw a Bid must be in writing and approved by
the Procurement Official.
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A.17

A.18

A.19

A.20

IRREVOCABLE OFFER

Any Bid may be withdrawn up until the Due Date and Time. Any Bid not so withdrawn shall,
upon opening, constitute an irrevocable offer for a period of ninety (90) days to provide the
goods or services set forth in this IFBC or until one or more of the Bids have been duly
accepted by County, whichever occurs first.

RESERVED RIGHTS

County reserves the right to accept or reject any and/or all bids, to waive irregularities and
minor technicalities, and to request resubmission. Also, County reserves the right to accept all
or any part of the bid and to increase or decrease quantities to meet additional or reduced
requirements of County. Any sole response received by the first submission date may or may
not be rejected by County depending on available competition and current needs of County.
For all items combined, the bid of the lowest, responsive, responsible bidder will be accepted,
unless all bids are rejected.

The lowest, responsible bidder shall mean that Bidder who makes the lowest Bid to sell goods
and/or services of a quality which meets or exceeds the quality of goods and/or services set
forth in the IFBC documents or otherwise required by County.

To be responsive, a Bidder shall submit a Bid which conforms in all material respects to the
requirements set forth in the IFBC.

To be a responsible bidder, the bidder shall have the capability in all respects to perform fully
the bid requirements, and the tenacity, perseverance, experience, integrity, reliability,
capacity, facilities, equipment, and credit which will assure good faith performance.

Also, County reserves the right to make such investigation as it deems necessary to determine
the ability of any bidder to furnish the service requested. Information County deems
necessary to make this determination shall be provided by the bidder. Such information may
include, but shall not be limited to current financial statements, verification of availability of
equipment and personnel, and past performance records.

APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All applicable laws and
regulations of the State of Florida and ordinances and regulations of Manatee County will
apply to any resulting Agreement. Any involvement with the Manatee County Procurement
Division shall be in accordance with the Manatee County Procurement Ordinance as
amended.

COLLUSION

By submitting a bid in response to this IFBC, Bidder certifies that it has not divulged, discussed
or compared its bid with any other bidder, and has not colluded with any other bidder or
parties to this bid whatsoever. Further, Bidder, and in the case of a joint bid each party
thereto, certifies as to their own organization, that in connection with this IFBC that:

a. All prices and/or cost data submitted have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting competition, as
to any matter relating to such prices and/or cost data, with any other bidder or with any
competitor;
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A.21

A.22

b. All prices and/or cost data quoted for this bid have not been knowingly disclosed by the
Bidder and will not knowingly be disclosed by the Bidder, prior to the scheduled opening,
directly or indirectly to any other bidder or to any competitor;

c. No attempt has been made, or will be made, by Bidder to induce any other person or firm
to submit or not to submit a bid for the purpose of restricting competition;

d. The only person or persons interested in this bid is/are named in Bidder’s Bid and that no
person other than those identified has any interest in the Bid or in the resulting
Agreement to be entered into.

e. No person or agency has been employed or retained to solicit or secure the resulting
Agreement upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee except bona fide employees or established commercial
agencies maintained by Bidder for purpose of doing business.

CODE OF ETHICS

With respect to this and any bid, if a Bidder violates, directly or indirectly, the ethics provisions
of the Manatee County Procurement Code and/or Florida criminal or civil laws related to public
procurement, including but not limited to Florida Statutes Chapter 112, Part Il, Code of Ethics
for Public Officers and Employees, such Bidder will be ineligible for award to perform the work
described in this IFBC, and may be disqualified from submitting on any future quote or bid
requests to supply goods or services to Manatee County. By submitting a bid, the Bidder
represents to County that all statements made, and materials submitted are truthful, with no
relevant facts withheld.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the convicted vendor list following a conviction
for a public entity crime, as that term is defined in Section 287.133, Florida Statutes, may not
submit a bid to provide any goods or services to a public entity; may not submit a bid with a
public entity for the construction or repair of a public building or public work; may not submit
bids on leases of real property to a public entity; may not be awarded or perform Work as a
contractor, supplier, Subcontractor, or consultant under an agreement with any public entity;
and may not transact business with any public entity in excess of the threshold amount
provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a period of thirty-six
(36) months following the date of being placed on the convicted list.

In addition, the Manatee County Code of Laws prohibits the award of any bid to any person or
entity who/which has, within the past five (5) years, been convicted of, or admitted to in court
or sworn to under oath, a public entity crime or of any environmental law that, in the
reasonable opinion of the Procurement Official, establishes reasonable grounds to believe the
person or business entity will not conduct business in a responsible matter.

To ensure compliance with the foregoing, the Code requires all persons or entities desiring to
do business with County to execute and file with the Purchasing Official an affidavit, executed
under the pain and penalties of perjury, confirming that person, entity and any person(s)
affiliated with the entity, does not have such a record and is therefore eligible to seek and be
awarded business with County. In the case of a business entity other than a partnership or a
corporation, such affidavit shall be executed by an authorized agent of the entity. In the case
of a partnership, such affidavit shall be executed by the general partner(s). A Public
Contracting and Environmental Crimes Certification form is attached herein for this purpose.
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A.23

A.24

A.25

A.26

A.27

SCRUTINIZED COMPANIES

Florida Statutes § 287.135, as amended from time to time, may contain limitations on the part
of a company to conduct business with the County. Submission of a response to this
solicitation shall be subject to all procedural requirements contained within that statute
including the submission of any required certification of eligibility to contract with the County.
It shall be the responsibility of the company responding to this solicitation to concurrently
review the current version of the statute and ensure it is compliant. To the extent a
certification is required, it shall be provided on the form located at Appendix F Vendor
Certification Regarding Scrutinized Companies Lists.

AGREEMENT

The successful Bidder will be required to execute the Agreement, a sample of which is attached
hereto and made a part hereof. The County will transmit the Agreement to the successful Bidder
for execution. The successful Bidder agrees to deliver the required number of duly executed
copies of the Agreement, with any other required documents, to the County within ten calendar
days of receipt.

LEGAL NAME

Bidders shall clearly indicate the full legal name, including any d/b/a, address, email address,
and telephone number on the Bid Form. Bid Forms shall be signed above the typed or printed
name and title of the signer. The signer must be an official of the organization and have the
authority to bind the bidder to the submitted bid.

When bidder is a partnership, the Bid Form shall be signed in the name of the firm and by all
partners required under the terms of the partnership agreement. When a corporation is a
bidder, the authorized corporate officers shall sign.

Bidders who are corporations or limited partnerships shall provide a certified copy of their
permit to transact business in the State of Florida, preferably along with the Bid Form, or
within forty-eight (48) hours after request by County.

When submitting a bid as a joint venture, it must have filed paper documents with the
Division of Profession’s Construction Industry Licensing Board prior to submitting a bid.

DISCOUNTS

All discounts must be incorporated in the prices contained in the bid and not shown
separately. Unless otherwise specified in this IFBC, pricing must be all inclusive, including
delivery costs. The prices indicated on the Pricing Form shall be the prices used in determining
award.

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 59-78-
0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the Bidder is
prohibited from delineating a separate line item in its bid for any sales or service taxes.

The successful Bidder will be responsible for the payment of taxes of any kind, including but not
limited to sales, consumer, use, and other similar taxes payable on account of the work
performed and/or materials furnished under the award in accordance with all applicable laws
and regulations.
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A.28

A.29

A.30

A.31

A.32

A.33

A.34

QUALITY

Unless otherwise specifically provided in the IFBC documents, all goods provided shall be new,
the latest make or model, of the best quality, of the highest grade of workmanship, and of the
most suitable for the purpose intended.

Unless otherwise specifically provided in the IFBC documents, reference to any equipment,
material, article or patented process, by trade name, brand name, make or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting
competition.

AUTHORIZED PRODUCT REPRESENTATION

Bidder, by virtue of submitting the name and specifications of a manufacturer's product, will
be required to furnish the named manufacturer's product. Failure to do so may, in the
County's sole discretion, be deemed a material breach of the resulting agreement and shall
constitute grounds for County's immediate termination of the resulting agreement.

ROYALTIES AND PATENTS

The successful Bidder shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Successful Bidder shall
defend all suits or claims for infringement of any patent, trademark or copyright, and shall
save County harmless from loss on account thereof, including costs and attorney's fees.

AMERICANS WITH DISABILITIES ACT

Manatee County does not discriminate upon the basis of any individual's disability status. This
non-discrimination policy involves every aspect of County's functions including one's access to
participation, employment, or treatment in its programs or activities. Anyone requiring
reasonable accommodation for an information conference or bid opening should contact the
person named on the cover page of this document at least twenty-four (24) hours in advance
of either activity.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code of Federal
Regulations and the Civil Rights Act of 1992, Manatee County hereby notifies all Bidders that it
will affirmatively ensure minority business enterprises are afforded full opportunity to
participate in response to this IFBC and will not be discriminated against on the grounds of
race, color, national origin, religion, sex, age, handicap, or marital status in consideration of
award.

MINORITY AND/OR DISADVANTAGED BUSINESS ENTERPRISES

The State of Florida Office of Supplier Diversity provides the certification process and maintains
the database of certified MBE/DBE firms. Additional information may be obtained at
https://www.dms.myflorida.com/agency administration/office of supplier diversity osd or
by calling (850) 487-0915.

DELIVERY

Unless otherwise specified, all prices shall include all delivery cost (FOB Destination).
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A.35 MATHEMATICAL ERRORS

a. Bid pricing forms without imbedded mathematical formulas: In the event of
multiplication/extension error(s), the unit price shall prevail. In the event of addition error(s)
the extension totals will prevail. In the event the dollar amount for contract contingency is
omitted, it will be added to the total price of the Bid.

b. Bid pricing forms with imbedded mathematical formulas: Interactive bid pricing forms that
contain mathematical formulas may be provided to automate lengthy and complex bid
forms. In the event bid pricing forms with imbedded formulas are used and a
multiplication/extension error(s) is discovered in the formula, the unit price entered by the
Bidder shall prevail.

c. Bidder shall assume the responsibility and accuracy of the information input in the bid
pricing form and therefore shall verify that the calculations are correct before submitting its
Bid.

d. Regardless of the type of bid pricing form used, all Bids shall be reviewed mathematically by
the County using these standards.

A.36 SUBCONTRACTORS

The successful bidder will obtain prior written approval from the County for any
subcontractor(s) and the work each will perform. A subcontractor is defined as any entity
performing work within the scope of the project who is not an employee of the successful
Bidder.

Bidders subcontracting any portion of the work shall include a list of subcontractors along with
their bid. The list shall include: name and address of subcontractor, type of work to be
performed and the percent of the contract amount to be subcontracted.

A.37 E-Verify

Prior to the employment of any person under this contract, the successful Bidder shall utilize
the U.S. Department of Homeland Security’s E-Verify system to verify the employment
eligibility of (a) all persons employed during the contract term by the successful Bidder to
perform employment duties within Florida and (b) all persons, including subcontractors,
assigned by the successful Bidder to perform work pursuant to the contract with Manatee
County. For more information on this process, please refer to United States Citizenship and
Immigration Service site at: http://www.uscis.gov/.

Only those individuals determined eligible to work in the United States shall be employed
under this contract.

By submission of a bid in response to this IFBC, the successful Bidder commits that all
employees and subcontractors will undergo e-verification before placement on this contract.

The successful Bidder shall maintain sole responsibility for the actions of its employees and

subcontractors. For the life of the contract, all employees and new employees brought in after
contract award shall be verified under the same requirement stated above.
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DISCLOSURE

Upon receipt, all inquiries and responses to inquiries related to this IFBC become “Public
Records,” and shall be subject to public disclosure consistent with Florida Statues, Chapter 119.

Bids become subject to disclosure thirty (30) days after the opening or if a notice of intent to
award decision is made earlier than this time as provided by Florida Statutes § 119.071(1)(b). No
announcement or review of the bids shall be conducted at the public opening.

Based on the above, County will receive bids at the time and date stated and will make public at
the opening the names of the business entities of all that submitted a bid.

If County rejects all bids and concurrently notices its intent to reissue the solicitation, the
rejected bids are exempt from public disclosure until such time as County provides notice of an
intended decision concerning the reissued solicitation or until County withdraws the reissued
solicitation. A bid is not exempt for longer than twelve (12) months after the initial notice
rejecting all bids.

Pursuant to Florida Statutes 119.0701, to the extent successful Bidder is performing services on
behalf of the County, successful Bidder must:

a. Keep and maintain public records required by public agency to perform the service.

b. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Florida
Statutes, Chapter 119, or as otherwise provided by law.

c. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the successful Bidder does not
transfer the records to the public agency.

d. Upon completion of the contract, transfer, at no cost, to the public agency all public records
in possession of contractor or keep and maintain public records required by the public
agency to perform the service. If the successful Bidder transfers all public records to the
public agency upon completion of the contract, the successful Bidder shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the successful Bidder keeps and maintains public records upon
completion of the contract, the successful Bidder shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the public
agency, upon request from public agency’s custodian of public records, in a format that is
compatible with the information technology systems of the public agency.

IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE SUCCESSFUL
BIDDER’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO ANY
RESULTING CONTRACT, CONTACT COUNTY’S CUSTODIAN OF PUBLIC
RECORDS AT:
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Phone: (941) 742-5845
Email: debbie.scaccianoce@mymanatee.org
Mail: Manatee County BCC

Attn: Records Manager
1112 Manatee Ave W.
Bradenton, FL 34205.

LOCAL PREFERENCE

Local business is defined as a business legally authorized to engage in the sale of the goods
and/or services, and which certifies within its Bid that for at least six (6) full months prior to the
advertisement of this IFBC it has maintained a physical place of business in Manatee, Desoto,
Hardee, Hillsborough, Pinellas or Sarasota County with at least one full-time employee at that
location.

Local preference shall not apply to the following categories of agreements:

a.

Purchases or agreements which are funded, in whole or in part, by a governmental or other
funding entity, where the terms and conditions governing the funds prohibit the preference.
Any bid announcement which specifically provides that local preference, as set forth in this
section, is suspended due to the unique nature of the goods or services sought, the
existence of an emergency as found by either the County Commission or County
Administrator, or where such suspension is, in the opinion of the County Attorney, required
by law.

For a competitive solicitation for construction services in which fifty percent (50%) or more
of the cost will be paid from state.

To qualify for local preference under this section, a local business must certify to County by
completing an “Affidavit as to Local Business Form,” which is available for download at
www.mymanatee.org/vendor. Click on “Affidavit for Local Business” to access and print the
form. Complete, notarize, and mail the notarized original to the following address: Manatee
County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205.
It is the responsibility of the bidder to ensure accuracy of the Affidavit as to Local Business
and notify County of any changes affecting same.

VENDOR REGISTRATION

Registering your business will provide Manatee County a sourcing opportunity to identify
suppliers of needed goods and services and identify local businesses. To register as a supplier
with the County go to www.mymanatee.org/vendor. For assistance with supplier registration,
call the Procurement Division main number at (941) 749-3014. Office hours are Monday —
Friday, 8:00 A.M. to 5:00 P.M., excluding County holidays.

A link to Vendor Registration is listed on the Procurement Division’s web page at
http://www.mymanatee.org/home/government/departments/financial-

management/purchasing.html. Click on “Register as a Vendor”, then “Vendor Registration

Form”. Registration is not mandatory to submit a Bid.
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ENVIRONMENTAL SUSTAINABILITY

All bidders are encouraged to use as many environmentally preferable "green" products,
materials, as supplies, as possible to promote a safe and healthy environment. Environmentally
preferable are products or services that have a reduced adverse effect on the environment.

Bidder shall acknowledge in its Bid if Bidder has an environmental sustainability initiative. In
addition, Bidder shall submit with its Bid a brief summary of Bidder’s environmental
sustainability initiative. This information will be used as a determining factor in the award
decision when all other factors, including local preference, are otherwise equal.

ePAYABLES

Manatee County Board of County Commissioners and the Manatee County Clerk of the Circuit
Court have partnered to offer the ePayables program, which allows payments to be made to
vendors via credit cards.

The Clerk of the Circuit Court will issue a unique credit card number to vendor after goods are
delivered or services rendered, vendors submit invoices to the remit to address on the purchase
order. When payments are authorized, an email notification is sent to the vendor. The email
notification includes the invoice number(s), invoice date(s), and amount of payment. There is no
cost for vendors to participate in this program; however, there may be a charge by the company
that processes your credit card transactions.

If Bidder is interested in participating in this program, complete the ePayables Application
attached herein and return the completed form via email to tina.mancini@manateeclerk.com.

BASIS OF AWARD

County will not make award to a Bidder who is delinquent in payment of any taxes, fees, fines,
contractual debts, judgments, or any other debts due and owed to the County, or is in default
on any contractual or regulatory obligation to the County. By submitting this solicitation
response, Bidder attests that it is not delinquent in payment of any such debts due and owed to
the County, nor is it in default on any contractual or regulatory obligation to the County. In the
event the Bidder’s statement is discovered to be false, bidder will be subject to suspension
and/or debarment and the County may terminate any award it has with bidder.

Award shall be to the lowest, responsive, responsible bidder(s) meeting specifications which
includes delivery time requirements, qualification requirements, and having the lowest total
offer for requirements listed on the Bid Form for the Work as set forth in this IFBC. Bid prices
shall include costs for furnishing all labor, equipment and/or materials for the completion of the
Work to the County’s satisfaction, in accordance with and in the manner set forth and described
in the IFBC documents and within the prescribed time.

Multiple schedules for completion of Work shall be considered. Two bids shall be submitted and
considered, Bid 'A' based on 640 calendar days completion time and Bid 'B' based on 730
calendar days completion time. County, at its sole discretion, shall select either Bid 'A' or Bid 'B',
whichever is in the best interest of the County. Only one (1) award will be made.

In evaluating Bids, County shall consider the qualifications of the Bidders; and if required, may
also consider the qualifications of the subcontractors, suppliers, and other persons and
organizations proposed. County may also consider the operating costs, maintenance
requirements, performance data and guarantees of major items of materials and equipment
proposed for incorporation in the Work.
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Whenever two or more responsive, responsible bids which are equal with respect to price and
all other evaluation factors are received, the bid from the local business shall be given
preference in award.

Whenever two or more responsive, responsible bids which are equal with respect to price are
received, and both or neither of these bids are from a local business, the award shall be
determined by a chance drawing, coin toss, or similar tie-breaking method conducted by the
Procurement Division and open to the public.

Bidder acknowledges that County has, or may hire, others to perform work similar to or the
same as that which is within the scope of work of this IFBC. In the event that the successful
Bidder cannot meet the delivery time or availability requirements of materials, the County, at its
sole discretion can obtain the goods and services from other sources.

SCOPE OF WORK

The successful Bidder shall furnish and install all materials, equipment and labor which is
reasonably inferable and necessary for the proper completion of the Work specified in this IFBC,
whether specifically indicated in the IFBC or not.

The successful Bidder shall furnish all shop drawings, work drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all Work required by these
Specifications.

The successful Bidder shall perform the Work complete, in place and ready for continuous
service and shall include any repairs, replacements, and / or restoration required as a result of
damages caused prior to acceptance by the County.

The Work included in this BID consists of roadway functional imrovements on Ellenton-Gillette
Road in Manatee County, from approximately 13th Street East to Moccassin Wallow Road, to
include the widening of Ellenton Gillette Road to a minimum of 24 feet, drainage imrovements,
constrcution of a new watermain, ATMS connectivity, and intersection improvements at 17
Street East and Ellenton-Gillettee Road per the plans and specifications.

COMPLETION OF WORK

The Work will be completed and ready for final inspection within the specified calendar days
from the date the Contract Time commences to run. Completion time shall be based on Bid 'A'
for 640 calendar days or Bid 'B' based on 730 calendar days time at the County's sole
discretion.

LIQUIDATED DAMAGES

If the successful Bidder fails to achieve substantial completion of the Work within the contract
time and as otherwise required by the Agreement (to include not only the entire Work but any
portion of the Work as set forth therein), the County shall be entitled to retain or recover
from the successful Bidder, as liquidated damages and not as a penalty, the sum of $3,447.00
per calendar day, commencing upon the first day following expiration of the contract time and
continuing until the actual date of substantial completion.

Such liquidated damages are hereby agreed to be a reasonable estimate of damages the
County will incur because of delayed completion of the Work. The County may deduct
liguidated damages as described in this paragraph from any unpaid amounts then or
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thereafter due the successful bidder under this Agreement. Any liquidated damages not so
deducted from any unpaid amounts due the successful bidder shall be payable to the County
at the demand of the County, together with interest from the date of the demand at the
maximum allowable rate.

CONTRACT CONTINGENCY WORK

Contract contingency is a monetary allowance used solely at County’s discretion to handle
unexpected conditions as required to satisfactorily complete the Work in accordance with the
IFBC documents. A Field Directive must be issued by an authorized County representative to
authorize use of contract contingency funds.

The percentage for contract contingency is listed on the Bid Form. Bidder shall enter the dollar
amount for contract contingency based on the percentage of the total base bid. The total
contract award will include contract contingency.

Appropriate uses of contract contingency include increases to existing bid item quantities that
do not change the initial Scope of Work, which may be directed by County staff; modification
items not originally bid which were unforeseen yet necessary during the Work to provide a
safe, complete Project and that do not change the initial Scope of Work; and unanticipated
conflicts and/or design changes required during construction which are necessary to provide a
safe, complete Project and that do not change the initial Scope of Work.

Inappropriate uses of contract contingency include anything that changes the initial Scope of
Work, including the Contract Sum and Contract Time, and adding bid items not previously
contemplated that change the initial Scope of Work.

LICENSES AND PERMITS

The successful Bidder shall be solely responsible for obtaining all necessary license and permit
fees, including, but not limited to, all license fees, permit fees, impact fees, or inspection fees,
and responsible for the costs of such fees. Successful Bidder is solely responsible for ensuring all
work complies with all Federal, State, local, and Manatee County ordinances, orders, codes,
laws, rules, regulations, directives, and guidelines.

PROTEST

Any actual bidder, proposer, or contractor who is aggrieved in connection with the notice of
intent to award of a contract with a value greater than $250,000 where such grievance is
asserted to be the result of a violation of the requirements of the Manatee County Procurement
Code or any applicable provision of law by the officers, agents, or employees of the County, may
file a protest to the Procurement Official.

Protest must be in writing and delivered via email at purchasing@mymanatee.org or by hand
delivery to the Procurement Division at 1112 Manatee Avenue West, Suite 803, Bradenton, FL
34205 by 5:00 p.m. on the fifth business day following the date of posting of the Notice of Intent
to Award on the County website. There is no stay of the procurement process during a protest.
The Procurement Official shall have the authority to settle and resolve a protest concerning the
intended award of a contract.

For additional information regarding the County protest process, visit the Procurement Division
webpage on the County website.
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The County is committed to making its documents and information technologies accessible to
individuals with disabilities by meeting the requirements of Section 504 of the Rehabilitation Act

and best practices (wW3C WCAG 2). For assistance with accessibility regarding this
solicitation, contact the Manatee County Procurement Division via email
at purchasing@mymanatee.org or by phone at 941-748-4501 X3014.

Successful Bidder shall ensure all its electronic information, documents, applications, reports,
and deliverables required under this Agreement are in a format that meets the requirements of
Section 504 of the Rehabilitation Act and best practices (w3C WCAG 2).

Where not fully compliant with these requirements and best practices, Successful Bidder shall
provide clear points of contact for each document and information technology to direct users in
how to obtain alternate formats. Further, successful Bidder shall develop accommodation
strategies for those non-compliant resources and implement strategies to resolve the
discrepancies.

A.51 SOLICITATION SCHEDULE

The following schedule has been established for this Solicitation process. Refer to the County’s
website (www.mymanatee.org > Business > Bids & Proposals) for meeting locations and
updated information pertaining to any revisions to this schedule.

Scheduled Item Scheduled Date

Question and Clarification Deadline March 11, 2021

Final Addendum Posted March 17, 2021

Bid Response Due Date and Time March 25, 2021, 3:00 PM, ET
Due Diligence Review Completed March 30, 2021

Projected Award April 2021

NOTE: Any statements contained in the Scope of Work, Bid Summary, Construction Agreement,
General Conditions of the Construction Agreement and/or Exhibits which vary from the information in
Section A, Information for Bidders, shall have precedence over the Information for Bidders.

END OF SECTION A
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SECTION B, BID FORMS
(To be completed and returned with Bid)

Manatee County BCC IFBC



APPENDIX A, MINIMUM QUALIFICATIONS
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APPENDIX A, MINIMUM QUALIFICATIONS
IFBC No. 21-TA003665CD

Bidders must submit the information and documentation requested in this Attachment that
confirms Bidder meets the following minimum qualification requirement(s):

1. Must have been registered with the State of Florida, Division of Corporations to do business
in Florida.

No documentation is required. The County will verify registration.

2. Bidder, or its representative(s), has made an inspection of the construction site for work
specified in this IFBC on or after the date of advertisement of this IFBC and prior to the Due
Date and Time.

Bidder must submit a statement on company letterhead and signed by an authorized
official of Bidder that Bidder, or its representative(s), has made an inspection of the
construction site, listing the date of the inspection and the individuals, by name, who
conducted the inspection.

3. Must have possessed a General Contractor’s license issued by the Florida Department of
Business and Professional Regulation for a period of at least three (3) consecutive years
since February 28, 2018. License must be current and valid through the Due Date for
submission of bids for this IFBC.

Or

Must be a Florida Department of Transportation (FDOT) Pre-Qualified Contractor in the
categories of “Flexible Paving” and “Traffic Signal”.

If Bidder is Bidding as a General Contractor: Provide a copy of Bidder’s General
Contractor’s license issued by the Florida Department of Business and Professional
Regulation and documentation confirming Bidder has been licensed and/or certified for
the period of February 28, 2018 through the date of submission of the Bid.

If Bidder is bidding as an FDOT Pre-Qualified Contractor in the categories of “Flexible
Paving” and “Traffic Signals”: The County will verify that Bidder is listed in the FDOT
database as a Pre-Qualified Contractor in the categories of “Flexible Paving” and “Traffic
Signals”.




IFBC No. 21-TA003665CD

4. Bidder has provided roadway construction services for at least three projects since February
2018 in which each project included at least three of the following components: (i) flexible
paving; (ii) drainage; (iii) traffic signal modifications; (iv) pavement marking; (v) sidewalks;
and (vi) underground utility construction for either water, sewer, or both. Project clients
must be agreeable to responding to an inquiry by the County.

Provide the following information for the three (3) qualifying project references.

a) Name of client

b) Project name

c) Location (City/State)

d) Client contact name

e) Contact phone

f) Contact email

g) Service dates (Start/End)

5. If Bidding as a General Contractor: Bidder, on the day the bid is submitted, has a certified
or registered Qualifying Agent, as required by Section 489.119, Florida Statutes, and that
Qualifying Agent has been the same Qualifying Agent of Bidder for a period of at least three
(3) consecutive years, since February 28, 2018.

Submit a copy of Bidder’s Qualifying Agent’s registration or certification along with
supporting documentation confirming Qualifying Agent has been the Qualifying Agent for
Bidder for three (3) years, since February 28, 2018.

6. Bidder is not on the Florida Department of Management Services Suspended, Debarred,
Convicted Vendor Lists.

No documentation is required. The County will verify

7. If Bidder is submitting as a joint venture must file the required documents with the Florida
Department of Business and Professional Regulation as required by Florida Statute Section
489.119, prior to the Due Date and Time.

If Bidder is not a joint venture, provide a statement to that effect. If Bidder is a joint
venture, provide a copy of Bidder’s approved filing with the Florida Department of
Business and Professional Regulation.



IFBC No. 21-TA003665CD
8. Bidder has no reported conflict of interests in relation to this IFBC.

Submit a fully completed copy of Appendix J. If applicable, on a separate page disclose the
name of any officer, director or agent who is also an employee of the County. Disclose the
name of any County employee who owns, directly or indirectly, any interest in the
Bidder’s firm or any of its branches. If no conflicts of interests are present, Bidder must
submit a statement to that affect.

END OF APPENDIX A



APPENDIX B, BIDDER’S QUESTIONNAIRE

Bidder must fully complete and return this form with its Bid. Bidder warrants the truth and accuracy
of all statements and answers herein contained. (Attach additional pages if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID

1. Contact Information:

FEIN #:

License #:

License Issued to:

Date License Issued (MM/DD/YR):

Company Name:

Physical Address:

City: State of Incorporation: Zip Code:
Phone Number: () Fax Number: ()

Email address:

2. Bidding as: an individual __; a partnership __; a corporation __; a joint venture

3. If a partnership, list names and addresses of partners; if a corporation, list names of officers,
directors, shareholders, and state of incorporation; if joint venture, list names and address of ventures’
and the same if any venture are a corporation for each such corporation, partnership, or joint venture:

4. Bidder is authorized to do business in the State of Florida: [ ]| Yes [ ] No

For how many years?

5. Your organization has been in business (under this firm's name) as a

Is this firm in bankruptcy?

6. Attach a list of projects where this specific type of Work was performed.

BIDDER:
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7. Is this firm currently contemplating or in litigation? Provide summary details.

8. Have you ever been assessed liquidated damages under a contract during the past five (5)
years? If so, state when, where (contact name, address and phone number) and why.

9. Have you ever failed to complete Work awarded to you? Or failed to complete projects within
contract time? If so, state when, where (contact name, address, phone number) and why.

10. Have you ever been debarred or prohibited from providing a bid to a governmental entity? If
yes, name the entity and describe the circumstances.

11. Will you subcontract any part of this Work? If so, describe which portion(s) and to whom.

12. If any part of work will be subcontracted, list MBE/DBE/WBE/VETERAN to be utilized.
Include the estimated dollar amount of the portion of Work each will perform.

BIDDER:
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13. What equipment do you own to accomplish this Work? (A listing may be attached)

14. What equipment will you purchase/rent for the Work? (Specify which)

15. If applicable to the Work for this IFBC, Drilling Supervisor Qualifications: Contractor shall
provide a boring specialist who shall remain on the project site during the entirety of the directional
boring operation. This includes, but is not limited to, drilling fluid preparation, seaming, boring and
pulling. The boring specialist shall have a minimum of five (5) years’ experience in supervising directional
bores of similar nature, diameter, materials and lengths. (Reference: Specification Section 02619,
Horizontal Directional Drilling).

Provide the contact information for a minimum of three (3) projects wherein the boring specialist has
performed this type of work, diameter, materials and lengths.

Boring specialist’s name:

Boring specialist’s years of experience in supervising directional bores

Provide contact name, and contact number for projects:

16. If applicable to the Work for this IFBC, Pipe Fusion Qualifications: All boring and fusing
equipment shall be certified for operation. The Contractor responsible for thermal butt fusing pipe and
fittings shall have manufacturer certification for performing such work or a minimum of five (5) years of
experience performing this type of work.

Thermal butt fusing pipe and fittings contractor or subcontractor’s name:

Attach a copy of contractor’s/subcontractor’s manufacturer certification to this Questionnaire

OR

Provide contractor’s/subcontractor’s years of experience in thermal butt fusing pipe and fittings

If manufacturer certification is not provided, include contact name, and contact number for projects
that confirms five years of experience:

BIDDER:
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17. If applicable to the Work for this IFB, Pipe Bursting Qualifications: The Contractor shall be
certified by the manufacturer of the pipe bursting system that they are fully trained licensed installer of
the manufacturer’s pipe bursting system. Contractor shall provide a letter to the County documenting
this requirement. (Reference: Specification Section 02619A, Pipe Bursting (PB) of Existing Mains).

18. List the following regarding the surety which is providing the bond(s):

Surety’s Name:

Address:

Name, address, phone number and email of surety's resident agent for service of process in Florida:

Agent’s Name:

Address:

Phone:

Email:

19. Is Bidder a local business as defined in Section A.38, Local Preference?

|:| Yes |:| No

If yes, by signing below Bidder certifies that for at least six months prior to the advertisement date
of this IFB it has maintained a physical place of business in Manatee, Desoto, Hardee, Hillsborough,
Pinellas or Sarasota counties with at least one full-time employee at that location.

BIDDER:

BY:

PRINTED NAME:

TITLE/DATE:

PHYSICAL ADDRESS OF QUALIFYING LOCAL LOCATION:

NAME OF QUALIFYING EMPLOYEE AT LOCAL LOCATION:

BIDDER:
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20. Confirm if Bidder has an environmental sustainability initiative as defined in Section A.41.

|:| Yes |:| No

If yes, submit a brief summary (2-3 paragraphs) of the environmental sustainability initiative.

BIDDER:
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APPENDIX C, ENVIRONMENTAL CRIMES CERTIFICATION
SWORN STATEMENT PURSUANT TO ARTICLE V, MANATEE COUNTY PROCUREMENT CODE

Bidder must fully complete and return this form with its Bid. This form must be signed and sworn to in the
presence of a notary public or other official authorized to administer oaths.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [Print name of entity submitting sworn statement]

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement:

| understand that no person or entity shall be awarded or receive an Owner’s Agreement for public improvements,
procurement of goods or services (including professional services) or an Owner’s lease, franchise, concession or
management agreement, or shall receive a grant of Owner’s monies unless such person or entity has submitted a
written certification to Owner that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of
Manatee County, the State of Florida, or any other public entity, including, but not limited to
the Government of the United States, any state, or any local government authority in the
United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of
Owner’s Purchasing Official, reflects negatively upon the ability of the person or entity to
conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which
is a matter of record, but has not been prosecuted for such conduct, or has made an
admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo contendere;
or

(5) where an officer, official, agent or employee of a business entity has been convicted of or
has admitted guilt to any of the crimes set forth above on behalf of such an entity and
pursuant to the direction or authorization of an official thereof (including the person
committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one
which has common ownership or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls or has the
power to control another business entity, or if an individual or group of individuals controls
or has the power to control both entities. Indicia of control shall include, without limitation,
interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this
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Article, or using substantially the same management, ownership or principles as the
ineligible entity.
(Continued)

Any person or entity who claims that this Article is inapplicable to him/her/it because a
conviction or judgment has been reversed by a court of competent jurisdiction shall prove
the same with documentation satisfactory to Owner’s Purchasing Official. Upon
presentation of such satisfactory proof, the person or entity shall be allowed to contract
with Owner.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY AGREEMENT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR COUNTY ADMINISTRATOR
DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]

STATE OF
COUNTY OF

Sworn to and subscribed before me this day of , 20 by

Who is personally known / has produced as identification
[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this
affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit
shall be executed by the general partner(s). In the case of a corporation, this affidavit shall be executed by
the corporate president.
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APPENDIX D, FLORIDA TRENCH SAFETY ACT

Bidder must fully complete and return this form with its Bid. This form must be singed in the presence of a notary
public or by an officer authorized to administer oaths.

1. This Sworn Statement is submitted with IFBC NO. 21-TA003665CD

2. This Sworn Statement is submitted by whose business address
is and, if applicable, its Federal Employer
Identification Number (FEIN) is . If the entity has no FEIN, include the Social Security Number of

the individual signing this sworn statement

3. Name of individual signing this Sworn Statement is: ,
Whose relationship to the above entity is:

4. The Trench Safety Standards that will be in effect during the construction of this project shall include, but are not
limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND REGULATIONS 29 CFR
1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to
indemnify and hold harmless the County and Engineer of Record, and any of their agents or employees from any
claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable standards:

Units of
Trench Safety Measure MeasureUnit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $

7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all available
geotechnical information and made such other investigations and tests as they may deem necessary to adequately

design the trench safety system(s) to be utilized on this project.

(Authorized signature / Title)

SWORN to and subscribed before me this day of , 20
(Impress official seal)

Notary Public, State of Florida:

My commission expires:

Manatee County BCC IFBC



Angelina M. Colonneso

CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 Fax (941)
741-4082, P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com

Bidder must fully complete and return this form with its Bid.

APPENDIX E: ePAYABLES APPLICATION

Company name

Contact person

Phone number

Email Address

FINANCE USE ONLY

Open orders: YES or NO

PEID

CREATE DATE

CONFIRMED WITH

Name and phone number

IFAS
Return completed form Via email to:
BANK . ..
tina.mancini@manateeclerk.com
INITIALS Via fax to: (941) 741-4011
Via mail:
PO Box 1000

Bradenton, Fl 34206

Revised: September 30, 2015

“Pride in Service with a Vision to the Future”
Clerk of the Circuit Court — Clerk of Board of County Commissioners — County Comptroller — Auditor and Recorder

Manatee County BCC IFBC



APPENDIX F, SCRUTINIZED COMPANY CERTIFICATION

This certification is required pursuant to Florida State Statute Section 287.135.

As of July 1, 2011, a company that, at the time of bidding or submitting a proposal for a new contract or
renewal of an existing contract, is on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List is ineligible for, and may
not bid on, submit a proposal for, or enter into or renew a contract with an agency or local
governmental entity for goods or services of $1 million or more.

Bidder must fully complete and return this form with its Bid.

Company FID or EIN No.

Address

City State Zip
I, , as a representative of

certify and affirm that this company is not on the Scrutinized Companies with Activities in Sudan List or

the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

Signature Title

Printed Name Date

Manatee County BCC IFBC



APPENDIX G

MANATEE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA
INDEMNITY AND HOLD HARMLESS

IFBC No. 21-TA003665CD

Bidder must fully complete and return this form with its Bid.

Bidder shall defend, indemnify and hold harmless the County and all of the County’s officers, agents,
employees, and volunteers from and against all claims, liability, loss and expense, including reasonable
costs, collection expenses, attorneys’ fees, and court costs which may arise because of the negligence
(whether active or passive), misconduct, or other fault, in whole or in part (whether joint, concurrent, or
contributing), of Respondent, its officers, employees, representatives and agents in performance or non-
performance of its obligations under the Contract/Agreement. Bidder recognizes the broad nature of
this indemnification and hold harmless clause, as well as the provision of a legal defense to the County
when necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such
good and valuable consideration provided by the County in support of these indemnification, legal
defense and hold harmless contractual obligations in accordance with the laws of the State of Florida.
This clause shall survive the termination of this Contract/Agreement. Compliance with any insurance
requirements required elsewhere within this Contract/Agreement shall not relieve Bidder of its liability
and obligation to defend, hold harmless and indemnify the County as set forth in this article of the
Contract/Agreement.

Nothing herein shall be construed to extend the County’s liability beyond that provided in
section 768.28, Florida Statutes.

PROJECT NUMBER AND/OR NAME

INSURANCE AGENT

RESPONDENT SIGNATURE DATE

Acknowledgement:

STATE OF COUNTY OF

The foregoing instrument was acknowledged before me this day of ,
20 by [FULL LEGAL NAME], who is
personally known to me / has produced as

identification.

Notary Signature

Print Name

Manatee County BCC IFBC



APPENDIX H, INSURANCE STATEMENT

Bidder must fully complete and return this form with its Bid.
THE UNDERSIGNED has read and understands the insurance requirements of this IFBC applicable to

any contract resulting from this solicitation and shall provide the insurances required by this Appendix
within ten (10) days from the date of Notice of Intent to Award.

Bidder Name: Date:

Signature
(Authorized
Official):

Printed Name/Title:

Insurance Agency:

Agent Name: Agent Phone:

Manatee County BCC IFBC



APPENDIX I, ACKNOWLEDGMENT OF ADDENDA

The undersigned acknowledges receipt of the following addenda:

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Print or type Bidder’s information below:

Name of Bidder Telephone Number

Street Address City/State/Zip

Email Address

Print Name & Title of Authorized Officer Signature of Authorized Official Date

Manatee County BCC IFBC



APPENDIX J, AFFIDAVIT OF NO CONFLICT

COUNTY OF

STATE OF

BEFORE ME, the undersigned authority, this day of , 20 personally
appeared, , a principal with full authority to bind

(hereinafter the "Affiant"), who being first

duly sworn, deposes and says:

(a) is not currently engaged or will not become engaged in any obligations, undertakings or
contracts that will require the Affiant to maintain an adversarial role against the County or that will
impair or influence the advice, recommendations or quality of work provided to the County; and

(b) has provided full disclosure of all potentially conflicting contractual relationships and full
disclosure of contractual relationships deemed to raise a question of conflict(s); and

(c) has provided full disclosure of prior work history and qualifications that may be deemed
to raise possible question of conflict(s).

Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the
State of Florida, to enter into an Agreement for Ellenton Gillette Funtional Improvements Project.

If applicable, on a separate page Bidder shall disclose the name of any officer, director or agent of
Bidder who is also an employee of the County and the name of any County employee who owns, directly
or indirectly, any interest in the Bidder’s firm or any of its branches. If no conflicts of interest are
present, submit a statement to that affect.

Signature

Print Name

SUBSCRIBED to and sworn before me this day of , 20

[Notary Seal]
Notary Public

My commission expires:

Notary Sighature

Print Name

Personally known OR produced identification. Type of identification produced

Manatee County BCC IFBC



APPENDIX K, BID PRICING FORM
IFBC No. 21-TA003665CD Ellenton Gillette Functional Improvements Project

Total Bid Price/Offer for Bid “A”: $ Complete. Based on a

completion time of 640 calendar days.

Total Bid Price/Offer for Bid “B”: $ Complete. Based on a

completion time of 730 calendar days.

We, the undersigned, hereby declare that we have carefully reviewed the IFBC Documents in
their entirety and with full knowledge and understanding of the Bid information and all its
requirements, submit this Bid, which is complete in meeting each specification, term, and
condition contained therein.

As Bidder, we understand that the IFBC documents, including but not limited to, all
specifications, terms, and conditions shall be made a part of any resulting Agreement between
County and the successful Bidder. Failure by successful Bidder to comply with such
specifications, terms and conditions shall result in Agreement default, whereupon, the
defaulting successful Bidder shall be required to pay for all re-procurement costs, damages, and
attorney fees as incurred by County, and agrees to forfeit its bid bond.

Authorized Signature(s):

Name and Title of Above
Signer(s):

Date:

Manatee County BCC IFBC



IFBC NO. 21-TA003665CD

BID FORM
ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "A" BASED ON COMPLETION TIME OF 640 CALENDAR DAYS

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY U/M UNIT PRICE TOTAL
ROADWAY
1 101-1 MOBILIZATION 1 TS
2 102-1-1 MAINTENANCE OF TRAFFIC (MOT) 1 L.S.
3 104-10-3 STAKED SILT FENCE (TYPE Ill) 25,500 LF
4 104-11 FLOATING TURBIDITY BARRIER 200 LF
5 104-15 SOIL TRACKING PREVENTION DEVICE 4 EA
6 110-1-1 CLEARING & GRUBBING 22.65 AC
7 120-1 REGULAR EXCAVATION 9,625 cY
3 120-6 EMBANKMENT (REGULAR) 6,250 cY
9 160-4 12" STABILIZED SUB-BASE 9,187 SY
10 285-709 OPTIONAL BASE GROUP 9: 8,798 5%
11 327-70-1 MILLING EXISTING ASPHALT PAVEMENT (1" AVG. DEPTH) 80,000 sy
12 334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C)(12.5) (2") 1,960 ™
13 337-7-42 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C) (FC 9.5 RUBBER) (1") 4,450 ™
14  J400-1-2 CLASS | CONCRETE (ENDWALLS), INCLUDING REINFORCING STEEL 33.2 cY
15 425-1-MC GRATE INLET 25 EA
16  [425-2-MC GRATE INLET / THROAT INLET 12 EA
17 J425-3-MC JUNCTION BOX 3 EA
18 [425-11-MC GRATE INLET CONVERTED TO JUNCTION BOX 8 EA
19 430-175-115  [PIPE STORM SEWER CULVERT (RCP)(15") 1,656 LE
20  [430-175-118 PIPE STORM SEWER CULVERT (RCP)(18") 4,056 LF
21 430-175-124 PIPE STORM SEWER CULVERT (RCP)(24") 941 LF
22 430-175-130 PIPE STORM SEWER CULVERT (RCP)(30") 56 LE
23 430-175-136 PIPE STORM SEWER CULVERT (RCP)(36") 50 LF
24  [430-175-218 PIPE STORM SEWER CULVERT (ERCP) (14"x23") 220 LE
Bidder Name:

Authorized Signature: APPENDIX K- 1




BID FORM
ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "A" BASED ON COMPLETION TIME OF 640 CALENDAR DAYS

IFBC NO. 21-TA003665CD

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY U/M UNIT PRICE TOTAL
25 430-984-123 MES (ROUND)(15"SD) 36 EA
26 [430-984-125 MES (ROUND)(18"SD) 69 EA
27 [430-984-129 MES (ROUND)(24"SD) 15 EA
28 [430-984-625 MES (ELLIP/ARCH)(18"SD) 6 EA
29 520-1-10 TYPE F CURB & GUTTER 665 LE
30 522-1 4" CONCRETE SIDEWALK 27 SY
31 522-2 6" CONCRETE SIDEWALK, REINFORCED DRIVEWAY 3,685 sY
32 527-2 DETECTABLE WARNINGS ON WALKING SURFACES 60 SF
33 [530-34 RIP-RAP (RUBBLE) (DITCH LINING) 25 ™
34 |570-1-2 SODDING (PERFORMANCE TURF, BAHIA) (INCLUDES MOWING) 110,000 5%
35  [o08-104-1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL 1 LS
Subtotal Roadway
SIGNING & PAVEMENT MARKING
36 700-20-11 SINGLE POST SIGN, (F&I)(LESS THAN 12) 4 AS
37 700-20-40 SINGLE SIGN POST (RELOCATE) 11 EA
38 706-3 RETRO REFLECTIVE PAVEMENT MARKERS 736 EA
39 710-30 PAINTED PAVEMENT MARKINGS, STD, YELLOW, ISLAND NOSE 60 SF
40 710-11-180 THERMOPLAST, PAVEMENT MARKINGS 15 LF
41 711-11-121 THERMOPLASTIC, STD, WHITE, SOLID, 6" 9.95 GM
42 711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" 315 LF
43 711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 280 LF
44 711-11-151 THERMOPLASTIC, STD,WHITE, SKIP, 6", 2-4 211 LF
45 711-11-224 THERMOPLASTIC, STD, YELLOW, SOLID, 18" 980 LF
Bidder Name:
Authorized Signature: APPENDIX K- 2




IFBC NO. 21-TA003665CD

BID FORM

ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "A" BASED ON COMPLETION TIME OF 640 CALENDAR DAYS

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY U/M UNIT PRICE TOTAL
46 71111231 THERMOPLASTIC, STD, YELLOW, SKIP, 6", 10-30 2.152 GM
47 711-11-251 THERMOPLASTIC, STD, YELLOW, SKIP, 6", 6-10 295 LE
48 711-11-160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE 3 EA
49 711-11-170 THERMOPLASTIC, STANDARD, WHITE, ARROW 43 EA
50  fri211 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" 7.421 GM

Subtotal Signing and Pavement Marking
JUTILITY WORK
51 U-1 MOBILIZATION 1 L.S.
52 u-2 MAINTENANCE OF TRAFFIC (MOT) 1 L.S.
53 Jus ADJUST VALVE BOXES 20 EA
54 Ju4 12" PVC WATERMAIN 1,291 LF
55 Iu-s 12" PVC WATERMAIN RESTRAINED JOINT 924 LF
56 Iu-e 8" PVC WATERMAIN RESTRAINED JOINT 20 LF
57 IU—7 6" PVC WATERMAIN RESTRAINED JOINT 20 LF
58 Iu-s 12" DIP WATERMAIN 255 LF
59 |u-9 12" DIP WATERMAIN RESTRAINED JOINTS 111 LF
60 |u-1o 12" GATE VALVE 4 EA
61 IU-ll 8" GATE VALVE 2 EA
62 |U-12 6" GATE VALVE 1 EA
63 IU—13 12" 45 DEGREE BENDS 4 EA
64 Iu-14 6" 45 DEGREE BENDS 2 EA
65 |U-15 12" X 12" X 6" TEE 4 EA
66 IU-16 8" X 12" CROSS 1 EA
67 IU—17 FIRE HYDRANT ASSEMBLY (INCL 6" GATE VALVE) 3 EA
Bidder Name:

Authorized Signature: APPENDIX K- 3




BID FORM

ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "A" BASED ON COMPLETION TIME OF 640 CALENDAR DAYS

IFBC NO. 21-TA003665CD

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY U/M UNIT PRICE TOTAL
68 |U—18 RESET WATER METER 8 EA
69 IU-19 1" WATER SERVICES 11 EA
70 IU—20 TIE TO EXISTING MAIN 4 EA
71 |U-21 RESET FIRE HYDRANTS 20 EA
72 Ju-22 GROUT 12" WATER LINE 70 cY
Subtotal Utility Work
ATMS INTERCONNECT
73 1011 MOBILIZATION LS 1
74 102 1 MAINTENANCE OF TRAFFIC DA 42
75 104 10 3 SEDIMENT BARRIER LF 17350
76 57012 PERFORMANCE TURF, SOD SsY 4764
77 6302 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF 17150
78 6302 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF 8115
79 6331121 FIBER OPTIC CABLE, F&I, UNDERGROUND,?2 12 FIBERS LF 25
80 633 1 122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13 48 FIBERS LF 18565
81 633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE EA 8
82 633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION EA 12
83 633311 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE EA 1
84 633312 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY EA 1
85 633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT EA 1
86 633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL FIELD TERMINATED EA 1
87 6352 12 PULL & SPLICE BOX, F&l, 24" X 36" COVER SIZE EA 43
88 6352 13 PULL & SPLICE BOX, F&l, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE EA 10
89 68411 MANAGED FIELD ETHERNET SWITCH, F&I EA 1
Subtotal ATMS Interconnect
Bidder Name:
Authorized Signature: APPENDIX K- 4




BID FORM

ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "A" BASED ON COMPLETION TIME OF 640 CALENDAR DAYS

IFBC NO. 21-TA003665CD

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY UM UNIT PRICE TOTAL
17th STREET INTERSECTION MODIFICATIONS
90 110-1-1 CLEARING & GRUBBING LS 1
91 110-4 REMOVAL OF EXISTING CONCRETE 5% 15
92 120-1 REGULAR EXCAVATION cY 3.55
93 520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 76
94 |522-1 CONCRETE SIDEWALK & DRIVEWAY (4" THICK) sy 33
95 527-2 DETECTABLE WARNING SF 30
96 [570-1-2 PERFORMANCE TURF, SOD 5% 44
97  [630-2-11 CONDUIT (F&l) (OPEN TRENCH) LF 44
98  |632-7-1 SIGNAL CABLE-NEW OR CONSTRUCTION (F&I) PI 1
99 635-2-11 PULL & SPLICE BOX (F&l) (13"X24" COVER SIZE) EA 3
100 [646-1-11 ALUMINUM SIGNAL POLE (PEDESTAL) EA 4
101  |646-1-60 ALUMINUM SIGNAL POLE (REMOVE) EA 1
102  |653-1-11 PEDESTRIAN SIGNAL (F&! - LED COUNTDOWN) (1 WAY) AS 4
103  |653-1-61 PEDESTRIAN SIGNAL (REMOVED PED SIGNAL-POLE/PEDESTAL TO REMAIN) AS 2
104  |660-2-102 LOOP ASSEMBLY (F&l) (TYPE B - 6'X6") AS 2
105 |660-2-106 LOOP ASSEMBLY (F&l) (TYPE F - 6'X40) AS 6
106  |665-1-11 PEDESTRIAN DETECTOR (F&I) (STANDARD) EA 4
107  |665-1-60 PEDESTRIAN DETECTOR (REMOVE-POLE/PEDESTAL TO REMAIN) EA 2
108  |670-5-400 TRAFFIC CONTROLLER ASSEMBLY (MODIFY) AS 1
109  |685-106 SYSTEM AUXILIRIES (F&l) (UNINTERUPTIBLE POWER SOURCE) EA 1
Subtotal 17th Street Intersection Modifications
TOTAL BASE BID "A" - Based on Completion Time of 640 Calendar Days
CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL) 10%
TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion
Time of 640 Calendar Days
Bidder Name:
Authorized Signature: APPENDIX K- 5




BID FORM

ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "B" BASED ON COMPLETION TIME OF 730 CALENDAR DAYS

IFBC NO. 21-TA003665CD

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY UM UNIT PRICE TOTAL
- ———————————————————— |
ROADWAY
1 101-1 MOBILIZATION 1 TS
2 102-1-1 MAINTENANCE OF TRAFFIC (MOT) 1 L.S.
3 104-10-3 STAKED SILT FENCE (TYPE Ill) 25,500 LF
4 104-11 FLOATING TURBIDITY BARRIER 200 LF
5 104-15 SOIL TRACKING PREVENTION DEVICE 4 EA
6 110-1-1 CLEARING & GRUBBING 22.65 AC
7 120-1 REGULAR EXCAVATION 9,625 cY
8 120-6 EMBANKMENT (REGULAR) 6,250 cY
9 160-4 12" STABILIZED SUB-BASE 9,187 SY
10 285-709 OPTIONAL BASE GROUP 9: 8,798 SY
11 327-70-1 MILLING EXISTING ASPHALT PAVEMENT (1" AVG. DEPTH) 80,000 SY
12 334-1-13 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C)(12.5) (2") 1,960 ™
13 337-7-42 ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C) (FC 9.5 RUBBER) (1") 4,450 ™
14 400-1-2 CLASS | CONCRETE (ENDWALLS), INCLUDING REINFORCING STEEL 33.2 cY
15 425-1-MC GRATE INLET 25 EA
16 425-2-MC GRATE INLET / THROAT INLET 12 EA
17 425-3-MC JUNCTION BOX 3 EA
18 425-11-MC GRATE INLET CONVERTED TO JUNCTION BOX 8 EA
19 430-175-115  |PIPE STORM SEWER CULVERT (RCP)(15") 1,656 LE
20 430-175-118 PIPE STORM SEWER CULVERT (RCP)(18") 4,056 LF
21 430-175-124 PIPE STORM SEWER CULVERT (RCP)(24") 941 LF
22 430-175-130 PIPE STORM SEWER CULVERT (RCP)(30") 56 LF
23 430-175-136 PIPE STORM SEWER CULVERT (RCP)(36") 50 LF
24 430-175-218 PIPE STORM SEWER CULVERT (ERCP) (14"x23") 220 LF
Bidder Name:

Authorized Signature:

APPENDIX K- 6




BID FORM

ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "B" BASED ON COMPLETION TIME OF 730 CALENDAR DAYS

IFBC NO. 21-TA003665CD

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY UM UNIT PRICE TOTAL
25 430-984-123 MES (ROUND)(15"SD) 36 EA
26 [430-984-125 MES (ROUND)(18"SD) 69 EA
27 [430-984-129 MES (ROUND)(24"SD) 15 EA
28 [430-984-625 MES (ELLIP/ARCH)(18"SD) 6 EA
29 I520-1-10 TYPE F CURB & GUTTER 665 LE
30 522-1 4" CONCRETE SIDEWALK 27 SY
31 522-2 6" CONCRETE SIDEWALK, REINFORCED DRIVEWAY 3,685 sY
32 527-2 DETECTABLE WARNINGS ON WALKING SURFACES 60 SF
33 [53034 RIP-RAP (RUBBLE) (DITCH LINING) 25 ™
34 |s70-1-2 SODDING (PERFORMANCE TURF, BAHIA) (INCLUDES MOWING) 110,000 SY
35 908-104-1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL 1 LS
Subtotal Roadway
SIGNING & PAVEMENT MARKING
36 700-20-11 SINGLE POST SIGN, (F&I)(LESS THAN 12) 4 AS
37 700-20-40 SINGLE SIGN POST (RELOCATE) 11 EA
38 706-3 RETRO REFLECTIVE PAVEMENT MARKERS 736 EA
39 710-30 PAINTED PAVEMENT MARKINGS, STD, YELLOW, ISLAND NOSE 60 SF
40 710-11-180 THERMOPLAST, PAVEMENT MARKINGS 15 LE
41 711-11-121 THERMOPLASTIC, STD, WHITE, SOLID, 6" 9.95 GM
42 711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" 315 LF
43 711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 280 LF
44 711-11-151 THERMOPLASTIC, STD,WHITE, SKIP, 6", 2-4 211 LF
45 711-11-224 THERMOPLASTIC, STD, YELLOW, SOLID, 18" 980 LF
Bidder Name:
Authorized Signature: APPENDIX K- 7




IFBC NO. 21-TA003665CD

BID FORM
ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "B" BASED ON COMPLETION TIME OF 730 CALENDAR DAYS

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY UM UNIT PRICE TOTAL
46 71111231 THERMOPLASTIC, STD, YELLOW, SKIP, 6", 10-30 2.152 GM
47 711-11-251 THERMOPLASTIC, STD, YELLOW, SKIP, 6", 6-10 295 LE
48 711-11-160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE 3 EA
49 711-11-170 THERMOPLASTIC, STANDARD, WHITE, ARROW 43 EA
50 fria211 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" 7.421 GM

Subtotal Signing and Pavement Marking
JUTILITY WORK
51 u-1 MOBILIZATION 1 L.S.
52 u-2 MAINTENANCE OF TRAFFIC (MOT) 1 L.S.
53  Ju-3 ADJUST VALVE BOXES 20 EA
54 Ju4 12" PVC WATERMAIN 1,291 LF
55 IU-5 12" PVC WATERMAIN RESTRAINED JOINT 924 LF
56 Iu-e 8" PVC WATERMAIN RESTRAINED JOINT 20 LF
57 IU-7 6" PVC WATERMAIN RESTRAINED JOINT 20 LF
58 Iu-s 12" DIP WATERMAIN 255 LF
59 |u-9 12" DIP WATERMAIN RESTRAINED JOINTS 111 LF
60 |U-10 12" GATE VALVE 4 EA
61 |u-11 8" GATE VALVE 2 EA
62 |U-12 6" GATE VALVE 1 EA
63 IU-13 12" 45 DEGREE BENDS 4 EA
64 Iu-14 6" 45 DEGREE BENDS 2 EA
65 IU-15 12" X 12" X 6" TEE 4 EA
66 IU-16 8" X 12" CROSS 1 EA
67 |u-17 FIRE HYDRANT ASSEMBLY (INCL 6" GATE VALVE) 3 EA
Bidder Name:

Authorized Signature: APPENDIX K- 8




BID FORM

ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "B" BASED ON COMPLETION TIME OF 730 CALENDAR DAYS

IFBC NO. 21-TA003665CD

PAY ITEM FDOT ITEM
NO. NUMBER DESCRIPTION QTY UM UNIT PRICE TOTAL
68  Ju-18 RESET WATER METER 8 EA
69 IU—lQ 1" WATER SERVICES 11 EA
70 IU-20 TIE TO EXISTING MAIN 4 EA
71 |U-21 RESET FIRE HYDRANTS 20 EA
72 Ju-22 GROUT 12" WATER LINE 70 cY
Subtotal Utility Work
ATMS INTERCONNECT
73 1011 MOBILIZATION LS 1
74 1021 MAINTENANCE OF TRAFFIC DA 42
75 104 10 3 SEDIMENT BARRIER LF 17350
76 57012 PERFORMANCE TURF, SOD 5% 4764
77 6302 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF 17150
78 6302 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF 8115
79 6331121 FIBER OPTIC CABLE, F&I, UNDERGROUND,?2 12 FIBERS LF 25
80 633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13 48 FIBERS LF 18565
81 633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE EA 8
82 633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION EA 12
83 633311 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE EA 1
84 6333 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY EA 1
85 633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT EA 1
86 633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL FIELD TERMINATED EA 1
87 635212 PULL & SPLICE BOX, F&l, 24" X 36" COVER SIZE EA 43
88 6352 13 PULL & SPLICE BOX, F&l, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE EA 10
89 684 11 MANAGED FIELD ETHERNET SWITCH, F&l EA 1
Subtotal ATMS Interconnect
Bidder Name:
Authorized Signature: APPENDIX K- 9




IFBC NO. 21-TA003665CD

BID FORM

ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT PROJECTS
BID "B" BASED ON COMPLETION TIME OF 730 CALENDAR DAYS

PAY ITEM FDOT ITEM

NO. NUMBER DESCRIPTION QTY UM UNIT PRICE TOTAL

17th STREET INTERSECTION MODIFICATIONS
90  [110-1-1 CLEARING & GRUBBING LS 1
91  [110-4 REMOVAL OF EXISTING CONCRETE SY 15
92 [1201 REGULAR EXCAVATION cY 3.55
93  |520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 76
94 |5221 CONCRETE SIDEWALK & DRIVEWAY (4" THICK) 5% 33
95 [s27-2 DETECTABLE WARNING SF 30
96 [s70-1-2 PERFORMANCE TURF, SOD SY 44
97  [630-2-11 CONDUIT (F&I) (OPEN TRENCH) LF 44
98  [632-7-1 SIGNAL CABLE-NEW OR CONSTRUCTION (F&I) PI 1
99  [635-2-11 PULL & SPLICE BOX (F&l) (13"X24" COVER SIZE) EA 3
100 [646-1-11 ALUMINUM SIGNAL POLE (PEDESTAL) EA 4
101  [646-1-60 ALUMINUM SIGNAL POLE (REMOVE) EA 1
102 [653-1-11 PEDESTRIAN SIGNAL (F&I - LED COUNTDOWN) (1 WAY) AS 4
103 [653-1-61 PEDESTRIAN SIGNAL (REMOVED PED SIGNAL-POLE/PEDESTAL TO REMAIN) AS 2
104  [660-2-102 LOOP ASSEMBLY (F&I) (TYPE B - 6'X6") AS 2
105 [660-2-106 LOOP ASSEMBLY (F&I) (TYPE F - 6'X40") AS 6
106  [J665-1-11 PEDESTRIAN DETECTOR (F&I) (STANDARD) EA 4
107 665-1-60 PEDESTRIAN DETECTOR (REMOVE-POLE/PEDESTAL TO REMAIN) EA 2
108  [670-5-400 TRAFFIC CONTROLLER ASSEMBLY (MODIFY) AS 1
109 [685-106 SYSTEM AUXILIRIES (F&I) (UNINTERUPTIBLE POWER SOURCE) EA 1

Subtotal 17th Street Intersection Modifications

TOTAL BASE BID "B" - Based on Completion Time of 730 Calendar Days

CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL) 10%

TOTAL OFFER FOR BID "B" with Contract Contingency - Based on Completion

Time of 730 Calendar Days

Bidder Name:

Authorized Signature: APPENDIX K- 10
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BID ATTACHMENT 1, INSURANCE AND BOND REQUIREMENTS

The CONTRACTOR will not commence work under the resulting Agreement until all insurance
coverages indicated by an “X” herein have been obtained. The CONTRACTOR shall obtain and
submit to the Procurement Division within ten (10) calendar days from the date of notice of intent
to award, at its expense, the following minimum amounts of insurance (inclusive of any amounts
provided by an umbrella or excess policy): Work under this Agreement cannot commence until all
insurance coverages indicated herein have been obtained on a standard ACORD form (inclusive of
any amounts provided by an umbrella or excess policy):

IZ Automobile Liability Insurance Required Limits

Coverage must be afforded under a per occurrence policy form including coverage for all owned,
hired and non-owned vehicles for bodily injury and property damage of not less than:

e 51,000,000 Combined Single Limit; OR
e $500,000 Bodily Injury and $500,000 Property Damage
e 510,000 Personal Injury Protection (No Fault)
e $500,000 Hired, Non-Owned Liability
e 510,000 Medical Payments
This policy shall contain severability of interests’ provisions.

[X] commercial General Liability Insurance Required Limits (per Occurrence form only; claims-made form
is not acceptable)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

e 51,000,000 Single Limit Per Occurrence

e 52,000,000 Aggregate

e $1,000,000 Products/Completed Operations Aggregate

e 51,000,000 Personal and Advertising Injury Liability

e 550,000 Fire Damage Liability

e $10,000 Medical Expense, and

e $1,000,000, Third Party Property Damage

S Project Specific Aggregate (Required on projects valued at over $10,000,000)
This policy shall contain severability of interests’ provisions.

[X] Employer’s Liability Insurance
Coverage limits of not less than:

e $100,000 Each Accident

e $500,000 Disease Each Employee
e 5$500,000 Disease Policy Limit
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[X] Worker’s Compensation Insurance

[ ] US Longshoremen & Harbor Workers Act
D Jones Act Coverage

Coverage limits of not less than:

e Statutory workers’ compensation coverage shall apply for all employees in compliance with the
laws and statutes of the State of Florida and the federal government.

e [f any operations are to be undertaken on or about navigable waters, coverage must be included
for the US Longshoremen & Harbor Workers Act and Jones Act.

Should ‘leased employees’ be retained for any part of the project or service, the employee leasing
agency shall provide evidence of Workers” Compensation coverage and Employer’s Liability
coverage for all personnel on the worksite and in compliance with the above Workers’
Compensation requirements. NOTE: Workers’ Compensation coverage is a firm requirement.
Elective exemptions are considered on a case-by-case basis and are approved in a very limited
number of instances.

[_] Aircraft Liability Insurance Required Limits

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

e S Each Occurrence Property and Bodily Injury with no less than $100,000 per passenger each
occurrence or a ‘smooth’ limit.
e S General Aggregate.

[ ] Un-Manned Aircraft Liability Insurance (Drone)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

e S Each Occurrence Property and Bodily Injury; Coverage shall specifically include operation
of Unmanned Aircraft Systems (UAS), including liability and property damage.
e S General Aggregate

[ ] Installation Floater Insurance

When the contract or agreement does not include construction of, or additions to, above ground
building or structures, but does involve the installation of machinery or equipment, Installation
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed
and name “Manatee County, a political subdivision of the State of Florida” as an Additional
Insured, and include limits not less than:
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e 100% of the completed value of such addition(s), building(s), or structure(s)

[ ] Professional Liability and/or Errors and Omissions (E&O) Liability Insurances
Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. If
the coverage form is on a claims-made basis, then coverage must be maintained for a minimum of
three years from termination of date of the contract. Limits must not be less than:

e 51,000,000 Bodily Injury and Property Damage Each Occurrence
e $2,000,000 General Aggregate

[X] Builder’s Risk Insurance

When the contract or agreement includes the construction of roadways and/or the addition of a
permanent structure or building, including the installation of machinery and/or equipment,
Builder’s Risk Insurance shall be afforded under a per occurrence policy form, policy shall be
endorsed and name “Manatee County, a political subdivision of the State of Florida” as an
Additional Insured, and include limits not less than:

e An amount equal to 100% of the completed value of the project, or the value of the equipment to
be installed
e The policy shall not carry a self-insured retention/deductible greater than $10,000

Coverage shall be for all risks and include, but not be limited to, storage and transport of
materials, equipment, supplies of any kind whatsoever to be used on or incidental to the project,
theft coverage, and Waiver of Occupancy Clause Endorsement, where applicable.

|:| Cyber Liability Insurance

Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence
policy form, policy shall be endorsed and name ‘Manatee County, a political subdivision of the
State of Florida’ as an Additional Insured, and include limits not less than:

Security Breach Liability

Security Breach Expense Each Occurrence
Security Breach Expense Aggregate
Replacement or Restoration of Electronic Data
Extortion Threats

Business Income and Extra Expense

Public Relations Expense

[ ]
R 72200 Vo S Vo S Vo SR Vo S Vo SR V08

NOTE: Policy must not carry a self-insured retention/deductible greater than $25,000.
D Hazardous Materials Insurance (As Noted Below)

Hazardous materials include all materials and substances that are currently designated or defined
as hazardous by the law or rules of regulation by the State of Florida or federal government.
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All coverage shall be afforded under either an occurrence policy form or a claims-made policy form,
and the policy shall be endorsed and name ‘Manatee County, a political subdivision of the State of
Florida’ as an Additional Insured. If the coverage form is on a claims-made basis, then coverage
must be maintained for a minimum of three years from termination of date of the contract. Limits
must not be less than:

[ ] Pollution Liability
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and

Property Damage to include sudden and gradual release, each claim and aggregate.

[ ] Asbestos Liability (If handling within scope of Contract)
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and

Property Damage to include sudden and gradual release, each claim and aggregate.

[ ] Disposal

When applicable, CONTRACTOR shall designate the disposal site and furnish a Certificate of
Insurance from the disposal facility for Environmental Impairment Liability Insurance covering
liability.

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for
Sudden and Accidental Occurrences, each claim and an aggregate.

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Non-
Sudden and Accidental Occurrences, each claim and an aggregate.

[ ] Hazardous Waste Transportation Insurance

CONTRACTOR shall designate the hauler and have the hauler furnish a Certificate of Insurance for
Automobile Liability insurance with Endorsement MCS-90 for liability arising out of the
transportation of hazardous materials. EPA identification number shall be provided.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form
and the policy shall be endorsed and name “Manatee County, a political subdivision of the State of
Florida” as an Additional Insured. If the coverage form is on a claims-made basis, then coverage
must be maintained for a minimum of three years from termination of date of the contract. Limits
must not be less than:

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident.

[ ] Liquor Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e $1,000,000 Each Occurrence and Aggregate
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[ ] Garage Keeper’s Liability Insurance

Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County
motor vehicles is inherent or implied within the provision of the contract.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e Property and asset coverage in the full replacement value of the lot or garage.

[ ] Bailee’s Customer Liability Insurance

Coverage shall be required for damage and/or destruction when County property is temporarily
under the care or custody of a person or organization, including property that is on, or in transit to
and from the person or organization’s premises. Perils covered should include fire, lightning, theft,
burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during
transportation by a carrier.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e Property and asset coverage in the full replacement value of the County asset(s) in the
CONTRACTOR'’S care, custody and control.

[ ] Hull and Watercraft Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

Each Occurrence
General Aggregate
Fire Damage Liability
10,000 Medical Expense, and
Third Party Property Damage
Project Specific Aggregate (Required on projects valued at over $10,000,000)

S
S
S
S
S
S

[ ] other [Specify]
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BOND REQUIREMENTS

[X Bid Bond

A Bid Bond in the amount of 5% of the total offer. Bid bond shall be submitted with the sealed
response and shall include project name, location, and / or address and project number. In lieu of
the bond, the bidder may file an alternative form of security in the amount of 5% of the total offer.
in the form of a money order, a certified check, a cashier’s check, or an irrevocable letter of credit
issued to Manatee County. NOTE: A construction project over $200,000 requires a Bid Bond in the
amount of 5% of the total bid offer.

[X] payment and Performance Bond

A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the award
amount and shall be presented to Manatee County within ten (10) calendar days of issuance of the
notice of intent to award. NOTE: A construction project over $200,000 requires a Payment and
Performance Bond.
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INSURANCE REQUIREMENTS

THE POLICIES BELOW ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE FOLLOWING
PROVISIONS:

1. Commercial General Liability and Automobile Liability Coverages

C.

“Manatee County, a Political Subdivision of the State of Florida,” is to be named as an
Additional Insured in respect to: Liability arising out of activities performed by or on behalf
of the successful Bidder, his agents, representatives, and employees; products and
completed operations of the successful Bidder; or automobiles owned, leased, hired or
borrowed by the successful Bidder. The coverage shall contain no special limitation(s) on
the scope of protection afforded to the County, its officials, employees or volunteers.

In addition to furnishing a Certificate of Insurance, the successful Bidder shall provide the
endorsement that evidences Manatee County being listed as an Additional Insured. This
can be done in one of two ways: (1) an endorsement can be issued that specifically lists
“Manatee County, a Political Subdivision of the State of Florida,” as Additional Insured; or,
(2) an endorsement can be issued that states that all Certificate Holders are Additional
Insured with respect to the policy.

The successful Bidder's insurance coverage shall be primary insurance with respect to the
County, its officials, employees and volunteers. Any insurance or self-insurance maintained
by the County, its officials, employees or volunteers shall be excess of successful Bidder's
insurance and shall be non-contributory.

The insurance policies must be on an occurrence form.

2. Workers' Compensation and Employers' Liability Coverages

The insurer shall agree to waive all rights of subrogation against the County, its officials, employees
and volunteers for losses arising from work performed by the successful Bidder for the County.

GENERAL INSURANCE PROVISIONS APPLICABLE TO ALL POLICIES:

1. Prior to the execution of contract, or issuance of a Purchase Order, and then annually upon the
anniversary date(s) of the insurance policy’s renewal date(s) for as long as this contract remains
in effect, successful Bidder shall furnish the County with a Certificate(s) of Insurance (using an
industry accepted certificate form, signed by the Issuer, with applicable endorsements, and
containing the solicitation or contract number, and title or description) evidencing the coverage
set forth above and naming “Manatee County, a Political Subdivision of the State of Florida” as
an Additional Insured on the applicable coverage(s) set forth above.

2. If the policy contains an aggregate limit, confirmation is needed in writing (letter, email, etc.)
that the aggregate limit has not been eroded to procurement representative when supplying
Certificate of Insurance.
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In addition, when requested in writing from the County, successful Bidder will provide the
County with a certified copy of all applicable policies. The address where such certificates and
certified policies shall be sent or delivered is as follows:

Manatee County, a Political Subdivision of the State of Florida
Attn: Risk Management Division

1112 Manatee Avenue West, Suite 969

Bradenton, FL 34205

The project’s solicitation number and title shall be listed on each certificate.

successful Bidder shall provide thirty (30) days written notice to the Risk Manager of any
cancellation, non-renewal, termination, material change, or reduction in coverage of any
insurance policies to procurement representative including solicitation number and title with all
notices.

successful Bidder agrees that should at any time successful Bidder fail to meet or maintain the
required insurance coverage(s) as set forth herein, the County may terminate this contract.

The successful Bidder waives all subrogation rights against Manatee County, a Political
Subdivision of the State of Florida, for all losses or damages which occur during the contract
and for any events occurring during the contract period, whether the suit is brought during the
contract period or not.

The successful Bidder has sole responsibility for all insurance premiums and policy deductibles.

It is the successful Bidder's responsibility to ensure that his agents, representatives and
subcontractors comply with the insurance requirements set forth herein. successful Bidder shall
include his agents, representatives, and subcontractors working on the project or at the worksite
as insured under its policies, or successful Bidder shall furnish separate certificates and
endorsements for each agent, representative, and subcontractor working on the project or at
the worksite. All coverages for agents, representatives, and subcontractors shall be subject to all
of the requirements set forth to the procurement representative.

All required insurance policies must be written with a carrier having a minimum A.M. Best
rating of A- FSC VIl or better. In addition, the County has the right to review the successful
Bidder’s deductible or self-insured retention and to require that it be reduced or eliminated.

Successful Bidder understands and agrees that the stipulated limits of coverage listed herein in this
insurance section shall not be construed as a limitation of any potential liability to the County, or to
others, and the County’s failure to request evidence of this insurance coverage shall not be
construed as a waiver of successful Bidder’s obligation to provide and maintain the insurance
coverage specified.

The enclosed Hold Harmless Agreement shall be signed by the successful Bidder and shall become a
part of the contract.
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V. Successful Bidder understands and agrees that the County does not waive its immunity, and
nothing herein shall be interpreted as a waiver of the County’s rights, including the limitation of
waiver of immunity, as set forth in Florida Statutes 768.28, or any other statutes, and the County
expressly reserves these rights to the full extent allowed by law.

VI. No award shall be made until the Procurement Division has received the Certificate of Insurance
and Hold Harmless Agreement in accordance with this section.

[Remainder of page intentionally left blank]
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BID ATTACHMENT 2, SPECIAL PROVISIONS
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SPECIAL PROVISIONS
FOR

Ellenton Gillette Functional Improvements

PROJECT # 6084560

February 2021

PROJECT OWNER:

County of Manatee, Florida

c/o Manatee County Purchasing Division
1112 Manatee Avenue West

Bradenton, Florida 34205

(941) 748-4501

PREPARED BY:

Project Management Division

Manatee County Public Works Department
1022 26t Avenue East

Bradenton, Florida 34208

(941) 708-7450
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SPECIAL PROVISIONS

GENERAL

This Section amends, enhances or otherwise revises the Technical Specifications.

STANDARD SPECIFICATIONS

The standard Specifications to be used for this work shall be Division Il and 11l of the Florida
Department of Transportation (FDOT) Standard Specifications for Road and Bridge Construction,
latest Edition and all Supplemental Specifications thereto, hereinafter referred to as the Standard
Specifications, for roadway construction, except as amended under this Contract, or as noted on
the construction plans meeting the Manatee County Highway, Traffic & Stormwater Standards
latest edition.

The Contractor’s work shall follow the Manatee County Public Works Utility Standards and
Specifications latest edition for all utility work

These specifications cover the usual construction requirements for work specified by the County
Public Works Department; however, in the event it is determined that the specific work to be done
is of such a nature that the method of construction, type and/or kind of material is not defined by
the Standard Specifications, such work shall be performed in accordance with the Special
Provisions.

The apparent silence of the Specifications as to any detail or the apparent omission from them of
a detailed description concerning any work to be done and materials to be furnished shall be
regarded as meaning that only the best general practice is to prevail and that only material and
workmanship of the best quality is to be used. Interpretation of these specifications shall be made
upon that basis.

PRIORITY

In any instance where there is an apparent conflict between these technical specifications, special
provisions and the corresponding terms of the “Standard Specifications”, these special provisions
followed by these technical specifications shall be controlling.

NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS
No separate payment will be made for the Contractor to execute Special Provisions. All expenses
borne by the Contractor shall be included in the individual unit prices for the particular pay item.
MATERIALS

a. Delivery Tickets: It will be necessary to submit a copy of all delivery tickets for materials

used on the project, regardless of the basis of payment.
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b. Job Mix Formula for Asphaltic Concrete: Attention is directed to the requirement that
job mix formulas for asphaltic concrete, of the type specified, be submitted at least 14 days
before plant operations begin. The submitted formula should be derived, or approved, by
the laboratory approved by the Owner and/or its agents. Costs for such job mix formulation
will be paid by the Contractor directly to the assigned laboratory.

c. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of the type
specified, be submitted at least 14 days prior to use on the project. The submitted formulas
shall be derived or approved by the Owner and/or its agents. All concrete mix designs shall
meet FDOT Concrete Class mix guidelines, except as follows: when approved, in writing
by the Engineer, an Alternate Class | Concrete mix design formula, for concrete curb and
gutter to be placed by automated curb machines, may show, as a substitution for #57
aggregate, an amount of #89 aggregate not to exceed 33 percent, by weight, of the #57
aggregate.

LABORATORY TESTING

Testing for the Work shall be performed at no expense to the Contractor. However, any test that
fails or is not performed, as a result of the Contractor’s action will, in turn, be back-charged to the
Contractor, including the cost of all re-testing due to defective materials or construction. The
testing laboratory shall be approved by the County.

The samples and tests used for determining the quality and acceptability of the materials and
workmanship, which have been or are to be incorporated in the Work, shall conform to the
requirements of the State of Florida Department of Transportation Materials Sampling, Testing
and Reporting Guide, latest edition.

Testing shall also be in accordance with the applicable portions of the FDOT Standard
Specifications and these specifications.

MEASUREMENT AND PAYMENT

a. All work completed under the terms of this contract shall be measured according to United
States Standard Measures.

b. All measurements shall be taken horizontally or vertically unless specifically provided
otherwise.

c. No payment will be made for construction over a greater area than authorized, nor for
material moved from outside of stakes and data shown on the plans, except when such
work is performed upon instructions of the Engineer.

d. The Contractor shall accept compensation provided under the terms of this contract as full
payment for furnishing all materials and for performing all work contemplated and
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embraced under this contract. Such compensation shall also be for any and all loss or
damage arising out of the nature of the work or from the action of the elements, or from
any unforeseen difficulties or obstructions encountered during the contract period until
final acceptance by the Owner.

e. Whenever any change, or combination of changes, on the plans results in an increase or
decrease in the original contract quantities, and the work added or decreased/eliminated is
of the same general character as that called for on the plans, the Contractor shall accept
payment in full at the original contract unit prices for the actual quantity of work performed,
with no allowance for any loss of anticipated profits.

f. It is the Contractor's responsibility to perform a detailed quantity take-off from the plans
to determine actual quantities for ordering and delivery purposes. The Owner will not be
responsible for quantities ordered in excess of those installed and constructed. The
Contractor should be aware that some of the pay items may have contingency quantities.
Payment shall be made only for final in-place quantities.

No payment shall be made for contingency quantities or additional work unless otherwise
directed and approved in writing by the Engineer.

g. Bid Schedule Completion - the blank spaces in the bid schedule shall be filled in correctly
where indicated for each and every item for which a description is given, as the bidder must
state the unit prices for which he proposes to do each part of the work contemplated, and
the total price for all the parts included in any or all of the combinations of the work. In
case of a discrepancy, the written words for "unit price", where stated, shall be considered
as being the unit price. If the bid schedule does not use the written words for the unit price,
then the numerically correct "total price”, shall be considered as being the total price.

RESTORATION

Payment for restoration shall be covered under the applicable restoration Pay Items as specified in
the proposal. If a specific restoration Pay Item is not listed in the proposal, the cost of such work
shall be included in the applicable Pay Item unless otherwise provided under separate restoration
section or pay quantity of these Specifications.

COOPERATION WITH OTHERS

The Contractor shall cooperate with the owners of any underground or overhead utility lines in
their removal and rearrangement operations, in order that these operations may progress in a
reasonable manner and that service rendered by these parties will not be interrupted. The Owner
shall not be responsible for costs associated with delays, disruptions and remobilizations attributed
to utility agency scheduling.

SITE INVESTIGATION

The Contractor acknowledges that he has satisfied himself as to the nature and location of the
work; the general and local conditions, including but not restricted to those bearing upon
-3-
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transportation, disposal, handling and storage of materials; availability of labor, water, electric
power, roads; and uncertainties of weather, water stages, tides or similar physical conditions at the
site; the conformation and conditions of the ground; the character of equipment and facilities
needed preliminary to and during prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the character, quality and
quantity of surface and subsurface materials or obstacles to be encountered, insofar as this
information presented by the drawings and Specifications made a part of this contract.

The Contractor shall carefully review and adhere to conditions and recommendations made in the
project geotechnical report.

Any failure by the Contractor to acquaint himself with the available information will not relieve
him from responsibility for estimating properly the difficulty or cost of successfully performing
the work.

The Owner assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the Owner. The Owner also assumes
no responsibility for any understanding or representations made by its officers or agents during or
prior to the execution of this Contract, unless (1) such understanding or interpretations are made
in writing by the Engineer or are expressly stated in the Contract and (2) the Contract expressly
provides that the responsibility therefore is assumed by the Owner.

PROJECT SCHEDULE

The Contractor shall submit a preliminary construction schedule after the bid. The preliminary
schedule shall show major work items and any phases the Contractor proposes. The schedule will
show duration of work items and phases.

The Contractor shall submit a detailed Critical Path Method (CPM) construction schedule within
15 days of the notification of award or its intent for the County to review. The submittal shall
meet the following requirements:

e Schedule will be submitted on 11-inch by 17-inch paper.

e The time scale (horizontal) shall be in weeks. The activities shall be listed on the left hand
side (vertical).

e Activities shall show most Work activities. The listing from top to bottom shall be in a
logical sequence of how the Work will be accomplished. Space shall be provided between
activities or within bars to allow for marking of actual progress.

A copy of the CPM schedule, clearly showing progress made, shall be submitted on a monthly basis
during the progress of the work at the monthly meeting. Review or acceptance will neither impose on
the County responsibility for the progress or scheduling of the Work, nor relieve the Contractor from
full responsibility therefore.

S:\Bids, Proposals, Quotes\2021\21-TA003665CD Ellenton Gillette Improvements\Working Docs\Solicitation Docs\00 Prev Rev\Ellenton Gillette Functional Special
Provisions.docx



The Contractor shall provide a revised CPM schedule if, at any time, the County considers the
completion date to be in jeopardy because of “activities behind schedule”. An activity that cannot be
completed by its original or latest completion date shall be deemed to be behind schedule. The revised
CPM schedule is designed to show how the Contractor intends to accomplish the Work to meet the
contractual completion date. The form and method employed by the Contractor shall be the same as
for the original CPM schedule. The cost to prepare and revise the schedule is considered incidental to
the Work.

PROJECT IDENTIFICATION SIGNS

The Contractor shall be responsible for furnishing, installing and maintaining two (2) County project
identification signs and removal of same upon completion of the construction. Project identification
sign shall be constructed and maintained at the project site as directed by the Owner. The
Contractor shall erect, maintain and relocate the sign as directed for the duration of the Project.

The Contractor shall mount the sign using 4-inch pressure treated lumber or as approved by the
Engineer, and other supports as required, at a location mutually agreed by the Engineer and the
Contractor.

The identification signs shall not be less than 32 square feet in area. The Contractor shall
coordinate with the Owner for the sign verbiage before fabrication. The signs shall be painted
with graphic content to include:

= Title of Project

= Name of Owner

= Names and Titles of authorities, as directed by Owner
= Prime Contractor

= Construction Cost

The signs shall be erected prior to commencement of work at a lighted location of high public
visibility, adjacent to the main entrance at each end of the project, as approved by the Engineer
and Owner.

The signs shall be a minimum of 8 feet wide and 4 feet high. The signs shall be constructed of high
density ¥-inch exterior plywood without waves or buckles, mounted and braced with pressure treated
lumber as necessary and maintained in a presentable condition for the duration of the project. Hardware
shall be galvanized. The surface of the sign shall be of exterior softwood plywood with medium density
overlay.

Painting shall be constructed with materials to resist weathering and fading during the construction
period. Experienced professionals shall perform painting. Graphic design and style shall be in
accordance with the following:
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= The signs will be placed in accordance with Manatee County Development Code,
Ordinance 90-01, Section 724, Signs and Section 713, Visibility Triangles.

Payment for installing and maintaining the project identification signs shall be included as part of
the lump sum quantity under Pay Item Number 1 (101-1) for Mobilization. The sign will remain
the property of the Owner upon completion of the Project unless otherwise directed.
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ELLENTON GILLETTE FUNCTIONAL IMPROVEMENT
PROJECT
Board of County Commissioners

CAROL WHITMORE

CHAIRMAN
JAMES SATCHER REGGIE BELLAMY
KEVIN VAN OSTENBRIDGE MISTY SERVIA
VANESSA BAUGH GEORGE KRUSE
CONSTRUCTION COST PRIME CONTRACTOR

$ (Enter Amount) (Enter Contractor Name)
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SPECIAL TERMS AND CONDITIONS
SOIL EROSION AND SILTATION

The Contractor shall plan and control the Work to minimize all soil erosion and the siltation of
drains and canals resulting from such erosion.

At the pre-construction meeting, the Contractor shall present his proposed plan and schedule,
which shall specifically indicate the proposed usage of temporary erosion control features. The
plan shall include:

= Sediment barriers designed, furnished and installed by the Contractor in accordance
with the plans, and FDOT Specifications Section 104.

= Inlet Protection Sytem furnished and installed by the Contractor as shown on the plans
and/or required by conditions of the permits and as outlined in FDOT Specifications
Section 104.

SHOP DRAWINGS

The Contractor shall submit to the Engineer for approval, all working drawings and shop drawings
with descriptive specifications and engineering calculations necessary for the successful completion
of the Work. The shop drawing shall be submitted in pdf format, along with a submittal log, and
the number of the submittals should follow the number on the submittal log. Each shop drawing
shall have a cover sheet and reference the submittal log number, following the sample format
provided in the contact documents.

The working and shop drawings shall be certified by a Florida licensed Professional Engineer and
state that the design is sufficient for the successful completion of the Work. The working drawings
and shop drawings shall include, but not be limited to:

= Traffic Control Plan
= Erosion Control Plan
= Shop Drawings as required by FDOT Standard Specifications

The Contractor is responsible for maintaining a Submittal Activity Record (Logbook) on this
project. The Contractor shall submit all shop drawings to the Roadway Engineer of Record for
processing to the appropriate Area of Practice EOR for review. The Area of Practice EOR will
complete the review and return the shop drawing to the Roadway Engineer of Record for logging
and processing back to the Contractor and to the County Representative.

The logbook shall be updated each time when any Shop Drawing submittal activity occurs.
The following minimum data shall be entered in the logbook for each submittal:

County Project Number
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Submittal Number

Description of Submittal

Number of Sheets in the Submittal

Number of Pages of Calculations, in Reports, in Manuals, etc.

Date Transmitted by Contractor to the Roadway Engineer of Record

Date Transmitted by Roadway EOR to the Area of Practice EOR

Date Roadway EOR Receives Shop Drawing Back From Area of Practice EOR

Date Roadway EOR Sends Shop Drawing Back to Contractor

Disposition as either "A" (Approved), "AN" (Approved as Noted), "R" (Resubmit) or "NA™ (Not
Approved).

The Logbook is a historical record of the activity devoted to an individual submittal as well as that
for the project as a whole. It can serve as a verification of review time, to respond to inquiries of a
particular submittal's status and as a record of manpower effort to aid in estimating and allocating
future workload.

SUBSOIL EXCAVATION

The contractor shall detect and remove all unsuitable material, such as plastic/organic soil, rock,
hard plane, debris and trash, within project limit, following FDOT Design Standard Index 500,
latest version. Payment for subsoil excavation shall be included in the subsoil excavation pay
items.

DEWATERING, SHEETING AND BRACING

The contractor shall determine the need of dewatering, sheeting and bracing to facilitate the
construction, conforming to current SWFWMD/FDEP rule and OSHA safety criteria. Payment for
dewatering, sheeting and bracing shall be included in the applicable item for earthwork, unless separate
pay items are specified.

Approval of Dewatering Plan:

At least 10 days prior to the commencement of any dewatering activity, the Contractor shall obtain
the approval from SWFMWD, or FDEP (if water needs to be discharged offsite into the state
surface water), and submit the permit with a detailed description of the proposed dewatering
system to the Project Manager. The dewatering plan shall include design computations, layout,
type, and spacing of dewatering devices, number and size of pumps and other equipment, with a
description of the installation and operating procedures.

EARTHWORK

Quantities included on cross-section sheets, if any, represent estimated in-place quantities and do
not include shrinkage and expansion factors. The quantities were calculated by the method with
average end areas between the station-to-station limits. Payment for Earthwork shall be made
based on average end area method calculations. Contractor shall provide supporting survey data
(before and after cross-sections) and calculations for payment purposes
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TEMPORARY PAVEMENT

Temporary pavement shall consist of a minimum of Optional Base Group 4 and one (1) inch of
Type SP structural course (Traffic C) over a firm, unyielding, well-compacted subgrade. The
Contractor shall immediately repair all potholes that develop within the project limits and shall
maintain a supply of cold mix on the project site to expedite these repairs.

The Temporary by-pass road shall provide adequate cover and protection of existing utilities. It is
the Contractor’s responsibility to coordinate with utility companies to repair any damages to the
exiting utilities during the construction at no additional cost to the County.

Payment for the temporary pavement and maintenance of this pavement shall be included under
Maintenance of Traffic.

MAINTENANCE OF STORM DRAINAGE SYSTEM

The Contractor shall be responsible at all times to maintain the operation of existing stormwater
facilities, or, when existing stormwater facilities are removed, to provide equivalent capacity
alternate forms of stormwater removal adequate to prevent upstream flooding in excess of existing
conditions. This responsibility shall include the installation of temporary connections, bypass
pumping, or other temporary means necessary until the new drainage system is fully operational.
Payment for these items shall be included under the applicable pay item for new storm systems.

POST-CONSTRUCTION STORM PIPE TESTING

The Contractor shall inspect and televise all newly constructed storm pipes on the project. The
purpose is to assure the pipes are properly constructed and do not leak at the joints. Payment for
this item shall be included under the pay item for Mobilization.

SIDEWALKS TO REMAIN OPEN

Existing sidewalks and proposed sidewalks completed during construction shall remain open at all times
unless approved otherwise by the Engineer. Temporary sidewalk shall be constructed as shown in
the plans or as required to maintain pedestrian movement. Payment for these items shall be
included under the lump sum pay item for Maintenance of Traffic.

If the Contractor, in the process of performing his contract operations, breaks any of the existing
sidewalk that is to remain in place, replacement of this sidewalk will be at the Contractor’s expense.

DUST CONTROL

The Contractor shall control dust resulting from construction operations at all times. The locations
and frequencies of applications shall be as directed by the Engineer. Dust control is required to be
in accordance with the FDOT Standard Specifications Section 102-5. Payment for Dust Control
shall be made under Mobilization unless separate pay item for Dust Control is specified.

-10 -
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UNDERGROUND UTILITY LOCATIONS

The Contractor shall field verify existing underground utility locations by means of subsurface
locating or other approved method. All existing utilities shall remain unless otherwise noted on
the plans. The Contractor shall locate all existing utilities to remain at potential conflict locations
prior to construction activities and before ordering any proposed structures. The Contractor shall
contact and coordinate with "Sunshine State One Call 811" as well as the individual utilities prior
to and during construction for utility locations, relocation and assistance while installing in
potential conflict areas. All utility coordination and relocations shall be factored into the
Contractor’s construction schedule at no additional cost to the Owner.

The cost of all labor, materials and incidentals required for the performance of any survey and utility
location work shall be included under the pay item for Mobilization. A Florida registered land surveyor
shall perform all survey work.

UTILITY COORDINATION

The Contractor shall be responsible for coordination of the work with all affected utility owners.
The Contractor must take into consideration the required utility adjustments and relocations in
development of his schedule for completing the work including construction of temporary work to
allow phased construction of the permanent facilities.

The Contractor shall coordinate and schedule utility relocations and/or adjustments with the utility
owners along the project in order to avoid delays. The work includes remobilization if required
after utility relocation is complete. The intent is to coordinate utility construction activities so the
project construction continues and is not stopped or delayed at any time due to utility work being
done. Once Notice to Proceed is issued, the Contractor shall contact the affected utilities to discuss
the Contractor’s anticipated means and methods so temporary and permanent relocation plans can
be implemented as needed to meet OSHA safety requirements.

The Contractor shall hold a utility owners meeting every two weeks / or alternate time schedule
agreed to by the Owner at 1022 26th Avenue East. The meeting shall review current and upcoming
activities for the project. Written meeting minutes will be prepared by the Contractor and
distributed to the meeting participants within 3 calendar days of the meeting.

UTILITY CONFLICTS

It shall be the Contractor's responsibility to avoid conflicts with other utilities. The Owner will not
be responsible for additional costs incurred by the Contractor for incorrect installations, relocations
and breaks due to service conflicts.

The contractor’s equipment shall maintain a minimum clearance distance to the power line (10
feet for voltage up to 50kv, 15 feet for voltage over 50kv to 200kv, 20 feet for voltage over 200kv
to 350kv, 25 feet for voltage over 350kv to 500kv, 35 feet for voltage over 500kv to 750kv, 45 feet
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for voltage over 750kv to 1,000kv.), following new OSHA Rule (29 CFR Part 1926) and FDOT
Roadway Design Bulletin 11-03 DCE Memorandum 02-11.

DAILY CLEAN-UP REQUIREMENTS

The Contractor shall clean up the job site at the end of each workday. Clean up will include the
elimination of rubble and waste material on public and private property. Driveways shall remain
accessible by residents. Each Friday, the Contractor shall prepare the road surface and barricades
in an acceptable manner for weekend traffic use.

MAINTENANCE AND RESTORATION OF JOB SITE

The Contractor shall conduct his operations in such a manner as will result in a minimum of
inconvenience to occupants of adjacent homes and business establishments and shall provide
temporary access as directed or as may be required by the Project Manager. All final restoration
must be performed to an equal or better condition than that which existed prior to construction.

Good housekeeping on this project is extremely important and the Contractor will be responsible
for keeping the construction site neat and clean, with debris being removed daily as the work
progresses or as otherwise directed by the Project Manager. Good housekeeping at the job site
shall include: Removing all tools and temporary structures, dirt, rubbish, etc.; hauling all excess
dirt, rock, etc., from excavations to a dump provided by the Contractor; and all clean up shall be
accomplished to the satisfaction of the Project Manager. Dust will be controlled daily as may be
required. Immediately after construction completion in an area or part thereof (including
restoration), barricades, construction equipment and surplus and discarded materials shall be
removed by the Contractor.

In the event that the timely clean up and restoration of the job site is not accomplished to the
satisfaction of the Project Manager, the Project Manager shall make arrangements to affect the
necessary clean up by others. The Contractor shall be charged for these costs through deductions
in payment due the contractor. If such action becomes necessary on the part of and in the opinion
of the Project Manager, the Owner shall not be responsible for the inadvertent removal from the
work site of materials which the Contractor would not normally have disposed of had he affected
the required clean up.

NOTICE AND SERVICE THEREOF

All notices, which shall include demands, instructions, requests, approvals, and claims shall be in
writing. Any notice to or demand upon the Contractor shall be sufficiently given if delivered to
the office of the Contractor specified in the bid (or to such other office as the Contractor may, from
time to time, designate to the Owner in writing), or if deposited in the United States mail in a
sealed, postage prepaid envelope, or delivered, with charges prepaid, sent via fax transmission, or
to any telegraph company for transmission, in each case addressed to such office.
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All notices required to be hand delivered to the Owner, unless otherwise specified in writing to the
Contractor, shall be delivered to the Project Manager, and any notice to or demand upon the Owner
shall be sufficiently given as delivered to the office of the Project Manager, or if deposited in the
United States mail in a sealed, postage prepaid envelope, sent via fax transmission, or delivered
with charges prepaid to any telegraph company for transmission, in each case addressed to said Project
Manager or to such other representative of the Owner or to such other address as the Owner may
subsequently specify in writing to the Contractor for such purposes.

Any such notice or demand shall be deemed to have been given or made as of the time of actual
delivery or (in the case of mailing) when the same should have been received in due course of post
or in the case of a fax transmission or telegram at the time of actual receipt, as the case may be.

REQUIREMENTS FOR CONTROL OF THE WORK

Prior to the start of the Work described in this contract, a pre-construction conference may be held
by the Project Manager to be attended by the Contractor and representatives of the various utilities
and others as required, for the purpose of establishing a schedule of operations which will
coordinate the work to be done under this contract with all related work to be done by others within
the limits of the project.

All items of work in this contract shall be coordinated so that progress of each related item will be
continuous from week to week. The progress of the work will be reviewed by the Project Manager at
the end of each week, and if the progress of any item of work during that week is found to be
unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or other
items as directed by the Project Manager without additional compensation. The Contractor will
continuously control the work until completed.

USE OF PRIVATE PROPERTY

All construction activities required to complete this project in accordance with the Contract
Documents shall be confined to public right-of-way, easements of record or temporary
construction easements, unless the Contractor makes specific arrangements with private property
owners for his use of their property. Written authorization from the granting property owner shall
be placed on file with the Project Manager prior to utilization of said private properties. The
Owner assumes no responsibility for damage to private property in such instances. The Contractor
is responsible for protection of private property abutting all work areas on this project. Adequate
equipment storage and material storage shall also be accomplished outside the Owner’s right-of-
way. Pipe and other materials shall not be strung out along the right-of-way, but will be delivered
in quantities adequate for one day’s installation. The Owner will coordinate with the Contractor
to identify possible storage sites.

CONSTRUCTION PHOTOGRAPHY

General
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The Contractor shall employ a competent photographer to take construction record photographs and
perform videotaping, including providing all labor, materials, equipment and incidentals necessary to
obtain photographs and/or videotapes of all areas specified in the Contract specifications.

The word “Photograph” includes standard photographic methods involving negatives, prints and
slides and it also includes digital photographic methods involving computer technology items such
as diskettes and CD-ROMs.

Qualifications
A competent camera operator who is fully experienced and qualified with the specified equipment
shall do all photography.

For the videotape recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarify and diction so as to be
easily understood.

General

The Contractor shall employ a competent photographer to take construction record digital photos and
perform video recording, including providing all labor, materials, equipment and incidentals necessary
to obtain photos and/or video recordings of all areas within the project limits or as otherwise specified
in the Contract specifications.

The word “Photo” includes standard photographic methods involving digital photography and
production of hard copies for photos and saving photos as jpg files on diskettes and CD-ROMs.

Quialifications
A competent camera operator who is fully experienced and qualified with the specified equipment
shall do all photography.

For the video recording, the audio portion should be done by a person qualified and knowledgeable
in the specifics of the Contract, who shall speak with clarity and diction so as to be easily understood.

Project Photos for Construction Progress

Provide photos of the entire work area during construction for the purpose of records of completed
work. Photos should be spaced at approximately 100-foot intervals. Three prints of each standard
photograph shall be provided to the County. In addition to the CD_ROM media, one print of each
digital photograph shall be provided to the County.

The Contractor shall pay all costs associated with the required photographs and prints. Any parties
requiring additional photography or prints will pay the photographer directly.
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Each print shall have clearly marked on the back the name of the project, the orientation of view, the
date and time of exposure, name and address of photographer and the photographers numbered
identification of exposure.

All project photographs shall be a single weight, color image. All finishes shall be smooth surface and
glossy, and all prints shall be 8 inches by 10 inches.

All project photos shall be taken from locations to adequately illustrate conditions prior to construction,
or conditions of construction and state of progress. The Contractor shall consult with the County
Representative at each period of photography for instructions concerning views required.

The Contractor shall deliver photos in conformance with the above requirements to the County
Representative. No construction shall begin until pre-construction photo are completed and submitted
to the County Representative.

Record Photos
The Contractor shall require that photographer maintain digital copies of photos for a period of two
years from date of Substantial Completion of the Project.

Photographer shall agree to furnish additional prints to the County Representative at commercial rates
applicable at the time of purchase. Photographer shall also agree to participate as required in any
litigation requiring the photographer as expert witness.

Video Recording for Pre-Construction
Video recording shall be used in lieu of photos for pre-construction. It shall be of sufficient quality to
fully illustrate details of conditions and construction, including special features

Video recording shall be accomplished along all routes that are scheduled for construction.

The video recording shall, when viewed, depict an image with ¥ of the image being the roadway
fronting of property and ¥ of the image being of the property. The video recording shall be done so as
to show the roadway and property in an oblique view (30 degrees).

A complete view, in sufficient detail, of all driveways, with audio description of the exact location shall
be provided.

The Engineering plans shall be used as a reference for stationing in the audio portion of the video
recording for easy location identifications. If visible, house numbers shall be mentioned on the audio.

Two complete sets of video recording shall be delivered to the Owner for the permanent and exclusive
use of the Owner prior to the start of any construction on the project.

All video recording shall contain the name of the project, the date and time of the video recording the
name and address of the photographer and any other identifying information required.
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Payment for this item shall be included under the pay item for Mobilization.
CONTRACTOR TO EXECUTE NPDES “NOTICE OF INTENT”

Prior to proceeding with construction, the Contractor shall prepare and submit a “Notice of Intent
to Use Generic Permit for Stormwater Discharge from Construction Activities that Disturb One or
More Acres of Land” to the Florida Department of Environmental Protection (FDEP). The
Contractor shall monitor the site at all times and take appropriate action to prevent erosion
including the use of BMPs. No pumping of ground or surface water shall be performed without
approval from the FDEP. Following completion of construction, Contractor shall prepare and
submit a “Notice of Termination of Generic Permit Coverage” to FDEP. Payment for this item
shall be included under the pay item for Mobilization.

WORKSITE TRAFFIC SUPERVISOR

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for initiating,
installing and maintaining all traffic control devices as described in Section 102 of the FDOT
Standard Specifications for Road and Bridge Construction and in the Plans. The Worksite Traffic
Supervisor shall have at least one year of experience directly related to work site traffic control
in a supervisory or responsible capacity and shall be certified by the American Traffic Safety
Services Association Worksite Traffic Supervisor Certification Program or an equal approved by
FDOT. Approved alternate Worksite Traffic Supervisors may be used when necessary.

b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and shall review
the project on a day-to-day basis as well as being involved in all changes to traffic control. The
Worksite Traffic Supervisor shall have access to all equipment and materials needed to maintain
traffic control and handle traffic related situations. The Worksite Traffic Supervisor shall ensure
that routine deficiencies are corrected within a 24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after notification
of an emergency situation, prepared to positively respond to repair the work zone traffic control
or to provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article may
be grounds for decertification or removal from the project or both. Failure to maintain a
designated Worksite Traffic Supervisor or failure to comply with these provisions will result in
temporary suspension of all activities except traffic and erosion control and such other activities
deemed to be necessary for project maintenance.

e. Payment for Worksite Traffic Supervisor shall be included under the pay item for Maintenance
of Traffic.

CONTRACTOR'’S SUPERVISION

a. Prosecution of Work: The Contractor shall give the work the constant attention necessary to
assure the scheduled progress. He shall cooperate fully with the Project Manager and with
other Contractors at work in the vicinity.
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b. Contractor’s Superintendent: The Contractor shall at all times have on the work site as his agent, a
competent superintendent capable of thoroughly interpreting the plans and specifications and
thoroughly experienced in the type of work being performed, who shall receive the instructions from
the Project Manager or his authorized representatives. The superintendent shall have full authority
to execute the orders or directions of the Project Manager and to supply promptly any materials,
tools, equipment, labor and incidentals that may be required. Such superintendence shall be
furnished regardless of the amount of work sublet.

c. The Contractor’s superintendent shall speak and understand English, and at least one
responsible person who speaks and understands English shall be on the project during all
working hours, and wherever work is being done by the contractor.

d. Supervision for Emergencies: The Contractor shall have a responsible person available at or
reasonably near the work site on a 24-hour basis, 7 days a week, in order that he may be
contacted for emergencies and in cases where immediate action must be taken to maintain
traffic or to handle any other problem that may arise. The Contractor’s responsible person for
supervision for emergencies shall speak and understand English. The Contractor shall submit,
by certified mail, phone numbers and names of personnel designated to be contacted in cases
of emergencies along with a description of the project location to the Florida Highway Patrol
and all other local law enforcement agencies.

LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE MAINTENANCE

The Contractor shall obtain and maintain a list of emergency contact phone numbers for all utilities
during the course of the project. The Contractor shall maintain utility service during the project
except for interruptions authorized by the utility owner. If interruptions are required, the Contractor
shall notify the Owner 48 hours in advance.

PEDESTRIAN ACCESS

The Contractor shall provide access and make provisions to maintain school zones during
construction. The Contractor is to facilitate pedestrian traffic whether for school or public
transportation.

RECORD DRAWINGS AND PROJECT CERTIFICATION

The County will furnish the Contractor copies of the bid plans to be used for the record drawings.
A Florida Registered Surveyor shall perform a field survey and any differences between the plan
elevations or dimensions shall be marked through and the as-built elevation or dimension legibly
entered. All elevations and dimensions that are correct shall have a check mark placed beside it.

The Contractor shall keep a complete set of surveyed “As-built” records. These records shall show
all items of Work and existing features of utilities revealed by excavation work. The records shall
be kept in a professional manner, in a form that shall be approved by the County prior to the Work.
These results shall be available at all times during construction for reference by the Engineer and

S:\Bids, Proposals, Quotes\2021\21-TA003665CD Ellenton Gillette Improvements\Working Docs\Solicitation Docs\00 Prev Rev\Ellenton Gillette Functional Special
Provisions.docx



shall be delivered to the Engineer upon completion of the Work. All completed “As-builts” must
be certified by a Florida Licensed Surveyor or Engineer per Chapter 61 G 17-6, Florida
Administrative Code, pursuant to Sec. 47207, Florida Statutes. All Record Drawings shall be in
accordance with current Manatee County Standards.

The “Record Drawings” shall, at a minimum, include the following:
A. Roadway centerline profile [100-foot maximum interval].
B. Roadway cross sections [100-foot maximum interval].

C. All underground piping with elevations and dimensions, changes to piping locations,
horizontal and vertical locations of underground utilities and appurtenances referenced to
permanent surface improvements. Actual installed pipe material, class, etc. Dimensions
at these locations shall indicate distance from the centerline of construction.

Elevations on all drainage control structures, verifying all plan dimensions.

Stormwater ponds with cross sections [25-foot maximum interval] (sufficient to
calculate volumes).

Flow line elevations on all ditch breaks (vertical and horizontal).
Field changes of dimensions and details.

Details not on original contract drawings.

Equipment and piping relocations.

The locations of all headwalls, pipes and any other structures shall be located by station
and offset.

K. Benchmarks and elevation datum shall be indicated.
L. Additional elevations or dimensions as required by the Engineer
M. Additional elevations or dimensions as required by the County Representative

mo

“—Tom

Following completion of construction and prior to final payment, the Contractor shall submit a
Certification by the Contractor and Manufacturer including test data that the materials (filter fabric,
filter media, etc.) installed meet plan specifications and regulatory requirements.

Upon completion of the work, four (4) sets of draft “Record Drawings” shall be submitted to the
Owner for review. Such drawings shall accurately show all approved field changes to the original
Construction Drawings, including actual locations, dimensions and elevations and shall be subject
to a field review in the presence of the Engineer or his designated representative. The drawings
are to be prepared by competent personnel, neatly drafted and certified, signed and sealed by a
Florida Registered Surveyor.

The Contractor shall incorporate any comments from the Owner and/or Engineer and shall submit
two write-only CD-ROMs, one set of 11-inch by 17-inch Mylar record drawings and four sets of
11-inch by 17-inch certified prints with the Surveyor’s certification.

S:\Bids, Proposals, Quotes\2021\21-TA003665CD Ellenton Gillette Improvements\Working Docs\Solicitation Docs\00 Prev Rev\Ellenton Gillette Functional Special
Provisions.docx



All Digital Drawings shall be identical to those submitted as hard copy. The Digital Drawing files
shall be AutoCAD format (Release 2010 or later) and shall include all external reference drawings,
text fonts, shape files and all other files necessary to make use of the drawings.

In addition, $150,000 or five percent (whichever is smaller) of the Contract price shall be retained
until the County Representative has approved the “Record Drawings”. The County Representative
will review and approve the “Record Drawings within 30 days unless additional information is
required. No final payment shall be made until such time as the “Record Drawings” have been
approved and accepted by SWFWMD for Maintenance and Operation Phase Transfer. Unless there
is a separate pay item for Record Drawings, payment shall be included as part of the lump sum
quantity for Mobilization.

COMPLIANCE WITH THE SOUTHWEST FLORIDA WATER MANAGEMENT
DISTRICT (SWFWMD) STORMWATER MANAGEMENT AND DISCHARGE
PERMIT REQUIREMENTS AND/OR THE DEPARTMENT OF ENVIRONMENTAL
PROTECTION (DEP) DREDGE AND FILL PERMIT REQUIREMENTS

Southwest Florida Water Management District Stormwater Management and Discharge permits
or exemptions, if any, and/or a Department of Environmental Protection Dredge and Fill permit,
if any, required for this project have been obtained by the County. The Contractor shall comply
with the stipulations of the Permits or Exemptions as stated herein.

The Contractor shall allow periodic inspection of the work by authorized representatives of the
Department of Environmental Protection, the Southwest Florida Water Management District, as
well as other duly authorized law enforcement officers of the State.

CRUSHED CONCRETE BASE

Crushed Concrete Base shall follow FDOT Standard Specifications 2007 (rev 8-07) except that
the Lime Rock Bearing Ratio (LBR) shall be minimum 150. The layer coefficient of 0.18 with
LBR minimum150 is allowed to calculate the base thickness.

Only FDOT certified piles are acceptable to this project. The producing process certified by FDOT
without the actual pile certified is not considered solid enough for the acceptance of the material.
The contract shall send the engineer the deliver tickets with FDOT certified pile number, pile
location, project name and manufactory contact information shown.

Additional tests and pile inspections will be required for the quality control and the contractor will
be responsible for the cost of the initial ten tests and any re-tests when needed. The material will
be rejected by the County if the initial test fails. The rejected material shall be completely removed
from the project site.

1) Regarding structural number on Crushed Concrete Base, Manatee County to approve SN 0.18
if following criteria is met and maintained:

A) Limerock Bearing Ratio value of 150 or greater 10" compacted thickness in place.
-19 -
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B) Gradation conforms to FDOT Specifications 2007 (rev 8-07).

C) Deleterious materials conform to FDOT Specifications 2007 (rev 8-07).

D) Delivery ticket indicates FDOT approved source, actual lot allocated to a particular
project.

E) Piles or lots to be inspected by Manatee County representative prior to acceptance.

2) Regarding Limerock Bearing Ratio value:
A) No Limerock Bearing Ratio value less than 150, with no under tolerance.

3) Regarding source approval:
A) FDOT approved source, allocated lot sufficient to serve projects needs, delivery
tickets stating FDOT approved source, project name, FDOT preapproved lot or pile
number.

4) Regarding deleterious materials:

A) Deleterious material content in addition to the FDOT Specifications2007 (rev 8-07)
should state that no construction debris such as Styrofoam insulation, telephone wire,
lumber, shingles, aluminum window or door frames etc., or household trash ie:
bottles, cans, paper goods etc. is acceptable.

5) Material source inspection:
A) Prior to acceptance of base product, a representative of Manatee County will visit
the Producer’s location and obtain a sample of the proposed base for the specified
project. In addition to sampling, the pile will be visually inspected for deleterious
materials, substantial segregation, or any other undesirable characteristics. The pile shall
have a traceable identification by pile number or lot number and an accurate quality
assessment.

6) Import and placement of base product:
A) During import of base product, a county inspector or duly designated representative of
the county will be onsite monitoring incoming loads, making visual assessments of
the product and checking load tickets for verification of materials.

7) Import and placement of base product:
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A) After spreading out, prior to compacting, samples of the base product will be obtained
by Manatee County approved testing lab, every 500 LF staggering right, left, center
of the roadway for Limerock Bearing Ratio, gradation and deleterious material testing.

8) Rejection of materials:
A) Material not meeting above requirements will subject to rejection and be removed
from the project site. Any three (3) concurrent rejections will require immediate shut
down of imported material and require review and remedies prior to restart.

9) Compaction of material:
A) In place material should be a minimum of 10" in compacted thickness and achieve
98% of AASHTO T-180 compaction.

CLARIFICATION OF SPECIFIC LINE ITEMS

Clarification of the County’s expectations of work to be performed as it relates to specific line
items and/or item No. listed on the Bid Form is included in the FDOT Basis of Estimate Manual
latest edition. Where such item number is not available, the description shows herein will prevail.

Line item #2, MOT, Includes signing and pavement marking during construction, Pay 1Tem 102-
1-1.

Line item # 6, Clearing & Grubbing, incl. riprap, trees, pipes, structures, pipe, endwalls, sidewalk,
etc. shall follow FDOT Specifications.

DISCRETIONARY WORK (Contingency)

The discretionary work (Contingency) pay item shall cover the cost for various contingencies and
contract amendments authorized by the Owner. Any amount of extra work and/or alterations to the
proposed work charged to the allowance shall be fully documented and authorized by the Project
Manager before the start of the work. No payment shall be made for work completed without written
authorization from the Owner or Engineer.
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DIVISION 1 GENERAL REQUIREMENTS
SECTION 01005 GENERAL REQUIREMENTS

PART 1 GENERAL
1.01 SCOPE AND INTENT
A. Description

The work to be done consists of the furnishing of all labor, materials and equipment, and
the performance of all work included in this Contract.

B. Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work.
He shall obtain and pay for all required permits necessary for the work, other than those
permits such as the DEP permit and railroad permit, which may have already been obtained.
He shall perform and complete the work in the manner best calculated to promote rapid
construction consistent with safety of life and property and to the satisfaction of the County,
and in strict accordance with the Contract Documents. The Contractor shall clean up the
work and maintain it during and after construction, until accepted, and shall do all work and
pay all incidental costs. He shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which there are
no specific Contract ltems, shall be considered as part of the general cost of doing the work
and shall be included in the prices for the various Contract ltems. No additional payment
will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship, materials
and equipment.

C. Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks,
pipes, wires, conduits, house service connections, vaults, manholes and all other
appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the County. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor, which are shown on the Plans or have been located in the field
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.
No separate payment shall be made for such protection or repairs to public utility
installations or structures.

Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced
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or rebuilt by the Contractor not identified in any separate bid item shall be considered as a
part of the general cost of doing the work and shall be included in the prices bid for the
various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the County, removal,
relocation, replacement or rebuilding is necessary to complete the work under this Contract,
such work shall be accomplished by the utility having jurisdiction, or such work may be
ordered, in writing by the County, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal, relocation,
replacement or rebuilding as required. If such work is accomplished by the Contractor, it
will be in accordance with the General and Supplemental General Conditions.

The Contractor shall give written notice to County and other governmental utility
departments and other owners of public utilities of the location of his proposed construction
operations, at least forty-eight hours in advance of breaking ground in any area or on any
unit of the work. This can be accomplished by making the appropriate contact with the
"Sunshine State One-Call of Florida, Inc. Call Center ("Call Sunshine") and per all
requirements provided for in the Florida Underground Facilities Damage Prevention and
Safety Act (Florida Statutes, Title XXXIII, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and

structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the County.

1.02 PLANS AND SPECIFICATIONS
A. Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large-scale drawings in preference to small-scale drawings.

B. Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional copies
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost
of reproduction.

C. Supplementary Drawings
When, in the opinion of the County, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the County and five paper prints thereof will be given to the Contractor.

D. Contractor to Check Plans and Data
The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found
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therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve the
Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He
will not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the County, should such errors or omissions be discovered. All schedules are
given for the convenience of the County and the Contractor and are not guaranteed to be
complete. The Contractor shall assume all responsibility for the making of estimates of the
size, kind, and quality of materials and equipment included in work to be done under the
Contract.

E. Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

F. Intent

All work called for in the Specifications applicable to this Contract, but not shown on the
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the Specifications, but involved in carrying
out their intent or in the complete and proper execution of the work, is required and shall be
performed by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General
part of the specifications is only for the convenience of the Contractor, and shall not be
interpreted as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT
A. Manufacturer

All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the County, that the manufacturer or
subcontractor deal directly with the County. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification,
and being used for identical types of services, shall be made by the same manufacturer.

B. Delivery
The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 7 /500



C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special
tools and appliances which may be needed to adjust, operate, maintain or repair the
equipment. Such tools and appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened
in place and clearly inscribed with the manufacturer's name, year of manufacture, serial
number, weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work
of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the County
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can
be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the County and made of ample
size and strength for the purpose intended. Substantial templates and working drawings for
installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink
grout, each piece of equipment on its supporting base that rests on masonry foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
equal to Koppers 300M or provide a 1/32-inch neoprene gasket between the metal surface
and the concrete or grout.

E. Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall assist the Contractor, when
required, to install, adjust, test and place in operation the equipment in conformity with the
Contract Documents. After the equipment is placed in permanent operation by the County,
such engineer or superintendent shall make all adjustments and tests required by the
County to prove that such equipment is in proper and satisfactory operating condition, and
shall instruct such personnel as may be designated by the County in the proper operation
and maintenance of such equipment.
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1.04 INSPECTION AND TESTING
A. General

Inspection and testing of materials will be performed by the County unless otherwise
specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
County as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the County
that the material or equipment does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from delivering said material or equipment,
or to remove it promptly from the site or from the work and replace it with acceptable
material, without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the County formally takes over the operation
thereof.

B. Costs

All inspection and testing of materials furnished under this Contract will be performed by the
County or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called
for in the Contract Documents shall be borne by the Contractor and such costs shall be
deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the County for compliance. The Contractor shall
reimburse the County for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.

C. Inspections of Materials

The Contractor shall give notice in writing to the County, at least two weeks in advance of
his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
shall contain a request for inspection, the date of commencement and the expected date of
completion of the manufacture of preparation of materials. Upon receipt of such notice, the
County will arrange to have a representative present at such times during the manufacture
as may be necessary to inspect the materials or he will notify the Contractor that the
inspection will be made at a point other than the point of manufacture, or he will notify the
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Contractor that inspection will be waived. The Contractor must comply with these provisions
before shipping any material. Such inspection shall not release the Contractor from the
responsibility for furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to be
used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on
the product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the County notifies the Contractor, in writing, that the results of such tests are
acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary field tests
disclose any equipment furnished under this Contract which does not comply with the
requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests,
make all changes, adjustments and replacements required. The furnishing Contractor shall
assist in the preliminary field tests as applicable.

G. Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment
and instruments necessary for all acceptance tests, at no additional cost to the County. The
Supplier shall assist in the final field tests as applicable.

H. Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor. The
decision of the County as to whether or not the Contractor has fulfilled his obligations under
the Contract shall be final and conclusive. If the Contractor fails to make these corrections
or if the improved materials and equipment, when tested, shall again fail to meet the
guarantees of specified requirements, the County, notwithstanding its partial payment for
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work, and materials and equipment, may reject the materials and equipment and may order
the Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace
the rejected materials and equipment within a reasonable time. If he fails to do so, the
County may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

. Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will
the final pay application be prepared until the Contractor has complied with all requirements
set forth and the County has made his final inspection of the entire work and is satisfied that
the entire work is properly and satisfactorily constructed in accordance with the
requirements of the Contract Document.

1.05 TEMPORARY STRUCTURES
A. Temporary Fences

If, during the course of the work, it is necessary to remove or disturb any fence or part
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a
suitable temporary fence which shall be maintained until the permanent fence is replaced.
The County shall be solely responsible for the determination of the necessity for providing
a temporary fence and the type of temporary fence to be used.

1.06 TEMPORARY SERVICES
A. First Aid
The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.
1.07 LINES AND GRADES
A. Grade
All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County. The full responsibility for keeping alignment
and grade shall rest upon the Contractor.
B. Safeguarding Marks
The Contractor shall safeguard all points, stakes, grade marks, monuments and bench
marks made or established on the work, bear the cost of reestablishing them if disturbed,

and bear the entire expense of rectifying work improperly installed due to not maintaining or
protecting or removing without authorization such established points, stakes and marks.
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The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

C. Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NAVD 1988
and/or NGVD 1929.

1.08 ADJACENT STRUCTURES AND LANDSCAPING
A. Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a
result of his operations to all other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress of the work. The cost of
protection, replacement in their original locations and conditions or payment of damages for
injuries to such adjacent public and private property and structures affected by the work,
whether or not shown on the Plans, and the removal, relocation and reconstruction of such
items called for on the Plans or specified shall be included in the various Contract Items and
no separate payments will be made therefore. Where such public and private property,
structures of any kind and appurtenances thereto are not shown on the Plans and when, in
the opinion of the County, additional work is deemed necessary to avoid interference with
the work, payment therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the
Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and
construction. Repairs or replacement of all conditions disturbed by the construction shall
be made to the satisfaction of the County. This does not preclude conforming to the
requirements of the insurance underwriters. Copies of surveys, photographs, reports, etc.,
shall be given to the County.

Prior to the beginning of any excavations, the Contractor shall advise the County of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

B. Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.
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2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to remove
trees along the line or trench excavation. If so ordered, the County will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract ltems.

C. Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod
is to be removed, it shall be carefully removed, and later replaced, or the area where sod
has been removed shall be restored with new sod.

D. Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall
be replaced or repaired by the Contractor and shall be left in as good a condition as before
the starting of the work. The manner in which the fence is repaired or replaced and the
materials used in such work shall be subject to the approval of the County. The cost of all
labor, materials, equipment, and work for the replacement or repair of any fence shall be
deemed included in the appropriate Contract ltem or items, or if no specific Item is provided
therefore, as part of the overhead cost of the work, and no additional payment will be made
therefore.

1.09 PROTECTION OF WORK AND PUBLIC
A. Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times
such barriers and lights as will effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen
at all places where the work causes obstructions to the normal traffic or constitutes in any
way a hazard to the public, in accordance with state and local requirements.

B. Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

C. Noise
The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or other
power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

D. Access to Public Services
Neither the materials excavated nor the materials or plant used in the construction of the
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.
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E. Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping
the roads and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to
the County and in accordance with the Plans and Specifications. The work must be done
by competent workmen skilled in the trade required by the restoration.

1.1 CLEANING
A. During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall
remove the same from any portion of the site if, in the opinion of the County, such material,
debris, or rubbish constitutes a nuisance or is objectionable. The Contractor shall remove
from the site all of his surplus materials and temporary structures when no further need
therefore develops.

B. Final Cleaning

At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and shall
deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.

1.12 MISCELLANEOUS
A. Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion
on construction sites and on existing or proposed water courses and drainage
ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the County which results from his construction
operations.

B. Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance
with Local, State and Federal regulations. Under no circumstances shall surplus material
be disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

C. Existing Facilities
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The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

D. Use of Chemicals
All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall
be in strict conformance with instructions.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
1.02
1.03
A
B.
C.
1.04
A
B.
C.

SECTION 01010 SUMMARY OF WORK
GENERAL
WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

The work included in this contract consists of the construction of water main with appropriate
fittings, casing extension, providing new services, resetting water meters and fire hydrants
as shown in the construction plans.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required by these
Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the County.

The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the work,
whether specifically indicated in the Contract Documents or not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the
users of the system or facility. The Contractor shall coordinate his work with private property
owners such that existing utility services are maintained to all users to the maximum extent
possible.

The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the County's use of the premises during the construction period; coordinate
the construction schedule and operations with the County's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.

CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to
allow for:

1. Work by other Contractors.
2. County's Use.
3. Public Use.

Coordinate use of work site under direction of County's Representative.

Assume full responsibility for the protection and safekeeping of products under this
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1.05

1.06

PART 2
PART 3

Contract, stored on the site.

Move any stored products under the Contractor's control, which interfere with operations of
the County or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

COUNTY OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
County, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The
County will assume ownership and begin operation of the individual facility on that date and
the three-year guaranty period shall commence on that date. The County has the option of
not accepting the entire work as a whole until it is completed, tested and approved by the
County.

PARTIAL COUNTY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

SECTION 01015 CONTROL OF WORK
GENERAL
WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate
and adequately sized to secure a satisfactory quality of work and a rate of progress which
will insure the completion of the work within the time stipulated in the Contract. If at any
time such personnel appears to the County to be inefficient, inappropriate, or insufficient for
securing the quality of work required for producing the rate of progress aforesaid, he may
order the Contractor to increase the efficiency, change the character, or increase the
personnel and equipment and the Contractor shall conform to such order. Failure of the
County to give such order shall in no way relieve the Contractor of his obligations to secure
the quality of the work and rate of progress required.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided
for access to private property during construction shall be removed when no longer required.
If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the
County may require special construction procedures such as limiting the length of open
trench, prohibiting stacking excavated material in the street and requiring that the trench
shall not remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open trenches.
All trenches, excavated material, equipment, or other obstacles which could be dangerous
to the public shall be barricaded and well lighted at all times when construction is not in
progress.

DISTRIBUTION SYSTEMS AND SERVICES

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the County and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the County may
order the Contractor to provide temporary service lines at the Contractor's expense.
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Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.
The safety and integrity of the systems are of prime importance in scheduling work.

1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas pipes,
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar
facilities, whether or not they are shown on the Drawings. The Contractor shall carefully
support and protect all such structures and utilities from injury of any kind. Any damage
resulting from the Contractor's operation shall be repaired by the Contractor at his expense.

B. The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers). Services
to buildings shall be maintained and all costs or charges resulting from damage thereto shall
be paid by the Contractor.

C. Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

D. If, in the opinion of the County, permanent relocation of a utility owned by the County is
required, the County may direct the Contractor, in writing, to perform the work. Work so
ordered will be paid for at the Contract unit prices, if applicable, or as extra work as classified
in the General Conditions. [f relocation of a privately owned utility is required, the County
will notify the utility to perform the work as expeditiously as possible. The Contractor shall
fully cooperate with the County and utility and shall have no claim for delay due to such
relocation. The Contractor shall notify public utility companies in writing at least 48 hours
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities.

1.07 TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the utility
location and the surface shall be restored in a manner equal or better than the original
condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A. The Contractor shall be responsible for the preservation of all public and private property
and shall use every precaution necessary to prevent damage thereto. If any direct or
indirect damage is done to public or private property by or on account of any act, omission,
neglect, or misconduct in the execution of the work on the part of the Contractor, such
property shall be restored by the Contractor, at his expense, to a condition equal or better
to that existing before the damage was done, or he shall make good the damage in another
manner acceptable to the County.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall
be restored in a condition equal to the original construction and in accordance with the best
modern practice.

C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other
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physical features shall be protected and restored in a thoroughly workmanlike manner
unless otherwise shown on the drawings. Fences and other features removed by the
Contractor shall be replaced in the location indicated by the County as soon as conditions
permit. All grass areas beyond the limits of construction which have been damaged by the
Contractor shall be regraded and sodded to equal or exceed original conditions.

D. Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the County. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

E. The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

1.09 MAINTENANCE OF TRAFFIC

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended
construction stoppage. Extended stoppage will be defined by the County.

B. All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair
the road surface, provide temporary roadways, erect wheel guards or fences, or take other
safety measures which are satisfactory to the County.

C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in section 01570
of this specification..

1.10 WATER FOR CONSTRUCTION PURPOSES

A. In locations where public water supply is available, the Contractor may purchase water for
all construction purposes.

B. The Contractor shall be responsible for paying for all water tap fees incurred for the purpose
of obtaining a potable water service or temporary use meter.

1.11 MAINTENANCE OF FLOW
The Contractor shall at his own cost, provide for the flow of sewers, drains and water
courses interrupted during the progress of the work and shall immediately cart away and

remove all offensive matter. The entire procedure of maintaining existing flow shall be fully
discussed with the County well in advance of the interruption of any flow.

1.12 CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as clean
and neat a condition as is possible. He shall dispose of all residue resulting from the
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1.13
A
B.
1.14
A
B.
C.
1.15
PART 2
PART 3

construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any
other refuse remaining from the construction operations and shall leave the entire site of the
work in a neat and orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating
the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No wheeling
or walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the County. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall
cause the same to be repaired or removed and replaced by proper materials and
workmanship without extra compensation for the materials and labor required. Further, the
Contractor shall be fully responsible for the satisfactory maintenance and repair of the
construction and other work undertaken herein, for at least the warranty period described in
the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications,
whichever is applicable. Contractor shall satisfy the authorized representative of the FDOT
with respect to proper safety procedures, construction methods, required permitting, etc.,
within the FDOT right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the County to do the work from the appropriate governmental agency
or agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the County. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the existing systems all as shown on the Drawings or where directed by the
County. The cost for this work and for the actual connection shall be included in the price
bid for the project and shall not result in any additional cost to the County. The termination
point for each contract shall be as shown on the Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping,
conduits and drains that interfere with the positioning of the work as set out on the Drawings.
No relocation of the items under this Contract shall be done without approval from the
County.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various utility lines not shown on the Drawings. The
Contractor shall exercise extreme care before and during excavation to locate and flag
these lines as to avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation,
assurance, or guarantee that they are complete or correct or that they represent a true
picture of underground piping to be encountered. The Contractor shall be responsible for
notifying the various utility companies to locate their respective utilities in advance of
construction in conformance with all requirements provided for in the Florida Underground
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIIl, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings
are disturbed, the Contractor shall notify the County and shall provide suggestions on how
best to resolve the issue.
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E. The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against
damage. Any existing utilities damaged in any way by the Contractor shall be restored or
replaced by the Contractor at his expense as directed by the County.

F. Itis intended that wherever existing utilities such as water, sewer, gas, telephone, electrical,
or other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the County this procedure is not feasible, he
may direct the use of fittings for a utilities crossing as detailed on the Drawings. No
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

1.05 SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
1.06 HURRICANE PREPAREDNESS PLAN

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County
a Hurricane Preparedness Plan. The plan should outline the necessary measures which
the Contractor proposes to perform at no additional cost to the County in case of a hurricane
warning.

B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage
or injury from the weather. If, in the opinion of the County, any portion of work or materials
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the
work, such work and materials shall be removed and replaced at the expense of the
Contractor.

1.07 POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be
secured and purchased by the Contractor.

1.08 SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the County and if so shall be protected for a
reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional
cost.

1.09 DEWATERING

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of any part
of the work during construction operations with his own equipment.

B. The Contractor shall pump out water and wastewater which may seep or leak into the

excavations for the duration of the Contract and with his own equipment. He shall dispose
of this water in an appropriate manner.
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1.10

1.11

1.12

1.13

ADDITIONAL PROVISIONS

Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

The Contractor shall provide, at his own expense, all necessary temporary facilities for
access to and for protection of, all existing facilities. The County's personnel must have
ready access at all times to the existing facilities. The Contractor is responsible for all
damage to existing structures, equipment and facilities caused by his construction
operations and must repair all such damage when and as ordered by the County.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency(ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall

apply.
PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to encroachment
on adjacent lands, flooding of adjacent lands, excessive noise or dust.

Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-
3, The Manatee County Noise Control Ordinance). Sound levels in excess of such
ordinance are sufficient cause to have the work halted until equipment can be quieted to
these levels. Work stoppage by the County for excessive noise shall not relieve the
Contractor of the other portions of this specification.

No extra charge may be made for time lost due to work stoppage resulting from the creation
of a public nuisance.

WARRANTIES

All material supplied under these Specifications shall be warranted by the Contractor and
the manufacturers for a period of three (3) years. Warranty period shall commence on the
date of County acceptance.

The material shall be warranted to be free from defects in workmanship, design and
materials. If any part of the system should fail during the warranty period, it shall be replaced
at no expense to the County. All material and installation costs shall be 100% borne by the
Contractor.

The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers
for all the material specified under these contract specifications,

In the event that the manufacturer is unwilling to provide a three-year warranty commencing
at the time of County acceptance, the Contractor shall obtain from the manufacturer a four
(4) year warranty starting at the time of equipment delivery to the job site. This four-year
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warranty shall not relieve the Contractor of the three-year warranty starting at the time of
County acceptance of the equipment.

1.14 FUEL STORAGE & FILLING
A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment
(other than hand-held equipment), he is responsible for any required response, clean-up or

reporting required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start
of construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

A
PART 2
2.01
PART 3
3.01

A

B.

C.
3.02

A

B.

C.
3.03

A

B.

SECTION 01045 CUTTING AND PATCHING
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.

agrwbd=

PRODUCTS

MATERIALS

Comply with specifications and standards for each specific product involved.
EXECUTION

INSPECTION

Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance
of work.

Report unsatisfactory or questionable conditions to County. Do not proceed with work until
County has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

PERFORMANCE

Execute cutting and demolition by methods which will prevent damage to other work and
will provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed
work in accordance with the requirements of the Contract Documents.

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades
as shown on the Contract Drawings and layout each portion of the Work of the Contract.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida
Registered Professional Surveyor and Mapper. The Contractor shall be responsible for the
layout of all such lines and grades, which will be subject to verification by the County.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points
prior to starting work and preserve all permanent reference points during construction. All
costs associated with the replacement of all survey monumentation, property corners and
project control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to County.

Report to County when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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PART 1 GENERAL

SECTION 01090

1.01 REQUIREMENTS

REFERENCE STANDARDS

Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for
proper performance of work, or when required for submittal by Contract Documents.

AA

AASHTO

ACI

Al

AISC

AlSI

ANSI

ASHRAE

Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

American Association of State Highway and Transportation Officials

444 North Capital Street, N.W.
Washington, DC 20001

American Concrete Institute
Box 19150

Reford Station

Detroit, Ml 48219

Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

American National Standards Institute
1430 Broadway
New York, NY 10018

American Society of Heating, Refrigerating and Air Conditioning Engineers

179l Tullie Circle, N.E.
Atlanta, GA 30329
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ASME American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

ASTM American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

AWWA American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

AWS American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

CRSI Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

FDEP Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

FDOT Florida Department of Transportation Standards Specifications for Road and
Bridge Construction
Maps & Publication Sales - Mail Station 12
605 Suwannee St.
Tallahassee, FL 32399-0450

FS Federal Specification
General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)
Washington Navy Yard, Bldg. 197
Washington, DC 20407

MCPW UTIL STD Manatee County Utility Engineering
1022 26" Ave E
Bradenton, FL 34208

MLSFA Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

MMA Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238
NAAMM National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601
NEMA National Electrical Manufacturer's Assoc.
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2101 L Street N.W.
Washington, DC 20037

OHSA Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

PCI Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

SDI Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

SMACNA Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180

SSPC Steel Structures Painting Council
402 24t Street, Suite 600
Pittsburgh, PA 15213

SWFWMD  Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

UL Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid Item in the Bid Form section of the Contract Documents. Payment will be made
based on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop
drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to
complete the construction as shown on the Drawings and/or as specified in the Contract
Documents to be performed under this Contract. Actual quantities of each item bid on a unit
price basis will be determined upon completion of the construction in the manner set up for
each item in this section of the Specifications. Payment for all items listed in the Bid Form will
constitute full compensation for all work shown and/or specified to be performed under this
Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The County does not assume any responsibility for
the final quantities, nor shall the Contractor claim misunderstanding because of such estimate
of quantities. Final payment will be made only for satisfactorily completed quantity of each
item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment
will be made for any item of work required to complete the lump sum items. Lump sum
contracts shall be complete, tested and fully operable prior to request for final payment.
Contractor may be required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on the Bid
Form. Any related work not specifically listed, but required for satisfactory completion of the
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work shall be considered to be included in the scope of the appropriate listed work items.

No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the County until as-built (record) drawings have been submitted and
approved by the County.

1. Project signs and photographs.

2 Removal, repair, replacement or relocation of all signs, walls, private irrigation systems
and related items.

3. Rubbish and spoil removal.

4. Shop Drawings, Working Drawings.

5. Clearing, grubbing and grading except as hereinafter specified.

6. Trench excavation, including necessary pavement removal and rock removal, except
as otherwise specified.

7. Dewatering and disposal of surplus water.

8. Structural fill, backfill, and grading.

9. Replacement of unpaved roadways, and shrubbery plots.

10. Cleanup & miscellaneous work.

11. Foundation and borrow materials, except as hereinafter specified.

12. Testing and placing system in operation.
13. Any material and equipment required to be installed and utilized for the tests.

14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.
15. Maintaining the existing quality of service during construction.

16. Appurtenant work as required for a complete and operable system.
17. Seeding and hydromulching.

(THE BID ITEM SECTION IS TO BE COMPLETED FOR EACH ITEM TO BE BID. EXAMPLES AS
FOLLOWS)

BID ITEM U-1 - MOBILIZATION (Utilities)

Measurement and payment for this Bid ltem shall include full compensation for the required
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required
insurance for the project and the Contractor's mobilization and demobilization costs as shown
in the Utility portion of the Bid Form. Mobilization includes, but it not limited to: preparation and
movement of personnel, equipment, supplies and incidentals such as safety and sanitary
supplies/ facilities

Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent
(10%).

Partial payments for this Bid Item will be made in accordance with the following schedule:

Percent of Original Percent Allowable Payment of
Contract Amount: Mobilization/Demobilization Bid
Item Price:
5 25
10 35
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25 45
50 50
75 75
100 100

These payments will be subject to the standard retainage provided in the Contract. Payment
of the retainage will be made after completion of the work and demobilization.

BID ITEM U-2 - MOT

Payment for all work included under this Bid Item shall be made at the Contract lump sum price
bid listed in the Bid Form for maintenance of traffic (MOT) not specifically included for payment
under other Bid ltems obviously necessary to complete the Contract. Partial payments will be
based on the breakdown of the Bid Item in accordance with the Schedule of Values submitted
by the Contractor and approved by the County. See Section 01570 for additional information
associated with this bid item.

BID ITEM U-3 - ADJUST VALVE BOXES

Payment for all work included in this Bid Item shall be made at the applicable Contract unit
price bid for adjustment of each valve box or meter box to proposed finished grade, as shown
on the Contract Drawings or where directed by the Project Representative. Payment shall be
made for each valve box or meter box adjusted, and shall represent full compensation for all
labor, material, excavation, including rock, bedding, backfill, compaction, and equipment
required to complete this Bid ltem.

BID ITEM U-4 through U-9 - PIPE

Measurement for the quantity of pipe to be paid for under these Bid Items shall be the
length in linear feet of pipe measured along the centerline of pipe through valves, fittings
and manholes, in place, completed and accepted. Installation shall be by open-cut or
directional drill.

Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), and
diameter of pipe as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe;
temporary blow-offs for disinfecting pipe; and materials above or below ground along
pipeline alignment; joints and jointing materials; joint restraints; field layout; bracing,
shoring and sheeting; excavation, including rock; dewatering, clearing, grubbing, stripping,
and trenching, including exploratory excavation; detectable tape; detector wire; bedding,
backfill and compaction; chlorinating; constructing the specified protection and adjusting of
existing aboveground and underground utilities and service connections; polyethylene
encasement; butt fusion welds; drilling fluid disposal; thrust blocking; disposal of spoil;
hydrostatic testing; labor, equipment and materials required and all other related and
necessary items required to complete these bid items, ready for approval and acceptance
by the County.

No additional compensation shall be made for excavation below the bottom of the pipe, for
rock removal or bedding and backfill material, or for repair of any trench settlement.
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BID ITEM - U-10 through U-12 VALVES
Measurement shall be per each valve, furnished and installed.
Payment will be according to the size and type of valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, valve boxes and covers,
concrete pad, identification disc, extension stems, cutting, adapters, gaskets, jointing
materials, connectors, pipe sleeves, detector wire, excavation, including rock, backfill,
dewatering, sheeting, shoring, and any other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
County.

BID ITEM U-13 through U-16 - DUCTILE IRON FITTINGS

Measurement shall be per each for Ductile Iron pipe fittings. The quantity to be paid for
under this item is for each fitting as denoted on the bid form.

The unit bid price shall include, but is not limited to, furnishing and installing tees, crosses,
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above
or below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts,
washers, gaskets, coating, lining, excavation, including rock; thrust blocking; bracing,
shoring, and sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and
backfill; constructing the specified protection and adjusting of existing aboveground and
underground utilities and service connections; disposal of spoil; hydrostatic testing; and all
other related and necessary materials, labor and equipment required to complete these bid
items, ready for approval and acceptance by the County.

BID ITEM U-17 - FIRE HYDRANT ASSENBLY

Payment for all work included in this Bid Item shall be made at the applicable Contract unit
price bid per each hydrant assembly, including hydrant lead, tee, gate valve, box cover,
concrete pads, restraining rods and/or thrust blocks, as shown on the Contract Drawings and
listed on the Bid Form. Payment shall represent full compensation for all labor, material,
equipment, excavation, including rock, bedding, backfill, compaction, testing and disinfection
required to complete this Bid Item.

BID ITEM NOS. U-18 and U-19 - WATER SERVICES; RESET EXISTING WATER
METERS

This Bid Item includes the construction of potable water services including service line,
meter box and appurtenances of the specified type acceptably furnished and installed as
shown on the Drawings or where directed by the Project Representative. The work includes
removal and disposal of the existing meter box and appurtenances, connection of the new
water service to the existing water service line, and installation of new service line as
required on private property from the existing box to the meter box installed by the
Contractor. The Project Representative may require a plumber licensed in Manatee County
to install the portions of the work on private property, including vacuum breakers on all
exterior hose bibbs. Measurement will be according to the type of services, long or short,
single or double. Payment for all work under this Bid Item shall be made at the applicable
Contract unit price bid according to the type of services. The work shall include, but is not
limited to; service piping, excavation, directional drilling, restoration, compaction, casing
pipe, meter box, tapping saddles, corporation stops, curb stops, curb or pavement location
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PART 2
PART 3

disks, 10 gauge copper clad steel tracer wire, complete meter assembly & yoke, all
necessary fittings, all service connections, disinfection, coordination with service
customers, removal and reinstallation of meters, and all other related and necessary
materials, work and equipment associated with this item.

BID ITEM 20 - CONNECT TO EXISTING WATER MAIN

Payment for all work included under this Bid Item shall be made at the applicable Contract unit
price bid per each permanent connection to the proposed water main to the existing force
mains at the locations shown on the Contract Drawings.

Payment shall represent full compensation for all labor, materials, equipment, excavation,
including rock as necessary, dewatering, removal of existing pipe and fittings and thrust blocks
as necessary, bedding, backfill, compaction, sheeting, testing, and handling. Also included
shall be all other appurtenances, coordination, and incidentals required or specified to
complete the connections except as specifically included in other pay items, and asphalt road
restoration. No additional compensation will be made by the Owner for excavation performed
below the bottom of the pipe, for rock removal or for repair of any trench settlement.

This pay item includes but is not limited to line stops as necessary, tapping sleeves and valves,
all necessary fittings, connectors, plugs, thrust blocks, restraints, adapters, gaskets, caps, and
all labor, equipment, and materials necessary to construct each connection to be performed
and completed.

BID ITEM U-21 - RESET EXISTING HYDRANTS

Payment for all work included in this Bid Item shall be made at the applicable Contract unit
price bid per each hydrant assembly reset, including hydrant lead, tee, gate valve, box cover,
concrete pads, restraining rods and/or thrust blocks, as shown on the Contract Drawings and
listed on the Bid Form. Payment shall represent full compensation for all labor, material,
equipment, excavation, including rock, bedding, backfill, compaction, testing and disinfection
required to complete this Bid Item.

BID ITEM U-22 - GROUT 12" WATER MAIN -

Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid
per cubic yard of grout as shown on the Bid Form for furnishing, placing and installing the grout,
measured in place, within the lines and grades as shown on the Contract Drawings and as
described in the Specifications. All grout placed outside these lines and grades to fill
unauthorized pipes and all grout for replacing defective work shall be at the expense of the
Contractor. grout specifically included under any other Bid Item will not be measured or paid
for under this Bid ltem.

Measurement for miscellaneous grout shall be per actual cubic yard of grout furnished, placed
and installed as shown on the Contract Drawings or as ordered by the County in writing.
Payment shall represent full compensation for all labor, materials, and equipment for mixing,
placing, forming and curing of the grout and all incidentals necessary to complete the grout
work, ready for approval and acceptance by the County.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
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END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01152 REQUESTS FOR PAYMENT
GENERAL
REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by Conditions of the
Contract and Agreement between County and Contractor.

FORMAT AND DATA REQUIRED

Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

Provide construction photographs in accordance with Contract Documents.
SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

When the County requires substantiating data, Contractor shall submit suitable information
with a cover letter.

Submit one copy of data and cover letter for each copy of application.

PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

SUBMITTAL PROCEDURE

Submit applications for payment at the times stipulated in the Agreement.

Number: Three (3) copies of each application; all signed and certified by the Contractor.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 011563 CHANGE ORDER PROCEDURES
GENERAL
DEFINITION
Change Order: A written order signed by the Owner, the Architect/Engineer and the
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary,
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article

V of the General Conditions of the Construction Agreement.

Administrative Change Adjustment: Minor change order under 10% of project cost or 20%
time, does not have to be Board approved.

Field Directive: A written order issued by Owner which orders minor changes in the Work
not involving a change in Contract Time, to be paid from the Owner’s contingency funds.

Field Order: Minor change to contract work that does not require adjustment of contract
sum or expected date of completion.

REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to County on request.

The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in the
Project.

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4. A specified period of time during which the requested price will be considered valid.

5. Such request is for information only and is not an instruction to execute the changes,

nor to stop work in progress.

Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:

1. Description of the proposed changes.
2. Statement of the reason for making the changes.
3. Statement of the effect on the Contract Sum and the Contract Time.

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 39/500



4, Statement of the effect on the work of separate contractors.

5. Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.
1.04 FIELD ORDER CHANGE
A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor

to proceed with additional work within the original intent of the Project.

B. Field Order will describe changes in the work, with attachments of backup information to
define details of the change.

C. Contractor must sign and date the Field Order to indicate agreement with the terms therein.
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS
A. Support each quotation for a lump sum proposal and for each unit price which has not

previously been established, with sufficient substantiating data to allow the County to
evaluate the quotation.

B. On request, provide additional data to support time and cost computations:
1. Labor required.
2. Equipment required.
3. Products required.
a. Recommended source of purchase and unit cost.
b. Quantities required.
4. Taxes, insurance and bonds.
5. Credit for work deleted from Contract, similarly documented.
6. Overhead and profit.
7. Justification for any change in Contract Time.
C. Support each claim for additional costs and for work done on a time-and-material/force

account basis, with documentation as required for a lump-sum proposal.

Name of the County's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

_wh =

1.06 PREPARATION OF CHANGE ORDERS
A. Project Manager will prepare each Change Order.

B. Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.
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1.07

1.08

1.09

1.10

PART 2

PART 3

LUMP SUM/FIXED PRICE CHANGE ORDER

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or
requests from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to County for approval. The County
will distribute executed copies after approval by the Board of County Commissioners.
UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

Refer to Article V.5.6 of the General Conditions of the Construction Agreement.
CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01200 PROJECT MEETINGS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The County shall schedule the pre-construction meeting, periodic progress meetings and

special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING
A. Attendance:

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

NN =

B. Suggested Agenda:

1. Distribution and discussion of:

a. List of major subcontractors.

b. Projected Construction Schedules.

C. Coordination of Utilities

Critical work sequencing.

Project Coordination.

a. Designation of responsible personnel.

b. Emergency contact persons with phone numbers.
4. Procedures and processing of:

a. Field decisions.

b. Submittals.

C. Change Orders.

d. Applications for Payment.

Procedures for maintaining Record Documents.
Use of premises:

a. Office, work and storage areas.

b. County's REQUIREMENTS.

7. Temporary utilities.

8. Housekeeping procedures.

9. Liquidated damages.

10. Equal Opportunity Requirements.

11. Laboratory testing.

12. Project / Job meetings: Progress meeting, other special topics as needed.

wn

o o
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PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 43 /500



PART 1
1.01

A
1.02

A

B.

C.

D.

E.
PART 2
2.01

A

B.
2.02

A

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and accomplished in
a logical order to maintain utilization and flow through existing facilities and public properties
and rights-of-way and to allow construction to be completed within the time allowed by
Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the County. However, emergency work may be done without
prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and
systems required to maintain the existing facility's operations. All details of temporary piping
and temporary construction are not necessarily shown on the Drawings or covered in the
Specifications. However, this does not relieve the Contractor of the responsibility to insure
that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project control and
complete authority to act on behalf of the Contractor in fulfilling the commitments of the
Contractor's schedule.

PRODUCTS

GENERAL REQUIREMENTS

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole responsibility
of the Contractor. The progress schedule requirement is established to allow County to
review Contractor's planning, scheduling, management and execution of the work; to assist
County in evaluating work progress and make progress payments and to allow other
contractors to cooperate and coordinate their activities with those of the Contractor.

FORM OF SCHEDULES

Prepare schedules using the latest version of Microsoft Project, or other County approved

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 44 /500



2.03

2.04

software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled
and sequenced by work areas. Horizontal time scale shall identify the first work day of each
week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be
in whole working days. In addition, man-days shall be shown for each activity or tabulated
in an accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and
future revisions.

CONTENT OF SCHEDULES
Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by County to review all submittals as set forth
in the Contract Documents; items of work required of County to support pre-operational,
startup and final testing; time required for the relocation of utilities. Activities shall also
identify interface milestones with the work of other contractors performing work under
separate contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage
of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the date
of Contractor submittal and the date approved submittals will be required by the County,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s)
shall equal the calendar-day total time extension specified for the applicable work in the
Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the
potential delay and activity duration equal to zero work days.

SUPPORTING NARRATIVE
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2.05

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:
1. Actual completion dates for activities completed during the monthly report period

and actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the following
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4. The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract completion

date or interim completion dates as specified in the Agreement, Contractor shall
identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate

further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or not

in the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the
sequencing and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required
by County. Review of a report containing added activities will not be construed to
be concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should County require additional data, this information shall be supplied by
Contractor within 10 calendar days.

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports,
a start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance with
the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.

Monthly Status Report submittals shall include a time-scaled (days after notice to proceed)
diagram showing all contract activities and supporting narrative. The initial detailed
schedule shall use the notice to proceed as the start date. The finalized schedule, if
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2.06

2.07

2.08

concurred with by County, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all
detailed activities included in the preliminary and estimated schedule submittals, (2)
calendar days prior to substantial completion, (3) summary activities for the remaining days.
The critical path activities shall be identified, including critical paths for interim dates, if
possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and
a supporting narrative including updated information as described above. The Monthly
Report will be reviewed by County and Contractor at a monthly schedule meeting and
Contractor will address County's comments on the subsequent monthly report. Monthly
status reports shall be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule
of legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by County will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor shall submit
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
County shall have 10 calendar days after receipt of the submittal to respond. Upon receipt
of County's comments, Contractor shall make the necessary revisions and submit the
revised schedule within 10 calendar days. The resubmittal, if concurred with by County,
shall be the Work Plan to be used by Contractor for planning, managing, scheduling and
executing the remaining work leading to substantial completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest
schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined
above. In preparing this report, Contractor must assure that the schedule is consistent with
the progress noted in the startup schedule.

REVISIONS
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A. All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all
of which shall be subject to review and concurrence by County. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor
changes to the approved submittal may be approved at monthly meetings; a minor change
is not considered a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by County.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall submit to the County for review and approval: working drawings, shop

drawings, test reports and data on materials and equipment (hereinafter in this section
called data) that have been produced within the last three (3) years, and material samples
(hereinafter in this section called samples) as are required for the proper control of work,
including, but not limited to those working drawings, shop drawings, data and samples for
materials and equipment specified elsewhere in the Specifications and in the Contract
Drawings. Submittals may be done electronically via PDF documents.

B. The Contractor is to maintain an accurate updated submittal log and will bring this log to
each scheduled progress meeting with the County. The County will provide the initial
submittal log in electronic format. The electronic log (excel file) shall be passed back and
forth between the Contractor and the County for each submittal package. This log shall
include the following items:

Submittal description and nhumber assigned.

Date to County.

Date returned to Contractor (from County).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

b=
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1.03 CONTRACTOR'S RESPONSIBILITY

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for
him before submitting them to the County for review. Each and every copy of the Drawings
and data shall bear Contractor's stamp showing that they have been so checked. Shop
drawings submitted to the County without the Contractor's stamp will be returned to the
Contractor for conformance with this requirement. Shop drawings shall indicate any
deviations in the submittal from requirements of the contract Documents.

B. The Contractor shall ensure that all submitted cut sheets, product sheets, product
documentation, etc. are current versions of the product information and are not older than
three (3) years. Product certification(s) shall be no older than three (3) years. Any
submitted documents found to be beyond the acceptable date ranges shall be rejected.

C. Determine and verify:
1. Field measurements.
2. Field construction criteria.
3. Catalog numbers and similar data.
4. Conformance with Specifications and indicate all variances from the Specifications.
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D. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

E. The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned
to him, by the County, with No Exceptions Taken or Approved As Noted.

F. The Contractor shall submit to the County all drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for
checking and appropriate action from the time the County receives them. Submittals are to
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or
equipment. Coordinate scheduling, sequencing, preparing, and processing of submittals
with performance of work so that work will not be delayed by submittal processing. Allow
time for potential resubmittal.

G. No delay costs or time extensions will be allowed for time lost in late submittals or
resubmittals.

H. All material & product submittals, other than samples, may be transmitted electronically as
a pdf file. All returns to the contractor will be as a pdf file only unless specifically requested
otherwise.

l. The Contractor shall be responsible for and bear all cost of damages which may result from
the ordering of any material or from proceeding with any part of work prior to the completion
of the review by County of the necessary Shop Drawings.

1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS
A. The County's review of drawings, data and samples submitted by the Contractor shall cover

only general conformity to the Specifications, external connections and dimensions which
affect the installation.

B. The review of drawings and schedules shall be general and shall not be construed:
1. As permitting any departure from the Contract requirements.
2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.
3. As approving departures from details furnished by the County, except as otherwise

provided herein.

C. If the drawings or schedules as submitted describe variations and show a departure from
the Contract requirements which the County finds to be in the interest of the County and to
be so minor as not to involve a change in Contract Price or time for performance, the County
may return the reviewed drawings without noting any exception.

D. When reviewed by the County, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.
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E. Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the County on previous submissions. The
Contractor shall make any corrections required by the County.

F. If the Contractor considers any correction indicated on the drawings to constitute a change
to the Contract Drawings or Specifications, the Contractor shall give written notice thereof
to the County.

G. The County shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to
the County's actual payroll cost.

H. When the Shop and Working Drawings have been completed to the satisfaction of the
County, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the County.

l. No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop
Drawings as defined above.

B. Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the County and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature shall
be returned to the Contractor for resubmission.

C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent
to the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

oukrwh =

D. If drawings show variations from Contract requirements because of standard shop practice
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.
If acceptable, proper adjustment in the contract shall be implemented where appropriate. If
the Contractor fails to describe such variations, he shall not be relieved of the responsibility
of executing the work in accordance with the Contract, even though such drawings have
been reviewed.
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E. Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item thereon,
the name and location of the supplier or manufacturer, trade name, catalog reference, size,
finish and all other pertinent data.

F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

G. All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the County along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

H. Only the County will utilize the color "red" in marking shop drawing submittals.
1.06 SUBMITTAL PREPARATION
A. Each submittal is to be complete and in sufficient detail to allow ready determination of

compliance with contract requirements.

B. Collect required data for each specific material, product, unit of work, or system into a single
submittal. Prominently mark choices, options, and portions applicable to the submittal.
Partial submittals will not be accepted for expedition of construction effort. Submittal will be
returned without review if incomplete.

C. If available product data is incomplete, provide Contractor-prepared documentation to
supplement product data and satisfy submittal requirements.

D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy
and timely processing. Submittals that contain the excessive amount of irrelevant or
unnecessary data will be returned with review.

E. Provide a transmittal form for each submittal with the following information:
1. Project title, location and number.
2. Construction contract number.
3. Date of the drawings and revisions.
4. Name, address, and telephone number of subcontractor, supplier, manufacturer,

and any other subcontractor associated with the submittal.

List paragraph number of the specification section and page number; and sheet

number of the contract drawings by which the submittal is required.

6. When a resubmission, the resubmittal document name shall remain the same, but
shall add an alphabetic suffix on submittal description. For example, submittal 18
would become 18A, to indicate resubmission.

7. Product identification and location in project.

o

F. The Contractor is responsible for reviewing and certifying that all submittals are in
compliance with contract requirements before submitting to the County for review.

G. Stamp, sign, and date each submittal transmittal form indicating action taken.
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H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal
meets contract requirements is to be similar to the following:

CONTRACTOR
(Firm Name)

Approved

Approved with corrections as noted on submittal data and/or
attached sheet(s).

| certify that the following document and information has been verified
to be is not more than three (3) years old.

SIGNATURE:

TITLE:

DATE:

1.07 WORKING DRAWINGS

A. When used in the Contract Documents, the term "working drawings" shall be considered to
mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support
of utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

B. Copies of working drawings as noted above, shall be submitted to the County where
required by the Contract Documents or requested by the County and shall be submitted at
least thirty (30) days (unless otherwise specified by the County) in advance of their being
required for work.

C. Working drawings shall be signed by a registered Professional Engineer, currently licensed
to practice in the State of Florida and shall convey, or be accompanied by, calculation or
other sufficient information to completely explain the structure, machine, or system
described and its intended manner of use. Prior to commencing such work, working
drawings must have been reviewed without specific exceptions by the County, which review
will be for general conformance and will not relieve the Contractor in any way from his
responsibility with regard to the fulfillment of the terms of the Contract. All risks of error are
assumed by the Contractor; the County and Engineer shall not have responsibility therefor.

1.08 SAMPLES

A. The Contractor shall furnish, for the review of the County, samples required by the Contract
Documents or requested by the County. Samples shall be delivered to the County as
specified or directed. The Contractor shall prepay all shipping charges on samples.
Materials or equipment for which samples are required shall not be used in work until
reviewed by the County.

B. Samples shall be of sufficient size and quantity to clearly illustrate:
1. Functional characteristics of the product, with integrally related parts and attachment
devices.
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2. Full range of color, texture and pattern.
3. A minimum of two samples of each item shall be submitted.

C. Each sample shall have a label indicating:

Name of product.

Name of Contractor and Subcontractor.

Material or equipment represented.

Place of origin.

Name of Producer and Brand (if any).

Location in project.

(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)

7. Reference specification paragraph.
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D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the County. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify
any Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

1.09 APPROVED SUBMITTALS
A. County approval of submittals is not to be construed as a complete check, and indicates
only that the general method of construction, materials, detailing, and other information are
satisfactory.
B. County approval of a submittal does not relieve the Contractor of the responsibility for any

error which may exist. The Contractor is responsible for fully complying with all contract
requirements and the satisfactory construction of all work, including the need to check,
confirm, and coordinate the work of all subcontractors for the project. Non-compliant
material incorporated in the work will be removed and replaced at the Contractor’s expense.

C. After submittals have been approved, no resubmittal for the purpose of substituting
materials or equipment will be considered unless accompanied by an explanation of why a
substitution is necessary.

D. Retain a copy of all approved submittals at project site, including approved samples.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01370 SCHEDULE OF VALUES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall submit to the County a Schedule of Values allocated to the various

portions of the work, within 10 days after date of Notice to Proceed.

B. Upon request of the County, the Contractor shall support the values with data which will
substantiate their correctness.

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES
A. Schedule of Values will be considered for approval by County upon Contractor's request.

Identify schedule with:

1. Title of Project and location.

2. Project number.

3. Name and address of Contractor.
4. Contract designation.

5. Date of submission.

B. Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

C. Follow the table of contents for the Contract Document as the format for listing component

items for structures:

1. Identify each line item with the number and title of the respective major section of
the specification.
2. For each line item, list sub values of major products or operations under item.
D. Follow the bid sheets included in this Contract Documents as the format for listing

component items for pipe lines.

E. The sum of all values listed in the schedule shall equal the total Contract sum.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

G.

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials, equipment
and incidentals necessary to obtain photographs and/or video recordings of all construction

areas.

Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

Construction progress information shall consist of photographs and digital photographs on
a recordable compact disc (CD-R).

QUALIFICATIONS

All photography shall be done by a competent camera operator who is fully experienced
and qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so
as to be easily understood.

PROJECT PHOTOGRAPHS

Provide one print of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.

Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected
digital files for a period of two years from date of substantial completion of the
project.

3. Photographer shall agree to furnish additional prints to County at commercial rates

applicable at time of purchase. Photographer shall also agree to participate as
required in any litigation requiring the photographer as an expert witness.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation of
view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior
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to construction, or conditions of construction and state of progress. The Contractor shall
consult with the County at each period of photography for instructions concerning views
required.

1.04 VIDEO RECORDINGS

A. Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

B. A complete view, in sufficient detail with audio description of the exact location shall be
provided.
C. The engineering plans shall be used as a reference for stationing in the audio portion of the

recordings for easy location identification.

D. Two complete sets of video recordings shall be delivered to the County on digital video disks
(DVD) for the permanent and exclusive use of the County prior to the start of any
construction on the project.

E. All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

F. Construction shall not start until preconstruction video recordings are completed, submitted

and accepted by the County. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the County.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. County shall employ and pay for the services of an independent testing laboratory to perform

testing specifically indicated on the Contract Documents or called out in the Specifications.
County may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to

perform the work of the Contract.
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY
A. Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

1.03 CONTRACTOR'S RESPONSIBILITIES

A. Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

B. Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

D. Materials and equipment used in the performance of work under this Contract are subject
to inspection and testing at the point of manufacture or fabrication. Standard specifications
for quality and workmanship are indicated in the Contract Documents. The County may
require the Contractor to provide statements or certificates from the manufacturers and
fabricators that the materials and equipment provided by them are manufactured or
fabricated in full accordance with the standard specifications for quality and workmanship
indicated in the Contract Documents. All costs of this testing and providing statements and
certificates shall be a subsidiary obligation of the Contractor and no extra charge to the
County shall be allowed on account of such testing and certification.

E. Furnish incidental labor and facilities:
1. To provide access to work to be tested.
2. To obtain and handle samples at the project site or at the source of the product to
be tested.
3. To facilitate inspections and tests.
4. For storage and curing of test samples.
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PART 2
PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse County for laboratory personnel and travel expenses incurred due
to Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the County.

If the test results indicate the material or equipment complies with the Contract Documents,
the County shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract

Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 59 /500



PART 1
1.01
1.02
A
B.
C.
PART 2
2.01
2.02
2.03
A
B.
2.04
A
B.
PART 3
3.01
A

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well
as pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for
power used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to
provide water for construction purposes, i.e., meter, pay all costs for installation,
maintenance and removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION

GENERAL

The Contractor shall maintain and operate systems to assure continuous service.
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B. The Contractor shall modify and extend systems as work progress requires.
3.02 REMOVAL

A. The Contractor shall completely remove temporary materials and equipment when their use
is no longer required.

B. The Contractor shall clean and repair damage caused by temporary installations or use of

temporary facilities.

END OF SECTION
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PART 1
1.01

1.02

F.

SECTION 01570 TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual
construction and all abutting areas which are used by the Contractor and which interfere
with the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the
construction period. The Contractor shall utilize the appropriate traffic plan from the FDOT
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design
Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before
a partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic
Control Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of
the closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Contractor will consult with the County immediately on any vehicular or pedestrian
safety or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.

When conditions require the temporary installation of signs, pavement markings and traffic
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barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the County for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01580 PROJECT IDENTIFICATION AND SIGNS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Furnish, install and maintain County project identification signs.
B. Remove signs on completion of construction.
C. Allow no other signs to be displayed except for traffic control and safety.
1.02 PROJECT IDENTIFICATION SIGN (COUNTY)
A. Two painted sign, of not less than 32 square feet (3 square meters) area, with painted

graphic content to include:
1. Title of Project.
2. Name of County.
3. Names and titles of authorities as directed by County.
4. Prime Contractor.
B. Graphic design, style of lettering and colors: As approved by the County.

C. Erect on the site at a lighted location of high public visibility, adjacent to main entrance to
site, as approved by the County

1.03 INFORMATIONAL SIGNS
A. Painted signs with painted lettering, or standard products.
1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
2. %So?gr%: as required by regulatory agencies, otherwise of uniform colors throughout
project.
B. Erect at appropriate locations to provide required information.
1.04 QUALITY ASSURANCE

A. Sign Painter: Professional experience in type of work required.

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

1.05 PUBLIC NOTIFICATION

A. Door Hangers: The Contractor shall generate and distribute door hangers to all residents
who will be impacted by project construction.

1. Residents impacted include anyone who resides inside, or within 500 feet of project
limits of construction.
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PART 2
2.01
A
B.
C.
D.
PART 3

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall
be affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard from
U.S. 7?7 to 7?7 Street West. The project is expected to begin in August, 200X and be
completed in July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A. Contractor Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large
sizes to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.
Paint: Exterior quality, as specified in the Contract Documents.

EXECUTION
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3.01 PROJECT IDENTIFICATION SIGN

A. Paint exposed surface or supports, framing and surface material; one coat of primer and
one coat of exterior paint.

B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages
to structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of
project.

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01590 COUNTY’S FIELD OFFICE
GENERAL
REQUIREMENTS INCLUDED

Contractor shall furnish, install and maintain one temporary field office during the entire
construction period for the sole use of the County.

OTHER REQUIREMENTS

Prior to installation of the County’s field office, the Contractor shall consult with the County
on location, access and related facilities.

All site use approvals shall be obtained by the Contractor.

Upon completion of construction, the Contractor shall remove the field office and restore the
site to its original condition.

REQUIREMENTS FOR FACILITIES

Construction:

1. The field office shall be structurally sound, weather tight, with floors raised
aboveground.

2. At Contractor’s option, portable or mobile buildings may be used.

Office for Field Engineer:

1. A separate office for sole use of the County with secure entrance doors, key and
lock shall be provided.

2. Area: 250 sq. ft. minimum, with minimum dimension of 8 feet.

3. Windows:

a. Minimum of three (3).
b. Operable sash and insect screens.
C. Locate field office to provide maximum view of construction areas.

4. Furnishings:
Two standard size chairs and desks with three drawers each.
One drafting table: 39"x72"x36" high, with one equipment drawer.
One metal, double-door storage cabinet with lock and key.
One plan rack to hold a minimum of six sets of project drawings.
One standard four-drawer legal-size metal filing cabinet with lock and key.
Six linear feet of bookshelves.
One swivel arm chair.
Two straight chairs.
One drafting table stool.
One waste basket.
One tackboard, 36"x30".
One fire extinguisher.

: One first aid kit.

ervices:

Adequate lighting.

Exterior lighting at entrance door.

I TXARTTIQ@ 0000

oo W

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 67 /500



PART 2
2.01

PART 3
3.01

3.02

C. Automatic heating and mechanical cooling equipment to maintain comfort

conditions.

d. Minimum of four 110 volt duplex electric convenience outlets, at least one on
each wall.

e. Electric distribution panel: Two circuits minimum 110 volt, 60 hertz service.

f. Convenient access to drinking water and toilet facilities.

g. Telephone: One private direct line instrument.

h. Fax: combination fax/duplicator.

PRODUCTS

MATERIALS, EQUIPMENT, FURNISHINGS

May be new or used, but must be serviceable, adequate for required purpose and must
adhere to all applicable codes or regulations including the Manatee County Building Codes.

EXECUTION

PREPARATION

Fill and grade site as necessary for temporary structure to provide positive surface drainage.
INSTALLATION

Construct temporary field office on proper foundation and provide connections for all utility
services.

1. Secure portable or mobile building when used.
2. Provide steps and landings at entrance doors.
END OF SECTION
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SECTION 01600 MATERIAL AND EQUIPMENT

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Material and equipment incorporated into the work:
1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the County.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
C. Two or more items of the same kind shall be identical and manufactured by
the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4. Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.
1.02 MANUFACTURER'S INSTRUCTIONS
A. When Contract Documents require that installation of work shall comply with manufacturer's

printed instructions, obtain and distribute copies of such instructions to parties involved in
the installation, including two copies to County. Maintain one set of complete instructions
at the job site during installation and until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements. Should job conditions or
specified requirements conflict with manufacturer's instructions, consult with County prior to
proceeding. Do not proceed with work without clear instructions.

1.03 TRANSPORTATION AND HANDLING

A. Arrange deliveries of products in accordance with construction schedules, coordinate to
avoid conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with requirements

of Contract Documents and approved submittals and that products are properly
protected and undamaged.

B. Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.

1.04 SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options:

1. For products specified only by reference standard, select any product meeting that
standard.
2. For products specified by naming one or more products or manufacturers and "or

equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely affect
the construction schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01620 STORAGE AND PROTECTION
GENERAL
REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

STORAGE

Store products immediately on delivery and protect until installed in the Work, in accord with
manufacturer's instructions, with seals and labels intact and legible.

Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products above
ground to prevent soiling or staining.

a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation
to avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

Arrange storage in manner to provide easy access for inspection.
MAINTENANCE OF STORAGE
Maintain periodic system of inspection of stored products on scheduled basis to assure that:

1. State of storage facilities is adequate to provide required conditions.

2. Required environmental conditions are maintained on continuing basis.

3 Surfaces of products exposed to elements are not adversely affected. Any
weathering of products, coatings and finishes is not acceptable under requirements
of these Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with
notice of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the County. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one
month prior to installation without written authorization from the County.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the County until such time as the equipment is to be installed.

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.
4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication

and to avoid metal-to-metal "welding". Upon installation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
period of time to insure that the equipment does not deteriorate from lack of use.

5. Lubricants shall be changed upon completion of installation and as frequently as
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required, thereafter during the period between installation and acceptance.

6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally
affected by the long storage period. Such certifications by the manufacturer shall be
deemed to mean that the equipment is judged by the manufacturer to be in a
condition equal to that of equipment that has been shipped, installed, tested and
accepted in a minimum time period. As such, the manufacturer will guaranty the
equipment equally in both instances. If such a certification is not given, the
equipment shall be judged to be defective. It shall be removed and replaced at the
Contractor's expense.

1.04 PROTECTION AFTER INSTALLATION

A. Provide protection of installed products to prevent damage from subsequent operations.
Remove when no longer needed, prior to completion of work.

B. Control traffic to prevent damage to equipment and surfaces.
C. Provide coverings to protect finished surfaces from damage.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01700 CONTRACT CLOSEOUT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

1.02 SUBSTANTIAL COMPLETION

A. The Contractor shall submit the following items when the Contractor considers the work to
be substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.
B. Within a reasonable time after receipt of such notice, the County shall make an inspection

to determine the status of completion.

C. Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

D. If the County determines that the work is not substantially complete:
1. The County shall notify the Contractor in writing, stating the reasons.
2. The Contractor shall remedy the deficiencies in the work and send a second written
notice of substantial completion to the County.
3. The County shall reinspect the work.
E. When the County finds that the work is substantially complete:
1. The Engineer shall prepare and deliver to the County a tentative Certificate of

Substantial Completion (Manatee County Project Management Form PMD-8) with a
tentative list of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County a definite Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with a
revised tentative list of items to be completed or corrected.

1.03 FINAL INSPECTION

A. When the Contractor considered the work to be complete, he shall submit written
certification stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the County’s
representative and are operational.

5. The work is completed and ready for final inspection.

b=
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B. The County shall make an inspection to verify the status of completion after receipt of such

certification.
C. If the County determines that the work is incomplete or defective:
1. The County shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2. The Contractor shall take immediate steps to remedy the stated deficiencies and
send a second written certification to County that the work is complete.
3. The County shall reinspect the work.
D. Upon finding the work to be acceptable under the Contract Documents, the County shall

request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and
final completion due to the incompleteness of the work, the Contractor shall reimburse the
County’s fees.

1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY
A. Project Record Documents (prior to substantial completion).
B. Operation and maintenance manuals (prior to substantial completion).
C. Warranties and Bonds.
D. Evidence of Payment and Release of Liens: In accordance with requirements of General

and Supplementary Conditions.

E. Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

F. Certificate of Insurance for Products and Completed Operations.

G. Final Reconciliation, Warranty Period Declaration, and Contractor's Affidavit (Manatee
County Project Management Form PMD-9).

1.05 FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final statement of accounting to the County.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4. Previous payments.
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5. Sum remaining due.

C. Project Management shall prepare a final Change Order, reflecting approved adjustments
to the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

PART 2
2.01

PART 3
3.01

3.02

3.03

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by
the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PRODUCTS
MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from construction
operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

DUST CONTROL

Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

Schedule operations so that dust and other contaminants resulting from cleaning process
will not fall on wet or newly-coated surfaces.

FINAL CLEANING
Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire work
is clean.

END OF SECTION
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PART 1
1.01

A

B.
PART 2
2.01

A
2.02

A

B.

C.

D.
2.03

A
2.04

A

SECTION 01720 PROJECT RECORD DOCUMENTS

STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

Record drawings shall be submitted to at least the level of detail in the contract documents.
It is anticipated that the original contract documents shall serve as at least a background for
all record information. Original drawings in CAD format may be requested of the County.

Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in Section
1.14 Record Drawings in the Manatee County Public Works Standards, Part | Utilities
Standards Manual approved June 2015.

STANDARDS
REQUIREMENTS INCLUDED
Contractor shall maintain at the site for the County one record copy of:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
County's field orders or written instructions.

Approved shop drawings, working drawings and samples.
Field test records.

Construction photographs.

NG R~WN =

MAINTENANCE OF DOCUMENTS AND SAMPLES

Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with CSI format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.

Make documents and samples available at all times for inspection by the County.
MARKING DEVICES

Provide felt tip marking pens for recording information in the color code designated by the
County.

RECORDING DRAWINGS PREPARATION

Record information concurrently with construction progress.
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B. Do not conceal any work until required information is recorded.

C. Drawings; Legibly mark to record actual construction:

1.

oukwh

10.

11.

12.

13.

14.

15.

All underground piping with elevations and dimensions. Changes to piping location.
Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements. Actual installed pipe material,
class, etc. Locations of drainage ditches, swales, water lines and force mains shall
be shown every 200 feet (measured along the centerline) or alternate lot lines,
whichever is closer. Dimensions at these locations shall indicate distance from
centerline of right-of-way to the facility.

Field changes of dimension and detail.

Changes made by Field Order or by Change Order.

Details not on original contract drawings.

Equipment and piping relocations.

Locations of all valves, fire hydrants, manholes, water and sewer services, water
and force main fittings, underdrain cleanouts, catch basins, junction boxes and any
other structures located in the right-of-way or easement, shall be located by
elevation and by station and offset based on intersection P.l.'s and centerline of
right-of-way. For facilities located on private roads, the dimensioning shall be from
centerline of paving or another readily visible baseline.

Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches
and swales shall be verified.

Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline
shall be given at PVI's and at all intersections.

Record drawings shall show bearings and distances for all right-of-way and
easement lines, and property corners.

Sidewalks, fences and walls, if installed at the time of initial record drawing submittal,
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions
shall include distance from the right-of-way line and the back of curb and lot line or
easement line.

Sanitary sewer mainline wyes shall be located from the downstream manhole.
These dimensions shall be provided by on-site inspections or televiewing of the
sewer following installation.

Elevations shall be provided on the top of operating nuts for all water and force main
valves.

Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall have
an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal distance
up to a maximum tolerance of = 2 inch.

Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State
of Florida), employed by the Contractor, and submitted to the County.

D. Specifications and Addenda; Legibly mark each Section to record:
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2.05

PART 3

1. Manufacturer, trade name, catalog number and supplier of each product and item of
equipment actually installed.
2. Changes made by field order or by change order.

Shop Drawings (after final review and approval):

1. Five sets of record drawings for each process equipment, piping, electrical system
and instrumentation system.

SUBMITTAL

Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver
signed and sealed Record Documents and Record Drawings to the County. These will be
reviewed and verified by the inspector. If there are any required changes or additions, these
shall be completed and the entire signed and sealed set resubmitted prior to final pay
application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated
by the Land Development Ordinance and submitted on signed and sealed paper drawings,
signed and dated mylar drawings together with an AutoCAD version on a recordable
compact disk (CD).

The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD program
compatible with AutoCad in DWG or DXF form. All fonts, line types, shape files, external
references, or other pertinent information used in the drawing and not normally included in
AutoCad shall be included on the media with a text file or attached noted as to its relevance
and use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

g~

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly
appointed representative. The appointed representative shall be a qualified employee of the
responsible design professional or a qualified inspector retained by the responsible design
professional on a project-by-project basis.

EXECUTION (NOT USED)
END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Compile product data and related information appropriate for County's maintenance and

operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

B. Instruct County's personnel in maintenance of products and equipment and systems.

C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

1.02 FORM OF SUBMITTALS
A. Prepare data in form of an instructional manual for use by County's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten
4. Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of
equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List:

a. Title of Project.
b. Identity of separate structures as applicable.
C. Identity of general subject matter covered in the manual.
C. Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings.
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS
A. Submit three copies of complete manual in final form.
B. Content for each unit of equipment and system, as appropriate:
1. Description of unit and component parts.
a. Function, normal operating characteristics and limiting conditions.
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b. Performance curves, engineering data and tests.

C. Complete nomenclature and commercial number of replaceable parts.
2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
C. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4. Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. Iltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.
C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4, Operating procedures:
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
8. Prepare and include additional data when the need for such data becomes apparent

during instruction of County's personnel.
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1.04

1.05

PART 2
PART 3

Prepare and include additional data when the need for such data becomes apparent during
instruction on County's personnel.

Additional requirements for operating and maintenance data: Respective sections of
Specifications.

SUBMITTAL SCHEDULE
Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).

Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.

INSTRUCTION OF COUNTY'S PERSONNEL

Prior to final inspection or acceptance, fully instruct County's designated operating and

maintenance personnel in operation, adjustment and maintenance of products, equipment

and systems.

Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
E.
1.02
A
B.
C.
1.03
A
B.
C.
1.04

SECTION 01740 WARRANTIES AND BONDS
GENERAL
REQUIREMENTS INCLUDED
Compile specified warranties and bonds.
Compile specified service and maintenance contracts.
Co-execute submittals when so specified.
Review submittals to verify compliance with Contract Documents.
Submit to County for review and transmittal.
SUBMITTAL REQUIREMENTS

Assemble warranties, bonds and service and maintenance contracts, executed by each of
the respective manufacturers, suppliers and subcontractors.

Number of original signed copies required: Two each.

Table of Contents: Neatly typed, in orderly sequence. Provide complete information for
each item.

Product or work item.

Firm, with name of principal, address and telephone number.

Scope.

Date of beginning of warranty, bond or service and maintenance contract.
Duration of warranty, bond or service maintenance contract.

Provide information for County's personnel:

a. Proper procedure in case of failure.

b. Instances which might affect the validity of warranty or bond.

7. Contractor, name of responsible principal, address and telephone number.

ogkhwh=

FORM OF SUBMITTALS

Prepare in duplicate packets.

Format:

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger

sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND

BONDS". List:
a. Title of Project.
b. Name of Contractor.

Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.

TIME OF SUBMITTALS
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A. Make submittals within ten days after date of substantial completion and prior to final
request for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the County of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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DIVISION 2 SITE WORK

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2

PART 3
3.01

EQUIPMENT
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or
convert existing structures as shown or specified and as required for the installation of
piping, mechanical equipment and appurtenances. Existing piping and equipment shall be
removed and dismantled as necessary for the performance of facility alterations in
accordance with the requirements herein specified.

PRODUCTS
Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler.

Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day
strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090.

Liners to be installed in existing manholes and wetwells shall be spray-applied, monolithic,
reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment.

Approved manhole and wet well liner products are Raven 405, SprayWall, Green Monster,
or SpectraShield.

EXECUTION
GENERAL

Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures
or appurtenances, as indicated on the construction drawings, or as necessary to complete
the work as required. Dispose of surplus materials resulting from the above work in an
approved manner. The work shall include all necessary cutting and bending of reinforcing
steel, structural steel, or miscellaneous metal work found embedded in the existing
structures.

Dismantle and remove all existing equipment, piping, and other appurtenances required for
the completion of the work. Where called for or required, cut existing pipelines for the
purpose of making connections thereto.

Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below
the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to
be made on other existing concrete surfaces using non-shrink grout shall be made using a
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign
material, and etch with muriatic acid solution. Flush with clean water and while still damp,
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apply a coating of the bonding agent. Place the new grout patch onto the treated area
immediately.

D. At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe restraint devices, if required,
shall also be installed as required. At the time when a new potable or reclaimed water
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer
wire at the main.

E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or
otherwise altered except with the express approval of and only to the extent approved by
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes
shall be relocated to meet the new finished grade elevations after construction.

F. When removing materials or portions of existing utility pipelines or structures or when
making openings in walls and partitions, take all precautions and use all necessary barriers
and other protective devices so as not to damage the structures beyond the limits necessary
for the new work, and not to damage the structures or contents by falling or flying debris.
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling
will be required in removing material from existing concrete structures or pipes.

G. Materials and equipment removed in the course of making alterations and additions shall
remain the property of the County, except that items not salvageable, as determined by the
County, shall be disposed of off the work site.

H. All alterations to existing utility pipes and structures shall be done at such time and in such
a manner as to comply with the approved time schedule. Before any part of the work is
started, all tools, equipment, and materials shall be assembled and made ready so that the
work can be completed without delays.

l. All cutting of existing concrete or other material to provide suitable bonding to new work
shall be done in a manner to meet the requirements of the respective section of these
Standards covering the new work. When not covered, the work shall be carried on in the
manner and to the extent directed by the County or per the construction drawings.

J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible
the adjacent surfaces.

K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling
pump bases, doweling anchors into existing concrete and elsewhere as shown on the
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate
good bonding.

L. Where necessary or required for the purpose of making connections; cut existing pipelines
in @ manner to provide an approved joint. Where required, use flanges, couplings, or
adapters, all as required.

M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or
provide suitable plugs, bulkheads, or other means to hold back the flow of water or other
liquids, all as required in the performance of the work.

N. Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.
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3.02

3.03

3.04

Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the
atmosphere within, in accordance with local, state, and federal regulations. Provide
ventilation equipment and other equipment as required to assure safe working conditions.

CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping
and equipment prior to making the connections called out in the Drawings. The verifications
shall be performed with adequate time to correct any potential alignment or other problems
prior to the actual time of connection. A County Inspector must be present for all tie-ins for
a visual inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos removal Contractor registered in
the State of Florida.

The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal
or abandonment of any asbestos material and shall obtain all required permits and licenses
and issue all required notices. The cost for all fees associated with permits, licenses and
notices to the governing regulatory agencies shall be borne by the asbestos Contractor.

All work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all
other applicable local, State, or Federal standards.

(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM

(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS
(3) Occupational Safety and Health Act, Title 29 CFR

(4) Title 40 CFR, Part 763, ASBESTOS

(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT

All asbestos cement pipe sections indicated on the construction drawings to be removed,
and all related tees, valves, fittings and appurtenances shall be removed in their entirety
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos
cement nipples between tees and valves shall be replaced. After removal of the pipelines,
all excavations shall be backfilled in accordance with the applicable provisions of the
Trenching and Excavation Section of these Standards. The cost of disposing of the removed
materials shall be borne by the asbestos Contractor.

The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools
only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be
double bagged prior to shipment. Longer sections of pipe removed may be shipped without
double bagging. An asbestos manifest form must accompany each shipment of such pipe
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment,
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is
required.

IN-PLACE GROUTING OF EXISTING PIPE
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3.05

Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement
materials, the abandonment activities shall be performed by a licensed asbestos Contractor.
Itis completely the Contractor’s responsibility to obtain all regulatory clearances and provide
documentation in cases where they have determined that an asbestos-cement pipe
abandonment activity by in-place grouting does not require a licensed asbestos Contractor.

The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe
fittings. The grout material shall be of suitable properties and the pumping pressure shall be
such that the pipe sections are filled completely with grout. All above ground features shall
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc. Existing tees,
crosses, and valves left in service shall be plugged and restrained.

The County shall be given timely notice so that the County’s representative may be present
to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual
inspection as required to determine if adequate grout material has filled the entire pipe
sections.

All tees, crosses, and valves left in service shall be plugged and restrained.
SPRAY-APPLIED LINERS

Use a high-pressure water spray to remove all foreign material from the walls and bench of
the structure. Loose or protruding masonry materials shall be removed using a hammer and
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform
surface. Place covers over all pipe openings to prevent extraneous material from entering
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall
be stopped by using such methods as approved by the County.

The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on
material shall be applied such that the entire structure is lined with a structurally enhanced
monolithic liner. The thickness of the wall liner material shall be such that it will withstand
the hydraulic load generated by the surrounding groundwater table, using a factor of safety
of two, and using the assumption that the groundwater table is at the level of the top of the
structure. The invert and bench liner material shall be the same thickness as that required
for the base of the wall.

Special care shall be used to provide a smooth transition between the intersecting pipelines
and the manhole inverts such that flow is not impaired. Remove concrete material from the
existing manhole base channel in depth to the required thickness of the new liner material.

No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum
tests be performed, until the liner material has had adequate time to cure, as recommended
by the liner material manufacturer.

Install the coating systems per manufacturer’'s recommendation and completely protect the
structure from corrosion. The liner or coating systems must extend and seal onto manhole
ring, onto and around pipe openings and any other protrusions, and completely cover the
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and
products. The work includes the surface preparation and application of the coating or liner
system, and shall protect the structure for at least five (5) years from all leaks and from
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide.
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3.06

CONNECTION TO EXSTING MANHOLE

Where required or as indicated on the construction drawings, make connection of new
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position
are not available, make connections by removing a portion of the manhole wall by
mechanical rotary core boring. The connection between pipe and concrete manhole shall
be complete with resilient seals meeting the requirements of ASTM C923.

A new channel shall be formed in the manhole base by removing and reforming or by
providing new concrete to convey the new flow into the existing channel in accordance with
the standard requirements for new sewer manhole structures. Flow direction shall not
change by more than 90 degrees within the manhole base.

Repair internal coating of existing manholes cored during connection of new sewers by
applying approved coating material as listed above in accordance with the manufacturer’s
recommendations. If existing manhole has an internal coating other than that listed above,
sandblast the interior of the existing manhole and apply an approved coating in accordance
with the manufacturer’'s recommendations.

When connecting a force main to an existing manhole, the force main termination manhole
and the next two manholes downstream shall be rehabilitated and lined with a currently
approved liner. If the existing manholes are lined with a non-conforming liner according to
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted
on the plans or with written approval by the County.

END OF SECTION
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PART 1

1.01

PART 2
PART 3

3.01

3.02

3.03

3.04

SECTION 02100 SITE PREPARATION
GENERAL
SCOPE OF WORK

This Section covers clearing, grubbing and stripping of the project site and/or along the
pipeline route.

The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to be
cleared shall be reviewed by the County prior to the beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances
in force in Manatee County. The Contractor shall comply with all applicable sections of these
ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable
obstructions resting on or protruding through the surface of the ground. However, trees
shall be preserved as hereinafter specified unless otherwise designated by the County.
Clearing operations shall be conducted so as to prevent damage to existing structures and
installations and to those under construction, so as to provide for the safety of employees
and others. Soil erosion control devices such as hay bales and silt fences shall be installed
to satisfy all Federal, State and County requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not
suitable for foundation purposes, resting on, under or protruding through the surface of the
ground to a depth of 18 inches below the subgrade. All depressions excavated below the
original ground surface for or by the removal of such objects, shall be refilled with suitable
materials and compacted to a density conforming to the surrounding ground surface.

STRIPPING

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be protected
until it is placed as specified. The County shall have the option to receive all excess topsoil
materials. The Contractor shall pay all equipment and labor cost to deliver excess top soil
material to a remote site chosen by the County within a five mile radius of the construction
site. Should County not choose to receive any or all excess topsoil materials, the Contractor
shall dispose of said material at no additional cost to County.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
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3.06

3.07

operation by hauling such material and debris off site. The cost of disposal (including
hauling) of cleared and grubbed material and debris shall be considered a subsidiary
obligation of the Contractor; the cost of which shall be included in the prices bid for the
various classes of work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the County shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as may
be considered necessary by him for the protection of the trees during all construction
operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed
private property adjacent to proposed project site. Trees, shrubbery, gardens, lawns and
other landscaping, which are not designated by the County to be removed, shall be replaced
and replanted to restore the construction easement to the condition existing prior to
construction.

All soil preservation procedures and replanting operations shall be under the supervision of
a nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and
workmanship.

The Contractor shall clean up the construction site across developed private property
directly after construction is completed upon approval of the County.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and

restoration of public lands, parks, rights-of-way, easements and all other damaged areas.
This includes, but is not limited to the trimming of trees damaged by contractor's equipment.

END OF SECTION

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 92 /500



SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR STRUCTURES

PART 1

1.01

1.02

1.03

GENERAL
SCOPE OF WORK

Structural excavation shall consist of the removal of material for the construction of
foundations for structures and other excavation designated on the drawings or in these
specifications.

Structural excavation and backfill shall consist of furnishing material, if necessary and
placing and compacting backfill material around structures to the lines and grades
designated on the drawings, as specified or directed by the County.

Structural excavation and backfill shall include the furnishing of all materials, equipment and
other facilities which may be necessary to perform the excavations, place and compact the
backfill, install sheeting and bracing, and carry out any necessary dewatering. It shall also
include the wasting or disposal of surplus excavated material in a manner and in locations
approved by the County.

The Contractor is responsible for the protection of every tree which is scheduled to remain
in the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This
includes, but is not limited to, protecting the root systems and adjusting grades as necessary
for tree/root protection.

QUALITY ASSURANCE
Testing Agency:

1. In place soil compaction tests shall be performed by a qualified testing laboratory.
2. Compaction tests shall be taken every 500 feet, except in the road crossings or road
shoulders. Tests are to be taken according to current FDOT Standards.

Reference Standards:

1. American Society for Testing and Materials (ASTM):
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-Ib. (4.5-kg)
Rammer and 18-in. (457-mm) Drop.

JOB CONDITIONS

The Contractor shall provide, operate and maintain all necessary pumps, discharge lines,
well points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc.,
free from seepage, standing or running water at all times throughout the period of
construction.

The Contractor shall assume all responsibility for the security of the excavation required,
employing bracing, lining or other accepted means necessary to accomplish same.

Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose
earth and shall be conditioned to the entire satisfaction of the County.
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PART 2

2.01

2.02

PART 3

3.01

3.02

3.03

All excavated material unsuitable for use or which will not be used shall be disposed of in a
manner consistent with State and County regulation.

All unsuitable organic materials, roots, logs, etc., found during excavation shall be removed
by the Contractor and the trench shall be refilled with suitable material.

PRODUCTS

MATERIAL FOR CONTROLLED FILL

Composition: Only approved material free from organic matter and lumps of clay, shall be
used for backfill. Excavated earth free from debris or organic material may be used for
backfilling foundations or fill.

Crushed stone and shell shall meet or exceed current FDOT Standards.

UNSUITABLE MATERIAL

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT. This
includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash, debris,
and clays that cannot be dried sufficiently to obtain specified compaction.

EXECUTION

INSPECTION

The Contractor shall verify that work preceding the affected work of this Section has been
satisfactorily completed.

Conditions adversely affecting the work of this Section shall be corrected to the satisfaction
of the County.

REMOVAL OF UNSUITABLE MATERIALS
The Contractor shall remove unsuitable material from within the limits of the Work.

Materials meeting requirements for controlled fill shall be stockpiled as necessary and in
such a manner satisfactory to the County.

All material excavated shall be placed so as to minimize interference with public travel and
to permit proper access for inspection of the work.

EXCAVATION

When concrete or shell subbase footing is to rest on an excavated surface, care shall be
taken not to disturb the natural soil. Final removal and replacement of the foundation
material and subbase compaction to grade shall not be made until just before the concrete
or masonry is placed.

When any structural excavation is completed, the Contractor shall notify the County who
will make an inspection of the excavation. No concrete or masonry shall be placed until the
excavation has been approved by the County.
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3.04

3.05

The elevations of the footing bottom and the base slab as shown on the Drawings, shall be
considered as approximate and the County may order in writing, such changes in
dimensions or elevations of the footings and slab base as necessary to secure satisfactory
foundations.

All excavation shall be made within an area bounded by lines five feet outside and parallel
to the exterior walls of the structure to allow for correct forming, shoring and inspection of
foundation work. Pouring of concrete against earth side walls shall not be permitted.

If the ground is excavated below the grade called for by the Drawings or becomes unstable
due to the Contractor's carelessness or operations, the ground shall be excavated to
undisturbed native soil before continuing concreting operations.

If in the opinion of the County, the material at or below the normal grade of the bottom of the
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the County and if so directed, replaced by crushed stone or washed shell.

STRUCTURAL BACKFILL

Structural backfill shall not be placed until the footings or other portions of the structure or
facility have been inspected by the County and approved for backfilling.

A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the concrete
base slabs and footings if required by the County.

Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum
of 98 percent of the maximum density determined by ASTM D1557, Method A or C, or as
directed by the County. The Contractor shall securely tamp the backfill with pneumatic
rammer around all wall foundations. The method of compaction shall be satisfactory to the
County.

Compaction of structural backfill by ponding and jetting may be permitted when, as
determined by the County: the backfill material is of such character that it will be self-draining
when compacted; foundation materials will not soften or be otherwise damaged by the
applied water; no damage from hydrostatic pressure will result to the structure. Ponding
and jetting within two feet below finished subgrade shall not be permitted in roadway areas.
At the discretion of the County, ponding and jetting may be permitted with compaction layers
not to exceed four feet.

Surplus material not used on-site shall be removed and disposed of off-site by the
Contractor. In no case shall surplus material be deposited on adjacent lands. Fill used for
grading shall be placed in layers not to exceed 12 inches in thickness and shall be
compacted to a density equal or greater to that of the surrounding natural ground.

BACKFILLING AROUND STRUCTURES

Common fill and structural fill are specified for use as backfill against the exterior walls of
the structures. Fill shall be placed in layers having a maximum thickness of eight (8) inches
in loose state and shall be compacted sufficiently to prevent settlement. If compaction is by
rolling or ramming, material shall be wetted down as required. Where material can be
suitably compacted by jetting or puddling, the Contractor may use one of these methods.
No boulders shall be allowed to roll down the slopes and hit the walls.
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Backfilling shall be carried up evenly on all walls of an individual structure simultaneously.
A variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be
allowed against walls until the walls and their supporting slabs, if applicable, have attained
sufficient strength. Backfilling shall be subjected to approval by the County.

In locations where pipes pass through building walls, the Contractor shall take the following
precautions to consolidate the refill up to an elevation of at least one foot above the bottom
of the pipes:

1. Place structural fill in such areas for a distance of not less than three feet either side
of the center line of the pipe in level layers not exceeding 6-inches in depth.

2. Wet each layer to the extent directed and thoroughly compact each layer with a
power tamper to the satisfaction of the County.

3. Structural fill shall be of the quality specified under Part 2 of this Section.

The surface of filled areas shall be graded to smooth true lines, strictly conforming to grades
indicated on the grading plan. No soft spots or uncompacted areas shall be allowed in the
work.

Temporary bracing shall be provided as required during construction of all structures to
protect partially completed structures against all construction loads, hydraulic pressure and

earth pressure. The bracing shall be capable of resisting all loads applied to the walls as a
result of backfilling.

FIELD QUALITY CONTROL

The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

END OF SECTION
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SECTION 02221 TRENCHING, BEDDING AND BACKEFILL FOR PIPE

PART 1 GENERAL
1.01 SCOPE OF WORK
A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to

perform all dewatering, excavation, backfill, fill, grading, trench protection or other related
work required to complete the piping work shown on the Drawings and specified herein.
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving;
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable
materials; and all related work such as sheeting, bracing and dewatering.

B. Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

C. The Contractor is responsible for the protection of every tree which is scheduled to remain
in the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This
includes, but is not limited to protecting the root systems and adjusting grades as necessary
for tree/root protection.

1.02 PROTECTION
A. Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary
for proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall be
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be
immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-
diameter of any pipe and no wood sheeting shall be cut off at a level lower than one
foot above the top of any pipe unless otherwise directed by the County. During the
progress of the work, the County may direct the Contractor in writing to leave
additional wood sheeting in place. [f steel sheeting is used for trench sheeting,
removal shall be as specified above, unless written approval is given for an alternate
method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a manner
as not to endanger the construction or other structures, utilities, existing piping, or
property. Unless otherwise approved or indicated on the Drawings or in the
Specification, all sheeting and bracing shall be removed after completion of the
piping or structure, care being taken not to disturb or otherwise injure the pipeline or
finished masonry. All voids left or caused by withdrawal of sheeting shall be
immediately refilled with sand by ramming with tools specifically made for that
purpose, by watering, or as may otherwise be directed.
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The Contractor shall construct, to the extent he deems it desirable for his method of
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench
or foundation unless otherwise indicated on the Drawings or directed by the County.
Sheeting shall be plumb and securely braced and tied in position. Sheeting, bracing
and cofferdams shall be adequate to withstand all pressures to which the pipeline or
structure will be subjected. Pumping, bracing and other work within the cofferdam
shall be done in a manner to avoid disturbing any construction of the pipeline or the
enclosed masonry. Any movement or bulging which may occur shall be corrected
by the Contractor at his own expense so as to provide the necessary clearances and
dimensions.

Drawings of the cofferdams and design computations shall be submitted to the
County and approved prior to any construction. However, approval of these
drawings shall not relieve the Contractor of the responsibility for the cofferdams. The
drawings and computations shall be prepared and stamped by a Registered
Professional Engineer in the State of Florida and shall be in sufficient detail to
disclose the method of operation for each of the various stages of construction, if
required, for the completion of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.

The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor shall
make the final 24" of excavation for this work in-the-dry and not until the water level
is @ minimum of 18 below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water
entering excavation and keep such excavations dry so as to obtain a satisfactory
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built
thereon have been completed to such extent that they will not be floated or otherwise
damaged by allowing water levels to return to natural elevations. At all times during
the construction operations, the groundwater levels shall be maintained at an
elevation 18 inches below the lowest level where structures are being installed.

Dewatering shall at all times be conducted in such a manner as to preserve the
natural undisturbed bearing capacity of the subgrade soils at proposed bottom of
excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for deeper
in-ground structures or piping and for maintaining the lowered groundwater level
until construction has been completed to avoid the structure, pipeline, or fill from
becoming floated or otherwise damaged. Wellpoints shall be surrounded by suitable
filter sand and no fines shall be removed by pumping. Pumping from wellpoints shall
be continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work required
to install and maintain the proposed drainage systems for handling groundwater and
surface water encountered during construction of structures, pipelines and
compacted fills.

Where required, the Contractor shall provide a minimum of two operating
groundwater observation wells at each structure to determine the water level during
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PART 2
2.01

10.

construction of the pipeline or structure. Locations of the observation wells shall be
at structures and along pipelines as approved by the County prior to their installation.
The observation wells shall be extended to 6 inches above finished grade, capped
with screw-on caps protected by 24" x 24" wide concrete base and left in place at
the completion of this Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the County for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of
natural bearing soils for damage to pipeline or structures caused by an inadequate
dewatering system or by interruption of the continuous operation of the system as
specified.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by
means of a test installation. Discharge water shall be clear, with no visible soil
particles in a one quart sample. Discharge water shall not flow directly into wetlands
or Waters of the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the County.

Continuous pumping will be required as long as water levels are required to be below
natural levels.

PRODUCTS

MATERIALS

General

1.

Materials for use as fill and backfill shall be described below and shall be from an
FDOT certified pit. For each material, the Contractor shall notify the County of the
source of the material and shall furnish the County, for approval, a representative
sample weighing approximately 50 pounds, at least ten calendar days prior to the
date of anticipated use of such material.

Additional materials shall be furnished as required from off-site sources and hauled
to the site.

Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction,
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding
material.

Structural Fill

1.

Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade
portions of structures.
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PART 3
3.01

2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar
materials shall not be used as backfill. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180.

Selected Common Fill - shall have the same material classification and requirements as
Structural Fill, as described above.

Common Fill

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145,
and shall be free of organic matter, lumps of clay or marl, muck, compressible
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry,
rubble or other similar materials shall not be used as backfill.

2. Material falling within the above specification, encountered during the excavation,
may be stored in segregated stockpiles for reuse. All material which, in the opinion
of the County, is not suitable for reuse shall be spoiled as specified herein for
disposal of unsuitable materials by the Contractor.

Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used
as backfill material.

EXECUTION
EXCAVATION

Excavate trenches and pits for structures to the elevations indicated on the construction
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition.
Excavate to widths sufficient to provide adequate working room to install the required
structures. Do not excavate the final layer of soil to the designed grade until just before
placing the bedding, foundation, pipe, structure, or masonry work required. Remove
boulders, rocks, logs or any unforeseen obstacles encountered.

In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky,
or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required
for foundation material shall be removed to a depth at least four inches below the bottom of
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed
to establish a firm foundation.

Where possible, the sides of trenches should be vertical up to at least the spring line of the
installed pipe.

D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter

3.02

553, Part lll, Trench Safety Act.

BACKFILLING
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A. Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98
percent of the maximum dry density of the material as determined by AASHTO T-180, dry
or dewatered in place soil foundations.

B. Where over-excavation is required due to nonconforming soil classification or rocky,
unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the
over-excavated zone to 98 percent of the maximum dry density of the material as
determined by AASHTO T-180.

C. When backfilling in an over-excavated zone where moist or watery conditions exist, backfill
shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse
sand, A-1, or A-3 material.

D. After compaction, backfill material in the over-excavation zone shall form a solid and firm
foundation on which to build up successive layers of backfill and structures.

E. Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to
98 percent of the maximum dry density of the material as determined by AASHTO T-180.

F. Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and
compaction shall be underneath the structure and carried up evenly on all walls of an
individual structure simultaneously. The maximum allowable difference in backfill elevations
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the
walls and their supporting slabs have been in place at least seven days or until the specified
28-day strength has been attained. Compaction of Structural Fill underneath the base and
along the walls shall be 98 percent of the maximum dry density of the material as determined
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so
that the moisture content of the material is within a range that will allow the required density
to be achieved.

G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding
zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe
meets the soil classification for Selected Common Fill, undercutting of the trench below the
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where
the in-place soil material within the pipe bedding zone does not meet the soil classification
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be
backfilled with Selected Common Fill. In this case, place the pipe bedding material and
leave it in a moderately firm uncompacted condition under the middle third of the pipe
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil
foundation conditions shall also be replaced with Selected Common Fill. Compaction of
Selected Common Fill shall be 98 percent of the maximum dry density as determined by
AASHTO T-180. Such backfill material shall have an optimized moisture content that will
allow the required density to be achieved.

H. Pipe sections for gravity flow systems shall be laid with spigots downstream and bells
upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades
indicated on the construction plans. Place backfill material on both sides of the pipe and

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 101 /500



3.03

compact to 98 percent of the maximum dry density of the material as determined by
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch
areas under the sides of the pipe.

For pipes that are not installed under roadways or driveways, trenching backfill for pipe
installation shall be Common Fill above the pipe envelope zone, and shall be compacted to
95 percent of the maximum dry density of the material as determined by AASHTO T-180,
and shall have moisture content optimized to allow the required density. For pipes that are
installed under roadways or driveways, trenching backfill for pipe installation shall be
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent
of the maximum dry density of the material as determined by AASHTO T-180, and shall
have moisture content optimized to allow the required density. Selected Common Backfill
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers
not to exceed 12 inches.

Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for
every utility structure. Test reports shall be presented to the County Inspector.

GRADING AND CLEAN UP

Surplus and unsuitable soil materials not used on-site shall be removed and disposed of
off-site in @ manner that is consistent with state and local regulations. In no case shall
surplus or unsuitable material be deposited on-site or on adjacent lands.

The surface of backfilled areas shall be graded smooth and true to the lines and grades
indicated on the construction plans. No soft spots or uncompacted areas shall be allowed
in the work.

Upon completion of the work, leave the work areas and all adjacent areas in a neat and
presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile
any salvageable materials that have been removed in neat piles for pickup by County crews,
unless otherwise directed.

END OF SECTION
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL

PART 1
1.01

PART 2
PART 3
3.01

3.02

REFILL
GENERAL
SCOPE OF WORK

If in the opinion of the County, the material at or below the normal grade of the bottom of the
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the County and replaced by crushed stone or washed shell.

PRODUCTS (NOT USED)
MATERIALS
EXCAVATION AND DRAINAGE

Whatever the nature of unstable material encountered or the groundwater conditions, trench
stabilization shall be complete and effective.

Should the Contractor excavate below the grade shown on the Contract drawings because
of negligence or for his own convenience; due to failure in properly dewatering the trench;
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the
County to excavate below grade. The work of excavating below grade and furnishing and
placing the approved refill material shall be performed at the Contractor's expense.

REFILL

Soils not meeting the classification required for foundation material shall be removed to a
depth at least four inches below the bottom of the pipe, bedding or structure bottom
elevation. Rock, boulders or other hard or lumpy material shall be removed to a depth 12
inches below the bottom of the pipe, bedding or structure bottom elevation. Remove muck,
clay or other soft material to a depth as needed to establish a firm foundation.

END OF SECTION
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PART 1
1.01
A
B.
C.
1.02
PART 2
A
PART 3
3.01
A
B.
C.
D.
E.
F.

SECTION 02260 FINISH GRADING
GENERAL
WORK INCLUDED
The Contractor shall finish grade sub-soil.

The Contractor shall cut out areas to receive stabilizing base course materials for paving
and sidewalks.

The Contractor shall place, finish grade and compact top soil.
PROTECTION

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to
the County.

PRODUCTS

Topsoil: Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may
use topsoil stockpiles on site if they conform to these requirements.

EXECUTION
SUB-SOIL PREPARATION

The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of
natural settlement and compaction. Uneven areas and low spots shall be eliminated.
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the
Contractor and disposed of in a manner consistent with the latest Manatee County
Standards as well as any affected regulatory agency. Should contaminated soil be found,
the Contractor shall notify the County.

The Contractor shall cut out areas to sub-grade elevation to stabilize base material for
paving and sidewalks and shall be compacted to 98 percent of the maximum dry density of
the material as determined by AASHTO T-180, and shall have moisture content optimized
to allow the required density.

The Contractor shall bring sub-soil to required profiles and contour graces gradually; and
blend slopes into level areas.

The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet
unless indicated otherwise on the Drawings.

The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be
placed. He shall repeat cultivation in areas where equipment use has compacted sub-soil.

The Contractor shall not make grade changes which causes water to flow onto adjacent
lands.
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3.02

3.03

PLACING TOPSOIL

The Contractor shall place topsoil in areas where seeding, sodding and planting is to be
performed. He shall place from the following minimum depths, up to finished grade
elevations:

6 inches for seeded areas
4-1/2 inches for sodded areas
24 inches for shrub beds

18 inches for flower beds

rpoN=

The Contractor shall use topsoil in a dry state as determined by the County. He shall place
the material during dry weather.

The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure
positive drainage. He shall maintain levels, profiles and contours of the sub-grades.

The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or
foreign material while spreading the material.

The Contractor shall manually spread topsoil around trees, plants and structures to prevent
damage which may be caused by grading equipment.

The Contractor shall lightly compact and place the topsoil.

SURPLUS MATERIAL

The Contractor shall remove surplus sub-soil and topsoil from site at his expense.

The Contractor shall leave stockpile areas and entire job site clean and raked, ready for

landscaping operations.

END OF SECTION
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

PART 1
1.01
A
B.
C.
D.
1.02
A
B.
C.
D.
PART 2
2.01
A
B.
2.02
A
B.
C.
D.
E.

GENERAL
DESCRIPTION

The work specified in this Section consists of the design, provision, maintenance and
removal of temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will
ensure that erosion during construction will be either eliminated or maintained within
acceptable limits as established by the County.

Temporary sedimentation controls include, but are not limited to: silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation
pollution will be either eliminated or maintained within acceptable limits as established by
the County.

The Contractor is responsible for providing effective temporary erosion and sediment
control measures during construction or until final controls become effective.

REFERENCE DOCUMENTS

Florida Building Code.

FDEP/COE Dredge and Fill Regulations and/or Permit as applicable.
SWFWMD Permit Regulations and/or Permit as applicable.

Florida Stormwater, Erosion and Sedimentation Control Inspector’'s Manual.
PRODUCTS

EROSION CONTROL

Netting - fabricated of material acceptable to the County.

Seed and sod.

SEDIMENTATION CONTROL

Bales - clean, seed free cereal hay type.

Netting - fabricated of material acceptable to the County.

Filter stone - crushed stone conforming to Florida Dept of Transportation specifications.
Concrete block - hollow, non-load-bearing type.

Concrete - exterior grade not less than one inch thick.
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PART 3 EXECUTION

3.01 EROSION CONTROL

A. Minimum procedures for grassing shall be:

1.

Scarify slopes to a depth of not less than six inches and remove large clods, rock,
stumps, roots larger than 1/2 inch in diameter and debris.

2. Sow seed within twenty-four (24) hours after the ground is scarified with either
mechanical seed drills or rotary hand seeders.

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches.

4. Apply netting over mulched areas on sloped surfaces.

5. Roll and water seeded areas in a manner which will encourage sprouting of seeds
and growing of grass. Reseed areas which exhibit unsatisfactory growth. Backfill
and seed eroded areas.

3.02 SEDIMENTATION CONTROL
A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as

shown on the approved descriptions and working drawings. Deteriorated hay bales and
dislodged filter stone shall be replaced by the Contractor at his expense.

3.03 PERFORMANCE

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary
to correct any deficiencies of the temporary erosion and sediment control measures
employed if they fail to produce results or do not comply with the requirements of the State
of Florida or any other federal, governmental or regulatory agency.

END OF SECTION
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SECTION 02325 ROAD AND RAILROAD CROSSINGS
PART 1 GENERAL
1.01 SCOPE OF WORK

The Contractor shall furnish all labor, equipment, materials and incidentals required to install
road or railroad crossings as shown on the Drawings and as specified herein.

1.02 OPERATIONS ON MANATEE COUNTY OR STATE OF FLORIDA PROPERTY

A. All work affecting Manatee County, Florida Department of Transportation, any other
governmental agency's right-of-way or facilities, or railroad right-of-way shall be carried out
to the full satisfaction of the applicable Department's authorized representative. The
Contractor shall be responsible to meet any and all requirements of the Department of
Transportation, railroad, or other agency pertaining to the specific project and shall conduct
all his work accordingly.

B. Prior to the start of the jacking operation, a detailed jacking plan shall be submitted to the
County for review and approval. No work shall be permitted until the submittals are
accepted. A Bore Path Report shall be submitted with in three (3) days of completion of the
bore.

C. Prior to construction, a minimum of three working days written notice prior to start of the
actual work shall be given to the County and to the Florida Department of Transportation or
other applicable agency.

D. The Contractor shall install, maintain and leave in place any sheeting, underpinning, cribbing
and other related items (other than that required for the jacking pits) to support any
structures or facility on the right-of-way owned by either Manatee County, Florida Dept. of
Transportation or other governmental agency or railroad entity. The Contractor, at his
expense, may be directed by the Department of Transportation, other applicable agency, or
the County, to leave sheeting in place.

E. The Contractor shall perform all necessary soil test borings to determine actual soll
conditions and shall utilize the results of said borings to determine the procedures required
for each jack and bore operation, including, but not limited to, the presence of rock and
necessary dewatering requirements.

F. No wires, equipment, or other appurtenances shall be permitted to be placed across or pass
across State property without the express written permission of the Department of
Transportation’s authorized representative.

G. All equipment used by the Contractor on State property may be inspected by the State and
shall not be used if it is deemed unsatisfactory by an authorized State representative. State
highways shall be kept free of obstructions at all times.

H. No blasting shall be permitted under or adjacent to any State highways.

l. The Contractor shall be responsible for all damages arising from his negligence or failure to

comply with any State or Manatee County regulations or requirements or deviations from
the Contract Documents.
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1.03

1.04

PART 2
2.01

PART 3
3.01

All State highway crossings shall be performed and completed in a manner fully satisfactory
to the Department of Transportation and Manatee County.

Traffic control requirements and procedures are detailed in Section 01570 of this
specification.

SHOP DRAWINGS

The Contractor shall furnish working drawings showing all fabrication and construction
details for the jacked crossings.

SUBMITTALS
Contractor shall submit a Jacking Plan that includes the following:
1. Site layout plan for entry and exit pit locations, drawn to scale, depicting the position

of all required equipment, access points, existing facilities to remain in place,
existing traffic lanes to be maintained in operation, office trailers and storage sites.

2. Qualification information on jack/bore contractor.
3. Manufacturer’s information on equipment to be used.
4. Methods and materials for retaining walls for jacking and receiving pits.

Bore Report that details final alignment, dimensions, and record documentation.
PRODUCTS

MATERIALS

Sleeve, carrier pipe, skids, insulation, bulkheads, etc. shall be per contract plans.
EXECUTION

JACKING SLEEVE

The Contractor shall provide all labor, material, equipment and appurtenances required for
jacking the sleeves beneath the roadway or railroad tracks. The steel sleeve shall be
welded steel pipe and jacked in one continuous operation at the locations shown on the
drawings. Once the operation starts, jacking shall not be discontinued. Proper alignment
and elevation of the sleeves shall be consistently maintained throughout the jacking
operation.

The Contractor shall shore the jacking pits with sheeting or such other materials as required.
Sheeting shall be driven to a sufficient depth below the invert of the steel sleeve to resist
any pressure developed by the soil outside the jacking pit. Sheeting shall terminate not less
than 3-feet, 6-inches above existing grade.

The sections of steel sleeve shall be field welded in accordance with the applicable portions
of AWWA C-206 for field welded water pipe joints. Steel sleeve shall receive one coat of
Tnemec 46H-413 Hi-Build Tnemec-tar applied in accordance with manufacturer's
recommendation.

At the completion of the jacking operations, the Contractor shall be required to leave all
sheeting in place. The top of the sheeting shall be cut off 36-inches below finished grade.
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3.02

3.03

The Contractor shall be responsible for preventing voids outside the steel sleeves. Should
they occur, the Contractor may be directed to fill them with grout in a method approved by
the County. The Contractor shall exercise care in the sleeve removal to prevent voids.

The Contractor shall be responsible for furnishing, installing and removing the thrust block
or restraint which was employed in driving the sleeve forward. No additional payment for
the jacking restraint shall be made other than the unit price for this item. The entire jacking
operation shall be discussed and accepted by the County prior to commencing jack and
bore operation. After completion, the backup structures shall be removed in part or whole
to permit construction of the pipeline in the sleeve.

INSTALLING PIPE IN SLEEVE

The Contractor shall install the pipe in full conformity with the Contract Documents. The pipe
shall be installed to the lines and grades required within the sleeve and placed to the
approval of the County. The pipe shall be braced to the side and the top of the sleeve to
prevent flotation or motion.

A bulkhead shall be placed at the ends of the sleeve to keep the surrounding soil and
material from migrating into the voids in the sleeve..

TESTING

The pipe shall be tested as provided in the Contract Document.

END OF SECTION
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PART 1
1.01

PART 2
2.01

PART 3
3.01

SECTION 02355 LUMBER LEFT IN PLACE
GENERAL
SCOPE OF WORK

The Contractor shall furnish and install shoring and sheeting as necessary to provide
adequate safety.

PRODUCTS

MATERIALS

Wood for shoring and sheeting shall be green, rough cut hardwood planking.
EXECUTION

INSTALLATION

The Contractor shall furnish, install and maintain sheeting and bracing required to support
the sides of excavations, to prevent any movement which could in any way diminish the
width of the excavation below which is necessary for proper construction and to protect
adjacent structures from undermining or other damage. If the County determines that
insufficient or improper supports have been provided, he may order additional supports to
be installed at the expense of the Contractor. Compliance with such orders shall not relieve
or release the Contractor from his responsibility for the sufficiency of such supports. Care
shall be taken to prevent voids outside of the sheeting. Should voids form, they shall be
immediately filled and rammed.

The Contractor shall embed and leave in place all sheeting, bracing and other related items
as shown on the Contract Drawings. The County may direct that sheeting and bracing
timber be cut off at a specified elevation. No additional payment or compensation shall be
made for this work.

Sheeting and bracing not left in place shall be removed carefully in such manner as not to
endanger other structures, utilities, property, or proposed construction.

The County may order sheeting and bracing to be left in place; however, this shall not relieve
the Contractor from liability for damages to persons or property due to negligence or the
failure on the part of the Contractor to leave in place sufficient sheeting and bracing to
prevent any caving or moving of the ground.

The Contractor shall receive no payment other than that included in the pipe bid item price
for any timber used for sheeting bracing, or other related items.

END OF SECTION
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PART 1
1.01

1.02

1.03

PART 2
2.01

SECTION 02444 FENCING
GENERAL
SCOPE OF WORK
Furnish all labor, material, equipment and incidentals necessary for complete installation of
vinyl coated chain link fence system with privacy decorative slatting. The fencing shall be
installed according to manufacturer's specifications unless otherwise directed or authorized

by the County.

The Contractor's security fencing is at his expense and option and is not covered in this
Section.

QUALITY ASSURANCE

Standards of Manufacture shall comply with the standards of the Chain Link Fence
Manufacturer's Institute for "Galvanized Steel Chain Link Fence Fabric" and as herein
specified.

Provide each type of steel fence and gates as a complete unit produced by a single
manufacturer, including, but not limited to accessories, fittings, fasteners and
appurtenances complete and ready for use.

Acceptable Manufacturers: Anchor, Cyclone, or approved equal

Erector Qualifications: The Contractor or approved subcontractor, must have a minimum of
two years experience in similar fence installation.

SUBMITTALS

Product Data:

For Steel Fences and Gates, the Contractor shall submit for review and approval to the
County, five (5) copies of the manufacturer's technical data, details of fabrication, installation
instructions and procedures for steel fences and gates. The Contractor shall be responsible
for a copy of each instruction to be given to the Installer.

Samples:

The Contractor shall submit two samples approximate size 6-inches long, or 6-inches
square of fabric material, framework members and typical accessories to the County for
review and approval.

Certificates:

The Contractor shall provide manufacturer's certification that materials meet or exceed the
Contract Document requirements.

PRODUCTS
GENERAL
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2.02

2.03

The pipe sizes indicated are commercial pipe sizes.
The tube sizes indicated are nominal outside dimension.

Framework and appurtenances shall be finished with not less than minimum weight of zinc
per sq. ft. and shall comply with the following:

1. Pipe: ASTM A53 (1.8 oz. zinc psf)

2. Square tubing: ASTM A 123 (2.0 oz. zinc psf)

3. Hardware and Accessories: ASTM A 153 (zinc weight per Table I).
All fence components shall be galvanically compatible.

Vinyl coatings for fabric, posts, rails, gates, and all other fittings and components shall be
thermally fused polyvinyl chloride; heavy mil coating per ASTM F 668.

FABRIC

Fabric shall be 0.148 inch (9 gage) steel wire, 2-inch diamond mesh and both top and bottom
salvages shall be twisted and barbed for fabric over 60-inches high. Finish shall be hot
dipped galvanized, ASTM A 392, Class II.

POSTS, RAILS AND BRACES

End, Corner and Pull Posts:

The Contractor shall furnish end, corner and pull posts of the minimum size of 3”
(2-1/2-inch min. OD) pipe weighing 3.65 pounds min. per linear ft.

Line Post:

The Contractor shall furnish line posts of the minimum size of 2.5” Post (2-3/8-inch min.
OD) pipe weighing 2.72 pounds min. per linear foot. Post shall be spaced 8 foot o.c.
maximum, unless otherwise indicated:

Gate Posts:

The Contractor shall furnish 4” (3-1/2-inch min. OD) gate posts for supporting a 6 feet
wide, single gate leaf, or one leaf of a double gate installation, for nominal gate width;
weighing 5.79 pounds min. per linear foot.

Top Rails:

The Contractor shall furnish 1-5/8-inch min. Sch 40 vinyl coated top rail pipe weighing 2.27
pounds min. per linear, unless otherwise indicated.

Post Brace Assembly:

The Contractor shall furnish bracing assemblies at the end, gate, at both sides of corner
and pull posts, with the horizontal brace located at mid-height of the fabric. Use 1-5/8-inch
min. OD pipe weighing 2.27 pounds min. per linear foot for horizontal brace and 3/8-inch
diameter rod with turnbuckles for diagonal truss.
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2.04

Tension Wire:

The Contractor shall furnish tension wire consisting of galvanized 0.177 inch (7 gage) coiled
spring wire as per ASTM A824 at the bottom of the fabric only.

Barbed Wire Supporting Arms (only when specified):

The Contractor shall furnish pressed steel, wrought iron, or malleable iron barbed wire
supporting arms, complete with provisions for anchorage to posts and attaching three rows
of barbed wire to each arm. Supporting arms may be attached either to posts or integral
with post top weather cap. The Contractor shall provide a single 45 degree arm for each
post where indicated.

Barbed Wire (only when specified):

The Contractor shall furnish barbed wire. It shall be 2 strand, 12-1/2 gauge wire with 14
gauge, 4-point barbs spaced 5-inch o.c., galvanized, complying with ASTM A121, Class 3.

Post Tops:

The Contractor shall furnish post tops. Tops shall be pressed steel, wrought iron, or
malleable iron of ASTM F626 designed as a weathertight closure cap (for tubular posts).
The Contractor shall furnish one cap for each post unless equal protection is afforded by a
combination of post top cap and barbed wire supporting arm. The Contractor shall furnish
caps with openings to permit through passage of the top rail.

Stretcher Bars:

The Contractor shall furnish stretcher bars. Bars shall be one piece lengths equal to the full
height of the fabric, with a minimum cross-section of 3/16-inch x 3/4-inch. The Contractor
shall provide one stretcher bar for each gate and end post and two bars for each corner and
pull post, except where fabric is integrally woven into the post.

Stretcher Bar Bands:

The Contractor shall furnish stretcher bar bands. Bands shall be steel, wrought iron, or
malleable iron, a maximum space of 15-inch o.c. to secure stretcher bars to end, corner,
pull and gate posts.

GATES

The Contractor shall provide a 6 feet high, 6 feet wide fabricated gate perimeter frames of
1-5/8-inch min. OD pipe tubular members weighting 2.27 pounds min. per linear foot.
Additional horizontal and vertical members shall ensure proper gate operation and
attachment of fabric, hardware and accessories. The maximum space of the frame
members shall not be more than 8-inches apart.

The Contractor shall assemble gate frames by welding or with special malleable or pressed
steel fittings and rivets for rigid connections. He shall use the same fabric width as for the
fence, unless otherwise indicated in the Contract Documents or authorized by the County.
He shall install the fabric with stretcher bars at vertical edges. The bars may also be used
at the top and bottom edges. The contractor shall attach stretchers to the gate frame at a
maximum spacing of 15-inch o.c. He shall attach the hardware with rivets or by other means
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2.05

PART 3
3.01

which will prevent removal or breakage.

The Contractor shall install diagonal cross-bracing consisting of 3/8-inch diameter
adjustable length truss rods on gates as necessary to ensure frame rigidity without sag or
twist.

The Contractor shall install barbed wire above the gates, (only when specified). He shall
extend the end members of gate frames 12-inches above the top member which will be
prepared for three strands of wire. The Contractor shall provide necessary clips for securing
wire to extensions.

Gate Hardware:

1. The Contractor shall furnish the following hardware and accessories for each gate.

a. Hinges: Pressed or forged steel or malleable iron to suit gate size, non-lift-
off type, offset to permit 180 degrees gate opening. Provide 1-1/2 pair of
hinges for each leaf over six feet nominal height.

b. Latch: Forked type of plunger-bar type to permit operation from either side
of gate with padlock eye as integral part of latch.

C. Keeper: Provide keeper for all vehicle gates, which automatically engages
the gate leaf and holds it in the open position until manually released.

d. Double Gates: Provide gate stops for double gates, consisting of mushroom
type of flush plate with anchors. Set in concrete to engage the center drip
drop rod or plunger bar. Include locking device and padlock eyes as an
integral part of the latch, using one padlock for locking both gate leaves.

e. Where gates are between masonry piers, provide "J" with 4-inch square
anchor plate to masonry contractor for building in.

MISCELLANEOUS MATERIALS AND ACCESSORIES

Wire Ties: The Contractor shall tie fabric to line posts. He shall use 9 gauge wire ties
spaced 12-inches o.c. For tying fabric to rails and braces, he shall use 9 gauge wire ties
spaced 24-inches o.c. For tying fabric to tension wire, he shall use 11 gauge hog rings
spaced 24-inches o.c. The finish of ties shall match the fabric finish.

Concrete: The Contractor shall provide portland cement concrete in compliance with ASTM
C-150 and the Contract Documents. Aggregates shall comply with ASTM C-33. The
Contractor shall mix the materials to obtain a minimum 28-day compressive strength of
3,000 psi, using a minimum of 4 sacks of cement per cubic yard, a maximum size aggregate
of 1-inch, a maximum 3-inch slump and air entrainment of 2 percent to 4 percent.

Privacy Decorative Slatting (PDS) shall be PVC, bottom locking, non-fin type, sized to match
the fabric height and color in both the fence and gates.

EXECUTION
INSTALLATION

The Contractor shall not start the fence installation prior to the final grade completion, and
the finish elevations established, unless otherwise authorized by the County.
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B. The Contractor shall repair damaged coatings in the shop or in the field by recoating utilizing
manufacturers recommended repair compounds and as applied per manufacturer's
recommendations.

C. Excavation:

1. For post footings, the Contractor shall drill holes in firm, undisturbed or compacted
soil of the diameters and spacings shown or called out in the Contract Documents.

a.

D. Setting Posts:

For holes not shown or called out on the Contract Documents, the Contractor
shall excavate minimum diameters recommended by the fence
manufacturer.

Post holes shall be in true alignment and of sufficient size to provide a
permanent concrete foundation. Concrete shall be poured against
undisturbed earth sides and bottom. All holes shall be 48-inches deep with
posts and corner posts placed in the concrete to a depth of 36-inches. The
gate posts shall be set in the concrete to a depth of 42-inches below the
surface in firm, undisturbed soil. Holes shall be well centered on the posts. A
minimum diameter of 12-inches shall be required for all corner and line post
holes; 18-inches min. shall be required for all gate post holes.

Excavated soil shall be removed from the County's property.

If solid rock is encountered near the surface, the Contractor shall drill into
rock at least 12-inches for line posts and at least 18-inches for end, pull,
corner or gate posts. Hole shall be drilled to at least 1-inch greater diameter
than the largest dimension of the post to be place.

If the Contractor encounters solid rock below solid overburden, he shall drill
to the full depth required; however, rock penetration need not exceed the
minimum depths specified.

1. The Contractor shall remove loose and foreign materials from the sides and bottoms
of holes, and moisten soil prior to placing concrete.

a.
b.

Center and align posts in holes above bottom of excavation.

Place concrete around posts in a continuous pour and vibrate or tamp for
consolidation. Check each post for vertical and top alignment and hold in
position during placement and finishing operations. The top of concrete shall
extend 2-inches above finish grade.

Trowel finish tops of footings and slope or dome to direct water away from
posts. Extend footings for gate posts to the underside of bottom hinge. Set
keeps, stops, sleeves and other accessories into concrete as required.

Keep exposed concrete surfaces moist for at least 7 days after placement,
or cure with membrane curing materials, or other acceptable curing method.

Grout-in posts set into sleeved holes, concrete constructions, or rock
excavations with non-shrink portland cement grout, or other acceptable
grouting material.
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E. Concrete Strength:

The Contractor shall allow the concrete to attain at least 75% of its minimum 28-day
compressive strength no sooner than 7 days after placement, before rails, tension wires,
barbed wire, or fabric is installed. The Contractor shall not stretch and tension fabric or wires
and shall not hang gates until the concrete has attained its full design strength.

F. Top Rails:

The Contractor shall run the rail continuously through post caps or extension arms and bend
to radius for curved runs. He shall provide expansion coupling as recommended by fencing
manufacturer.

G. Brace Assembilies:

The Contractor shall install braces so that posts are plumb when diagonal rod is under
proper tension.

H. Tension Wire:

The Contractor shall install tension wires by weaving through the fabric and tying to each
post with not less than 0.177 inch (7 gage) galvanized wire, or by securing the wire to the
fabric.

l. Fabric:

The Contractor shall leave approximately 3-inches between finish grade and bottom
salvage, except where the bottom of the fabric extends into the concrete. He shall pull the
fabric taut and tie it to posts, rails and tension wires. He shall install fabric on the security
side of the fence and anchor it to the framework so that the fabric remains in tension after
the pulling force is released.

J. Stretcher Bars:

The Contractor shall thread through or clamp the bars to the fabric 4-inches o.c. and secure
them to posts with metal bands spaced 15-inches o.c.

K. Barbed Wire (only when spedified):
The Contractor shall install 3 parallel wires on each extension arm on the security side of
fence, unless otherwise indicated. He shall pull the wire taut and fasten securely to each
extension arm.

L. Gate:
The Contractor shall install gates plumb, level and secure for full opening without
interference. He shall install ground-set items in concrete for anchorage, as recommended
by the fence manufacturer. He shall adjust hardware for smooth operation and lubricate
where necessary.

M. Tie Wires:

The Contractor shall use U-shaped wire, conforming to the diameter of the attached pipe,
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and shall clasp the pipe and fabric firmly with twisted ends of at least 2 full turns. He shall
bend the end of the wire to minimize hazard to persons or clothing.

N. Fasteners:

The Contractor shall install nuts for tension band and hardware bolts on the side of fence
opposite the fabric side. Pen ends of bolts or score threads to prevent removal of nuts.

3.02 INSTALLATION

Fence shall be constructed such that each run of fence between corner posts or gate posts
has equal spacing between the line posts. Spacing shall not exceed 8 feet.

END OF SECTION
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1.10

1.02

1.03

PART 2

2.01

SECTION 02480 LANDSCAPING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, and incidentals required to
install trees, ground cover, and shrubs, to place accessory planting materials, to maintain
and guarantee all planted areas. All work shall be in strict accordance with sound nursery
practice and shall include maintenance and watering of all of the work of this Contract until
final completion and acceptance by the County.

The landscaping shall be performed by a contractor or subcontractor who specializes in
landscaping and who is fully familiar and experienced in projects of this type and scope.
The landscaping contractor or subcontractor shall be subject to the approval of the County.

The Contractor shall provide all landscaping complete and ready for use as specified in the
Contract Documents and as shown on the Drawings.

SUBMITTALS

The Contractor shall submit to the County for review and approval, shop drawings and
complete written maintenance instructions for each type of plant furnished under this
Contract.

The Contractor shall submit representative samples of any or all of required accessory
planting materials as requested by the County.

OBSTRUCTIONS BELOW GROUND

The County may change the location of plant material if underground construction, utilities
or obstructions are encountered in excavation of planting areas or pits.

The Contractor shall make such changes without additional compensation from the County.
PRODUCTS

MATERIALS

Plant species and size shall conform to those indicated in the Plant List and in plan locations
shown on the Drawings. Nomenclature shall conform to the Florida Department of
Agriculture: "Grades and Standards for Nursery Plants". The designated authority for
identification of plants shall be in conformance with FDOT Standard Specification Section
580-2.1.1 Plants.

Plants shall be sound, healthy, vigorous, free from plant diseases, insects, pests, or their
eggs and shall have healthy normal root systems. Plants shall be nursery grown stock,
freshly dug. No heeled in, cold storage, or collected stock shall be accepted.

Shape and Form

1.  Plant material shall be symmetrical, typical for the variety and species, and shall
conform to the measurements specified in the Plant List.
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PART 3
3.01

Plants used where symmetry is required shall be matched as nearly as possible.

Plants shall not be pruned prior to delivery except as authorized by the County.

All plants shall have been transplanted or root pruned at least once in the past three

years.

5.  Unless otherwise noted, street trees shall be free of branches up to six feet, with the
single leader well branched, and with straight trunks.

6. Shrubs shall have been transplanted twice, have fully developed root systems, be
heavily canned with foliage to base, fulfill dimensions required, and be typical of
species.

7.  Ground covers shall have sturdy fibrous root systems and shall be heavily leafed.

Pwb

Measurement: The height and/or width of trees shall be measured from the ground or across
the normal spread of branches with the plants in their normal position. This measurement
shall not include the immediate terminal growth.

Substitutions in plant species or size shall be made only with the written approval of the
County.

Ground cover plants shall be planted in beds of four inches of approved topsoil. The beds
shall be thoroughly disked into the soil. The compacted and settled finished surface shall
be set to the required grade. Plants shall be spaced as described in the Contract
Documents or shown on the Contract Drawings, or otherwise directed by the County in
accordance with the best practices of the trade.

Planting Soil

1. Sail for backfilling around plants and planting beds shall be a good grade of garden
loam as approved by the County. Soil shall be free of heavy clay, coarse sand, stones,
lumps, sticks, or other foreign material. The soil shall not be delivered or used in a
muddy condition.

2.  The soil shall be taken from ground that has never been stripped. There shall be a
slight acid reaction to the soil with no excess of calcium or carbonate. The soil shall
be free from excess weeds or other objectionable material.

3. Soil for trees and shrubs shall be delivered in a loose, friable condition. All trees shall
average approximately one cubic yard per tree, except Sabal Palmetto, which shall be
planted with clean sand. There shall be a minimum of 4-inches of planting soil in
ground cover areas and 1/8 cubic yard per shrub or vine.

4.  No marl shall be allowed in ground cover planting beds.

Before plants are backfilled with planting soil, fertilizer tablets, Agriform 20-10-5 or equal,
shall be placed in each pit. The Contractor shall provide three tablets for each tree and one
for each shrub or vine.

Tree Staking: All tree staking and bracing shall be included herein in accordance with sound
nursery practice and shall be in accordance with the Contract Documents. The Contractor
shall furnish all materials required for staking and bracing as approved.

Landscaping stones shall be inert and nonleaching. The Contractor shall provide physical
samples for approval prior to installation. Crushed limerock shall not be acceptable.

EXECUTION
PLANTING PROCEDURES
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A. Plant Locations: All plants shall be located as shown on the Drawings, to dimensions if
shown, to scale if not dimensioned. Large areas or beds shall be scaled and the plants
spaced evenly. Approval by the County is required before any plants may be installed.

B. Tree Pits: Pits for trees shall be at least two feet greater in diameter than the specified
diameter of the ball. Pits shall be of sufficient depth to allow a 12-inch layer of planting soil
under the ball when it is set to grade. Bottom of pit shall be loosened prior to backfilling.

C. Digging and Handling

1.  Plants shall be handled at all times so that roots or balls are adequately protected from
sun or drying winds. Tops or roots of plant allowed to dry out will be rejected.

2. Balled and burlapped plants shall be moved with firm, natural balls of soil, not less
than one foot diameter of ball to every one inch caliper of trunk, and a depth of not less
than 2/3 of ball diameter. No plant shall be accepted when the ball of earth
surrounding its roots has been cracked or broken. All trees, except palms, shall be
dug with ball and burlapped. Root pruning shall have been done at minimum of four
weeks before planting at the job.

3.  Bare root plants shall be dug with spread of root and of sufficient depth to insure full
recovery of plant.

D. Cabbage Palms (Sable Palmetto):

1.  Cabbage Palms shall be taken from moist black sand areas. Only a minimum of fronds
shall be removed from the crown to facilitate moving and handling. Clear trunk or
overall height shall be as specified after the minimum of fronds have been removed.

2. Cabbage Palms buds shall be tied to a suitable support with a burlap strip, to be left
in place until the tree is well established in its new location.

3. Cabbage Palms shall be planted in sand, thoroughly washed in during planting
operations, and with a dished or saucer depression left at the soil line for future
waterings. Palms with marred or burned trunks will be accepted at the discretion of
the County only.

4. Trees moved by winch or crane shall be thoroughly protected from chain marks,
girdling or bark slippage by means of burlap, wood battens, or other approved method.

E. When balled or burlapped plants are set, planting soil shall be carefully tamped under and
around the base of the balls to prevent voids. All burlap, rope, wires, etc., shall be removed
from the sides and tops of balls, but no burlap shall be pulled from underneath. Roots of
bare rooted plants shall be properly spread out and planting soil carefully worked in among
them.

F. All plants shall be set straight or plumb, in locations shown on the Drawings. Except as
otherwise specified, plants shall be planted in pits which shall be set at such level that, after
settlement, they bear the same relation to the finished grade or the surrounding ground as
they bore to the grade of the soil from which they are taken.

G. Pruning shall be carefully done by experienced plantsmen. Prune immediately upon
acceptance by the County, including any broken branches, thinning small branches and
tipping back main branches (except main leaders).

H. Excess soil and debris shall be disposed of off the project site unless ordered stockpiled by
the County.
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3.04

NORMAL MAINTENANCE OF PLANT MATERIALS

Plant material maintenance shall begin when planting operations start and shall extend until
final acceptance of work.

Maintain all plant materials under this Contract to the satisfaction of the County.
Maintenance shall include necessary watering, cultivation, weeding, pruning, spraying,
tightening and repair to guy wires, removal of dead material, resetting, and other work
required to conform with referenced standards and accepted nursery standards as
approved.

Plant materials which are in a tilted or in a leaning position shall be properly righted.

After final acceptance by the County and until one calendar year after acceptance of all
plantings, the landscaping contractor or subcontractor shall make monthly inspections of
materials and report in writing to the County the conditions of the plants and the necessary
requirements to keep the plants in a healthy growing condition.

TREE AND PLANT PROTECTION

The Contractor shall remove all trees (if any) within the limit of landscaping shown on the
detail sheet except those designated to be salvaged (if any). Prior to removal of said trees,
the Contractor shall obtain a tree removal permit, if required. All other trees in the vicinity
of the work shall be protected against damage by the Contractor until all work under the
Contract has been completed.

Consult with the County, and remove agreed-on roots and branches which interfere with
construction. Employ qualified tree surgeon to remove, and to treat cuts.

Provide temporary barriers to a height of six feet around each group of trees and plants.
Protect root zones of trees and plants

1. Do not allow vehicular traffic or parking.

2. Do not store materials or products.

3.  Prevent dumping or refuse or chemically injurious materials or liquids.

4.

Prevent puddling or continuous running water.

Carefully supervise excavating, grading, and filling, and subsequent construction
operations, to prevent damage.

In case of inadvertent damage to any tree or plant by the Contractor or any of his
subcontractors or employees, the Contractor shall provide replacement of each such
damaged tree or plant with a new one of acceptable type, size and quality.

Completely remove barricades, including foundations, when construction has progressed to
the point that they are no longer needed, and when approved by the County.

Clean and repair damage caused by installation, fill and grade the areas of the site to
required elevations and slopes, and clean the area.

GUARANTEE
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3.05

The life and satisfactory condition of all plant material planted shall be guaranteed by the
Contractor for a minimum of one calendar year. Guarantee shall include complete
replacement with material of the same kind and size as in the original work if not in a healthy
condition, as determined by the County, at the end of the guarantee period.

REPLACEMENT

At the end of the guarantee period, any plant required under this Contract that is dead or not
in satisfactory growth as determined by the County, shall be removed. Plants replaced shall
be guaranteed for 90 days after date of replacement.

Replacement of plants necessary during guarantee period shall be the responsibility of the
Contractor, except for possible replacements of plants resulting from removal, vandalism,
acts of neglect on the part of others, or acts of God.

All replacements shall be plants of the same kind and size as specified in the Drawings.

They shall be furnished and planted as herein specified. The cost shall be the responsibility
of the Contractor.

END OF SECTION
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SECTION 02485 SEEDING AND SODDING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily
return all construction areas to their original conditions or better.

Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and
maintenance until acceptance by County.

RELATED WORK NOT INCLUDED

Excavation, filling and grading required to establish elevation shown on the Drawings are
included under other sections of these Specifications.

QUALITY ASSURANCE

It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory
stand of grass as specified. If necessary, the Contractor shall repeat any or all of the work,
including grading, fertilizing, watering and seeding or sodding at no additional cost to the
County until a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand
of grass is herein defined as a full lawn cover over areas to be sodded or seeded, with grass
free of weeds, alive and growing, leaving no bare spots larger than 3/4 square yard within a
radius of 8 feet.

All previously grassed areas where pipelines are laid shall be sodded. All sodding and
grassing shall be installed in accordance with these Specifications or as directed by the
County.

PRODUCTS
MATERIALS

Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum
requirements: 12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent
other available materials derived from organic sources. At least 50 percent of the phosphoric
acid shall be from normal super phosphate or an equivalent source which will provide a
minimum of two units of sulfur. The amount of sulfur shall be indicated on the quantitive
analysis card attached to each bag or other container. Fertilizer shall be uniform in
composition, dry and free flowing delivered to sites in original unopened containers bearing
manufacturer's statement or guarantee.

Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during
construction which do not require sod. All grassing shall be completed in conformance with
FDOT Specifications, Sections 570 and 981. The grassed areas shall be mulched and
fertilized in accordance with FDOT Specifications, except that no additional payment will be
made for mulching, fertilizing and/or watering.

Sodding: Sod shall be provided as required on the construction drawings or at locations as
directed by the County in accordance with Florida Department of Transportation,
Specifications Section 575 and 981. The Contractor shall furnish bahia grass sod or match
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existing sod. Placement and watering requirements shall be in accordance with FDOT
Specifications Section 575, except that no additional payment will be made for placement
and/or watering. This cost shall be included in the Contract price bid for sodding.

Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional
topsoil is required to replace topsoil removed during construction, it shall be obtained off
site at no additional cost to the County. Topsoil shall be fertile, natural surface soil, capable
of producing all trees, plants and grassing specified herein.

Water: It is the Contractor's responsibility to supply all water to the site, as required during
seeding and sodding operations and through the maintenance period and until the work is
accepted. The Contractor shall make whatever arrangements that may be necessary to
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all
necessary hose, equipment, attachments and accessories for the adequate irrigation of
lawns and planted areas as may be required. Water shall be suitable for irrigation and free
from ingredients harmful to plant life.

EXECUTION
INSTALLATION

When the trench backfill has stabilized sufficiently, the Contractor shall commence work on
lawns and grassed areas, including fine grading as necessary and as directed by the
County.

Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris
removed. Soft spots and uneven grades shall be eliminated. The County shall approve the
finish grade of all areas to be seeded or sodded prior to seed or sod application.

Areas to be sodded shall be excavated or cut-down to accept the approximate 2” thick sod,
so finish grade matches existing. Sod shall not be thrown over top of existing sod or debris.

Protection: Seeded and sodded areas shall be protected against traffic or other use by
placing warning signs or erecting barricades as necessary. Any areas damaged prior to
acceptance by the County shall be repaired by the Contractor as directed by the County.

CLEANUP

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those
areas as clean as possible at all times. Upon completion of seeding and sodding operations,
all excess soil, stones and debris remaining shall be removed from the construction areas.

LANDSCAPE MAINTENANCE

Any existing landscape items damaged or altered during construction by the Contractor
shall be restored or replaced as directed by the County.

Maintain landscape work for a period of 90 days immediately following complete installation
of work or until County accepts project. Watering, weeding, cultivating, restoration of grade,
mowing and trimming, protection from insects and diseases, fertilizing and similar
operations as needed to ensure normal growth and good health for live plant material shall
be included at no additional cost to the County.
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3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in
accordance with these Specifications.

END OF SECTION
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SECTION 02513 ASPHALT CONCRETE PAVING

PART 1 GENERAL

1.01 SCOPE OF WORK
The Contractor shall furnish all labor, materials and equipment necessary to complete all
milling asphalt pavement and asphalt concrete paving (including restoration of driveways)
as called out on the Contract Documents or as shown on the Drawings.

1.02 QUALITY ASSURANCE

A. Qualifications of Asphalt Concrete Producer: The only materials permitted shall be

furnished by a bulk asphalt concrete producer exclusively engaged in the production of hot-
mix, hot-laid asphalt concrete.

B. Qualification of Testing Agency: The County may employ a commercial testing laboratory
to conduct tests and evaluations of asphalt concrete materials and design. The Contractor
shall:

1. Provide asphalt concrete testing and inspection service acceptable to County.
2. Include sampling and testing asphalt concrete materials proposed, and tests and
calculations for asphalt concrete mixtures.
3. Provide field testing facilities for quality control testing during paving operations.
C. Requirements of Regulatory Agencies: The Contractor shall comply with the applicable

requirements of:
1. Manatee County Utility Operations Department
2. Manatee County Transportation Department
3. State of Florida Dept. of Transportation
1.03 PAVING QUALITY REQUIREMENTS

A. General: In addition to other specified conditions, the Contractor shall comply with the
following minimum requirements:

1. In-place asphalt concrete course shall be tested for compliance with requirements
for density, thickness and surface smoothness.

2. Final surface shall be provided of uniform texture, conforming to required grades
and cross sections.

3. A minimum of four inch diameter pavement specimens for each completed course
shall be taken from locations as directed by the County.

4. Holes from test specimens shall be repaved as specified for patching defective work.

B. Density:
1. When subjected to 50 blows of standard Marshall hammer on each side of an in

place material specimen, densities shall be comparable to a laboratory specimen of
same asphalt concrete mixture.

2. The minimum acceptable density of in-place course material shall be 98% of the
recorded laboratory specimen density.
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C. Thickness: In-place compacted thicknesses shall not be acceptable if less than the
minimum thicknesses shown on the Drawings.

D. Surface Smoothness:

1.

Finished surface of each asphalt concrete course shall be tested for smoothness,
using a 10 ft. straightedge applied parallel to and at right angles to centerline of
paved areas.

2. Surface areas shall be checked at intervals directed by County.
3. Surfaces shall not be acceptable if they exceed the following:
a. Base Course: 1/4in. in 10 ft.
b. Surface Course: 3/16 in. in 10 ft.
C. Crowned Surfaces:
(1 Test crowned surfaces with a crown template, centered and at right
angles to the crown.
(2) Surfaces will not be acceptable if varying more than 1/4 in. from the
template.
1.04 SUBMITTALS
A. Samples: The Contractor may be required to provide samples of materials for laboratory

testing and job-mix design.

B. Test Reports: The Contractor shall submit laboratory reports for following materials tests:

1.

Coarse and fine aggregates from each material source and each required grading:

Sieve Analysis: ASTM C 136 (AASHO T 27).

Unit Weight of Slag: ASTM C29 (AASHO T 19).

Soundness: ASTM C 88 (AASHO T 104) for surface course aggregates only.
Sand Equivalent: ASTM D 2419 (AASHO T 176).

Abrasion of Coarse Aggregate: ASTM C131 (AASHO T 96),for surface
course aggregates only.

Asphalt cement for each penetration grade:

a Penetration: ASTM D5 (AASHO T49).

b Viscosity (Kinematic): ASTM D2170 (AASHO T 201).

C. Flash Point: ASTM D92 (AASHO T 48).

d. Ductility: ASTM D 113 (AASHO T 51).
e
f.
J
a

©Q0To

Solubility: ASTM D 4 (AASHO T 44).
Specific Gravity: ASTM D 70 (AASHO T 43).

ob-mix design mixtures for each material or grade:

. Bulk Specific Gravity for Coarse Aggregate: ASTM C 117(AASHO T 85).
b. Bulk Specific Gravity for Fine Aggregate: ASTM C 128(AASHO T 84).
Uncompacted asphalt concrete mix: Maximum Specific Gravity: ASTM D 2041
(AASHO T 209).

Compacted asphalt concrete mix:

a. Bulk Density: ASTM D 1188 (AASHO T 166).
b. Marshall Stability and Flow: ASTM D 1559.
Density and voids analysis:

a. Provide each series of asphalt concrete mixture text specimens, in
accordance with A.l. MS-2 "Mix Design Methods for Asphalt Concrete".

b. Use Marshall method of mix design unless otherwise directed or acceptable
to the County.

C. Report the quantity of absorbed asphalt cement in pounds of dry aggregate,

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 128 /500



1.05

PART 2
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percent air voids, and percent voids in mineral aggregate.
7. Sampling and testing of asphalt concrete mixtures for quality control during paving
operations:
a. Uncompacted asphalt concrete mix.
(1 Asphalt Cement Content: ASTM D 2172 (AASHO T 164).
(2) Penetration of Recovered Asphalt Cement: ASTM D 5(AASHO T

49).
(3) Ductibility of Recovered Asphalt Cement: ASTM D 113(AASHO T
51).
b. Compacted asphalt concrete mix:

(1) Bulk Density: ASTM D 1188 (AASHO T 166).
Marshall Stability and Flow: ASTM D1559).

C. Perform at least one test for each day's paving.

Asphalt plant inspection: ASTM D 290.

Additional testing:

a. Retesting shall be required if previous tests indicate insufficient values, or if
directed by the County.

b. Testing shall continue until specified values have been attained.

10. Asphalt concrete materials which do not comply with specified requirements shall
not be permitted in the work.

©

JOB CONDITIONS
Weather Limitations:
1. Apply bituminous prime and tack coats only when the ambient temperature in the

shade is 50 degrees F. and when the temperature has not been below 35 degrees
F. for 12 hours immediately prior to application.

2. Do not apply when the base surface is wet or contains an excess of moisture which
would prevent uniform distribution and the required penetration.

3. Construct asphalt concrete surface course only when atmospheric temperature is
above 40 degrees F., when the underlying base is dry, and when weather is not
rainy.

4, Base course may be placed when air temperature is not below 30 degrees F. and

rising, when acceptable to the County.

Grade Control: Establish and maintain the required lines and grades, including crown and
cross-slope, for each course during construction operations.

Traffic Control: Maintain vehicular and pedestrian traffic during paving operations, as
required for other construction activities.

PRODUCTS
MATERIALS

Soil Cement or Shell Base Course: as specified in FDOT Section 270, "Material for Base
and Stabilized Base", and as called for in the Contract Documents.

Aggregate for Asphalt Concrete, General:

1. Sound, angular crushed stone, crushed gravel, or crushed slag: ASTM D 692.
2. Sand, stone, or slag screening: ASTM D 1073.
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3. Provide aggregate in gradations for various courses to comply with local highway
standards.

Surface Course Aggregates:

1. Provide natural sand, unless sand prepared from stone, slag, or gravel or
combinations are required to suit local conditions.

Asphalt Cement: Comply with ASTM D 946 for 85-100 penetration grade.
Prime Coat:

1. Cut-back liquid asphalt.
2. Medium-Curing type: ASTM D 2027, Grade MC-70.

ASPHALT-AGGREGATE MIXTURES
Job-mix criteria:

1. Provide job-mix formulas for each required asphalt-aggregate mixture.

2. Establish a single percentage of aggregate passing each required sieve size, a
single percentage of asphalt cement to be added to aggregate, and a single
temperature at which asphalt concrete is to be produced.

3. Comply with the mix requirements of local governing highway standards.

4, Maintain material quantities within allowable tolerances of the governing standards.

TRAFFIC AND PARKING MARKING MATERIALS

Traffic lane marking paint with chlorinated rubber base.

Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type lIl.

Color: Driving Lane Dividers - White
No Parking Zone - Yellow
Parking Dividers - White

EXECUTION

SURFACE PREPARATION

Subbase Preparation:

1. The Contractor shall remove from the area all organic substance encountered to a
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the
County. The entire area shall be plowed and dragged prior to placing a stabilizing
additive, if required to meet minimum bearing value.

2. Subbase shall be compacted to a minimum density of 98 percent of the maximum
as determined by the Modified Proctor Density AASHTO T180, and shall have a
minimum bearing value of 40 pounds per square inch as determined by the Florida
Bearing Test.

Base Course:
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Check subgrade for conformity with elevations and section immediately before placing
base material.

Place base material in compacted layers not more than 6 inches thick, unless
continuing tests indicate the required results are being obtained with thicker layers.
In no case will more than 8-inches of compacted base be placed in one lift.

Spread, shape, and compact all base material deposited on the subgrade during the
same day.

Compact base course material to be not less than 98% of maximum density: ASTM
D 1557, Method D (98 percent maximum density: AASHTO T-180).

Test density of compacted base course: ASTM D 2167.

Conduct one test for each 250 sq. yds. of in-place material, but in no case not less
than one daily for each layer.

C. Loose and Foreign Material:

1.

2.
3.

Remove loose and foreign material from compacted subbase surface immediately
before application of paving.

Use power brooms or blowers, and brooming as required.

Do not displace subbase material.

D. Prime Coat:

1.

Uniformly apply at rate of 0.20 to 0.5 gal. per sq. yd. over compacted and cleaned
subbase surface.

2. Apply enough material to penetrate and seal, but not flood the surface.
3. Allow to cure and dry as long as required to attain penetration and evaporation of
volatile, and in no case less than 24 hours unless otherwise acceptable to the County.
4. Blot excess asphalt with just enough sand to prevent pick-up under traffic.
5. Remove loose sand before paving.
E. Tack Coat:
1.  Dilute material with equal parts of water and apply to contact surfaces of previously
constructed asphalt concrete or portland cement concrete and similar surfaces.
2.  Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface.
3. Apply tack coat by brush to contact surfaces of structures projecting into or abutting
asphalt concrete pavement.
4.  Allow surfaces to dry until material is at condition of tackiness to receive pavement.
3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE)
A. Placing Manhole frames:
1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete
base prior to paving.
2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and
compact by hand tamping.
B. Adjust manhole frames to proper position to meet paving.
C. If permanent covers are not in place, provide temporary covers over openings until

completion of rolling operations.
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Set cover manhole frames to grade, flush with surface of adjacent pavement.
PREPARING THE MIXTURE

Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment
and operation.

Stockpiles:

1. Keep each component of the various-sized combined aggregates in separate
stockpiles.

2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed.

Heating:

1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly
distributed throughout mixture

2. Use lowest possible temperature to suit temperature-viscosity characteristics of
asphalt.

3. Do not exceed 350 degrees F. (176.6 degrees C.).

Aggregate:

1. Heat-dry aggregates to reduce moisture content to not more than 2.0%.

Deliver dry aggregate to mixer at recommended temperature to suit penetration
grade and viscosity characteristics of asphalt cement, ambient temperature, and
workability of mixture.

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to
comply with job-mix formula requirements.

Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures
and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM
D 2489.

Transporting:

1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean
compartments.

2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete
mixture from sticking.

3. Elevate and drain compartment of excess solution before loading mix.

4. Provide covers over asphalt concrete mixture when transporting to protect from
weather and to prevent loss of heat.

5. During periods of cold weather or for long-distance deliveries, provide insulation

around entire truck bed surfaces.
EQUIPMENT

Provide size and quantity of equipment to complete the work specified within project time
schedule.

Bituminous Pavers: Self-propelled that spread hot asphalt concrete mixtures without
tearing, shoving or gouging surfaces, and control pavement edges to true lines without use
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of stationary forms.

Rolling Equipment:

1. Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction
without backlash.
2. Other type rollers may be used if acceptable to the County.

Hand Tools: Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters,
portable heaters, and other miscellaneous small tools to complete the work specified.

PLACING THE MIX

Place asphalt concrete mixture on prepared surface, spread and strike-off using paving
machine.

Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.).
Inaccessible and small areas may be placed by hand.

Place each course at thickness so that when compacted, it will conform to the indicated
grade, cross-section, finish thickness, and density indicated.

Paver Placing:

1. Unless otherwise directed, begin placing along centerline of areas to be paved on
crowned section, and at high side of sections on one-way slope, and in direction of
traffic flow.

2. After first strip has been placed and rolled, place succeeding strips and extend rolling
to overlap previous strips.

3. Complete base courses for a section before placing surface courses.

4, Place mixture in continuous operation as practicable.

Hand Placing:

1. Spread, tamp, and finish mixture using hand tools in areas where machine spreading
is not possible, as acceptable to County.

2. Place mixture at a rate that will insure handling and compaction before mixture

becomes cooler than acceptable working temperature.

Joints:

1. Carefully make joints between old and new pavements, or between successive days'
work, to ensure a continuous bond between adjoining work.

2. Construct joints to have same texture, density and smoothness as adjacent sections
of asphalt concrete course.

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply
tack coat.

4. Offset transverse joints in succeeding courses not less than 24 inches.

5. Cut back edge of previously placed course to expose an even, vertical surface for
full course thickness.

6. Offset longitudinal joints in succeeding courses not less than 6 inches.

7. When the edges of longitudinal joints are irregular, honeycombed, or inadequately

compacted, cut back unsatisfactory sections to expose an even, vertical surface for
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full course thickness.
COMPACTING THE MIX
Provide sufficient rollers to obtain the required pavement density.

Begin rolling operations as soon after placing when the mixture will bear weight of roller
without excessive displacement.

Do not permit heavy equipment, including rollers to stand on finished surface before it has
thoroughly cooled or set.

Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible
to rollers.

Start rolling longitudinally at extreme lower side of sections and proceed toward center of
pavement. Roll to slightly different lengths on alternate roller runs.

Do not roll centers of sections first under any circumstances.

Breakdown Rolling:

1. Accomplish breakdown or initial rolling immediately following rolling of transverse
and longitudinal joints and outside edge.

2. Operate rollers as close as possible to paver without causing pavement
displacement.

3. Check crown, grade, and smoothness after breakdown rolling.

4. Repair displaced areas by loosening at once with lutes or rakes and filling, if

required, with hot loose material before continuing rolling.

Second Rolling:

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition
for compaction.

2. Continue second rolling until mixture has been thoroughly compacted.

Finish Rolling:

1. Perform finish rolling while mixture is still warm enough for removal of roller marks.

2. Continue rolling until roller marks are eliminated and course has attained specified
density.

Patching:

1. Remove and replace defective areas.

2. Cut-out and fill with fresh, hot asphalt concrete.

3. Compact by rolling to specified surface density and smoothness.

4. Remove deficient areas for full depth of course.

5. Cut sides perpendicular and parallel to direction of traffic with edges vertical.

6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture.

MARKING ASPHALT CONCRETE PAVEMENT
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A. Cleaning:

1. Sweep surface with power broom supplemented by hand brooms to remove loose
material and dirt.
2. Do not begin marking asphalt concrete pavement until acceptable to the County.
B. Apply paint with mechanical equipment.
1. Provide uniform straight edges.
2. Not less than two separate coats in accordance with manufacturer's recommended
rates.
3.08 CLEANING AND PROTECTION
A. Cleaning: After completion of paving operations, clean surfaces of excess or spilled asphalt

materials to the satisfaction of the County.

B. Protection:
1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until
it has cooled and hardened, and in no case sooner than 6 hours.
2. Provide barricades and warning devices as required to protect pavement.
3. Cover openings of structures in the area of paving until permanent coverings are

placed (if applicable).

END OF SECTION
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SECTION 02575 PAVEMENT REPAIR AND RESTORATION
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches
excavated for installation of water or sewer lines and appurtenances as shown on the
Contract Drawings.

GENERAL
The Contractor shall take before and after photographs.

The Contractor shall repair in a manner satisfactory to the County or State, all damage done
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks,
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin,
flagstones, or stabilized areas or driveways and including all obstructions not specifically
named herein, which results from this Project.

The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic
bearing condition and firm and level with the remaining pavement until the pavement is
restored in the manner specified herein. All surface irregularities that are dangerous or
obstructive to traffic are to be removed. The repair shall conform to applicable requirements
of Manatee County Transportation Department requirements for pavement repair and as
described herein, including all base, subbase and asphalt replacement.

All materials and workmanship shall meet or exceed the County requirements and as called
for in the Contract Documents and nothing herein shall be construed as to relieve the
Contractor from this responsibility.

All street, road and highway repair shall be made in accordance with the FDOT and County
details indicated on the Drawings and in accordance with the applicable requirements and
approval of affected County and State agencies.

PRODUCTS
PAVEMENT SECTION

Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and
mineral filler conforming to FDOT Type S-Ill Asphalt. Pavement replacement thickness
shall match that removed but in no case shall be less than 1-1/2” compacted thickness. All
asphalt concrete pavement shall be furnished, installed and tested in accordance with
FDOT Specifications for Road and Bridge Construction.

Asphalt or crushed concrete or approved equal base material shall be furnished and
installed under all pavement sections restored under this Contract. Asphalt base shall have
a minimum 6” compacted thickness, meet requirements for FDOT ABC IIl (Minimum
Marshall Stability of 1000) and be furnished, installed and tested in accordance with the
requirements of the FDOT Standards. Crushed concrete base shall be 10" minimum
compacted thickness. Crushed concrete aggregate material shall have a minimum LBR of
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140 compacted to 98% T-180 AASHTO density. Asphalt base and crushed concrete base
are acceptable. Other bases shall be submitted for approval.

Prime and tack will be required and applied in accordance with Section 300 - FDOT
Specifications: Prime and Tack Coat for Base Courses.

EXECUTION
CUTTING PAVEMENT

The Contractor shall saw cut in straight lines and remove pavement as necessary to install
the new pipelines and appurtenances and for making connections to existing pipelines.

Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly
paralleling pipe lines and existing street lines. Asphalt pavement shall be cut along the
markings with a rotary saw or other suitable tool. Concrete pavement shall be scored to a
depth of approximately two (2) inches below the surface of the concrete along the marked
cuts. Scoring shall be done by use of a rotary saw, after which the pavement may be broken
below the scoring with a jackhammer or other suitable equipment.

The Contractor shall not machine pull the pavement until it is completely broken and
separated along the marked cuts.

The pavement adjacent to pipe line trenches shall neither be disturbed nor damaged. If the
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall
remove and replace the pavement. In addition, the base and sub-base shall be restored in
accordance with these Specifications, Florida Dept. of Transportation Standard
Specifications and as directed by the County.

PAVEMENT REPAIR AND REPLACEMENT

The Contractor shall repair, to meet or exceed original surface material, all existing concrete
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this
Contract. He shall match the original grade unless otherwise specified or shown on the
Drawings. Materials and construction procedures for base course and pavement repair
shall conform to those of the Florida Dept. of Transportation.

The Contractor’s repair shall include the preparation of the subbase and base, place and
maintain the roadway surface, any special requirements whether specifically called for or
implied and all work necessary for a satisfactory completion of this work. Stabilized roads
and drives shall be finished to match the existing grade. Dirt roads and drives shall have the
required depth of backfill material as shown on the Contract Drawings.

The asphaltic concrete repairs shall be in accordance with the Manatee County Public
Works Standards, Part | Utilities Standards Manual, Detail UG-12. The asphaltic concrete
repairs shall extend the full width and length of the excavation or to the limits of any
damaged section. The edge of the pavement to be left in place shall be cut to a true edge
with a saw or other approved method so as to provide a clean edge to abut the repair. The
line of the repair shall be reasonably uniform with no unnecessary irregularities. The
existing asphalt beyond the excavation or damaged section shall be milled 25’ back from
the saw cut. Final overlay shall match existing with no discernable “bump” at joint.

MISCELLANEOUS RESTORATION
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Sidewalks or driveways cut or damaged by construction shall be restored in full sections or
blocks to a minimum thickness of four inches. Concrete curb or curb and gutter shall be
restored to the existing height and cross section in full sections or lengths between
joints.  RCP pipe shall be repaired or installed in accordance with manufacturer's
specifications. Grassed yards, shoulders and parkways shall be restored to match the
existing sections with grass sod of a type matching the existing grass.

SPECIAL REQUIREMENTS

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines
shall be completed as soon as is reasonable and practical. The complete and final
restoration of both paved and shell stabilized roads within a reasonable time frame is of
paramount importance. To this end, the Contractor shall, as part of his work schedule,
complete the restoration of any area of road within five weeks after removing the original
surface. Successful leak testing shall be performed prior to restoring any area of road. All
restoration and replacement or repairs are the responsibility of the Contractor.

CLEANUP

After all repair and restoration or paving has been completed, all excess asphalt, dirt and
other debris shall be removed from the roadways. All existing storm sewers and inlets shall
be checked and cleaned of any construction debris.

MAINTENANCE OR REPAIR

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic

prior to completion and acceptance of the work.

END OF SECTION
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SECTION 02590 WATER SERVICES ON PRIVATE PROPERTY
PART 1 GENERAL
1.01 SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals necessary for complete installation of
potable water services for and on the lots identified on the Drawings when authorized by the
County and Property Owner. The Contractor shall construct water service lines on private
property from the proposed County meter to a connection point within the customer's water
system. In addition, the Contractor shall remove the existing water meter and box assembly
and cap and abandon the existing water service at the service line, or as directed by the
County. Backflow Preventers and associated Thermal Expansion Tanks and vacuum breakers
on all outside hose bibbs shall be installed by the Contractor where cross connection risks are
present, as required by the applicable County Ordinances and Plumbing Codes. Installation of
Expansion Tanks will often require the Contractor to access inside existing buildings and
coordinate work and timing with individual property owners.

1.02 GENERAL

A. The work shall include furnishing and installing a pipe, fittings, valves, and
appurtenances necessary to convey water from the customer's water meter at the
property line to the house service connection, including restoration of all lawns,
drives, walkways, plants, customer private property, and other activities necessary
to restore the site to a condition equal to or better than that which existed prior to
construction. The Contractor shall carefully examine the Drawings and shall be
responsible for the proper fittings of materials and equipment in each building and
on each lot or site. All work shall comply with local code requirements.

B. Plumbing fixtures, devices and pipe shall be installed in such a manner to prohibit a
cross connection or interconnection between a potable water supply and a polluted
supply. The plumbing installation shall further prohibit the backflow of sewage, polluted
water, or waste into the water supply system. The Contractor shall install vacuum
breakers on all outside hose bibs where backflow preventers are required.

C. Required materials not covered by the Specifications shall meet the requirements of
the local Plumbing Code, other applicable State and Local Ordinances and Codes, the
AWWA, NSF, and shall conform to accepted plumbing practice.

D. The Contractor shall coordinate all work called for in the Contract Documents with the
County Meter Superintendent and other involved parties, and shall establish a work
plan to install the new water service lines which results in minimal impact to customer
private property.

E. All work on customer service lines conducted on private property shall be performed
by a plumber licensed in Manatee County and experienced in furnishing and installing
potable water plumbing systems.

F. Upon completion of water service construction on private property, the Contractor shall
obtain a Building Department inspection and approval to place the system into
operation.

G. Pipe openings shall be closed with caps or plugs during installation. Fixtures and
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equipment shall be tightly covered and protected against dirt, water and chemical or
mechanical injury. Upon completion of all work, the fixtures, materials and equipment
shall be thoroughly cleaned, adjusted and operated.

SUBMITTALS

A. The Contractor shall submit to the Engineer for review and approval in accordance with
the Contract Documents: complete shop drawings, working drawings, and product data
for all materials and equipment furnished under this Section. The Contractor shall meet
with each property owner to coordinate the routing of the water service line on private
property prior to the commencement of any work and shall document the agreed upon
route on a sketch signed and dated by all parties and submit them to the Engineer.

CODES, ORDINANCES AND PERMITS

A. The Contractor shall comply with all of the laws, ordinances, and codes, rules and
regulations of the local and state authorities having jurisdiction over any of the
work specified herein. He shall apply and pay for all necessary permits, including
Manatee County Building Permits for all lots. Up to 11 permits at $75 each may be
required, with up to 10 adjacent lots on each permit.

B. If any part of the Plans and Specifications conflict with existing laws and codes, the
Contractor shall call it to the Engineer's attention prior to the commencement of
work.

GUARANTEE

A. The Contractor shall warrant all labor and materials free from defects for a period of

one (1) year from the date of acceptance and shall, upon notification during this period,
promptly repair or replace any defective items of material or equipment at no additional

cost.
ACCESSIBILITY
A. The Contractor shall inform himself fully regarding the peculiarities and limitations of

the space available for the installation of all material in this Contract.

B. The Contractor is responsible for obtaining access to the private properties identified
on the Drawings. The County will issue notices to the Owners of the Properties
requesting their cooperation with the Contractor.

PRODUCTS
MATERIALS

A. Refer to Manatee County Utility Standards (Manual) for details. All pipe, fittings,
materials, and appurtenances shall be furnished and installed to meet the requirements
of this project and the requirements of the Florida Building Code - Plumbing, and
Residential Chapter 29 (Water Supply & Distribution).

B. If required by site specific conditions, the Backflow Preventer, Thermal Expansion
Tank, and vacuum breakers shall be in accordance with Manatee County Utility
Standards, latest edition and are subject to the approval of the Engineer.
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C. Water service pipe shall be per Section 02620 of these Specifications.
D. A dielectric coupling shall be provided between ferrous and nonferrous materials.

E. The Contractor shall furnish certified statements from the manufacturer that the
material conforms to the requirements specified above.

EXECUTION

PLANNING AND COORDINATION

The Contractor shall coordinate with each water customer, property owner and the County
Meter Superintendent to establish a reasonable plan and location for installation of each new
customer water service line. The Contractor shall perform exploratory work and have all
materials in hand at the commencement of construction to reduce the risk of delays in
completion of the work associated with lack of materials.

The Contractor shall schedule the installation of the new water service lines to coordinate with
the installation of the new County water line, water services and water meters as a part of this
project. The Contractor shall carefully schedule the work of subcontractor licensed plumbers
to ensure that customer water service disruption is minimized and is not interrupted for longer
than the period specified in the Specifications. The Contractor shall schedule the inspection of
the work by Manatee County Building officials as necessary to allow for timely use of the new
customer service.

The County will provide new and/or existing water meters to the Contractor to install in
proposed meter boxes. The Contractor shall remove existing meters from meter boxes as part
of this Contract, return the meters to the County Meter Division, and shall verify with the County
Meter Division which meters shall be reinstalled new and which will be reused. Just prior to
removing an existing meter from service, the Contractor shall notify the customer, record the
existing meter reading, and record the serial number prior to returning meters to the County
meter division.

PRIVATE WATER SERVICE CONSTRUCTION

The Contractor shall install new 1 inch diameter water service lines at a location on the
customer's property that is agreed to by the property owner, minimizes impact to existing site
features and private property improvements and which most directly connects the new water
meter location with the connection point for the customers water service.

The new water service connection on private property shall include new customer service line
from the new meter location to the agreed upon point of connection with the customer house
water service line; piping, fittings, valves, and appurtenances, excavation and backfill as
required; restoration of grass, shrubs, drives, walkways, and other customer property
damaged by construction and related work required to result in a new customer service line
system that meets code requirements.

STERILIZATION

The entire potable water collection and distribution system shall be thoroughly sterilized with a
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solution of not less than 50 parts per million of available chlorine. The sterilizing solution shall
be allowed to remain in the system for a period of three hours after which time all valves and
faucets shall be opened and the system shall be flushed with clean water until the residual
chlorine content is not greater than 0.92 parts per million, unless otherwise directed.

END OF SECTION
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SECTION 02614 STEEL PIPE AND FITTINGS
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment, and incidentals required and install, complete, ready
for operation and field test all steel pipe as shown on the drawings and specified herein.

Steel pipe shall include black steel, galvanized steel, and stainless steel pipe and fittings.
Provide steel pipe only where specifically called out on the drawings.
DESCRIPTION OF SYSTEM

All of the equipment specified herein is intended to be standard steel pipe for use in
transporting certain chemicals and liquids as shown on the drawings and specified herein.

QUALIFICATIONS

All steel pipe shall be furnished by a single manufacturer who is fully experienced, reputable
and qualified in the manufacture of the steel pipe to be furnished. The equipment shall be
designed, constructed, installed in accordance with the best practices and methods and
shall comply with all these specifications.

Steel pipe and fittings shall conform to all applicable standards of ASTM, ANSI and AWWA.
SUBMITTALS

Submit to the County for approval in accordance with the General Conditions and Section
01340, shop drawings to include dimensioning and technical specifications for all pipe to be
furnished.

MATERIALS
STEEL PIPE AND FITTINGS FOR PIPING

Black Steel Pipe: All black steel pipe shall be seamless, Grade B and in conformance with
ASTM Designation A-53 and ANSI B36.10.

Galvanized Steel Pipe:

1. Galvanized steel pipe for plant and potable water service shall be hot-dipped, zinc
coated galvanized, Grade A, electric resistance welded, Schedule 40 conforming to
ASTM Designation A120. All joints shall be threaded joints. Threaded joints shall
be made up with a stiff mixture of graphite and mineral oil, or an approved, nontoxic,
nonhardening, pipe joint compound applied to the male thread only. After having
been set up, a joint shall not be backed off unless the joint is completely broken, the
threads cleaned and new compound applied. All joints shall be airtight. A sufficient
number of unions shall be provided to allow for convenient removal of piping.
Fittings for galvanized steel pipe shall be galvanized malleable iron, 150 psi service
rating.

2. Where flanged connections are indicated or otherwise required for connection to
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flanged valves, fittings, and appurtenances, they shall be made up using companion
type flanges. Where flanged fittings are indicated or otherwise required, they shall
be made up using thread galvanized steel nipples and steel companion type flanges.
Companion flanges shall be steel, 150-psi ANSI Standard flat face flanges of the
threaded type. Flanges shall be spot-faced on the back around each bolt hole.

3. All exposed threads, wrench marks, or other damage to the zinc coating, shall be
protected by the application of two coats of a heavy consistency, bituminous paint,
or with two wraps of an approved vinyl or polyvinyl pressure sensitive tape.
Bituminous paint shall be equal to Koppers Bitumastic No. 50, brush applied. Tape
shall be equal to 3M Company Scotchrap No. 50, 0.010-inch thick, installed as
recommended by 3M Company over a primer.

Stainless Steel Pipe:

Stainless steel pipe shall be provided as shown on the drawings. Pipe shall be Schedule
40S, Type 316L, annealed, white pickle finish and shall be in accordance with ASTM
Specification A312 and ANSI B36.19. Where indicated on the Drawings, holes shall be
drilled in the pipe at the factory by the manufacture.

Steel Pipe Sleeves:

Sleeves for pipe that passes through floors and walls shall be galvanized Schedule 40 steel
pipe conforming to ASTM Designation A120. Sleeve dimensions shall conform to the details
shown on the drawings. Sleeve ends shall be cut and ground smooth. Sleeves shall be
flush with walls and ceilings, but shall extend above the floor as shown on the drawings.
Sleeves for use with mechanical type seals shall be sized in conformance with the seal
manufacturer's requirements.

STEEL PIPE FOUR (4) INCHES AND LARGER

Except as modified or supplemented herein, all steel pipe, fittings and specials shall conform
to the applicable requirements of the following standard specifications latest editions:

AWWA Standards

C200 Steel Water Pipe 6 Inches and Larger

C203 Coal-Tar Protecting Coatings and Linings for Steel Water Pipelines - Enamel
and Tape-Hot-Applied.

C205 Cement-Mortar Protective Lining and Coating for Steel Water Pipe - 4 inches
and larger - Shop Applied.

C206 Field Welding of Steel Water Pipe

C207 Steel Pipe Flanges for Waterworks Service - Sizes 4 inches through 144

inches, Class D.
C208 Dimensions for Steel Water Pipe Fittings
All steel pipe shall be manufactured and tested in accordance with the standards set forth

in AWWA C200 latest edition for fabricated or mill type water pipe. The pipe shall be made
from sheet or plate rolled into sections having longitudinal or spirally formed butt-welded
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seams. Girth seams shall be butt welded and shall be at least 8 feet apart except in specials
and fittings. The steel shall conform to the standards established in Section 2 and Section

3 AWWA C200.
1. Minimum Physical Properties of Steel Plate or Sheet:
a. All steel pipe, specials and fittings shall be manufactured from steel plate or

sheet having a specified minimum yield of 35,000 psi and specified minimum
tensile of 60,000 psi. Test reports verifying the actual physical and chemical
properties of the piping must be submitted to the County as soon as possible
after manufacturing and fabrication. The test reports shall state the hydrotest
pressure applied to all sections of straight pipe and to straight pipe used in
fabrication of specials and fittings.

b. All steel pipe, specials and fittings shall be manufactured or fabricated to the
diameter as shown on the drawings. The normal size shall be the outside
diameter of 14 inches and larger. For sizes less than 14 inches, the pipe
shall be the normal steel pipe dimensions as listed in ASTM A53
specification. All diameters of steel pipe, specials and fittings shall have
minimum nominal wall thicknesses as stated herein below:

Diameter Minimum Wall Thickness
54" 375
48" 375
42" 375
36" 375
30" 375
24" & smaller .250
C. All fittings and specials shall be provided with ends as required for installation and

shall be fabricated to the dimensions as shown on the drawings. All fittings shall be
fabricated in accordance with the standards set forth in AWWA C208 latest edition.
Fittings and specials shall be fabricated from hydrostatically tested pipe meeting
AWWA C200 and will not require any further hydrostatic test in the shop. In reducing
sections, the wall thickness will be governed by the largest end. Elimination of joints
shown on the drawings must be approved by the County prior to the fabrication
process.

D. Flanged and Coupling Standards:

1. All flanges, bolts, nuts and gaskets shall meet standards established in
AWWA C207. Flanges shall be Class D suitable for pressure up to and
including 150 psi with facing and drilling as stated in Section 3 of C207.
Procedure for attachment of flanges shall be in accordance with Section 10
of AWWA C207. Blind flanges shall conform in diameter drilling and
thickness to the flanges to which they attach and shall produce a watertight
joint under the specified test pressure.

2. Mechanical couplings shall be Dresser Style 38, Rockwell Style 411 or equal.
The middle ring of each coupling shall have a minimum thickness at least
equal to that specified for the size of pipe on which the coupling is to be used
and shall be 7 inches long for pipe 30 inches and smaller, 10 inches long for
pipe 36 inches and larger. The pipe stop shall be omitted from the inner
surface of the middle rings and the couplings shall be cleaned and shop
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primed with the manufacturer's standard rust inhibitive primer. The filter
backwash header and where shown on the drawings shall the mechanically
coupled joints be restrained with harness bolts and lugs. Joint harnesses,
where applicable, shall conform to the details on the drawings. Lugs shall
be attached to the pipe in the shop and coated as specified for the adjacent
pipe. The dimensions shall be stated in AWWA M011 19.8.

E. Pipe supports, anchors, blocking and hangers shall be fabricated in accordance with
the details shown on the drawings and shall be installed complete with all
accessories required for proper operation of the system. Should it be necessary to
modify the details for proper installation, all such modifications shall be subject to
approval by the County. Lugs required for anchorage of the piping system shall be
attached in the shop and coated as the adjacent pipe.

F. All steel pipe, fittings, specials and appurtenances shall be prepared, primed, coated
and lined as specified herein below:

1.

Exterior surfaces of all steel pipe, fittings, specials, flanges, anchors and pipe
supports exposed in above ground or interior locations shall be thoroughly
cleaned in the shop by blasting with grit, shot or sand to SSPC SP6. One
coat of primer shall be applied to the cleaned dry surface in a proper
workmanship like manner and as recommended by the primer manufacturer.
The primer shall be subject to approval of the County and compatible to the
finish coat as specified in the paid section of the specifications. Field painting
of the installed system shall be as specified in the painting section.

Interior surfaces of all steel pipe, fittings, and specials, which are to be
installed exposed aboveground or in interior locations shall be thoroughly
cleaned in the shop by blasting with grit, shot or sand to SSPC SP6. Two
coats of paint shall be applied to the interior of the pipe at the shop. The
paint coats shall be Koppers Bitumastic Super Tank Solution applied at a
minimum of 8 mils D.F.T. per coat.

Exterior surfaces of all steel pipe, fittings and specials which are to be
installed underground and in manholes which will not be encased in concrete
shall be coated in the shop with coal tar enamel in accordance with the
standards established in AWWA C203-78, except as modified or
supplemented herein.

The exterior coating system for below ground steel pipe shall consist of coal
tar enamel, fibrous glass mat, asbestos pipelines felt wrap and finally
wrapped with kraft paper and shall be applied by the procedure described in
AWWA C203. The coating shall be held back 12 inches from ends to be
mechanically coupled with uncoated areas primed with coat tar primer. The
coating system must be done in the shop by an established pipe coating
applicator acceptable to the coating materials manufacture and the County.
Repairs of the any damage to the coating system incurred during the
shipment and the field coating of couplings and ends where coatings have
held back for joints shall be done by experienced and qualified personnel
approved by the County. Procedure for such field coating shall be as
described in AWWA C203.

The interior surfaces of all steel pipe, fittings, and specials which are to be
installed below ground shall be cleaned and lined with cement mortar
conforming to the standards set forth in AWWA C205-80. All work performed
in the lining process shall be done in a thorough and workmanship like
manner by trained personnel under the supervision of experienced men
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F.

skilled in the operations they supervise. The lining thickness shall be as

follows:
Pipe Size  Coating Thickness Tolerance
(Inches) (Inches) (Inches)
4-10 1/4 -1/32 + 1/32
11-23 5/16 -1/16 + 1/8
24-36 3/8 -1/16 + 1/8
over 36 1/2 -1/16 + 1/8

Handling and transporting of cement mortar lined pipe shall be in accordance
with Section 6 of AWWA C205 and Section 2.14 of AWWA C203.

6. The interior surface of all steel air piping shall be coated with a two part epoxy
coating system equivalent to 7.0 mils DFT of Mobil Chemical 78-D-7 followed
by 7.0 mils DFT of Mobil Chemical 78-W-3 or equal.

STEEL PIPE AND FITTING AND CHLORINE GAS PIPING

If steel pipes are used for chlorine gas lines, they shall be Schedule 80 seamless steel pipe
conforming to ASTM A120. All joints shall be threaded. Threaded joints shall be made up
with a cement prepared from litharge and glycerin, or teflon tape. The cement shall be
applied to the male thread only. Fitting except unions, shall be carbon steel 2,000 pounds
CWP. Unions shall be of the flanged, ammonia type, either two-bolt or four-bolt square.

EXECUTION
INSTALLATION AND TESTING

Steel pipe shall be installed true to alignment and rigidly supported anchors shall be
provided where indicated.

After installation, the piping shall be tested by undergoing a four-hour pressure test at 20
percent above the designed operating pressure plant water supply lines. If any joint or pipe
proves to be defective, it shall be repaired to the satisfaction of the County.

Screwed joints shall be made up with good quality thread compound and applied to the male
thread only. After having been set up, a joint must not be backed off unless the joint is
completely broken, the threads cleaned and new compound applied. All joints shall be air
tight.

Stainless steel pipe shall have threaded joints or otherwise as required and shall be installed
as shown on the Drawings.

Sleeves of the proper size shall be installed for pipes passing through floors and walls as
indicated on the drawings. Sleeves shall be given a prime coat of rust inhibitive primer such
as Koppers No. 621, or equal.

When cutting of pipe is required, the cutting shall be done by machine in a neat workmanlike
manner without damage to the pipe. Cut ends shall be smooth and at right angles to the
axis of the pipe.

All field welding shall be in accordance with the American Welding Society Standards. The
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strength of the field weld shall develop the strength of the pipe. Welds shall receive a field
coating of paint as specified in Section 09900 and as approved by the County.

All galvanized steel pipe thread shall be clean, machine cut, and all pipe shall be reamed
before erection. Each length of pipe as erected shall be up-ended and rapped to dislodge
dirt and scale.

All galvanized steel piping shall have a sufficient number of unions to allow convenient
removal of piping. Unions shall be compatible with pipe.

PAINTING

Pipe and fittings exposed to view, except stainless steel, shall receive a prime coating of
rust inhibitive primer such as Koppers 621 or equal. Prior to prime coating, all surfaces shall
be cleaned of all mill scale, rust, dirt, grease and other foreign matter.

All piping and fittings exposed to view except stainless steel pipe shall be painted as

specified.

END OF SECTION
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PART 1

1.01

1.02

PART 2
2.01

SECTION 02615 DUCTILE IRON PIPE AND FITTINGS
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained
joint fittings, complete, as shown on the Drawings and specified in these Standards.

Fittings are noted on the drawings for the Contractor's convenience and do not relieve him
from laying and jointing different or additional items where required.

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and
Specifications.

Newly installed pipe shall be kept clean and free of all foreign matter. All DI pipe installed
underground shall be poly wrapped unless noted otherwise on the plans.

SUBMITTALS

The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed,
a list of materials to be furnished, the names of the suppliers and the appropriate shop
drawings for all ductile iron pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

PRODUCTS
MATERIALS

Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard
61.

Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either
the rubber-ring compression-type push-on joint or standard mechanical joint pipe as
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company,
or an approved equal.

All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250
psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153.

Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and
shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR)
gaskets shall be used for potable water mains that are located in soil that is contaminated
with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
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2.02

2.03

aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of
contaminates are found.

Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and
reclaimed water systems shall have a standard thickness cement lining on the inside in
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside
and outside in accordance with AWWA C550.

Wastewater Main Coatings: All ductile iron pipe and fittings used in wastewater sewer
systems shall have a factory applied dry film thickness 40-mil Protecto 401 or 40-mil
Novocoat SP2000W amine cured novalac ceramic epoxy lining on the inside. The interior
lining application is to be based on the manufacturer's recommendation for long-term
exposure to raw sewage. To ensure a holiday-free lining, documentation must be provided,
prior to shipment, showing each section of lined pipe has passed holiday testing at the time
of production per ASTM G62. The lining shall have a minimum one year warranty covering
failure of the lining and bond failure between liner and pipe.

Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall be either
an asphaltic coating per AWWA C151 or a factory-applied epoxy coating per AWWA C550.

Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in
casings under roads and railroads and at other locations specifically indicated on the
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or
restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 3100, Allgrip
3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000 PV, or other approved
equal restraining gland products. Restrained joints, where used, shall be installed at bend
and fitting locations and at pipe joint locations both upstream and downstream from the
bends or fittings at distances as required by these Standards. Restrained joint pipe fittings
shall be designed and rated for the following pressures:

350 psi for pipe sizes up to and including 24" diameter
250 psi for pipe sizes 30" diameter and above

DETECTION

Pipe shall have a 3-inch wide warning tape of the proper color placed directly above the
pipe 12 inches below finished grade or a 6-inch warning tape between 12 inches and 24
inches below finished grade.

Pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a polyethylene
jacket of appropriate color installed along the pipe alignment as detailed in these standards.
Tracer wire shall be manufactured by Copperhead Industries or Manatee County approved
equal.

IDENTIFICATION

Complete Utility Spec rev 2020.0306 Ellenton Gillette Functional.docx 150 /500



A. Each length of pipe and each fitting shall be marked with the name of the manufacturer, size
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be
marked with the name of the manufacturer, size and proper insertion direction.

B. All ductile iron pipe 12 inches and smaller shall be entirely polyethylene-wrapped blue for
water mains, purple (Pantone 522 C) for reclaimed water mains and green for sewer mains,
per AWWA C105.

C. All ductile iron pipe greater than 12 inches shall be spiral wrapped with color coded

polyethylene at a six-inch minimum spacing, If soil testing, in accordance with AWWA
C105, indicates that the soil at the site is corrosive, the ductile iron pipe shall be entirely
polyethylene-wrapped with color coded polyethylene.

D. Poly-wrap shall be by V-BioTM Enhanced Polyethylene Encasement (or equivalent).
E. All above ground potable water mains and appurtenances shall be painted safety blue.
END OF SECTION
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SECTION 02616  DISINFECTING POTABLE WATER PIPE LINES
PART 1 GENERAL
1.01 SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean
and disinfect potable water pipe lines. This work is required to place all types of pipe into
service as potable water lines.

1.02 CLEANING WATER MAINS

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to
remove all dirt, stones, pieces of wood or other material which may have entered during the
construction period per Section 02618.

1.03 DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES

A. All record drawing requirements must be submitted to the County prior to starting the
bacteriological testing of the water lines.

B. After the new potable water pipelines have been hydrostatically tested, or after existing
potable water pipelines have been modified or repaired, they shall be cleaned, disinfected
and sampled and tested for the presence of coliform organisms in accordance with AWWA
C651.

C. The County Inspector shall have been notified and shall be present at the time of the
introduction of the chlorine disinfectant and water from the supply system into the main.

D. At the end of the chlorine contact period, the chlorine residual shall be determined by
sampling and testing, and the results shall be reported to the regulatory agencies with the
County and State. The pipelines shall then be flushed thoroughly with clean potable water
until chlorine measurements show that the concentration is no higher than the chlorine
concentration that is acceptable for domestic use.

E. Discharge flows from cleaning or flushing operations, and heavily chlorinated water from
disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP
and SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual
chlorine in Class Ill waters is <0.01 mg/L (ppm).

F. After final flushing and before the new main is connected to the distribution system,
sampling and analysis of the replacement water shall be performed by an approved
laboratory or by the Department of Health. Sampling locations shall be as required by
AWWA C651 or as determined by the FDEP representative. Pipelines that are tested and
return an unsatisfactory test result shall be reflushed and resampled, or redisinfected, or
otherwise reconditioned, until a satisfactory result is attained.

G. No potable water main shall be placed into service until the results of the bacteriological
tests are satisfactory and the FDEP has provided the County with a written letter of
acceptance. Potable water services, fire service, and fire hydrant leads that are exempt from
a permit from the FDEP but still require bacteriological sampling in accordance with Chapter
62-555, Florida Administrative Code, shall not be placed into service until the results of the
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bacteriological tests are satisfactory and the Manatee County Public Works Engineering
Department has provided written acceptance.

H. Special disinfecting procedures when approved by the County, may be used where the

method outlined above is not practical.

END OF SECTION
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PART 1

1.01

SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE

GENERAL

Reference Section 1.8, Installation of Pipelines in the Manatee County Public Works Utility
Standards Part 1-Utility Standards Manual.

GENERAL

Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances
and incidentals complete and in-place as required by the construction drawings.

Where potable or reclaimed water mains are to be installed under pavement, in parking lots,
etc., the main shall be DI or protected by a steel casing pipe.

All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed
in a casing pipe.

Services under any kind of pavement shall be Type “L” copper or Schedule 40 stainless
steel.

Water mains 16-inches and larger shall be ductile iron. High density polyethylene or PVC
(for 16” only). The use of HDPE pipe must be authorized by the County prior to ordering
and installation.

Soil testing in accordance with AWWA C105 shall be performed during the design phase to
determine if the soil is corrosive to ductile iron pipe. One (1) soil test shall be performed for
pipe lengths under 500 lineal feet, with an additional soil test every 500 of additional ductile
iron pipe to be installed. The soil testing shall be performed by a Florida licensed
geotechnical engineering and signed and sealed report shall be supplied to the County for
review prior to installation of the ductile iron pipe for evaluation. The soil testing results shall
be used to determine if additional requirements for the installation of ductile iron pipe and/or
the restrained joints is warranted.

Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soill
that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons,
chlorinated hydrocarbons or organic solvents.

Trees shall not be planted or located within 10 feet of any potable water main, reclaimed
water main, sanitary force main or gravity sanitary sewer main that is owned and maintained
by County. With prior approval, an approved root barrier may be used with 5 feet of
clearance.

All distribution waterlines that enter private property become private lines and shall have a
back-flow preventer installed at the right-of-way. BFP can be part of a meter assembly or a
BFP / detector check assembly.

Installation tolerances of Pipe Lines:
1. Direct Bury:
a. Vertical Alignment = £0.5 feet
b. Horizontal Alignment = £1.0 feet
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2. Horizontal Directional Drill (Trenchless Technologies):
a. Vertical Alignment:

1) max. slope shall not exceed 2% (2.0 feet within a length of 100 feet).

2) No reverse curvature within 200 feet

3) No vertical deviation greater than ten (10) percent of the proposed depth
of cover at that specific station.

b. Horizontal Alignment:

1) max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of
100 feet

2) No reverse curvature

3) Total deviation not to exceed 2.0 feet

1.02 HANDLING AND STORAGE

A. Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise
defective materials not in compliance with these standards shall not be used and shall be
removed from the project site.

B. The pipeline installer shall take care in the handling, storage and installation of the pipe and
fittings to prevent injury to the materials or coatings. Use proper implements, tools and
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the
truck to the ground and from the ground into the trench in a manner to avoid any physical
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or
into the trenches.

C. The pipeline installer shall not distribute material on the job site faster than it can be used
to good advantage. Unless otherwise approved by the County, installer shall not distribute
more than one week’s supply of material in advance of laying. Any materials not to be
installed within two weeks of delivery shall be protected from the sunlight, atmosphere and
weather by suitable enclosures or protective wrapping until ready for installation. Stored
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe
manufacturer’s written instructions.

1.03 SURVEY MARKINGS

A. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary
force mains at intervals no greater than 200 feet apart and at locations where there is a
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be
labeled PWM in “safety” blue, RWM in purple, and FM in green, for potable water mains,
reclaimed water mains and sanitary force mains, respectively. The Contractor is
responsible for making the aforementioned markers available to the Surveyor. The
Contractor shall field locate the mains and fittings when markers are not made available to
the Surveyor.

B. As a marker for the Surveyor, a PVC pipe marker or 2” x 4" marker shall be inserted by the
Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable
water saddles and reclaimed water saddles). The markers for fittings shall indicate the type
of fitting and shall be labeled PWF in “safety” blue, RWF in purple, and FMF in green, for
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potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively.
The Contractor is responsible for making the aforementioned markers available to the
Surveyor. The Contractor shall field locate the mains and fittings when markers are not
made available to the Surveyor.

C. A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the beginning
and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a
certified report and bore log indicating the horizontal and vertical location every 25 linear
feet or less along the pipe.

D. A 2” PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW
line indicating each individual new service location or stub out. The marker shall be a 6 foot
length of PVC pipe inserted 2 feet into the ground and shall be painted “safety” blue for
potable water, purple for reclaimed water, and green for sewer.

1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED
WATER LINES

A. A 48-hour notice is needed prior to testing. A letter stating the reasons testing should be
scheduled ahead of other jobs must accompany all emergency testing requests.

B. County and Contractor must be present for all testing, except for testing tapping valves and
sleeves.

C. HYDROSTATIC TESTING
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards
Manual Section 1.8.7.

1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING
AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER
ACTIVE CONSTRUCTION

A. Prior to testing water and sewer lines, every effort will be made to install sleeves for
underground utilities that will cross these water and sewer lines or services.

B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits
are required, it is the responsibility of the utility company and/or their Contractor performing
the work to provide Manatee County Utility Operations Department or the Engineer of
Record with accurate horizontal and vertical as-built information of the sleeves, bores and
conduits installed by said utility company. This applies to all bores and conduits crossing
water and sewer lines.

C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or
be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and
sewer lines that are still under the ownership of the developer/contractor.

1. Notify the County and obtain the best as-built information available. Allow sufficient
time for the County to field locate the existing pipe lines.

2. Submit drawings of proposed location to the County and Manatee County Ultility
Operations Dept. Utility Locations Section for review.

3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area

of right-of-way.
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4, Perform installation in the presence of a County representative. Call (941) 792-
8811, ext. 5061 or ext. 5069 with at least two (2) working days notice.

5. Submit two (2) copies of as-built information to the County to incorporate into the
record drawings to be submitted to the County.
6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the

previously tested water and sewer lines.

D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer
than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines
that have been previously accepted by Manatee County:

1. Obtain record drawing information from the County.

2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit
and copy the Project Management Department Locations Section with proposed
location drawing.

3. Follow procedures in "Sunshine State One-Call", paying special attention to the
requirements of Section VII.

E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the
cost of any repairs and retesting will be paid for by the utility company that installed the bore.
The actual clearance between a bored casing crossing a water or sewer pipe should not be
less than 18 inches.

1.06 DETECTION
A. Direct buried pipe shall have 3" detectable metallic tape of the proper color placed directly
above the pipe and 12" below finished grade or 6" detectable tape between 12" and 24"
below finished grade.
B. Direct buried or horizontal directional drilled non-metalic pipe shall also have tracer wire
installed along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge,

high strength, copper clad steel wire with a polyethylene jacket of appropriate color
manufactured by Copperhead Industries or Manatee County approved equal.

END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

PART 2

2.01

2.02

SECTION 02618 PIPELINE CLEANING

GENERAL

SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean
all new lines 4” and larger, and existing pipelines as specified in this specification and as
indicated on the Drawings.

This work shall include the furnishing and installation of all pig launching and retrieval
devices and the appropriate pigs for the cleaning procedure, and all necessary excavations,
shutdowns, fittings and valves required.

RELATED WORK

The contractor is responsible for all necessary supply water.

The contractor is responsible for all necessary bypass pumping.

The contractor is responsible for the proper disposal of any materials removed from the pipe
lines as a result of the cleaning procedure.

SUBMITTALS

The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and
layout diagram for approval to the County.

The Contractor shall submit to the County a list of materials to be furnished, and the names
of suppliers.

QUALIFICATIONS

The Contractor performing this work shall be fully qualified, experienced and equipped to
complete this work expeditiously and in a satisfactory manner.

The Contractor shall also be capable of providing crews as needed to complete this work
without undue delay.

The County reserves the right to approve or disapprove the Contractor, based on the
submitted qualifications.

PRODUCTS
GENERAL

The contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of
appropriate densities, coatings and configurations to properly clean the piping systems.

All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the
cleaning of potable water lines.

MATERIALS
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A. The pig launching and retrieval equipment shall be of the latest design and construction and
shall include the means to maintain constant monitoring of the in-line flows and pressures
of the system being cleaned and the constant location of the cleaning pigs in the system.
Launching and retrieval systems shall be fabricated, designed and manufactured according
to ANSI standards and capable of withstanding working pressures of 150 psi. Launching
and receiving devices shall be sized one diameter larger than the system to which it will be
attached with a minimum length of 2.5 times the diameter.

B. The contractor shall have available for immediate use an electronic pig detector for use in
the system being cleaned to provide a means of tracking the passage of the pig in the
system to locate areas of potential or suspected blockage and other disparities in the
system.

C. The pig shall be constructed of elastomer polyurethane with an open cell construction and
a density equal to or suitable for use in the piping system being cleaned. Pig configuration
shall consist of a parabolic nose with a concave base and coated with a resilient surface
material that will maintain a peripheral seal and will effectively clean the piping system
without over abrading the interior pipe wall. Pig characteristics shall include the ability to
navigate through 90 degree bends, 180 degree turns, bi-directional fittings, full port valves,
reduce its cross sectional area and return to its original design configuration and be
propelled by hydraulic pressure.

PART 3 EXECUTION
3.01 PIPELINE CLEANING
A. The cleaning of the pipe line shall be done by the controlled and pressurized passage of a

polyurethane pig of varying dimensions, coatings and densities as determined by the
County through the piping system.

B. A series of pigs shall be entered into the system at a point as near to the beginning as is
logistically and mechanically feasible.

C. A launching assembly shall be used as the entrance point for the pig. This assembly shall
allow for the following:

1. The entering of pigs into the system by providing the means to induce flow from an
external source, independent of the flows and pressures immediately available from
the system, on the back of the pig to develop sufficient pressure to force the pig
through the system.

2. A means to control and regulate the flow.
3. A means to monitor the flows and pressures.
4. A means to connect and disconnect from the system without any disruption to the

operation of the system.

D. The pig shall be removed or discharged from the system at a point as near to the end as is
logistically and mechanically feasible.

E. The contractor shall be responsible for the retrieval of the pig at the discharge point. This
may include setting a trap that will not disrupt normal flow and operations but will capture
the pig and any debris. A retrieval assembly may also be used but said assembly shall be
able to connect and disconnect from the system without any disruption to the operation of
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3.02

the system.

Alternative launching and retrieval methods shall be done with the prior approval of the
County.

Any pig that cannot progress through the piping system shall be located by the contractor
and removed by excavation of the pipe in order to remove the blockage. All pipe repairs
shall be the responsibility of the contractor and shall be performed with as little disruption to
the system as possible.

Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional
cleaning runs, shall be investigated, per the Engineers’ approval, by locating the pig at the
beginning of the increased pressure and excavating to determine the cause of the pressure
increase. All pipe repairs shall be the responsibility of the contractor and shall be performed
with as little disruption to the system as possible.

Final flushing of the cleansed lines shall be performed after the last successful run of the
pig as determined by the County. The contractor shall be responsible for all applicable
flushing and disinfection requirements for potable water lines.

ACCEPTANCE

The contractor shall maintain and provide a report at the end of the cleaning procedure
containing the following:

1. The pressures in the pipe during the pigging procedure.

2. Any inline problems encountered during the procedure including all excavations with
detailed locations, reason for the excavation and any corrective measures taken to
the pipeline.

3. A record of the pigs used, their sizes, styles and other pertinent information
regarding what materials were used during the cleaning.

4, An analysis of the condition of the pipeline before and after the cleaning procedure.

END OF SECTION
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING

PART 1 GENERAL

1.01 SCOPE
The Contractor shall furnish all labor, materials, equipment and incidentals required to install
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract
Documents by Horizontal Directional Drilling (HDD).

1.02 GENERAL

A. All existing structures, water and sewer lines, storm drains, utilities, driveways, sidewalks,

signs, mail boxes, fences, trees, landscaping, and any other improvement or facility in the
construction area that the Contractor disturbs for his own construction purposes shall be

replaced to original condition at no additional cost to the County.

B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part
329.

C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323.

D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code.
1.03 TESTING

A. In place soil compaction tests shall be performed by a qualified testing laboratory.

B. Compaction tests shall be taken at every excavation, except in the road crossings or road

shoulders; tests are to be taken according to current FDOT Standards.
C. All pipe shall be tested in accordance with the appropriate material specifications.

D. Reference Standards: American Society for Testing and Materials (ASTM), D1557,
Moisture-Density Relations of Soils Using 10-Ib. Rammer and 18-in. Drop.

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

1.04 QUALIFICATIONS

A. Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is
fully experienced, reputable and qualified in the manufacture of the items to be furnished.

B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall
remain on the project site during the entirety of the directional boring operation. This
includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The
boring specialist shall have a minimum of five years of experience in supervising directional
bores of similar nature, diameter, materials and lengths.

C. Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor
responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for
performing such work or a minimum of five years of experience performing this type of work.
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If no certification is available, written documentation of the required work experience shall
be submitted for approval.

D. Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing,
monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid
shall have a written certification issued by the Drilling Fluid manufacturer for performing
such work or a minimum of five years of experience performing this type of work. If no
certification is available, written documentation of the required work experience for the
proposed personnel shall be submitted for review and approval.

1.05 SUBMITTALS
A. Detailed description including specifications and catalog cuts for:
1. Shop drawings and catalog data for all HDD equipment.
2. The pipe manufacturer's maximum degree of radial bending allowed for the pipe
when full and when empty and pullback force recommended setting.
3. Steering and tracking devices including specific tracer wire.
4. Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water,

including any additives, based on the Contractor’'s field observations prior to
construction, knowledge and experience with drilling in similar conditions, and any
soil data provided in the Contract Documents, which shall be verified by the fluid

specialist.

5. Shop drawings for the breakaway swivel, including the method of setting the swivels’
break point and set point to be used.

6. Shop drawings for sizing of the mandrel for pull through testing

7. Pipe assembly procedure, details of support devices, and staging area layout
including methods to avoid interference with local streets, driveways, and sidewalks.

8. Details of pipe fusion procedures and copies of the fusion technician qualification
certification or documentation.

9. Drilling fluid technician qualification certification or documentation

B. If the Contractor proposes any changes to the pull-back distance or profile shown on the

drawings, he may be required to submit a complete design for the proposed pipe including
an analysis for pull-back forces, external loads including full hydrostatic pressure if empty,
external forces due to borehole collapse, ovalization during pull-back, thermal stress while
exposed to Sun-light, shortening after release of pull-back force, and tensile stress during

pull-back.

C. Bore Plan: For all contiguous piping installations over 300 feet in length or any installations
for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes
the following:

1. Contact information and experience for the drilling fluid specialist.

2. The number of passes the bore will include to get the product pipe installed.

3 The pilot bore and all reaming bore sizes including the final pullback with the product
pipe.

4. Drilling rod length in feet.

5. The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per
(drilling) rod to maintain adequate mud flow.

6. Details of the entry and exit pit locations along with entry and exit angles for the bore,

drawn to scale, depicting the position of all required equipment, access points,
existing facilities to remain in place, existing traffic lanes to be maintained in
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operation, office trailers and storage sites.
7. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on
grade with the installed pipe.

Furnish a Bore Path Report to the County within seven days of the completion of each bore
path. Data collected by the County Representative does not relieve the Contractor from the
responsibility of recording his own data. Include the following in the report:

Location of project, project name and number

Name of person collecting data, including title, position and company name
Investigation site location (Contract plans station number or reference to a
permanent structure within the project right-of-way)

Driller's Log & identification of the detection method used

Elevations and offset dimensions of installed pipe as referenced to the drawings
Data log of pullback force during product pipe installation

All failed bores. Include length of pipe left in place and explanation of failed
installation.

wh =

No ok

PRODUCTS
MATERIALS

Incidental materials that may or may not be used to install the product depending on field
requirements are not paid for separately and will be included in the cost of the installed
product.

Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor
shall have appropriate additives for drilling fluid available for different soil conditions that
may be encountered. Do not use any other chemicals or polymer surfactants in the drilling
fluid without written consent from the County. Certify to the County in writing that any
chemicals to be added are environmentally safe and not harmful or corrosive to the product

pipe.

For drilling operations that will be below waters of the State of Florida, only bentonite free
drilling fluids shall be used. Acceptable products are BioMax, manufactured by M-I Swaco,
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore,
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston, Texas 77251, Phone:
(731) 987-5900 or approved equal.

Identify the source of water for mixing the drilling fluid. Approvals and permits are required
for obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water
source used other than potable water may require a pH test.

The tracer wire to be used for all directional drills shall be a solid, 10 gauge, high strength,
copper clad steel wire with a polyethylene jacket of appropriate color manufactured by
Copperhead Industries or Manatee County approved equal.

Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux
International, Inc. or approved equal.
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3.02

3.03

EXECUTION
SITE CONDITIONS

Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation
as specified in the Contract documents. Sump pits are required to contain drilling fluids if
vacuum devices are not operated throughout the drilling operation, unless approved by the
County.

Within 48 hours of completing installation of the boring product, clean the work site of all
excess slurry or spoils. Take responsibility for the removal and final disposition of excess
slurry or spoils. Ensure that the work site is restored to pre-construction conditions or as
identified on the plans.

Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved
by the County.

The pipe shall be supported at intervals along its length with rollers or Teflon pads to
minimize frictional forces when being pulled, and to hold the pipe above the ground. Surface
cuts or scratches greater than or equal to the maximum defect depth in 3.08 E are not
acceptable.

DAMAGE RESTORATION & REMEDIATION

The Contractor shall take responsibility for restoration for any damage caused by heaving,
settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional
drilling operation, at no cost to the County.

When required by the County, provide detailed plans which show how damage to any
roadway facility will be remedied. These details will become part of the Record Drawings
Package. Remediation Plans must follow the same guidelines for development and
presentation of the Record Drawings. When remediation plans are required, they must be
approved by the County before any work proceeds.

For HDD operations that will be below waters of the State of Florida, the contractor shall be
responsible for any damage caused by the drilling operation, including, but not limited to,
fracturing of the channel bottom. Any State or Federal required environmental cleanup due
to the release of drilling fluids into State waters shall be at the Contractor's expense. The
Contractor may at his own expense increase the depth of his drilling operations upon the
approval from the County.

QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE

The County may reject any portion of the work that is deemed to be non-responsive to the
Contract requirements or not in conformance with approved plans and submittals, and for
other factors including the following:

1. Failed Bore: When there is any indication that the installed product has sustained
damage, stop all work, notify the County and investigate damage. The County may
require a pressure and / or mandrel test at no additional cost to the County and shall
have a County representative present during the test. Perform all testing within 24
hours unless otherwise approved by the County. Furnish a copy of the test results
and all bore logs to the County for review and approval. The County is allowed up to
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5 working days to approve or determine if the product installation is not in compliance
with the specifications.

2. Obstructions: If an obstruction is encountered during boring which prevents
completion of the installation in accordance with the design location and
specification, the pipe may be taken out of service and left in place at the discretion
of the County.

3. Pull-back Failure: If the installed breakaway device should fail during pull back.

4, Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product
and cannot be regained within the required timeframe of the manufacturer or if more
than a reasonable amount of fluid is used to fill an unknown void and flow cannot be
regained. No pipe shall be pulled without visible flow of drilling fluid.

5. Test Failure: If the pipe shall fail a hydraulic pressure test or mandrel test as
specified by the County.

6. Damaged Pipe: If at any time when the product is pulled back and any exposed
areas have a greater than allowable “gouging” or visible marring of the pipe per the
table in 3.08 E.

7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within
tolerances.

8. Defective Material: Any other defect in material or workmanship which would affect

the quality, performance, or installation life of the installed pipeline.

Remediation: All rejected bores shall be at the Contractors expense to correct and provide
a satisfactory installed product. The Contractor shall submit to the County a revised
installation plan and procedure for approval before resuming work. The County may require
non-compliant installations to be filled with excavatable flowable fill or to be completely
removed at no additional cost to the County.

PRODUCT LOCATING AND TRACKING

The County recognizes walkover, wire line, and wire line with surface grid verification, or
any other system as approved by the County, as the accepted methods of tracking
directional bores. Use a locating and tracking system capable of ensuring that the proposed
installation is installed as intended. The locating and tracking system must provide
information on:

Position (x,y)
Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub
aqueous)

1. Clock and pitch information
2. Depth

3. Transmitter temperature

4. Battery status

5.

6.

Ensure proper calibration of all equipment before commencing directional drilling operation.

Prepare the Driller's Log. Take and record alignment readings or plot points such that
elevations on top of and offset dimensions from the center of the product to a permanent
fixed feature are provided. Such permanent fixed feature must have prior approval of the
County. Provide elevations and dimensions at all bore alignment corrections (vertical and
horizontal) with a minimum distance between points of 10 feet. Provide a sufficient number
of elevations and offset distances to accurately plot the vertical and horizontal alignment of
the installed product.
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D.

Installation Location Tolerances:

a. It shall be the Contractors responsibility to notify the County when the pilot bore
activities are taking place. The Contractor shall provide the County a printout of the
completed pilot bore path for review prior to pull back of the product.

b. The location of the initial bored hole shall be deemed acceptable by the County if
the deviations of the bore from the design alignment or approved adjustments do not
exceed the following tolerances:

1. Profile (vertical):
a. max. slope shall not exceed 2% (2.0 feet within a length of 100 feet).
b. No reverse curvature within 200 feet.
c. No vertical deviation greater than ten (10) percent of the proposed depth of
cover at that specific station.

2. Alignment (horizontal:
a. makx. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 100
feet).
b. No reverse curvature.
c. Total deviation not to exceed 2.0 feet.

C. If the pilot bore does deviate from the above criteria, the Contractor shall notify the

County prior to pull back. The County, at its discretion, may require the Contractor
to pull back and re-drill the pilot bore to correct any deviations.

PRODUCT BORE HOLE DIAMETER
Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is

required, will be limited relative to the product diameter to be installed as follows:

Table 2-1. Recommended Relationship between Product Diameter and Reamed Diameter

Product Diameter Reamed Diameter
<8 Diameter of product + 4”
8" -24" Diameter of product x 1.5
> 247 Diameter of product + 12”
*Horizontal Directional Drilling Good Practices Guidelines - HDD Consortium

EQUIPMENT REQUIREMENTS

The HDD equipment selected by the Contractor shall be capable of drilling, steering,
tracking, reaming and installing the pipeline through all the subsurface conditions that may
be present at the site.

Match equipment to the size of pipe being installed. Obtain the County’s approval for
installations differing from the above chart. Ensure that the drill rod can meet the bend radius
required for the proposed installation.

All HDD equipment shall have an electronic data logger to record pull back force during all
pipe installations.
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All HDD equipment that has the capability to exceed the maximum recommended pulling
force shall have a breakaway swivel properly attached to the product pipe that will release
if the pullback force exceeds the pipe manufacturers recommended pulling force.

THRUST / PULLBACK REQUIREMENTS

The Contractor shall provide as part of the required working drawings submittal complete
data regarding the operational and maximum thrust or pulling forces to be used for the initial
drill head and back-reamer installations, and the final pull-back of the pipe. Gages or other
measurement tools shall be used to monitor the forces being used.

INSTALLATION PROCESS

Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the
drilling fluids such as the pumping rate, pressures, viscosity and density during the pilot
bore, back reaming and pipe installation. Relief holes can be used as necessary to relieve
excess pressure down hole. Obtain the County’s approval of the location and all conditions
necessary to construct relief holes to ensure the proper disposition of drilling fluids is
maintained and unnecessary inconvenience is minimized to other facility users.

The Contractor shall determine the pull-back rate in order to allow the removal of sail
cuttings without building excess down-hole pressure and to avoid local heaving, or spills.
Contain excess drilling fluids at entry and exit points until they are recycled and separated
from excavated materials, or removed from the site or vacuumed during drilling operations.
Ensure that entry and exit pits and storage tanks are of sufficient size to contain the
expected return of drilling fluids and soil cuttings. The bored hole shall always be maintained
full of drilling fluids for support of surfaces, and the fluid re-circulation equipment shall
operate continuously until the pipe installation is completed and accepted by the County.

Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the
appropriate local, state, or federal regulatory agencies. When drilling in suspected
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it.
Remove any excess material upon completion of the bore. If in the drilling process it
becomes evident that the soil is contaminated, contact the County immediately. Do not
continue drilling without the County’s approval.

The timing of all boring processes is critical. Install a product into a bore hole within the
same day that the pre-bore is completed to ensure necessary support exists. Once pullback
operations have commenced, the operation shall continue without interruption until the pipe
is completely pulled into the borehole.

All prepared pipe that is being used for installation shall be adequately supported off the
ground along the entire length to avoid damaging of the material during pullback due to
ground surface conditions. Surface cuts or scratches greater than or equal to the maximum
defect depth are not acceptable.

Pipe Size Max. Defect Depth
In. In.
4 1/16
6 1/11
8 5/32
10 3/16
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12 1/4
>12 Per Pipe Manufacturer's Recommendations

The drilling fluid specialist shall remain on the project site during the entirety of the
directional boring operation to ensure proper mixture and production of drilling fluids needed
for the bore.

Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of
25 percent greater than the outside diameter of the pipe being installed.

For bores with more than two radii of curvature (entrance and exit), the borehole should be
reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming
may be necessary dependent on size of material to be pulled.

Additional passes for prereaming may be required for larger pipe. Incremental increases
shall be used as needed until appropriate bore hole size has been achieved.

Prereaming must be accomplished with no product attached to the reamer head on all bore
pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon
prior approval from the County.

After reaming the borehole to the required diameter, the pipe shall be pulled through the
hole. In front of the pipe shall be a breakaway swivel and barrel reamer to compact the
borehole walls.

The Contractor shall not attempt to ream at a rate greater than the drilling equipment and
drilling fluid system are designed to safely handle.

Install all piping such that their location can be readily determined by electronic designation
(tracer wire) after installation.

1. For all pipe installations, externally attach two (2) tracer wires; see Section 2.01 -
Materials, Part |. above, to the top of product pipe and secure in place with duct tape
or 10-mil thickness polyethylene pressure sensitive tape at every joint and at 5 foot
intervals.

Connect any break in the conductor line before construction with an electrical clamp, or
solder, and coat the connection with a rubber or plastic insulator to maintain the integrity of
the connection from corrosion. Clamp connections must be made of brass or copper and of
the butt end type with wires secured by compression. Soldered connections must be made
by tight spiral winding of each wire around the other with a finished length minimum of 3
inches overlap. Tracking conductors must extend 2 feet beyond bore termini. Test
conductors for continuity. Each conductor that passes must be identified as such by
removing the last 6 inches of the sheath. No deductions are allowed for failed tracking
conductors. Upon completion of the directional bore, the Contractor shall demonstrate to
the County that the wire is continuous and unbroken through the entire run of the pipe by
providing full signal conductivity (including splices) when energizing for the entire run in the
presence of the County Representative. If the wire is broken, the Contractor shall repair or
replace it at no additional cost to the County.

PIPELINE TESTING
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A. HYDROSTATIC TESTING

1.

Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards
Manual Section 1.8.7.

B. MANDREL DEFLECTION TESTING PROCESS

1.

The deflection test for flexible pipe systems shall be performed by pulling a mandrel
through the pipe line. The mandrel shall have a diameter equal to 80 percent of the
inside diameter of the pipe system being tested. When the mandrel cannot be pulled
through the pipe line the Contractor shall locate and correct the defect to the
satisfaction of the County. After the defect is corrected and trench backfilled, the
section of line shall then be retested to compliance.

Deflection tests shall be performed not sooner than 24 hours after completion of the
pipe pull-back. The Contractor shall take measures to ensure the pipe is clean as
not to interfere with the mandrel test.

The mandrel types that can be used are:

a. a rigid, nonadjustable, odd number of legs (9 legs minimum), mandrel having
an effective length not less than its nominal diameter; and (2) be fabricated
of steel, fitted with pulling rings at each end, stamped or engraved on some
segment other than a runner indicating the pipe material specification,
nominal size and be furnished in a suitable carrying case labeled with the
same data as stamped or engraved on the mandrel.

b. If approved by the County, a smaller diameter piece of similar pipe material
that is approximately double the nominal diameter in length and meets the
80% reduction of the inside diameter of the pipe being tested. The pipe
length may need to be adjusted to ensure the pipe section cannot become
skewed and become lodged; this may cause the test to fail.

The mandrel shall be pulled through the pipe by hand to ensure that maximum
allowable deflections have not been exceeded or that “necking” has not occurred.
Prior to use, the mandrel shall be inspected by County personnel. Use of an
unapproved