MANATEE COUNTY

FLORIDA
FACSIMILE
March 4, 2010

TO: All Interested Bidders

SUBJECT: Invitation for Bid #10-1238DC
Courthouse Chiller Piping - ADDENDUM #1

Bidders are hereby notified that this Addendum shall be acknowledged and made a part of the
above named bidding and contract documents. The following items are issued to add to, modify,
and clarify the bid and contract documents. These items shall have the same force and effect as
the original bidding and contract documents, and cost involved shall be included in the bid prices.
Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed
herein.

1. See attached Addendum #1 information as prepared by Forney Engineering, Inc.

2. Bid Section C General Conditions: Liquidated Damages amount is changed to $715 per day;
Construction Days are changed to 150 and 120; and Discretionary Work amount is $65,000.
(References work involved with heat exchanger)

3. Delete pages 10 and 23; and insert revised pages 10 and 23, Addendum #1.

4. Addendum #2 specifying an alternative bid option is being finalized for distribution. To afford an
additional opportunity for bid clarification and an inspection of the project site, an Information
Conference is scheduled for Tuesday, March 9, 2010 at 2:00 P.M. at the Manatee County
Administration Building, 1112 Manatee Avenue West, 5 Floor Manatee Room, Suite 803,
Bradenton, Florida. The site visit will immediately follow this meeting.

Bids will be received at Manatee County Purchasing, 1112 Manatee Avenue West, Suite 803,
Bradenton, Florida 34205 until March 16, 2010 at 3:00 P.M.

Sincerely,

Wieorh Gruled

Deborah Carey-Reed
Construction Buyer

/der

Attachments
Financial Management Department - Purchasing Division
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205
PHONE: 941.749.3074 * FAX: 941.749.3034
www.mymanatee.org
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FORNEY ENGINEERING, INC.  March3,2010

Mechanical & Electrical Consulting Engineers

MANATEE COUNTY HISTORIC COURTHOUSE
CHILLER REMOVAL AND CONNECTION TO JUDICIAL CENTER

ADDENDUM NO. 1

The following are clarification and additions to the construction documents to be included with bid:

Item No. 1.1  The Construction Documents shall be modified to include 4” tap on the Chilled Water
supply and return pipes on each level and in penthouse, with shut-off valve and blind
flange cap. Taps shall be above ceiling level, fully accessible for future use. Coordinate
locations with Engineer.

Item No. 1.2 The spiral staircase indicated on the second floor of the Historic Courthouse shall be
removed by the contractor to make room for the piping chase. This staircase shall
become the property and responsibility of the contractor to dispose of in an
environmentally acceptable fashion.

Item No. 1.3  All permitting, equipment, materials, and work shall be included in the deadline
completion indicated on the construction documents.

Item No. 1.4 The project signs indicated on Sheet A-1 shall be 4* x 8 white board, with dark text,

mounted on (2) supports. Exact text and logo shall be provided to contractor at pre-
construction meeting.

END OF ADDENDUM NO. 1
David Greene

David Greene
Project Manager
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C.01

IFB #10-1238DC

SECTION C
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

02 ASSIGNMENT OF CONTRACT

C.03

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due thereunder to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

COMPLETION OF WORK

C.04

The Work will be substantially complete and ready for occupancy within the specific
calendar days from the date the Contract Time commences to run (upon issuance
of Notice to Proceed). Two bids shall be considered based on 150 calendar days
and based on 280 120 calendar days. The County has the sole authority to select
the bid based on the Completion time which is in the best interest of the County.
Only one award shall be made.

LIQUIDATED DAMAGES

C.05

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the County the sum of
$1:423 $715 as fixed, agreed, and liquidated damages for each calendar day of the
delay until the Work is finally accepted by the County and the Contractor and his
Surety shall be liable for the amount thereof.

PAYMENT

Contractor shall submit an application, on a form provided or approved by the
County, of an approximate estimate of the proportionate value of the Work done,
items and locations of the Work performed up to and including the last day of the
period then ending. The County will then review said estimate and make any
necessary revisions so that the estimate can receive approval for payment. The
amount of said estimate after deducting any required retainage and all previous
payments shall be due and payable to the Contractor within 20 days after the pay
estimate has been approved by the County.

It is the Contractor's responsibility for the care of any stored materials. Any damage
to or loss of said materials is the responsibility of the Contractor. Any requests for
payment of materials stored on site must be accompanied with a paid receipt. The
Contractor warrants and guarantees that title to all work, materials and equipment
covered by any application for payment, whether incorporated in the project or not,
will pass to the County at the time of payment free and clear of all liens, claims,
security interests and encumbrances (hereafter referred to as "Liens").

Revised 10 Addendum #1



SECTION F
BID FORM

For: Courthouse Chiller Piping

IFB #10-1238DC

ITEM BID “A” - 150 CALENDAR DAY COMPLETION LUMP SUM
Mechanical Systems. Inclusive of all installation and
1. restoration work required to render complete and operable | $
system.
2 Controls System. Inclusive of all work required to render $
‘ complete and operable system.
3 Electrical Systems. Inclusive of all work required to render $
’ complete and operable system.
4. Discretionary Work $ 65,000.00
TOTAL BID PRICE - BID “A” $
L
ITEM BID “B” — 120 CALENDAR DAY COMPLETION LUMP SUM
Mechanical Systems. Inclusive of all installation and
1. restoration work required to render complete and operable | $
system.
2 Controls System. Inclusive of all work required to render $
' complete and operable system.
3 Electrical Systems. Inclusive of all work required to render $
' complete and operable system.
4. Discretionary Work $ 65,000.00
TOTAL BID PRICE - BID “B” $

Two schedules for Completion of the Work shall be considered. Each bid for completion by the specified stated time shall be offered as a separate
“Total Bid Price.” The County has the sole authority to select the bid based on the Completion Time which is in the best interest of the County.

BIDDER:

Revised 23 Addendum #1




