
Intent to Award (Rev. 3-9-18) 

MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

IFB NO. / TITLE 

22-TA004242DJ Lockwood
Ridge Rebase & Resurface,
University Pkwy to 56th Ave
Ter E.

DATE POSTED 
MC _________ 
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Dave Janney 
Senior Procurement Agent 

PROJECTED 
AWARD DATE 

January 10, 2023 

DEPARTMENT/DIVISION Public Works 
AUTHORIZED BY 

DATE 
Jacob Erickson, Purchasing Official 

NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with Ajax Paving Industries 
of Florida LLC for the provision of Lockwood Ridge Rebase & Resurface, University Pkwy to 56th Ave Ter E. 

ENABLING/REGULATING AUTHORITY 

Manatee County Procurement Ordinance, Sec 2-26. 

BACKGROUND/EVALUATION 

The Scope of Work consists of a rebase and resurface Lockwood Ridge Road from 56th Ave Ter East to University 
Parkway. 

The solicitation was advertised on August 5, 2022, on the Manatee County website and DemandStar. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  

1. Ajax Paving Industries of Florida LLC, North Venice, FL

The following firms were deemed non-responsive/non-responsible:  Superior Asphalt, Inc., Bradenton, FL. 

EVALUATION SUMMARY:  

Ajax Paving Industries of Florida LLC, North Venice, FL was the lowest responsible, responsive bidder(s).  A bid 
tabulation of the results is attached to this Notice of Intent to Award. 

RECOMMENDATION 
The Procurement Division and the Public Works Department recommend award to Ajax Paving Industries of Florida 
LLC., North Venice, FL. 

ATTACHMENTS 
(List in order of attached) Bid Tabulation 

NAME AND NUMBER OF 
 FUNDING SOURCE 

Gas Taxes  

304 6107960 534000 

COST $10,315,469.99 FUNDS VERIFIED 
Yes 



EXTENDED PRICE
BID A

150 CALENDAR 
DAYS

EXTENDED PRICE
BID B

240 CALENDAR 
DAYS

10,315,469.99 10,315,469.99
12,261,469.10 12,261,469.10

No Bid 17,136,884.29
Comment:  Superior Asphalt, Inc. was found to be non-responsive.

Ajax Paving

  DESCRIPTION

GRAND TOTAL FOR COLD-IN-PLACE
GRAND TOTAL FOR S-1
GRAND TOTAL FOR SUPERPAVE

TAB SHEET SUMMARY
22-TA004242DJ LOCKWOOD RIDGE ROAD REBASE FROM UNIVERSITY 

PARKWAY TO 56TH AVE TER EAST
COUNTY PROJECT NO. 6107960



LINE 
NUMBER

FDOT ITEM 
NO.

ESTIMATED 
QUANTITY U/M

UNIT PRICE
BID A 

150 CALENDAR 
DAYS

EXTENDED PRICE
BID A

150 CALENDAR 
DAYS

UNIT PRICE
BID B 

240 CALENDAR 
DAYS

EXTENDED PRICE
BID B

240 CALENDAR 
DAYS

1. 101-1 1.00 LS $474,778.15 474,778.15$                  $474,778.15 474,778.15$                  
2. 102-1 1.00 LS $729,061.45 729,061.45$                  $729,061.45 729,061.45$                  

1,203,839.60$               1,203,839.60$               

3. 104-18 96.00 EA $134.66 12,927.36$                    $134.66 12,927.36$                    
4. MC-1 140,644.49 SY $23.35 3,284,048.84$               $23.35 3,284,048.84$               
5. 327-70-6 140,644.49 SY $2.39 336,140.33$                  $2.39 336,140.33$                  
6. 334-MC 15,471.00 TN $116.16 1,797,111.36$               $116.16 1,797,111.36$               
7. 334-MC 7,736.00 TN $127.83 988,892.88$                  $127.83 988,892.88$                  
8. 520-1-10 20.00 LF $590.85 11,817.00$                    $590.85 11,817.00$                    
9. 522-1 800.00 SY $134.67 107,736.00$                  $134.67 107,736.00$                  

10. 522-2 90.00 SY $144.41 12,996.90$                    $144.41 12,996.90$                    
6,551,670.67$               6,551,670.67$               

11. 0700  1 11 84.00 AS $551.90 46,359.60$                    $551.90 46,359.60$                    
12. 0700  1 60 36.00 AS $33.11 1,191.96$                      $33.11 1,191.96$                      

13. 0711 11123 2,806.00 LF $2.93 8,221.58$                      $2.93 8,221.58$                      

14. 0711 11124 30.00 LF $4.39 131.70$                         $4.39 131.70$                         

15. 0711 11125 2,491.00 LF $5.85 14,572.35$                    $5.85 14,572.35$                    

16. 0711 11141 1.87 GM $2,207.59 4,128.19$                      $2,207.59 4,128.19$                      
17. 0711 11160 106.00 EA $187.65 19,890.90$                    $187.65 19,890.90$                    
18. 0711 11170 136.00 EA $55.19 7,505.84$                      $55.19 7,505.84$                      

19. 0711 11224 35.00 LF $4.39 153.65$                         $4.39 153.65$                         

19.1 0711 11241 0.27 GM $2,207.59 596.05$                         $2,207.59 596.05$                         

20. 0711 15101 14.61 GM $4,652.49 67,972.88$                    $4,652.49 67,972.88$                    

20.1 0711 15102 0.06 GM $6,203.32 372.20$                         $6,203.32 372.20$                         

21. 0711 15131 7.05 GM $1,164.50 8,209.73$                      $1,164.50 8,209.73$                      

22. 0711 15201 6.47 GM $4,652.49 30,101.61$                    $4,652.49 30,101.61$                    
22.1 0523 3 1,870.00 SY $106.20 198,594.00$                  $106.20 198,594.00$                  

408,002.24$                  408,002.24$                  
PAY ITEM 

NO.
U1

25. U1.1 2.00 EA $463.59 927.18$                         $463.59 927.18$                         
26. U1.2 5.00 EA $3,090.62 15,453.10$                    $3,090.62 15,453.10$                    
27. U1.3 1.00 EA $9,603.01 9,603.01$                      $9,603.01 9,603.01$                      
28. U1.4 1.00 EA $14,349.33 14,349.33$                    $14,349.33 14,349.33$                    

U2
29. U2.1 1.00 EA $22,627.78 22,627.78$                    $22,627.78 22,627.78$                    
30. U3 2.00 EA $67,331.45 134,662.90$                  $67,331.45 134,662.90$                  

197,623.30$                  197,623.30$                  
PAY ITEM 

NO.
31. 0630 2 11 7,905.00 LF $11.04 87,271.20$                    $11.04 87,271.20$                    
32. 0630 2 12 2,195.00 LF $27.59 60,560.05$                    $27.59 60,560.05$                    
33. 0630 2 14 70.00 LF $44.15 3,090.50$                      $44.15 3,090.50$                      
34. 0633 8 1 19,005.00 LF $5.52 104,907.60$                  $5.52 104,907.60$                  
35. 0635 2 11 38.00 EA $1,655.69 62,916.22$                    $1,655.69 62,916.22$                    
36. 0641 2 13 7.00 EA $4,415.18 30,906.26$                    $4,415.18 30,906.26$                    

37. 0660 3 11 8.00 EA $12,141.74 97,133.92$                    $12,141.74 97,133.92$                    

38. 0660 3 12 36.00 EA $10,761.99 387,431.64$                  $10,761.99 387,431.64$                  
39. 0660 4 60 2.00 EA $331.14 662.28$                         $331.14 662.28$                         
40. 0671 2 40 4.00 EA $3,863.28 15,453.12$                    $3,863.28 15,453.12$                    

41. 0676 3 10 7.00 EA $1,766.07 12,362.49$                    $1,766.07 12,362.49$                    

42. 0682 1113 4.00 EA $8,830.35 35,321.40$                    $8,830.35 35,321.40$                    
43. 0684 1 1 4.00 EA $6,070.87 24,283.48$                    $6,070.87 24,283.48$                    

44. 0685 1 12 4.00 EA $10,982.75 43,931.00$                    $10,982.75 43,931.00$                    
45. 0685 2 1 4.00 EA $1,655.69 6,622.76$                      $1,655.69 6,622.76$                      
46. 0700 2 12 11.00 AS $3,973.66 43,710.26$                    $3,973.66 43,710.26$                    

1,016,564.18$               1,016,564.18$               

9,377,699.99$               9,377,699.99$               
10% 937,770.00$                  937,770.00$                  

10,315,469.99$             10,315,469.99$             

TYPE S-III ASPHALT CONCRETE W/TACK COAT, 1"

THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND 
ROUNDABOUT

Ajax Paving

ROAD WORK

SUBTOTAL ROAD WORK

TAB SHEET COLD-IN-PLACE
22-TA004242DJ LOCKWOOD RIDGE ROAD REBASE FROM UNIVERSITY PARKWAY TO 56TH AVE TER EAST

COUNTY PROJECT NO. 6107960

  DESCRIPTION

MOBILIZATION
MAINTENANCE OF TRAFFIC

INLET PROTECTION SYSTEM 
COLD-IN-PLACE RECYCLE 8" DEPTH
MILLING EXIST ASPH PAVT, 1" TO 2" AVG DEPTH
TYPE S-I ASPHALT CONCRETE W/TACK COAT, 2"

MOBILIZATION & MAINTENANCE OF TRAFFIC

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

SUBTOTAL MOBILIZATION & MAINTENANCE OF TRAFFIC

CONCRETE SIDEWALK, 4" THICK (INCLUDING HANDICAP RAMPS)
CONCRETE DRIVEWAYS, 6" THICK

SINGLE POST SIGN, REMOVE

SIGNING AND PAVEMENT MARKINGS
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF

CONCRETE CURB & GUTTER, TYPE F (INCLUDING CONCRETE FLUMES)

GRAND TOTAL

4" PLUG VALVE

THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND 
CROSSWALK
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP 
EXTENSION,  6"
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, 
SOLID, 6"

THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR 
CHEVRON

THERMOPLASTIC, STANDARD, WHITE, ARROW

SUBTOTAL UTILITY IMPROVEMENTS

TRAFFIC SIGNAL

CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
CONDUIT, FURNISH & INSTALL, ABOVEGROUND

10" PLUG VALVE

CONCRETE VALVE PAD & VALVE BOX

THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND 
CHEVRONS

UTILITY IMPROVEMENTS

SUBTOTAL SIGNING AND PAVING

CONCRETE VALVE PAD

THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 
DOTTED EXTENSION LINE, 6"

VALVES

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 
SOLID, 8"
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, 
SOLID, 6"
PATTERNED PAVEMENT (GREEN BIKE LANES)

REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF

UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE 
CONVERSION

MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL

CONTINGENCY - 10%

VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET 
EQUIPMENT

PRESTRESSED CONCRETE POLE, F&I, TYPE P-III

SUBTOTAL MOBILIZATION & MAINTENANCE OF TRAFFIC, ROAD WORK, SIGNING & PAVEMENT 
MARKINGS, UTILITY IMPROVEMENTS, AND TRAFFIC SIGNAL

SUBTOTAL TRAFFIC SIGNAL

DUCTILE IRON FITTINGS

10" LINE STOP
10" SOLID SLEEVE

PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL

ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH 
DEFINITION

SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 
13"H X 11" D

TRAFFIC CONTROLLER, MODIFY
VEHICLE DETECTION SYSTEM- VIDEO, REMOVE

VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE 
GROUND EQUIPMENT

CONDUIT, FURNISH & INSTALL, OPEN TRENCH



LINE 
NUMBER

FDOT ITEM 
NO.

ESTIMATED 
QUANTITY U/M

UNIT PRICE
BID A 

150 CALENDAR 
DAYS

EXTENDED PRICE
BID A

150 CALENDAR 
DAYS

UNIT PRICE
BID B 

240 CALENDAR 
DAYS

EXTENDED PRICE
BID B

240 CALENDAR 
DAYS

1. 101-1 1.00 LS $474,767.87 474,767.87$                 $474,767.87 474,767.87$                 
2. 102-1 1.00 LS $765,344.32 765,344.32$                 $765,344.32 765,344.32$                 

1,240,112.19$              1,240,112.19$              

3. 104-18 96.00 EA $134.66 12,927.36$                   $134.66 12,927.36$                   
4. 327-70-4 140,644.49 SY $3.84 540,074.84$                 $3.84 540,074.84$                 
5. 327-70-7 140,644.49 SY $7.97 1,120,936.59$              $7.97 1,120,936.59$              
6. 334-MC 15,471.00 TN $117.88 1,823,721.48$              $117.88 1,823,721.48$              
7. 334-MC 7,736.00 TN $129.43 1,001,270.48$              $129.43 1,001,270.48$              
8. 334-MC 30,942.00 TN $117.88 3,647,442.96$              $117.88 3,647,442.96$              
9. 520-1-10 20.00 SY $590.83 11,816.60$                   $590.83 11,816.60$                   
10. 522-1 800.00 SY $134.66 107,728.00$                 $134.66 107,728.00$                 
11. 522-2 90.00 SY $207.15 18,643.50$                   $207.15 18,643.50$                   

8,284,561.81$              8,284,561.81$              

12. 0700  1 11 84.00 AS $551.88 46,357.92$                   $551.88 46,357.92$                   
13. 0700  1 60 36.00 AS $33.11 1,191.96$                     $33.11 1,191.96$                     

14. 0711 11123 2,806.00 LF $2.92 8,193.52$                     $2.92 8,193.52$                     

15. 0711 11124 30.00 LF $4.39 131.70$                        $4.39 131.70$                        

16. 0711 11125 2,491.00 LF $5.85 14,572.35$                   $5.85 14,572.35$                   

17. 0711 11141 1.87 GM $2,207.54 4,128.10$                     $2,207.54 4,128.10$                     
18. 0711 11160 106.00 EA $187.64 19,889.84$                   $187.64 19,889.84$                   
19. 0711 11170 136.00 EA $55.19 7,505.84$                     $55.19 7,505.84$                     

20. 0711 11224 35.00 LF $4.39 153.65$                        $4.39 153.65$                        

20.1 0711 11241 0.27 GM $2,207.54 596.04$                        $2,207.54 596.04$                        

21. 0711 15101 14.61 GM $4,652.39 67,971.42$                   $4,652.39 67,971.42$                   

21.1 0711 15102 0.06 GM $6,203.18 372.19$                        $6,203.18 372.19$                        

22. 0711 15131 7.05 GM $1,164.48 8,209.58$                     $1,164.48 8,209.58$                     

23. 0711 15201 6.47 GM $4,652.39 30,100.96$                   $4,652.39 30,100.96$                   
23.1 0523 3 1,870.00 SY $106.19 198,575.30$                 $106.19 198,575.30$                 

407,950.37$                 407,950.37$                 
PAY ITEM 

NO.
U1

26. U1.1 2.00 EA $463.58 927.16$                        $463.58 927.16$                        
27. U1.2 5.00 EA $3,090.55 15,452.75$                   $3,090.55 15,452.75$                   
28. U1.3 1.00 EA $9,602.79 9,602.79$                     $9,602.79 9,602.79$                     
29. U1.4 1.00 EA $14,349.00 14,349.00$                   $14,349.00 14,349.00$                   

U2
30. U2.1 1.00 EA $22,627.27 22,627.27$                   $22,627.27 22,627.27$                   
31. U3 2.00 EA $67,329.92 134,659.84$                 $67,329.92 134,659.84$                 

197,618.81$                 197,618.81$                 
PAY ITEM 

NO.
32. 0630 2 11 7,905.00 LF $11.04 87,271.20$                   $11.04 87,271.20$                   
33. 0630 2 12 2,195.00 LF $27.59 60,560.05$                   $27.59 60,560.05$                   
34. 0630 2 14 70.00 LF $44.15 3,090.50$                     $44.15 3,090.50$                     
35. 0633 8 1 19,005.00 LF $5.52 104,907.60$                 $5.52 104,907.60$                 
36. 0635 2 11 38.00 EA $1,655.65 62,914.70$                   $1,655.65 62,914.70$                   
37. 0641 2 13 7.00 EA $4,415.08 30,905.56$                   $4,415.08 30,905.56$                   
38. 0660 3 11 8.00 EA $12,141.46 97,131.68$                   $12,141.46 97,131.68$                   
39. 0660 3 12 36.00 EA $10,761.75 387,423.00$                 $10,761.75 387,423.00$                 
40. 0660 4 60 2.00 EA $331.13 662.26$                        $331.13 662.26$                        
41. 0671 2 40 4.00 EA $3,863.19 15,452.76$                   $3,863.19 15,452.76$                   
42. 0676 3 10 7.00 EA $1,766.03 12,362.21$                   $1,766.03 12,362.21$                   
43. 0682 1113 4.00 EA $8,830.15 35,320.60$                   $8,830.15 35,320.60$                   
44. 0684 1 1 4.00 EA $6,070.73 24,282.92$                   $6,070.73 24,282.92$                   
45. 0685 1 12 4.00 EA $10,982.50 43,930.00$                   $10,982.50 43,930.00$                   
46. 0685 2 1 4.00 EA $1,655.65 6,622.60$                     $1,655.65 6,622.60$                     
47. 0700 2 12 11.00 AS $3,973.57 43,709.27$                   $3,973.57 43,709.27$                   

1,016,546.91$              1,016,546.91$              

11,146,790.09$            11,146,790.09$            
10% 1,114,679.01$              1,114,679.01$              

12,261,469.10$            12,261,469.10$            

MAINTENANCE OF TRAFFIC

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP

THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 
DOTTED EXTENSION LINE, 6"

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 
SOLID, 8"

REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL

10" LINE STOP
SUBTOTAL UTILITY IMPROVEMENTS

SUBTOTAL MOBILIZATION & MAINTENANCE OF TRAFFIC
ROAD WORK
INLET PROTECTION SYSTEM 
MILLING EXIST ASPH PAVT, 3" AVG DEPTH

10" PLUG VALVE

ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH 
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, 

THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP 
EXTENSION,  6"
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
THERMOPLASTIC, STANDARD, WHITE, ARROW
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR 
CHEVRON

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, 
SOLID, 6"

CONTINGENCY - 10%

TRAFFIC SIGNAL
CONDUIT, FURNISH & INSTALL, OPEN TRENCH
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
CONDUIT, FURNISH & INSTALL, ABOVEGROUND
MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET 
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE 
VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
TRAFFIC CONTROLLER, MODIFY

MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
SUBTOTAL TRAFFIC SIGNAL
SUBTOTAL MOBILIZATION & MAINTENANCE OF TRAFFIC, ROAD WORK, SIGNING & PAVEMENT 
MARKINGS, UTILITY IMPROVEMENTS, AND TRAFFIC SIGNAL

SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W 

GRAND TOTAL

Ajax Paving

THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND 
CROSSWALK

TYPE S-I ASPHALT CONCRETE W/TACK COAT, 2"
TYPE S-III ASPHALT CONCRETE W/TACK COAT, 1"
TYPE S-I ASPHALT CONCRETE W/TACK COAT, 4"
CONCRETE CURB & GUTTER, TYPE F (INCLUDING CONCRETE FLUMES)

CONCRETE DRIVEWAYS, 6" THICK
SUBTOTAL ROAD WORK

CONCRETE SIDEWALK, 4" THICK (INCLUDING HANDICAP RAMPS)

SIGNING AND PAVEMENT MARKINGS
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF

THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND 
CHEVRONS

  DESCRIPTION

MOBILIZATION & MAINTENANCE OF TRAFFIC
MOBILIZATION

MILLING EXIST ASPH PAVT, 4" AVG DEPTH

DUCTILE IRON FITTINGS
10" SOLID SLEEVE

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, 
YELLOW, SOLID, 6"

SUBTOTAL SIGNING AND PAVING

UTILITY IMPROVEMENTS
VALVES
CONCRETE VALVE PAD
CONCRETE VALVE PAD & VALVE BOX
4" PLUG VALVE

SINGLE POST SIGN, REMOVE
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND 
ROUNDABOUT

PATTERNED PAVEMENT (GREEN BIKE LANES)

TAB SHEET TYPE S-1
22-TA004242DJ LOCKWOOD RIDGE ROAD REBASE FROM UNIVERSITY PARKWAY TO 56TH AVE TER EAST

COUNTY PROJECT NO. 6107960



LINE 
NUMBER

FDOT ITEM 
NO.

ESTIMATED 
QUANTITY U/M

UNIT PRICE
BID A 

150 CALENDAR 
DAYS

EXTENDED PRICE
BID A

150 CALENDAR 
DAYS

UNIT PRICE
BID B 

240 CALENDAR 
DAYS

EXTENDED PRICE
BID B

240 CALENDAR DAYS

1. 101-1 1.00 LS No Bid No Bid $547,344.24 547,344.24$                     
2. 102-1 1.00 LS No Bid No Bid $1,198,426.38 1,198,426.38$                  

No Bid No Bid 1,745,770.62$                  

3. 104-18 96.00 EA No Bid No Bid $140.79 13,515.84$                       
4. 327-70-4 140,644.49 SY No Bid No Bid $4.92 691,970.89$                     
5. 327-70-23 140,644.49 SY No Bid No Bid $15.01 2,111,073.79$                  
6. 334-MC 15,471.00 TN No Bid No Bid $133.75 2,069,246.25$                  
7. 334-MC 7,736.00 TN No Bid No Bid $133.48 1,032,601.28$                  

8.
334-1-13 46,413.00 TN No Bid No Bid $130.88 6,074,533.44$                  

9. 520-1-10 20.00 SY No Bid No Bid $616.38 12,327.60$                       
10. 522-1 800.00 SY No Bid No Bid $140.59 112,472.00$                     
11. 522-2 90.00 SY No Bid No Bid $217.41 19,566.90$                       

No Bid No Bid 12,137,308.00$                

12. 0700  1 11 84.00 AS No Bid No Bid $576.99 48,467.16$                       
13. 0700  1 60 36.00 AS No Bid No Bid $34.62 1,246.32$                         

14. 0711 11123 2,806.00 LF No Bid No Bid $3.06 8,586.36$                         

15. 0711 11124 30.00 LF No Bid No Bid $4.59 137.70$                            

16. 0711 11125 2,491.00 LF No Bid No Bid $6.12 15,244.92$                       

17. 0711 11141 1.87 GM No Bid No Bid $2,307.96 4,315.89$                         
18. 0711 11160 106.00 EA No Bid No Bid $196.18 20,795.08$                       
19. 0711 11170 136.00 EA No Bid No Bid $57.70 7,847.20$                         

20. 0711 11224 35.00 LF No Bid No Bid $4.59 160.65$                            

20.1 0711 11241 0.27 GM No Bid No Bid $2,307.96 623.15$                            

21. 0711 15101 14.61 GM No Bid No Bid $4,864.02 71,063.33$                       

21.1 0711 15102 0.06 GM No Bid No Bid $6,485.36 389.12$                            

22. 0711 15131 7.05 GM No Bid No Bid $1,217.45 8,583.02$                         

23. 0711 15201 6.47 GM No Bid No Bid $4,864.02 31,470.21$                       
23.1 0523 3 1,870.00 SY No Bid No Bid $111.02 207,607.40$                     

No Bid No Bid 426,537.51$                     
PAY ITEM 

NO.
U1

26. U1.1 2.00 EA No Bid No Bid $484.67 969.34$                            
27. U1.2 5.00 EA No Bid No Bid $3,231.14 16,155.70$                       
28. U1.3 1.00 EA No Bid No Bid $10,039.61 10,039.61$                       
29. U1.4 1.00 EA No Bid No Bid $15,001.72 15,001.72$                       

U2
30. U2.1 1.00 EA No Bid No Bid $23,656.55 23,656.55$                       
31. U3 2.00 EA No Bid No Bid $70,392.66 140,785.32$                     

No Bid No Bid 206,608.24$                     
PAY ITEM 

NO.
32. 0630 2 11 7,905.00 LF No Bid No Bid $11.54 91,223.70$                       
33. 0630 2 12 2,195.00 LF No Bid No Bid $28.85 63,325.75$                       
34. 0630 2 14 70.00 LF No Bid No Bid $46.16 3,231.20$                         
35. 0633 8 1 19,005.00 LF No Bid No Bid $5.77 109,658.85$                     
36. 0635 2 11 38.00 EA No Bid No Bid $1,730.97 65,776.86$                       
37. 0641 2 13 7.00 EA No Bid No Bid $4,615.91 32,311.37$                       
38. 0660 3 11 8.00 EA No Bid No Bid $12,693.76 101,550.08$                     
39. 0660 3 12 36.00 EA No Bid No Bid $11,251.29 405,046.44$                     
40. 0660 4 60 2.00 EA No Bid No Bid $346.19 692.38$                            
41. 0671 2 40 4.00 EA No Bid No Bid $4,038.92 16,155.68$                       
42. 0676 3 10 7.00 EA No Bid No Bid $1,846.36 12,924.52$                       
43. 0682 1113 4.00 EA No Bid No Bid $9,231.82 36,927.28$                       
44. 0684 1 1 4.00 EA No Bid No Bid $6,346.88 25,387.52$                       
45. 0685 1 12 4.00 EA No Bid No Bid $11,482.08 45,928.32$                       
46. 0685 2 1 4.00 EA No Bid No Bid $1,730.97 6,923.88$                         
47. 0700 2 12 11.00 AS No Bid No Bid $4,154.32 45,697.52$                       

No Bid No Bid 1,062,761.35$                  

No Bid No Bid 15,578,985.72$                
10% No Bid No Bid 1,557,898.57$                  

No Bid No Bid 17,136,884.29$                

Ajax Paving

UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE 
REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF

MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET 
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE 

PATTERNED PAVEMENT (GREEN BIKE LANES)

TRAFFIC SIGNAL
CONDUIT, FURNISH & INSTALL, OPEN TRENCH

CONCRETE SIDEWALK, 4" THICK (INCLUDING HANDICAP RAMPS)

TYPE S-III ASPHALT CONCRETE W/TACK COAT, 1"

CONCRETE CURB & GUTTER, TYPE F (INCLUDING CONCRETE FLUMES)

SUBTOTAL MOBILIZATION & MAINTENANCE OF TRAFFIC, ROAD WORK, SIGNING & PAVEMENT 
MARKINGS, UTILITY IMPROVEMENTS, AND TRAFFIC SIGNAL

VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
TRAFFIC CONTROLLER, MODIFY
SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 
ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH 
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL

SUBTOTAL TRAFFIC SIGNAL

SIGNING AND PAVEMENT MARKINGS
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
SINGLE POST SIGN, REMOVE
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND 
ROUNDABOUT

MOBILIZATION

CONCRETE DRIVEWAYS, 6" THICK

MILLING EXIST ASPH PAVT, 1" TO 2" 3" AVG DEPTH
MILLING EXIST ASPH PAVT, 6" AVG DEPTH
TYPE S-I ASPHALT CONCRETE W/TACK COAT, 2"

SUPERPAVE ASPHALTIC CONC, TRAFFIC C, B-12.5, SURFACE COURSE  W/TACK 
COAT, 6"

MAINTENANCE OF TRAFFIC
SUBTOTAL MOBILIZATION & MAINTENANCE OF TRAFFIC
ROAD WORK

SUBTOTAL ROAD WORK

TAB SHEET SUPERPAVE
22-TA004242DJ LOCKWOOD RIDGE ROAD REBASE FROM UNIVERSITY PARKWAY TO 56TH AVE TER EAST

COUNTY PROJECT NO. 6107960

UTILITY IMPROVEMENTS

THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND 
CROSSWALK
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP 
EXTENSION,  6"
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
THERMOPLASTIC, STANDARD, WHITE, ARROW
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR 
CHEVRON

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, 
SOLID, 6"

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, 
SOLID, 6"

SUBTOTAL SIGNING AND PAVING

THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 
DOTTED EXTENSION LINE, 6"

THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 
SOLID, 8"

  DESCRIPTION

MOBILIZATION & MAINTENANCE OF TRAFFIC

THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND 
CHEVRONS

GRAND TOTAL

VALVES
CONCRETE VALVE PAD
CONCRETE VALVE PAD & VALVE BOX
4" PLUG VALVE
10" PLUG VALVE
DUCTILE IRON FITTINGS
10" SOLID SLEEVE
10" LINE STOP
SUBTOTAL UTILITY IMPROVEMENTS

CONTINGENCY - 10%

CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
CONDUIT, FURNISH & INSTALL, ABOVEGROUND

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

INLET PROTECTION SYSTEM 
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