



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2
Solicitation No.: 24-TA005260SAM
Project No.: 6107660
Solicitation Title: Construction Management at Risk Services for Lorraine Road (South of 59th CIR / AVE East to SR 64 Roundabout) Improvements
Addendum Date: April 9, 2024
Procurement Contact: Sherri Meier

RFQ No. 24-TA005260SAM is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of RFQ No. 24-TA005260SAM.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ is April 8, 2024.

CHANGE TO:

EXHIBIT 2, PROPOSAL RESPONSE, TAB 9, SIMILAR COMPLETED PROJECTS

Change to Tab 9, Similar Completed Projects as follows:

Provide a list of up to ~~ten~~ three (3) construction projects, particularly those for roadway construction that included stormwater and drainage, underground water and sewer utilities, and traffic signals, which Proposer or Proposer's subcontractor has provided Construction Management at Risk services or has been the Prime General Contractor, since March 1, 2012.

QUESTIONS AND RESPONSES

Q1. The 60% roadway plans indicate a bridge at Station 202+28.20 to Station 203+08.70 and what appears to be a bridge culvert at Station 250+00.51 to Station 250+16.50. Are there any preliminary plans or reports available with details on the proposed bridges at these locations?

R1. No additional plans are available. This issue will be addressed with the selected CM.

Q2. The Utility Adjustment sheets indicate that the existing Manatee County 36” PVC water main is to be replaced as well as some other smaller water lines. Is the replacement of this facility part of the scope of the project and, if so, are there any preliminary utility plans available?

R2. No additional plans are available. This issue will be addressed with the selected CM.

Q3. “Tab 7, Item 4c: Attach a sample schedule with your proposal which best illustrates the firm’s overall scheduling capabilities. Include in your sample, scheduled anticipated tasks to be performed in providing these services, include the documentation which the County will have to provide and when they would be required.”

Please confirm the sample schedule is not counted toward the 20-page requirement and can be submitted as an attachment at the end of the section.

R3. Confirmed, the sample schedule is not considered part of the 20-page limit.

Q4. As was modified in the recent Lena Road Improvements RFP, please consider changing Exhibit 2, Proposal Response, Tab 9 to the following: Provide a list of up to ~~ten~~ three (3) construction projects, particularly those for roadway construction that included stormwater and drainage, underground water and sewer utilities, and traffic signals, which Proposer or Proposer’s subcontractor has provided Construction Management at Risk services or has been the Prime General Contractor, since March 1, 2012.

R4. See Change to Exhibit 2, Proposal Response, Tab 9 above.

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE