

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

IFB NO. / TITLE	22-TA003902DJ 66th Street Court East/64th Street Court East at SR 64 Intersection Improvements	DATE POSTED	MC _____ DS _____	CC _____ BIDSYNC _____
PROCUREMENT REPRESENTATIVE	Dave Janney Senior Procurement Agent	PROJECTED AWARD DATE	January 25, 2022	
DEPARTMENT/DIVISION	Public Works	AUTHORIZED BY DATE	Jacob Erickson, Procurement Official	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Russell Engineering, Inc. for the provision of 66th Street Court East/64th Street Court East at SR 64 Intersection Improvements.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

Services include furnishing all labor, materials, and equipment to provide the intersection improvements and potable water utility relocation.

The solicitation was advertised on November 9, 2021 on the Manatee County website and Periscope S2G. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton Herald and Tempo News newspapers. Responses were received from the following firms:

1. C-Squared Certified General Contractor, Inc., Sarasota, FL
2. Russell Engineering, Inc., FT. Lauderdale, FL

The following firms were deemed non-responsive: Gator Grading & Paving, Palmetto, FL

EVALUATION SUMMARY:

Russell Engineering, Inc. was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Public Works Department recommend award to Russell Engineering, Inc.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME AND NUMBER OF FUNDING SOURCE	8506015061 53400
COST	\$984,697.52	FUNDS VERIFIED	Yes

TABULATION SHEET 22-TA003902DJ 66th STREET COURT EAST/64th STREET COURT EAST AT SR 64 INTERSECTION IMPROVEMENTS COUNTY PROJECT NO. 6015061				C-Squared		C-Squared		Russell Engineering		Russell Engineering	
PAY ITEM	DESCRIPTION	UNIT	QTY.	UNIT PRICE BID A 180 Calendar Days	EXTENDED AMOUNT BID A	UNIT PRICE BID B 210 Calendar Days	EXTENDED AMOUNT BID B	UNIT PRICE BID A 180 Calendar Days	EXTENDED AMOUNT BID A	UNIT PRICE BID B 210 Calendar Days	EXTENDED AMOUNT BID B
GRAND TOTAL					\$985,387.17		\$985,387.17		\$984,697.52		\$984,697.52

Comment: Gator Grading and Paving was found to be non-responsive

TABULATION SHEET 22-TA003902DJ 66th STREET COURT EAST/64th STREET COURT EAST AT SR 64 INTERSECTION IMPROVEMENTS COUNTY PROJECT NO. 6015061				C-Squared		C-Squared		Russell Engineering		Russell Engineering	
PAY ITEM	DESCRIPTION	UNIT	QTY.	UNIT PRICE BID A 180 Calendar Days	EXTENDED AMOUNT BID A	UNIT PRICE BID B 210 Calendar Days	EXTENDED AMOUNT BID B	UNIT PRICE BID A 180 Calendar Days	EXTENDED AMOUNT BID A	UNIT PRICE BID B 210 Calendar Days	EXTENDED AMOUNT BID B
6" WATER MAIN RELOCATION											
1	MOBILIZATION/DEMOLITION	LS	1	\$41,200.00	\$41,200.00	\$41,200.00	\$41,200.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
2	F&I 6" DI WM VIA OPEN CUT	LF	280	\$122.66	\$34,344.80	\$122.66	\$34,344.80	\$155.00	\$43,400.00	\$155.00	\$43,400.00
3	F&I DUCTILE IRON FITTINGS	LB	500	\$7.15	\$3,575.00	\$7.15	\$3,575.00	\$13.55	\$6,775.00	\$13.55	\$6,775.00
4	F&I 6" GATE VALVE	EA	1	\$3,769.76	\$3,769.76	\$3,769.76	\$3,769.76	\$5,513.00	\$5,513.00	\$5,513.00	\$5,513.00
5	F&I 6" INSERTION VALVE	EA	1	\$17,240.45	\$17,240.45	\$17,240.45	\$17,240.45	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00
6	F&I FIRE HYDRANT ASSEMBLY	EA	1	\$9,192.16	\$9,192.16	\$9,192.16	\$9,192.16	\$7,393.00	\$7,393.00	\$7,393.00	\$7,393.00
7	EXCAVATE EXISTING 36"x6" TAPPING SADDLE AND VALVE FOR INSPECTION	LS	1	\$4,816.03	\$4,816.03	\$4,816.03	\$4,816.03	\$5,513.00	\$5,513.00	\$5,513.00	\$5,513.00
8	REPLACE EXISTING 36"x6" TAPPING SADDLE AND VALVE	LS	1	\$23,681.19	\$23,681.19	\$23,681.19	\$23,681.19	\$5,513.00	\$5,513.00	\$5,513.00	\$5,513.00
9	F&I 6" THRUST RESTRAINT FOR EXISTING PIPE JOINTS	EA	4	\$2,272.31	\$9,089.24	\$2,272.31	\$9,089.24	\$1,355.00	\$5,420.00	\$1,355.00	\$5,420.00
10	F&I 1.5" SHORT SIDE WATER SERVICE	EA	1	\$3,789.29	\$3,789.29	\$3,789.29	\$3,789.29	\$3,255.00	\$3,255.00	\$3,255.00	\$3,255.00
11	F&I 1.5" LONG SIDE WATER SERVICE	EA	1	\$4,185.49	\$4,185.49	\$4,185.49	\$4,185.49	\$4,255.00	\$4,255.00	\$4,255.00	\$4,255.00
12	F&I 2" LONG SIDE WATER SERVICE	EA	1	\$4,619.26	\$4,619.26	\$4,619.26	\$4,619.26	\$4,555.00	\$4,555.00	\$4,555.00	\$4,555.00
13	REMOVE & DISPOSE OF EXISTING 6" DI WM	LF	270	\$65.53	\$17,693.10	\$65.53	\$17,693.10	\$55.00	\$14,850.00	\$55.00	\$14,850.00
14	REMOVE & SALVAGE EXISTING FIRE HYDRANT ASSEMBLY	LS	1	\$2,032.15	\$2,032.15	\$2,032.15	\$2,032.15	\$1,278.41	\$1,278.41	\$1,278.41	\$1,278.41
SUBTOTAL					\$179,227.92		\$179,227.92		\$151,720.41		\$151,720.41
ROADWAY											
101-1	MOBILIZATION	LS	1	\$42,512.76	\$42,512.76	\$42,512.76	\$42,512.76	\$113,055.00	\$113,055.00	\$113,055.00	\$113,055.00
102-1	MAINTENANCE OF TRAFFIC	LS	1	\$92,615.90	\$92,615.90	\$92,615.90	\$92,615.90	\$158,055.00	\$158,055.00	\$158,055.00	\$158,055.00
104-10-3	SEDIMENT BARRIER	LF	600	\$7.18	\$4,308.00	\$7.18	\$4,308.00	\$4.00	\$2,400.00	\$4.00	\$2,400.00
110-1-1	CLEARING AND GRUBBING	LS	1	\$110,179.36	\$110,179.36	\$110,179.36	\$110,179.36	\$113,055.03	\$113,055.03	\$113,055.03	\$113,055.03
110-4-10	REMOVAL OF EXISTING CONCRETE	SY	200	\$68.76	\$13,752.00	\$68.76	\$13,752.00	\$55.00	\$11,000.00	\$55.00	\$11,000.00
120-1	REGULAR EXCAVATION	CY	65	\$55.25	\$3,591.25	\$55.25	\$3,591.25	\$55.00	\$3,575.00	\$55.00	\$3,575.00
120-6	EMBANKMENT	CY	125	\$65.01	\$8,126.25	\$65.01	\$8,126.25	\$55.00	\$6,875.00	\$55.00	\$6,875.00
160-4	STABILIZATION TYPE B	SY	660	\$57.14	\$37,712.40	\$57.14	\$37,712.40	\$13.55	\$8,943.00	\$13.55	\$8,943.00
285-711	BASE OPTIONAL GROUP 11	SY	479	\$113.67	\$54,447.93	\$113.67	\$54,447.93	\$45.55	\$21,818.45	\$45.55	\$21,818.45
327-70-6	MILLING EXISTING ASPHALT (1 1/2" AVERAGE DEPTH)	SY	1130	\$11.45	\$12,938.50	\$11.45	\$12,938.50	\$9.60	\$10,848.00	\$9.60	\$10,848.00
334-1-14	SUPERPAVE (TRAFFIC D)	TON	127.80	\$225.41	\$28,807.40	\$225.41	\$28,807.40	\$213.00	\$27,221.40	\$213.00	\$27,221.40
337-7-83	FRICITION COURSE FC-12.5 (1 1/2") (TRAFFIC C)	TON	132.56	\$193.33	\$25,627.82	\$193.33	\$25,627.82	\$213.00	\$28,235.28	\$213.00	\$28,235.28
400-0-11	CONCRETE CLASS NS, GRAVITY WALL	CY	6	\$2,024.53	\$12,147.18	\$2,024.53	\$12,147.18	\$1,355.00	\$8,130.00	\$1,355.00	\$8,130.00
425-1-351	INLETS, CURB, TYPE P-5 (<10)	EA	4	\$6,517.55	\$26,070.20	\$6,517.55	\$26,070.20	\$7,500.00	\$30,000.00	\$7,500.00	\$30,000.00
425-1-521	INLETS, DT BOT, TYPE C, (<10)	EA	1	\$5,852.37	\$5,852.37	\$5,852.37	\$5,852.37	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00
425-2-61	MANHOLE, TYPE P-8, (<10)	EA	1	\$6,966.54	\$6,966.54	\$6,966.54	\$6,966.54	\$5,500.00	\$5,500.00	\$5,500.00	\$5,500.00
430-94-2	DESILT EXISTING PIPE 36"	LF	54	\$37.56	\$2,028.24	\$37.56	\$2,028.24	\$20.00	\$1,080.00	\$20.00	\$1,080.00
430-175-230	PIPE CULVERT, ELLIP., (24x38)	LF	26	\$799.15	\$20,777.90	\$799.15	\$20,777.90	\$255.00	\$6,630.00	\$255.00	\$6,630.00
430-175-215	PIPE CULVERT, CONC., ELLIP., (12x18)	LF	517	\$152.37	\$78,775.29	\$152.37	\$78,775.29	\$113.00	\$58,421.00	\$113.00	\$58,421.00
430-982-633	MITERED END SECTION (CD) (24x38)	EA	2	\$3,820.83	\$7,641.66	\$3,820.83	\$7,641.66	\$3,413.00	\$6,826.00	\$3,413.00	\$6,826.00
430-984-623	MITERED END SECTION, SD, (12x18)	EA	1	\$2,940.02	\$2,940.02	\$2,940.02	\$2,940.02	\$2,255.00	\$2,255.00	\$2,255.00	\$2,255.00
515-2-111	PEDESTRIAN RAILING	LF	74	\$116.82	\$8,644.68	\$116.82	\$8,644.68	\$113.00	\$8,362.00	\$113.00	\$8,362.00
520-1-7	CURB & GUTTER (TYPE E)	LF	153	\$60.69	\$9,285.57	\$60.69	\$9,285.57	\$72.00	\$11,016.00	\$72.00	\$11,016.00
520-1-10	CURB & GUTTER (TYPE F)	LF	474	\$31.22	\$14,798.28	\$31.22	\$14,798.28	\$36.00	\$17,064.00	\$36.00	\$17,064.00
522-1	SIDEWALK CONCRETE (4" THICK)	SY	216	\$57.85	\$12,495.60	\$57.85	\$12,495.60	\$68.00	\$14,688.00	\$68.00	\$14,688.00
527-2	DETECTABLE WARNING	SF	40	\$30.93	\$1,237.20	\$30.93	\$1,237.20	\$30.00	\$1,200.00	\$30.00	\$1,200.00
570-1-2	PERFORMANCE TURF (SODDING)	SY	595	\$7.15	\$4,254.25	\$7.15	\$4,254.25	\$10.55	\$6,277.25	\$10.55	\$6,277.25
SUBTOTAL					\$648,534.55		\$648,534.55		\$689,030.41		\$689,030.41
SIGNING AND MARKING											
700-1-60	REMOVE SINGLE POST SIGN	EA	1	\$349.17	\$349.17	\$349.17	\$349.17	\$5.00	\$5.00	\$5.00	\$5.00
706-3	REFLECTIVE PAVEMENT MARKERS	EA	78	\$4.77	\$372.06	\$4.77	\$372.06	\$4.55	\$354.90	\$4.55	\$354.90
711-11-125	THERMO, PREFORMED, WHITE, SOLID, 24" STOP BAR CROSSWALK	LF	189	\$17.17	\$3,245.13	\$17.17	\$3,245.13	\$4.27	\$807.03	\$4.27	\$807.03
711-11-141	THERMO, STD, 2-4 DOTTED GUIDE LINE, WHITE, 6"	GM	0.043	\$3,576.90	\$153.81	\$3,576.90	\$153.81	\$3,256.00	\$140.01	\$3,256.00	\$140.01
711-11-170	THERMO, STD, WHITE, ARROW	EA	4	\$119.23	\$476.92	\$119.23	\$476.92	\$99.00	\$396.00	\$99.00	\$396.00
711-11-224	THERMO, STD, YELLOW, SOLID, 18"	LF	50	\$5.37	\$268.50	\$5.37	\$268.50	\$3.24	\$162.00	\$3.24	\$162.00
711-11-241	THERMO, STD, 2-4 DOTTED GUIDE LINE, YELLOW, 6"	GM	0.031	\$3,576.90	\$110.88	\$3,576.90	\$110.88	\$3,500.00	\$108.50	\$3,500.00	\$108.50
711-14-123	THERMO, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	LF	151	\$8.58	\$1,295.58	\$8.58	\$1,295.58	\$6.94	\$1,047.94	\$6.94	\$1,047.94
711-16-101	THERMO, OTHER SUFACES, WHITE, SOLID, 6"	GM	0.132	\$8,346.11	\$1,101.69	\$8,346.11	\$1,101.69	\$5,684.00	\$750.29	\$5,684.00	\$750.29
711-16-201	THERMO, OTHER SUFACES, YELLOW, SOLID, 6"	GM	0.173	\$8,346.11	\$1,443.88	\$8,346.11	\$1,443.88	\$5,684.00	\$983.33	\$5,684.00	\$983.33
SUBTOTAL					\$8,817.61		\$8,817.61		\$4,755.00		\$4,755.00
SIGNING AND MARKING											
630-2-11	CONDUIT (F&I) (OPEN TRENCH)	LF	80	\$29.81	\$2,384.80	\$29.81	\$2,384.80	\$25.00	\$2,000.00	\$25.00	\$2,000.00
630-2-12	CONDUIT (F&I) (DIRECTIONAL BORE)	LF	80	\$35.77	\$2,861.60	\$35.77	\$2,861.60	\$30.00	\$2,400.00	\$30.00	\$2,400.00
632-7-1	SIGNAL CABLE F&I	PI	1	\$4,173.05	\$4,173.05	\$4,173.05	\$4,173.05	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
632-7-6	SIGNAL CABLE, REMOVE - INTERSECTION	PI	1	\$1,490.37	\$1,490.37	\$1,490.37	\$1,490.37	\$1,250.00	\$1,250.00	\$1,250.00	\$1,250.00
633-8-1	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I	LF	105	\$3.28	\$344.40	\$3.28	\$344.40	\$2.75	\$288.75	\$2.75	\$288.75
635-2-11	PULL & SPLICE BOX (F&I) (17X30)	EA	4	\$1,311.53	\$5,246.12	\$1,311.53	\$5,246.12	\$1,100.00	\$4,400.00	\$1,100.00	\$4,400.00
635-2-12	PULL & SPLICE BOX (F&I) (24X36)	EA	2	\$1,699.03	\$3,398.06	\$1,699.03	\$3,398.06	\$1,425.00	\$2,850.00	\$1,425.00	\$2,850.00
646-1-11	ALUMIN. SIGNAL POLE, F&I, PED. T BASE, 4-1/2"	EA	2	\$1,669.22	\$3,338.44	\$1,669.22	\$3,338.44	\$1,400.00	\$2,800.00	\$1,400.00	\$2,800.00
646-1-60	ALUMIN. SIGNAL POLE, REMOVE	EA	2	\$238.46	\$476.92	\$238.46	\$476.92	\$200.00	\$400.00	\$200.00	\$400.00
650-1-14	VEHICULAR TRAFFIC SIGNAL, F&I, ALUMIN, 3 SEC-1 WAY	AS	2	\$1,490.37	\$2,980.74	\$1,490.37	\$2,980.74	\$1,250.00	\$2,500.00	\$1,250.00	\$2,500.00
650-1-19	VEHICULAR TRAFFIC SIGNAL, F&I, ALUMIN, 5 SEC-1 WAY	AS	2	\$2,503.83	\$5,007.66	\$2,503.83	\$5,007.66	\$2,100.00	\$4,200.00	\$2,100.00	\$4,200.00
650-1-60	VEHICULAR TRAFFIC SIGNAL, REMOVE-POLE TO REMAIN	AS	2	\$119.23	\$238.46	\$119.23	\$238.46	\$100.00	\$200.00	\$100.00	\$200.00
653-1-11	PEDESTRIAN SIGNAL, F&I, LED COUNTDOWN, 1 WAY	EA	2	\$834.61	\$1,669.22	\$834.61	\$1,669.22	\$700.00	\$1,400.00	\$700.00	\$1,400.00
660-4-42	VDS - VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	EA	2	\$1,967.30	\$3,934.60	\$1,967.30	\$3,934.60	\$1,650.00	\$3,300.00	\$1,650.00	\$3,300.00
660-4-51	VDS - VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	EA	1	\$596.15	\$596.15	\$596.15	\$596.15	\$500.00	\$500.00	\$500.00	\$500.00
660-4-52	VDS - VIDEO, ADJUST/MODIFY ABOVE GROUND	EA	2	\$1,251.91	\$2,503.82	\$1,251.91	\$2,503.82	\$1,050.00	\$2,100.00	\$1,050.00	\$2,100.00
665-1-11	PEDESTRIAN DETECTOR, F&I, STANDARD	EA	2	\$351.73	\$703.46	\$351.73	\$703.46	\$295.00	\$590.00	\$295.00	\$590.00
670-5-400	TRAFFIC CONTROLLER ASSEMBLY (MODIFY)	AS	1	\$2,378.64	\$2,378.64	\$2,378.64	\$2,378.64	\$1,995.00	\$1,995.00	\$1,995.00	\$1,995.00
682-1-113	ITS CCTV CAMERA F&I DOME PTZ ENC- PRESS, IP, HD	EA	1	\$8,942.26	\$8,942.26	\$8,942.26	\$8,942.26	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00
684-1-1	MANAGED FIELD ETHERNET SWITCH, F&I	EA	1	\$6,557.66	\$6,557.66	\$6,557.66	\$6,557.66	\$5,500.00	\$5,500.00	\$5,500.00	\$5,500.00
SUBTOTAL					\$59,226.43		\$59,226.43		\$49,673.75		\$49,673.75
SUBTOTAL ALL SECTIONS					\$895,806.52		\$895,806.52		\$895,179.57		