




MANATEE COUNTY GOVERNMENT NOTICE OF CANCELLATION AND INTENT TO RE-SOLICIT

SUBJECT	Suburban System Water Line Replacement Project - Phase 3, Bradenton, FL (Project No. 6074770)	DATE POSTED	MC _____ DS _____	CC _____ BCC _____
PURCHASING REPRESENTATIVE	Olga Valcich, Ext. 3055	CONSEQUENCES IF DEFERRED	N/A	
DEPARTMENT	Project Management / Utilities Department	AUTHORIZED BY	 Theresa Webb, CPPO, CPPB, CPSM, C.P.M., Procurement Official Date: _____	
SOLICITATION	IFB 18-TA002591OV	DATE		

NOTICE OF CANCELLATION

Notice is hereby given that Manatee County Government has rejected all bids submitted and cancelled IFB 18-TA002591OV. Notice is also given that the County intends to resolicit for these services.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Pursuant to the IFB 18-TA-002591OV, Section A.14, Reserved Rights, the County is publishing notice of its decision to reject all bids received in response to the above-referenced IFB and cancel the IFB. Pursuant to F.S. 119.071(1)(b)3, if an agency rejects all replies submitted in response to a competitive solicitation and the agency concurrently provides notice of its intent to reissue the competitive solicitation, the rejected replies remain exempt from s. 119.07(1) and s. 24(a), Art. I of the State Constitution until such time as the agency provides notice of an intended decision concerning the reissued competitive solicitation or until the agency withdraws the reissued competitive solicitation.

BACKGROUND/DISCUSSION

PROJECT BACKGROUND:

The project consists of constructing approximately 700 linear feet of new 4 and 6-inch diameter HDPE potable water main by horizontal directional drilling construction methods; constructing approximately 400 linear feet of new 8-inch HDPE potable water main by pipe bursting an existing 3-inch PVC water main; and after the new water mains are in placed into service, abandoning approximately 600 linear feet of existing transite pipe water main in place by filling with concrete grout. Work also includes testing and disinfection of new water mains, connecting new water mains to existing water mains, new valves, new fire hydrant, new above ground air release valve, and temporary piping to keep existing water customers in service. Work also includes disconnecting existing water services, reconnecting existing water services to new water main, and replacement of existing water services.

SOLICITATION:

The solicitation was advertised on the Manatee County website, DemandStar, and was also provided to the Manatee County Chamber of Commerce and the Manatee County Black Chamber of Commerce for release to its members. One (1) bid was received as follows:

Westra Construction Corp., Palmetto, FL,

NOTICE OF CANCELLATION (continued)

ATTACHMENTS (List in order of attached)	Email dated December 20, 2017 from Project Management rejecting Bid received..	FUNDING SOURCE (Acct Number & Name)	<input type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	N/A	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	N/A