

MANATEE COUNTY GOVERNMENT

SOURCE SELECTION

SUBJECT	Authorization to Award 65 th Avenue West Pipe Replacement Project (IFB# 11-0427-DS)	DATE POSTED	January ²⁴ 21, 2011 Date Posted on Mymanatee.org <u>smg</u>
PURCHASING REPRESENTATIVE	Donna M. Stevens (941) 749-3045 phone (941) 749-3034 fax	DATE CONTRACT SHALL BE AWARDED	January 28, 2011, contingent upon the receipt and acceptance of the performance and payment bonds and certificate of insurance
DEPARTMENT	Financial Management Dept. Purchasing Division	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Canio Construction, LLC	AUTHORIZED BY DATE	R.C. "Rob" Cuthbert, CPM, CPPO January ²⁴ 28, 2011

ACTION DESIRED

Authorization to award Invitation For Bid # 11-0427-DS, 65th Avenue West Storm Pipe Replacement to the lowest, responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to Canio Construction LLC, located at 2620 Manatee Avenue West, Suite D, Bradenton FL 34205, for a total base bid of \$460,144.00 (Option "A" 180 calendar days) and a subsequent execution of contract, and acceptance of insurance.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.

BACKGROUND/DISCUSSION

- The work included in this contract consists of the construction of a storm pipe system as defined in the approved plans.
- The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment, tools, services and incidentals necessary to complete all work required by these Specifications, the current Manatee County Public Works Utility Standards, and as shown on the Contract Drawing.
- Background/discussion continued on page 2.
- See page 2 for further details.

SUMMARY

Recommend the award of IFB# 11-0427-DS for the 65th Avenue West Storm Pipe Replacement to Canio Construction LLC.

ATTACHMENTS: (List in order as attached)	INSTRUCTIONS TO BOARD RECORDS:			
<ul style="list-style-type: none"> • Bid Tabulation • Bid Summary • Department Recommendation of Award (January 13, 2011) 	N/A			
COST	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 30%;">\$460,144.00</td> <td style="width: 40%; text-align: center;">SOURCE (ACCT# & NAME)</td> <td style="width: 30%;">4656046000-534000/6046000-0004 65th Street Pipe 5th/12St</td> </tr> </table>	\$460,144.00	SOURCE (ACCT# & NAME)	4656046000-534000/6046000-0004 65 th Street Pipe 5 th /12St
\$460,144.00	SOURCE (ACCT# & NAME)	4656046000-534000/6046000-0004 65 th Street Pipe 5 th /12St		
COMMENTS	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 30%;">N/A</td> <td style="width: 70%; text-align: center;">AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)</td> </tr> </table>	N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)	
N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)			

na

- 11/18/2010 to 1/6/2011 appropriate bid procedures was followed. Notice of Bid availability was broadcast to 2111 suppliers via Onvia DemandStar. Sixty (60) bidders per Onvia obtained copies of the bid. (**Note:** on the Onvia Website there was a redundancy of three (3) firms noted). Of the 60 Onvia noted planholders, it consists of a total of 57 different firms, 11 firms were from Manatee County, 8 firms were from Sarasota County,
- Five bids were received. See attached for listing of bids received in ascending dollar amount.
- The bid received from Canio Construction, LLC is a Manatee County based business. The Contractor will utilize the local workforce.

<u>Manatee County Firms</u>		<u>BID "A"</u>		<u>BID "B"</u>	
Woodruff and Sons	offering	\$497,662.37	offering	\$497,662.37	
Westra Construction Corp.	offering	\$792,402.65	offering	\$792,402.65	
Canio Construction, LLC	offering	\$460,144.00	offering	\$460,144.00	

<u>Hillsborough County Firms</u>					
Harris Mc-Burney Company	offering	\$465,578.00	offering	\$ 465,578.00	
Carl Hankins Inc.	offering	\$532,266.40	offering	\$ 515,527.80	

- January 7, 2011 memorandum from Project Management has recommended Canio Construction, LLC. located at 2620 Manatee Avenue West, Suite D, Bradenton FL 34205, for a total base bid of **\$460,144.00** for **Bid "A"** based on **180 calendar day completion time.**
- This constitutes a **1.18%** savings from Harris Mc-Burney Inc. offer and an **8.15%** savings from Woodruff & Sons.
- The funding source for this contract is Stormwater Capital Improvements.



MANATEE COUNTY
FLORIDA

Topic: Review of Low Bidder for 65th Avenue West Storm Pipe Replacement Project

Preparer: Walter Sowa, III, Project Manager

Date: January 7, 2011

Project Number: 6046000

Interview of Contractor – Canio Construction – John Rugman, (941) 448-3612

Interview Date – January 7, 2010

Interviewer – Walter Sowa, III, Project Manager

Type of Project – Storm pipe project.

1. Have you ever installed any storm pipe?
 - a. Have done it on others
 2. Have you done any higher dollar value than what is listed on your questionnaire?
 - a. With other companies (such as Danella), but not with Canio.
 3. You state that you do not anticipate subcontracting out the work. Will your employees operate all the machinery, install the storm pipe and structures, remove and install the fences?
 - a. May bring in people as we need
 4. How many employees do you have? 5 employees
 - a. Managers? 5 Managers
 - b. Workers? Some workers in Lakeland
 5. What type of machinery do you plan on using to install the storm pipe? Do you own it or will you rent it?
 - a. 200 John Deere, Loader
 - b. Will rent it
 6. Do you have an inventory of the equipment you own? Can I get a copy?
 - a. Up north, none down here
 7. Are you currently mobilized on any site right now performing any work? No
 - a. Can I visit that site?
 8. Who would be managing the project? Your employee or a subcontractor?
 - a. John Rugman, George Gilmore, Beaux Burch
-

Interview #1 - Steamship Authority – Bill Cloutier, (508) 548-5011

Interview Date – January 7, 2010

Interviewer – Walter Sowa, III, Project Manager

Type of Project - Concrete steps, handrails, seawall work, new pavement, some utility relocations.

Public Works Department / Project Management Division
Mailing Address: P.O. BOX 1000, Bradenton, FL 34206-1000 * Street Address: 1022 26th Avenue East, Bradenton, FL 34208
PHONE: 941.708.7450 * FAX: 941.708.7549
www.myanatee.org

LARRY BUSTLE * MICHAEL GALLEN * JOHN R. CHAPPIE * ROBIN DISABATINO * DONNA G. HAYES * CAROL WHITMORE * JOE McCLASH
District 1 District 2 District 3 District 4 District 5 District 6 District 7

S:\PWD_P\IM_Share\Projects\Stormwater\65th Avenue W - Pipe Replacement 60460 00\PM - WS\FinalPurchasing Documents\Interview.doc

1. Was the project begun on schedule?
 - a. Yes. Canio did a repair to a slip for a ferry boat service. The owner stated that this was a critical repair (the work was asphalt, concrete, fencing, sidewalk repairs) that tied up one of their two slips.
 2. Were there any unexpected delays? What kind?
 - a. No delays
 3. Was the project completed on schedule?
 - a. Yes.
 4. Do you feel that there was a meeting of the minds with the contractor with regard to the quality of materials used in the job?
 - a. Yes
 5. Were you happy with the quality of workmanship?
 - a. Yes
 6. Were there any problems when the contractor or the subcontractors or workers as they interacted with your organization or the public at large?
 - a. No, very easy to deal with.
 7. How did the contractor handle delays, problems or mistakes?
 - a. Worked very quickly.
 8. Were any changes from your plans required after work began? Did they incur additional cost?
 - a. No. There were additional costs for work as requested by the owner.
 9. Was the initial estimate for the job reasonably close to the final contract price?
 - a. Yes
 10. Was the contractor helpful with regard to any need to control costs?
 - a. Small project
 11. Were you satisfied with the experience of working with this contractor?
 - a. Yes
 12. Were there any warranty issues that needed to be addressed? How did the contractor handle it?
 - a. No issues, but it was just completed in November 2010.
 13. Were you satisfied with the quality of the job?
 - a. Yes
 14. Would you hire this contractor again for another project? Why or why not?
 - a. Yes. Although they were a little wary about hiring such a small contractor, it turned out to be a good experience.
 15. Would you recommend this contractor to your best friend without reservation?
 - a. Yes.
-

Interview #2 - Viasy – Chad Sands, (813) 246-9191
Interview Date – January 7, 2010
Interviewer – Walter Sowa, III, Project Manager
Type of Project – Ongoing road projects, removal of conduit.

1. Was the project begun on schedule?
 - a. Yes. Canio works for Viasy on a regular basis.

2. Were there any unexpected delays? What kind?
 - a. No delays caused by them.
 3. Was the project completed on schedule?
 - a. Yes.
 4. Do you feel that there was a meeting of the minds with the contractor with regard to the quality of materials used in the job?
 - a. Yes
 5. Were you happy with the quality of workmanship?
 - a. Yes
 6. Were there any problems when the contractor or the subcontractors or workers as they interacted with your organization or the public at large?
 - a. No, very easy to deal with. Said they were not your typical contractor. Very compliant.
 7. How did the contractor handle delays, problems or mistakes?
 - a. Worked very quickly.
 8. Were any changes from your plans required after work began? Did they incur additional cost?
 - a. Has not submitted any change orders yet.
 9. Was the initial estimate for the job reasonably close to the final contract price?
 - a. Yes
 10. Was the contractor helpful with regard to any need to control costs?
 - a. Small project
 11. Were you satisfied with the experience of working with this contractor?
 - a. Yes
 12. Were there any warranty issues that needed to be addressed? How did the contractor handle it?
 - a. No issues, and they do work for Viasy on a regular basis.
 13. Were you satisfied with the quality of the job?
 - a. Yes
 14. Would you hire this contractor again for another project? Why or why not?
 - a. Yes.
 15. Would you recommend this contractor to your best friend without reservation?
 - a. Yes.
-

Interview #3 – NOAA, Federal Maritime Woods Hole, NOAA, David Kosewski, (508) 495-2019

Interview Date – January 7, 2010

Interviewer – Walter Sowa, III, Project Manager

Type of Project – Demolition and improvements in an office building and cottage, including framing.

1. Was the project begun on schedule?
 - a. Yes.
2. Were there any unexpected delays? What kind?
 - a. Yes, but were beyond the control of Canio. Some ordered items arrived late.
3. Was the project completed on schedule?
 - a. Ultimately, the project was completed on time.
4. Do you feel that there was a meeting of the minds with the contractor with regard to the quality of materials used in the job?

- a. Yes, but the materials were provided in the specifications, so change in quality was not really possible.
5. Were you happy with the quality of workmanship?
 - a. Yes
6. Were there any problems when the contractor or the subcontractors or workers as they interacted with your organization or the public at large?
 - a. No, very easy to deal with. Worked very well with the staff, as staff did not leave facilities when remodel and demolition was occurring.
7. How did the contractor handle delays, problems or mistakes?
 - a. Yes.
8. Were any changes from your plans required after work began? Did they incur additional cost?
 - a. There were not substantial changes.
9. Was the initial estimate for the job reasonably close to the final contract price?
 - a. The project was bid and Canio was the low bidder. Although they are not required to award to the low bidder, they did.
10. Was the contractor helpful with regard to any need to control costs?
 - a. Small project
11. Were you satisfied with the experience of working with this contractor?
 - a. Yes
12. Were there any warranty issues that needed to be addressed? How did the contractor handle it?
 - a. There have been no warranty issues.
13. Were you satisfied with the quality of the job?
 - a. Yes
14. Would you hire this contractor again for another project? Why or why not?
 - a. Yes.
15. Would you recommend this contractor to your best friend without reservation?
 - a. Yes.

BID SUMMARY IFB# 11-0427-DS
65th Avenue West Storm Pipe Replacement
BID OPENING January 6, 2011

CONTRACTOR	BID "A" 180 CALENDAR DAYS	BID "B" 240 CALENDAR DAYS
Canio Construction LLC 2620 Manatee Avenue West Bradenton FL 34205 (MANATEE COUNTY)	\$460,144.00	\$460,144.00
Harris-McBurney Company 2120 North US Highway 301 Tampa FL 33619 (HILLSBOROUGH COUNTY)	\$465,578.00	\$465,578.00
Woodruff and Sons, Inc. P.O. Box 10127 Bradenton FL 34282-0127 (MANATEE COUNTY)	\$497,662.37	\$497,662.37
Carl Hankins Inc. 14512 N. Nebraska Ave Tampa FL 33613 (HILLSBOROUGH COUNTY)	\$532,266.40	\$515,527.80
Westra Construction Corp. P.O. Box 1149 Palmetto FL 34220 (MANATEE COUNTY)	\$792,402.65	\$792,402.65

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.myanatee.org

To: R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager
From: Bruce Simington, Project Management Division Manager
Date: January 7, 2011
Subject: 65th Ave W Storm Pipe Replacement / Bradenton, FL
Canio Construction, LLC
Recommendation for Award - IFB #11-0427-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "A", with a construction time of 180 Days be awarded to the lowest responsive, responsible bidder, Canio Construction, LLC in the amount of \$460,144.00 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Stormwater Capital Improvements.

Please contact Walter Sowa, III if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Walter Sowa, III, Project Manager





Project File: 6046000 9.2

LARRY BUSTLE * MICHAEL GALLEN * JOHN CHAPPIE * ROBIN DiSABATINO * DONNA G. HAYES * CAROL WHITMORE * JOE McCLASH
District 1 District 2 District 3 District 4 District 5 District 6 District 7

Bid Tabulation
 IFB #11-0427-DS
 65th Avenue West Pipe Replacement Project
 Bid "A" Based on a completion time of 180 Calendar Days

BID "A" - 180 CALENDAR DAYS					1		2		3		4		5	
					WOODRUFF & SONS, INC.		WESTRA CONSTRUCTION CORP.		HARRIS-MCBURNEY COMPANY		CARL HANKINS, INC.		CANIO CONSTRUCTION, INC.	
ITEM	ITEM #	DESCRIPTION	QTY.	UNITS	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1		Mobilization	1	LS	\$31,151.80	\$31,151.80	\$32,000.00	\$32,000.00	\$34,487.60	\$34,487.60	\$25,500.00	\$25,500.00	\$38,500.00	\$38,500.00
2	102.1	Maintenance of Traffic	1	LS	\$824.98	\$824.98	\$4,160.00	\$4,160.00	\$380.00	\$380.00	\$1,500.00	\$1,500.00	\$2,250.00	\$2,250.00
3	110-1	Clearing and Grubbing	1	LS	\$24,285.85	\$24,285.85	\$5,870.00	\$5,870.00	\$4,100.00	\$4,100.00	\$8,500.00	\$8,500.00	\$11,243.00	\$11,243.00
4	110-3	Removal of Existing Structures (Catch Basins)	5	EA	\$735.01	\$3,675.05	\$2,255.00	\$11,275.00	\$600.00	\$3,000.00	\$450.00	\$2,250.00	\$840.00	\$4,200.00
5	120-1	Regular Excavating	1	LS	\$8,045.69	\$8,045.69	\$5,700.00	\$5,700.00	\$5,200.00	\$5,200.00	\$7,500.00	\$7,500.00	\$22,425.00	\$22,425.00
6	162-2	Top Soil (6" thick)	4,800	SY	\$1.61	\$7,728.00	\$5.55	\$26,640.00	\$1.10	\$5,280.00	\$6.90	\$33,120.00	\$3.15	\$15,120.00
7	425-11	Drainage Structure - Grate Inlet	5	EA	\$3,912.08	\$19,560.40	\$2,905.00	\$14,525.00	\$5,750.00	\$28,750.00	\$6,500.00	\$32,500.00	\$2,850.00	\$14,250.00
8	430-141-000	Install 42" RCP Class III	888	LF	\$118.67	\$105,378.96	\$235.50	\$209,124.00	\$110.00	\$97,680.00	\$115.00	\$102,120.00	\$97.00	\$86,136.00
9	430-141-000	Install 29" x 45" RCP Class III	896	LF	\$105.93	\$94,913.28	\$245.75	\$220,192.00	\$120.00	\$107,520.00	\$135.00	\$120,960.00	\$105.00	\$94,080.00
10	580-332-2	Tree Removal	1	LS	\$19,254.22	\$19,254.22	\$40,240.00	\$40,240.00	\$6,800.00	\$6,800.00	\$12,250.00	\$12,250.00	\$13,800.00	\$13,800.00
11	575-1-1	Sodding (Bahia)	4,800	SY	\$2.62	\$12,576.00	\$2.50	\$12,000.00	\$3.20	\$15,360.00	\$3.00	\$14,400.00	\$1.90	\$9,120.00
12	1600-900-26	Remove Existing Pipe (20" or more)	1,800	LF	\$5.57	\$10,026.00	\$14.45	\$26,010.00	\$11.00	\$19,800.00	\$20.00	\$36,000.00	\$4.25	\$7,650.00
13		Miscellaneous Work and Cleanup	1	LS	\$48,090.44	\$48,090.44	\$68,275.00	\$68,275.00	\$18,000.00	\$18,000.00	\$12,000.00	\$12,000.00	\$23,900.00	\$23,900.00
14		Remove Existing Fence	1	LS	\$8,084.91	\$8,084.91	\$8,530.00	\$8,530.00	\$9,009.00	\$9,009.00	\$9,500.00	\$9,500.00	\$8,400.00	\$8,400.00
15		Install Temporary Chain Link Fence & Removal of Temporary Fence (Location to be coordinated with each property owner)	1	LS	\$10,712.51	\$10,712.51	\$12,225.00	\$12,225.00	\$11,937.00	\$11,937.00	\$12,500.00	\$12,500.00	\$11,745.00	\$11,745.00
16		Install Permanent Replacement Fence, Wood Fence	1,791	LF	\$14.28	\$25,575.48	\$15.00	\$26,865.00	\$15.90	\$28,476.90	\$17.00	\$30,447.00	\$15.50	\$27,760.50
17		Install Permanent Replacement Fence, Chain Link	1,464	LF	\$8.40	\$12,297.60	\$8.85	\$12,956.40	\$9.35	\$13,688.40	\$10.00	\$14,640.00	\$9.25	\$13,542.00
18		Install Permanent Replacement Fence, PVC Fence	78	LF	\$25.20	\$1,965.60	\$26.50	\$2,067.00	\$28.08	\$2,190.24	\$30.00	\$2,340.00	\$27.50	\$2,145.00
19		Install Permanent Replacement Fence, Hog Wire Fence	517	LF	\$6.80	\$3,515.60	\$7.25	\$3,748.25	\$7.58	\$3,918.86	\$8.20	\$4,239.40	\$7.50	\$3,877.50
20		Discretionary Work				\$50,000.00		\$50,000.00		\$50,000.00		\$50,000.00		\$50,000.00
		TOTAL BID PRICE - BID "A"				\$497,662.37		\$792,402.65		\$465,578.00		\$532,266.40		\$460,144.00
		Acknowledged Addendum #1			YES		YES		YES		YES		YES	
		Acknowledged Addendum #2			YES		YES		YES		YES		YES	
		Acknowledged Addendum #3			YES		YES		YES		YES		YES	
		Florida Trench Safety Act			YES		YES		YES		YES		YES	
		Contractor's Questionnaire			YES		YES		YES		YES		YES	
		Drug Free Work Place Certification			YES		YES		YES		YES		YES	
		Public Contracting & Environmental Crimes			YES		YES		YES		YES		YES	
		Affidavit for Local Business (if applicable)			NO		NO		YES		YES		YES	
		Notes:			NONE		NONE		NONE		NONE		NONE	
		Bid Bond			YES		YES		YES		YES		YES	
		Acknowledged Site Visit			YES -12/16/10		YES - 12/17/10		YES - 12/1/10		YES - 12/1/10		YES - 12/12, 12/15 & 12/17/10	

Bid Tabulation
IFB#11-0427-DS
65th Avenue West Pipe Replacement Project
Bid "A" Based on a completion time of 180 Calendar Days

PREPARED BY:	 _____ Sherri Robinson, Assessment Coordinator	<u>1/6/11</u> Date
REVIEWED BY: (Engineer)	 _____ Sia Mollanazar, P.E., Deputy Director, Engineering Svcs	<u>1-12-11</u> Date
REVIEWED BY: (Project Manager)	 _____ Walter Sowa, Project Manager	<u>1/7/11</u> Date
APPROVED BY: (Purchasing)	 _____ Donna Stevens, Construction Buyer	<u>1/13/11</u> Date

Bid Tabulation
IFB #11-0427-DS
65th Avenue West Pipe Replacement Project
Bid "B" Based on a completion time of 240 Calendar Days

BID "B" - 240 CALENDAR DAYS					1		2		3		4		5	
					WOODRUFF & SONS, INC.		WESTRA CONSTRUCTION CORP.		HARRIS-MCBURNEY COMPANY		CARL HANKINS, INC.		CANIO CONSTRUCTION, INC.	
ITEM	ITEM #	DESCRIPTION	QTY.	UNITS	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1		Mobilization	1	LS	\$31,151.80	\$31,151.80	\$32,000.00	\$32,000.00	\$34,487.60	\$34,487.60	\$24,000.00	\$24,000.00	\$38,500.00	\$38,500.00
2	102.1	Maintenance of Traffic	1	LS	\$824.98	\$824.98	\$4,160.00	\$4,160.00	\$380.00	\$380.00	\$1,500.00	\$1,500.00	\$2,250.00	\$2,250.00
3	110-1	Clearing and Grubbing	1	LS	\$24,285.85	\$24,285.85	\$5,870.00	\$5,870.00	\$4,100.00	\$4,100.00	\$7,500.00	\$7,500.00	\$11,243.00	\$11,243.00
4	110-3	Removal of Existing Structures (Catch Basins)	5	EA	\$735.01	\$3,675.05	\$2,255.00	\$11,275.00	\$600.00	\$3,000.00	\$350.00	\$1,750.00	\$840.00	\$4,200.00
5	120-1	Regular Excavating	1	LS	\$8,045.69	\$8,045.69	\$5,700.00	\$5,700.00	\$5,200.00	\$5,200.00	\$7,500.00	\$7,500.00	\$22,425.00	\$22,425.00
6	162-2	Top Soil (6" thick)	4,800	SY	\$1.61	\$7,728.00	\$5.55	\$26,640.00	\$1.10	\$5,280.00	\$6.85	\$32,880.00	\$3.15	\$15,120.00
7	425-11	Drainage Structure - Grate Inlet	5	EA	\$3,912.08	\$19,560.40	\$2,905.00	\$14,525.00	\$5,750.00	\$28,750.00	\$6,500.00	\$32,500.00	\$2,850.00	\$14,250.00
8	430-141-000	Install 42" RCP Class III	888	LF	\$118.67	\$105,378.96	\$235.50	\$209,124.00	\$110.00	\$97,680.00	\$110.00	\$97,680.00	\$97.00	\$86,136.00
9	430-141-000	Install 29" x 45" RCP Class III	896	LF	\$105.93	\$94,913.28	\$245.75	\$220,192.00	\$120.00	\$107,520.00	\$130.00	\$116,480.00	\$105.00	\$94,080.00
10	580-332-2	Tree Removal	1	LS	\$19,254.22	\$19,254.22	\$40,240.00	\$40,240.00	\$6,800.00	\$6,800.00	\$12,000.00	\$12,000.00	\$13,800.00	\$13,800.00
11	575-1-1	Sodding (Bahia)	4,800	SY	\$2.62	\$12,576.00	\$2.50	\$12,000.00	\$3.20	\$15,360.00	\$3.00	\$14,400.00	\$1.90	\$9,120.00
12	1600-900-26	Remove Existing Pipe (20" or more)	1,800	LF	\$5.57	\$10,026.00	\$14.45	\$26,010.00	\$11.00	\$19,800.00	\$18.50	\$33,300.00	\$4.25	\$7,650.00
13		Miscellaneous Work and Cleanup	1	LS	\$48,090.44	\$48,090.44	\$68,275.00	\$68,275.00	\$18,000.00	\$18,000.00	\$12,000.00	\$12,000.00	\$23,900.00	\$23,900.00
14		Remove Existing Fence	1	LS	\$8,084.91	\$8,084.91	\$8,530.00	\$8,530.00	\$9,009.00	\$9,009.00	\$9,250.00	\$9,250.00	\$8,400.00	\$8,400.00
15		Install Temporary Chain Link Fence & Removal of Temporary Fence (Location to be coordinated with each property owner)	1	LS	\$10,712.51	\$10,712.51	\$12,225.00	\$12,225.00	\$11,937.00	\$11,937.00	\$12,000.00	\$12,000.00	\$11,745.00	\$11,745.00
16		Install Permanent Replacement Fence, Wood Fence	1,791	LF	\$14.28	\$25,575.48	\$15.00	\$26,865.00	\$15.90	\$28,476.90	\$16.75	\$29,999.25	\$15.50	\$27,760.50
17		Install Permanent Replacement Fence, Chain Link	1,464	LF	\$8.40	\$12,297.60	\$8.85	\$12,956.40	\$9.35	\$13,688.40	\$9.75	\$14,274.00	\$9.25	\$13,542.00
18		Install Permanent Replacement Fence, PVC Fence	78	LF	\$25.20	\$1,965.60	\$26.50	\$2,067.00	\$28.08	\$2,190.24	\$29.50	\$2,301.00	\$27.50	\$2,145.00
19		Install Permanent Replacement Fence, Hog Wire Fence	517	LF	\$6.80	\$3,515.60	\$7.25	\$3,748.25	\$7.58	\$3,918.86	\$8.15	\$4,213.55	\$7.50	\$3,877.50
20		Discretionary Work				\$50,000.00		\$50,000.00		\$50,000.00		\$50,000.00		\$50,000.00
TOTAL BID PRICE - BID "B"						\$497,662.37		\$792,402.65		\$465,578.00		\$515,527.80		\$460,144.00
		Acknowledged Addendum #1			YES		YES		YES		YES		YES	
		Acknowledged Addendum #2			YES		YES		YES		YES		YES	
		Acknowledged Addendum #3			YES		YES		YES		YES		YES	
		Florida Trench Safety Act			YES		YES		YES		YES		YES	
		Contractor's Questionnaire			YES		YES		YES		YES		YES	
		Drug Free Work Place Certification			YES		YES		YES		YES		YES	
		Public Contracting & Environmental Crimes			YES		YES		YES		YES		YES	
		Affidavit for Local Business (if applicable)			NO		NO		YES		YES		YES	
		Notes:			NONE		NONE		NONE		NONE		NONE	
		Bid Bond			YES		YES		YES		YES		YES	
		Acknowledged Site Visit			YES -12/16/10		YES - 12/17/10		YES - 12/1/10		YES - 12/1/10		YES - 12/12, 12/15 & 12/17/10	

Bid Tabulation
IFB#11-0427-DS
65th Avenue West Pipe Replacement Project
Bid "B" Based on a completion time of 240 Calendar Days

PREPARED BY: Sherril Robinson 1/6/11
Sherril Robinson, Assessment Coordinator Date

REVIEWED BY: [Signature] 1-12-11
(Engineer) Sfa Mofanazar, P.E., Deputy Director, Engineering Svcs Date

REVIEWED BY: [Signature] 1/9/11
(Project Manager) Walter Sowa, Project Manager Date

APPROVED BY: Donna M. Stevens 1/13/11
(Purchasing) Donna Stevens, Construction Buyer Date