

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

SUBJECT	Wares Creek Pedestrian Bridge Replacement	DATE POSTED	MC <u>X SE 2/18/16</u> DS <u>X SE 2/18/16</u> CC <u>N/A</u>
PURCHASING REPRESENTATIVE	Chris Daley, CPPO CPPB 749-3048	DATE CONTRACT SHALL BE AWARDED	Seven days after the date Posted
DEPARTMENT	Public Works/ Ricardo Colon	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	IFB #16-1034CD	AUTHORIZED BY DATE	Melissa Wendel, CPPO February 2016

NOTICE OF INTENT TO AWARD

Notice of Intent to Award Invitation for Bid # 16-1034CD, Wares Creek Pedestrian Bridge, to the lowest, responsive and responsible bidder, Douglas N. Higgins, Inc., Ann Arbor, MI for a total bid of \$549,340.00 (July 15, 2016 completion).

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

- The Work consists of furnishing all labor, materials, equipment and incidentals required to replace two (2) pedestrian bridges and associated sidewalks, ramps, railings, sodding, and rip rap across Wares Creek within the Bradenton tropical Palms Mobile Home Park located within the City of Bradenton, FL. Formal competitive sealed bid procedures were followed resulting in a total of five (5) bidders submitting a sealed bid for consideration:

<u>Collier County</u>	<u>Bid (July 15, 2016)</u>
Douglas N. Higgins, Inc.	\$487,751.00

<u>Lee County</u>	
Zep Construction, Inc.	\$519,589.46
Kelly Brothers, Inc.	\$529,495.26

<u>Bay County</u>	
Inland Construction & Engineering, Inc.	\$547,573.40

<u>Manatee County</u>	
Woodruff & Sons, Inc.	\$557,632.61

- On February 18, 2016 a memorandum was received from the Public Works Department recommending award to Douglas N. Higgins, Inc. of Ann Arbor, MI for a total bid amount of \$487,751.00 with completion by July 15, 2016..
- Funding for this project is provided by Stormwater Capital Improvements in the budget account key 4656028801-534000/6028801-0004 (Wares Creek ROW Acquisition).

ATTACHMENTS (List in order of attached)	<ul style="list-style-type: none"> Department Recommendation Tabulation 	FUNDING SOURCE (Acct Number & Name)	Wares Creek ROW Acquisition: 4656028801-534000/ 6028801-0004
			<input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$487,751.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	N/A

MEMORANDUM

To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P. E., Project Management
Division Manager



Date: February 17, 2016
Subject: Wares Creek Pedestrian Bridges Replacement within
the Bradenton Tropical Palms Mobile Home Park
located in the City of Bradenton, FL
Douglas N. Higgins, Inc.
Recommendation for Award - IFB#16-1034CD

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract, with a construction time of 137 calendars days be awarded to the lowest responsive, responsible bidder, Douglas N. Higgins, Inc. in the amount of \$487,751.00 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Stormwater Capital Improvements.

Please contact Ricardo J Colon, PE, Project Manager if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/rc

cc: Mike Gore, Director, Utilities
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Ricardo J Colon, PE, Project Manager
Prony Bonnaire Fils, Engineering Specialist II, w/attachments
Project File: 6028801 9.2

Public Works Department
Project Management Division
1022 26th Avenue East, Bradenton, FL 34208-3926
Phone number: (941) 708-7450

LARRY BUSTLE * CHARLES B. SMITH * JOHN R. CHAPPIE * ROBIN DISABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC
District 1 District 2 District 3 District 4 District 5 District 6 District 7

S:\PWD_PJM_Share\Projects\Stormwater\Wares Creek-Canal Dredging_60288 00 01\PM\PM - RC\Cure Plan at BTP\Pedestrian Bridges\Bid
Rec\2014 Recommendation for Award IFB Fully Funded Memo.docx

TABULATION
IFB #16-1034CD- WARES CREEK PEDESTRIAN BRIDGE REPLACEMENT

					Douglas N. Higgins, Inc. 3390 Travis Point Rd. Ste. A Ann Harbor, MI 48108		Zep Construction, Inc. 7802 Jean Blvd. Fort Myers, FL 33967		Kelly Brothers, Inc. 15775 Pine Ridge Road Fort Myers, FL 33908		Inland Construction & Engineering, Inc. 309 East 11th Street panama City, FL 32401	
ITEM NO.	FDOT Item No.	DESCRIPTION	EST. QTY.	U/M	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
1	101-1	Mobilization	1.00	LS	\$43,000.00	\$43,000.00 ✓	\$42,000.00	\$42,000.00	\$68,780.74	\$68,780.74	\$50,000.00	\$50,000.00
2	102-1	Maintenance of Traffic	1.00	LS	\$12,000.00	\$12,000.00 ✓	\$8,500.00	\$8,500.00	\$7,358.91	\$7,358.91	\$5,000.00	\$5,000.00
3	104-11	Floating Turbidity Barrier	220.00	LF	\$15.00	\$3,300.00 ✓	\$50.00	\$11,000.00	\$7.05	\$1,551.00	\$16.00	\$3,520.00
4	104-10-3	Staked Silt Fence (Type III)	590.00	LF	\$3.00	\$1,770.00 ✓	\$6.00	\$3,540.00	\$2.89	\$1,764.10	\$9.00	\$5,310.00
5	110-1-1	Clearing and Grubbing	1.00	LS	\$42,000.00	\$42,000.00 ✓	\$42,000.00	\$42,000.00	\$13,263.23	\$13,263.23	\$31,169.00	\$31,169.00
6	120-1	Regular Excavation	40.00	CY	\$70.00	\$2,800.00 ✓	\$290.00	\$11,600.00	\$389.92	\$15,596.80	\$35.00	\$1,400.00
7	120-2-2	Borrow Excavation, Truck Measure	75.00	CY	\$80.00	\$6,000.00 ✓	\$160.00	\$12,000.00	\$211.88	\$15,891.00	\$85.00	\$6,375.00
8	400-2-5	Class II Concrete	82.00	CY	\$650.00	\$53,300.00 ✓	\$1,315.00	\$107,830.00	\$1,458.55	\$119,601.10	\$700.00	\$57,400.00
9	460-5	Prefabricated Aluminum Pedestrian Bridges	1.00	LS	\$227,000.00	\$227,000.00 ✓	\$140,000.00	\$140,000.00	\$145,582.86	\$145,582.86	\$205,000.00	\$205,000.00
10	500-72	Handrail Aluminum (Remove and Re-Install)	52.00	LF	\$70.00	\$3,640.00 ✓	\$63.40	\$3,296.80	\$45.20	\$2,350.40	\$75.00	\$3,900.00
11	515-2-231	Pedestrian/Bicycle Railing	185.00	LF	\$100.00	\$18,500.00 ✓	\$166.65	\$30,830.25	\$125.57	\$23,230.45	\$427.00	\$78,995.00
12	522-1	Concrete Sidewalk and Driveways, 4" Thick	95.00	SY	\$60.00	\$5,700.00 ✓	\$115.00	\$10,925.00	\$236.54	\$22,471.30	\$95.00	\$9,025.00
13	530-3-3	Rip-Rap Rubble	110.00	TN	\$160.00	\$17,600.00 ✓	\$350.00	\$38,500.00	\$233.32	\$25,665.20	\$250.00	\$27,500.00
14	570-1-2	Performance Turf, Sod	400.00	SY	\$4.00	\$1,600.00 ✓	\$3.90	\$1,560.00	\$8.75	\$3,500.00	\$8.00	\$3,200.00
15	1060-11-211	Utility Structure- Below Ground	1.00	EA	\$5,200.00	\$5,200.00 ✓	\$8,772.00	\$8,772.00	\$14,754.24	\$14,754.24	\$10,000.00	\$10,000.00
		TOTAL BASE BID - Based on Completion of Work by July 15, 2016				\$443,410.00 ✓		\$472,354.05		\$481,359.33		\$497,794.00
16		CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)	10% OF TOTAL BASE BID			\$44,341.00 ✓		\$47,235.41		\$48,135.93		\$49,779.40
		TOTAL OFFER with Contract Contingency - Based on Completion of Work by July 15, 2016				\$487,751.00 ✓		\$519,589.46		\$529,495.28		\$547,673.40
Acknowledge Addendum #1						Yes		Yes		Yes		Yes
Acknowledge Addendum #2						Yes		Yes		Yes		NO
Acknowledge Addendum #3						Yes		Yes		Yes		NO
Bid Bond						Yes		Yes		Yes		Yes

Keyed

By:

Chris Daley-CPPO, CPPB, Contract Specialist

2/12/2016

Date

Checked and Reviewed By:

R.J. Ezzi, PE-AECOM, Engineer or Record

Date

Checked and Reviewed By:

Ricardo Colon, PE- Project Manager

Date

TABULATION
IFB #16-1034CD- WARES CREEK PEDESTRIAN BRIDGE REPLACEMENT

Woodruff & Sons, Inc.
P.O. Box 10127
Bradenton, FL 34282

ITEM NO.	FDOT Item No.	DESCRIPTION	EST. QTY.	U/M	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
1	101-1	Mobilization	1.00	LS	\$49,842.22	\$49,842.22
2	102-1	Maintenance of Traffic	1.00	LS	\$8,381.03	\$8,381.03
3	104-11	Flooding Turbidity Barrier	220.00	LF	\$17.23	\$3,790.60
4	104-10-3	Staked Silt Fence (Type III)	590.00	LF	\$3.64	\$2,147.60
5	110-1-1	Clearing and Grubbing	1.00	LS	\$37,239.40	\$37,239.40
6	120-1	Regular Excavation	40.00	CY	\$61.26	\$2,450.40
7	120-2-2	Borrow Excavation, Truck Measure	75.00	CY	\$88.43	\$6,632.25
8	400-2-5	Class II Concrete	82.00	CY	\$1,351.26	\$110,803.32
9	460-5	Prefabricated Aluminum Pedestrian Bridges	1.00	LS	\$150,329.27	\$150,329.27
10	500-72	Handrail Aluminum (Remove and Re-Install)	52.00	LF	\$53.48	\$2,780.96
11	515-2-231	Pedestrian/Bicycle Railing	185.00	LF	\$140.70	\$26,029.50
12	522-1	Concrete Sidewalk and Driveways, 4" Thick	95.00	SY	\$90.24	\$8,572.80
13	530-3-3	Rip-Rap Rubble	110.00	TN	\$759.33	\$83,526.30
14	570-1-2	Performance Turf, Sod	400.00	SY	\$10.27	\$4,108.00
15	1060-11-211	Utility Structure- Below Ground	1.00	EA	\$10,305.09	\$10,305.09
		TOTAL BASE BID - Based on Completion of Work by July 15, 2016				\$506,938.74
16		CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)		10% OF TOTAL BASE BID		\$50,693.87
		TOTAL OFFER with Contract Contingency - Based on Completion of Work by July 15, 2016				\$557,632.61
Acknowledge Addendum #1						Yes
Acknowledge Addendum #2						Yes
Acknowledge Addendum #3						Yes
Bid Bond						Yes

Keyed

By:

Chris Daley-CPPO, CPPB, Contract Specialist

2/12/2016

Date

Checked and Reviewed By:

R.J. Ezazi, PE, AECOM, Engineer or Record

Date

Checked and Reviewed By:

Ricardo Colon, PE, Project Manager

Date