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ADVERTISEMENT 

INVITATION FOR BID CONSTRUCTION, NO. 19-TA003138SAM 

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT  
 
Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County), will 
receive sealed bids from individuals, corporations, partnerships, and other legal entities authorized to do 
business in the State of Florida, to provide Caprianis Subdivision Water Main Replacement , as specified in 
this Invitation for Bid Construction to include but not limited to, replacement of existing water mains, 
installation of hydrants, valves and other appurtenances. 
 
DATE, TIME AND PLACE DUE:   
The Due Date and Time for submission of Bids in response to this IFBC is October 23, 2019 at 3:00 P.M. ET. 
Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee 
Ave. W., Suite 803, Bradenton, FL  34205 prior to the Due Date and Time.  
 
SOLICITATION INFORMATION CONFERENCE:  
A Non-Mandatory Solicitation Conference will be held at 10:00 am on Wednesday, October 2, 2019 at the 
Manatee County Administration Building, 1112 Manatee Avenue West, Bradenton, FL 34205. Attendance is 
not required, but is strongly encouraged.   
 
DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:   
The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification or 
additional information pertaining to this Invitation for Bid Construction to the Manatee County 
Procurement Division is October 9, 2019. Questions and inquiries should be submitted via email to the 
Designated Procurement Contact shown below. 
 
Important: A prohibition of lobbying is in place. Review Section A.13 carefully to avoid violation and 
possible sanctions. 
 
 
DESIGNATED PROCUREMENT CONTACT: Sherri Meier, Sr. Procurement Agent  
(941) 749-3042, Fax (941) 749-3034 
Email: sherri.adamsmeier@mymanatee.org 
Manatee County Financial Management Department 
Procurement Division 
 
 
AUTHORIZED FOR RELEASE: ____  
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SECTION A, INFORMATION FOR BIDDERS 

To receive consideration, entities who submit a response to this Invitation for Bid (Bidders) must meet the 
minimum qualification requirements and comply with the following instructions. Bid responses (Bids) will 
be accepted from single business entities, joint ventures, partnerships or corporations. 

A.01 BID DUE DATE 

The Due Date and Time for submission of Bids in response to this Invitation for Bid (IFBC) is 
October 23, 2019 at 3:00 P.M. ET. Bids must be delivered to the following location: Manatee 

County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and time 
stamped by a Procurement representative prior to the Due Date and Time.   
 
Bids received after the Due Date and Time will not be considered. It will be the sole responsibility 
of the Bidder to deliver its Bid to the Manatee County Procurement Division for receipt on or 
before the Due Date and Time. If a Bid is sent by U.S. Mail, courier or other delivery services, the 
Bidder will be responsible for its timely delivery to the Procurement Division. Bids delayed in 
delivery will not be considered, will not be opened at the public opening, and arrangements will be 
made for their return at the Bidder's request and expense. 

A.02 SOLICITATION INFORMATION CONFERENCE:  

A Non-Mandatory Solicitation Conference will be held at 10:00 am on Wednesday, October 2, 
2019 at the Manatee County Administration Building, 1112 Manatee Avenue West, Bradenton, FL 
34205.  
 
Attendance to mandatory information conferences and/or site visits are required to meet the 
minimum qualification requirements of the IFBC. Attendance to non-mandatory information 
conferences is not required, but is strongly encouraged. 

A.03 PUBLIC OPENING OF BIDS 

Bids will be opened immediately following the Due Date and Time at the Manatee County 
Administration Building, Suite 803 in the presence of County officials. Bidders or their 
representatives may attend the Bid opening.  
 
Manatee County will make public at the opening the names of the business entities which 
submitted a Bid and  the total bid price submitted. No review or analysis of the Bids will be 
conducted at the Bid opening. 

A.04 SUBMISSION OF BIDS  

The contents of the Bid sealed package must include:  

• One (1) bound original clearly identifying Bidder and marked “ORIGINAL”. 

• Two (2) bound copies clearly identifying Bidder and marked “COPY” with all required 
information and identical to the original. 

• One (1) electronic format copy clearly identifying Bidder.  
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Electronic format copy should be submitted on a Universal Serial Bus (USB) portable flash memory 
drive or compact disc (CD) in MicroSoft Office® or Adobe Acrobat® portable document format (PDF) 
in one continuous file. Do not password protect or otherwise encrypt electronic Bid copies. 
Electronic copies must be searchable and contain an identical Bid to the original.  
 
Submit the Bid package in a sealed container with the following information clearly marked on the 
outside of the package: IFBC No. 19-TA003138SAM, Caprianis Subdivision Water Main 
Replacement, Bidder’s name, and Bidder’s address. Bids must be delivered to the Manatee County 
Procurement Division prior to the Due Date and Time at the following address: 
 
Manatee County Procurement Division 
1112 Manatee Ave. West, Ste. 803 
Bradenton, FL  34205 

A.05 DISTRIBUTION OF SOLICITATION DOCUMENTS 

All documents issued pursuant to this IFBC are distributed electronically and available for 
download at no charge at www.mymanatee.org > Bids and Proposals. Documents may be viewed 
and downloaded for printing using Adobe Reader® software.  
 
At its sole discretion, the County may utilize a third-party provider, such as DemandStar by Onvia® 

(DemandStar) to distribute proposals. Visit the DemandStar website at www.Demandstar.com for 
more information regarding this service. Participation in the DemandStar system is not a 
requirement for doing business with Manatee County.  
  
Additionally, the IFBC and all related documents are available for public inspection at the Manatee 
County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL  34205. Call 
(941) 749-3014 to schedule an appointment. Documents are available between the hours of 8:00 
A.M. and 5:00 P.M., Monday through Friday, with the exception of County holidays.  
 
As a courtesy, Manatee County notifies the Manatee County Chamber of Commerce and the 
Manatee County Black Chamber of Commerce of all active solicitations, who then distributes the 
information to its members. 

A.06 EXAMINATION OF BID DOCUMENTS AND SITE(S) 

It is the responsibility of each bidder before submitting a bid, to (a) examine the IFBC documents 
thoroughly; (b) visit the Project Site(s) to become familiar with local conditions that may affect 
cost, progress, performance, or furnishing of the Work; (c) consider federal, state, and local 
codes, laws, and regulations that may affect costs, progress, performance, or furnishing of the 
Work; (d) study and carefully correlate bidder's observations with the IFBC documents; and (e) 
notify County in writing of all conflicts, errors, or discrepancies in the IFBC documents. 
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Each bidder may, at bidder's own expense, make or obtain any additional examinations, 
investigations, explorations, tests and studies, and obtain any additional information and data 
which pertain to the physical conditions at or contiguous to the Project Site(s) or otherwise which 
may affect cost, progress, performance or furnishing of the Work and which bidder  deems 
necessary to determine his bid for performing and furnishing the Work in accordance with the 
time, price and other terms and conditions of the IFBC documents. County will provide each 
bidder access to the site(s) to conduct such explorations and tests. 

 
Bidder shall fill all holes, clean up and restore the Project Site(s) to its former condition upon 
completion of such explorations. The lands upon which the Work is to be performed, rights-of-
way and easements for access thereto, and other lands designated for use by successful bidder in 
performing the Work are identified in the IFBC documents.  
 
All additional lands and access thereto required for temporary construction facilities or storage of 
materials and equipment are to be provided by successful bidder. Easements for permanent 
structures or permanent changes in existing structures are to be obtained and paid for by County 
unless otherwise provided in the IFBC documents. 

 
Inspection of the Project Site(s) is a requirement to be considered for award of this bid. Prior to 
submitting a bid, each bidder shall examine the Project Site(s) and all conditions thereon fully 
familiarizing themselves with the full scope of the Work. Failure to become familiar with Project 
Site conditions will in no way relieve the successful bidder from the necessity of furnishing any 
materials or performing any Work that is required to complete the Project in accordance with the 
Project Plans and Specifications. Bidder shall acknowledge inspection of the Project Site(s) on 
his/her signed, submitted Bid Form. 

A.07 ADDENDA 

Any interpretations, corrections or changes to this IFBC will be made by addenda. Addenda will be 
posted on the Procurement Division’s web page of the County website at 
http://www.mymanatee.org/purchasing > Bids and Proposals. For those solicitations that are 
advertised on DemandStar, addenda will also be posted on the DemandStar distribution system on 
the ‘Planholders’ link. 
 
All addenda are a part of the IFBC and each Bidder will be bound by such addenda. It is the 
responsibility of each Bidder to read and comprehend all addenda issued. Failure of any Bidder to 
acknowledge an issued addendum in its Bid will not relieve the Bidder from any obligation 
contained therein. 

A.08 BID FORMS 

Bids must include the forms provided in this IFBC. If needed, additional pages may be attached to a 
form. Bidders must fully complete and execute all Bid Forms. Bid Forms must be executed by an 
authorized official of the company who has the legal authority to bind the company.  

A.09 BID EXPENSES 

All costs incurred by Bidder in responding to this IFBC will be the sole responsibility of the Bidder.  

A.10 QUESTION AND CLARIFICATION PERIOD 

Each Bidder shall examine all IFBC documents and will judge all matters relating to the adequacy 

Manatee County BCC IFBC No. 19-TA003138 6

http://www.mymanatee.org/purchasing


and accuracy of such documents. Any questions or requests concerning interpretation, 
clarification or additional information pertaining to this IFBC, including the sample Agreement, 
shall be made in writing via email to the Manatee County Procurement Division to the Designated 
Procurement Contact or to purchasing@mymanatee.org. All questions received and responses 
given will be provided to potential bidders via an addendum to this IFBC. 
 
Manatee County will not be responsible for oral interpretations given by other sources including 
County staff, representative, or others. The issuance of a written addendum by the Procurement 
Division is the only official method whereby interpretation, clarification or additional information 
will be given.  

A.11 FALSE OR MISLEADING STATEMENTS 

Bids which contain false or misleading statements or which provide references which do not 
support an attribute or condition claimed by the Bidder, may be rejected. If, in the opinion of the 
County, such information was intended to mislead the County in its evaluation of the Bid, and the 
attribute, condition or capability is a requirement of this IFBC. Such Bidder will be disqualified from 
consideration for this IFBC and may be disqualified from submitting a response on future 
solicitation opportunities with the County. 

A.12 CONFIDENTIALITY OF SECURITY RELATED RECORDS 

a. Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred to 
collectively as “the Confidential Security Records”) are confidential and exempt from the 
disclosure requirements of Florida Statutes § 119.07(1): 

 
i. A Security System Plan or portion thereof for any property owned by or leased to County 

or any privately owned or leased property held by County. 
ii. Building plans, blueprints, schematic drawings, and diagrams, including draft, preliminary, 

and final formats, which depict the internal layout and structural elements of a building, 
arena, stadium, water treatment facility, or other structure owned or operated by County. 

iii. Building plans, blueprints, schematic drawings, and diagrams, including draft, preliminary, 
and final formats, which depict the internal layout or structural elements of an attractions 
and recreation facility, entertainment or resort complex, industrial complex, retail and 
service development, office development, or hotel or motel development in the 
possession of, submitted to County. 

 
b. Successful Bidder agrees that, as provided by Florida Statute, it shall not, as a result of a public 

records request, or for other reason disclose the contents of, or release or provide copies of 
the Confidential Security Records to any other party absent the express written authorization 
of County’s Property Management Director or to comply with a court order requiring such 
release or disclosure. To the extent successful Bidder receives a request for  
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c. such records, it shall immediately contact the County’s designated Contract administrator who 
shall coordinate County’s response to the request.  

A.13 LOBBYING 

After the issuance of any IFBC, prospective bidders, bidders, or their agents, representatives or 
persons acting at the request of such bidder shall not contact, communicate with or discuss any 
matter relating to the IFBC with any officer, agent or employee of Manatee County other than the 
Procurement Official or the contact identified in this IFBC, pursuant to the Manatee County Code 
of Laws. This prohibition includes copying such persons on all written communication, including 
email correspondence. This requirement begins with the issuance of an IFBC and ends upon 
execution of the final Agreement or when the IFBC has been cancelled. Violators of this 
prohibition shall be subject to sanctions as provided in the Manatee County Code of Laws. 

A.14 UNBALANCED BIDDING PROHIBITED 

County recognizes that large and/or complex projects will often result in a variety of methods, 
sources, and prices. However, where in the opinion of the County such variation does not appear 
to be justified given bid requirements and industry and market conditions, the Bid will be 
presumed to be unbalanced. Examples of unbalanced Bids will include:  
 
a. Bids showing omissions, alterations of form, additions not specified, or required conditional 

or unauthorized alternate bids.  
b. Bids quoting prices that substantially deviate, either higher or lower, from those included in 

the Bids of competitive Bidders for the same line item unit costs. 
c. Bids where the unit costs offered are in excess of, or below reasonable cost analysis values. 
 
In the event County determines that a Bid is presumed unbalanced, it will request the 
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters of 
intent, and other supporting documentation which the Bidder obtained and upon which the 
Bidder relied upon to develop its Bid. County reserves the right to deem any presumptive 
unbalanced Bid where the Bidder is unable to demonstrate the validity and/or necessity of the 
unbalanced unit costs as non-responsive. 

A.15 FRONT LOADING OF BID PRICING PROHIBITED  

Prices offered for performance and/or acquisition activities which occur early in the Project 
Schedule, such as mobilization; clearing and grubbing; or maintenance of traffic; that are 
substantially higher than pricing of competitive bidders within the same portion of the Project 
Schedule, will be presumed to be front loaded. Front loaded bids could reasonably appear to be 
an attempt to obtain unjustified early payments creating a risk of insufficient incentive for the 
bidder to complete the Work or otherwise creating an appearance of an undercapitalized bidder.  
 
In the event County determines that a bid is presumed to be front loaded, it will request the 
opportunity to, and reserves the right to, review all source quotes, bids, price lists, letters of  
intent, and other documents which the bidder obtained and upon which the bidder relied IFBC  
 
upon to develop the pricing or acquisition timing for these bid items. County reserves the right to 
reject as nonresponsive any presumptive front loaded bids where the bidder is unable to 
demonstrate the validity and/or necessity of the front-loaded costs.  
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A.16 WITHDRAWAL OR REVISION OF BIDS 

Bidders may withdraw Bids under the following circumstances: 
 
a. If Bidder discovers a mistake(s) prior to the Due Date and Time. Bidder may withdraw its Bid 

by submitting a written notice to the Procurement Division. The notice must be received in the 
Procurement Division prior to the Due Date and Time for receiving Bids. A copy of the request 
shall be retained, and the unopened Bid returned to the Bidder; or 

 
b. After the Bids are opened but before a contract is signed, Bidder alleges a material mistake of 

fact if: 
 

1. The mistake is clearly evident in the solicitation document; or 
2. Bidder submits evidence which clearly and convincingly demonstrates that a mistake was 

made in the Bid. Request to withdraw a Bid must be in writing and approved by the 

Procurement Official. 

A.17 IRREVOCABLE OFFER 

Any Bid may be withdrawn up until the Due Date and Time. Any Bid not so withdrawn shall, upon 
opening, constitute an irrevocable offer for a period of ninety (90) days to provide the goods or 
services set forth in this IFBC or until one or more of the Bids have been duly accepted by County, 
whichever occurs first. 
 

A.18 RESERVED RIGHTS 

County reserves the right to accept or reject any and/or all bids, to waive irregularities and minor 
technicalities, and to request resubmission. Also, County reserves the right to accept all or any 
part of the bid and to increase or decrease quantities to meet additional or reduced requirements 
of County. Any sole response received by the first submission date may or may not be rejected by 
County depending on available competition and current needs of County. For all items combined, 
the bid of the lowest, responsive, responsible bidder will be accepted, unless all bids are rejected.  
 
The lowest, responsible bidder shall mean that Bidder who makes the lowest Bid to sell goods 
and/or services of a quality which meets or exceeds the quality of goods and/or services set forth 
in the IFBC documents or otherwise required by County.  
 
To be responsive, a Bidder shall submit a Bid which conforms in all material respects to the 
requirements set forth in the IFBC. 
 
To be a responsible bidder, the bidder shall have the capability in all respects to perform fully the 
bid requirements, and the tenacity, perseverance, experience, integrity, reliability, capacity, 
facilities, equipment, and credit which will assure good faith performance.  

 
Also, County reserves the right to make such investigation as it deems necessary to determine 
the ability of any bidder to furnish the service requested. Information County deems necessary to 
make this determination shall be provided by the bidder. Such information may  
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include, but shall not be limited to current financial statements, verification of availability of 
equipment and personnel, and past performance records. 

A.19 APPLICABLE LAWS 

Bidder must be authorized to transact business in the State of Florida. All applicable laws and 
regulations of the State of Florida and ordinances and regulations of Manatee County will apply 
to any resulting Agreement. Any involvement with the Manatee County Procurement Division 
shall be in accordance with the Manatee County Procurement Ordinance as amended.  

A.20 COLLUSION 

By submitting a bid in response to this IFBC, Bidder certifies that it has not divulged, discussed or 
compared its bid with any other bidder, and has not colluded with any other bidder or parties to 
this bid whatsoever. Further, Bidder, and in the case of a joint bid each party thereto, certifies as 
to their own organization, that in connection with this IFBC that: 

 
a. All prices and/or cost data submitted have been arrived at independently, without 

consultation, communication, or agreement, for the purpose of restricting competition, as to 
any matter relating to such prices and/or cost data, with any other bidder or with any 
competitor; 
 

b. All prices and/or cost data quoted for this bid have not been knowingly disclosed by the 
Bidder and will not knowingly be disclosed by the Bidder, prior to the scheduled opening, 
directly or indirectly to any other bidder or to any competitor; 
 

c. No attempt has been made, or will be made, by Bidder to induce any other person or firm to 
submit or not to submit a bid for the purpose of restricting competition; 
 

d. The only person or persons interested in this bid is/are named in Bidder’s Bid and that no 
person other than those identified has any interest in the Bid or in the resulting Agreement to 
be entered into.  
 

e. No person or agency has been employed or retained to solicit or secure the resulting 
Agreement upon an agreement or understanding or a commission, percentage, brokerage, or 
contingent fee except bona fide employees or established commercial agencies maintained 
by Bidder for purpose of doing business. 

A.21 CODE OF ETHICS 

With respect to this and any bid, if a Bidder violates, directly or indirectly, the ethics provisions of 
the Manatee County Procurement Code and/or Florida criminal or civil laws related to public 
procurement, including but not limited to Florida Statutes Chapter 112, Part II, Code of Ethics for 
Public Officers and Employees, such Bidder will be ineligible for award to perform the work 
described in this IFBC, and may be disqualified from submitting on any future quote or bid 
requests to supply goods or services to Manatee County. By submitting a bid, the Bidder 
represents to County that all statements made, and materials submitted are truthful, with no 
relevant facts withheld. 
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A.22 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a 
public entity crime, as that term is defined in Section 287.133, Florida Statutes, may not submit a 
bid to provide any goods or services to a public entity; may not submit a bid with a public entity 
for the construction or repair of a public building or public work; may not submit bids on leases of 
real property to a public entity; may not be awarded or perform Work as a contractor, supplier, 
Subcontractor, or consultant under an agreement with any public entity; and may not transact 
business with any public entity in excess of the threshold amount provided in Section 287.017, 
Florida Statutes, for CATEGORY TWO for a period of thirty-six (36) months following the date of 
being placed on the convicted list. 
 
In addition, the Manatee County Code of Laws prohibits the award of any bid to any person or 
entity who/which has, within the past five (5) years, been convicted of, or admitted to in court or 
sworn to under oath, a public entity crime or of any environmental law that, in the reasonable 
opinion of the Procurement Official, establishes reasonable grounds to believe the person or 
business entity will not conduct business in a responsible matter.  
 
To ensure compliance with the foregoing, the Code requires all persons or entities desiring to do 
business with County to execute and file with the Purchasing Official an affidavit, executed under 
the pain and penalties of perjury, confirming that person, entity and any person(s) affiliated with 
the entity, does not have such a record and is therefore eligible to seek and be awarded business 
with County. In the case of a business entity other than a partnership or a corporation, such 
affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, such 
affidavit shall be executed by the general partner(s). A Public Contracting and Environmental 
Crimes Certification form is attached herein for this purpose. 

A.23 SCRUTINIZED COMPANIES 

Florida Statutes § 287.135, as amended from time to time, may contain limitations on the part of 
a company to conduct business with the County. Submission of a response to this solicitation 
shall be subject to all procedural requirements contained within that statute including the 
submission of any required certification of eligibility to contract with the County. It shall be the 
responsibility of the company responding to this solicitation to concurrently review the current 
version of the statute and ensure it is compliant. To the extent a certification is required, it shall 
be provided on the form located at Appendix F Vendor Certification Regarding Scrutinized 
Companies Lists. 

A.24 AGREEMENT  

The successful Bidder will be required to execute the Agreement, a sample of which is attached 
hereto and made a part hereof. The County will transmit the Agreement to the successful Bidder 
for execution. The successful Bidder agrees to deliver the required number of duly executed copies 
of the Agreement, with any other required documents, to the County within ten calendar days of 
receipt. 

A.25 LEGAL NAME 

Bidders shall clearly indicate the full legal name, including any d/b/a, address, email address, and 
telephone number on the Bid Form. Bid Forms shall be signed above the typed or printed name 
and title of the signer. The signer must be an official of the organization and have the authority to 
bind the bidder to the submitted bid. 
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When bidder is a partnership, the Bid Form shall be signed in the name of the firm and by all 
partners required under the terms of the partnership agreement. When a corporation is a bidder, 
the authorized corporate officers shall sign.  
 
Bidders who are corporations or limited partnerships shall provide a certified copy of their permit 
to transact business in the State of Florida, preferably along with the Bid Form, or within forty-
eight (48) hours after request by County. 
 
When submitting a bid as a joint venture, it must have filed paper documents with the Division of 
Profession’s Construction Industry Licensing Board prior to submitting a bid. 

A.26 DISCOUNTS 

All discounts must be incorporated in the prices contained in the bid and not shown separately. 
Unless otherwise specified in this IFBC, pricing must be all inclusive, including delivery costs. The 
prices indicated on the Pricing Form shall be the prices used in determining award. 

A.27 TAXES 

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 59-78-
0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the Bidder is prohibited 
from delineating a separate line item in its bid for any sales or service taxes.  

 
The successful Bidder will be responsible for the payment of taxes of any kind, including but not 
limited to sales, consumer, use, and other similar taxes payable on account of the work performed 
and/or materials furnished under the award in accordance with all applicable laws and regulations.  

A.28 QUALITY 

Unless otherwise specifically provided in the IFBC documents, all goods provided shall be new, 
the latest make or model, of the best quality, of the highest grade of workmanship, and of the 
most suitable for the purpose intended.  
 
Unless otherwise specifically provided in the IFBC documents, reference to any equipment, 
material, article or patented process, by trade name, brand name, make or catalog number, shall 
be regarded as establishing a standard of quality and shall not be construed as limiting 
competition. 

A.29 AUTHORIZED PRODUCT REPRESENTATION 

Bidder, by virtue of submitting the name and specifications of a manufacturer's product, will be 
required to furnish the named manufacturer's product. Failure to do so may, in the  
County's sole discretion, be deemed a material breach of the resulting agreement and shall  
constitute grounds for County's immediate termination of the resulting agreement. 

A.30 ROYALTIES AND PATENTS 

The successful Bidder shall pay all royalties and license fees for equipment or processes in 
conjunction with the equipment and/or services being furnished. Successful Bidder shall defend 
all suits or claims for infringement of any patent, trademark or copyright, and shall save County 
harmless from loss on account thereof, including costs and attorney's fees. 
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A.31 AMERICANS WITH DISABILITIES ACT 

Manatee County does not discriminate upon the basis of any individual's disability status. This 
non-discrimination policy involves every aspect of County's functions including one's access to 
participation, employment, or treatment in its programs or activities. Anyone requiring reasonable 
accommodation for an information conference or bid opening should contact the person named 
on the cover page of this document at least twenty-four (24) hours in advance of either activity. 

A.32 EQUAL EMPLOYMENT OPPORTUNITY 

In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code of Federal 
Regulations and the Civil Rights Act of 1992, Manatee County hereby notifies all Bidders that it will 
affirmatively ensure minority business enterprises are afforded full opportunity to participate in 
response to this IFBC and will not be discriminated against on the grounds of race, color, national 
origin, religion, sex, age, handicap, or marital status in consideration of award. 

A.33 MINORITY AND/OR  DISADVANTAGED BUSINESS ENTERPRISES 

The State of Florida Office of Supplier Diversity provides the certification process and maintains 
the database of certified MBE/DBE firms. Additional information may be obtained at 
https://www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_osd or by 
calling (850) 487-0915. 

A.34 DELIVERY 

Unless otherwise specified, all prices shall include all delivery cost (FOB Destination).  

A.35 MATHEMATICAL ERRORS 

1. Bid pricing forms without imbedded mathematical formulas: In the event of 
multiplication/extension error(s), the unit price shall prevail. In the event of addition error(s) 
the extension totals will prevail. In the event the dollar amount for contract contingency is 
omitted, it will be added to the total price of the Bid.  
 

2. Bid pricing forms with imbedded mathematical formulas: Interactive bid pricing forms that 
contain mathematical formulas may be provided to automate lengthy and complex bid forms. 
In the event bid pricing forms with imbedded formulas are used and a  
multiplication/extension error(s) is discovered in the formula, the unit price entered by the 
Bidder shall prevail.  

3. Bidder shall assume the responsibility and accuracy of the information input in the bid pricing 
form and therefore shall verify that the calculations are correct before submitting its Bid.  

4. Regardless of the type of bid pricing form used, all Bids shall be reviewed mathematically by the 
County using these standards. 

A.36 SUBCONTRACTORS  

The successful bidder will obtain prior written approval from the County for any subcontractor(s) 
and the work each will perform. A subcontractor is defined as any entity performing work within 
the scope of the project who is not an employee of the successful Bidder. 
 
Bidders subcontracting any portion of the work shall include a list of subcontractors along with 
their bid. The list shall include: name and address of subcontractor, type of work to be performed 
and the percent of the contract amount to be subcontracted.  
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A.37 E-Verify 

Prior to the employment of any person under this contract, the successful Bidder shall utilize the 
U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of (a) 
all persons employed during the contract term by the successful Bidder to perform employment 
duties within Florida and (b) all persons, including subcontractors, assigned by the successful 
Bidder to perform work pursuant to the contract with Manatee County. For more information on 
this process, please refer to United States Citizenship and Immigration Service site at: 
http://www.uscis.gov/. 
 
Only those individuals determined eligible to work in the United States shall be employed under 
this contract. 

 
By submission of a bid in response to this IFBC, the successful Bidder commits that all employees 
and subcontractors will undergo e-verification before placement on this contract. 
 
The successful Bidder shall maintain sole responsibility for the actions of its employees and 
subcontractors. For the life of the contract, all employees and new employees brought in after 
contract award shall be verified under the same requirement stated above. 

A.38 DISCLOSURE 

Upon receipt, all inquiries and responses to inquiries related to this IFBC become “Public Records,” 
and shall be subject to public disclosure consistent with Florida Statues, Chapter 119. 
 
Bids become subject to disclosure thirty (30) days after the opening or if a notice of intent to award 
decision is made earlier than this time as provided by Florida Statutes § 119.071(1)(b). No 
announcement or review of the bids shall be conducted at the public opening.  
 
Based on the above, County will receive bids at the time and date stated and will make public at the 
opening the names of the business entities of all that submitted a bid.  
 
If County rejects all bids and concurrently notices its intent to reissue the solicitation, the rejected 
bids are exempt from public disclosure until such time as County provides notice of an intended 
decision concerning the reissued solicitation or until County withdraws the reissued  
solicitation. A bid is not exempt for longer than twelve (12) months after the initial notice rejecting 
all bids.  
 
Pursuant to Florida Statutes 119.0701, to the extent successful Bidder is performing services on 
behalf of the County, successful Bidder must:  
 
a. Keep and maintain public records required by public agency to perform the service.  

   
b. Upon request from the public agency’s custodian of public records, provide the public agency 

with a copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Florida Statutes, Chapter 
119, or as otherwise provided by law.  
 

c. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
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contract term and following completion of the contract if the successful Bidder does not 
transfer the records to the public agency.  
 

d. Upon completion of the contract, transfer, at no cost, to the public agency all public records in 
possession of contractor or keep and maintain public records required by the public agency to 
perform the service. If the successful Bidder transfers all public records to the public agency 
upon completion of the contract, the successful Bidder shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records disclosure 
requirements. If the successful Bidder keeps and maintains public records upon completion of 
the contract, the successful Bidder shall meet all applicable requirements for retaining public 
records. All records stored electronically must be provided to the public agency, upon request 
from public agency’s custodian of public records, in a format that is compatible with the 
information technology systems of the public agency. 

 
IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE SUCCESSFUL BIDDER’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO ANY RESULTING CONTRACT, 
CONTACT COUNTY’S CUSTODIAN OF PUBLIC RECORDS AT:  
 
Phone: (941) 742-5845 
Email: debbie.scaccianoce@mymanatee.org 
Mail:  Manatee County BCC 

Attn:  Records Manager 
1112 Manatee Ave W. 
Bradenton, FL  34205. 

A.39 LOCAL PREFERENCE 

Local business is defined as a business legally authorized to engage in the sale of the goods and/or 
services, and which certifies within its Bid that for at least six (6) full months prior to the 
advertisement of this IFBC it has maintained a physical place of business in Manatee, Desoto, 
Hardee, Hillsborough, Pinellas or Sarasota County with at least one full-time employee at that 
location. 
Local preference shall not apply to the following categories of agreements: 
1. Purchases or agreements which are funded, in whole or in part, by a governmental or other 

funding entity, where the terms and conditions governing the funds prohibit the preference. 
2. Any bid announcement which specifically provides that local preference, as set forth in this 

section, is suspended due to the unique nature of the goods or services sought, the existence of 
an emergency as found by either the County Commission or County Administrator, or where 
such suspension is, in the opinion of the County Attorney, required by law. 

3. For a competitive solicitation for construction services in which fifty percent (50%) or more of 
the cost will be paid from state. 

4. To qualify for local preference under this section, a local business must certify to County by 
completing an “Affidavit as to Local Business Form,” which is available for download at 
www.mymanatee.org/vendor. Click on “Affidavit for Local Business” to access and print the 

Manatee County BCC IFBC No. 19-TA003138 15

mailto:debbie.scaccianoce@mymanatee.org
http://www.mymanatee.org/vendor


form. Complete, notarize, and mail the notarized original to the following address:  Manatee 
County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL  34205.  

5. It is the responsibility of the bidder to ensure accuracy of the Affidavit as to Local Business and 
notify County of any changes affecting same.  

A.40 VENDOR REGISTRATION  

Registering your business will provide Manatee County a sourcing opportunity to identify suppliers 
of needed goods and services and identify local businesses. To register as a supplier with the 
County go to www.mymanatee.org/vendor. For assistance with supplier registration,  
call the Procurement Division main number at (941) 749-3014. Office hours are Monday – Friday, 
8:00 A.M. to 5:00 P.M., excluding County holidays.  
 
A link to Vendor Registration is listed on the Procurement Division’s web page at 
http://www.mymanatee.org/home/government/departments/financial-
management/purchasing.html. Click on “Register as a Vendor”, then “Vendor Registration Form”. 
Registration is not mandatory to submit a Bid.  

A.41 ENVIRONMENTAL SUSTAINABILITY 

All bidders are encouraged to use as many environmentally preferable "green" products, materials, 
as supplies, as possible to promote a safe and healthy environment. Environmentally preferable are 
products or services that have a reduced adverse effect on the environment.  
 
Bidder shall acknowledge in its Bid if Bidder has an environmental sustainability initiative. In 
addition, Bidder shall submit with its Bid a brief summary of Bidder’s environmental sustainability 
initiative. This information will be used as a determining factor in the award decision when all other 
factors, including local preference, are otherwise equal.  

A.42 ePAYABLES 

Manatee County Board of County Commissioners and the Manatee County Clerk of the Circuit 
Court have partnered to offer the ePayables program, which allows payments to be made to 
vendors via credit cards.  
 
The Clerk of the Circuit Court will issue a unique credit card number to vendor after goods are 
delivered or services rendered, vendors submit invoices to the remit to address on the purchase 
order. When payments are authorized, an email notification is sent to the vendor. The email 
notification includes the invoice number(s), invoice date(s), and amount of payment. There is no 
cost for vendors to participate in this program; however, there may be a charge by the company 
that processes your credit card transactions. 
 
If Bidder is interested in participating in this program, complete the ePayables Application attached 
herein and return the completed form via email to  lori.bryan@manateeclerk.com.  

A.43 BASIS OF AWARD 

County will not make award to a Bidder who is delinquent in payment of any taxes, fees, fines, 
contractual debts, judgments, or any other debts due and owed to the County, or is in default on 
any contractual or regulatory obligation to the County. By submitting this solicitation response, 
Bidder attests that it is not delinquent in payment of any such debts due and owed to the County, 
nor is it in default on any contractual or regulatory obligation to the County. In the event the 
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Bidder’s statement is discovered to be false, bidder will be subject to suspension and/or debarment 
and the County may terminate any award it has with bidder. 
 
Award shall be to the lowest, responsive, responsible bidder(s) meeting specifications which 
includes delivery time requirements, qualification requirements, and having the lowest total offer 
for requirements listed on the Bid Form for the Work as set forth in this IFBC. Bid prices  
 
shall include costs for furnishing all labor, equipment and/or materials for the completion of the 
Work to the County’s satisfaction, in accordance with and in the manner set forth and described in 
the IFBC documents and within the prescribed time. 
 
Multiple schedules for completion for work shall be considered.  Two bids shall be submitted and 
considered, Bid ‘A’ based on 210 calendar days completion time and Bid ‘B’ based on 270 calendar 
days completion time.  County, at its sole discretion, shall select either Bid ‘A’ or Bid ‘B’, whichever 
is in the best interest of the County. Only one (1) award will be made.   
 
In evaluating Bids, County shall consider the qualifications of the Bidders; and if required, may also 
consider the qualifications of the subcontractors, suppliers, and other persons and organizations 
proposed. County may also consider the operating costs, maintenance requirements, performance 
data and guarantees of major items of materials and equipment proposed for incorporation in the 
Work. 
 
Whenever two or more responsive, responsible bids which are equal with respect to price and all 
other evaluation factors are received, the bid from the local business shall be given preference in 
award.  
 
Whenever two or more responsive, responsible bids which are equal with respect to price are 
received, and both or neither of these bids are from a local business, the award shall be determined 
by a chance drawing, coin toss, or similar tie-breaking method conducted by the Procurement 
Division and open to the public. 

 
Bidder acknowledges that County has, or may hire, others to perform work similar to or the same 
as that which is within the scope of work of this IFBC. In the event that the successful Bidder cannot 
meet the delivery time or availability requirements of materials, the County, at its sole discretion 
can obtain the goods and services from other sources. 

A.44 SCOPE OF WORK 

The successful Bidder shall furnish and install all materials, equipment and labor which is 
reasonably inferable and necessary for the proper completion of the Work specified in this IFBC, 
whether specifically indicated in the IFBC or not. 
 
The successful Bidder shall furnish all shop drawings, work drawings, labor, materials, equipment, 
tools, services and incidentals necessary to complete all Work required by these Specifications. 
 
The successful Bidder shall perform the Work complete, in place and ready for continuous service 
and shall include any repairs, replacements, and / or restoration required as a result of damages 
caused prior to acceptance by the County. 
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Ciprianis Subdivision Water Main Replacement Project includes, but is not limited to, replacement 
of existing two inch water main in order to improve water quality and improve fire protection. This 
project includes the installation of approximately 1,075 feet of water main, a hydrant, valves, and 
other appurtenances in the 1st subdivision and approximately 1,165 feet of water main, hydrant, 
valves, and other appurtenances in the 2nd subdivision. 
 

A.45 e-Builder EnterpriseTM: PROJECT MANAGEMENT TOOL 
The successful Bidder shall be required to use the Internet web-based project management tool, e-
Builder EnterpriseTM (e-Builder), and protocols included in that software during this project; and 
shall take any training courses required by the County, at no additional cost to the County. The use 
of this project management system does not replace or change any contractual responsibilities of 
the participants.  
 
User registration, electronic and computer equipment, and Internet connections required for e-
Builder are the responsibility of the successful Bidder and its subcontractors. The sharing of user 
accounts is prohibited. Individuals who are granted log-in access to the County e-Builder platform 
shall be responsible for the proper use of their passwords and access to data as agents of the 
successful Bidder. For documents requiring original signature such as Contracts, Change Orders, 
Application and Certification for Payment, and Field Directives, paper documents may be required 
in addition to submittal via e-Builder.  
 
User licenses for e-Builder EnterpriseTM will be provided and paid for by the County based on 
assigned roles for the project including Project Manager, Project Fiscal, Project Superintendent, and 
others as may be required.  

A.46 COMPLETION OF WORK 

The Work will be completed and ready for final inspection within the specified calendar days 
from the date the Contract Time commences to run. Completion time shall be based on Bid ‘A’ 
for 210 calendar days or Bid ‘B’ based on 270 calendar days completion time at the County sole 
discretion. 

A.47 LIQUIDATED DAMAGES 

If the successful Bidder fails to achieve substantial completion of the Work within the contract 
time and as otherwise required by the Agreement (to include not only the entire Work but any 
portion of the Work as set forth therein), the County shall be entitled to retain or recover from 
the successful Bidder, as liquidated damages and not as a penalty, the sum of $453.00 per 
calendar day, commencing upon the first day following expiration of the contract time and 
continuing until the actual date of substantial completion.  
 
Such liquidated damages are hereby agreed to be a reasonable estimate of damages the County 
will incur because of delayed completion of the Work. The County may deduct liquidated 
damages as described in this paragraph from any unpaid amounts then or thereafter due the 
successful bidder under this Agreement. Any liquidated damages not so  
deducted from any unpaid amounts due the successful bidder shall be payable to the County at 
the demand of the County, together with interest from the date of the demand at the maximum 
allowable rate.  
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A.48 CONTRACT CONTINGENCY WORK 

Contract contingency is a monetary allowance used solely at County’s discretion to handle 
unexpected conditions as required to satisfactorily complete the Work in accordance with the 
IFBC documents. A Field Directive must be issued by an authorized County representative to 
authorize use of contract contingency funds.  
 
The percentage for contract contingency is listed on the Bid Form. Bidder shall enter the dollar 
amount for contract contingency based on the percentage of the total base bid. The total 
contract award will include contract contingency. 

 
Appropriate uses of contract contingency include increases to existing bid item quantities that do 
not change the initial scope of Work, which may be directed by County staff; modification items 
not originally bid which were unforeseen yet necessary during the Work to provide a safe, 
complete Project and that do not change the initial scope of Work; and unanticipated conflicts 
and/or design changes required during construction which are necessary to provide a safe, 
complete Project and that do not change the initial Scope of Work. 

 
Inappropriate uses of contract contingency include anything that changes the initial scope of 
Work, including the Contract Sum and Contract Time, and adding bid items not previously 
contemplated that change the initial scope of Work. 

A.49 LICENSES AND PERMITS 

The successful Bidder shall be solely responsible for obtaining all necessary license and permit fees, 
including, but not limited to, all license fees, permit fees, impact fees, or inspection fees,  
and responsible for the costs of such fees. Successful Bidder is solely responsible for ensuring all 
work complies with all Federal, State, local, and Manatee County ordinances, orders, codes, laws, 
rules, regulations, directives, and guidelines. 

A.50 PROTEST 

Any actual bidder, proposer, or contractor who is aggrieved in connection with the notice of intent 
to award of a contract with a value greater than $250,000 where such grievance is asserted to be 
the result of a violation of the requirements of the Manatee County Procurement Code or any 
applicable provision of law by the officers, agents, or employees of the County, may file a protest to 
the Procurement Official. 

Protest must be in writing and delivered via email at purchasing@mymanatee.org or by hand 
delivery to the Procurement Division at 1112 Manatee Avenue West, Suite 803, Bradenton, FL  
34205 by 5:00 p.m. on the fifth business day following the date of posting of the Notice of Intent to 
Award on the County website. There is no stay of the procurement process during a protest. The 
Procurement Official shall have the authority to settle and resolve a protest concerning the 
intended award of a contract.  

For additional information regarding the County protest process, visit the Procurement Division 
webpage on the County website. 

A.51 ACCESSIBILITY 

The County is committed to making its documents and information technologies accessible to 
individuals with disabilities by meeting the requirements of Section 504 of the Rehabilitation Act 

and best practices (W3C WCAG 2). For assistance with accessibility regarding this 
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solicitation, contact the Manatee County Procurement Division via email at 
purchasing@mymanatee.org or by phone at 941-748-4501 X3014.  

 
Successful Bidder shall ensure all its electronic information, documents, applications, reports, and 
deliverables required under this Agreement are in a format that meets the requirements of Section 
504 and 508 of the Rehabilitation Act and best practices (w3C WCAG  2). 
 
Where not fully compliant with these requirements and best practices, Successful Bidder shall 
provide clear points of contact for each document and information technology to direct users in 
how to obtain alternate formats. Further, successful Bidder shall develop accommodation 
strategies for those non-compliant resources and implement strategies to resolve the 
discrepancies. 

A.52 SOLICITATION SCHEDULE 

The following schedule has been established for this Solicitation process. Refer to the County’s 
website (www.mymanatee.org  > Business > Bids & Proposals) for meeting locations and updated 
information pertaining to any revisions to this schedule. 
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NOTE:  Any statements contained in the Scope of Work, Bid Summary, Construction Agreement, General 
Conditions of the Construction Agreement and/or Exhibits which vary from the information in Section A, 
Information for Bidders, shall have precedence over the Information for Bidders. 

END OF SECTION A  

Scheduled Item Scheduled Date 

Non-Mandatory  Solicitation Information 
Conference at Manatee County Administration 
Building, 1112 Manatee Avenue West, Ste.803, 
Bradenton, FL 34205  
 

October 2, 2019, 10:00 AM, ET 

Question and Clarification Deadline October 9, 2019 

Final Addendum Posted  October 16, 2019 

Bid Response Due Date and Time 
 

October 23, 2019, 3:00 PM, ET 

Due Diligence Review Completed November 5, 2019 

Projected Award November 2019 
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SECTION B, BID FORMS 

(To be completed and returned with Bid) 
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APPENDIX A, MINIMUM QUALIFICATIONS 
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APPENDIX A, MINIMUM QUALIFICATIONS 

 
Bidders must submit the information and documentation requested in this Attachment that confirms 
Bidder meets the following minimum qualification requirement(s): 

 
1. Must have been registered with the State of Florida, Division of Corporations to do business in 

Florida for the past three years, since September 2016. 
 
No documentation is required. The County will verify registration. 
 

2. Bidder, or its representative(s), has made an inspection of the construction site for work specified in 

this IFBC on or after the date of advertisement of this IFBC and prior to the Due Date and Time. 

 
Bidder must submit a statement on company letterhead and signed by an authorized official of 
Bidder that Bidder, or its representative(s), has made an inspection of the construction site, listing 
the date of the inspection and the individuals, by name, who conducted the inspection. 
 

3. Must have possessed an Underground Utility Contractor License issued by the Florida Department 
of Business and Professional Regulation or Pre-Qualified by Florida Department of Transportation 
(FDOT) for Utility Work for a period of at least three (3) consecutive years since September 2016. 
License/Qualification must be current and valid through the Due Date for submission of bids for 
this IFBC. 

 
Provide a copy of Bidder’s Underground Utility License issued by the Florida Department of 
Business and Professional Regulation or Pre-Qualified by Florida Department of Transportation for 
Utility Work and documentation confirming Bidder has been licensed and/or certified for the 
period of September 2016 through the date of submission of the Bid. 
 

4. Bidder has provided Underground Utility work for at least three (3) clients since September 2016 in 
which each project included the following components: (i) Underground Utility Work relating to 
Water Main Replacement (ii) Back Flow and Fire Protection (iii) Pavement and Driveway 
Restoration.  

 
Provide the following information for the three (3) qualifying clients. 
a) Name of client 
b) Location (City/State) 
c) Client contact name 
d) Contact phone 
e) Contact email 
f) Service dates (Start/End) 
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5. Bidder, on the day the bid is submitted, has a certified or registered Qualifying Agent, as required by 

Section 489.119, Florida Statutes, and that Qualifying Agent has been the same Qualifying Agent of 
Bidder for a period of at least three consecutive years, since September 2016. 
 
Submit a copy of Bidder’s Qualifying Agent’s registration or certification along with supporting 
documentation confirming Qualifying Agent has been the Qualifying Agent for Bidder for three (3) 
years, since September 2016. 
 

6. Bidder is not on the Florida Department of Management Services Suspended, Debarred, Convicted Vendor 

Lists. 

No documentation is required. The County will verify 

 
7. If Bidder is submitting as a joint venture, the required documents shall be filed with the Florida 

Department of Business and Professional Regulation as required by Florida Statute Section 489.119, 
prior to the Due Date and Time. 
 
If Bidder is a joint venture, provide a copy of Bidder’s approved filing with the Florida Department of 
Business and Professional Regulation. If Bidder is not a joint venture, provide a statement to that 
effect.  
 

8. Bidder has no reported conflict of interests in relation to this IFBC. 
 

Submit a fully completed copy of Appendix I. If applicable, on a separate page disclose the name of 
any officer, director or agent who is also an employee of the County. Disclose the name of any County 
employee who owns, directly or indirectly, any interest in the Bidder’s firm or any of its branches. If 
no conflicts of interests are present, Bidder must submit a statement to that affect. 
 
END OF APPENDIX A 
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APPENDIX B, BIDDER’S QUESTIONNAIRE 

 
Bidder must fully complete and return this form with its Bid. Bidder warrants the truth and accuracy of all 
statements and answers herein contained. (Attach additional pages if necessary.) 
 
THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID 
 

1. Contact Information: 

  
2. Bidding as:  an individual __; a partnership __; a corporation __; a joint venture __ 

 
3. If a partnership, list names and addresses of partners; if a corporation, list names of officers, directors, 

shareholders, and state of incorporation; if joint venture, list names and address of ventures’ and the same 
if any venture are a corporation for each such corporation, partnership, or joint venture: 
  

  

  

  

 
4. Bidder is authorized to do business in the State of Florida:   Yes   No 

For how many years? ______ 
 

5. Your organization has been in business (under this firm's name) as a  
 

 
Is this firm in bankruptcy? ______ 
 

6. Attach a list of projects where this specific type of Work was performed. 
 

BIDDER: __________________________________ 
  

FEIN #:   

License #:  

License Issued to:  

Date License Issued (MM/DD/YR):  

Company Name:  

Physical Address:  

City:  State of Incorporation:  Zip Code:  

Phone Number: (      ) Fax Number: (      ) 

Email address:  
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7. Is this firm currently contemplating or in litigation? Provide summary details. 
  

  

  

 
8. Have you ever been assessed liquidated damages under a contract during the past five (5) years? If so, state 

when, where (contact name, address and phone number) and why. 
 

  

9.   

 
10. Have you ever failed to complete Work awarded to you?  Or failed to complete projects within contract 

time? If so, state when, where (contact name, address, phone number) and why. 
  

  

  

 
11. Have you ever been debarred or prohibited from providing a bid to a governmental entity?  If yes, name the 

entity and describe the circumstances. 
  

  

12.   

 
13. Will you subcontract any part of this Work?  If so, describe which portion(s) and to whom. 

 

  

  

 
 
14. If any part of work will be subcontracted, list MBE/DBE/WBE/VETERAN to be utilized. Include the 

estimated dollar amount of the portion of Work each will perform. 
  

  

  

 
BIDDER: __________________________________  
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15. What equipment do you own to accomplish this Work? (A listing may be attached) 
  

  

  

 
16. What equipment will you purchase/rent for the Work? (Specify which) 

  

  

  

 
17. If applicable to the Work for this IFBC, Drilling Supervisor Qualifications:  Contractor shall provide a boring 

specialist who shall remain on the project site during the entirety of the directional boring operation. This 
includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The boring specialist 
shall have a minimum of five (5) years’ experience in supervising directional bores of similar nature, 
diameter, materials and lengths. (Reference: Specification Section 02619, Horizontal Directional Drilling). 
Provide the contact information for a minimum of three (3) projects wherein the boring specialist has 
performed this type of work, diameter, materials and lengths. 
 
Boring specialist’s name:   

Boring specialist’s years of experience in supervising directional bores   

Provide contact name, and contact number for projects:   

  

  

  

18. If applicable to the Work for this IFBC, Pipe Fusion Qualifications:  All boring and fusing equipment shall be 
certified for operation. The Contractor responsible for thermal butt fusing pipe and fittings shall have 
manufacturer certification for performing such work or a minimum of five (5) years of experience 
performing this type of work.  
 
Thermal butt fusing pipe and fittings contractor or subcontractor’s name:   
Attach a copy of contractor’s/subcontractor’s manufacturer certification to this Questionnaire  
OR  
Provide contractor’s/subcontractor’s years of experience in thermal butt fusing pipe and fittings    
If manufacturer certification is not provided, include contact name, and contact number for projects that 
confirms five years of experience: 
  

  

  

  

BIDDER: __________________________________ 
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19. If applicable to the Work for this IFB, Pipe Bursting Qualifications:  The Contractor shall be certified by the 
manufacturer of the pipe bursting system that they are fully trained licensed installer of the manufacturer’s 
pipe bursting system. Contractor shall provide a letter to the County documenting this requirement. 
(Reference: Specification Section 02619A, Pipe Bursting (PB) of Existing Mains). 
 

20. List the following regarding the surety which is providing the bond(s): 
 
Surety’s Name:   

Address:   

  

Name, address, phone number and email of surety's resident agent for service of process in Florida: 

Agent’s Name:   

Address:  

  

Phone:   

Email:   

21. Is Bidder a local business as defined in Section A.38, Local Preference? 

  Yes    No 

If yes, by signing below Bidder certifies that for at least six months prior to the advertisement date of 

this IFB it has maintained a physical place of business in Manatee, Desoto, Hardee, Hillsborough, 

Pinellas or Sarasota counties with at least one full-time employee at that location. 

Bidder:  

By:  

Printed name:   

Title/date:   

Physical address of qualifying local location:  

  

Name of qualifying employee at local location:  

  

 
22. Confirm if Bidder has an environmental sustainability initiative as defined in Section A.41. 

 Yes   No If yes, submit a brief summary (2-3 paragraphs on a separate page) of the 

environmental sustainability initiative. 
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BIDDER: __________________________________ 
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APPENDIX C, ENVIRONMENTAL CRIMES CERTIFICATION 

SWORN STATEMENT PURSUANT TO ARTICLE V, MANATEE COUNTY PROCUREMENT CODE 
 

Bidder must fully complete and return this form with its Bid. This form must be signed and sworn to in the 
presence of a notary public or other official authorized to administer oaths. 
 
This sworn statement is submitted to the Manatee County Board of County Commissioners by 
 
  
[Print individual's name and title] 
 
for    [Print name of entity submitting sworn statement] 
 
whose business address is   
 
and (if applicable) its Federal Employer Identification Number (FEIN) is ________________. If the entity has no FEIN, 
include the Social Security Number of the individual signing this sworn statement: _____________________. 
 
I understand that no person or entity shall be awarded or receive an Owner’s Agreement for public improvements, 
procurement of goods or services (including professional services) or an Owner’s lease, franchise, concession or 
management agreement, or shall receive a grant of Owner’s monies unless such person or entity has submitted a 
written certification to Owner that it has not: 
 

(1)  been convicted of bribery or attempting to bribe a public officer or employee of Manatee 
County, the State of Florida, or any other public entity, including, but not limited to the 
Government of the United States, any state, or any local government authority in the United 
States, in that officer's or employee's official capacity; or 

 
(2) been convicted of an agreement or collusion among bidders or prospective bidders in 
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or 

 
(3) been convicted of a violation of an environmental law that, in the sole opinion of Owner’s 
Purchasing Official, reflects negatively upon the ability of the person or entity to conduct 
business in a responsible manner; or 

 
(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is 
a matter of record, but has not been prosecuted for such conduct, or has made an admission of 
guilt of such conduct, which is a matter of record, pursuant to formal prosecution. An admission 
of guilt shall be construed to include a plea of nolo contendere;  
 
or 

 
(5) where an officer, official, agent or employee of a business entity has been convicted of or 
has admitted guilt to any of the crimes set forth above on behalf of such an entity and pursuant 
to the direction or authorization of an official thereof (including the person committing the 
offense, if he is an official of the business entity), the business shall be chargeable with the 
conduct herein above set forth. A business entity shall be chargeable with the conduct of an 
affiliated entity, whether wholly owned, partially owned, or one which has common ownership 
or a common Board of Directors. For purposes of this Form, business entities are affiliated if, 
directly or indirectly, one business entity controls or has the power to control another business 
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entity, or if an individual or group of individuals controls or has the power to control both 
entities. Indicia of control shall include, without limitation, interlocking management or 
ownership, identity of interests among family members, shared organization of a business 
entity following the ineligibility of a business entity under this Article, or using substantially the 
same management, ownership or principles as the ineligible entity. 
(Continued) 

 
Any person or entity who claims that this Article is inapplicable to him/her/it because a 
conviction or judgment has been reversed by a court of competent jurisdiction shall prove the 
same with documentation satisfactory to Owner’s Purchasing Official. Upon presentation of 
such satisfactory proof, the person or entity shall be allowed to contract with Owner. 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE COUNTY IS 
VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT ANY 
AGREEMENT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, 
OR BOTH, IF THE CONTRACTING OFFICER OR COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR 
ENTITY HAS MADE FALSE CERTIFICATION. 
 
 
  

[Signature] 
 
 
STATE OF       
COUNTY OF   
 
Sworn to and subscribed before me this   day of  , 20_____ by _________________ 
 
Who is personally known / has produced _________________________________________ as identification  

[Type of identification] 
 
 My commission expires   
 
 
        
Notary Public Signature 
 
  
[Print, type or stamp Commissioned name of Notary Public] 
 
 
Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this affidavit 
shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit shall be 
executed by the general partner(s). In the case of a corporation, this affidavit shall be executed by the corporate 
president.  
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APPENDIX D, FLORIDA TRENCH SAFETY ACT 

 
Bidder must fully complete and return this form with its Bid. This form must be singed in the presence of a notary public 
or by an officer authorized to administer oaths. 

 
1. This Sworn Statement is submitted with IFBC NO. 19-TA003138SAM    

 
2. This Sworn Statement is submitted by__________________________________________ whose business address 

is___________________________________________________ and, if applicable, its Federal Employer Identification 
Number (FEIN) is________________. If the entity has no FEIN, include the Social Security Number of the individual 
signing this sworn statement _________________. 
 

3. Name of individual signing this Sworn Statement is: _____________________________________, 
Whose relationship to the above entity is: _____________________________________________. 
 

4. The Trench Safety Standards that will be in effect during the construction of this project shall include, but are not 
limited to:  Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND REGULATIONS 29 CFR 
1926.650 Subpart P, effective October 1, 1990. 
 

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to 
indemnify and hold harmless the County and Engineer of Record, and any of their agents or employees from any 
claims arising from the failure to comply with said standard. 
 

6. The undersigned has appropriated the following costs for compliance with the applicable standards: 
 
Trench Safety Measure  Unit Meas 
(Description)   (LF, SY)  Quantity  Unit Cost  Extended Cost 

a. ____________  ________ _________ $__________  ___________ 

b. ____________  ________ __________ $__________  ____________ 

c. ____________  ________ __________ $__________   ____________ 

d. ____________  ________ __________ $__________  ____________ 

 
7. The undersigned intends to comply with these standards by instituting the following procedures: 

________________________________________________________________________________________________
________________________________________________________________________________________________
______________________________________________ 
 
THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all available 

geotechnical information and made such other investigations and tests as they may deem necessary to adequately 

design the trench safety system(s) to be utilized on this project. 

_________________________________________________________________________ 
(Authorized signature / Title) 

 
SWORN to and subscribed before me this __________ day of                             , 20_____. 
(Impress official seal) 
 
 
Notary Public, State of Florida: ______________________________________________  
 
My commission expires: _______________________________________    
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Bidder must fully complete and return this form with its Bid. 

 

APPENDIX E:  ePAYABLES APPLICATION 

 
Company name_______________________________________________________________ 
 
Contact person________________________________________________________________ 
 
Phone number_________________________________________________________________ 
 
Email Address__________________________________________________________________ 
 
FINANCE USE ONLY 

 
Open orders:  YES    or     NO 
 
PEID __________________________________________________ 
 
CREATE DATE _________________________________________ 
 
CONFIRMED WITH _______________________________________________________________________________ 
Name and phone number 
 
IFAS ______________________ 
 
BANK _____________________ 
 
INITIALS____________________ 
 
 
 
 
 
 
Revised: September 30, 2015 
 
 

 
“Pride in Service with a Vision to the Future” 

Clerk of the Circuit Court – Clerk of Board of County Commissioners – County Comptroller – Auditor and Recorder  

Return completed form to: 
Via email to: lori.bryan@manateeclerk.com 
Via fax to: (941) 741-4011 
Via mail:  

PO Box 1000 
Bradenton, Fl 34206 

Angelina M. Colonneso 
CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY 

 

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 Fax (941) 
741-4082, P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com 
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APPENDIX F, Scrutinized Company Certification 

 
 
This certification is required pursuant to Florida State Statute Section 287.135.  
 
As of July 1, 2011, a company that, at the time of bidding or submitting a proposal for a new contract or 
renewal of an existing contract, is on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List is ineligible for, and may not 
bid on, submit a proposal for, or enter into or renew a contract with an agency or local governmental entity 
for goods or services of $1 million or more. 
 
Bidder must fully complete and return this form with its Bid. 

Company _________________________________   FID or EIN No. _________________________ 

 
Address  ____________________________________________________________________________ 

City _____________________________________        State _______________          Zip ____________   
 
 
I, ______________________________________, as a representative of  _________________________ 

certify and affirm that this company is not on the Scrutinized Companies with Activities in Sudan List or the 

Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List. 

 

   

Signature  Title 

   

Printed Name  Date 
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APPENDIX G, INSURANCE STATEMENT 

 
Bidder must fully complete and return this form with its Bid. 
 
THE UNDERSIGNED has read and understands the insurance requirements of this IFBC applicable to any 
contract resulting from this solicitation and shall provide the insurances required by this Attachment 
within ten (10) days from the date of Notice of Intent to Award.    

Bidder Name:  Date:  

    
Signature 
(Authorized 
Official):   

    

Printed Name/Title:  

    

Insurance Agency:   

    

Agent Name:  Agent Phone:  
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APPENDIX H, ACKNOWLEDGMENT OF ADDENDA 

 

The undersigned acknowledges receipt of the following addenda: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

 

Print or type Bidder’s information below: 
 

 

   

Name of Bidder  Telephone Number  
   
   

Street Address   City/State/Zip 
   
   

Email Address   
   
   

Print Name & Title of Authorized Officer  Signature of Authorized Official    Date 
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APPENDIX I, AFFIDAVIT OF NO CONFLICT 
 

COUNTY OF      
STATE OF      
 

BEFORE ME, the undersigned authority, this _____ day of  _______________, 20____ personally appeared, 

__________________________________________, a principal with full authority to bind 

_________________________________________________ (hereinafter the "Affiant"), who being first duly 

sworn, deposes and says: 
 

(a) is not currently engaged or will not become engaged in any obligations, undertakings or contracts 
that will require the Affiant to maintain an adversarial role against the County or that will impair or 
influence the advice, recommendations or quality of work provided to the County; and 
 

(b) has provided full disclosure of all potentially conflicting contractual relationships and full disclosure 
of contractual relationships deemed to raise a question of conflict(s); and 
 

(c) has provided full disclosure of prior work history and qualifications that may be deemed to raise 
possible question of conflict(s). 
 

Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the State 
of Florida, to enter into an Agreement for Ciprianis Subdivision Water Main Replacement. 
 

If applicable, on a separate page Bidder shall disclose the name of any officer, director or agent of Bidder 
who is also an employee of the County and the name of any County employee who owns, directly or 
indirectly, any interest in the Bidder’s firm or any of its branches. If no conflicts of interest are present, 
submit a statement to that affect. 
 
 

 

Affiant Signature 
 

Print Name 
 
SUBSCRIBED to and sworn before me this   day of     , 20__. 
 
[Notary Seal] 
 
Notary Public 
 
My commission expires:    

 

Notary Signature 
 

Print Name 
  

Personally known OR produced identification. Type of identification produced       

     .  
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APPENDIX J, BID PRICING FORM 

Ciprianis Subdivision Water Main Replacement 

Total Bid Price/Offer for Bid “A”:  $_________________________ Complete. Based on a completion time 
of 210 calendar days. 

 
Total Bid Price/Offer for Bid “B”:  $_________________________ Complete. Based on a completion time 
of 270 calendar days. 

 
 

We, the undersigned, hereby declare that we have carefully reviewed the IFB Documents in their entirety 
and with full knowledge and understanding of the Bid information and all its requirements, submit this Bid, 
which is complete in meeting each specification, term, and condition contained therein. 

 
As Bidder, we understand that the IFB documents, including but not limited to, all specifications, terms, and 
conditions shall be made a part of any resulting Agreement between County and the successful Bidder.  
Failure by successful Bidder to comply with such specifications, terms and conditions shall result in 
Agreement default, whereupon, the defaulting successful Bidder shall be required to pay for all re-
procurement costs, damages, and attorney fees as incurred by County, and agrees to forfeit its bid bond. 
 
Authorized Signature(s):   

Name and Title of Above Signer:   

Date:   
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IFBC No. 19-TA003138SAM

BID FORM
(Submit in Duplicate)

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT 

Bid "A" Based on Completion Time of 210 Calendar Days

1 Asphalt Pavement Restoration

1.01 Base & Resurface SY 401

1.02 Mill & Resurface SY 826

2 Driveway Restoration 

2.01 Concrete (6" min. Thick) SY 230

2.02 Asphalt (6" min. Thick) SY 87

2.03 Shell (6" min. Thick) SY 147

2.04 Brick Paver SY 54

3 Sidewalk, Concrete (4" thick) SY 38

4 Sod SY 2,180

5 Blow-Off Assembly, 1" EA 1

6 Backflow Prevention Assembly (BPA)

6.01 Reduced Pressure EA 49

6.02 Double Check EA 7

7 Permits - Building Department - BPA installations EA 7

8 Pipe

8.01 PVC Pipe (C-900), 4" FL 203

8.02 PVC Pipe (C-900), 6" FL 843

8.03 PVC Pipe (C-900), 8" FL 720

8.04 Ductile Iron Pipe (CL 350), 4" FL 95

8.05 Ductile Iron Pipe (CL 350), 6" FL 211

8.06 Ductile Iron Pipe (CL 350), 8" FL 64

8.07 HDPE Pipe (DR-9), 2" FL 196

POTABLE WATER MAIN

Bid Item 

No. 
Description U/M QTY. Unit Price ($)

Extended Price 

($)

Bidder:_________________________
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IFBC No. 19-TA003138SAM

BID FORM
(Submit in Duplicate)

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT 

Bid "A" Based on Completion Time of 210 Calendar Days

POTABLE WATER MAIN

Bid Item 

No. 
Description U/M QTY. Unit Price ($)

Extended Price 

($)

9 Water Services

9.01 1" PE Single Service (Short) EA 20

9.02 1" PE Single Service (Long), w/2" Casing EA 9

9.03 1" PE Double Service (Short) EA 1

9.04 1" PE Double Service (Long), w/2" Casing EA 2

9.05 2" PE, Long, Quadruple Meter Bank EA 2

9.06 Additional 1" service Pipe over 10' (Short) and 30' (Long) FL 73

10 New Meter Box, potable water EA 50

11 Relocate Meter Box, potable water EA 3

12 Ductile Iron Fittings

12.01 4" 90 Degree Bend EA 1

12.02 2" Cap EA 2

12.03 4" Cap EA 1

12.04 6" Tee, cut-in EA 2

12.05 6" 22.5 Degree Bend EA 1

12.07 6" 45 Degree Bend EA 8

12.08 8" 90 Degree Bend EA 2

12.09 8" 45 Degree Bend EA 1

12.10 8" 22.5 Degree Bend EA 1

12.11 8" x 4" Reducer EA 1

13 Pipe Joint Restraints

13.01 4" EA 2

13.02 6" EA 29

13.03 8" EA 16

Bidder:_________________________
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IFBC No. 19-TA003138SAM

BID FORM
(Submit in Duplicate)

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT 

Bid "A" Based on Completion Time of 210 Calendar Days

POTABLE WATER MAIN

Bid Item 

No. 
Description U/M QTY. Unit Price ($)

Extended Price 

($)

14 Valves, MJ

14.01 4" Gate Valve EA 5

14.02 6" Gate Valve EA 7

14.03 8" Gate Valve EA 1

14.04 8" Tapping Valve EA 1

15 Fire Hydrant Assembly EA 2

16 Tapping Sleeve, 20" X 8" EA 1

17 Replace Ex. Tapping Sleeve/Saddle, Install brass plugs 

17.01 20" x 2" EA 1

17.02 6" x 2" EA 1

18 Erosion Control LS 1

19 Traffic Control LS 1

20 Mobilization  LS 1

21 Record Drawings LS 1

Total Base Bid "A" - Based on Completion Time of 210 

Calendar Days

22 Contract Contingency (% of Total Base Bid)

10% of Total 

Base Bid

TOTAL OFFER with Contract Contingency BID "A"- Based on 

Completion Time of 210 Calendar Days

Bidder:_________________________
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IFBC No. 19-TA003138SAM

BID FORM
(Submit in Duplicate)

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT 

Bid "B" Based on Completion Time of 270 Calendar Days

1 Asphalt Pavement Restoration

1.01 Base & Resurface SY 401

1.02 Mill & Resurface SY 826

2 Driveway Restoration 

2.01 Concrete (6" min. Thick) SY 230

2.02 Asphalt (6" min. Thick) SY 87

2.03 Shell (6" min. Thick) SY 147

2.04 Brick Paver SY 54

3 Sidewalk, Concrete (4" thick) SY 38

4 Sod SY 2,180

5 Blow-Off Assembly, 1" EA 1

6 Backflow Prevention Assembly (BPA)

6.01 Reduced Pressure EA 49

6.02 Double Check EA 7

7 Permits - Building Department - BPA installations EA 7

8 Pipe

8.01 PVC Pipe (C-900), 4" FL 203

8.02 PVC Pipe (C-900), 6" FL 843

8.03 PVC Pipe (C-900), 8" FL 720

8.04 Ductile Iron Pipe (CL 350), 4" FL 95

8.05 Ductile Iron Pipe (CL 350), 6" FL 211

8.06 Ductile Iron Pipe (CL 350), 8" FL 64

8.07 HDPE Pipe (DR-9), 2" FL 196

9 Water Services

9.01 1" PE Single Service (Short) EA 20

POTABLE WATER MAIN

Bid Item 

No. 
Description U/M QTY. Unit Price ($)

Extended Price 

($)

Bidder:_________________________

Signature:_______________________ Appendix J-4 Manatee County BCC IFBC No. 19-TA003138 44



IFBC No. 19-TA003138SAM

BID FORM
(Submit in Duplicate)

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT 

Bid "B" Based on Completion Time of 270 Calendar Days

POTABLE WATER MAIN

Bid Item 

No. 
Description U/M QTY. Unit Price ($)

Extended Price 

($)

9.02 1" PE Single Service (Long), w/2" Casing EA 9

9.03 1" PE Double Service (Short) EA 1

9.04 1" PE Double Service (Long), w/2" Casing EA 2

9.05 2" PE, Long, Quadruple Meter Bank EA 2

9.06 Additional 1" service Pipe over 10' (Short) and 30' (Long) FL 73

10 New Meter Box, potable water EA 50

11 Relocate Meter Box, potable water EA 3

12 Ductile Iron Fittings

12.01 4" 90 Degree Bend EA 1

12.02 2" Cap EA 2

12.03 4" Cap EA 1

12.04 6" Tee, cut-in EA 2

12.05 6" 22.5 Degree Bend EA 1

12.07 6" 45 Degree Bend EA 8

12.08 8" 90 Degree Bend EA 2

12.09 8" 45 Degree Bend EA 1

12.10 8" 22.5 Degree Bend EA 1

12.11 8" x 4" Reducer EA 1

13 Pipe Joint Restraints

13.01 4" EA 2

13.02 6" EA 29

13.03 8" EA 16

14 Valves, MJ

14.01 4" Gate Valve EA 5

Bidder:_________________________
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IFBC No. 19-TA003138SAM

BID FORM
(Submit in Duplicate)

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT 

Bid "B" Based on Completion Time of 270 Calendar Days

POTABLE WATER MAIN

Bid Item 

No. 
Description U/M QTY. Unit Price ($)

Extended Price 

($)

14.02 6" Gate Valve EA 7

14.03 8" Gate Valve EA 1

14.04 8" Tapping Valve EA 1

15 Fire Hydrant Assembly EA 2

16 Tapping Sleeve, 20" X 8" EA 1

17 Replace Ex. Tapping Sleeve/Saddle, Install brass plugs 

17.01 20" x 2" EA 1

17.02 6" x 2" EA 1

18 Erosion Control LS 1

19 Traffic Control LS 1

20 Mobilization  LS 1

21 Record Drawings LS 1

Total Base Bid "B" - Based on Completion Time of 270 

Calendar Days

22 Contract Contingency (% of Total Base Bid)

10% of Total 

Base Bid

TOTAL OFFER with Contract Contingency BID "B"- Based on 

Completion Time of 270 Calendar Days

Bidder:_________________________
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SECTION C, BID ATTACHMENTS 
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Bid Attachment 1, INSURANCE AND BOND REQUIREMENTS 

REQUIRED INSURANCES 

The CONTRACTOR will not commence work under the resulting Agreement until all insurance 
coverages indicated by an “X” herein have been obtained. The CONTRACTOR shall obtain and 
submit to the Procurement Division within ten (10) calendar days from the date of notice of intent 
to award, at its expense, the following minimum amounts of insurance (inclusive of any amounts 
provided by an umbrella or excess policy): Work under this Agreement cannot commence until all 
insurance coverages indicated herein have been obtained on a standard ACORD form (inclusive of 
any amounts provided by an umbrella or excess policy): 

 Automobile Liability Insurance Required Limits 

Coverage must be afforded under a per occurrence policy form including coverage for all owned, 
hired and non-owned vehicles for bodily injury and property damage of not less than:  
 

• $1,000,000 Combined Single Limit; OR 

• $ 500,000 Bodily Injury and $500,000 Property Damage    

• $10,000 Personal Injury Protection (No Fault) 

• $500,000 Hired, Non-Owned Liability 

• $10,000 Medical Payments 

This policy shall contain severability of interests’ provisions. 

 Commercial General Liability Insurance Required Limits (per Occurrence form only; claims-made form 
is not acceptable) 

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:   
  

• $1,000,000 Single Limit Per Occurrence  

• $2,000,000 Aggregate   

• $1,000,000 Products/Completed Operations Aggregate  

• $1,000,000 Personal and Advertising Injury Liability 

• $50,000 Fire Damage Liability 

• $10,000 Medical Expense, and 

• $1,000,000, Third Party Property Damage 

• $      Project Specific Aggregate (Required on projects valued at over $10,000,000) 

This policy shall contain severability of interests’ provisions. 

 Employer’s Liability Insurance 

Coverage limits of not less than: 
 

• $100,000 Each Accident  

• $500,000 Disease Each Employee  

• $500,000 Disease Policy Limit 
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 Worker’s Compensation Insurance 

 US Longshoremen & Harbor Workers Act 
 Jones Act Coverage 

 
Coverage limits of not less than:  
 

• Statutory workers’ compensation coverage shall apply for all employees in compliance with the 
laws and statutes of the State of Florida and the federal government.  

• If any operations are to be undertaken on or about navigable waters, coverage must be included 
for the US Longshoremen & Harbor Workers Act and Jones Act.  
  

Should ‘leased employees’ be retained for any part of the project or service, the employee leasing 
agency shall provide evidence of Workers’ Compensation coverage and Employer’s Liability 
coverage for all personnel on the worksite and in compliance with the above Workers’ 
Compensation requirements. NOTE:  Workers’ Compensation coverage is a firm requirement. 
Elective exemptions are considered on a case-by-case basis and are approved in a very limited 
number of instances.  
 

 Aircraft Liability Insurance Required Limits 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:  
 

• $       Each Occurrence Property and Bodily Injury with no less than $100,000 per passenger each 
occurrence or a ‘smooth’ limit. 

• $       General Aggregate. 
 

 Un-Manned Aircraft Liability Insurance (Drone) 

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:  
 

• $       Each Occurrence Property and Bodily Injury; Coverage shall specifically include operation 
of Unmanned Aircraft Systems (UAS), including liability and property damage. 

• $       General Aggregate 
 

 Installation Floater Insurance 

When the contract or agreement does not include construction of, or additions to, above ground 
building or structures, but does involve the installation of machinery or equipment, Installation 
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed 
and name “Manatee County, a political subdivision of the State of Florida” as an Additional 
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Insured, and include limits not less than:    
 

• 100% of the completed value of such addition(s), building(s), or structure(s) 
 

 Professional Liability and/or Errors and Omissions (E&O) Liability Insurances 
Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. If the 
coverage form is on a claims-made basis, then coverage must be maintained for a minimum of three years 
from termination of date of the contract. Limits must not be less than:    
  

• $ 1,000,000 Bodily Injury and Property Damage Each Occurrence 

• $ 2,000,000 General Aggregate 
 

 Builder’s Risk Insurance 

When the contract or agreement includes the construction of roadways and/or the addition of a permanent 
structure or building, including the installation of machinery and/or equipment, Builder’s Risk Insurance 
shall be afforded under a per occurrence policy form, policy shall be endorsed and name “Manatee County, 
a political subdivision of the State of Florida” as an Additional Insured, and include limits not less than:    
 

• An amount equal to 100% of the completed value of the project, or the value of the equipment to 
be installed  

• The policy shall not carry a self-insured retention/deductible greater than $10,000 
 
Coverage shall be for all risks and include, but not be limited to, storage and transport of materials, 
equipment, supplies of any kind whatsoever to be used on or incidental to the project, theft coverage, and 
Waiver of Occupancy Clause Endorsement, where applicable.  
 

 Cyber Liability Insurance 

Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence policy form, 
policy shall be endorsed and name ‘Manatee County, a political subdivision of the State of Florida’ as an 
Additional Insured, and include limits not less than:  

  

• $      Security Breach Liability 

• $      Security Breach Expense Each Occurrence  

• $      Security Breach Expense Aggregate  

• $      Replacement or Restoration of Electronic Data 

• $      Extortion Threats  

• $      Business Income and Extra Expense 

• $      Public Relations Expense  
 

NOTE:  Policy must not carry a self-insured retention/deductible greater than $25,000. 
 

 Hazardous Materials Insurance (As Noted Below) 
Hazardous materials include all materials and substances that are currently designated or defined as 
hazardous by the law or rules of regulation by the State of Florida or federal government.  
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All coverage shall be afforded under either an occurrence policy form or a claims-made policy form, and the 
policy shall be endorsed and name ‘Manatee County, a political subdivision of the State of Florida’ as an 
Additional Insured. If the coverage form is on a claims-made basis, then coverage must be maintained for a 
minimum of three years from termination of date of the contract. Limits must not be less than:  
 

 Pollution Liability 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and 

Property Damage to include sudden and gradual release, each claim and aggregate. 

 Asbestos Liability (If handling within scope of Contract) 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and 

Property Damage to include sudden and gradual release, each claim and aggregate. 

 Disposal 
When applicable, CONTRACTOR shall designate the disposal site and furnish a Certificate of Insurance 
from the disposal facility for Environmental Impairment Liability Insurance covering liability.  

 

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for 
Sudden and Accidental Occurrences, each claim and an aggregate.  

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Non-
Sudden and Accidental Occurrences, each claim and an aggregate. 

 
 Hazardous Waste Transportation Insurance 

CONTRACTOR shall designate the hauler and have the hauler furnish a Certificate of Insurance for 
Automobile Liability insurance with Endorsement MCS-90 for liability arising out of the transportation of 
hazardous materials. EPA identification number shall be provided.  
 
All coverage shall be afforded under either an occurrence policy form or a claims-made policy form and the 
policy shall be endorsed and name “Manatee County, a political subdivision of the State of Florida” as an 
Additional Insured. If the coverage form is on a claims-made basis, then coverage must be maintained for a 
minimum of three years from termination of date of the contract. Limits must not be less than: 
 

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident. 
 

 Liquor Liability Insurance 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and include limits 
not less than:   

• $1,000,000 Each Occurrence and Aggregate  
 Garage Keeper’s Liability Insurance 

Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County motor vehicles 
is inherent or implied within the provision of the contract. 
 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and include limits 
not less than:   
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• Property and asset coverage in the full replacement value of the lot or garage.  
 

 Bailee’s Customer Liability Insurance 

Coverage shall be required for damage and/or destruction when County property is temporarily under the 
care or custody of a person or organization, including property that is on, or in transit to and from the 
person or organization’s premises. Perils covered should include fire, lightning, theft, burglary, robbery, 
explosion, collision, flood, earthquake and damage or destruction during transportation by a carrier.  
 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and include limits 
not less than:   
 

• Property and asset coverage in the full replacement value of the County asset(s) in the 
CONTRACTOR’S care, custody and control.  

 
 Hull and Watercraft Liability Insurance 

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and include limits 
not less than: 
 

• $       Each Occurrence  

• $       General Aggregate   

• $       Fire Damage Liability 

• $10,000 Medical Expense, and 

• $       Third Party Property Damage 

• $       Project Specific Aggregate (Required on projects valued at over $10,000,000)  
 

 Other [Specify] 
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REQUIRED BONDS 

 Bid Bond  
A Bid Bond in the amount of $______ or _5% of the total offer.  Bid bond shall be submitted with 
the sealed response and shall include project name, location, and / or address and project 
number. In lieu of the bond, the bidder may file an alternative form of security in the amount of 
$______ or ___5_% of the total offer. in the form of a money order, a certified check, a cashier’s 
check, or an irrevocable letter of credit issued to Manatee County. NOTE: A construction project 
over $200,000 requires a Bid Bond in the amount of 5% of the total bid offer. 
 

 Payment and Performance Bond 
A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the award 
amount and shall be presented to Manatee County within ten (10) calendar days of issuance of the 
notice of intent to award. NOTE: A construction project over $200,000 requires a Payment and 
Performance Bond. 
 
INSURANCE REQUIREMENTS 
 
I. THE POLICIES BELOW ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE FOLLOWING 

PROVISIONS: 
  

1. Commercial General Liability and Automobile Liability Coverages 
 

a. “Manatee County, a Political Subdivision of the State of Florida,” is to be named as an 
Additional Insured in respect to: Liability arising out of activities performed by or on behalf 
of the successful Bidder, his agents, representatives, and employees; products and 
completed operations of the successful Bidder; or automobiles owned, leased, hired or 
borrowed by the successful Bidder. The coverage shall contain no special limitation(s) on 
the scope of protection afforded to the County, its officials, employees or volunteers. 
 
In addition to furnishing a Certificate of Insurance, the successful Bidder shall provide the 
endorsement that evidences Manatee County being listed as an Additional Insured. This 
can be done in one of two ways: (1) an endorsement can be issued that specifically lists 
“Manatee County, a Political Subdivision of the State of Florida,” as Additional Insured; or, 
(2) an endorsement can be issued that states that all Certificate Holders are Additional 
Insured with respect to the policy.  
 

b. The successful Bidder's insurance coverage shall be primary insurance with respect to the 
County, its officials, employees and volunteers. Any insurance or self-insurance maintained 
by the County, its officials, employees or volunteers shall be excess of successful Bidder's 
insurance and shall be non-contributory. 
 

c. The insurance policies must be on an occurrence form. 
 

2. Workers' Compensation and Employers' Liability Coverages 

The insurer shall agree to waive all rights of subrogation against the County, its officials, employees 
and volunteers for losses arising from work performed by the successful Bidder for the County. 
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II.  GENERAL INSURANCE PROVISIONS APPLICABLE TO ALL POLICIES:  

1. Prior to the execution of contract, or issuance of a Purchase Order, and then annually upon the 
anniversary date(s) of the insurance policy’s renewal date(s) for as long as this contract remains 
in effect, successful Bidder shall furnish the County with a Certificate(s) of Insurance (using an 
industry accepted certificate form, signed by the Issuer, with applicable endorsements, and 
containing the solicitation or contract number, and title or description) evidencing the coverage 
set forth above and naming “Manatee County, a Political Subdivision of the State of Florida” as 
an Additional Insured on the applicable coverage(s) set forth above.  

2. If the policy contains an aggregate limit, confirmation is needed in writing (letter, email, etc.) 
that the aggregate limit has not been eroded to procurement representative when supplying 
Certificate of Insurance.  

In addition, when requested in writing from the County, successful Bidder will provide the 
County with a certified copy of all applicable policies. The address where such certificates and 
certified policies shall be sent or delivered is as follows:   

 
Manatee County, a Political Subdivision of the State of Florida 
Attn: Risk Management Division 
1112 Manatee Avenue West, Suite 969 
Bradenton, FL  34205 

3. The project’s solicitation number and title shall be listed on each certificate. 

4. successful Bidder shall provide thirty (30) days written notice to the Risk Manager of any 
cancellation, non-renewal, termination, material change, or reduction in coverage of any 
insurance policies to procurement representative including solicitation number and title with all 
notices.  

5. successful Bidder agrees that should at any time successful Bidder fail to meet or maintain the 
required insurance coverage(s) as set forth herein, the County may terminate this contract. 

6. The successful Bidder waives all subrogation rights against Manatee County, a Political 
Subdivision of the State of Florida, for all losses or damages which occur during the contract 
and for any events occurring during the contract period, whether the suit is brought during the 
contract period or not.  

7. The successful Bidder has sole responsibility for all insurance premiums and policy deductibles.  

8. It is the successful Bidder's responsibility to ensure that his agents, representatives and 
subcontractors comply with the insurance requirements set forth herein. successful Bidder shall 
include his agents, representatives, and subcontractors working on the project or at the worksite 
as insured under its policies, or successful Bidder shall furnish separate certificates and 
endorsements for each agent, representative, and subcontractor working on the project or at 
the worksite. All coverages for agents, representatives, and subcontractors shall be subject to all 
of the requirements set forth to the procurement representative.  
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9. All required insurance policies must be written with a carrier having a minimum A.M. Best 
rating of A- FSC VII or better. In addition, the County has the right to review the successful 
Bidder’s deductible or self-insured retention and to require that it be reduced or eliminated. 

III. Successful Bidder understands and agrees that the stipulated limits of coverage listed herein in this 
insurance section shall not be construed as a limitation of any potential liability to the County, or to 
others, and the County’s failure to request evidence of this insurance coverage shall not be 
construed as a waiver of successful Bidder’s obligation to provide and maintain the insurance 
coverage specified.  

IV. The enclosed Hold Harmless Agreement shall be signed by the successful Bidder and shall become a 
part of the contract. 

V. Successful Bidder understands and agrees that the County does not waive its immunity and nothing 
herein shall be interpreted as a waiver of the County’s rights, including the limitation of waiver of 
immunity, as set forth in Florida Statutes 768.28, or any other statutes, and the County expressly 
reserves these rights to the full extent allowed by law.  

VI. No award shall be made until the Procurement Division has received the Certificate of Insurance 
and Hold Harmless Agreement in accordance with this section. 

 
[Remainder of page intentionally left blank] 
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DIVISION 1   GENERAL REQUIREMENTS 
 

SECTION 01005 GENERAL REQUIREMENTS 
 
PART 1 GENERAL 

 
1.01  SCOPE AND INTENT 
  

A. Description 
  

The work to be done consists of the furnishing of all labor, materials and equipment, and 
the performance of all work included in this Contract.   
 

B. Work Included 
  

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, 
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and 
other means of construction necessary or proper for performing and completing the work.  
He shall obtain and pay for all required permits necessary for the work, other than those 
permits such as the DEP permit and railroad permit, which may have already been obtained. 
He shall perform and complete the work in the manner best calculated to promote rapid 
construction consistent with safety of life and property and to the satisfaction of the County, 
and in strict accordance with the Contract Documents.  The Contractor shall clean up the 
work and maintain it during and after construction, until accepted, and shall do all work and 
pay all incidental costs.  He shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 

 
The cost of incidental work described in these General Requirements, for which there are 
no specific Contract Items, shall be considered as part of the general cost of doing the work 
and shall be included in the prices for the various Contract Items.  No additional payment 
will be made. 

 
The Contractor shall be solely responsible for the adequacy of his workmanship, materials 
and equipment. 

 
C. Public Utility Installations and Structures 

  
Public utility installations and structures shall be understood to include all poles, tracks, 
pipes, wires, conduits, house service connections, vaults, manholes and all other 
appurtenances and facilities pertaining thereto. 

  
The Contractor shall protect all installations and structures from damage during the work.  
Access across any buried public utility installation or structure shall be made only in such 
locations and by means approved by the County.  All required protective devices and 
construction shall be provided by the Contractor at his expense.  All existing public utilities 
damaged by the Contractor, which are shown on the Plans or have been located in the field 
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.  
No separate payment shall be made for such protection or repairs to public utility 
installations or structures. 

 
Public utility installations or structures owned or controlled by the County or other 
governmental body, which are required by this contract to be removed, relocated, replaced 
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or rebuilt by the Contractor not identified in any separate bid item shall be considered as a 
part of the general cost of doing the work and shall be included in the prices bid for the 
various contract items.  No separate payment shall be made. 

 
Where public utility installations or structures owned or controlled by the County or other 
governmental body are encountered during the course of the work, and are not indicated on 
the Plans or in the Specifications, and when, in the opinion of the County, removal, 
relocation, replacement or rebuilding is necessary to complete the work under this Contract, 
such work shall be accomplished by the utility having jurisdiction, or such work may be 
ordered, in writing by the County, for the contractor to accomplish.  If such work is 
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the 
Contractor shall give full cooperation to permit the utility to complete the removal, relocation, 
replacement or rebuilding as required.  If such work is accomplished by the Contractor, it 
will be in accordance with the General and Supplemental General Conditions. 

  
The Contractor shall give written notice to County and other governmental utility 
departments and other owners of public utilities of the location of his proposed construction 
operations, at least forty-eight hours in advance of breaking ground in any area or on any 
unit of the work.  This can be accomplished by making the appropriate contact with the 
"Sunshine State One-Call of Florida, Inc.  Call Center ("Call Sunshine") and per all 
requirements provided for in the Florida Underground Facilities Damage Prevention and 
Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
The maintenance, repair, removal, relocation or rebuilding of public utility installations and 
structures, when accomplished by the Contractor as herein provided, shall be done by 
methods approved by the County. 

 
1.02 PLANS AND SPECIFICATIONS 
 

A. Plans 
  

When obtaining data and information from the Plans, figures shall be used in preference to 
scaled dimensions, and large-scale drawings in preference to small-scale drawings. 
 

B. Copies Furnished to Contractor 
  

The Contractor shall furnish each of the subcontractors, manufacturers, and material men 
such copies of the Contract Documents as may be required for their work.  Additional copies 
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost 
of reproduction. 

 
C. Supplementary Drawings 

     
When, in the opinion of the County, it becomes necessary to explain more fully the work to 
be done or to illustrate the work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be 
prepared by the County and five paper prints thereof will be given to the Contractor. 

 
D. Contractor to Check Plans and Data 

  
The Contractor shall verify all dimensions, quantities and details shown on the Plans, 
Supplementary Drawings, Schedules, Specifications or other data received from the 
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found 
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therein.  Failure to discover or correct errors, conflicts or discrepancies shall not relieve the 
Contractor of full responsibility for unsatisfactory work, faulty construction or improper 
operation resulting therefrom nor from rectifying such conditions at his own expense.  He 
will not be allowed to take advantage of any errors or omissions, as full instructions will be 
furnished by the County, should such errors or omissions be discovered.  All schedules are 
given for the convenience of the County and the Contractor and are not guaranteed to be 
complete.  The Contractor shall assume all responsibility for the making of estimates of the 
size, kind, and quality of materials and equipment included in work to be done under the 
Contract. 

 
E. Specifications 

  
The Technical Specifications consist of three parts:  General, Products and Execution.  The 
General Section contains General Requirements which govern the work.  Products and 
Execution modify and supplement these by detailed requirements for the work and shall 
always govern whenever there appears to be a conflict. 

  
F. Intent 

  
All work called for in the Specifications applicable to this Contract, but not shown on the 
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in 
both.  Work not specified in either the Plans or in the Specifications, but involved in carrying 
out their intent or in the complete and proper execution of the work, is required and shall be 
performed by the Contractor as though it were specifically delineated or described. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission from 
them of a detailed description concerning any work to be done and materials to be furnished, 
shall be regarded as meaning that only the best general practice is to prevail and that only 
material and workmanship of the best quality is to be used, and interpretation of these 
Specifications shall be made upon that basis. 

 
The inclusion of the Related Requirements (or work specified elsewhere) in the General 
part of the specifications is only for the convenience of the Contractor, and shall not be 
interpreted as a complete list of related Specification Sections. 

 
1.03 MATERIALS AND EQUIPMENT 
 

A. Manufacturer 
  

All transactions with the manufacturers or subcontractors shall be through the Contractor, 
unless the Contractor shall request, in writing to the County, that the manufacturer or 
subcontractor deal directly with the County.  Any such transactions shall not in any way 
release the Contractor from his full responsibility under this Contract. 

 
Any two or more pieces or material or equipment of the same kind, type or classification, 
and being used for identical types of services, shall be made by the same manufacturer. 

 
B. Delivery 

  
The Contractor shall deliver materials in ample quantities to insure the most speedy and 
uninterrupted progress of the work so as to complete the work within the allotted time.  The 
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the 
progress of the work of any related Contractor. 
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C. Tools and Accessories 

  
The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each 
type, kind or size of equipment, one complete set of suitably marked high grade special 
tools and appliances which may be needed to adjust, operate, maintain or repair the 
equipment.  Such tools and appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder locks and duplicate keys. 

  
Spare parts shall be furnished as specified. 

  
Each piece of equipment shall be provided with a substantial nameplate, securely fastened 
in place and clearly inscribed with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 

 
D. Installation of Equipment. 

 
The Contractor shall have on hand sufficient proper equipment and machinery of ample 
capacity to facilitate the work and to handle all emergencies normally encountered in work 
of this character. 

  
Equipment shall be erected in a neat and workmanlike manner on the foundations at the 
locations and elevations shown on the Plans, unless directed otherwise by the County 
during installation.  All equipment shall be correctly aligned, leveled and adjusted for 
satisfactory operation and shall be installed so that proper and necessary connections can 
be made readily between the various units.   
 
The Contractor shall furnish, install and protect all necessary anchor and attachment bolts 
and all other appurtenances needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by the County and made of ample 
size and strength for the purpose intended.  Substantial templates and working drawings for 
installation shall be furnished. 

  
The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink 
grout, each piece of equipment on its supporting base that rests on masonry foundations. 

 
Grout shall completely fill the space between the equipment base and the foundation.  All 
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy 
equal to Koppers 300M or provide a 1/32-inch neoprene gasket between the metal surface 
and the concrete or grout. 

 
E. Service of Manufacturer's Engineer 

 
The Contract prices for equipment shall include the cost of furnishing (as required by 
equipment specifications sections) a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall assist the Contractor, when 
required, to install, adjust, test and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in permanent operation by the County, 
such engineer or superintendent shall make all adjustments and tests required by the 
County to prove that such equipment is in proper and satisfactory operating condition, and 
shall instruct such personnel as may be designated by the County in the proper operation 
and maintenance of such equipment. 

 

Manatee County BCC IFBC No. 19-TA003138 63



1.04 INSPECTION AND TESTING 
 

A. General 
  

Inspection and testing of materials will be performed by the County unless otherwise 
specified. 

  
For tests specified to be made by the Contractor, the testing personnel shall make the 
necessary inspections and tests and the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract Documents.  Three (3) copies of the 
reports shall be submitted and authoritative certification thereof must be furnished to the 
County as a prerequisite for the acceptance of any material or equipment. 
 
If, in the making of any test of any material or equipment, it is ascertained by the County 
that the material or equipment does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from delivering said material or equipment, 
or to remove it promptly from the site or from the work and replace it with acceptable 
material, without cost to the County. 

 
Tests of electrical and mechanical equipment and appliances shall be conducted in 
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may 
otherwise be stated herein. 

  
The Contractor shall be fully responsible for the proper operation of equipment during tests 
and instruction periods and shall neither have nor make any claim for damage which may 
occur to equipment prior to the time when the County formally takes over the operation 
thereof. 

 
B. Costs 

  
All inspection and testing of materials furnished under this Contract will be performed by the 
County or duly authorized inspection engineers or inspections bureaus without cost to the 
Contractor, unless otherwise expressly specified. 

 
The cost of shop and field tests of equipment and of certain other tests specifically called 
for in the Contract Documents shall be borne by the Contractor and such costs shall be 
deemed to be included in the Contract price. 

 
Materials and equipment submitted by the Contractor as the equivalent to those specifically 
named in the Contract may be tested by the County for compliance.  The Contractor shall 
reimburse the County for the expenditures incurred in making such tests on materials and 
equipment which are rejected for non-compliance. 

  
C. Inspections of Materials 

 
The Contractor shall give notice in writing to the County, at least two weeks in advance of 
his intention to commence the manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the permanent construction.  Such notice 
shall contain a request for inspection, the date of commencement and the expected date of 
completion of the manufacture of preparation of materials.  Upon receipt of such notice, the 
County will arrange to have a representative present at such times during the manufacture 
as may be necessary to inspect the materials or he will notify the Contractor that the 
inspection will be made at a point other than the point of manufacture, or he will notify the 
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Contractor that inspection will be waived.  The Contractor must comply with these provisions 
before shipping any material.  Such inspection shall not release the Contractor from the 
responsibility for furnishing materials meeting the requirements of the Contract Documents. 

 
D. Certificate of Manufacture 

  
When inspection is waived or when the County so requires, the Contractor shall furnish to 
him authoritative evidence in the form of Certificates of Manufacture that the materials to be 
used in the work have been manufactured and tested in conformity with the Contract 
Documents.  These certificates shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made directly on 
the product or on similar products of the manufacturer. 

 
E. Shop Tests of Operating Equipment 

  
Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, 
function or special requirements are specified shall be tested in the shop of the maker in a 
manner which shall conclusively prove that its characteristics comply fully with the 
requirements of the Contract Documents.  No such equipment shall be shipped to the work 
until the County notifies the Contractor, in writing, that the results of such tests are 
acceptable. 

 
The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of 
operating equipment shall be borne by the Contractor. 

 
F. Preliminary Field Tests 

  
As soon as conditions permit, the Contractor shall furnish all labor, materials, and 
instruments and shall make preliminary field tests of equipment.  If the preliminary field tests 
disclose any equipment furnished under this Contract which does not comply with the 
requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests, 
make all changes, adjustments and replacements required.  The furnishing Contractor shall 
assist in the preliminary field tests as applicable. 

 
G. Final Field Tests 

  
Upon completion of the work and prior to final payment, all equipment and piping installed 
under this Contract shall be subjected to acceptance tests as specified or required to prove 
compliance with the Contract Documents. 

 
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment 
and instruments necessary for all acceptance tests, at no additional cost to the County.  The 
Supplier shall assist in the final field tests as applicable. 

 
H. Failure of Tests 

  
Any defects in the materials and equipment or their failure to meet the tests, guarantees or 
requirements of the Contract Documents shall be promptly corrected by the Contractor.  The 
decision of the County as to whether or not the Contractor has fulfilled his obligations under 
the Contract shall be final and conclusive.  If the Contractor fails to make these corrections 
or if the improved materials and equipment, when tested, shall again fail to meet the 
guarantees of specified requirements, the County, notwithstanding its partial payment for 
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work, and materials and equipment, may reject the materials and equipment and may order 
the Contractor to remove them from the site at his own expense. 

 
In case the County rejects any materials and equipment, then the Contractor shall replace 
the rejected materials and equipment within a reasonable time.  If he fails to do so, the 
County may, after the expiration of a period of thirty (30) calendar days after giving him 
notice in writing, proceed to replace such rejected materials and equipment, and the cost 
thereof shall be deducted from any compensation due or which may become due the 
Contractor under his Contract. 

 
I. Final Inspection 

  
During such final inspections, the work shall be clean and free from water.  In no case will 
the final pay application be prepared until the Contractor has complied with all requirements 
set forth and the County has made his final inspection of the entire work and is satisfied that 
the entire work is properly and satisfactorily constructed in accordance with the 
requirements of the Contract Document. 

 
1.05 TEMPORARY STRUCTURES 
 

A. Temporary Fences 
  

If, during the course of the work, it is necessary to remove or disturb any fence or part 
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a 
suitable temporary fence which shall be maintained until the permanent fence is replaced.  
The County shall be solely responsible for the determination of the necessity for providing 
a temporary fence and the type of temporary fence to be used. 

 
1.06 TEMPORARY SERVICES 
 

A. First Aid 
  

The Contractor shall keep upon the site, at each location where work is in progress, a 
completely equipped first aid kit and shall provide ready access thereto at all times when 
people are employed on the work. 

 
1.07 LINES AND GRADES 
 

A. Grade 
  

All work under this Contract shall be constructed in accordance with the lines and grades 
shown on the Plans, or as given by the County.  The full responsibility for keeping alignment 
and grade shall rest upon the Contractor. 

 
B. Safeguarding Marks 

 
The Contractor shall safeguard all points, stakes, grade marks, monuments and bench 
marks made or established on the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly installed due to not maintaining or 
protecting or removing without authorization such established points, stakes and marks. 
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The Contractor shall safeguard all existing and known property corners, monuments and 
marks adjacent to but not related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 

 
C. Datum Plane 

  
All elevations indicated or specified refer to the Mean Sea Level Datum of the NAVD 1988 
and/or NGVD 1929.  

 
1.08 ADJACENT STRUCTURES AND LANDSCAPING 
 

A. Responsibility 
  

The Contractor shall also be entirely responsible and liable for all damage or injury as a 
result of his operations to all other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress of the work.  The cost of 
protection, replacement in their original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and structures affected by the work, 
whether or not shown on the Plans, and the removal, relocation and reconstruction of such 
items called for on the Plans or specified shall be included in the various Contract Items and 
no separate payments will be made therefore.  Where such public and private  property, 
structures of any kind and appurtenances thereto are not shown on the Plans and when, in 
the opinion of the County, additional work is deemed necessary to avoid interference with 
the work, payment therefore will be made as provided for in the General Conditions. 

 
Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks, 
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they 
may be, is solely his responsibility.  Conditional inspection of buildings or structures in the 
immediate vicinity of the project which may reasonably be expected to be affected by the 
Work shall be performed by and be the responsibility of the Contractor. 

 
Contractor shall, before starting operations, make an examination of the interior and exterior 
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements, 
photographs, etc., conditions which might be aggravated by open excavation and 
construction.  Repairs or replacement of all conditions disturbed by the construction shall 
be made to the satisfaction of the County.  This does not preclude conforming to the 
requirements of the insurance underwriters.  Copies of surveys, photographs, reports, etc., 
shall be given to the County. 

 
Prior to the beginning of any excavations, the Contractor shall advise the County of all 
buildings or structures on which he intends to perform work or which performance of the 
project work will affect. 

 
B. Protection of Trees 

 
1.  All trees and shrubs shall be adequately protected by the Contractor with boxes and 

otherwise and in accordance with ordinances governing the protection of trees.  No 
excavated materials shall be placed so as to injure such trees or shrubs.  Trees or 
shrubs destroyed by negligence of the Contractor or his employees shall be replaced 
by him with new stock of similar size and age, at the proper season and at the sole 
expense of the Contractor. 
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2. Beneath trees or other surface structures, where possible, pipelines may be built in 
short tunnels, backfilled with excavated materials, except as otherwise specified, or 
the trees or structures carefully supported and protected from damage. 

3.  The County may order the Contractor, for the convenience of the County, to remove 
trees along the line or trench excavation.  If so ordered, the County will obtain any 
permits required for removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 

 
C. Lawn Areas 

  
Lawn areas shall be left in as good condition as before the starting of the work.  Where sod 
is to be removed, it shall be carefully removed, and later replaced, or the area where sod 
has been removed shall be restored with new sod. 

 
D. Restoration of Fences 

  
Any fence, or part thereof, that is damaged or removed during the course of the work shall 
be replaced or repaired by the Contractor and shall be left in as good a condition as before 
the starting of the work.  The manner in which the fence is repaired or replaced and the 
materials used in such work shall be subject to the approval of the County.  The cost of all 
labor, materials, equipment, and work for the replacement or repair of any fence shall be 
deemed included in the appropriate Contract Item or items, or if no specific Item is provided 
therefore, as part of the overhead cost of the work, and no additional payment will be made 
therefore. 

 
1.09 PROTECTION OF WORK AND PUBLIC 
 

A. Barriers and Lights 
  

During the prosecution of the work, the Contractor shall put up and maintain at all times 
such barriers and lights as will effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen 
at all places where the work causes obstructions to the normal traffic or constitutes in any 
way a hazard to the public, in accordance with state and local requirements. 

 
B. Smoke Prevention 

  
A strict compliance with ordinances regulating the production and emission of smoke will be 
required.  No open fires will be permitted. 

 
C. Noise 

  
The Contractor shall eliminate noise to as great an extent as practicable at all times.  Air 
compressing plants shall be equipped with silencers and the exhaust of all engines or other 
power equipment shall be provided with mufflers.  In the vicinity of hospitals and schools, 
special care shall be used to avoid noise or other nuisances.  The Contractor shall strictly 
observe all local regulations and ordinances covering noise control. 

 
D. Access to Public Services 

  
Neither the materials excavated nor the materials or plant used in the construction of the 
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes. 
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E. Dust prevention 
  

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping 
the roads and/or construction areas sprinkled with water at all times. 

 
1.10 CUTTING AND PATCHING 
  

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be 
required to make the several parts thereof join and coordinate in a manner satisfactory to 
the County and in accordance with the Plans and Specifications.  The work must be done 
by competent workmen skilled in the trade required by the restoration. 

 
1.11 CLEANING 
 

A. During Construction 
  

During construction of the work, the Contractor shall, at all times, keep the site of the work 
and adjacent premises as free from material, debris and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the opinion of the County, such material, 
debris, or rubbish constitutes a nuisance or is objectionable.  The Contractor shall remove 
from the site all of his surplus materials and temporary structures when no further need 
therefore develops. 

 
B. Final Cleaning 

  
At the conclusion of the work, all equipment, tools, temporary structures and materials 
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly 
dispose of all water, dirt, rubbish or any other foreign substances. 

 
The Contractor shall thoroughly clean all equipment and materials installed by him and shall 
deliver such materials and equipment undamaged in a bright, clean, polished and new 
operating condition. 
 
 

1.12 MISCELLANEOUS 
 

A. Protection Against Siltation and Bank Erosion 
 

1. The Contractor shall arrange his operations to minimize siltation and bank erosion 
on construction sites and on existing or proposed water courses and drainage 
ditches. 

2. The Contractor, at his own expense, shall remove any siltation deposits and correct 
any erosion problems as directed by the County which results from his construction 
operations. 

 
B. Protection of Wetland Areas 

  
The Contractor shall properly dispose of all surplus material, including soil, in accordance 
with Local, State and Federal regulations.  Under no circumstances shall surplus material 
be disposed of in wetland areas as defined by the Florida Department of Environmental 
Protection or Southwest Florida Water Management District. 

 
C. Existing Facilities 
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The work shall be so conducted to maintain existing facilities in operation insofar as is 
possible.  Requirements and schedules of operations for maintaining existing facilities in 
service during construction shall be as described in the Special Provisions. 
 

D. Use of Chemicals 
 

All chemicals used during project construction or furnished for project operation, whether 
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues shall 
be in strict conformance with instructions. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

A. The work included in this contract consists of the following construction: 
 
Ciprianis 1st Subdivision:  Replace existing 2" main for water quality and added fire 
protection. This project includes the installation of approximately 1,075 feet of water main, 
a hydrant, valves, and other appurtenances.  
 
Ciprianis 2nd Subdivision: Replace existing 2" main for water quality and added fire 
protection. This project includes the installation of approximately 1,165 feet of water main, 
a hydrant, valves, and other appurtenances.  

 
B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 

equipment, tools, services and incidentals necessary to complete all work required by these 
Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous service 

and shall include any repairs, replacements, and/or restoration required as a result of 
damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the work, 
whether specifically indicated in the Contract Documents or not. 

 
1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience to the 
users of the system or facility.  The Contractor shall coordinate his work with private property 
owners such that existing utility services are maintained to all users to the maximum extent 
possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; coordinate 
the construction schedule and operations with the County's Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for public 

convenience and not close off public use of any facility until completion of construction to 
provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for storage, to 
allow for: 

 
1. Work by other Contractors. 
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2. County's Use. 
3. Public Use. 

 
B. Coordinate use of work site under direction of County's Representative. 

 
C. Assume full responsibility for the protection and safekeeping of products under this 

Contract, stored on the site. 
 

D. Move any stored products under the Contractor's control, which interfere with operations of 
the County or separate contractor. 

 
E. Obtain and pay for the use of additional storage of work areas needed for Contractor 

operations. 
 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the entire 
Work.  Upon completion of construction of each individual facility, including testing, if the 
County, at its sole discretion, desires to accept the individual facility, the Contractor will be 
issued a dated certificate of completion and acceptance for each individual facility. The 
County will assume ownership and begin operation of the individual facility on that date and 
the three-year guaranty period shall commence on that date.  The County has the option of 
not accepting the entire work as a whole until it is completed, tested and approved by the 
County. 

 
1.06 PARTIAL COUNTY OCCUPANCY 
 

The Contractor shall schedule his operations for completion of portions of the Work, as 
designated, for the County's occupancy prior to substantial completion of the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK PROGRESS 
 

The Contractor shall furnish personnel and equipment which will be efficient, appropriate 
and adequately sized to secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time stipulated in the Contract.  If at any 
time such personnel appears to the County to be inefficient, inappropriate, or insufficient for 
securing the quality of work required for producing the rate of progress aforesaid, he may 
order the Contractor to increase the efficiency, change the character, or increase the 
personnel and equipment and the Contractor shall conform to such order.  Failure of the 
County to give such order shall in no way relieve the Contractor of his obligations to secure 
the quality of the work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

The Contractor shall not enter or occupy private land outside of easements, except by 
permission of the affected property owner. 

 
1.03 WORK LOCATIONS 
 

Work shall be located substantially as indicated on the drawings, but the County reserves 
the right to make such modifications in locations as may be found desirable to avoid 
interference with existing structures or for other reasons. 

 
1.04  OPEN EXCAVATIONS 
 

A. All open excavations shall be adequately safeguarded by providing temporary barricades, 
caution signs, lights and other means to prevent accidents to persons and damage to 
property.  The Contractor shall, at his own expense, provide suitable and safe bridges and 
other crossings for accommodating travel by pedestrians and workmen.  Bridges provided 
for access to private property during construction shall be removed when no longer required.  
If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the 
County may require special construction procedures such as limiting the length of open 
trench, prohibiting stacking excavated material in the street and requiring that the trench 
shall not remain open overnight. 

 
B. The Contractor shall take precautions to prevent injury to the public due to open trenches.  

All trenches, excavated material, equipment, or other obstacles which could be dangerous 
to the public shall be barricaded and well lighted at all times when construction is not in 
progress. 

 
1.05 DISTRIBUTION SYSTEMS AND SERVICES 
 

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other 
related utility services.  He shall notify the County and the appropriate agency well in 
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so 
that necessary arrangements may be made. 

 
B. If it appears that utility service will be interrupted for an extended period, the County may 

order the Contractor to provide temporary service lines at the Contractor's expense.  
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Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.  
The safety and integrity of the systems are of prime importance in scheduling work. 

 
1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 
 

A. The Contractor shall assume full responsibility for the protection of all buildings, structures 
and utilities, public or private, including poles, signs, services to building utilities, gas pipes, 
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar 
facilities, whether or not they are shown on the Drawings.  The Contractor shall carefully 
support and protect all such structures and utilities from injury of any kind.  Any damage 
resulting from the Contractor's operation shall be repaired by the Contractor at his expense. 

 
B. The Contractor shall bear full responsibility for obtaining locations of all underground 

structures and utilities (including existing water services, drain lines and sewers).  Services 
to buildings shall be maintained and all costs or charges resulting from damage thereto shall 
be paid by the Contractor. 

 
C. Protection and temporary removal and replacement of existing utilities and structures as 

described in this Section shall be a part of the work under the Contract and all costs in 
connection therewith shall be included in the unit prices established in the Bid. 

 
D. If, in the opinion of the County, permanent relocation of a utility owned by the County is 

required, the County may direct the Contractor, in writing, to perform the work. Work so 
ordered will be paid for at the Contract unit prices, if applicable, or as extra work as classified 
in the General Conditions.  If relocation of a privately owned utility is required, the County 
will notify the utility to perform the work as expeditiously as possible.  The Contractor shall 
fully cooperate with the County and utility and shall have no claim for delay due to such 
relocation.  The Contractor shall notify public utility companies in writing at least 48 hours 
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities. 

 
1.07 TEST PITS 
 

Test pits for the purpose of locating underground pipeline or structures in advance of the 
construction shall be excavated and backfilled by the Contractor immediately after the utility 
location and the surface shall be restored in a manner equal or better than the original 
condition.  No separate payment will be made. 

 
1.08 CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private property 
and shall use every precaution necessary to prevent damage thereto.  If any direct or 
indirect damage is done to public or private property by or on account of any act, omission, 
neglect, or misconduct in the execution of the work on the part of the Contractor, such 
property shall be restored by the Contractor, at his expense, to a condition equal or better 
to that existing before the damage was done, or he shall make good the damage in another 
manner acceptable to the County. 

 
B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their 

original or better condition by the use of similar or comparable materials.  All curbing shall 
be restored in a condition equal to the original construction and in accordance with the best 
modern practice. 

 
C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other 
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physical features shall be protected and restored in a thoroughly workmanlike manner 
unless otherwise shown on the drawings.  Fences and other features removed by the 
Contractor shall be replaced in the location indicated by the County as soon as conditions 
permit.  All grass areas beyond the limits of construction which have been damaged by the 
Contractor shall be regraded and sodded to equal or exceed original conditions. 

 
D. Trees close to the work which drawings do not specify to be removed, shall be boxed or 

otherwise protected against injury.  The Contractor shall trim all branches that are liable to 
damage because of his operations, but in no case shall any tree be cut or removed without 
prior notification to the County.  All injuries to bark, trunk, limbs and roots of trees shall be 
repaired by dressing, cutting and painting according to approved methods, using only 
approved tools and materials. 

 
E. The protection, removal and replacement of existing physical features along the line of work 

shall be a part of the work under the Contract and all costs in connection therewith shall be 
included in the unit and/or lump sum prices established under the items in the Bid. 

 
1.09 MAINTENANCE OF TRAFFIC 
 

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that 
will prevent the normal flow of traffic during an extended construction stoppage, for any 
reason, shall be minimized.  In the event an extended construction stoppage is found to be 
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended 
construction stoppage.  Extended stoppage will be defined by the County. 

 
B. All excavated material shall be placed so that vehicular and pedestrian traffic may be 

maintained at all times.  If the Contractor's operations cause traffic hazards, he shall repair 
the road surface, provide temporary roadways, erect wheel guards or fences, or take other 
safety measures which are satisfactory to the County. 

 
C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in section 01570 

of this specification.. 
 
1.10 WATER FOR CONSTRUCTION PURPOSES 
 

A. In locations where public water supply is available, the Contractor may purchase water for 
all construction purposes. 

 
B. The Contractor shall be responsible for paying for all water tap fees incurred for the purpose 

of obtaining a potable water service or temporary use meter. 
 
1.11 MAINTENANCE OF FLOW 
 

The Contractor shall at his own cost, provide for the flow of sewers, drains and water 
courses interrupted during the progress of the work and shall immediately cart away and 
remove all offensive matter.  The entire procedure of maintaining existing flow shall be fully 
discussed with the County well in advance of the interruption of any flow. 

 
 
1.12 CLEANUP 
 

During the course of the work, the Contractor shall keep the site of his operations in as clean 
and neat a condition as is possible.  He shall dispose of all residue resulting from the 
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construction work and at the conclusion of the work, he shall remove and haul away any 
surplus excavation, broken pavement, lumber, equipment, temporary structures and any 
other refuse remaining from the construction operations and shall leave the entire site of the 
work in a neat and orderly condition. 

 
1.13 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or person authorized to perform any work under this Contract shall cooperate with 
the General Contractor and his subcontractors or trades and shall assist in incorporating 
the work of other trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the trade or 

subcontractor having jurisdiction, unless otherwise indicated herein or directed by the 
County. 

 
1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT 
 

A. All newly constructed work shall be carefully protected from injury in any way.  No wheeling 
or walking or placing of heavy loads on it shall be allowed and all portions injured shall be 
reconstructed by the Contractor at his own expense. 

 
B. All structures shall be protected in a manner approved by the County.  Should any of the 

floors or other parts of the structures become heaved, cracked, or otherwise damaged, all 
such damaged portions of the work shall be completely repaired and made good by the 
Contractor, at his own expense and to the satisfaction of the County.  If, in the final 
inspection of the work, any defects, faults, or omissions are found, the Contractor shall 
cause the same to be repaired or removed and replaced by proper materials and 
workmanship without extra compensation for the materials and labor required.  Further, the 
Contractor shall be fully responsible for the satisfactory maintenance and repair of the 
construction and other work undertaken herein, for at least the warranty period described in 
the Contract. 

 
C. Further, the Contractor shall take all necessary precautions to prevent damage to any 

structure due to water pressure during and after construction and until such structure is 
accepted and taken over by the County. 

 
1.15 CONSTRUCTION WITHIN RIGHT-OF-WAY 
 

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and 
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous 
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications, 
whichever is applicable.  Contractor shall satisfy the authorized representative of the FDOT 
with respect to proper safety procedures, construction methods, required permitting, etc., 
within the FDOT right-of-way. 

 
PART 2 PRODUCTS (NOT USED) 
PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01030 SPECIAL PROJECT PROCEDURES 
 
PART 1 GENERAL 
 
1.01 PERMITS 
  

Upon notice of award, the Contractor shall immediately apply for all applicable permits not 
previously obtained by the County to do the work from the appropriate governmental agency 
or agencies.  No work shall commence until all applicable permits have been obtained and 
copies delivered to the County.  The costs for obtaining all permits shall be borne by the 
Contractor. 

 
1.02 CONNECTIONS TO EXISTING SYSTEM 
 

The Contractor shall perform all work necessary to locate, excavate and prepare for 
connections to the existing systems all as shown on the Drawings or where directed by the 
County.  The cost for this work and for the actual connection shall be included in the price 
bid for the project and shall not result in any additional cost to the County.  The termination 
point for each contract shall be as shown on the Contract Drawings. 

 
1.03 RELOCATIONS 
  

The Contractor shall be responsible for the coordination of the relocation of structures, 
including but not limited to light poles, power poles, signs, sign poles, fences, piping, 
conduits and drains that interfere with the positioning of the work as set out on the Drawings. 
No relocation of the items under this Contract shall be done without approval from the 
County. 

 
1.04 EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES 
 

A. The attention of the Contractor is drawn to the fact that during excavation, the possibility 
exists of the Contractor encountering various utility lines not shown on the Drawings.  The 
Contractor shall exercise extreme care before and during excavation to locate and flag 
these lines as to avoid damage to the existing lines.   

 
B. It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of 

which may be endangered by the close proximity of excavation, are temporarily stayed in 
position while work proceeds in the vicinity of the pole and that the utility or other companies 
concerned be given reasonable advance notice. 

 
C. The existing utility locations are shown without express or implied representation, 

assurance, or guarantee that they are complete or correct or that they represent a true 
picture of underground piping to be encountered.  The Contractor shall be responsible for 
notifying the various utility companies to locate their respective utilities in advance of 
construction in conformance with all requirements provided for in the Florida Underground 
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
D. The existing piping and utilities that interfere with new construction shall be rerouted as 

shown, specified, or required.  Before any piping and utilities not shown on the Drawings 
are disturbed, the Contractor shall notify the County and shall provide suggestions on how 
best to resolve the issue.   
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E. The Contractor shall exercise care in any excavation to locate all existing piping and utilities.  
All utilities which do not interfere with complete work shall be carefully protected against 
damage.  Any existing utilities damaged in any way by the Contractor shall be restored or 
replaced by the Contractor at his expense as directed by the County. 

 
F. It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical, 

or other service lines must be crossed, deflection of the pipe within recommended limits and 
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the 
Drawings.  However, when in the opinion of the County this procedure is not feasible, he 
may direct the use of fittings for a utilities crossing as detailed on the Drawings.  No 
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines. 

 
1.05 SUSPENSION OF WORK DUE TO WEATHER 
 

Refer to FDOT Standards and Specifications Book, Section 8. 
 
1.06 HURRICANE PREPAREDNESS PLAN 
 

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County 
a Hurricane Preparedness Plan.  The plan should outline the necessary measures which 
the Contractor proposes to perform at no additional cost to the County in case of a hurricane 
warning. 

 
B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure 

that he and his Subcontractors shall carefully protect work and materials against damage 
or injury from the weather.  If, in the opinion of the County, any portion of work or materials 
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the 
work, such work and materials shall be removed and replaced at the expense of the 
Contractor. 

 
1.07 POWER SUPPLY 
  

Electricity as may be required for construction and permanent power supply shall be 
secured and purchased by the Contractor. 

 
1.08 SALVAGE 
  

Any existing equipment or material, including, but not limited to, valves, pipes, fittings, 
couplings, etc., which   is   removed   or  replaced  as  a  result  of construction under this 
project may be designated as salvage by the County and if so shall be protected for a 
reasonable time until picked up by the County.  Any equipment or material not worthy of 
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional 
cost. 

 
1.09 DEWATERING 
 

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of any part 
of the work during construction operations with his own equipment. 

 
B. The Contractor shall pump out water and wastewater which may seep or leak into the 

excavations for the duration of the Contract and with his own equipment.  He shall dispose 
of this water in an appropriate manner. 
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1.10 ADDITIONAL PROVISIONS 
 

A. Before commencing work on any of the existing pipelines, structures or equipment, the 
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the 
date he proposes to commence such work. 

 
B. The Contractor shall provide, at his own expense, all necessary temporary facilities for 

access to and for protection of, all existing facilities.  The County's personnel must have 
ready access at all times to the existing facilities.  The Contractor is responsible for all 
damage to existing structures, equipment and facilities caused by his construction 
operations and must repair all such damage when and as ordered by the County. 

 
1.11 CONSTRUCTION CONDITIONS 
  

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s) 
and/or agency(ies) having jurisdiction over the work.  Wherever there is a difference in the 
requirements of a jurisdictional body and these Specifications, the more stringent shall 
apply. 

 
1.12 PUBLIC NUISANCE 
 

A. The Contractor shall not create a public nuisance including but not limited to encroachment 
on adjacent lands, flooding of adjacent lands, excessive noise or dust. 

 
B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-

3, The Manatee County Noise Control Ordinance).  Sound levels in excess of such 
ordinance are sufficient cause to have the work halted until equipment can be quieted to 
these levels.  Work stoppage by the County for excessive noise shall not relieve the 
Contractor of the other portions of this specification. 

 
C. No extra charge may be made for time lost due to work stoppage resulting from the creation 

of a public nuisance. 
 
1.13 WARRANTIES 
 

A. All material supplied under these Specifications shall be warranted by the Contractor and 
the manufacturers for a period of three (3) years.  Warranty period shall commence on the 
date of County acceptance. 

 
B. The material shall be warranted to be free from defects in workmanship, design and 

materials.  If any part of the system should fail during the warranty period, it shall be replaced 
at no expense to the County.  All material and installation costs shall be 100% borne by the 
Contractor. 

 
C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty or 

guarantee period.  No exception to this provision shall be allowed.  The Contractor shall be 
responsible for obtaining warranties from each of the respective suppliers or manufacturers 
for all the material specified under these contract specifications, 

 
D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing 

at the time of County acceptance, the Contractor shall obtain from the manufacturer a four 
(4) year warranty starting at the time of equipment delivery to the job site.  This four-year 
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warranty shall not relieve the Contractor of the three-year warranty starting at the time of 
County acceptance of the equipment. 

 
1.14 FUEL STORAGE & FILLING 
 

A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment 
(other than hand-held equipment), he is responsible for any required response, clean-up or 
reporting required, at no additional cost to the county. 
 

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start 
of construction if required. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01045 CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for all cutting, fitting and patching, including excavation 
and backfill, required to complete the work or to: 

 
1. Make its several parts fit together properly. 
2. Uncover portions of the work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to requirements of Contract Documents. 
5. Provide penetrations of non-structural surfaces for installation of piping and 

electrical conduit. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Inspect existing conditions of project, including elements subject to damage or to movement 
during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or performance 

of work. 
 

C. Report unsatisfactory or questionable conditions to County.  Do not proceed with work until 
County has provided further instructions. 

 
3.02 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure structural value to integrity of 
affected portion of work. 

 
B. Provide devices and methods to protect other portions of project from damage. 

 
C. Provide protection from elements for that portion of the project which may be exposed by 

cutting and patching work and maintain excavations free from water. 
 
3.03 PERFORMANCE 
 

A. Execute cutting and demolition by methods which will prevent damage to other work and 
will provide proper surfaces to receive installation of repairs. 

 
B. Execute excavating and backfilling by methods which will prevent settlement or damage to 

other work. 
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C. Fit and adjust products to provide a finished installation to comply with specified products, 
functions, tolerances and finishes. 

 
D. Restore work which has been cut or removed; install new products to provide completed 

work in accordance with the requirements of the Contract Documents. 
 

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through 
surfaces. 

 
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes. 

 
 

END OF SECTION 
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SECTION 01050 FIELD ENGINEERING AND SURVEYING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall provide and pay for field surveying service required for the project. 
 

B. The Contractor shall furnish and set all necessary stakes to establish the lines and grades 
as shown on the Contract Drawings and layout each portion of the Work of the Contract. 

 
1.02 QUALIFICATION OF SURVEYOR AND ENGINEER 
 

All construction staking shall be conducted by or under the supervision of a Florida 
Registered Professional  Surveyor and Mapper.  The Contractor shall be responsible for the 
layout of all such lines and grades, which will be subject to verification by the County. 

 
1.03 SURVEY REFERENCE POINTS 
 

A. Existing basic horizontal and vertical control points for the Project are designated on the 
Contract Drawings. 

 
B. Locate and protect all survey monumentation, property corners and project control points 

prior to starting work and preserve all permanent reference points during construction.  All 
costs associated with the replacement of all survey monumentation, property corners and 
project control points shall be borne by the Contractor. 

 
Make no changes or relocations without prior written notice to County. 
 
Report to County when any reference point is lost or destroyed, or requires relocation 
because of necessary changes in grades or locations. 
 
Require surveyor to replace project control points which may be lost or destroyed. 
 
Establish replacements based on original survey control. 

 
1.04 PROJECT SURVEY REQUIREMENTS 
 

The Contractor shall establish temporary bench marks as needed, referenced to data 
established by survey control points. 

 
1.05 RECORDS 
 

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 
Florida to verify survey data and properly prepare record drawings per Section 01720. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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SECTION 01090 REFERENCE STANDARDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference standards. 
 

A. Application:  When a standard is specified by reference, comply with requirements and 
recommendations stated in that standard, except when requirements are modified by the 
Contract Documents, or applicable codes established stricter standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of Contract 

Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed for 
proper performance of work, or when required for submittal by Contract Documents. 

 
AA Aluminum Association 

818 Connecticut Avenue, N.W. 
Washington, DC  20006 

 
AASHTO American Association of State Highway and Transportation Officials 

444 North Capital Street, N.W. 
Washington, DC  20001 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AI Asphalt Institute 

Asphalt Institute Building 
College Park, MD  20740 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas 
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 

179l Tullie Circle, N.E. 
Atlanta, GA  30329 
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ASME American Society of Mechanical Engineers 
345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 

 
CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601 

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd. 
Tallahassee, Florida  32399 

 
FDOT Florida Department of Transportation Standards Specifications for Road and 

Bridge Construction 
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
FS Federal Specification 

General Services Administration Specifications and Consumer Information 
Distribution Section (WFSIS) 
Washington Navy Yard, Bldg. 197 
Washington, DC  20407 

 
MCPW UTIL STD Manatee County Utility Engineering 

4410-B 66th St. W. 
Bradenton, FL  34210 

 
MLSFA Metal Lath/Steel Framing Association 

221 North LaSalle Street 
Chicago, IL  60601 

 
MMA Monorail Manufacturer's Association 

1326 Freeport Road 
Pittsburgh, PA  15238 

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601 

 
NEMA National Electrical Manufacturer's Assoc. 
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2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
PCI Prestressed Concrete Institute 

20 North Wacker Drive 
Chicago, IL  60606 

 
SDI Steel Door Institute 

712 Lakewood Center North 
Cleveland, OH  44107 

 
SMACNA Sheet Metal and Air Conditioning Contractor's National Association 

8224 Old Court House Road 
Vienna, VA  22180 

 
SSPC Steel Structures Painting Council 

402 24th Street, Suite 600 
Pittsburgh, PA   15213 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, FL 34604-6899 

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL  60062 

 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 

 

 

END OF SECTION 
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SECTION 01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items included in 
each Bid Item in the Bid Form section of the Contract Documents.  Payment will be made 
based on the specified items included in the description in this section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all shop 

drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to 
complete the construction as shown on the Drawings and/or as specified in the Contract 
Documents to be performed under this Contract.  Actual quantities of each item bid on a unit 
price basis will be determined upon completion of the construction in the manner set up for 
each item in this section of the Specifications.  Payment for all items listed in the Bid Form will 
constitute full compensation for all work shown and/or specified to be performed under this 
Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation upon which 
the award of the Contract is to be made. The County does not assume any responsibility for 
the final quantities, nor shall the Contractor claim misunderstanding because of such estimate 
of quantities.  Final payment will be made only for satisfactorily completed quantity of each 
item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the particular items involved, all measurements of distance shall 
be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the lengths 

and/or widths to be used in the calculations shall be the final dimensions measured along the 
surface of the completed work within the neat lines shown or designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate payment 

will be made for any item of work required to complete the lump sum items.  Lump sum 
contracts shall be complete, tested and fully operable prior to request for final payment.  
Contractor may be required to provide a break-down of the lump sum totals. 

 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on the Bid 
Form.  Any related work not specifically listed, but required for satisfactory completion of the 
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work shall be considered to be included in the scope of the appropriate listed work items. 
 

 No separate payment will be made for the following items and the cost of such work shall be 
included in the applicable pay items of work.  Final payments shall not be requested by the 
Contractor or made by the County until as-built (record) drawings have been submitted and 
approved by the County. 

 
1. Project signs and photographs. 
2. Removal, repair, replacement or relocation of all signs, walls, private irrigation systems 

and related items. 
3. Rubbish and spoil removal. 
4. Shop Drawings, Working Drawings. 
5. Clearing, grubbing and grading except as hereinafter specified. 
6. Trench excavation, including necessary pavement removal and rock removal, except 

as otherwise specified. 
7. Dewatering and disposal of surplus water. 
8. Structural fill, backfill, and grading. 
9. Replacement of unpaved roadways, and shrubbery plots. 
10. Cleanup & miscellaneous work. 
11. Foundation and borrow materials, except as hereinafter specified. 
12. Testing and placing system in operation. 
13. Any material and equipment required to be installed and utilized for the tests. 
14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise shown. 
15. Maintaining the existing quality of service during construction. 
16. Appurtenant work as required for a complete and operable system. 
17. Seeding and hydromulching. 

 
 
 BID ITEM NO. 1:  ASPHALT PAVEMENT RESTORATION 
 
 Measurement shall be per square yards of asphalt pavement restoration.  Payment will be for 

the actual square yards of pavement restoration installed and accepted. 
 
 Payment will include complete restoration of the roadway section in accordance with the latest 

Manatee County Transportation Department Highway and Drainage Standards and FDOT 
Specifications for Road and Bridge Construction.  

 
 The unit bid price shall include, but is not limited to, all required items, including base, subbase, 

milling, asphalt overlay, prime and tack coats, labor, materials and equipment, testing and 
incidentals necessary to complete these bid items, ready for approval and acceptance by the 
County. 

 
 BID ITEM NO. 2:  DRIVEWAY RESTORATION 
 
 Measurement shall be per square yards of driveway restoration.   
 
 Payment will be for the actual square yards of driveway restoration installed and accepted. 
 
 Payment for all work included in these Bid Items will be made at the applicable contract unit 

bid price per square yard of shell, asphaltic concrete, or concrete driveway restoration as listed 
on the Bid Form.  Disturbed driveways shall be replaced or restored in accordance with the 
latest Manatee County Transportation Department Highway Standards. 
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 The unit bid price shall include, but is not limited to, all labor, materials and equipment for 

cutting the edges of existing driveways, compacting subgrade, furnishing and installing the 
shell, asphaltic concrete or concrete and all incidentals necessary to complete these bid items 
ready for approval and acceptance by the County. 

 
 BID ITEM NO. 3:  SIDEWALK REPLACEMENT, CONCRETE 
 
 Measurement shall be per square yards of concrete sidewalk replacement.   
 
 Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee 

County Transportation Department Highway and Drainage Standards. 
 
 Payment will be for the actual square yards of concrete sidewalk installed and accepted. 
 
 The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting 

joints, reinforcing, finishing, detectable warning material, testing and incidentals necessary to 
complete this bid item, ready for approval and acceptance by the County.   

 
 BID ITEM NO. 4:  SOD 
 
 Measurement shall be per square yards of sodding, seeding and mulching. 
 
 Payment will be per actual quantity of square yards of sodding, seeding and mulching installed 

and accepted.   
 
 The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment, 

and incidentals necessary to complete this bid item, ready for approval and acceptance by the 
County. 

 
 BID ITEM NO. 5:  BLOW-OFF ASSEMBLY 
 
 Measurement shall be per each blow-off assembly.   
 
 Payment will be per the quantity of blow-of assemblies furnished, installed and accepted. 
 
 The unit bid price shall include, but is not limited to, testing, excavation, backfill, bracing, 

shoring, sheeting, dewatering, reducer or solid tapped plug, female quick coupling and cap, 
reducing flange, brass or copper pipe and fitting, restrained joints, meter box, gate valve with 
box and cover, blocking, concrete pad, automatic flusher, meter, angle meter valve, meter 
outlet, HDPE tubing and fittings, and all incidentals necessary to complete this bid item, ready 
for approval and acceptance by the County. 

 
 BID ITEM NO. 6:  BACKFLOW PREVENTER ASSEMBLY 
 
 Measurement shall be per each backflow preventer assembly. 
 
 Payment will be per the quantity of backflow assemblies furnished, installed and accepted, 

according to the size as set forth on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, all labor, equipment and materials, testing, 

disinfection, and incidentals required to complete these bid items ready for approval and 
acceptance by the County. 
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  BID ITEM NO. 7:  PERMITS FEE - NEW WATER SERVICES - BUILDING DEPARTMENT 
 

 Measurement and Payment for all work included under this Bid Item shall be made according 
to each type of permit acquisition as listed on the Bid Form.  Contractor is responsible for 
obtaining all necessary permits to complete the project.   

 
 As directed by the Building Department, each Plumbing Permits will cover a group of 10 lots 

on the same street.  The first lot address of the group shall be used for the permit application 
and the remaining 9 addresses of the group shall be listed in the permit application description.  
Each plumbing permit has a $48 fee.   

 
Example:  if you have 18 lots on one street, then 10 lots are on one permit and the remaining 
8 lots would be on a second permit.  A new street name starts a new group. 
 
Contractor may contact the Building Department (Cindi Blake, 941.748.4501) for assistance 
prior to applying for the permits online. 

 
 BID ITEM NO. 8:   PIPE 
 
 Measurement for the quantity of pipe to be paid for under these Bid Items shall be the length 

in linear feet of pipe measured along the centerline of pipe through valves, fittings and 
manholes, in place, completed and accepted.  Installation shall be by open-cut or directional 
drill.    

 
 Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter 

of pipe and the depth of pipe as listed on the Bid Form.  The depth of pipe shall be measured 
from the top of the trench to the top of the installed pipe at the center of pipe. 

 
 The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary 

blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment; 
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including 
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory 
excavation; detectable tape; detector wire; bedding, backfill and compaction; chlorinating;  
constructing the specified protection and adjusting of existing aboveground and underground 
utilities and service connections; polyethylene encasement; butt fusion welds; drilling fluid 
disposal; thrust blocking; disposal of spoil; hydrostatic testing; labor, equipment and materials 
required and all other related and necessary items required to complete these bid items, ready 
for approval and acceptance by the County.  No additional compensation shall be made for 
excavation below the bottom of the pipe, for rock removal or bedding and backfill material, or 
for repair of any trench settlement.  Site restoration, traffic control, erosion control, services, 
fittings, joint restraints and pipe adapters paid under separate bid items. 

 
 BID ITEM NO. 9:  WATER SERVICES 
 

Measurement shall be according to the type of services, long or short, single or double; 
water service lines shall be according to linear feet.  Short services do not cross under the 
roadways.  Long services cross under the roadway and require casings.   
 
Payment will be according to the size, type, and linear feet of service pipe per each long or 
short (single or double) service pipe as listed on the Bid Form.  
 
Length shall be measured along with centerline of installed pipe through fittings in place.  
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Additional payment shall be made for additional length of service pipe over 10 feet for short 
services and 30 feet for long services. 
 
It shall be the Contractor’s responsibility to install or reinstall water meters, if necessary.  New 
meters to be provided by Manatee County.  Long services shall be installed using a directional 
bore method under the existing roadway using the appropriate size PVC casing pipe.  Short 
services can be installed using an open cut method. 
 
Payment shall represent full compensation for all labor, material and equipment required to 
complete the work.   
 
The unit bid price shall include, but is not limited to, labor; dewatering, excavation, including 
rock excavation, connection of the new water service line to the new water main, new service 
lines, directional drilling, restoration, casing pipe, tapping saddles, corporation stops, curb 
stops, curb or pavement location disks, 10 gauge copper clad steel tracer wire, meter assembly 
& yokes, all necessary fittings, all service connections, coordination with service customers, 
removal and installation of meters, backfill, compaction, testing, disinfection and equipment 
required to complete these bid items, ready for approval and acceptance by the County and in 
a manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department.  
 
Permits and required backflow prevention assemblies shall be paid under a separate bid items. 

 
 BID ITEM NO. 10:  NEW METER BOX 
 
 Measurement shall be for each meter box furnished and installed.   
 
 Payment will be according to the type of meter box as listed on the Bid Form. 
 
 The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 

excavation, removal of existing meter boxes, new meter boxes, covers, detector wire, backfill, 
compaction, testing, and all other items necessary to complete these bid items, all ready for 
approval and acceptance by the County. 

 
 BID ITEM NO. 11:  RELOCATE METER BOX 

 
Measurement and Payment shall be for each meter box relocated.   
 
The unit bid price shall include, but is not limited to, dewatering, excavation, including rock 
excavation, relocation of existing meter boxes, covers, detector wire, complete meter assembly 
& yokes, all necessary fittings, all service connections, coordination with service customers, 
removal and installation of meters, backfill, compaction, testing, disinfection and equipment 
required to complete these bid items, ready for approval and acceptance by the County and in 
a manner conforming to all pertinent sections of the Florida Building Code – Building and 
Plumbing and the Manatee County Building Department. 
 
An existing meter box not meeting the 2015 Utility Standards (Rome 1911 oval cast iron) or is 
damaged prior to this project shall be removed, but not re-installed.  The Contractor shall notify 
the Utility Department and a new meter box shall be provided to the Contractor for installation.  
Proper disposal of old or damaged existing meter boxes shall be the responsibly of the 
Contractor.  
 
Permits shall be paid under a separate bid items. 

Manatee County BCC IFBC No. 19-TA003138 91



 
 BID ITEM NO. 12:  DUCTILE IRON FITTINGS 
 

Measurement shall be per each ductile iron fitting. 
 
Payment will be according to each the type of fitting as listed on the Bid Form. 
 
The unit bid price  shall include, but is not limited to, furnishing and installing tees, crosses, 
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above 
or below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts, 
washers, gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring, 
and sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill; 
constructing the specified protection and adjusting of existing aboveground and underground 
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and 
necessary materials, labor and equipment required to complete these bid items, ready for 
approval and acceptance by the County. 

 
 BID ITEM NO. 13:  PIPE JOINT RESTRAINTS 
 
 Measurement shall be per each pipe joint restraint used in restraining pipe joints.  The quantity 

to be paid for under these bid items is the number of restraints furnished, installed and 
accepted. 

 
 Payment will be according to the size of the restraint, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing all restraining 

devices above or below ground along the pipeline alignment, excavation, bracing, shoring, 
sheeting, dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts 
and nuts, hydrostatic testing, and other related and necessary materials, labor and equipment 
required to complete these bid items, ready for approval and acceptance by the County. 

 
 BID ITEM NO. 14:  VALVES 
 
 Measurement shall be per each valve, furnished and installed. 
 
 Payment will be according to the size and type of valve, as listed on the Bid Form.   
 
 The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete 

pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials, 
connectors, pipe sleeves, detector wire, excavation, including rock, backfill, dewatering, 
sheeting, shoring, and any other related and necessary materials, labor and equipment 
required to complete these bid items, ready for approval and acceptance by the County. 

 
 BID ITEM NO. 15:  FIRE HYDRANT ASSEMBLY 
 
 Measurement shall be per each fire hydrant assembly furnished and installed. 
 
 Payment will be according to the quantity of fire hydrant assemblies installed.   
 
 The unit bid price shall include, but is not limited to, furnishing and installing the main line tee, 

gate valve, valve box and valve cover, concrete valve collar, identification disc, the hydrant 
with locking device, hydrant pad, six-inch pipe between the center of the main and the hydrant,  
threaded rods, detector wire, restrained joints, thrust blocks, blocking, excavation (including 
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rock), backfill, bedding, compaction, dewatering, sheeting, shoring, testing and any other 
related and necessary materials, labor, and equipment required to complete this bid item, 
ready for approval and acceptance by the County. 

 
 BID ITEM NO. 16:  TAPPING SLEEVE 
 
 Measurement shall be per each tapping sleeve furnished and installed. 
 
 Payment will be according to the size and type of tapping sleeve, as listed on the Bid Form.  

Tapping valve shall be paid separately.   
 
 The unit bid price shall include, but is not limited to, cutting, adapters, gaskets, jointing 

materials, connectors, pipe sleeves,  excavation, including rock, backfill, dewatering, sheeting, 
shoring, and any other related and necessary materials, labor and equipment required to 
complete these bid items, ready for approval and acceptance by the County. 

 
 BID ITEM NO. 17:  REPLACE EX. TAPPING SLEEVE/SADDLE; INSTALL BRASS PLUG 
 
 Measurement shall be according to each type of tapping sleeve or saddle with brass plug 

furnished and installed.   
 
 Payment will be according to the size and type of tapping sleeve or saddle with brass plug as 

listed on the Bid Form.  
 
 Payment shall represent full compensation for all labor, material and equipment required to 

complete the work.   
 
 The unit bid price shall include, but is not limited to, labor; dewatering, excavation, including 

rock excavation, removal of the existing sleeve or saddle, installation of new sleeve or saddle, 
brass plug, restoration, backfill, compaction, testing, disinfection and equipment required to 
complete these bid items, ready for approval and acceptance by the County. 
 
BID ITEM  NO. 18:  EROSION AND SEDIMENT CONTROL 

 
Measurement and Payment for all work included in this Bid Item will be made at the applicable 
Contract lump sum bid price and shall be according to the approved Schedule of Values 
submitted by the Contractor.   
 
Payment shall represent full compensation for furnishing, installing and maintaining erosion 
and sediment control facilities as required by County and State regulations or as directed by 
the Project Representative, all labor, materials, equipment, permitting and related costs, 
documents and compliance, and incidentals required to complete these bid items, ready for 
approval and acceptance by the County. 
 
BID ITEM NO. 19:  TRAFFIC CONTROL PLAN 

 
Measurement and Payment for all work included in this Bid Item shall be made at the applicable 
Contract lump sum price bid for preparing and implementing all traffic control plans required 
by County.   
 
This bid item includes, but is not limited to, furnishing, installing, maintaining all vehicular and 
pedestrian traffic controls, corridors, detours, temporary signing, MOT devices, barricades, 
flaggers, coordination with County staff and residents, temporary concrete safety barriers 
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(FDOT type K Index 415) with end treatment as required during trench excavation, restoration 
of signal detector loops & leads, removal of existing thermoplastic markings and striping as 
required, temporary lighting, temporary striping and markings, temporary signal re-timing and 
adjustments.   
 
The contractor shall have a Traffic Control Plan (TCP) prepared by an individual certified to 
prepare a TCP in the state of Florida that meets or exceeds the requirements of the FDOT 
Series 600 Indexes and/or MUTCD.  TCP plans with any deviations from the FDOT Series 
600 Indexes must be signed and sealed by a Professional Engineer registered in the State 
of Florida and submitted to the County for approval.  The TCP shall be submitted to the 
County (and FDOT) for review and approval at least fourteen (14) days prior to implementation.  
Payment shall represent full compensation for all labor, materials and equipment for all 
incidentals necessary for completion of this Bid Item, ready for approval and acceptance by 
the County (and FDOT). 

 
  BID ITEM NO. 20:  MOBILIZATION 
 

 Measurement and payment for this Bid Item shall include full compensation for the required 
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required 
insurance for the project and the Contractor's mobilization and demobilization costs as shown 
in the Bid Form.  Mobilization includes, but it not limited to: preparation and movement of 
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless 
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent 
(10%).  
 
Partial payments for this Bid Item will be made in accordance with the following schedule: 

 

Percent of Original 
Contract Amount: 

Percent  Allowable Payment of  
Mobilization/Demobilization Bid 

Item Price: 

5 25 

10 35 

25 45 

50 50 

75 75 

100 100 

    
These payments will be subject to the standard retainage provided in the Contract.  Payment 
of the retainage will be made after completion of the work and demobilization. 

 
BID ITEM NO. 21:  RECORD DRAWINGS 
 
Payment for all work included under this Bid Item shall be made at the Contract lump sum price 
bid listed in the Bid Form and shall represent full compensation for all labor, materials and 
equipment required to generate and provide record drawings approved and accepted by the 
County.  Record drawings shall be in strict accordance with Section 1.14 of the Manatee 
County Public Work Utility Standards.   

 
BID ITEM NO. 22:  CONTRACT CONTINGENCY 
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Payment for all work under this Bid Item shall be made only at the County's discretion.  This 
Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall calculate and 
enter a dollar amount for this Bid Item. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01152 REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Submit Applications for Payment to the Project Manager or as directed at the 
preconstruction meeting, in accordance with the schedule established by Conditions of the 
Contract and Agreement between County and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the County with itemized data typed in 
accordance with the Bid Form. 

 
B. Provide construction photographs in accordance with Contract Documents. 

 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the County requires substantiating data, Contractor shall submit suitable information 
with a cover letter. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
 

B. Number: Three (3) copies of each application; all signed and certified by the Contractor. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01153 CHANGE ORDER PROCEDURES 
 
PART 1 GENERAL 
 
1.01 DEFINITION 
 

A. Change Order:  A written order signed by the Owner, the Architect/Engineer and the 
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary, 
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article 
V of the General Conditions of the Construction Agreement. 

 
B. Administrative Change Adjustment:  Minor change order under 10% of project cost or 20% 

time, does not have to be Board approved. 
 

C. Field Directive:  A written order issued by Owner which orders minor changes in the Work 
not involving a change in Contract Time, to be paid from the Owner’s contingency funds. 

 
D. Field Order:  Minor change to contract work that does not require adjustment of contract 

sum or expected date of completion. 
 
1.02 REQUIREMENTS INCLUDED 
 

A. The Contractor shall promptly implement change order procedures: 
 

1. Provide full written data required to evaluate changes. 
2. Maintain detailed records of work done on a time-and-material/force account basis. 
3. Provide full documentation to County on request. 

 
B. The Contractor shall designate a member of the Contractor's organization who: 

 
1. Is authorized to accept changes to the Work. 
2. Is responsible for informing others in the Contractor's employ of the authorized 

changes into the Work. 
 
1.03 PRELIMINARY PROCEDURES 
 

A. Project Manager may initiate changes by submitting a Request to Contractor.  Request will 
include: 

 
1. Detailed description of the change, products, costs and location of the change in the 

Project. 
2. Supplementary or revised Drawings and Specifications. 
3. The projected time extension for making the change. 
4. A specified period of time during which the requested price will be considered valid. 
5. Such request is for information only and is not an instruction to execute the changes, 

nor to stop work in progress. 
 

B. Contractor may initiate changes by submitting a written notice to the Project Manager, 
containing: 

 
1. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
3. Statement of the effect on the Contract Sum and the Contract Time. 
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4. Statement of the effect on the work of separate contractors. 
5. Documentation supporting any change in Contract Sum or Contract Time, as 

appropriate. 
 
1.04 FIELD ORDER CHANGE  
 

A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor 
to proceed with additional work within the original intent of the Project. 

 
B. Field Order will describe changes in the work, with attachments of backup information to 

define details of the change. 
 

C. Contractor must sign and date the Field Order to indicate agreement with the terms therein. 
 
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS 
 

A. Support each quotation for a lump sum proposal and for each unit price which has not 
previously been established, with sufficient substantiating data to allow the County to 
evaluate the quotation. 

 
B. On request, provide additional data to support time and cost computations: 

 
1. Labor required. 
2. Equipment required. 
3. Products required. 

a. Recommended source of purchase and unit cost. 
b. Quantities required. 

4. Taxes, insurance and bonds. 
5. Credit for work deleted from Contract, similarly documented. 
6. Overhead and profit. 
7. Justification for any change in Contract Time. 

 
C. Support each claim for additional costs and for work done on a time-and-material/force 

account basis, with documentation as required for a lump-sum proposal. 
 

1. Name of the County's authorized agent who ordered the work and date of the order. 
2. Date and time work was performed and by whom. 
3. Time record, summary of hours work and hourly rates paid. 
4. Receipts and invoices for: 

a. Equipment used, listing dates and time of use. 
b. Products used, listing of quantities. 
c. Subcontracts. 
 

1.06 PREPARATION OF CHANGE ORDERS 
 

A. Project Manager will prepare each Change Order. 
 

B. Change Order will describe changes in the Work, both additions and deletions, with 
attachments as necessary to define details of the change. 

 
C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the 

Contract Time. 
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1.07 LUMP SUM/FIXED PRICE CHANGE ORDER 
 

A. Project Manager initiates the form, including a description of the changes involved and 
attachments based upon documents and proposals submitted by the Contractor, or 
requests from the County, or both. 

 
B. Once the form has been completed, all copies should be sent to Contractor for approval.  

After approval by Contractor, all copies should be sent to County for approval.  The County 
will distribute executed copies after approval by the Board of County Commissioners. 

 
1.08 UNIT PRICE CHANGE ORDER 
 

A. Contents of Change Orders will be based on, either: 
 

1. County's definition of the scope of the required changes. 
2. Contractor's Proposal for a change, as approved by the County. 
3. Survey of completed work. 

 
B. The amounts of the unit prices to be: 

 
1. Those stated in the Agreement. 
2. Those mutually agreed upon between County and Contractor. 

 
1.09 TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION 

CHANGE AUTHORIZATION 
 

A. Refer to Article V.5.6 of the General Conditions of the Construction Agreement. 
 
1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS 
 

A. Periodically revise Schedule of Values and Application for Payment forms to record each 
change as a separate item of work, and to record the adjusted Contract Sum. 

 
B. Periodically revise the Construction Schedule to reflect each change in Contract Time.  

Revise sub schedules to show changes for other items of work affected by the changes. 
 
C. Upon completion of work under a Change Order, enter pertinent changes in Record 

Documents. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01200 PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The County shall schedule the pre-construction meeting, periodic progress meetings and 
special meetings, if required, throughout progress of work. 

 
B. Representatives of contractors, subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with 
Contract Documents and construction schedules. 

 
1.02 PRE-CONSTRUCTION MEETING 
 

A. Attendance: 
 

1. County's Engineer. 
2. County's Project Manager 
3. Contractor. 
4. Resident Project Representative. 
5. Related Labor Contractor's Superintendent. 
6. Major Subcontractors. 
7. Major Suppliers. 
8. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of: 

a. List of major subcontractors. 
b. Projected Construction Schedules. 
c. Coordination of Utilities 

2. Critical work sequencing. 
3. Project Coordination. 

a. Designation of responsible personnel. 
b. Emergency contact persons with phone numbers. 

4. Procedures and processing of: 
a. Field decisions. 
b. Submittals. 
c. Change Orders. 
d. Applications for Payment. 

5. Procedures for maintaining Record Documents. 
6. Use of premises: 

a. Office, work and storage areas. 
b. County's REQUIREMENTS. 

7. Temporary utilities. 
8. Housekeeping procedures. 
9. Liquidated damages. 
10. Equal Opportunity Requirements. 
11. Laboratory testing. 
12. Project / Job meetings:  Progress meeting, other special topics as needed. 
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PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. Construction under this contract must be coordinated with the County and accomplished in 
a logical order to maintain utilization and flow through existing facilities and public properties 
and rights-of-way and to allow construction to be completed within the time allowed by 
Contract Documents and in the manner set forth in the Contract. 

 
1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS 
 

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays 
without written permission of the County.  However, emergency work may be done without 
prior permission. 

 
B. Night work may be established by the Contractor as regular procedure with the written 

permission of the County.  Such permission, however, may be revoked at any time by the 
County if the Contractor fails to maintain adequate equipment and supervision for the proper 
execution and control of the work at night. 

 
C. Due to potential health hazards and requirements of the State of Florida and the U.S. 

Environmental Protection Agency, existing facilities must be maintained in operation. 
 

D. The Contractor shall be fully responsible for providing all temporary piping, plumbing, 
electrical hook-ups, lighting, temporary structure, or other materials, equipment and 
systems required to maintain the existing facility's operations.  All details of temporary piping 
and temporary construction are not necessarily shown on the Drawings or covered in the 
Specifications.  However, this does not relieve the Contractor of the responsibility to insure 
that construction will not interrupt proper facility operations. 

 
E. The Contractor shall designate an authorized representative of his firm who shall be 

responsible for development and maintenance of the schedule and of progress and 
payment reports.  This representative of the Contractor shall have direct project control and 
complete authority to act on behalf of the Contractor in fulfilling the commitments of the 
Contractor's schedule. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 

A. The Contractor shall submit a critical path schedule as described herein. 
 

B. The planning, scheduling, management and execution of the work is the sole responsibility 
of the Contractor.  The progress schedule requirement is established to allow County to 
review Contractor's planning, scheduling, management and execution of the work; to assist 
County in evaluating work progress and make progress payments and to allow other 
contractors to cooperate and coordinate their activities with those of the Contractor. 

 
2.02 FORM OF SCHEDULES 
 

A. Prepare schedules using the latest version of Microsoft Project, or other County approved 
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software, in the form of a horizontal bar chart diagram.  The diagram shall be time-scaled 
and sequenced by work areas.  Horizontal time scale shall identify the first work day of each 
week. 

 
B. Activities shall be at least as detailed as the Schedule of Values.  Activity durations shall be 

in whole working days.  In addition, man-days shall be shown for each activity or tabulated 
in an accompanying report. 

 
C. Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 

inches suitable for reproduction.  Scale and spacing shall allow space for notations and 
future revisions. 

 
2.03 CONTENT OF SCHEDULES 
 

A. Each monthly schedule shall be based on data as of the last day of the current pay period. 
 

B. Description for each activity shall be brief, but convey the scope of work described. 
 

C. Activities shall identify all items of work that must be accomplished to achieve substantial 
completion, such as items pertaining to Contractor's installation and testing activities; items 
pertaining to the approval of regulatory agencies; contractor's time required for submittals, 
fabrication and deliveries; the time required by County to review all submittals as set forth 
in the Contract Documents; items of work required of County to support pre-operational, 
startup and final testing; time required for the relocation of utilities. Activities shall also 
identify interface milestones with the work of other contractors performing work under 
separate contracts with County. 

 
D. Schedules shall show the complete sequence of construction by activities.  Dates for 

beginning and completion of each activity shall be indicated as well as projected percentage 
of completion for each activity as of the first day of each month. 

 
E. Submittal schedule for shop drawing review, product data, and samples shall show the date 

of Contractor submittal and the date approved submittals will be required by the County, 
consistent with the time frames established in the Specifications. 

 
F. For Contract change orders granting time extensions, the impact on the Contract date(s) 

shall equal the calendar-day total time extension specified for the applicable work in the 
Contract change orders. 

 
G. For actual delays, add activities prior to each delayed activity on the appropriate critical 

path(s).  Data on the added activities of this type shall portray all steps leading to the delay 
and shall further include the following:  separate activity identification, activity description 
indicating cause of the delay, activity duration consistent with whichever set of dates below 
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual 
start date and estimated completion date. 

 
H. For potential delays, add an activity prior to each potentially delayed activity on the 

appropriate critical path(s).  Data for added activities of this type shall include alternatives 
available to mitigate the delay including acceleration alternatives and further show the 
following:  separate activity identification, activity description indicating cause of the 
potential delay and activity duration equal to zero work days. 

 
2.04 SUPPORTING NARRATIVE 
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A. Status and scheduling reports identified below shall contain a narrative to document the 

project status, to explain the basis of Contractor's determination of durations, describe the 
Contract conditions and restraints incorporated into the schedule and provide an analysis 
pertaining to potential problems and practical steps to mitigate them. 

 
B. The narrative shall specifically include: 

 
1. Actual completion dates for activities completed during the monthly report period 

and actual start  
dates for activities commenced during the monthly report period. 

2. Anticipated start dates for activities scheduled to commence during the following 
monthly report period. 

3. Changes in the duration of any activity and minor logic changes. 
4. The progress along the critical path in terms of days ahead or behind the Contract 

date. 
5. If the Monthly Status Report indicates an avoidable delay to the Contract completion 

date or interim completion dates as specified in the Agreement, Contractor shall 
identify the problem, cause and the activities affected and provide an explanation of 
the proposed corrective action to meet the milestone dates involved or to mitigate 
further delays. 

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem, 
cause, duration, specific activities affected and  restraints of each activity. 

7. The narrative shall also discuss all change order activities whether included or not 
in the revised/current schedule of legal status.  Newly introduced change order work 
activities and the CPM path(s) that they affect, must be specifically identified.  All 
change order work activities added to the schedule shall conform with the 
sequencing and Contract Time requirements of the applicable Change Order. 

8. Original Contract date(s) shall not be changed except by Contract change order.  A 
revision need not be submitted when the foregoing situations arise unless required 
by County.  Review of a report containing added activities will not be construed to 
be concurrence with the duration or restraints for such added activities; instead the 
corresponding data as ultimately incorporated into the applicable Contract change 
order shall govern. 

9. Should County require additional data, this information shall be supplied by 
Contractor within 10 calendar days. 

 
2.05 SUBMITTALS 
 

A. Contractor shall submit estimated and preliminary progress schedules (as identified in the 
Terms and Conditions of the Contract and the General Conditions), monthly status reports, 
a start-up schedule and an as-built schedule report all as specified herein. 

 
B. All schedules, including estimated and preliminary schedules, shall be in conformance with 

the Contract Documents. 
 

C. The finalized progress schedule discussed in the Contract Documents shall be the first 
monthly status report and as such shall be in conformance with all applicable specifications 
contained herein. 

 
D. Monthly Status Report submittals shall include a time-scaled (days after notice to proceed) 

diagram showing all contract activities and supporting narrative.  The initial detailed 
schedule shall use the notice to proceed as the start date.  The finalized schedule, if 
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concurred with by County, shall be the work plan to be used by the contractor for planning, 
scheduling, managing and executing the work. 

 
E. The schedule diagram shall be formatted as above.  The diagram shall include (1) all 

detailed activities included in the preliminary and estimated schedule submittals, (2) 
calendar days prior to substantial completion, (3) summary activities for the remaining  days.  
The critical path activities shall be identified, including critical paths for interim dates, if 
possible. 

 
F. The Contractor shall submit progress schedules with each application for payment. 

 
2.06 MONTHLY STATUS REPORTS 
 

A. Contractor shall submit detailed schedule status reports on a monthly basis with the 
Application for Payment.  The first such status report shall be submitted with the first 
Application for Payment and include data as of the last day of the pay period.  The Monthly 
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and 
a supporting narrative including updated information as described above. The Monthly 
Report will be reviewed by County and Contractor at a monthly schedule meeting and 
Contractor will address County's comments on the subsequent monthly report.  Monthly 
status reports shall be the basis for evaluating Contractor's progress. 

 
B. The "marked-up" diagram shall show, for the latest detailed schedule of legal status, 

percentages of completion for all activities, actual start and finish dates and remaining 
durations, as appropriate.  Activities not previously included in the latest detailed schedule 
of legal status shall be added, except that contractual dates will not be changed except by 
change order.  Review of a marked-up diagram by County will not be construed to constitute 
concurrence with the time frames,  duration, or sequencing for such added activities; instead 
the corresponding data as ultimately incorporated into an appropriate change order shall 
govern. 

 
2.07 STARTUP SCHEDULE 
 

A. At least 60 calendar days prior to the date of substantial completion, Contractor shall submit 
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the 
period between 60 days prior to substantial completion, together with a supporting narrative.  
County shall have 10 calendar days after receipt of the submittal to respond.  Upon receipt 
of County's comments, Contractor shall make the necessary revisions and submit the 
revised schedule within 10 calendar days.  The resubmittal, if concurred with by County, 
shall be the Work Plan to be used by Contractor for planning, managing, scheduling and 
executing the remaining work leading to substantial completion. 

 
B. The time-scaled diagram shall use the latest schedule of legal status for those activities 

completed ahead of the last 60 calendar days prior to substantial completion and detailed 
activities for the remaining 60-day period within the time frames outlined in the latest 
schedule of legal status. 

 
C. Contractor will be required to continue the requirement for monthly reports, as outlined 

above.  In preparing this report, Contractor must assure that the schedule is consistent with 
the progress noted in the startup schedule. 

 
2.08 REVISIONS 
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A. All revised Schedule Submittals shall be made in the same form and detail as the initial 
submittal and shall be accompanied by an explanation of the reasons for such revisions, all 
of which shall be subject to review and concurrence by County.  The revision shall 
incorporate all previously made changes to reflect current as-built conditions.  Minor 
changes to the approved submittal may be approved at monthly meetings; a minor change 
is not considered a revision in the context of this paragraph. 

 
B. A revised schedule submittal shall be submitted for review when required by County. 

 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  working drawings, shop 
drawings, test reports and data on materials and equipment (hereinafter in this section 
called data) that have been produced within the last three (3) years, and material samples 
(hereinafter in this section called samples) as are required for the proper control of work, 
including, but not limited to those working drawings, shop drawings, data and samples for 
materials and equipment specified elsewhere in the Specifications and in the Contract 
Drawings.  Submittals may be done electronically via PDF documents. 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this log to 

each scheduled progress meeting with the County.  The County will provide the initial 
submittal log in electronic format.  The electronic log (excel file) shall be passed back and 
forth between the Contractor and the County for each submittal package.  This log shall 
include the following items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, 

rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not delay 

contact. 
10. Status of O&M manuals submitted. 

 
1.03 CONTRACTOR'S RESPONSIBILITY 
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for 
him before submitting them to the County for review.  Each and every copy of the Drawings 
and data shall bear Contractor's stamp showing that they have been so checked.  Shop 
drawings submitted to the County without the Contractor's stamp will be returned to the 
Contractor for conformance with this requirement.  Shop drawings shall indicate any 
deviations in the submittal from requirements of the contract Documents.   

 
B. The Contractor shall ensure that all submitted cut sheets, product sheets, product 

documentation, etc. are current versions of the product information  and are not older than 
three (3) years.  Product certification(s) shall be no older than three (3) years.  Any 
submitted documents found to be beyond the acceptable date ranges shall be rejected.   

 
C. Determine and verify: 

 
1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with Specifications and indicate all variances from the Specifications. 
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D. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the 

respective dates for the submission of shop and working drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment.  This schedule 
shall indicate those that are critical to the progress schedule. 

 
E. The Contractor shall not begin any of the work covered by a drawing, data, or a sample 

returned for correction until a revision or correction thereof has been reviewed and returned 
to him, by the County, with No Exceptions Taken or Approved As Noted. 

 
F. The Contractor shall submit to the County all drawings and schedules sufficiently in advance 

of construction requirements to provide no less than twenty-one (21) calendar days for 
checking and appropriate action from the time the County receives them.  Submittals are to 
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or 
equipment.  Coordinate scheduling, sequencing, preparing, and processing of submittals 
with performance of work so that work will not be delayed by submittal processing.  Allow 
time for potential resubmittal. 

 
G. No delay costs or time extensions will be allowed for time lost in late submittals or 

resubmittals. 
 
H. All material & product submittals, other than samples, may be transmitted electronically as 

a pdf file.  All returns to the contractor will be as a pdf file only unless specifically requested 
otherwise.   

 
I. The Contractor shall be responsible for and bear all cost of damages which may result from 

the ordering of any material or from proceeding with any part of work prior to the completion 
of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor shall cover 
only general conformity to the Specifications, external connections and dimensions which 
affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as otherwise 

provided herein. 
 

C. If the drawings or schedules as submitted describe variations and show a departure from 
the Contract requirements which the County finds to be in the interest of the County and to 
be so minor as not to involve a change in Contract Price or time for performance, the County 
may return the reviewed drawings without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be identified 

as having received such review being so stamped and dated.  Shop Drawings stamped 
"REJECTED" and with required corrections shown shall be returned to the Contractor for 
correction and resubmittal. 
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E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals, the 
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to 
revisions other than the corrections requested by the County on previous submissions.  The 
Contractor shall make any corrections required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a change 

to the Contract Drawings or Specifications, the Contractor shall give written notice thereof 
to the County. 

 
G. The County shall review a submittal/resubmittal a maximum of three (3) times after which 

cost of review shall be borne by the Contractor.  The cost of engineering shall be equal to 
the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of the 

County, the Contractor shall carry out the construction in accordance therewith and shall 
make no further changes therein except upon written instructions from the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to the 

Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to 
mean Contractor's plans for material and equipment which become an integral part of the 
Project.  These drawings shall be complete and detailed.  Shop Drawings shall consist of 
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings 
and wiring and control diagrams.  Cuts, catalogs, pamphlets, descriptive literature and 
performance and test data, shall be considered only as supportive to required Shop 
Drawings as defined above.   

 
B. Drawings and schedules shall be checked and coordinated with the work of all trades 

involved, before they are submitted for review by the County and shall bear the Contractor's 
stamp of approval and original signature as evidence of such checking and coordination.  
Drawings or schedules submitted without this stamp of approval and original signature shall 
be returned to the Contractor for resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent 

to the title block.  The title block shall display the following: 
 

1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility. 
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop practice 
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.  
If acceptable, proper adjustment in the contract shall be implemented where appropriate.  If 
the Contractor fails to describe such variations, he shall not be relieved of the responsibility 
of executing the work in accordance with the Contract, even though such drawings have 
been reviewed. 
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E. Data on materials and equipment shall include, without limitation, materials and equipment 
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and 
similar descriptive material.  Materials and equipment lists shall give, for each item thereon, 
the name and location of the supplier or manufacturer, trade name, catalog reference, size, 
finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list 

including the equipment name and address and telephone number of the manufacturer's 
representative and service company so that service and/or spare parts can be readily 
obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or products 

shall submit an installation list to the County along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment has been 
installed and have been in operation for a period of at least one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals. 

 
1.06 SUBMITTAL PREPARATION 

 
A. Each submittal is to be complete and in sufficient detail to allow ready determination of 

compliance with contract requirements. 
 
B. Collect required data for each specific material, product, unit of work, or system into a single 

submittal.  Prominently mark choices, options, and portions applicable to the submittal. 
Partial submittals will not be accepted for expedition of construction effort.  Submittal will be 
returned without review if incomplete. 

 
C. If available product data is incomplete, provide Contractor-prepared documentation to 

supplement product data and satisfy submittal requirements. 
 
D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy 

and timely processing. Submittals that contain the excessive amount of irrelevant or 
unnecessary data will be returned with review. 

 
E. Provide a transmittal form for each submittal with the following information: 

1. Project title, location and number. 
2. Construction contract number. 
3. Date of the drawings and revisions. 
4. Name, address, and telephone number of subcontractor, supplier, manufacturer, 

and any other subcontractor associated with the submittal. 
5. List paragraph number of the specification section and page number; and sheet 

number of the contract drawings by which the submittal is required. 
6. When a resubmission, the resubmittal document name shall remain the same, but 

shall add an alphabetic suffix on submittal description.  For example, submittal 18 
would become 18A, to indicate resubmission. 

7. Product identification and location in project. 
 
F. The Contractor is responsible for reviewing and certifying that all submittals are in 

compliance with contract requirements before submitting to the County for review.  
 
G. Stamp, sign, and date each submittal transmittal form indicating action taken. 
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H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal 
meets contract requirements is to be similar to the following: 

 
1.07 WORKING DRAWINGS 
 

A. When used in the Contract Documents, the term "working drawings" shall be considered to 
mean the Contractor's fabrication and erection drawings for structures such as roof trusses, 
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support 
of utilities, groundwater control systems, forming and false work; underpinning; and for such 
other work as may be required for construction of the project. 

 
B. Copies of working drawings as noted above, shall be submitted to the County where 

required by the Contract Documents or requested by the County and shall be submitted at 
least thirty (30) days (unless otherwise specified by the County) in advance of their being 
required for work. 

 
C. Working drawings shall be signed by a registered Professional Engineer, currently licensed 

to practice in the State of Florida and shall convey, or be accompanied by, calculation or 
other sufficient information to completely explain the structure, machine, or system 
described and its intended manner of use.  Prior to commencing such work, working 
drawings must have been reviewed without specific exceptions by the County, which review 
will be for general conformance and will not relieve the Contractor in any way from his 
responsibility with regard to the fulfillment of the terms of the Contract.  All risks of error are 
assumed by the Contractor; the County and Engineer shall not have responsibility therefor. 

 
1.08 SAMPLES 
 

A. The Contractor shall furnish, for the review of the County, samples required by the Contract 
Documents or requested by the County.  Samples shall be delivered to the County as 
specified or directed.  The Contractor shall prepay all shipping charges on samples.  
Materials or equipment for which samples are required shall not be used in work until 
reviewed by the County. 

 
B. Samples shall be of sufficient size and quantity to clearly illustrate: 

 
1. Functional characteristics of the product, with integrally related parts and attachment 

devices. 

CONTRACTOR 
(Firm Name) 

 
____ Approved 
 
____ Approved with corrections as noted on submittal data and/or 
attached sheet(s). 
 
I certify that the following document and information has been verified 
to be is not more than three (3) years old. 
 
SIGNATURE:______________________________ 
 
TITLE:__________________________________ 
 
DATE:___________________ 
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2. Full range of color, texture and pattern. 
3. A minimum of two samples of each item shall be submitted. 

 
C. Each sample shall have a label indicating: 

 
1. Name of product. 
2. Name of Contractor and Subcontractor. 
3. Material or equipment represented. 
4. Place of origin. 
5. Name of Producer and Brand (if any). 
6. Location in project. 

(Samples of finished materials shall have additional markings that will identify them 
under the finished schedules.) 

7. Reference specification paragraph. 
 

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples 
containing the information required above.  He shall enclose a copy of this letter with the 
shipment and send a copy of this letter to the County.  Review of a sample shall be only for 
the characteristics or use named in such and shall not be construed to change or modify 
any Contract requirements. 

 
E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site 

of the work.  Reviewed samples of the hardware in good condition will be marked for 
identification and may be used in the work.  Materials and equipment incorporated in work 
shall match the reviewed samples.  If requested at the time of submission, samples which 
failed testing or were rejected shall be returned to the Contractor at his expense.  

 
1.09 APPROVED SUBMITTALS 

 
A. County approval of submittals is not to be construed as a complete check, and indicates 

only that the general method of construction, materials, detailing, and other information are 
satisfactory. 

 
B. County approval of a submittal does not relieve the Contractor of the responsibility for any 

error which may exist.  The Contractor is responsible for fully complying with all contract 
requirements and the satisfactory construction of all work, including the need to check, 
confirm, and coordinate the work of all subcontractors for the project.  Non-compliant 
material incorporated in the work will be removed and replaced at the Contractor’s expense. 

 
C. After submittals have been approved, no resubmittal for the purpose of substituting 

materials or equipment will be considered unless accompanied by an explanation of why a 
substitution is necessary. 

 
D. Retain a copy of all approved submittals at project site, including approved samples. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01370 SCHEDULE OF VALUES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County a Schedule of Values allocated to the various 
portions of the work, within 10 days after date of Notice to Proceed. 

 
B. Upon request of the County, the Contractor shall support the values with data which will 

substantiate their correctness. 
 

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for 
Payment. 

 
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES 
 

A. Schedule of Values will be considered for approval by County upon Contractor's request.  
Identify schedule with: 

 
1. Title of Project and location. 
2. Project number. 
3. Name and address of Contractor. 
4. Contract designation. 
5. Date of submission. 

 
B. Schedule of Values shall list the installed value of the component parts of the work in 

sufficient detail to serve as a basis for computing values for progress payments during 
construction. 

 
C. Follow the table of contents for the Contract Document as the format for listing component 

items for structures: 
 

1. Identify each line item with the number and title of the respective major section of 
the specification. 

2. For each line item, list sub values of major products or operations under item. 
 

D. Follow the bid sheets included in this Contract Documents as the format for listing 
component items for pipe lines. 

 
E. The sum of all values listed in the schedule shall equal the total Contract sum. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ a competent photographer to take construction record 
photographs or perform video, recording including furnishing all labor, materials, equipment 
and incidentals necessary to obtain photographs and/or video recordings of all construction 
areas. 

 
B. Preconstruction record information shall consist of video recordings on digital video disks 

(DVD). 
 

C. Construction progress information shall consist of photographs and digital photographs on 
a recordable compact disc (CD-R). 

 
1.02 QUALIFICATIONS 
 

A. All photography shall be done by a competent camera operator who is fully experienced 
and qualified with the specified equipment. 

 
B. For the video recording, the audio portion should be done by a person qualified and 

knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so 
as to be easily understood. 

 
1.03 PROJECT PHOTOGRAPHS 
 

A. Provide one print of each photograph with each pay application. 
 

B. Provide one recordable compact disc with digital photographs with each pay application. 
 

C. Negatives: 
 

1. All negatives shall remain the property of photographer. 
2. The Contractor shall require that photographer maintain negatives or protected 

digital files for a period of two years from date of substantial completion of the 
project.   

3. Photographer shall agree to furnish additional prints to County at commercial rates 
applicable at time of purchase.  Photographer shall also agree to participate as 
required in any litigation requiring the photographer as an expert witness. 

 
D. The Contractor shall pay all costs associated with the required photography and prints.  Any 

parties requiring additional photography or prints shall pay the photographer directly. 
 

E. All project photographs shall be a single weight, color image.  All finishes shall be smooth 
surface and glossy and all prints shall be 8 inches x 10 inches. 

 
F. Each print shall have clearly marked on the back, the name of the project, the orientation of 

view, the date and time of exposure, name and address of the photographer and the 
photographers numbered identification of exposure. 

 
G. All project photographs shall be taken from locations to adequately illustrate conditions prior 
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to construction, or conditions of construction and state of progress.  The Contractor shall 
consult with the County at each period of photography for instructions concerning views 
required. 

 
1.04 VIDEO RECORDINGS 
 

A. Video, recording shall be done along all routes that are scheduled for construction.  Video, 
recording shall include full, recording of both sides of all streets and the entire width of 
easements plus 10 feet on each side on which construction is to be performed.  All video 
recording shall be in full color. 

 
B. A complete view, in sufficient detail with audio description of the exact location shall be 

provided. 
 

C. The engineering plans shall be used as a reference for stationing in the audio portion of the 
recordings for easy location identification. 

 
D. Two complete sets of video recordings shall be delivered to the County on digital video disks 

(DVD) for the permanent and exclusive use of the County prior to the start of any 
construction on the project. 

 
E. All video recordings shall contain the name of the project, the date and time of the video, 

recording, the name and address of the photographer and any other identifying information 
required. 

 
F.  Construction shall not start until preconstruction video recordings are completed, submitted 

and accepted by the County.  In addition, no progress payments shall be made until the 
preconstruction video recordings are accepted by the County. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. County shall employ and pay for the services of an independent testing laboratory to perform 
testing specifically indicated on the Contract Documents or called out in the Specifications. 
County may elect to have materials and equipment tested for conformity with the Contract 
Documents at any time. 

 
1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its 

required services. 
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to 

perform the work of the Contract. 
 
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 
 

A. Laboratory is not authorized to:  
 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 
2. Approve or accept any portion of the Work. 
3. Perform any duties of the Contractor. 

 
1.03 CONTRACTOR'S RESPONSIBILITIES 
 

A. Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's 
operations. 

 
B. Secure and deliver to the laboratory adequate quantities of representational samples of 

materials proposed to be used and which require testing. 
 

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and 
other material mixes which require control by the testing laboratory. 

 
D. Materials and equipment used in the performance of work under this Contract are subject 

to inspection and testing at the point of manufacture or fabrication.  Standard specifications 
for quality and workmanship are indicated in the Contract Documents.  The County may 
require the Contractor to provide statements or certificates from the manufacturers and 
fabricators that the materials and equipment provided by them are manufactured or 
fabricated in full accordance with the standard specifications for quality and workmanship 
indicated in the Contract Documents.  All costs of this testing and providing statements and 
certificates shall be a subsidiary obligation of the Contractor and no extra charge to the 
County shall be allowed on account of such testing and certification. 

 
E. Furnish incidental labor and facilities: 

 
1. To provide access to work to be tested. 
2. To obtain and handle samples at the project site or at the source of the product to 

be tested. 
3. To facilitate inspections and tests. 
4. For storage and curing of test samples. 
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F. Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of 
personnel and scheduling of tests. 

 
1. When tests or inspections cannot be performed due to insufficient notice, Contractor 

shall reimburse County for laboratory personnel and travel expenses incurred due 
to Contractor's negligence. 

 
G. Employ and pay for the services of the same or a separate, equally qualified independent 

testing laboratory to perform additional inspections, sampling and testing required for the 
Contractor's convenience and as approved by the County. 

 
H. If the test results indicate the material or equipment complies with the Contract Documents, 

the County shall pay for the cost of the testing laboratory.  If the tests and any subsequent 
retests indicate the materials and equipment fail to meet the requirements of the Contract 
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the 
total of such costs shall be deducted from any payments due the Contractor. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01510 TEMPORARY AND PERMANENT UTILITIES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power, 
water, sanitation, etc.  The Contractor shall obtain and pay for all permits required as well 
as pay for all temporary usages.  The Contractor shall remove all temporary facilities upon 
completion of work. 

 
1.02 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code. 
 

B. Comply with Federal, State and Local codes and regulations and with utility company 
requirements. 

 
C. Comply with County Health Department regulations. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS, GENERAL 
 

Materials for temporary utilities may be "used".  Materials for electrical utilities shall be 
adequate in capacity for the required usage, shall not create unsafe conditions and shall not 
violate requirements of applicable codes and standards. 

 
2.02 TEMPORARY ELECTRICITY AND LIGHTING 
 

Arrange with the applicable utility company for temporary power supply.  Provide service 
required for temporary power and lighting and pay all costs for permits, service and for 
power used. 

 
2.03 TEMPORARY WATER 
 

A. The Contractor shall arrange with Manatee County Utilities Customer Service office to 
provide water for construction purposes, i.e., meter, pay all costs for installation, 
maintenance and removal, and service charges for water used. 

 
B. The Contractor shall protect piping and fitting against freezing. 

 
2.04 TEMPORARY SANITARY FACILITIES 
 

A. The Contractor shall provide sanitary facilities in compliance with all laws and regulations. 
 

B. The Contractor shall service, clean and maintain facilities and enclosures. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. The Contractor shall maintain and operate systems to assure continuous service. 
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B. The Contractor shall modify and extend systems as work progress requires. 

 
3.02 REMOVAL 
 

A. The Contractor shall completely remove temporary materials and equipment when their use 
is no longer required. 

 
B. The Contractor shall clean and repair damage caused by temporary installations or use of 

temporary facilities. 
 
 

END OF SECTION 
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SECTION 01570 TRAFFIC REGULATION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic 
through construction zones.  A construction zone is defined as the immediate areas of actual 
construction and all abutting areas which are used by the Contractor and which interfere 
with the driving or walking public. 

 
B. The Contractor shall remove temporary equipment and facilities when no longer required, 

restore grounds to original or to specified conditions. 
 
1.02 TRAFFIC CONTROL 
 

A. The necessary traffic control shall include, but not be limited to, such items as proper 
construction warning signs, signals, lighting devices, markings, barricades, channelization 
and hand signaling devices.  The Contractor shall be responsible for installation and 
maintenance of all devices and detour routes and signage for the duration of the 
construction period.  The Contractor shall utilize the appropriate traffic plan from the FDOT 
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design 
Standards, Latest Edition. 

 
B. Should there be the necessity to close any portion of a roadway carrying vehicles or 

pedestrians  the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before 
a partial or full day closure, and at least 8 days before a multi-day closure.  TCP shall be 
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic 
Control Specialist. 

 
1. At no time will more than one (1) lane of a roadway be closed to vehicles and 

pedestrians without an approved road closure from the County Transportation 
Department. With any such closings, adequate provision shall be made for  the safe 
expeditious movement of each.   

2. All traffic control signs must be in place and inspected at least 1 day in advance of 
the closure.  Multi-day closures notification signs shall be in place al least 3 days in 
advance of the closure.  All signs must be covered when no in effect, and checked 
twice a day by the Worksite Traffic Supervisor when they are in effect. 

 
C. The Contractor shall be responsible for removal, relocation, or replacement of any traffic 

control device in the construction area which exists as part of the normal preconstruction 
traffic control scheme.  Any such actions shall be performed by the Contractor under the 
supervision and in accordance with the instructions of the applicable highway department 
unless otherwise specified. 

 
D. The Contractor will consult with the County immediately on any vehicular or pedestrian 

safety or efficiency problem incurred as a result of construction of the project. 
 

E. The Contractor shall provide ready access to businesses and homes in the project area 
during construction.  The Contractor shall be responsible for coordinating this work with 
affected homeowners. 

 
F. When conditions require the temporary installation of signs, pavement markings and traffic 
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barriers for the protection or workers and traffic, the entire array of such devices shall be 
depicted on working drawings for each separate stage of work. These drawings shall be 
submitted to the County for review and approval prior to commencement of work on the site.  

 
G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations 

deeper than six inches below the adjacent pavement surface. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01580 PROJECT IDENTIFICATION AND SIGNS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Furnish, install and maintain County project identification signs. 
 

B. Remove signs on completion of construction. 
 

C. Allow no other signs to be displayed except for traffic control and safety. 
 
1.02 PROJECT IDENTIFICATION SIGN (COUNTY) 
 

A. Two painted sign, of not less than 32 square feet (3 square meters) area, with painted 
graphic content to include: 

 
1. Title of Project. 
2. Name of County. 
3. Names and titles of authorities as directed by County. 
4. Prime Contractor. 

 
B. Graphic design, style of lettering and colors: As approved by the County. 

 
C. Erect on the site at a lighted location of high public visibility, adjacent to main entrance to 

site, as approved by the County 
 
1.03 INFORMATIONAL SIGNS 
 

A. Painted signs with painted lettering, or standard products. 
 

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to 
usage. 

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout 
project. 

 
B. Erect at appropriate locations to provide required information. 

 
1.04 QUALITY ASSURANCE 
 

A. Sign Painter: Professional experience in type of work required. 
 

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled construction 
period. 

 
1.05 PUBLIC NOTIFICATION 
 

A. Door Hangers:  The Contractor shall generate and distribute door hangers to all residents 
who will be impacted by project construction. 

 
 

1. Residents impacted include anyone who resides inside, or within 500 feet of project 
limits of construction. 
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B. Door Hangers shall be distributed prior to start of construction of the project.  Hangers shall 

be affixed to doors of residents via elastic bands or tape. 
 

EXAMPLE:  
 

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING 
RECONSTRUCTED IN YOUR NEIGHBORHOOD 

 
This project consists of utility improvements and the reconstruction of  ??? Boulevard from 
U.S. ??? to ??? Street West.  The project is expected to begin in August, 200X and be 
completed in July 200X. 

 

Location Map 
 

 
WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM.  HOWEVER, IF YOU 

HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING: 
 
A. Contractor     Project Manager 
 Contractor Address    PM Address 
 Contractor Phone (Site Phone)  PM Phone No. & Ext. 
 
B. Project Inspector 
 Inspector Phone Number 
 

AFTER HOURS EMERGENCY NUMBER – (941) 747-HELP 
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE 

MANATEE COUNTY GOVERNMENT – PROJECT MANAGEMENT DEPT. 
   
PART 2 PRODUCTS 
 
2.01 SIGN MATERIALS 
 

A. Structure and Framing: May be new or used, wood or metal, in sound condition structurally 
adequate to work and suitable for specified finish. 

 
B. Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large 

sizes to minimize joints. 
 

1. Thickness: As required by standards to span framing members, to provide even, 
smooth surface without waves or buckles. 

 
C. Rough Hardware: Galvanized. 

 
D. Paint: Exterior quality, as specified in the Contract Documents. 

 
PART 3 EXECUTION 
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3.01 PROJECT IDENTIFICATION SIGN 
 

A. Paint exposed surface or supports, framing and surface material; one coat of primer and 
one coat of exterior paint. 

 
B. Paint graphics in styles, size and colors selected. 

 
3.02 MAINTENANCE 
 

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages 
to structures, framing or sign. 

 
3.03 REMOVAL 
 

The Contractor shall remove signs, framing, supports and foundations at completion of 
project. 

 
 

END OF SECTION 
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SECTION 01600 MATERIAL AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Material and equipment incorporated into the work: 
 

1. Conform to applicable specifications and standards. 
2. Comply with size, make, type and quality specified, or as specifically approved in 

writing by the County. 
3. Manufactured and Fabricated Products: 

a. Design, fabricate and assemble in accordance with the best engineering and 
shop practices. 

b. Manufacture like parts of duplicate units to standard sizes and gages, to be 
interchangeable. 

c. Two or more items of the same kind shall be identical and manufactured by 
the same manufacturer. 

d. Products shall be suitable for service conditions. 
e. Equipment capacities, sizes and dimensions shown or specified shall be 

adhered to unless variations are specifically approved in writing. 
4. Do not use material or equipment for any purpose other than that for which it is 

specified. 
5. All material and equipment incorporated into the project shall be new. 

 
1.02 MANUFACTURER'S INSTRUCTIONS 
 

A. When Contract Documents require that installation of work shall comply with manufacturer's 
printed instructions, obtain and distribute copies of such instructions to parties involved in 
the installation, including two copies to County.  Maintain one set of complete instructions 
at the job site during installation and until completion. 

 
B. Handle, install, connect, clean, condition and adjust products in strict accordance with such 

instructions and in conformity with specified requirements.  Should job conditions or 
specified requirements conflict with manufacturer's instructions, consult with County prior to 
proceeding.  Do not proceed with work without clear instructions. 

 
1.03 TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of products in accordance with construction schedules, coordinate to 
avoid conflict with work and conditions at the site. 

 
1. Deliver products in undamaged condition, in manufacturer's original containers or 

packaging, with identifying labels intact and legible. 
2. Immediately on delivery, inspect shipments to assure compliance with requirements 

of Contract Documents and approved submittals and that products are properly 
protected and undamaged. 

 
B. Provide equipment and personnel to handle products by methods to prevent soiling or 

damage to products or packaging. 
 
1.04 SUBSTITUTIONS AND PRODUCT OPTIONS 
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Contractor's Options: 
 

1. For products specified only by reference standard, select any product meeting that 
standard. 

2. For products specified by naming one or more products or manufacturers and "or 
equal", Contractor must submit a request for substitutions of any product or 
manufacturer not specifically named in a timely manner so as not to adversely affect 
the construction schedule. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01620 STORAGE AND PROTECTION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Provide secure storage and protection for products to be incorporated into the work and 
maintenance and protection for products after installation and until completion of Work. 

 
1.02 STORAGE 
 

A. Store products immediately on delivery and protect until installed in the Work, in accord with 
manufacturer's instructions, with seals and labels intact and legible. 

 
B. Exterior Storage 

 
1. Provide substantial platform, blocking or skids to support fabricated products above 

ground to prevent soiling or staining. 
a. Cover products, subject to discoloration or deterioration from exposure to the 

elements, with impervious sheet coverings.  Provide   adequate ventilation 
to avoid condensation. 

b. Prevent mixing of refuse or chemically injurious materials or liquids. 
 

A. Arrange storage in manner to provide easy access for inspection. 
 
1.03 MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on scheduled basis to assure that: 
 

1. State of storage facilities is adequate to provide required conditions. 
2. Required environmental conditions are maintained on continuing basis. 
3. Surfaces of products exposed to elements are not adversely affected.  Any 

weathering of products, coatings and finishes is not acceptable under requirements 
of these Contract Documents. 

 
B. Mechanical and electrical equipment which requires servicing during long term storage shall 

have complete manufacturer's instructions for servicing accompanying each item, with 
notice of enclosed instructions shown on exterior of package. 

 
1. Equipment shall not be shipped until approved by the County.  The intent of this 

requirement is to reduce on-site storage time prior to installation and/or operation.  
Under no circumstances shall equipment be delivered to the site more than one 
month prior to installation without written authorization from the County. 

2. All equipment having moving parts such as gears, electric motors, etc. and/or 
instruments shall be stored in a temperature and humidity controlled building 
approved by the County until such time as the equipment is to be installed. 

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise 
instructed by the manufacturer. 

4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication 
and to avoid metal-to-metal "welding".  Upon installation of the equipment, the 
Contractor shall start the equipment, at least half load, once weekly for an adequate 
period of time to insure that the equipment does not deteriorate from lack of use. 

5. Lubricants shall be changed upon completion of installation and as frequently as 
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required, thereafter during the period between installation and acceptance. 
6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer 

inspect the equipment and certify that its condition has not been detrimentally 
affected by the long storage period.  Such certifications by the manufacturer shall be 
deemed to mean that the equipment is judged by the manufacturer to be in a 
condition equal to that of equipment that has been shipped, installed, tested and 
accepted in a minimum time period.  As such, the manufacturer will guaranty the 
equipment equally in both instances.  If such a certification is not given, the 
equipment shall be judged to be defective.  It shall be removed and replaced at the 
Contractor's expense. 

     
1.04 PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from subsequent operations.  
Remove when no longer needed, prior to completion of work. 

 
B. Control traffic to prevent damage to equipment and surfaces. 

 
C. Provide coverings to protect finished surfaces from damage. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Comply with requirements stated in Conditions of the Contract and in Specifications for 
administrative procedures in closing out the work. 

 
1.02 SUBSTANTIAL COMPLETION 
 

A. The Contractor shall submit the following items when the Contractor considers the work to 
be substantially complete: 

 
1. A written notice that the work, or designated portion thereof, is substantially 

complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, the County shall make an inspection 

to determine the status of completion. 
 
C. Project record documents and operations and maintenance manuals must be submitted 

before the project shall be considered substantially complete. 
 
D. If the County determines that the work is not substantially complete: 

 
1. The County shall notify the Contractor in writing, stating the reasons. 
2. The Contractor shall remedy the deficiencies in the work and send a second written 

notice of substantial completion to the County. 
3. The County shall reinspect the work. 
 

E. When the County finds that the work is substantially complete: 
 

1. The Engineer shall prepare and deliver to the County a tentative Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
tentative list of the items to be completed or corrected before final payment. 

2. The Engineer shall consider any objections made by the County as provided in 
Conditions of the Contract. When the Engineer considers the work substantially 
complete, he will execute and deliver to the County a definite Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with a 
revised tentative list of items to be completed or corrected. 

 
1.03 FINAL INSPECTION 
 

A. When the Contractor considered the work to be complete, he shall submit written 
certification stating that: 

 
1. The Contract Documents have been reviewed. 
2. The work has been inspected for compliance with Contract Documents. 
3. The work has been completed in accordance with Contract Documents. 
4. The equipment and systems have been tested in the presence of the County’s 

representative and are operational. 
5. The work is completed and ready for final inspection. 
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B. The County shall make an inspection to verify the status of completion after receipt of such 

certification. 
 
C. If the County determines that the work is incomplete or defective: 
 

1. The County shall promptly notify the Contractor in writing, listing the incomplete or 
defective work. 

2. The Contractor shall take immediate steps to remedy the stated deficiencies and 
send a second written certification to County that the work is complete. 

3. The County shall reinspect the work. 
 

D. Upon finding the work to be acceptable under the Contract Documents, the County shall 
request the Contractor to make closeout submittals. 

 
E. For each additional inspection beyond a total of three (3) inspections for substantial and 

final completion due to the incompleteness of the work, the Contractor shall reimburse the 
County’s fees. 

 
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY 
 

A. Project Record Documents (prior to substantial completion). 
 
B. Operation and maintenance manuals (prior to substantial completion). 
 
C. Warranties and Bonds. 
 
D. Evidence of Payment and Release of Liens: In accordance with requirements of General 

and Supplementary Conditions. 
 
E. Certification letter from Florida Department of Transportation and Manatee County 

Department of Transportation, as applicable. 
 
F. Certificate of Insurance for Products and Completed Operations. 
 
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee 

County Project Management Form PMD-9). 
 
1.05 FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final statement of accounting to the County. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
 

1. The original Contract Sum. 
2. Additions and deductions resulting from: 

a. Previous Change Orders 
b. Unit Prices 
c. Penalties and Bonuses 
d. Deductions for Liquidated Damages 
e. Other Adjustments 

3. Total Contract Sum, as adjusted. 
4. Previous payments. 
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5. Sum remaining due. 
 

C. Project Management shall prepare a final Change Order, reflecting approved adjustments 
to the Contract Sum which were not previously made by Change Orders. 

 
1.06 FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit the final Application for Payment in accordance with procedures and 
requirements stated in the Conditions of the Contract. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01710 CLEANING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Execute cleaning during progress of the work and at  completion of the work, as required by 
the General  Conditions. 

 
1.02 DISPOSAL REQUIREMENTS 
 

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes, 
ordinances, regulations and anti-pollution laws. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage  surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 
PART 3 EXECUTION 
 
3.01 DURING CONSTRUCTION 

 
A. Execute periodic cleaning to keep the work, the site and adjacent properties free from 

accumulation of waste materials, rubbish and wind-blown debris, resulting from construction 
operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
 
C. Remove waste materials, debris and rubbish from the site  periodically and dispose of at 

legal disposal areas away from the site.  
 
3.02 DUST CONTROL 
 

A. Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished. 

 
B. Schedule operations so that dust and other contaminants resulting from cleaning process 

will not fall on wet or newly-coated surfaces. 
 
3.03 FINAL CLEANING 
 

A. Employ skilled workmen for final cleaning. 
 
B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of 
sight-exposed interior and exterior surfaces and all work areas to verify that the entire work 
is clean. 

 
 

END OF SECTION 
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SECTION 01720 PROJECT RECORD DOCUMENTS  
 

PART 1 STANDARDS  
 

1.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS 
SUBMITTED TO MANATEE COUNTY 
 

A. Record drawings shall be submitted to at least the level of detail in the contract documents.  
It is anticipated that the original contract documents shall serve as at least a background for 
all record information.  Original drawings in CAD format may be requested of the County. 

 
B. Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in Section 

1.14 Record Drawings in the Manatee County Public Works Standards, Part I Utilities 
Standards Manual approved June 2015.  

 
PART 2 STANDARDS  
 
2.01 REQUIREMENTS INCLUDED 

 
A. Contractor shall maintain at the site for the County one record copy of: 
 

1. Drawings. 
2. Specifications.  
3. Addenda.  
4. Change Orders and other modifications to the Contract.  
5. County's field orders or written instructions.  
6. Approved shop drawings, working drawings and samples.  
7. Field test records.  
8. Construction photographs.  

 
2.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 

 
A. Store documents and samples in Contractor's field office apart from documents used for 

construction.  
 

1. Provide files and racks for storage of documents.  
2. Provide locked cabinet or secure storage space for storage of samples. 

 
B. File documents and samples in accordance with CSI format.  
 
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use record 

documents for construction purposes. 
 
D. Make documents and samples available at all times for inspection by the County. 
 

2.03 MARKING DEVICES  
 

A. Provide felt tip marking pens for recording information in the color code designated by the 
County.  
 

2.04 RECORDING DRAWINGS PREPARATION  
 

A. Record information concurrently with construction progress.  
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B. Do not conceal any work until required information is recorded.  
 
C. Drawings; Legibly mark to record actual construction:  
 

1. All underground piping with elevations and dimensions. Changes to piping location.  
Horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements. Actual installed pipe material, 
class, etc. Locations of drainage ditches, swales, water lines and force mains shall 
be shown every 200 feet (measured along the centerline) or alternate lot lines, 
whichever is closer. Dimensions at these locations shall indicate distance from 
centerline of right-of-way to the facility.  

2. Field changes of dimension and detail.  
3. Changes made by Field Order or by Change Order.  
4. Details not on original contract drawings.  
5. Equipment and piping relocations.  
6. Locations of all valves, fire hydrants, manholes, water and sewer services, water 

and force main fittings, underdrain cleanouts, catch basins, junction boxes and any 
other structures located in the right-of-way or easement, shall be located by 
elevation and by station and offset based on intersection P.I.'s and centerline of 
right-of-way. For facilities located on private roads, the dimensioning shall be from 
centerline of paving or another readily visible baseline.  

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and 
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control 
structures. Elevations shall also be provided at the PVI's and at every other lot line 
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and 
elevation datum shall be indicated.  

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured 
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches 
and swales shall be verified.  

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline 
shall be given at PVI's and at all intersections. 

10. Record drawings shall show bearings and distances for all right-of-way and 
easement lines, and property corners.  

11.  Sidewalks, fences and walls, if installed at the time of initial record drawing submittal, 
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions 
shall include distance from the right-of-way line and the back of curb and lot line or 
easement line. 

12. Sanitary sewer mainline wyes shall be located from the downstream manhole. 
These dimensions shall be provided by on-site inspections or televiewing of the 
sewer following installation.  

13. Elevations shall be provided on the top of operating nuts for all water and force main 
valves.  

14. Allowable tolerance shall be ± 6.0 inches for horizontal dimensions. Vertical 
dimensions such as the difference in elevations between manhole inverts shall have 
an allowable tolerance of ± 1/8 inch per 50 feet (or part thereof) of horizontal distance 
up to a maximum tolerance of ± 2 inch.  

15. Properly prepared record drawings on mylar, together with two copies, shall be 
certified by a design professional (Engineer and/or Surveyor registered in the State 
of Florida), employed by the Contractor, and submitted to the County.  

 
D. Specifications and Addenda; Legibly mark each Section to record:  
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1. Manufacturer, trade name, catalog number and supplier of each product and item of 
equipment actually installed.  

2. Changes made by field order or by change order.  
 

E.  Shop Drawings (after final review and approval):  
 

1.  Five sets of record drawings for each process equipment, piping, electrical system 
and instrumentation system.  

 
2.05 SUBMITTAL 

 
A. Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver 

signed and sealed Record Documents and Record Drawings to the County.   These will be 
reviewed and verified by the inspector.  If there are any required changes or additions, these 
shall be completed and the entire signed and sealed set resubmitted prior to final pay 
application.   

 
B. The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 

Florida to verify survey data and properly prepare record drawings. Record drawings shall 
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated 
by the Land Development Ordinance and submitted on signed and sealed paper drawings, 
signed and dated mylar drawings together with an AutoCAD version on a recordable 
compact disk (CD). 

 
C. The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD program 

compatible with AutoCad in DWG or DXF form.  All fonts, line types, shape files, external 
references, or other pertinent information used in the drawing and not normally included in 
AutoCad shall be included on the media with a text file or attached noted as to its relevance 
and use.  

 
D. Accompany submittal with transmittal letter, containing:  
 

1. Date. 
2. Project title and number.  
3. Contractor's name and address.  
4. Title and number of each Record Document.  
5. Signature of Contractor or his authorized representative. 

 
Note: The data required to properly prepare these record drawings shall be obtained at the 
site, at no cost to the County by the responsible design professional or his/her duly 
appointed representative. The appointed representative shall be a qualified employee of the 
responsible design professional or a qualified inspector retained by the responsible design 
professional on a project-by-project basis.  
 

 
PART 3 EXECUTION (NOT USED)  
 

END OF SECTION 
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SECTION 01730 OPERATING AND MAINTENANCE DATA 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's maintenance and 
operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in other 
pertinent sections of Specifications. 

 
B. Instruct County's personnel in maintenance of products and equipment and systems. 

 
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment 

provided within this Contract. 
 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of an instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch 
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

5. Provide fly-leaf for each separate product or each piece of operating equipment. 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs. 

6. Cover:  Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS". List: 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic covers. 
2. Maximum ring size:  1 inch. 
3. When multiple binders are used, correlate the data into related consistent groupings. 

 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Submit three copies of complete manual in final form. 
 

B. Content for each unit of equipment and system, as appropriate: 
 

1. Description of unit and component parts. 
a. Function, normal operating characteristics and limiting conditions. 
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b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Operating Procedures: 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions. 

3. Maintenance Procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

4. Servicing and lubricating schedule. 
a. List of lubricants required. 

5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams 

required for maintenance. 
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

a. As installed color coded piping diagrams. 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 

 
C. Content, for each electric and electronic system, as appropriate: 

 
1. Description of system and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Circuit directories of panelboards. 
a. Electrical service. 

 b. Controls. 
c. Communications. 

3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions.  

5. Maintenance procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking. 

6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
8. Prepare and include additional data when the need for such data becomes apparent 

during instruction of County's personnel. 
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D. Prepare and include additional data when the need for such data becomes apparent during 

instruction on County's personnel. 
 

E. Additional requirements for operating and maintenance data:  Respective sections of 
Specifications. 

 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial completion. 
 

1. Copy will be returned after substantial completion, with comments (if any). 
 

B. Submit two copies of approved data in final form.  Final acceptance will not be provided until 
the completed manual is received and approved. 

 
1.05 INSTRUCTION OF COUNTY'S PERSONNEL 
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating and 
maintenance personnel in operation, adjustment and maintenance of products, equipment 
and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects of 

operations and maintenance. 
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01740 WARRANTIES AND BONDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile specified warranties and bonds. 
 

B. Compile specified service and maintenance contracts. 
 

C. Co-execute submittals when so specified. 
 

D. Review submittals to verify compliance with Contract Documents. 
 

E. Submit to County for review and transmittal. 
 
1.02 SUBMITTAL REQUIREMENTS 
 

A. Assemble warranties, bonds and service and maintenance contracts, executed by each of 
the respective manufacturers, suppliers and subcontractors. 

 
B. Number of original signed copies required:  Two each. 

 
C. Table of Contents:  Neatly typed, in orderly sequence.  Provide complete information for 

each item. 
 

1. Product or work item. 
2. Firm, with name of principal, address and telephone number. 
3. Scope. 
4. Date of beginning of warranty, bond or service and maintenance contract. 
5. Duration of warranty, bond or service maintenance contract. 
6. Provide information for County's personnel: 

a. Proper procedure in case of failure. 
b. Instances which might affect the validity of warranty or bond. 

7. Contractor, name of responsible principal, address and telephone number. 
 
1.03 FORM OF SUBMITTALS 
 

A. Prepare in duplicate packets. 
 

B. Format: 
 

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder.  Fold larger 
sheets to fit into binders. 

2. Cover:  Identify each packet with typed or printed title "WARRANTIES AND 
BONDS".  List: 
a. Title of Project. 
b. Name of Contractor. 

 
C. Binders:  Commercial quality, three-ring, with durable and cleanable plastic covers. 

 
1.04 TIME OF SUBMITTALS 
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A. Make submittals within ten days after date of substantial completion and prior to final 
request for payment. 

 
B. For items of work, where acceptance is delayed materially beyond date of substantial 

completion, provide updated submittal within ten days after acceptance, listing date of 
acceptance as start of warranty period. 

 
1.05 SUBMITTALS REQUIRED 
 

A. Submit warranties, bonds, service and maintenance contracts as specified in respective 
sections of Specifications. 

 
B. Approval by the County of all documents required under this section is a pre-requisite to 

requesting a final inspection and final payment 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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DIVISION 2   SITE WORK 
 

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND 
EQUIPMENT 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or 
convert existing structures as shown or specified and as required for the installation of 
piping, mechanical equipment and appurtenances.  Existing piping and equipment shall be 
removed and dismantled as necessary for the performance of facility alterations in 
accordance with the requirements herein specified. 

 
PART 2 PRODUCTS 
 

A. Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler. 
 
B. Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day 

strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090. 
 
C. Liners to be installed in existing manholes and wetwells shall be spray-applied, monolithic, 

reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to 
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment. 

 
D. Approved manhole and wet well liner products are Raven 405, SprayWall, Green Monster, 

or SpectraShield. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures 
or appurtenances, as indicated on the construction drawings, or as necessary to complete 
the work as required. Dispose of surplus materials resulting from the above work in an 
approved manner. The work shall include all necessary cutting and bending of reinforcing 
steel, structural steel, or miscellaneous metal work found embedded in the existing 
structures. 

 
B. Dismantle and remove all existing equipment, piping, and other appurtenances required for 

the completion of the work. Where called for or required, cut existing pipelines for the 
purpose of making connections thereto. 

 
C. Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below 

the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy 
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of 
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to 
be made on other existing concrete surfaces using non-shrink grout shall be made using a 
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved 
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign 
material, and etch with muriatic acid solution. Flush with clean water and while still damp, 
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apply a coating of the bonding agent. Place the new grout patch onto the treated area 
immediately. 

 
D. At the time that a new connection is made to an existing pipeline, additional new piping, 

extending to and including a new valve, shall be installed. Pipe restraint devices, if required, 
shall also be installed as required. At the time when a new potable or reclaimed water 
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer 
wire at the main. 

 
E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or 

otherwise altered except with the express approval of and only to the extent approved by 
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes 
shall be relocated to meet the new finished grade elevations after construction. 

 
F. When removing materials or portions of existing utility pipelines or structures or when 

making openings in walls and partitions, take all precautions and use all necessary barriers 
and other protective devices so as not to damage the structures beyond the limits necessary 
for the new work, and not to damage the structures or contents by falling or flying debris. 
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling 
will be required in removing material from existing concrete structures or pipes. 

 
G. Materials and equipment removed in the course of making alterations and additions shall 

remain the property of the County, except that items not salvageable, as determined by the 
County, shall be disposed of off the work site. 

 
H. All alterations to existing utility pipes and structures shall be done at such time and in such 

a manner as to comply with the approved time schedule. Before any part of the work is 
started, all tools, equipment, and materials shall be assembled and made ready so that the 
work can be completed without delays. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new work 

shall be done in a manner to meet the requirements of the respective section of these 
Standards covering the new work.  When not covered, the work shall be carried on in the 
manner and to the extent directed by the County or per the construction drawings. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible 

the adjacent surfaces. 
 
K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling 

pump bases, doweling anchors into existing concrete and elsewhere as shown on the 
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate 
good bonding. 

 
L. Where necessary or required for the purpose of making connections; cut existing pipelines 

in a manner to provide an approved joint. Where required, use flanges, couplings, or 
adapters, all as required. 

 
M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or 

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other 
liquids, all as required in the performance of the work. 

 
N. Care shall be taken not to damage any part of existing buildings or foundations or outside 

structures. 
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O. Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the 

atmosphere within, in accordance with local, state, and federal regulations. Provide 
ventilation equipment and other equipment as required to assure safe working conditions. 

 
3.02 CONNECTING TO EXISTING PIPING AND EQUIPMENT 
 

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping 
and equipment prior to making the connections called out in the Drawings. The verifications 
shall be performed with adequate time to correct any potential alignment or other problems 
prior to the actual time of connection. A County Inspector must be present for all tie-ins for 
a visual inspection. 

 
3.03 REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND 

APPURTENANCES 
 

A. All work associated with the removal or abandonment of existing asbestos cement pipe and 
appurtenances shall be performed by a licensed asbestos removal Contractor registered in 
the State of Florida. 

 
B. The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal 

or abandonment of any asbestos material and shall obtain all required permits and licenses 
and issue all required notices. The cost for all fees associated with permits, licenses and 
notices to the governing regulatory agencies shall be borne by the asbestos Contractor. 

 
C. All work associated with removal or abandonment of asbestos cement pipe and 

appurtenances shall be performed in accordance with the standards listed below and all 
other applicable local, State, or Federal standards. 

 
(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM 
(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS 
(3) Occupational Safety and Health Act, Title 29 CFR 
(4) Title 40 CFR, Part 763, ASBESTOS 
(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT 

 
D. All asbestos cement pipe sections indicated on the construction drawings to be removed, 

and all related tees, valves, fittings and appurtenances shall be removed in their entirety 
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos 
cement nipples between tees and valves shall be replaced.  After removal of the pipelines, 
all excavations shall be backfilled in accordance with the applicable provisions of the 
Trenching and Excavation Section of these Standards. The cost of disposing of the removed 
materials shall be borne by the asbestos Contractor. 

 
E. The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools 

only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be 
double bagged prior to shipment. Longer sections of pipe removed may be shipped without 
double bagging. An asbestos manifest form must accompany each shipment of such pipe 
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment, 
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is 
required. 

 
3.04 IN-PLACE GROUTING OF EXISTING PIPE 
 

Manatee County BCC IFBC No. 19-TA003138 144



A. Where water and wastewater utility pipes are to be abandoned in place, they shall be filled 
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement 
materials, the abandonment activities shall be performed by a licensed asbestos Contractor. 
It is completely the Contractor’s responsibility to obtain all regulatory clearances and provide 
documentation in cases where they have determined that an asbestos-cement pipe 
abandonment activity by in-place grouting does not require a licensed asbestos Contractor. 

 
B. The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe 

fittings. The grout material shall be of suitable properties and the pumping pressure shall be 
such that the pipe sections are filled completely with grout. All above ground features shall 
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc.  Existing tees, 
crosses, and valves left in service shall be plugged and restrained. 

 
C. The County shall be given timely notice so that the County’s representative may be present 

to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual 
inspection as required to determine if adequate grout material has filled the entire pipe 
sections. 

 
D. All tees, crosses, and valves left in service shall be plugged and restrained. 
 

3.05 SPRAY-APPLIED LINERS 
 

A. Use a high-pressure water spray to remove all foreign material from the walls and bench of 
the structure. Loose or protruding masonry materials shall be removed using a hammer and 
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform 
surface. Place covers over all pipe openings to prevent extraneous material from entering 
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall 
be stopped by using such methods as approved by the County. 

 
B. The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on 

material shall be applied such that the entire structure is lined with a structurally enhanced 
monolithic liner. The thickness of the wall liner material shall be such that it will withstand 
the hydraulic load generated by the surrounding groundwater table, using a factor of safety 
of two, and using the assumption that the groundwater table is at the level of the top of the 
structure. The invert and bench liner material shall be the same thickness as that required 
for the base of the wall. 

 
C. Special care shall be used to provide a smooth transition between the intersecting pipelines 

and the manhole inverts such that flow is not impaired. Remove concrete material from the 
existing manhole base channel in depth to the required thickness of the new liner material. 

 
D. No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum 

tests be performed, until the liner material has had adequate time to cure, as recommended 
by the liner material manufacturer. 

 
E. Install the coating systems per manufacturer’s recommendation and completely protect the 

structure from corrosion. The liner or coating systems must extend and seal onto manhole 
ring, onto and around pipe openings and any other protrusions, and completely cover the 
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and 
products. The work includes the surface preparation and application of the coating or liner 
system, and shall protect the structure for at least five (5) years from all leaks and from 
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide. 
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3.06 CONNECTION TO EXSTING MANHOLE 
 

A. Where required or as indicated on the construction drawings, make connection of new 
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position 
are not available, make connections by removing a portion of the manhole wall by 
mechanical rotary core boring. The connection between pipe and concrete manhole shall 
be complete with resilient seals meeting the requirements of ASTM C923. 

 
B. A new channel shall be formed in the manhole base by removing and reforming or by 

providing new concrete to convey the new flow into the existing channel in accordance with 
the standard requirements for new sewer manhole structures. Flow direction shall not 
change by more than 90 degrees within the manhole base. 

 
C. Repair internal coating of existing manholes cored during connection of new sewers by 

applying approved coating material as listed above in accordance with the manufacturer’s 
recommendations. If existing manhole has an internal coating other than that listed above, 
sandblast the interior of the existing manhole and apply an approved coating in accordance 
with the manufacturer’s recommendations. 

 
D. When connecting a force main to an existing manhole, the force main termination manhole 

and the next two manholes downstream shall be rehabilitated and lined with a currently 
approved liner.  If the existing manholes are lined with a non-conforming liner according to 
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted 
on the plans or with written approval by the County. 

 
END OF SECTION 
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SECTION 02100 SITE PREPARATION 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

A. This Section covers clearing, grubbing and stripping of the project site and/or along the 
pipeline route. 

 
B. The Contractor shall clear and grub all of the area within the limits of construction or as 

required, which includes, but is not limited to utility easements.  The width of the area to be 
cleared shall be reviewed by the County prior to the beginning of any clearing. 

 
C. The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances 

in force in Manatee County. The Contractor shall comply with all applicable sections of these 
ordinances. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.01  CLEARING 
 

The surface of the ground, for the area to be cleared and grubbed shall be completely 
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable 
obstructions resting on or protruding through the surface of the ground.  However, trees 
shall be preserved as hereinafter specified unless otherwise designated by the County.  
Clearing operations shall be conducted so as to prevent damage to existing structures and 
installations and to those under construction, so as to provide for the safety of employees 
and others.  Soil erosion control devices such as hay bales and silt fences shall be installed 
to satisfy all Federal, State and County requirements. 

 
3.02 GRUBBING 
 

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches 
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not 
suitable for foundation purposes, resting on, under or protruding through the surface of the 
ground to a depth of 18 inches below the subgrade.  All depressions excavated below the 
original ground surface for or by the removal of such objects, shall be refilled with suitable 
materials and compacted to a density conforming to the surrounding ground surface. 

  
3.03 STRIPPING 
 

In areas so designated, topsoil shall be stockpiled.  Topsoil so stockpiled shall be protected 
until it is placed as specified.  The County shall have the option to receive all excess topsoil 
materials.  The Contractor shall pay all equipment and labor cost to deliver excess top soil 
material to a remote site chosen by the County within a five mile radius of the construction 
site.  Should County not choose to receive any or all excess topsoil materials, the Contractor 
shall dispose of said material at no additional cost to County. 

 
3.04 DISPOSAL OF CLEARED AND GRUBBED MATERIAL 
 

The Contractor shall dispose of all material and debris from the clearing and grubbing 
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operation by hauling such material and debris off site.  The cost of disposal (including 
hauling) of cleared and grubbed material and debris shall be considered a subsidiary 
obligation of the Contractor; the cost of which shall be included in the prices bid for the 
various classes of work. 

 
3.05 PRESERVATION OF TREES 
 

Those trees which are not designated for removal by the County shall be carefully protected 
from damage.  The Contractor shall erect such barricades, guards and enclosures as may 
be considered necessary by him for the protection of the trees during all construction 
operation. 

 
3.06 PRESERVATION OF DEVELOPED PRIVATE PROPERTY 
 

A. The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed 
private property adjacent to proposed project site.  Trees, shrubbery, gardens, lawns and 
other landscaping, which are not designated by the County to be removed, shall be replaced 
and replanted to restore the construction easement to the condition existing prior to 
construction. 

 
B. All soil preservation procedures and replanting operations shall be under the supervision of 

a nursery representative experienced in such operations. 
 

C. Improvements to the land such as fences, walls, outbuildings and other structures which of 
necessity must be removed, shall be replaced with equal quality materials and 
workmanship. 

 
D. The Contractor shall clean up the construction site across developed private property 

directly after construction is completed upon approval of the County. 
 
3.07 PRESERVATION OF PUBLIC PROPERTY 
 

The appropriate paragraphs of these Specifications shall apply to the preservation and 
restoration of public lands, parks, rights-of-way, easements and all other damaged areas.  
This includes, but is not limited to the trimming of trees damaged by contractor's equipment. 

 
 

END OF SECTION 
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SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to 
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related 
work required to complete the piping work shown on the Drawings and specified herein.  
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; 
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable 
materials; and all related work such as sheeting, bracing and dewatering. 

 
B. Prior to commencing work, the Contractor shall examine the site and review test borings if 

available, or undertake his own subsurface investigations and take into consideration all 
conditions that may affect his work.   

 
C. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 PROTECTION 
 

A. Sheeting and Bracing in Excavations: 
 

1. In connection with construction of underground structures, the Contractor shall 
properly construct and maintain cofferdams.  These shall consist of:  sheeting and 
bracing as required to support the sides of excavations, to prevent any movement 
which could in any way diminish the width of the excavation below that necessary 
for proper construction and to protect adjacent structures, existing yard pipe and/or 
foundation material from disturbance, undermining, or other damage.  Care shall be 
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be 
immediately filled and rammed. 

 
2. Trench sheeting for pipes:  no sheeting is to be withdrawn if driven below, mid-

diameter of any pipe and no wood sheeting shall be cut off at a level lower than one 
foot above the top of any pipe unless otherwise directed by the County.  During the 
progress of the work, the County may direct the Contractor in writing to leave 
additional wood sheeting in place.  If steel sheeting is used for trench sheeting, 
removal shall be as specified above, unless written approval is given for an alternate 
method of removal. 

 
3. All sheeting and bracing not left in place shall be carefully removed in such a manner 

as not to endanger the construction or other structures, utilities, existing piping, or 
property.  Unless otherwise approved or indicated on the Drawings or in the 
Specification, all sheeting and bracing shall be removed after completion of the 
piping or structure, care being taken not to disturb or otherwise injure the pipeline or 
finished masonry.  All voids left or caused by withdrawal of sheeting shall be 
immediately refilled with sand by ramming with tools specifically made for that 
purpose, by watering, or as may otherwise be directed. 
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4. The Contractor shall construct, to the extent he deems it desirable for his method of 
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench 
or foundation unless otherwise indicated on the Drawings or directed by the County.  
Sheeting shall be plumb and securely braced and tied in position.  Sheeting, bracing 
and cofferdams shall be adequate to withstand all pressures to which the pipeline or 
structure will be subjected.  Pumping, bracing and other work within the cofferdam 
shall be done in a manner to avoid disturbing any construction of the pipeline or the 
enclosed masonry.  Any movement or bulging which may occur shall be corrected 
by the Contractor at his own expense so as to provide the necessary clearances and 
dimensions. 

 
5. Drawings of the cofferdams and design computations shall be submitted to the 

County and approved prior to any construction.  However, approval of these 
drawings shall not relieve the Contractor of the responsibility for the cofferdams.  The 
drawings and computations shall be prepared and stamped by a Registered 
Professional Engineer in the State of Florida and shall be in sufficient detail to 
disclose the method of operation for each of the various stages of construction, if 
required, for the completion of the pipeline and substructures. 

 
B. Dewatering, Drainage and Flotation 

 
1. The Contractor shall construct and place all pipelines, concrete work, structural fill, 

bedding rock and limerock base course, in-the-dry.  In addition, the Contractor shall 
make the final 24" of excavation for this work in-the-dry and not until the water level 
is a minimum of 18 below proposed bottom of excavation. 

 
2. The Contractor shall, at all times during construction, provide and maintain proper 

equipment and facilities to remove promptly and dispose of properly all water 
entering excavation and keep such excavations dry so as to obtain a satisfactory 
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built 
thereon have been completed to such extent that they will not be floated or otherwise 
damaged by allowing water levels to return to natural elevations.  At all times during 
the construction operations, the groundwater levels shall be  maintained at an 
elevation 18 inches below the lowest level where structures are being installed. 

 
3. Dewatering shall at all times be conducted in such a manner as to preserve the 

natural undisturbed bearing capacity of the subgrade soils at proposed bottom of 
excavation. 

 
4. Wellpoints may be required for dewatering the soil prior to final excavation for deeper 

in-ground structures or piping and for maintaining the lowered groundwater level 
until construction has been completed to avoid the structure, pipeline, or fill from 
becoming floated or otherwise damaged.  Wellpoints shall be surrounded by suitable 
filter sand and no fines shall be removed by pumping.  Pumping from wellpoints shall 
be continuous and standby pumps shall be provided. 

 
5. The Contractor shall furnish all materials and equipment to perform all work required 

to install and maintain the proposed drainage systems for handling groundwater and 
surface water encountered during construction of structures, pipelines and 
compacted fills. 

 
6. Where required, the Contractor shall provide a minimum of two operating 

groundwater observation wells at each structure to determine the water level during 
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construction of the pipeline or structure.  Locations of the observation wells shall be 
at structures and along pipelines as approved by the County prior to their installation.  
The observation wells shall be extended to 6 inches above finished grade, capped 
with screw-on caps protected by 24" x 24" wide concrete base and left in place at 
the completion of this Project. 

 
7. Prior to excavation, the Contractor shall submit his proposed method of dewatering 

and maintaining dry conditions to the County for approval.  Such approval shall not 
relieve the Contractor of the responsibility for the satisfactory performance of the 
system.  The Contractor shall be responsible for correcting any disturbance of 
natural bearing soils for damage to pipeline or structures caused by an inadequate 
dewatering system or by interruption of the continuous operation of the system as 
specified. 

 
8. As part of his request for approval of a dewatering system, the Contractor shall 

demonstrate the adequacy of the proposed system and wellpoint filter sand by 
means of a test installation.  Discharge water shall be clear, with no visible soil 
particles in a one quart sample.  Discharge water shall not flow directly into wetlands 
or Waters of the State as defined by FDEP and SWFWMD. 

 
9. During backfilling and construction, water levels shall be measured in observation 

wells located as directed by the County. 
 
10. Continuous pumping will be required as long as water levels are required to be below 

natural levels. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. General 
 

1. Materials for use as fill and backfill shall be described below and shall be from an 
FDOT certified pit.  For each material, the Contractor shall notify the County of the 
source of the material and shall furnish the County, for approval, a representative 
sample weighing approximately 50 pounds, at least ten calendar days prior to the 
date of anticipated use of such material. 

 
2. Additional materials shall be furnished as required from off-site sources and hauled 

to the site. 
 

B. Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction, 
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or 
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding 
material. 

 
C. Structural Fill 

 
1. Structural fill in trenches shall be used below spread footing foundations, slab-on-

grade floors and other structures as backfill within three feet of the below grade 
portions of structures. 
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2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be 
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock 
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar 
materials shall not be used as backfill.  Minimum acceptable density shall be 98 
percent of the maximum density as determined by AASHTO T-180. 

 
D. Selected Common Fill - shall have the same material classification and requirements as 

Structural Fill, as described above. 
 

E. Common Fill 
 

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145, 
and shall be free of organic matter, lumps of clay or marl, muck, compressible 
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry, 
rubble or other similar materials shall not be used as backfill. 

 
2. Material falling within the above specification, encountered during the excavation, 

may be stored in segregated stockpiles for reuse.  All material which, in the opinion 
of the County, is not suitable for reuse shall be spoiled as specified herein for 
disposal of unsuitable materials by the Contractor. 

 
E. Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used 

as backfill material. 
 
PART 3 EXECUTION 
 
3.01 EXCAVATION 
 

A. Excavate trenches and pits for structures to the elevations indicated on the construction 
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench 
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition. 
Excavate to widths sufficient to provide adequate working room to install the required 
structures. Do not excavate the final layer of soil to the designed grade until just before 
placing the bedding, foundation, pipe, structure, or masonry work required. Remove 
boulders, rocks, logs or any unforeseen obstacles encountered. 

 
B. In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky, 

or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required 
for foundation material shall be removed to a depth at least four inches below the bottom of 
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy 
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or 
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed 
to establish a firm foundation. 

 
C. Where possible, the sides of trenches should be vertical up to at least the spring line of the 

installed pipe.   
 
D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter 

553, Part III, Trench Safety Act. 
 
3.02 BACKFILLING 
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A. Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98 
percent of the maximum dry density of the material as determined by AASHTO T-180, dry 
or dewatered in place soil foundations. 

 
B. Where over-excavation is required due to nonconforming soil classification or rocky, 

unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common 
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the 
over-excavated zone to 98 percent of the maximum dry density of the material as 
determined by AASHTO T-180. 

 
C. When backfilling in an over-excavated zone where moist or watery conditions exist, backfill 

shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse 
sand, A-1, or A-3 material. 

 
D. After compaction, backfill material in the over-excavation zone shall form a solid and firm 

foundation on which to build up successive layers of backfill and structures. 
 
E. Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to 

98 percent of the maximum dry density of the material as determined by AASHTO T-180. 
 
F. Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and 

compaction shall be underneath the structure and carried up evenly on all walls of an 
individual structure simultaneously. The maximum allowable difference in backfill elevations 
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the 
walls and their supporting slabs have been in place at least seven days or until the specified 
28-day strength has been attained. Compaction of Structural Fill underneath the base and 
along the walls shall be 98 percent of the maximum dry density of the material as determined 
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so 
that the moisture content of the material is within a range that will allow the required density 
to be achieved. 

 
G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding 

zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine 
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend 
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material 
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe 
meets the soil classification for Selected Common Fill, undercutting of the trench below the 
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench 
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where 
the in-place soil material within the pipe bedding zone does not meet the soil classification 
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be 
backfilled with Selected Common Fill. In this case, place the pipe bedding material and 
leave it in a moderately firm uncompacted condition under the middle third of the pipe 
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum 
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil 
foundation conditions shall also be replaced with Selected Common Fill.  Compaction of 
Selected Common Fill shall be 98 percent of the maximum dry density as determined by 
AASHTO T-180. Such backfill material shall have an optimized moisture content that will 
allow the required density to be achieved. 

 
H. Pipe sections for gravity flow systems shall be laid with spigots downstream and bells 

upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades 
indicated on the construction plans. Place backfill material on both sides of the pipe and 
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compact to 98 percent of the maximum dry density of the material as determined by 
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch 
areas under the sides of the pipe. 

 
I. For pipes that are not installed under roadways or driveways, trenching backfill for pipe 

installation shall be Common Fill above the pipe envelope zone, and shall be compacted to 
95 percent of the maximum dry density of the material as determined by AASHTO T-180, 
and shall have moisture content optimized to allow the required density. For pipes that are 
installed under roadways or driveways, trenching backfill for pipe installation shall be 
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent 
of the maximum dry density of the material as determined by AASHTO T-180, and shall 
have moisture content optimized to allow the required density. Selected Common Backfill 
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers 
not to exceed 12 inches. 

 
J. Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for 

every utility structure. Test reports shall be presented to the County Inspector. 
 

3.03 GRADING AND CLEAN UP 
 

A. Surplus and unsuitable soil materials not used on-site shall be removed and disposed of 
off-site in a manner that is consistent with state and local regulations. In no case shall 
surplus or unsuitable material be deposited on-site or on adjacent lands. 

 
B. The surface of backfilled areas shall be graded smooth and true to the lines and grades 

indicated on the construction plans. No soft spots or uncompacted areas shall be allowed 
in the work. 

 
C. Upon completion of the work, leave the work areas and all adjacent areas in a neat and 

presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile 
any salvageable materials that have been removed in neat piles for pickup by County crews, 
unless otherwise directed. 

 
END OF SECTION 
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL 
REFILL 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. If in the opinion of the County, the material at or below the normal grade of the bottom of the 
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed 
by the County and replaced by crushed stone or washed shell. 

 
PART 2 PRODUCTS  (NOT USED) 
 
PART 3 MATERIALS 
 
3.01 EXCAVATION AND DRAINAGE 
 

A. Whatever the nature of unstable material encountered or the groundwater conditions, trench 
stabilization shall be complete and effective. 

 
B. Should the Contractor excavate below the grade shown on the Contract drawings because 

of negligence or for his own convenience; due to failure in properly dewatering the trench; 
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the 
County to excavate below grade. The work of excavating below grade and furnishing and 
placing the approved refill material shall be performed at the Contractor's expense.              

                
3.02 REFILL 
 

A. Soils not meeting the classification required for foundation material shall be removed to a 
depth at least four inches below the bottom of the pipe, bedding or structure bottom 
elevation. Rock, boulders or other hard or lumpy material shall be removed to a depth 12 
inches below the bottom of the pipe, bedding or structure bottom elevation. Remove muck, 
clay or other soft material to a depth as needed to establish a firm foundation. 

 
 

END OF SECTION 
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SECTION 02260 FINISH GRADING 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The Contractor shall finish grade sub-soil. 
 
B. The Contractor shall cut out areas to receive stabilizing base course materials for paving 

and sidewalks. 
 
C. The Contractor shall place, finish grade and compact top soil. 

 
1.02 PROTECTION 
 

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural 
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to 
the County. 

 
PART 2 PRODUCTS 
 

A. Topsoil:  Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds 
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a 
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may 
use topsoil stockpiles on site if they conform to these requirements. 

 
PART 3 EXECUTION 
 
3.01 SUB-SOIL PREPARATION 
 

A. The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of 
natural settlement and compaction. Uneven areas and low spots shall be eliminated.  
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the 
Contractor and disposed of in a manner consistent with the latest Manatee County 
Standards as well as any affected regulatory agency.  Should contaminated soil be found, 
the Contractor shall notify the County. 

 
B. The Contractor shall cut out areas to sub-grade elevation to stabilize base material for 

paving and sidewalks and shall be compacted to 98 percent of the maximum dry density of 
the material as determined by AASHTO T-180, and shall have moisture content optimized 
to allow the required density. 

 
C. The Contractor shall bring sub-soil to required profiles and contour graces gradually; and 

blend slopes into level areas. 
 
D. The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet 

unless indicated otherwise on the Drawings. 
 
E. The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be 

placed.  He shall repeat cultivation in areas where equipment use has compacted sub-soil. 
 
F.  The Contractor shall not make grade changes which causes water to flow onto adjacent 

lands. 
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3.02 PLACING TOPSOIL 
 

A. The Contractor shall place topsoil in areas where seeding, sodding and planting is to be 
performed.  He shall place from the following minimum depths, up to finished grade 
elevations: 

 
1. 6 inches for seeded areas 
2. 4-1/2 inches for sodded areas 
3. 24 inches for shrub beds 
4. 18 inches for flower beds 

 
B. The Contractor shall use topsoil in a dry state as determined by the County.  He shall place 

the material during dry weather. 
 
C. The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure 

positive drainage. He shall maintain levels, profiles and contours of the sub-grades. 
 
D. The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or 

foreign material while spreading the material. 
 
E. The Contractor shall manually spread topsoil around trees, plants and structures to prevent 

damage which may be caused by grading equipment. 
 
F. The Contractor shall lightly compact and place the topsoil. 

 
3.03 SURPLUS MATERIAL 
 

A. The Contractor shall remove surplus sub-soil and topsoil from site at his expense. 
 
B. The Contractor shall leave stockpile areas and entire job site clean and raked, ready for 

landscaping operations. 
 
 

END OF SECTION 
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. The work specified in this Section consists of the design, provision, maintenance and 
removal of temporary erosion and sedimentation controls as necessary. 

 
B. Temporary erosion controls include, but are not limited to:  grassing, mulching, netting, 

watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces, 
interceptor ditches at ends of berms and other such work at those locations which will 
ensure that erosion during construction will be either eliminated or maintained within 
acceptable limits as established by the County. 

 
C. Temporary sedimentation controls include, but are not limited to:  silt dams, traps, barriers, 

and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation 
pollution will be either eliminated or maintained within acceptable limits as established by 
the County. 

 
D. The Contractor is responsible for providing effective temporary erosion and sediment 

control measures during construction or until final controls become effective. 
 
1.02 REFERENCE DOCUMENTS 
 

A. Florida Building Code. 
 

B. FDEP/COE Dredge and Fill Regulations and/or Permit as applicable. 
 

C. SWFWMD Permit Regulations and/or Permit as applicable. 
 

D. Florida Stormwater, Erosion and Sedimentation Control Inspector’s Manual. 
 
PART 2 PRODUCTS 
 
2.01 EROSION CONTROL 
 

A. Netting - fabricated of material acceptable to the County. 
 

B. Seed and sod. 
 

2.02 SEDIMENTATION CONTROL 
 

A. Bales - clean, seed free cereal hay type. 
 

B. Netting - fabricated of material acceptable to the County. 
 

C. Filter stone - crushed stone conforming to Florida Dept of Transportation specifications. 
 

D. Concrete block - hollow, non-load-bearing type. 
 

E. Concrete - exterior grade not less than one inch thick. 
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PART 3 EXECUTION 
 
3.01 EROSION CONTROL 
 

A. Minimum procedures for grassing shall be: 
 

1. Scarify slopes to a depth of not less than six inches and remove large clods, rock, 
stumps, roots larger than 1/2 inch in diameter and debris. 

2. Sow seed within twenty-four (24) hours after the ground is scarified with either 
mechanical seed drills or rotary hand seeders. 

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches. 
4. Apply netting over mulched areas on sloped surfaces. 
5. Roll and water seeded areas in a manner which will encourage sprouting of seeds 

and growing of grass. Reseed areas which exhibit unsatisfactory growth.  Backfill 
and seed eroded areas. 

 
3.02 SEDIMENTATION CONTROL 
 

A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as 
shown on the approved descriptions and working drawings.  Deteriorated hay bales and 
dislodged filter stone shall be replaced by the Contractor at his expense. 

 
3.03 PERFORMANCE 
 

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary 
to correct any deficiencies of the temporary erosion and sediment control measures 
employed if they fail to produce results or do not comply with the requirements of the State 
of Florida or any other federal, governmental or regulatory agency.  

 
 

END OF SECTION 
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SECTION 02485 SEEDING AND SODDING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily 
return all construction areas to their original conditions or better. 

 
B. Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and 

maintenance until acceptance by County. 
 
1.02 RELATED WORK NOT INCLUDED 
 

Excavation, filling and grading required to establish elevation shown on the Drawings are 
included under other sections of these Specifications. 

 
1.03 QUALITY ASSURANCE 
 

A. It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory 
stand of grass as specified.  If necessary, the Contractor shall repeat any or all of the work, 
including grading, fertilizing, watering and seeding or sodding at no additional cost to the 
County until a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand 
of grass is herein defined as a full lawn cover over areas to be sodded or seeded, with grass 
free of weeds, alive and growing, leaving no bare spots larger than 3/4 square yard within a 
radius of 8 feet. 

 
B. All previously grassed areas where pipelines are laid shall be sodded. All sodding and 

grassing shall be installed in accordance with these Specifications or as directed by the 
County. 

     
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum 
requirements:  12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent 
other available materials derived from organic sources. At least 50 percent of the phosphoric 
acid shall be from normal super phosphate or an equivalent source which will provide a 
minimum of two units of sulfur.  The amount of sulfur shall be indicated on the quantitive 
analysis card attached to each bag or other container. Fertilizer shall be uniform in 
composition, dry and free flowing delivered to sites in original unopened containers bearing 
manufacturer's statement or guarantee. 

 
B. Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during 

construction which do not require sod.  All grassing shall be completed in conformance with 
FDOT Specifications, Sections 570 and 981.  The grassed areas shall be mulched and 
fertilized in accordance with FDOT Specifications, except that no additional payment will be 
made for mulching, fertilizing and/or watering. 

 
C. Sodding: Sod shall be provided as required on the construction drawings or at locations as 

directed by the County in accordance with Florida Department of Transportation, 
Specifications Section 575 and 981.  The Contractor shall furnish bahia grass sod or match 
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existing sod.  Placement and watering requirements shall be in accordance with FDOT 
Specifications Section 575, except that no additional payment will be made for placement 
and/or watering.  This cost shall be included in the Contract price bid for sodding. 

 
D. Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional 

topsoil is required to replace topsoil removed during construction, it shall be obtained off 
site at no additional cost to the County.  Topsoil shall be fertile, natural surface soil, capable 
of producing all trees, plants and grassing specified herein. 

 
E. Water: It is the Contractor's responsibility to supply all water to the site, as required during 

seeding and sodding operations and through the maintenance period and until the work is 
accepted.  The Contractor shall make whatever arrangements that may be necessary to 
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all 
necessary hose, equipment, attachments and accessories for the adequate irrigation of 
lawns and planted areas as may be required.  Water shall be suitable for irrigation and free 
from ingredients harmful to plant life. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. When the trench backfill has stabilized sufficiently, the Contractor shall commence work on 
lawns and grassed areas, including fine grading as necessary and as directed by the 
County. 

 
B. Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris 

removed.  Soft spots and uneven grades shall be eliminated.  The County shall approve the 
finish grade of all areas to be seeded or sodded prior to seed or sod application. 

 
C. Areas to be sodded shall be excavated or cut-down to accept the approximate 2” thick sod, 

so finish grade matches existing.  Sod shall not be thrown over top of existing sod or debris. 
 
D. Protection: Seeded and sodded areas shall be protected against traffic or other use by 

placing warning signs or erecting barricades as necessary.  Any areas damaged prior to 
acceptance by the County shall be repaired by the Contractor as directed by the County. 

 
3.02 CLEANUP 
 

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those 
areas as clean as possible at all times.  Upon completion of seeding and sodding operations, 
all excess soil, stones and debris remaining shall be removed from the construction areas. 

  
3.03 LANDSCAPE MAINTENANCE 
 

A. Any existing landscape items damaged or altered during construction by the Contractor 
shall be restored or replaced as directed by the County. 

 
B. Maintain landscape work for a period of 90 days immediately following complete installation 

of work or until County accepts project. Watering, weeding, cultivating, restoration of grade, 
mowing and trimming, protection from insects and diseases, fertilizing and similar 
operations as needed to ensure normal growth and good health for live plant material shall 
be included at no additional cost to the County. 
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3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS 
 

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's 
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in 
accordance with these Specifications. 

 
 

END OF SECTION 
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SECTION 02513 ASPHALT CONCRETE PAVING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials and equipment necessary to complete all 
milling asphalt pavement and asphalt concrete paving (including restoration of driveways) 
as called out on the Contract Documents or as shown on the Drawings. 

 
1.02 QUALITY ASSURANCE 
 

A. Qualifications of Asphalt Concrete Producer:  The only materials permitted shall be 
furnished by a bulk asphalt concrete producer exclusively engaged in the production of hot-
mix, hot-laid asphalt concrete. 

 
B. Qualification of Testing Agency:  The County may employ a commercial testing laboratory 

to conduct tests and evaluations of asphalt concrete materials and design.  The Contractor 
shall:   

  
1. Provide asphalt concrete testing and inspection service acceptable to County. 
2. Include sampling and testing asphalt concrete materials proposed, and tests and 

calculations for asphalt concrete mixtures. 
3. Provide field testing facilities for quality control testing during paving operations. 

 
C. Requirements of Regulatory Agencies:   The Contractor shall comply with the applicable 

requirements of: 
 

1. Manatee County Utility Operations Department 
2. Manatee County Transportation Department 
3. State of Florida Dept. of Transportation 

 
1.03 PAVING QUALITY REQUIREMENTS 
 

A. General:  In addition to other specified conditions, the Contractor shall comply with the 
following minimum requirements: 

 
1. In-place asphalt concrete course shall be tested for compliance with requirements 

for density, thickness and surface smoothness. 
2. Final surface shall be provided of uniform texture, conforming to required grades 

and cross sections. 
3. A minimum of four inch diameter pavement specimens for each completed course 

shall be taken from locations as directed by the County. 
4. Holes from test specimens shall be repaved as specified for patching defective work. 

 
B. Density: 

 
1. When subjected to 50 blows of standard Marshall hammer on each side of an in 

place material specimen, densities shall be comparable to a laboratory specimen of 
same asphalt concrete mixture.  

2. The minimum acceptable density of in-place course material shall be 98% of the 
recorded laboratory specimen density. 
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C. Thickness:  In-place compacted thicknesses shall not be acceptable if less than the 
minimum thicknesses shown on the Drawings. 

 
D. Surface Smoothness: 

 
1. Finished surface of each asphalt concrete course shall be tested for smoothness, 

using a 10 ft. straightedge applied parallel to and at right angles to centerline of 
paved areas. 

2. Surface areas shall be checked at intervals directed by County. 
3. Surfaces shall not be acceptable if they exceed the following: 

a. Base Course:  1/4 in. in 10 ft. 
b. Surface Course: 3/16 in. in 10 ft. 
c. Crowned Surfaces: 

(1) Test crowned surfaces with a crown template, centered and at right 
angles to the crown. 

(2) Surfaces will not be acceptable if varying more than 1/4 in. from the 
template. 

 
1.04 SUBMITTALS 
 

A. Samples:  The Contractor may be required to provide samples of materials for laboratory 
testing and job-mix design. 

 
B. Test Reports:  The Contractor shall submit laboratory reports for following materials tests: 

 
1. Coarse and fine aggregates from each material source and each required grading: 

a. Sieve Analysis:  ASTM C 136 (AASHO T 27). 
b. Unit Weight of Slag:  ASTM C29 (AASHO T 19). 
c. Soundness:  ASTM C 88 (AASHO T 104) for surface course aggregates only. 
d. Sand Equivalent:  ASTM D 2419 (AASHO T 176). 
e. Abrasion of Coarse Aggregate:  ASTM C131 (AASHO T 96),for surface 

course aggregates only.  
2. Asphalt cement for each penetration grade: 

a. Penetration:  ASTM D5 (AASHO T49). 
b. Viscosity (Kinematic): ASTM D2170 (AASHO T 201). 
c. Flash Point:  ASTM D92 (AASHO T 48). 
d. Ductility:  ASTM D 113 (AASHO T 51). 
e. Solubility:  ASTM D 4 (AASHO T 44). 
f. Specific Gravity:  ASTM D 70 (AASHO T 43). 

3. Job-mix design mixtures for each material or grade: 
a. Bulk Specific Gravity for Coarse Aggregate:  ASTM C 117(AASHO T 85). 
b. Bulk Specific Gravity for Fine Aggregate:  ASTM C 128(AASHO T 84). 

4. Uncompacted asphalt concrete mix:  Maximum Specific Gravity:  ASTM D 2041 
(AASHO T 209). 

5. Compacted asphalt concrete mix: 
a. Bulk Density:  ASTM D 1188 (AASHO T 166). 
b. Marshall Stability and Flow:  ASTM D 1559. 

6. Density and voids analysis:   
a. Provide each series of asphalt concrete mixture text specimens, in 

accordance with A.I. MS-2 "Mix Design Methods for Asphalt Concrete". 
b. Use Marshall method of mix design unless otherwise directed or acceptable 

to the County. 
c. Report the quantity of absorbed asphalt cement in pounds of dry aggregate, 
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percent air voids, and percent voids in mineral aggregate. 
7. Sampling and testing of asphalt concrete mixtures for quality control during paving 

operations: 
a. Uncompacted asphalt concrete mix. 

(1) Asphalt Cement Content: ASTM D 2172 (AASHO T 164). 
(2) Penetration of Recovered Asphalt Cement:  ASTM D 5(AASHO T 

49). 
(3) Ductibility of Recovered Asphalt Cement:  ASTM D 113(AASHO T 

51). 
b. Compacted asphalt concrete mix: 

(1) Bulk Density:  ASTM D 1188 (AASHO T 166). 
   Marshall Stability and Flow:  ASTM D1559). 

c. Perform at least one test for each day's paving. 
8. Asphalt plant inspection:  ASTM D 290. 
9. Additional testing: 

a. Retesting shall be required if previous tests indicate insufficient values, or if 
directed by the County. 

b. Testing shall continue until specified values have been attained. 
10. Asphalt concrete materials which do not comply with specified requirements shall 

not be permitted in the work. 
 
1.05 JOB CONDITIONS 
 

A. Weather Limitations: 
 

1. Apply bituminous prime and tack coats only when the ambient temperature in the 
shade is 50 degrees F. and when the temperature has not been below 35 degrees 
F. for 12 hours immediately prior to application. 

2. Do not apply when the base surface is wet or contains an excess of moisture which 
would prevent uniform distribution and the required penetration. 

3. Construct asphalt concrete surface course only when atmospheric temperature is 
above 40 degrees F., when the underlying base is dry, and when weather is not 
rainy. 

4. Base course may be placed when air temperature is not below 30 degrees F. and 
rising, when acceptable to the County. 

 
B. Grade Control:  Establish and maintain the required lines and grades, including crown and 

cross-slope, for each course during construction operations. 
 

C. Traffic Control:  Maintain vehicular and pedestrian traffic during paving operations, as 
required for other construction activities. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Soil Cement or Shell Base Course:  as specified in FDOT Section 270, "Material for Base 
and Stabilized Base", and as called for in the Contract Documents. 

 
B. Aggregate for Asphalt Concrete, General: 
 

1. Sound, angular crushed stone, crushed gravel, or crushed slag:  ASTM D 692. 
2. Sand, stone, or slag screening:  ASTM D 1073. 
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3. Provide aggregate in gradations for various courses to comply with local highway 
standards. 

 
C. Surface Course Aggregates: 

 
1. Provide natural sand, unless sand prepared from stone, slag, or gravel or 

combinations are required to suit local conditions. 
 

D. Asphalt Cement:  Comply with ASTM D 946 for 85-100 penetration grade. 
 

E. Prime Coat: 
 

1. Cut-back liquid asphalt. 
2. Medium-Curing type:  ASTM D 2027, Grade MC-70. 

 
2.02 ASPHALT-AGGREGATE MIXTURES 
 

A. Job-mix criteria: 
 

1. Provide job-mix formulas for each required asphalt-aggregate mixture. 
2. Establish a single percentage of aggregate passing each required sieve size, a 

single percentage of asphalt cement to be added to aggregate, and a single 
temperature at which asphalt concrete is to be produced. 

3. Comply with the mix requirements of local governing highway standards. 
4. Maintain material quantities within allowable tolerances of the governing standards. 

 
2.03 TRAFFIC AND PARKING MARKING MATERIALS 
 

A. Traffic lane marking paint with chlorinated rubber base. 
 

B. Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type III. 
 

C. Color:  Driving Lane Dividers - White 
No Parking Zone - Yellow 
Parking Dividers - White 

 
PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. Subbase Preparation: 
 

1. The Contractor shall remove from the area all organic substance encountered to a 
depth of six or eight inches (6" or 8"), or to such depth and width as directed by the 
County.  The entire area shall be plowed and dragged prior to placing a stabilizing 
additive, if required to meet minimum bearing value. 

2. Subbase shall be compacted to a minimum density of 98 percent of the maximum 
as determined by the Modified Proctor Density AASHTO T180, and shall have a 
minimum bearing value of 40 pounds per square inch as determined by the Florida 
Bearing Test. 

 
B. Base Course: 
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1. Check subgrade for conformity with elevations and section immediately before placing 
base material. 

2. Place base material in compacted layers not more than 6 inches thick, unless 
continuing tests indicate the required results are being obtained with thicker layers. 

3. In no case will more than 8-inches of compacted base be placed in one lift. 
4. Spread, shape, and compact all base material deposited on the subgrade during the 

same day. 
5. Compact base course material to be not less than 98% of maximum density:  ASTM 

D 1557, Method D (98 percent maximum density:  AASHTO T-180). 
6. Test density of compacted base course:  ASTM D 2167. 
7 Conduct one test for each 250 sq. yds. of in-place material, but in no case not less 

than one daily for each layer. 
 

C. Loose and Foreign Material: 
 
1. Remove loose and foreign material from compacted subbase surface immediately 

before application of paving. 
2. Use power brooms or blowers, and brooming as required. 
3. Do not displace subbase material. 
 

D. Prime Coat: 
 
1. Uniformly apply at rate of 0.20 to 0.5 gal. per sq. yd. over compacted and cleaned 

subbase surface. 
2. Apply enough material to penetrate and seal, but not flood the surface. 
3. Allow to cure and dry as long as required to attain penetration and evaporation of 

volatile, and in no case less than 24 hours unless otherwise acceptable to the County. 
4. Blot excess asphalt with just enough sand to prevent pick-up under traffic. 
5. Remove loose sand before paving. 
  

E. Tack Coat: 
 
1. Dilute material with equal parts of water and apply to contact surfaces of previously 

constructed asphalt concrete or portland cement concrete and similar surfaces. 
2. Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface. 
3. Apply tack coat by brush to contact surfaces of structures projecting into or abutting 

asphalt concrete pavement. 
4. Allow surfaces to dry until material is at condition of tackiness to receive pavement. 
 

3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE) 
 

A. Placing Manhole frames: 
 

1. Surround manhole frames set to elevation with a ring of compacted asphalt concrete 
base prior to paving. 

2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to grade, and 
compact by hand tamping. 

 
B. Adjust manhole frames to proper position to meet paving. 

 
C. If permanent covers are not in place, provide temporary covers over openings until 

completion of rolling operations. 
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D. Set cover manhole frames to grade, flush with surface of adjacent pavement. 
 
3.03 PREPARING THE MIXTURE 
 

A. Comply with ASTM D 995 for material storage, control, and mixing, and for plant equipment 
and operation. 

 
B. Stockpiles: 

 
1. Keep each component of the various-sized combined aggregates in separate 

stockpiles. 
2. Maintain stockpiles so that separate aggregate sizes shall not be intermixed. 

 
C. Heating: 

 
1. Heat the asphalt cement at the mixing plant to viscosity at which it can be uniformly 

distributed throughout mixture 
2. Use lowest possible temperature to suit temperature-viscosity characteristics of 

asphalt. 
3. Do not exceed 350 degrees F. (176.6 degrees C.). 

  
D. Aggregate: 

 
1. Heat-dry aggregates to reduce moisture content to not more than 2.0%. 
2. Deliver dry aggregate to mixer at recommended temperature to suit penetration 

grade and viscosity characteristics of asphalt cement, ambient temperature, and 
workability of mixture. 

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt cement to 
comply with job-mix formula requirements. 

 
E. Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base mixtures 

and 85-90% of coated particles for surface mixture, when tested in accordance with ASTM 
D 2489. 

 
F. Transporting: 

 
1. Transport asphalt concrete mixtures from mixing site in trucks having tight, clean 

compartments. 
2. Coat hauling compartments with a lime-water mixture to prevent asphalt concrete 

mixture from sticking. 
3. Elevate and drain compartment of excess solution before loading mix. 
4. Provide covers over asphalt concrete mixture when transporting to protect from 

weather and to prevent loss of heat. 
5. During periods of cold weather or for long-distance deliveries, provide insulation 

around entire truck bed surfaces. 
 
3.04 EQUIPMENT 
 

A. Provide size and quantity of equipment to complete the work specified within project time 
schedule. 

 
B. Bituminous Pavers:  Self-propelled that spread hot asphalt concrete mixtures without 

tearing, shoving or gouging surfaces, and control pavement edges to true lines without use 
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of stationary forms. 
 

C. Rolling Equipment: 
 

1.  Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse direction 
without backlash. 

2.  Other type rollers may be used if acceptable to the County. 
 

D. Hand Tools:  Provide rakes, lutes, shovels, tampers, smoothing irons, pavement cutters, 
portable heaters, and other miscellaneous small tools to complete the work specified. 

 
3.05 PLACING THE MIX 
 

A. Place asphalt concrete mixture on prepared surface, spread and strike-off using paving 
machine. 

 
B. Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.). 
C. Inaccessible and small areas may be placed by hand. 

 
D. Place each course at thickness so that when compacted, it will conform to the indicated 

grade, cross-section, finish thickness, and density indicated. 
 

E. Paver Placing: 
 

1. Unless otherwise directed, begin placing along centerline of areas to be paved on 
crowned section, and at high side of sections on one-way slope, and in direction of 
traffic flow. 

2. After first strip has been placed and rolled, place succeeding strips and extend rolling 
to overlap previous strips. 

3. Complete base courses for a section before placing surface courses. 
4. Place mixture in continuous operation as practicable. 

 
F. Hand Placing: 

 
1. Spread, tamp, and finish mixture using hand tools in areas where machine spreading 

is not possible, as acceptable to County. 
2. Place mixture at a rate that will insure handling and compaction before mixture 

becomes cooler than acceptable working temperature. 
 

G. Joints: 
 

1. Carefully make joints between old and new pavements, or between successive days' 
work, to ensure a continuous bond between adjoining work. 

2. Construct joints to have same texture, density and smoothness as adjacent sections 
of asphalt concrete course. 

3. Clean contact surfaces free of sand, dirt, or other objectionable material and apply 
tack coat. 

4. Offset transverse joints in succeeding courses not less than 24 inches. 
5. Cut back edge of previously placed course to expose an even, vertical surface for 

full course thickness. 
6. Offset longitudinal joints in succeeding courses not less than 6 inches. 
7. When the edges of longitudinal joints are irregular, honeycombed, or inadequately 

compacted, cut back unsatisfactory sections to expose an even, vertical surface for 
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full course thickness. 
 

3.06 COMPACTING THE MIX 
 

A. Provide sufficient rollers to obtain the required pavement density. 
 

B. Begin rolling operations as soon after placing when the mixture will bear weight of roller 
without excessive displacement. 

 
C. Do not permit heavy equipment, including rollers to stand on finished surface before it has 

thoroughly cooled or set. 
 

D. Compact mixture with hot hand tampers or vibrating plate compactors in areas inaccessible 
to rollers. 

 
E. Start rolling longitudinally at extreme lower side of sections and proceed toward center of 

pavement.  Roll to slightly different lengths on alternate roller runs. 
 

F. Do not roll centers of sections first under any circumstances. 
 

G. Breakdown Rolling: 
 

1. Accomplish breakdown or initial rolling immediately following rolling of transverse 
and longitudinal joints and outside edge. 

2. Operate rollers as close as possible to paver without causing pavement 
displacement. 

3. Check crown, grade, and smoothness after breakdown rolling. 
4. Repair displaced areas by loosening at once with lutes or rakes and filling, if 

required, with hot loose material before continuing rolling. 
 

H. Second Rolling: 
 

1. Follow breakdown rolling as soon as possible, while mixture is hot and in condition 
for compaction. 

2. Continue second rolling until mixture has been thoroughly compacted. 
 

I. Finish Rolling: 
 

1. Perform finish rolling while mixture is still warm enough for removal of roller marks. 
2. Continue rolling until roller marks are eliminated and course has attained specified 

density. 
 

J. Patching: 
 

1. Remove and replace defective areas. 
2. Cut-out and fill with fresh, hot asphalt concrete. 
3. Compact by rolling to specified surface density and  smoothness. 
4. Remove deficient areas for full depth of course. 
5. Cut sides perpendicular and parallel to direction of traffic with edges vertical. 
6. Apply tack coat to exposed surfaces before placing new asphalt concrete mixture. 

 
3.07 MARKING ASPHALT CONCRETE PAVEMENT 
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A. Cleaning: 
 

1. Sweep surface with power broom supplemented by hand brooms to remove loose 
material and dirt. 

2. Do not begin marking asphalt concrete pavement until acceptable to the County. 
 

B. Apply paint with mechanical equipment. 
 

1. Provide uniform straight edges. 
2. Not less than two separate coats in accordance with manufacturer's recommended 

rates. 
 
3.08 CLEANING AND PROTECTION 
 

A. Cleaning:  After completion of paving operations, clean surfaces of excess or spilled asphalt 
materials to the satisfaction of the County. 

 
B. Protection: 

 
1. After final rolling, do not permit vehicular traffic on asphalt concrete pavement until 

it has cooled and hardened, and in no case sooner than 6 hours. 
2. Provide barricades and warning devices as required to protect pavement. 
3. Cover openings of structures in the area of paving until permanent coverings are 

placed (if applicable). 
 
 

END OF SECTION 
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SECTION 02575 PAVEMENT REPAIR AND RESTORATION 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
    

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches 
excavated for installation of water or sewer lines and appurtenances as shown on the 
Contract Drawings.  

 
1.02 GENERAL 
 

A. The Contractor shall take before and after photographs. 
 

B. The Contractor shall repair in a manner satisfactory to the County or State, all damage done 
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks, 
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin, 
flagstones, or stabilized areas or driveways and including all obstructions not specifically 
named herein, which results from this Project. 
 

C. The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic 
bearing condition and firm and level with the remaining pavement until the pavement is 
restored in the manner specified herein.  All surface irregularities that are dangerous or 
obstructive to traffic are to be removed.  The repair shall conform to applicable requirements 
of Manatee County Transportation Department requirements for pavement repair and as 
described herein, including all base, subbase and asphalt replacement.  

 
D. All materials and workmanship shall meet or exceed the County requirements and as called 

for in the Contract Documents and nothing herein shall be construed as to relieve the 
Contractor from this responsibility.  

 
E. All street, road and highway repair shall be made in accordance with the FDOT and County 

details indicated on the Drawings and in accordance with the applicable requirements and 
approval of affected County and State agencies. 

 
PART 2 PRODUCTS 
 
2.01 PAVEMENT SECTION 
 

A. Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and 
mineral filler conforming to FDOT Type S-III Asphalt.  Pavement replacement thickness 
shall match that removed but in no case shall be less than 1-1/2” compacted thickness.  All 
asphalt concrete pavement shall be furnished, installed and tested in accordance with 
FDOT Specifications for Road and Bridge Construction. 

 
B. Asphalt or crushed concrete or approved equal base material shall be furnished and 

installed under all pavement sections restored under this Contract. Asphalt base shall have 
a minimum 6” compacted thickness, meet requirements for FDOT ABC III (Minimum 
Marshall Stability of 1000) and be furnished, installed and tested in accordance with the 
requirements of the FDOT Standards. Crushed concrete base shall be 10” minimum 
compacted thickness. Crushed concrete aggregate material shall have a minimum LBR of 
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140 compacted to 98% T-180 AASHTO density. Asphalt base and crushed concrete base 
are acceptable. Other bases shall be submitted for approval. 

 
C. Prime and tack will be required and applied in accordance with Section 300 - FDOT 

Specifications:  Prime and Tack Coat for Base Courses. 
 
PART 3 EXECUTION 
 
3.01 CUTTING PAVEMENT 
 

A. The Contractor shall saw cut in straight lines and remove pavement as necessary to install 
the new pipelines and appurtenances and for making connections to existing pipelines. 

 
B. Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly 

paralleling pipe lines and existing street lines.  Asphalt pavement shall be cut along the 
markings with a rotary saw or other suitable tool.  Concrete pavement shall be scored to a 
depth of approximately two (2) inches below the surface of the concrete along the marked 
cuts.  Scoring shall be done by use of a rotary saw, after which the pavement may be broken 
below the scoring with a jackhammer or other suitable equipment. 

 
C. The Contractor shall not machine pull the pavement until it is completely broken and 

separated along the marked cuts. 
 

D. The pavement adjacent to pipe line trenches shall neither be disturbed nor damaged.  If the 
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall 
remove and replace the pavement. In addition, the base and sub-base shall be restored in 
accordance with these Specifications, Florida Dept. of Transportation Standard 
Specifications and as directed by the County. 

 
3.02 PAVEMENT REPAIR AND REPLACEMENT 
 

A. The Contractor shall repair, to meet or exceed original surface material, all existing concrete 
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this 
Contract. He shall match the original grade unless otherwise specified or shown on the 
Drawings.  Materials and construction procedures for base course and pavement repair 
shall conform to those of the Florida Dept. of Transportation. 

 
B. The Contractor’s repair shall include the preparation of the subbase and base, place and 

maintain the roadway surface, any special requirements whether specifically called for or 
implied and all work necessary for a satisfactory completion of this work. Stabilized roads 
and drives shall be finished to match the existing grade. Dirt roads and drives shall have the 
required depth of backfill material as shown on the Contract Drawings.   

 
C. The asphaltic concrete repairs shall be in accordance with the Manatee County Public 

Works Standards, Part I Utilities Standards Manual, Detail UG-12.  The asphaltic concrete 
repairs shall extend the full width and length of the excavation or to the limits of any 
damaged section.  The edge of the pavement to be left in place shall be cut to a true edge 
with a saw or other approved method so as to provide a clean edge to abut the repair.  The 
line of the repair shall be reasonably uniform with no unnecessary irregularities.  The 
existing asphalt beyond the excavation or damaged section shall be milled 25’ back from 
the saw cut.  Final overlay shall match existing with no discernable “bump” at joint. 

 
3.03 MISCELLANEOUS RESTORATION 
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Sidewalks or driveways cut or damaged by construction shall be restored in full sections or 
blocks to a minimum thickness of four inches.  Concrete curb or curb and gutter shall be 
restored to the existing height and cross section in full sections or lengths between 
joints.   RCP pipe shall be repaired or installed in accordance with manufacturer’s 
specifications.  Grassed yards, shoulders and parkways shall be restored to match the 
existing sections with grass sod of a type matching the existing grass. 

 
3.04 SPECIAL REQUIREMENTS 
 

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines 
shall be completed as soon as is reasonable and practical.  The complete and final 
restoration of both paved and shell stabilized roads within a reasonable time frame is of 
paramount importance.  To this end, the Contractor shall, as part of his work schedule, 
complete the restoration of any area of road within five weeks after removing the original 
surface.  Successful leak testing shall be performed prior to restoring any area of road.  All 
restoration and replacement or repairs are the responsibility of the Contractor. 

 
3.05 CLEANUP 
 

After all repair and restoration or paving has been completed, all excess asphalt, dirt and 
other debris shall be removed from the roadways.  All existing storm sewers and inlets shall 
be checked and cleaned of any construction debris. 

 
3.06 MAINTENANCE OR REPAIR 
 

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic 
prior to completion and acceptance of the work. 

 
 

END OF SECTION 
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SECTION 02615 DUCTILE IRON PIPE AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained 
joint fittings, complete, as shown on the Drawings and specified in these Standards. 

 
B. Fittings are noted on the drawings for the Contractor's convenience and do not relieve him 

from laying and jointing different or additional items where required. 
 
C. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 

push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and 
Specifications. 

 
D. Newly installed pipe shall be kept clean and free of all foreign matter.  All DI pipe installed 

underground shall be poly wrapped unless noted otherwise on the plans. 
 
1.02 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all ductile iron pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
  
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure 
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness 
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard 
61. 

 
B. Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either 

the rubber-ring compression-type push-on joint or standard mechanical joint pipe as 
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company, 
or an approved equal. 

 
C. All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250 

psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for 
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153. 

 
D. Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and 

shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and 
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by 
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR) 
gaskets shall be used for potable water mains that are located in soil that is contaminated 
with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
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aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water 
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of 
contaminates are found. 

 
E. Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and 

reclaimed water systems shall have a standard thickness cement lining on the inside in 
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA 
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall 
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic 
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside 
and outside in accordance with AWWA C550. 

 
F. Wastewater Main Coatings: All ductile iron pipe and fittings used in wastewater sewer 

systems shall have a factory applied dry film thickness 40-mil Protecto 401 or 40-mil 
Novocoat SP2000W amine cured novalac ceramic epoxy lining on the inside. The interior 
lining application is to be based on the manufacturer's recommendation for long-term 
exposure to raw sewage. To ensure a holiday-free lining, documentation must be provided, 
prior to shipment, showing each section of lined pipe has passed holiday testing at the time 
of production per ASTM G62. The lining shall have a minimum one year warranty covering 
failure of the lining and bond failure between liner and pipe.   

 
Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall be either 
an asphaltic coating per AWWA C151 or a factory-applied epoxy coating per AWWA C550. 

 
G. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations specifically indicated on the 
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or 
restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 3100, Allgrip 
3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000 PV, or other approved 
equal restraining gland products. Restrained joints, where used, shall be installed at bend 
and fitting locations and at pipe joint locations both upstream and downstream from the  
bends or fittings at distances as required by these Standards. Restrained joint pipe fittings 
shall be designed and rated for the following pressures: 

 
350 psi for pipe sizes up to and including 24" diameter 
250 psi for pipe sizes 30" diameter and above 

 
2.02 DETECTION 

  
A. Pipe shall have a 3-inch wide warning tape of the proper color placed directly above the 

pipe 12 inches below finished grade or a 6-inch warning tape between 12 inches and 24 
inches below finished grade. 

 
B. Pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a polyethylene 

jacket of appropriate color installed along the pipe alignment as detailed in these standards.  
Tracer wire shall be manufactured by Copperhead Industries or Manatee County approved 
equal. 

 
2.03 IDENTIFICATION 
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A. Each length of pipe and each fitting shall be marked with the name of the manufacturer, size 
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be 
marked with the name of the manufacturer, size and proper insertion direction. 

 
B. All ductile iron pipe 12 inches and smaller shall be entirely polyethylene-wrapped blue for 

water mains, purple (Pantone 522 C) for reclaimed water mains and green for sewer mains, 
per AWWA C105. 

 
C. All ductile iron pipe greater than 12 inches shall be spiral wrapped with color coded 

polyethylene at a six-inch minimum spacing,  If soil testing, in accordance with AWWA 
C105, indicates that the soil at the site is corrosive, the ductile iron pipe shall be entirely 
polyethylene-wrapped with color coded polyethylene. 

 
D. Poly-wrap shall be by V-BioTM Enhanced Polyethylene Encasement (or equivalent). 
 
E. All above ground potable water mains and appurtenances shall be painted safety blue. 

 
END OF SECTION 
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SECTION 02616 DISINFECTING POTABLE WATER PIPE LINES 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
and disinfect potable water pipe lines.  This work is required to place all types of pipe into 
service as potable water lines. 

 
1.02  CLEANING WATER MAINS 
 

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to 
remove all dirt, stones, pieces of wood or other material which may have entered during the 
construction period per Section 02618.  

 
1.03  DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES 
 

A. All record drawing requirements must be submitted to the County prior to starting the 
bacteriological testing of the water lines. 

 
B. After the new potable water pipelines have been hydrostatically tested, or after existing 

potable water pipelines have been modified or repaired, they shall be cleaned, disinfected 
and sampled and tested for the presence of coliform organisms in accordance with AWWA 
C651. 

 
C. The County Inspector shall have been notified and shall be present at the time of the 

introduction of the chlorine disinfectant and water from the supply system into the main. 
 
D. At the end of the chlorine contact period, the chlorine residual shall be determined by 

sampling and testing, and the results shall be reported to the regulatory agencies with the 
County and State. The pipelines shall then be flushed thoroughly with clean potable water 
until chlorine measurements show that the concentration is no higher than the chlorine 
concentration that is acceptable for domestic use. 

 
E. Discharge flows from cleaning or flushing operations, and heavily chlorinated water from 

disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP 
and SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual 
chlorine in Class III waters is <0.01 mg/L (ppm). 

 
F. After final flushing and before the new main is connected to the distribution system, 

sampling and analysis of the replacement water shall be performed by an approved 
laboratory or by the Department of Health. Sampling locations shall be as required by 
AWWA C651 or as determined by the FDEP representative. Pipelines that are tested and 
return an unsatisfactory test result shall be reflushed and resampled, or redisinfected, or 
otherwise reconditioned, until a satisfactory result is attained. 

 
G. No potable water main shall be placed into service until the results of the bacteriological 

tests are satisfactory and the FDEP has provided the County with a written letter of 
acceptance. Potable water services, fire service, and fire hydrant leads that are exempt from 
a permit from the FDEP but still require bacteriological sampling in accordance with Chapter 
62-555, Florida Administrative Code, shall not be placed into service until the results of the 
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bacteriological tests are satisfactory and the Manatee County Public Works Engineering 
Department has provided written acceptance. 

 
H. Special disinfecting procedures when approved by the County, may be used where the 

method outlined above is not practical. 
 
 

END OF SECTION 
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SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE 
 

PART 1 GENERAL 
 

Reference Section 1.8, Installation of Pipelines in the Manatee County Public Works Utility 
Standards Part 1-Utility Standards Manual. 

 
1.01 GENERAL 

 
A. Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances 

and incidentals complete and in-place as required by the construction drawings. 
 
B. Where potable or reclaimed water mains are to be installed under pavement, in parking lots, 

etc., the main shall be DI or protected by a steel casing pipe. 
 
C. All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed 

in a casing pipe. 
 
D. Services under any kind of pavement shall be Type “L” copper or Schedule 40 stainless 

steel. 
 
E. Water mains 16-inches and larger shall be ductile iron.  High density polyethylene or PVC 

(for 16” only).  The use of HDPE pipe must be authorized by the County prior to ordering 
and installation. 

 
F. Soil testing in accordance with AWWA C105 shall be performed during the design phase to 

determine if the soil is corrosive to ductile iron pipe.  One (1) soil test shall be performed for 
pipe lengths under 500 lineal feet, with an additional soil test every 500 of additional ductile 
iron pipe to be installed.  The soil testing shall be performed by a Florida licensed 
geotechnical engineering and signed and sealed report shall be supplied to the County for 
review prior to installation of the ductile iron pipe for evaluation.  The soil testing results shall 
be used to determine if additional requirements for the installation of ductile iron pipe and/or 
the restrained joints is warranted.  

 
G. Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soil 

that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons, 
chlorinated hydrocarbons or organic solvents. 

 
H. Trees shall not be planted or located within 10 feet of any potable water main, reclaimed 

water main, sanitary force main or gravity sanitary sewer main that is owned and maintained 
by County.  With prior approval, an approved root barrier may be used with 5 feet of 
clearance. 

 
I. All distribution waterlines that enter private property become private lines and shall have a 

back-flow preventer installed at the right-of-way. BFP can be part of a meter assembly or a 
BFP / detector check assembly. 

 

J. Installation tolerances:  

1. Vertical Alignment = ±0.5 feet 

2. Horizontal Alignment = ±1.0 feet  
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1.02 HANDLING AND STORAGE 
 

A. Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise 
defective materials not in compliance with these standards shall not be used and shall be 
removed from the project site. 

 
B. The pipeline installer shall take care in the handling, storage and installation of the pipe and 

fittings to prevent injury to the materials or coatings. Use proper implements, tools and 
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the 
truck to the ground and from the ground into the trench in a manner to avoid any physical 
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or 
into the trenches. 

 
C. The pipeline installer shall not distribute material on the job site faster than it can be used 

to good advantage. Unless otherwise approved by the County, installer shall not distribute 
more than one week’s supply of material in advance of laying. Any materials not to be 
installed within two weeks of delivery shall be protected from the sunlight, atmosphere and 
weather by suitable enclosures or protective wrapping until ready for installation. Stored 
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to 
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe 
manufacturer’s written instructions. 

  
1.03 SURVEY MARKINGS 
 

A. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary 
force mains at intervals no greater than 200 feet apart and at locations where there is a 
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be 
labeled PWM in “safety” blue, RWM in purple, and FM in green, for potable water mains, 
reclaimed water mains and sanitary force mains, respectively.   The Contractor is 
responsible for making the aforementioned markers available to the Surveyor. The 
Contractor shall field locate the mains and fittings when markers are not made available to 
the Surveyor. 

 
B. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the 

Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable 
water saddles and reclaimed water saddles). The markers for fittings shall indicate the type 
of fitting and shall be labeled PWF in “safety” blue, RWF in purple, and FMF in green, for 
potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively. 
The Contractor is responsible for making the aforementioned markers available to the 
Surveyor. The Contractor shall field locate the mains and fittings when markers are not 
made available to the Surveyor. 

 
C.  A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the beginning 

and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a 
certified report and bore log indicating the horizontal and vertical location every 25 linear 
feet or less along the pipe. 

 
D. A 2” PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW 

line indicating each individual new service location or stub out. The marker shall be a 6 foot 
length of PVC pipe inserted 2 feet into the ground and shall be painted “safety” blue for 
potable water, purple for reclaimed water, and green for sewer. 
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1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED 

WATER LINES 
 

A. A 48-hour notice is needed prior to testing.  A letter stating the reasons testing should be 
scheduled ahead of other jobs must accompany all emergency testing requests.  

 
B. County and Contractor must be present for all testing, except for testing tapping valves and 

sleeves. 
 
C. HYDROSTATIC TESTING 

1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 
Manual Section 1.8.7. 

 
1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING 

AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY 
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER 
ACTIVE CONSTRUCTION 

 
A. Prior to testing water and sewer lines, every effort will be made to install sleeves for 

underground utilities that will cross these water and sewer lines or services. 
 
B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits 

are required, it is the responsibility of the utility company and/or their Contractor performing 
the work to provide Manatee County Utility Operations Department or the Engineer of 
Record with accurate horizontal and vertical as-built information of the sleeves, bores and 
conduits installed by said utility company.  This applies to all bores and conduits crossing 
water and sewer lines. 

 
C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or 

be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and 
sewer lines that are still under the ownership of the developer/contractor. 

 
1. Notify the County and obtain the best as-built information available.  Allow sufficient 

time for the County to field locate the existing pipe lines. 
2. Submit drawings of proposed location to the County and Manatee County Utility 

Operations Dept. Utility Locations Section for review. 
3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area 

of right-of-way. 
4. Perform installation in the presence of a County representative.  Call (941) 792-

8811, ext. 5061 or ext. 5069 with at least two (2) working days notice. 
5. Submit two (2) copies of as-built information to the County to incorporate into the 

record drawings to be submitted to the County. 
6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the 

previously tested water and sewer lines. 
 

D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer 
than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines 
that have been previously accepted by Manatee County: 

 
1. Obtain record drawing information from the County. 
2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit 

and copy the Project Management Department Locations Section with proposed 
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location drawing. 
3. Follow procedures in "Sunshine State One-Call", paying special attention to the 

requirements of Section VII. 
 

E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the 
cost of any repairs and retesting will be paid for by the utility company that installed the bore.  
The actual clearance between a bored casing crossing a water or sewer pipe should not be 
less than 18 inches. 

 
1.06 DETECTION 
 

A. Direct buried pipe shall have 3" detectable metallic tape of the proper color placed directly 
above the pipe and 12" below finished grade or 6" detectable tape between 12" and 24" 
below finished grade.  

 
B. Direct buried or horizontal directional drilled non-metalic pipe shall also have tracer wire 

installed along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, 
high strength, copper clad steel wire with a polyethylene jacket of appropriate color 
manufactured by Copperhead Industries or Manatee County approved equal. 

 
 

END OF SECTION 
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SECTION 02618 PIPELINE CLEANING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
all new lines 4” and larger, and existing pipelines as specified in this specification and as 
indicated on the Drawings.   

 
B. This work shall include the furnishing and installation of all pig launching and retrieval 

devices and the appropriate pigs for the cleaning procedure, and all necessary excavations, 
shutdowns, fittings and valves required.  

 
1.02 RELATED WORK 
 

A. The contractor is responsible for all necessary supply water. 
 
B. The contractor is responsible for all necessary bypass pumping. 
 
C. The contractor is responsible for the proper disposal of any materials removed from the pipe 

lines as a result of the cleaning procedure.  
 
1.03 SUBMITTALS 
 

B. The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and 
layout diagram for approval to the County. 

 
B. The Contractor shall submit to the County a list of materials to be furnished, and the names 

of suppliers. 
 
1.04 QUALIFICATIONS 
 

A. The Contractor performing this work shall be fully qualified, experienced and equipped to 
complete this work expeditiously and in a satisfactory manner.   

 
B. The Contractor shall also be capable of providing crews as needed to complete this work 

without undue delay. 
 
C. The County reserves the right to approve or disapprove the Contractor, based on the 

submitted qualifications. 
 
PART 2 PRODUCTS 
 
2.01  GENERAL 
 

A. The contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of 
appropriate densities, coatings and configurations to properly clean the piping systems.  

 
B. All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the 

cleaning of potable water lines.  
 
2.02  MATERIALS 
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A. The pig launching and retrieval equipment shall be of the latest design and construction and 

shall include the means to maintain constant monitoring of the in-line flows and pressures 
of the system being cleaned and the constant location of the cleaning pigs in the system. 
Launching and retrieval systems shall be fabricated, designed and manufactured according 
to ANSI standards and capable of withstanding working pressures of 150 psi. Launching 
and receiving devices shall be sized one diameter larger than the system to which it will be 
attached with a minimum length of 2.5 times the diameter.  

 
B. The contractor shall have available for immediate use an electronic pig detector for use in 

the system being cleaned to provide a means of tracking the passage of the pig in the 
system to locate areas of potential or suspected blockage and other disparities in the 
system. 

 
C. The pig shall be constructed of elastomer polyurethane with an open cell construction and 

a density equal to or suitable for use in the piping system being cleaned. Pig configuration 
shall consist of a parabolic nose with a concave base and coated with a resilient surface 
material that will maintain a peripheral seal and will effectively clean the piping system 
without over abrading the interior pipe wall. Pig characteristics shall include the ability to 
navigate through 90 degree bends, 180 degree turns, bi-directional fittings, full port valves, 
reduce its cross sectional area and return to its original design configuration and be 
propelled by hydraulic pressure.  

 
PART 3 EXECUTION 
 
3.01 PIPELINE CLEANING 
 

A. The cleaning of the pipe line shall be done by the controlled and pressurized passage of a 
polyurethane pig of varying dimensions, coatings and densities as determined by the 
County through the piping system.  

 
B. A series of pigs shall be entered into the system at a point as near to the beginning as is 

logistically and mechanically feasible. 
 
C. A launching assembly shall be used as the entrance point for the pig. This assembly shall 

allow for the following: 
 

1. The entering of pigs into the system by providing the means to induce flow from an 
external source, independent of the flows and pressures immediately available from 
the system, on the back of the pig to develop sufficient pressure to force the pig 
through the system.  

2. A means to control and regulate the flow. 
3. A means to monitor the flows and pressures. 
4. A means to connect and disconnect from the system without any disruption to the 

operation of the system. 
 
D. The pig shall be removed or discharged from the system at a point as near to the end as is 

logistically and mechanically feasible. 
 
E. The contractor shall be responsible for the retrieval of the pig at the discharge point. This 

may include setting a trap that will not disrupt normal flow and operations but will capture 
the pig and any debris. A retrieval assembly may also be used but said assembly shall be 
able to connect and disconnect from the system without any disruption to the operation of 
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the system. 
 
F. Alternative launching and retrieval methods shall be done with the prior approval of the 

County.  
 
G. Any pig that cannot progress through the piping system shall be located by the contractor 

and removed by excavation of the pipe in order to remove the blockage. All pipe repairs 
shall be the responsibility of the contractor and shall be performed with as little disruption to 
the system as possible.  

 
H. Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional 

cleaning runs, shall be investigated, per the Engineers’ approval, by locating the pig at the 
beginning of the increased pressure and excavating to determine the cause of the pressure 
increase. All pipe repairs shall be the responsibility of the contractor and shall be performed 
with as little disruption to the system as possible. 

 
I. Final flushing of the cleansed lines shall be performed after the last successful run of the 

pig as determined by the County. The contractor shall be responsible for all applicable 
flushing and disinfection requirements for potable water lines. 

 
3.02 ACCEPTANCE 
 

A. The contractor shall maintain and provide a report at the end of the cleaning procedure 
containing the following: 

 
1. The pressures in the pipe during the pigging procedure.  
2. Any inline problems encountered during the procedure including all excavations with 

detailed locations, reason for the excavation and any corrective measures taken to 
the pipeline. 

3. A record of the pigs used, their sizes, styles and other pertinent information 
regarding what materials were used during the cleaning.  

4. An analysis of the condition of the pipeline before and after the cleaning procedure. 
 

 
 

END OF SECTION 
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract 
Documents by Horizontal Directional Drilling (HDD). 

 
1.02 GENERAL 
 

A. All existing structures, water and sewer lines, storm drains, utilities, driveways, sidewalks, 
signs, mail boxes, fences, trees, landscaping, and any other improvement or facility in the 
construction area that the Contractor disturbs for his own construction purposes shall be 
replaced to original condition at no additional cost to the County. 

 
B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 

329. 
 
C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323. 
 
D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code. 

 
1.03 TESTING 
 

A. In place soil compaction tests shall be performed by a qualified testing laboratory. 
 

B.  Compaction tests shall be taken at every excavation, except in the road crossings or road 
shoulders; tests are to be taken according to current FDOT Standards. 

 
C. All pipe shall be tested in accordance with the appropriate material specifications. 

 
D. Reference Standards: American Society for Testing and Materials (ASTM), D1557, 

Moisture-Density Relations of Soils Using 10-lb. Rammer and 18-in. Drop. 
 

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test 
1557-70T, Method A or C. 

 
1.04 QUALIFICATIONS 
 

A. Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is 
fully experienced, reputable and qualified in the manufacture of the items to be furnished. 

 
B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall 

remain on the project site during the entirety of the directional boring operation. This 
includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The 
boring specialist shall have a minimum of five years of experience in supervising directional 
bores of similar nature, diameter, materials and lengths.  

 
C.  Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor 

responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for 
performing such work or a minimum of five years of experience performing this type of work. 
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If no certification is available, written documentation of the required work experience shall 
be submitted for approval. 

 
D. Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing, 

monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid 
shall have a written certification issued by the Drilling Fluid manufacturer for performing 
such work or a minimum of five years of experience performing this type of work. If no 
certification is available, written documentation of the required work experience for the 
proposed personnel shall be submitted for review and approval.  

 
1.05 SUBMITTALS 
 

A. Detailed description including specifications and catalog cuts for: 
 

1. Shop drawings and catalog data for all HDD equipment. 
2. The pipe manufacturer's maximum degree of radial bending allowed for the pipe 

when full and when empty and pullback force recommended setting. 
3. Steering and tracking devices including specific tracer wire. 
4. Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water, 

including any additives, based on the Contractor’s field observations prior to 
construction, knowledge and experience with drilling in similar conditions, and any 
soil data provided in the Contract Documents, which shall be verified by the fluid 
specialist.  

5. Shop drawings for the breakaway swivel, including the method of setting the swivels’ 
break point and set point to be used.  

6. Shop drawings for sizing of the mandrel for pull through testing 
7. Pipe assembly procedure, details of support devices, and staging area layout 

including methods to avoid interference with local streets, driveways, and sidewalks. 
8. Details of pipe fusion procedures and copies of the fusion technician qualification 

certification or documentation.  
9. Drilling fluid technician qualification certification or documentation 

 
B. If the Contractor proposes any changes to the pull-back distance or profile shown on the 

drawings, he may be required to submit a complete design for the proposed pipe including 
an analysis for pull-back forces, external loads including full hydrostatic pressure if empty, 
external forces due to borehole collapse, ovalization during pull-back, thermal stress while 
exposed to Sun-light, shortening after release of pull-back force, and tensile stress during 
pull-back. 

 
C. Bore Plan:  For all contiguous piping installations over 300 feet in length or any installations 

for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes 
the following: 

 
1. Contact information and experience for the drilling fluid specialist. 
2. The number of passes the bore will include to get the product pipe installed. 
3. The pilot bore and all reaming bore sizes including the final pullback with the product 

pipe. 
4. Drilling rod length in feet. 
5. The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per 

(drilling) rod to maintain adequate mud flow. 
6. Details of the entry and exit pit locations along with entry and exit angles for the bore, 

drawn to scale, depicting the position of all required equipment, access points, 
existing facilities to remain in place, existing traffic lanes to be maintained in 
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operation, office trailers and storage sites. 
7. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on 

grade with the installed pipe.  
 

D. Furnish a Bore Path Report to the County within seven days of the completion of each bore 
path. Data collected by the County Representative does not relieve the Contractor from the 
responsibility of recording his own data. Include the following in the report: 
 
1. Location of project, project name and number  
2. Name of person collecting data, including title, position and company name 
3. Investigation site location (Contract plans station number or reference to a 

permanent structure within the project right-of-way) 
4. Driller’s Log & identification of the detection method used 
5. Elevations and offset dimensions of installed pipe as referenced to the drawings 
6. Data log of pullback force during product pipe installation 
7. All failed bores. Include length of pipe left in place and explanation of failed 

installation. 
 

PART 2 PRODUCTS 
 

2.01  MATERIALS 
 

A. Incidental materials that may or may not be used to install the product depending on field 
requirements are not paid for separately and will be included in the cost of the installed 
product.  
 

B. Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed 
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil 
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor 
shall have appropriate additives for drilling fluid available for different soil conditions that 
may be encountered. Do not use any other chemicals or polymer surfactants in the drilling 
fluid without written consent from the County. Certify to the County in writing that any 
chemicals to be added are environmentally safe and not harmful or corrosive to the product 
pipe.  

 
C. For drilling operations that will be below waters of the State of Florida, only bentonite free 

drilling fluids shall be used.  Acceptable products are BioMax, manufactured by M-I Swaco, 
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore, 
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston, Texas 77251, Phone: 
(731) 987-5900 or approved equal. 

 
D. Identify the source of water for mixing the drilling fluid. Approvals and permits are required 

for obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water 
source used other than potable water may require a pH test.  

 
E. The tracer wire to be used for all directional drills shall be a solid, 10 gauge, high strength, 

copper clad steel wire with a polyethylene jacket of appropriate color manufactured by 
Copperhead Industries or Manatee County approved equal. 

 
F. Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux 

International, Inc. or approved equal. 
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PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

A. Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation 
as specified in the Contract documents. Sump pits are required to contain drilling fluids if 
vacuum devices are not operated throughout the drilling operation, unless approved by the 
County. 
 

B. Within 48 hours of completing installation of the boring product, clean the work site of all 
excess slurry or spoils. Take responsibility for the removal and final disposition of excess 
slurry or spoils. Ensure that the work site is restored to pre-construction conditions or as 
identified on the plans. 
 

C. Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved 
by the County. 

 
D. The pipe shall be supported at intervals along its length with rollers or Teflon pads to 

minimize frictional forces when being pulled, and to hold the pipe above the ground. Surface 
cuts or scratches greater than or equal to the maximum defect depth in 3.08 E are not 
acceptable. 

 
3.02 DAMAGE RESTORATION & REMEDIATION 

 
A. The Contractor shall take responsibility for restoration for any damage caused by heaving, 

settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional 
drilling operation, at no cost to the County. 

 
B. When required by the County, provide detailed plans which show how damage to any 

roadway facility will be remedied. These details will become part of the Record Drawings 
Package. Remediation Plans must follow the same guidelines for development and 
presentation of the Record Drawings. When remediation plans are required, they must be 
approved by the County before any work proceeds. 

 
C. For HDD operations that will be below waters of the State of Florida, the contractor shall be 

responsible for any damage caused by the drilling operation, including, but not limited to, 
fracturing of the channel bottom.  Any State or Federal required environmental cleanup due 
to the release of drilling fluids into State waters shall be at the Contractor's expense.  The 
Contractor may at his own expense increase the depth of his drilling operations upon the 
approval from the County. 

 
3.03 QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE 

 
A. The County may reject any portion of the work that is deemed to be non-responsive to the 

Contract requirements or not in conformance with approved plans and submittals, and for 
other factors including the following: 

 
1. Failed Bore: When there is any indication that the installed product has sustained 

damage, stop all work, notify the County and investigate damage. The County may 
require a pressure and / or mandrel test at no additional cost to the County and shall 
have a County representative present during the test. Perform all testing within 24 
hours unless otherwise approved by the County. Furnish a copy of the test results 
and all bore logs to the County for review and approval. The County is allowed up to 
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5 working days to approve or determine if the product installation is not in compliance 
with the specifications.  

2. Obstructions: If an obstruction is encountered during boring which prevents 
completion of the installation in accordance with the design location and 
specification, the pipe may be taken out of service and left in place at the discretion 
of the County.  

3. Pull-back Failure: If the installed breakaway device should fail during pull back. 
4. Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product 

and cannot be regained within the required timeframe of the manufacturer or if more 
than a reasonable amount of fluid is used to fill an unknown void and flow cannot be 
regained. No pipe shall be pulled without visible flow of drilling fluid. 

5. Test Failure: If the pipe shall fail a hydraulic pressure test or mandrel test as 
specified by the County. 

6. Damaged Pipe: If at any time when the product is pulled back and any exposed 
areas have a greater than allowable “gouging” or visible marring of the pipe per the 
table in 3.08 E. 

7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within 
tolerances. 

8. Defective Material: Any other defect in material or workmanship which would affect 
the quality, performance, or installation life of the installed pipeline. 

 
B. Remediation: All rejected bores shall be at the Contractors expense to correct and provide 

a satisfactory installed product. The Contractor shall submit to the County a revised 
installation plan and procedure for approval before resuming work. The County may require 
non-compliant installations to be filled with excavatable flowable fill or to be completely 
removed at no additional cost to the County. 

 
3.04 PRODUCT LOCATING AND TRACKING  
 

A. The County recognizes walkover, wire line, and wire line with surface grid verification, or 
any other system as approved by the County, as the accepted methods of tracking 
directional bores. Use a locating and tracking system capable of ensuring that the proposed 
installation is installed as intended. The locating and tracking system must provide 
information on: 
 
1. Clock and pitch information 
2. Depth 
3.  Transmitter temperature 
4. Battery status 
5.  Position (x,y) 
6.  Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub 

aqueous) 
 

B. Ensure proper calibration of all equipment before commencing directional drilling operation. 
 

C. Prepare the Driller’s Log. Take and record alignment readings or plot points such that 
elevations on top of and offset dimensions from the center of the product to a permanent 
fixed feature are provided. Such permanent fixed feature must have prior approval of the 
County. Provide elevations and dimensions at all bore alignment corrections (vertical and 
horizontal) with a minimum distance between points of 10 feet. Provide a sufficient number 
of elevations and offset distances to accurately plot the vertical and horizontal alignment of 
the installed product. 
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D. Installation Location Tolerances:  
a. It shall be the Contractors responsibility to notify the County when the pilot bore 

activities are taking place. The Contractor shall provide the County a printout of the 
completed pilot bore path for review prior to pull back of the product. 

 
b. The location of the initial bored hole shall be deemed acceptable by the County if 

the deviations of the bore from the design alignment or approved adjustments do 
not exceed the following tolerances: 

 
1. Profile (vertical): 

a. max. slope does not exceed 2% (2.0 feet within a length of 100 feet). 
b. No reverse curvature within 200 feet 
c. No vertical deviations greater than ten (10) percent of depth of cover over 

the length of the bore. 
 
2. Alignment (horizontal: 

a. 3.0 feet within a length of 200 feet 
b. No reverse curvature 
c. Total deviation not to exceed 2.0 feet 
 

c. If the pilot bore does deviate from the above criteria, the Contractor shall notify the 
County prior to pull back.  The County, at its discretion, may require the Contractor 
to pull back and re-drill the pilot bore to correct any deviations. 

 
3.05 PRODUCT BORE HOLE DIAMETER  
 

Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore 
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is 
required, will be limited relative to the product diameter to be installed as follows: 
 
Table 2-1. Recommended Relationship between Product Diameter and Reamed Diameter 

 

Product Diameter Reamed Diameter 

< 8” Diameter of product + 4” 

8” – 24” Diameter of product x 1.5 

> 24” Diameter of product + 12” 

*Horizontal Directional Drilling Good Practices Guidelines – HDD Consortium 

 
3.06 EQUIPMENT REQUIREMENTS  
 

A. The HDD equipment selected by the Contractor shall be capable of drilling, steering, 
tracking, reaming and installing the pipeline through all the subsurface conditions that may 
be present at the site. 

 
B. Match equipment to the size of pipe being installed. Obtain the County’s approval for 

installations differing from the above chart. Ensure that the drill rod can meet the bend radius 
required for the proposed installation. 

 
C. All HDD equipment shall have an electronic data logger to record pull back force during all 

pipe installations. 
 
D. All HDD equipment that has the capability to exceed the maximum recommended pulling 
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force shall have a breakaway swivel properly attached to the product pipe that will release 
if the pullback force exceeds the pipe manufacturers recommended pulling force. 

 
3.07 THRUST / PULLBACK REQUIREMENTS 
 

The Contractor shall provide as part of the required working drawings submittal complete 
data regarding the operational and maximum thrust or pulling forces to be used for the initial 
drill head and back-reamer installations, and the final pull-back of the pipe. Gages or other 
measurement tools shall be used to monitor the forces being used. 

 
 
3.08 INSTALLATION PROCESS 
 

A. Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the 
drilling fluids such as the pumping rate, pressures, viscosity and density during the pilot 
bore, back reaming and pipe installation. Relief holes can be used as necessary to relieve 
excess pressure down hole. Obtain the County’s approval of the location and all conditions 
necessary to construct relief holes to ensure the proper disposition of drilling fluids is 
maintained and unnecessary inconvenience is minimized to other facility users.  
 

B. The Contractor shall determine the pull-back rate in order to allow the removal of soil 
cuttings without building excess down-hole pressure and to avoid local heaving, or spills. 
Contain excess drilling fluids at entry and exit points until they are recycled and separated 
from excavated materials, or removed from the site or vacuumed during drilling operations. 
Ensure that entry and exit pits and storage tanks are of sufficient size to contain the 
expected return of drilling fluids and soil cuttings. The bored hole shall always be maintained 
full of drilling fluids for support of surfaces, and the fluid re-circulation equipment shall 
operate continuously until the pipe installation is completed and accepted by the County. 

 
C. Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the 

appropriate local, state, or federal regulatory agencies. When drilling in suspected 
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it. 
Remove any excess material upon completion of the bore. If in the drilling process it 
becomes evident that the soil is contaminated, contact the County immediately. Do not 
continue drilling without the County’s approval. 
 

D. The timing of all boring processes is critical. Install a product into a bore hole within the 
same day that the pre-bore is completed to ensure necessary support exists. Once pullback 
operations have commenced, the operation shall continue without interruption until the pipe 
is completely pulled into the borehole. 

 
E. All prepared pipe that is being used for installation shall be adequately supported off the 

ground along the entire length to avoid damaging of the material during pullback due to 
ground surface conditions. Surface cuts or scratches greater than or equal to the maximum 
defect depth are not acceptable. 

 
Pipe Size 

In. 
Max. Defect Depth 

In. 
4 1/16 
6 1/11 
8 5/32 

10 3/16 
12 1/4 
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> 12 Per Pipe Manufacturer’s Recommendations 
 
 
F. The drilling fluid specialist shall remain on the project site during the entirety of the 

directional boring operation to ensure proper mixture and production of drilling fluids needed 
for the bore.  

 
G. Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of 

25 percent greater than the outside diameter of the pipe being installed. 
 
H. For bores with more than two radii of curvature (entrance and exit), the borehole should be 

reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming 
may be necessary dependent on size of material to be pulled. 

 
I. Additional passes for prereaming may be required for larger pipe. Incremental increases 

shall be used as needed until appropriate bore hole size has been achieved. 
 
J. Prereaming must be accomplished with no product attached to the reamer head on all bore 

pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon 
prior approval from the County. 

 
K. After reaming the borehole to the required diameter, the pipe shall be pulled through the 

hole. In front of the pipe shall be a breakaway swivel and barrel reamer to compact the 
borehole walls. 

 
L. The Contractor shall not attempt to ream at a rate greater than the drilling equipment and 

drilling fluid system are designed to safely handle. 
 
M. Install all piping such that their location can be readily determined by electronic designation 

(tracer wire) after installation.  
 

1. For all pipe installations, externally attach two (2) tracer wires; see Section 2.01 – 
Materials, Part I. above, to the top of product pipe and secure in place with duct tape 
or 10-mil thickness polyethylene pressure sensitive tape at every joint and at 5 foot 
intervals.  

 
N. Connect any break in the conductor line before construction with an electrical clamp, or 

solder, and coat the connection with a rubber or plastic insulator to maintain the integrity of 
the connection from corrosion. Clamp connections must be made of brass or copper and of 
the butt end type with wires secured by compression. Soldered connections must be made 
by tight spiral winding of each wire around the other with a finished length minimum of 3 
inches overlap. Tracking conductors must extend 2 feet beyond bore termini. Test 
conductors for continuity. Each conductor that passes must be identified as such by 
removing the last 6 inches of the sheath. No deductions are allowed for failed tracking 
conductors. Upon completion of the directional bore, the Contractor shall demonstrate to 
the County that the wire is continuous and unbroken through the entire run of the pipe by 
providing full signal conductivity (including splices) when energizing for the entire run in the 
presence of the County Representative. If the wire is broken, the Contractor shall repair or 
replace it at no additional cost to the County. 

 
3.09 PIPELINE TESTING 
 

A. HYDROSTATIC TESTING 
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1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 
Manual Section 1.8.7. 

 
B. MANDREL DEFLECTION TESTING PROCESS  

 
1. The deflection test for flexible pipe systems shall be performed by pulling a mandrel 

through the pipe line. The mandrel shall have a diameter equal to 80 percent of the 
inside diameter of the pipe system being tested. When the mandrel cannot be pulled 
through the pipe line the Contractor shall locate and correct the defect to the 
satisfaction of the County.  After the defect is corrected and trench backfilled, the 
section of line shall then be retested to compliance. 

 
2. Deflection tests shall be performed not sooner than 24 hours after completion of the 

pipe pull-back. The Contractor shall take measures to ensure the pipe is clean as 
not to interfere with the mandrel test. 

 
3. The mandrel types that can be used are: 

a. a rigid, nonadjustable, odd number of legs (9 legs minimum), mandrel having 
an effective length not less than its nominal diameter; and (2) be fabricated 
of steel, fitted with pulling rings at each end, stamped or engraved on some 
segment other than a runner indicating the pipe material specification, 
nominal size and be furnished in a suitable carrying case labeled with the 
same data as stamped or engraved on the mandrel. 

 
b. If approved by the County, a smaller diameter piece of similar pipe material 

that is approximately double the nominal diameter in length and meets the 
80% reduction of the inside diameter of the pipe being tested.  The pipe 
length may need to be adjusted to ensure the pipe section cannot become 
skewed and become lodged; this may cause the test to fail.  

 
4. The mandrel shall be pulled through the pipe by hand to ensure that maximum 

allowable deflections have not been exceeded or that “necking” has not occurred. 
Prior to use, the mandrel shall be inspected by County personnel.  Use of an 
unapproved mandrel or a mandrel altered or modified after inspection will invalidate 
the test.  If the mandrel fails to pass, the pipe will be deemed overdeflected or 
necked. 
 

5. Overdeflected or necked pipe shall be abandoned and reinstalled.  The replaced 
pipe shall be tested for deflection not sooner than 24 hours after installation. 

 
D. The following deficiencies in the flexible pipe system installation shall be corrected by the 

Contractor at no cost to the County: 
 

1. Overdeflections 
2. Stretched or “Necked” Pipe 
3. Damaged Pipe 
4. Improper Pipe Welds 
5. Infiltration Points 
6. Debris in the line 

 
E. The County will not accept a credit, maintenance bond, or any other form of compensation 

in lieu of corrective measures that may be required to correct any sections of flexible pipe 
system that are improperly installed or do not meet the requirements of these specifications. 
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In addition, all corrective measures proposed by the Contractor shall be approved by the 
County. In addition, should repairs of the flexible pipe system be accomplished by the use 
of any unauthorized materials or procedure, the County will require replacement of those 
substandard portions or repairs made to conform to the requirements of these 
specifications. 

 
END OF SECTION 
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SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and 
specified in the Contract Documents and these Standards. 

 
B. Newly installed pipe shall be kept clean and free of all foreign matter & gouges.  

 
C. All pipe shall be correctly color coded / identified. 

 
1.02 QUALIFICATIONS 
 

All polyethylene pipe, fittings and appurtenances shall be furnished by a single 
manufacturer who is fully experienced, reputable and qualified in the manufacture of the 
items to be furnished. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all polyethylene pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications. 
 

C. The Contractor shall submit shop drawings showing installation method and the proposed 
method and specialized equipment to be used. 

 
PART 2 PRODUCTS 
 
2.01 POLYETHYLENE PRESSURE PIPE 
 

A. Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE3408/PE 
100/PE4710 polyethylene resin with a minimum cell classification of 445574 per ASTM 
D3350, Class 160, DR 11, Performance Pipe DriscoPlex 4000, or an approved equal, 
meeting the requirements of AWWA C906.  All pipe materials used in potable water systems 
shall comply with NSF Standard 61. Outside diameters of water, reclaimed water and 
pressure sewer HDPE pipes shall be ductile-iron sizing system (DIPS). 

 
B. Polyethylene pipe 3 inches in diameter (for potable water and reclaimed water), and 3 

inches in diameter and smaller (for wastewater grinder pump force mains) shall be high-
density PE 3408 polyethylene, per ASTM D2737,  Pressure Class 160, iron pipe size (IPS) 
outside diameter, DR 11, Performance Pipe DriscoPlex 4100 or an approved equal, meeting 
the requirements of ASTM D 3035 and AWWA C901. 

 
C. Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water 

shall be high density PE 3408 polyethylene resin per ASTM D2737, Pressure Class 200, 
Copper Tube Size (CTS), SDR 9, Performance Pipe DriscoPlex 5100, Endot EndoPure, 
Charter Plastics or an approved equal, meeting the requirements of AWWA C901. Butt 
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fusion or CTS brass connections shall be used. All pipe materials used in potable water 
systems shall comply with NSF Standard 61. 

 
 

2.02 JOINTS 
 

A. Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall 
be accomplished in accordance with the written instructions of the pipe manufacturer and 
fusion equipment supplier. The installer of the thermal butt fused PE pipe shall have 
received training in heat fusion pipe joining methods and shall have had experience in 
performing this type of work. 

 
B. Flanged joints, mechanical joints and molded fittings for 4” and larger pipe shall be in 

accordance with AWWA C906. Mechanical joints and fittings for 3” and smaller pipe & tubing 
shall meet the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140. 

 
2.03 DETECTION 
 

A. Direct buried HDPE pipe shall have 3" detectable metallic tape of the proper color placed 
directly above the pipe and 12" below finished grade or 6" detectable tape between 12" and 
24" below finished grade.  

 
B. Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed 

along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, high 
strength, copper clad steel wire with a polyethylene jacket of appropriate color manufactured 
by Copperhead Industries or Manatee County approved equal. 

 
2.04 IDENTIFICATION 
 

A. Pipe shall bear identification markings in accordance with AWWA C906. 
 
B. Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or 

green for pressure sewer using a solid pipe color or embedded colored stripes.  Where 
stripes are used, there shall be a minimum of three stripes equally spaced. 

 
PART 3 EXECUTION 
 
3.01 INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS 
 

All polyethylene pressure pipe shall be installed by direct bury, directional bore, or a method 
approved by the County prior to construction. If directional bore is used, or if directed by the 
County, the entire area of construction shall be surrounded by silt barriers during 
construction. 

 
3.02 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. 

 
END OF SECTION 

Manatee County BCC IFBC No. 19-TA003138 198



SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS                                                   
(AWWA SPECIFICATIONS C-900-16) 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

A. Furnish all labor, materials, equipment and incidentals required to install the PVC piping, 
iron fittings and other appurtenances complete and ready for use as indicated on the 
construction drawings. 

 
B. Provide and install complete all fittings and appurtenances not noted specifically on the 

construction plans as required to complete the utility system in accordance with these 
Standards. 

 
1.02 DESCRIPTION OF SYSTEM 
 

The Contractor shall install the piping in the locations as shown on the Drawings. 
 
1.03 QUALIFICATIONS 
 

All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who 
is fully experienced, reputable, qualified and specializes in the manufacture of the items to 
be furnished.  The pipe and fittings shall be designed, constructed and installed in 
accordance with the best practices and methods and shall comply with these Specifications. 

 
1.04 SUBMITTALS 
 

A. The Contractor shall submit shop drawings to the County including, but not limited to, 
dimensions and technical specifications for all piping. 

 
B. The Contractor shall submit to the County, samples of all materials specified herein. 

 
C. The Contractor shall submit and shall comply with pipe manufacturer's recommendation for 

handling, storing and installing pipe and fittings. 
 

D. The Contractor shall submit pipe manufacturer's certification of compliance with these 
Specifications. 

 
1.05 TOOLS 
  

The Contractor shall supply special tools, solvents, lubricants, and caulking compounds 
required for proper installation.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in diameter, shall be Class 235, DR 
18, meeting the requirements of AWWA C900-16 used for potable and reclaimed water.  
Mains shall be cast-iron-pipe-equivalent outside diameters (also known as ductile iron pipe 
size (DIPS)). Each length of pipe shall be hydrostatically tested to four times its pressure 
class of the pipe by the manufacturer in accordance with AWWA C900-16. 
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B. Polyvinyl chloride (PVC) pressure pipe, 14 inches in diameter, shall be ductile iron pipe size 

(DIPS) outside diameter and shall meet the requirements of AWWA C900-16. Pipe used in 
water, sewer, and reclaimed water service shall be DR 18 and Pressure Class 235.  Each 
length of pipe shall be hydrostatically tested at twice its pressure class in accordance with 
AWWA C905. Pipe shall be furnished in standard lengths of approximately 20 feet. 

 
 PVC pipe shall not be used for potable and reclaimed water mains 16 inches and larger. 
 
C. Polyvinyl chloride (PVC) pressure pipe, 2-3 inches in diameter, shall be Pressure Rated 

200, SDR21, conforming to ASTMD2241, and shall have Iron Pipe Size (IPS) outside 
diameters. SDR 21 PVC pipe 2-3 inches in diameter shall not be used for working pressures 
greater than 125 psi. PVC pipe shall not be used in applications, which require pipes that 
are less than 2 inches in diameter for wastewater force mains.  PVC Pipe shall not be used 
in applications which require pipes that are less than 3 inches in diameter for potable water 
piping and reclaimed water piping. 

 
D. Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric 

ring seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall 
be EPDM rubber for potable and reclaimed water pipes. 

 
E. Lubricant furnished for lubricating the push-on joints in potable water pipes shall be 

nontoxic, water soluble, shall not support the growth of bacteria, shall have no deteriorating 
effects on the gasket or pipe material, and shall not impart color, taste, or odor to the water, 
and shall be an approved substance per NSF 61. 

 
F. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations as indicated on the construction 
drawings. Thrust restraint devices for PVC pipe and fittings shall be either concrete thrust 
blocks or restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 
3100, Allgrip 3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000PV or other 
approved equal restraining gland products. Restrained joints, where used, shall be installed 
at bend and fitting locations and at pipe joint locations both upstream and downstream from 
bends or fittings at distances as required by these Standards. 

 
G. All fittings for PVC pipe shall be ductile iron or gray iron with mechanical joints and shall 

conform to AWWA C110 or AWWA C153 and to the applicable sections of these Standards 
for ductile iron and gray iron fittings. 

 
H. All pipe materials used in potable water systems shall comply with NSF Standard 61. 
 

PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's 
technical data and printed instructions.   
 

3.02 DETECTION 
 

A. Direct buried pipe shall have 3" warning tape of the proper color placed directly above the 
pipe 12" below finished grade or 6" warning tape between 12" and 24" below grade. 
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B. PVC pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a 
polyethylene jacket of appropriate color installed along the pipe alignment as detailed in 
these standards.  Tracer wire shall be manufactured by Copperhead Industries or Manatee 
County approved equal. 

 
3.03 IDENTIFICATION 
 

A. PVC pipe shall bear identification markings in accordance with AWWA C900-16 or ASTM 
D2241. 

 
B. PVC pipe shall be color coded blue for water, purple (Pantone purple 522C) for reclaimed 

water or green for pressure sewer using a solid pipe color pigment. 
 
3.04 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests. 

 
 

END OF SECTION 
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SECTION 02640 VALVES AND APPURTENANCES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required and 
install complete and ready for operation all valves and appurtenances as shown on the 
Drawings and as specified herein. 

 
B. All of the types of valves and appurtenances shall be products of well established reputable 

firms who are fully experienced and qualified in the manufacture of the particular equipment 
to be furnished. The equipment shall be designed, constructed and installed in accordance 
with the best practices and methods and shall comply with these standards as applicable. 
Valves used in waterworks applications shall comply with Section 8 of NSF Standard 61 for 
mechanical devices. 

 
C. All of the equipment and materials specified herein are intended to be standard for use in 

controlling the flow of potable water, reclaimed water, wastewater, etc., depending on the 
applications. 

 
D. All valves and appurtenances shall be of the size shown on the drawings and, to the extent 

possible, all equipment of the same type on the project shall be from a single manufacturer. 
 
E. All valves and appurtenances shall have the name of the manufacturer, year of the valve 

and the working pressure for which they are designed cast in raised letters upon some 
visible part of the body. 

 
F. Special tools, if required for the normal operation or maintenance, shall be supplied with the 

equipment. 
 
G. All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch 

square AWWA operating nuts. Provide stainless steel extension stems and alignment rings 
where needed to bring the operating nut to within 4 feet below the box lid. 

 
H. Water and reclaimed water system isolation valves shall be gate valves for sizes 2-inch 

through 12-inch and shall be butterfly valves for sizes 16-inch and larger. 
 
I. Isolation valves for sewer force main pipelines shall be gate valves, unless otherwise noted 

on the plans. Tapping valves shall be used for tapping force mains.  Plug valves shall be full 
port, have a 100% circular cross section, and must have prior written authorization from the 
County for use. 

 
J. Valves shall open when turning the operating nut or wheel counterclockwise and shall close 

when turning clockwise. 
 
K. All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim 

hardware exposed to the outside environment shall be stainless steel. Thrust collar tie-rod 
bolts shall be stainless steel. All MJ-type underground bolts, nuts, and washers shall be 
COR-TEN or stainless steel. 
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L. All valves shall have a factory applied, holiday free, fusion bonded epoxy coating on the 
interior and exterior unless otherwise noted in the plans or the following specification. All 
other painted items exposed to sunlight, including field painted box lids, etc., shall be 
painted the appropriate color with an epoxy type paint. 

 
M. No valves with a break-way stem shall be allowed. 
 
N. The equipment shall include, but not be limited to, the following: 

 
1. Gate valves (Sec. 2.01) 
2. Combination Pressure Reducing and Pressure Sustaining with Check 

Valves Option (Sec. 2.02) 
3. Ball Valves (Sec. 2.03) 
4. Butterfly Valves (Sec. 2.04) 
5. Plug Valves (Sec. 2.05) 
6. Valve Actuators (Sec. 2.06) 
7. Air Release Valves (Sec. 2.07) 
8. Valves Boxes (Sec. 2.08) 
9. Corporation Stops and Saddles (Sec. 2.09) 
10. Flange Adapters and Plain End Couplings (Sec. 2.10) 
11. Hose Bibs (Sec. 2.11) 
12. Swing Check Valves (Sec. 2.12) 
13. Hydrants (Sec. 2.13) 
14. Restrained Joints (Sec. 2.14) 
15. Tapping Sleeves and Tapping Valves (Sec. 2.15) 
16. Tracer Wire Boxes (Sec. 2.16) 

 
1.02 SUBMITTALS 
 

A. Submit to the County within 30 days after execution of the contract a list of materials to be 
furnished, the names of the suppliers and the date of delivery of materials to the site. 

 
B. Complete shop drawings of all valves and appurtenances shall be submitted to the County 

for approval in accordance with the Specifications. 
 
1.03 TOOLS 
 

Special tools, if required for normal operation and maintenance shall be supplied with the 
equipment. 

 
PART 2 PRODUCTS 
 
2.01 GATE VALVES 
 

A. Where indicated on the drawings or necessary due to locations, size, or inaccessibility, 
chain wheel operators shall be furnished with the valves. Such operators shall be designed 
with adequate strength for the valves with which they are supplied and provide for easy 
operation of the valve. Chains for valve operators shall be galvanized. 

 
B. Gate valves installed underground shall be provided with a box cast in a concrete pad and 

a box cover.  Stainless steel or equivalent valve extension stems shall be provided to place 
the valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall 
be provided for every 15 valves installed. 
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C. Gate valves 2 inches to 14 inches in diameter shall be resilient seated, manufactured to 

meet or exceed the requirements of AWWA C509 or AWWA C515 and shall be UL listed 
and FM approved where applicable. Valves shall have an unobstructed waterway equal to 
or greater than the full nominal diameter of the valve. 

 
D. The valves shall have a non-rising stainless steel stem to eliminate lead content. All bolts, 

nuts and washers shall be stainless steel to eliminate exterior corrosion and maintain 
fastener strength.  Manufacturer shall use Never-Seez or equivalent during assembly of bolt 
and nut sets to prevent galling of similar metals. Stem seals shall be provided and shall be 
of the O-ring type, two above and one below the thrust collar. Valves that are located above 
grade and located in valve vaults shall be OS&Y with flanged joints. 

 
E. The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer 

type shall be permanently indicated on the disc or body of the valve. The resilient sealing 
mechanism shall provide zero leakage at the water working pressure when installed with 
the line flow in either direction. 

 
F. The valve body, bonnet, and bonnet cover shall meet or exceed all the requirements of 

AWWA C515. 
 
G. Valves meeting AWWA C515 requirements shall be rated for an operating pressure of 250 

psi and shall be tested in accordance with AWWA C515. 
 
H. The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left 

or counterclockwise. 
 
I. The valves shall be covered by a Manufacturer’s 10 year warranty on manufacturer’s 

defects and reasonable labor costs for replacement. Warranty shall become effective from 
the date of purchase by the end user and delivered within 30 days from the receipt of the 
purchase order. For publicly owned and maintained utilities, the end user is Manatee County 
Government. 

 
J. Gate valves shall be assembled and tested in a certified ISO 9001:2000 manufacturing 

facility within the United States and provide their certification of meeting internationally 
recognized quality control procedures. 

 
2.02 COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH CHECK 

VALVE OPTION 
 

A. Pressure sustaining and check valve shall be pilot operated diaphragm actuated valve with 
cast iron body, bronze trim, and 125-pound flanged ends. The valve shall be hydraulically 
operated, diaphragm type globe valve. The main valve shall have a single removable seat 
and a resilient disc, of rectangular cross section, surrounded on three and a half sides. No 
external packing glands are permitted and there shall be no pistons operating the main valve 
or any controls. The valve shall be equipped with isolation valves to service the pilot system 
while permitting flow if necessary. Main valve and all pilot controls shall be manufactured in 
the United States of America. Valve shall be single chamber type, with stainless steel stem. 

 
B. Valve shall automatically reduce pressure for the downstream distribution network and 

sustain a minimum pressure in the high pressure main regardless of distribution demand, 
and as an option, shall also close when a pressure reversal occurs for check valve 
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operations. The pilot system shall consist of two direct acting, adjustable, spring loaded 
diaphragm valves. 

 
C. Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot 

control valves shall be cast brass with 303 stainless steel trim. Valve shall be similar in all 
respects to Cla-Val Company, Model 92-01 or a similar control valve such as Bermad Model 
723, GA Industries Model 4700 or an approved equal. 

 
2.03 BALL VALVES 
 

A. Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall be brass 
body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-turn check, ball 
curb valves, rated for 300 psi, Mueller 300 (as specified in the table below), Ford B-Series, 
or approved equal, with compression, pack joint, flare, threaded or flanged ends as required. 
Ball valves for wastewater, 2-inch through 3-inch, shall be 316 stainless steel body, cap, 
stem and ball per ASTM A351, full port, full flow, 1/4-turn check, ball valves, steam rated for 
150 psi, pressure rating 1,000 psi CWT, Apollo 76F or approved equal, with threaded or 
flanged ends as required. 

 
 Curb Stops for Water and Reclaimed Water 
 

Pipe Material Type of Connection Model 

HDPE Compression x FIP B-25170 * 

HDPE Pack Joint x FIP P-25170 * 
Copper Compression x FIP B-25170 

Copper Flare x FIP B-25166 

Stainless Steel FIP x FIP Thread B-20200 

* Insert required, part number per manufacturer product information 

 
 

B. All valves shall be mounted in such a position that valve position indicators are plainly 
visible. Above grade ball valves shall have a vinyl coated lever handle. Lever handle, handle 
nut, and lever packing gland shall be 304 or 316 stainless steel. 

 
C. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
2.04 BUTTERFLY VALVES 
 

A. Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, DeZurik 
AWWA, Pratt HP-250II, or an approved equal. 

 
B. Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall be field 

adjustable and replaceable without dismounting operator dise or shaft and without removing 
the valve from the line.  Valves 20 inches and smaller shall have bonded or mechanically 
restrained seats as outlined in AWWA C504. 

 
C. All valves shall be subject to hydrostatic and leakage tests at the point of manufacture. The 

hydrostatic test for Class 250 valves shall be performed with an internal hydrostatic pressure 
equal to 500 psi applied to the inside of the valve body of each valve. During the hydrostatic 
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test, there shall be no leakage through the metal, the end joints or the valve shaft seal. The 
leakage test for the Class 250 valves shall be performed at a differential pressure of 250 psi 
and against both sides of the valve. No adjustment of the valve disc shall be necessary after 
pressure test for normal operation of valve. All valves shall be  leaktight in both directions. 

 
D. Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators shall be 

totally enclosed in a gear case. Actuators shall be capable of seating and unseating the disc 
against the full design pressure and shall transmit a minimum torque to the valve. Actuators 
shall be rigidly attached to the valve body. 

 
E. The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel and 

designed for both torsional and shearing stresses when the valve is operated under its 
greatest dynamic or seating torque.  Shaft shall be of either a one piece unit extending full 
size through the valve disc and valve bearing or it may be of a stub shaft design.  Shaft 
bearings shall be teflon or nylon, self-lubricated type. 

 
F. Gearing for the operators shall be totally enclosed in a gear case in accordance with 

paragraph 3.8.3 of the above mentioned AWWA Standard Specification. 
 

G. Operators shall be capable of seating and unseating the disc against the full design 
pressure of velocity, as specified for each class, into a dry system downstream and shall 
transmit a minimum torque to the valve.  Operators shall be rigidly attached to the valve 
body. 

 
H. The manufacturer shall certify that the required tests on the various materials and on the 

completed valves have been satisfactory and that the valves conform with all requirements 
of this Specification and the AWWA standard. 

 
I. Where indicated on the Drawings, extension stems, floor stands, couplings, stem guides, 

and floor boxes as required shall be furnished and installed. 
 
2.05 PLUG VALVES 
 

A. Plug valves shall be eccentric, non-lubricating type with integral plug and shafts and shall 
be furnished with end connections and with actuating mechanisms as called for on the 
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-
tight in both directions when tested according to the Leakage Test method of AWWA C504 
with a hydrostatic pressure of 150 psi. 

 
B. Plug valves shall also be subjected to the internal, full body Hydrostatic Test of AWWA C504 

at a pressure two times the rated pressure or a minimum pressure of 300 psi, whichever is 
greater. During the test, there shall be no leakage through the metal, or through the end 
joints or shaft seal, nor shall any part of the valve be deformed.  Plug valves shall be 
Kennedy or Dezurik. 

 
C. Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125. 

Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to 
the NPT requirements of ANSI B1.20.1. 

 
D. The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class B. The 

integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 stainless steel. The 
entire plug, except for the shafts, shall be covered with nitrile (Buna N) rubber. The rubber 
compound shall have been vulcanized to the metal plug and shall have a peel strength of 
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not less than 75 pounds per inch when tested according to ASTM D 429, method B. The 
valve seat shall be at least 90 percent pure nickel, welded-in overlay into the cast iron body. 
The top and bottom bearings shall be 316 stainless steel. 

 
E. Plug valves shall have a full port area of 100 percent of the nominal pipe size area. 
 
F. Valves shall have worm gear type actuators with 2-inch square operating nuts. 
 
G. Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates 

upward when it opens, with the flow entering the seat end of the valve. 
 
H. Plug valves shall be coated inside with Protecto 401 or amine-cured novolac ceramic epoxy 

or another two-part epoxy suitable for sanitary sewer service which has been approved by 
Manatee County. 

 
2.06 VALVE ACTUATORS 
 

A. Butterfly valve and plug valve actuators.  
 

Butterfly valve and plug valve actuators shall conform to the requirements for actuators 
presented in AWWA C 504 and shall be either manual or motor operated. Actuators shall 
be capable of seating and unseating the disc against the full design pressure and velocity, 
as specified for each class, into a dry system downstream, and shall transmit a minimum 
torque to the valve. Actuators shall be rigidly attached to the valve body. 

 
B. Manual Actuators.  
 

Manual actuators shall have permanently lubricated, totally enclosed gearing with 
handwheel and gear ratio sized on the basis of actual line pressure and velocities. Actuators 
shall be equipped with handwheel, position indicator, and mechanical stop-limiting locking 
devices to prevent over travel of the disc in the open and closed positions. They shall turn 
counter-clockwise to open valves.  Manual actuators shall be of the traveling nut, self-
locking type or of the worm gear type and shall be designed to hold the valve in any 
intermediate position between fully open and fully closed without creeping or fluttering. 
Valves located above grade shall have handwheel and position indicator, and valves located 
below grade shall be equipped with a 2-inch square AWWA operating nut located at ground 
level and cast iron extension type valve box. 

 
C. Motor Actuators (Modulating) 
 

(1) The motor actuated valve controller shall include the motor, actuator unit gearing, limit 
switch gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC 
signal, control power transformer, electronic controller which will position the valve 
based on a remote 4-20 milliamp signal, torque switches, bored and key-wayed drive 
sleeve for non-rising stem valves, declutch lever and auxiliary handwheel as a self-
contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service using 480 volt, 60 

Hertz, three phase power as shown, on the electrical drawings. The motor shall be 
sized to provide an output torque and shall be the totally enclosed, non-ventilated type. 
The power gearing shall consist of helical gears fabricated from heat treated alloy steel 
forming the first stage of reduction. The second reduction stage shall be a single stage 
worm gear. The worm shall be of alloy steel with carburized threads hardened and 
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ground for high efficiency. The worm gear shall be of high tensile strength bronze with 
hobbed teeth. All power gearing shall be grease lubricated. Ball or roller bearings shall 
be used throughout. Preference will be given to units having a minimum number of 
gears and moving parts.  Spur gear reduction shall be provided as required. 

 
(3) Limit switches and gearing shall be an integral part of the valve control. The limit switch 

gearing shall be made of bronze and shall be grease lubricated, intermittent type and 
totally enclosed to prevent dirt and foreign matter from entering the gear train. Limit 
switches shall be of the adjustable type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. 

 
(4) The speed of the actuator shall be the responsibility of the system supplier with regard 

to hydraulic requirements and response compatibility with other components within 
the control loop. Each valve controller shall be provided with a minimum of two rotor 
type gear limit switches, one for opening and one for closing. The rotor type gear limit 
switch shall have two normally open and two normally closed contacts per rotor. Gear 
limit switches must be geared to the driving mechanism and in step at all times whether 
in motor or manual operation. Provision shall be made for two  additional rotors as 
described above, each to have two normally open and two normally closed contacts. 
Each valve controller shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve, should excessive load be met by obstructions in either direction of 
travel. The torque switch shall be provided with double-pole contacts. 

 
(5) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operations, but must be responsive to 
manual operation at all times except when being electrically operated. The motor shall 
not rotate during hand operation nor shall a fused motor prevent manual operation. 
When in manual operating position, the unit will remain in this position until motor is 
energized at which time the valve operator will automatically return to electric 
operation and shall remain in motor position until handwheel operation is desired. This 
movement from motor operation to handwheel operation shall be accomplished by a 
positive declutching lever which will disengage the motor and motor gearing 
mechanically, but not electrically. Hand operation must be reasonably fast. It shall be 
impossible to place the unit in manual operation when the motor is running. The gear 
limit switches and torque switches shall be housed in a single easily accessible 
compartment integral with the power compartment of the valve control. All wiring shall 
be accessible through this compartment. Stepping motor drives will not be acceptable. 

 
(6) The motor with its control module must be capable of continuously modulating over its 

entire range without interruption by heat protection devices. The system, including the 
operator and control module must be able to function, without override protection of 
any kind, down to zero dead zone. 

 
(7) All units shall have strip heaters in both the motor and limit switch compartments. 
 
(8) The actuator shall be equipped with open-stop-close push buttons, an auto-manual 

selector switch, and indicating lights, all mounted on the actuator or on a separate 
locally mounted power control station. 

 
(9) The electronics for the electric operator shall be protected against temporary 

submergence. 
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(10) Actuators shall be Limitorque L120 with Modutronic Control System containing a 

position transmitter with a 4-20MA output signal or equal. 
 

D. Motor Actuators (Open-Close) 
 
(1) The electronic motor-driven valve actuator shall include the motor, actuator gearing, 

limit switch gearing, limit switches, torque switches, fully machined drive sleeve, 
declutch lever, and auxiliary handwheel as a self-contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service and shall be of high 

torque totally enclosed, nonventilated construction, with motor leads brought into the 
limit switch compartment without having external piping or conduit box. 

 
(3) The motor shall be of sufficient size to open or close the valve against maximum 

differential pressure when voltage to motor terminals is 10% above or below nominal 
voltage. 

 
(4) The motor shall be prelubricated and all bearings shall be of the anti-friction type. 
 
(5) The power gearing shall consist of helical gears fabricated from heat treated steel and 

worm gearing.  The worm shall be carburized and hardened alloy steel with the threads 
ground after heat treating.  The worm gear shall be of alloy bronze accurately cut with 
a hobbing machine. All power gearing  shall be grease lubricated. Ball or roller 
bearings shall be used throughout. 

 
(6) Limit switches and gearing shall be an integral part of the valve actuator. The switches 

shall be of the adjustable rotor type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. Each valve controller shall be 
provided with a minimum of two rotor type gear limit switches, one for opening and 
one for closing (influent valves require additional contacts to allow stopping at an 
intermediate position). The rotor type gear limit switch shall have two normally open 
and two normally closed contacts per rotor. Additional switches shall be  provided if 
shown on the control and/or instrumentation diagrams. Limit switches shall be geared 
to the driving mechanism and in step at all times whether in motor or manual operation. 
Each valve actuator shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve should excessive load be met by obstructions in either direction of 
travel. Travel and thrusts shall be independent of wear in valve disc or seat rings. 

 
(7) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operation except when being electrically 
operated. The motor shall not rotate during hand operation, nor shall a fused motor 
prevent manual operation. When in manual operating position, the unit will remain in 
this position until motor is energized at which time the valve actuator will automatically 
return to electric operation and shall remain in motor position until handwheel 
operation is desired. Movement from motor operation to handwheel operation shall be 
accomplished by a positive declutching lever which will disengage the motor and 
motor gearing mechanically, but not electrically. Hand operation must be reasonably 
fast. It shall be impossible to place the unit in manual operation when the motor is 
running. 
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(8) Valve actuators shall be equipped with an integral reversing controller and three phase 
overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch, 
control circuit transformer, three-phase thermal overload relays and two pilot lights in 
a NEMA 4X enclosure. In addition to the above, a close coupled air circuit breaker or 
disconnect switch shall be mounted and wired to the valve input power terminals for 
the purpose of disconnecting all underground phase conductors. 

 
(9) The valve actuator shall be capable of being controlled locally or remotely via a 

selector switch integral with the actuator. In addition, an auxiliary dry contact shall be 
provided for remote position feedback. 

 
(10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service. 

Valve control circuit shall operate from a fuse protected 120 volt power supply. 
 
(11) Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or 

approved equal. 
 

2.07 AIR RELEASE VALVES 
 

A. Air release valves shall be automatic float operated, GA Industries fig-929 for sewer 
applications, Fig-920 for water and reclaimed water application, or an approved equal, with 
inlet size and working pressure ratings as required and NPT connections. 

 
B. Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and linkage 

shall be stainless steel. The seat shall be (Buna N) nitrile elastomer. 
 
2.08 VALVE BOXES 
 

A. Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron 
drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”, as applicable, cast into the 
top. Lids will be painted “safety” blue for potable, purple for reclaimed, and green for sanitary 
sewer. 

 
B. Cast iron boxes shall be two-piece, or three-piece, as required, screw type, Tyler Pipe, 6850 

Series, Box 461-S through 668-S, with extensions, as required to make the desired box 
length, or an approved equal.  Bottom barrel shall be 5-1/4 inches inside diameter, with a 
flanged bottom with sufficient bearing area to prevent settling. 

 
C. HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, high density 

polyethylene, with cast iron top and stainless steel adjustable stem, Trench Adapter, as 
manufactured by American Flow Control, or an approved equal. Bottom barrel shall have 
flanged bottom to prevent settling. All bolts, screws and pins shall be stainless steel. 

 
D. Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked “Reclaimed 

Water” and painted Pantone 522C purple. 
 
E. All valves shall either have operating nuts within 4 feet below the top of the lid or shall have 

extension stems with centering guides to provide an extended operating nut within 4 feet 
below the lid. Extension stems shall be fixed to the valve operating nut with a stainless steel 
fastener. 

 
F. All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron 

material just like the valve box.  No plastic or steel risers shall be allowed. 
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G. A centering device BoxLok or equal shall be installed in the valve box. 
 
H. Stand pipe shall match color code of the system being installed, (blue for potable, Pantone 

purple 522 C for reclaimed, and green for sanitary sewer). 
 

2.09  CORPORATION STOPS AND SADDLES 
 

A. Corporation stops for connections to ductile iron and PVC water and reclaimed water mains 
shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall conform to AWWA C800. 
1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure rated, 
with AWWA MIP threaded inlets and compression, pack joint, flare, or FIP threaded joint 
outlets, Mueller as shown in the table below, or an approved equal. All joints made to CTS 
size HDPE tubing shall use stainless steel insert stiffeners. 

 
Corporation Stops 

Pipe Material Type of Connection Mueller 300 Model 

HDPE Compression x AWWA IP Thread B-25028 (Saddle) * 

HDPE Compression x AWWA Taper Thread B-25008 (Direct Tap) * 

HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) * 

HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) * 

Copper Compression x AWWA IP Thread B-25028 (Saddle) 
Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap) 

Copper Pack Joint x AWWA IP Thread P-25028 (Saddle) 

Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) 

Copper Flare x AWWA IP Thread B-25025 (Saddle) 

Copper Flare x AWWA Taper Thread B-25000 (Direct Tap) 

Stainless Steel FIP Thread x AWWA IP Thread B-20046 (Saddle) 

Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap) 

*  Insert required, part number per manufacturer product information 

 
B. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
C. Water and reclaimed water service connections to PVC and DIP mains shall be made using 

red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers and nuts shall be brass 
or stainless steel. No ductile iron, cast iron or steel saddles will be allowed. Saddles shall 
be Smith Blair 325 Bronze saddles with Stainless Steel or brass extra wide strap or 
equivalent. 

 
D. Connections to PVC sanitary force mains for services up to 2 inches shall be made using 

Romac Style 306 double bolt stainless steel service saddles or equivalent. 
 
E. Service and air release valve (ARV) connections to HDPE water, reclaimed water and sewer 

mains may be made using Romac Style 306H saddle or approved equal. All saddles shall 
be properly sized per the manufacturer product information and be installed according to 
the manufacturer’s written instructions. Connections to HDPE mains shall not be made 
using narrower saddles similar to the Smith-Blair 325. 

 
2.10 FLANGED ADAPTERS AND PLAIN END COUPLINGS 
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Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon steel with Ethylene 
Propylene Diene Monomer (EPDM) rubber gaskets and stainless steel nuts, bolts and spacers. 
Acrylonitrile butadiene (NBR) gaskets shall be used for potable water mains that are located in soil 
that is contaminated with low molecular-weight petroleum products or non- chlorinated organic 
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable 
water mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the soil is 
contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is also contaminated 
with low molecular-weight petroleum products or organic solvents. Couplings shall be Dresser Style 
38, or another approved equal. Flange adapters shall have a plain end compression seal similar to 
the style 38, with an ANSI 125 Class flange on the opposite end, and shall be Dresser Style 128W 
or an approved equal. Stainless steel backup rings shall be used for force mains that are located in 
corrosive environments including wetwells and valve vaults. 
 

2.11 HOSE BIBS 
 

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker 
as noted on the drawings. 

 
2.12 SWING CHECK VALVES 
 

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall 
be iron-body, bronze-mounted, single disk, 175 psi working pressure for 2- through 12-inch, 
150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 flanged ends, by Mueller; No. 
A-2600-6-01 (sewer), No. A-2602-6-01 (water), or AVK Series 41, or an approved equal. 

 
B. When there is no flow through the line, the disc shall hang lightly against its seat in 

practically a vertical position. When open, the disc shall swing clear of the waterway. 
 
C. Check valves shall have bronze seat and body rings, extended bronze or stainless steel 

hinge pins and stainless steel nuts and bolts on bolted covers. 
 
D. Valves shall be so constructed that disc and body seat may easily be removed and replaced 

without removing the valve from the line. Valves shall be fitted with an extended hinge arm 
with outside lever and weight. 

 
2.13 HYDRANTS 
 

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, American 
Darling B-84-B, Mueller Super Centurian 250, or approved equal and shall conform to 
AWWA C502 and UL/FM certified, and shall in addition meet the specific requirements and 
exceptions which follow: 

 
A. Hydrants shall be according to manufacturer's standard pattern or nostalgic style 

and of standard size, and shall have one 5-inch Storz connection or equivalent with 
two 2½- inch hose nozzles. 

 
B. Hydrant inlet connections shall have mechanical joints for 6-inch pipe. 
 
C. Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch 

minimum diameter circle and be obstructed only by the valve rod. Each hydrant shall 
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be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles when 
opened together with a loss of not more than 2 psi in the hydrant per AWWA C502. 

 
D. The upper and lower stem rod shall be stainless steel and shall have a breakable 

stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded 
epoxy coating, with stainless steel pins and clips. 

 
E. Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be 

rated at 250 psi minimum. 
 
F. The operating nut shall be 1½ -inch pentagon shaped with a protective weather 

cover, and open counter clockwise. 
 
G. All nozzle threads shall be American National Standard. 
 
H. Each nozzle cap shall be provided with a Buna N rubber washer. 
 
I. All hydrants shall be traffic break away type and allow for 360 degree rotation to 

position the Storz connection/nozzle in the desired direction after installation. 
 
J. Hydrants must be capable of being extended without removing any operating parts. 
 
K. Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a 

stainless steel stem.  The breakaway coupling can be fusion bonded epoxy coated 
or stainless steel. Only one hydrant extension is allowed per hydrant. 

 
L. Weepholes shall be excluded from fire hydrants. 
 
M. Hydrant main valve closure shall be of the compression type opening against the 

pressure and closing with the pressure. The main valve shall be faced or covered 
with EPDM elastomer, which shall seat on a bronze ring. 

 
N. Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or 

ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, per 
AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy coated 
inside and outside. Aboveground parts shall also have a top coat of Sherwin-
Williams Acrolon 218 HS acrylic polyurethane or approved equal; color Safety 
Yellow for fire hydrants that are connected to the potable water system or Pantone 
522C purple for fire hydrants that are connected to the reclaimed water system. 

 
O. Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used 

below grade. 
 
P. All internal operating parts shall be removable without requiring excavation.  
 

2.14 RESTRAINED JOINTS 
 

A. Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other 
mechanical methods, including tie rods, Stargrip and Allgrip, as manufactured by 
Star Pipe Products or Megaflange and 2000 PV, as manufactured by EBAA Iron 
Sales. Flanged joints may be used above ground. 
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B. All T-bolts, bolts, nuts, washers, and all thread rods shall meet ASTM A-588 
requirements (Cor-ten or equivalent) “weathering steel” or be 316 stainless steel.  
The use of rebar with welded thread is prohibited. 

 
 A certification from the supplier shall be provided to the County during the shop 

drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread rods 
meet the A-588 requirements and shall state the project name and contractor in the 
certification letter.  If stainless steel is to be used, no certification letter is required. 

 
C. Restrained joints may also be Lok-Ring, as manufactured by American Cast Iron 

Pipe Company, or an approved equal. 
 
D. Restrained joint designs, which require wedges and/or shims to be driven into the 

joints in order to disassemble the pipe shall not be allowed. 
 
2.15 TAPPING SLEEVES AND VALVES 
 

A. Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron 
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with 
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts, 
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or 
equivalent during assembly of bolt and nut sets to prevent galling of similar metals. 
Stem seals shall be provided and shall be of the O-ring type, two above and one 
below the valve’s thrust collar. Valve shall be designed for vertical burial and shall 
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for 
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or 
greater than the full nominal diameter of the valve to accommodate full size shell 
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch 
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated 
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall 
be stainless steel. 

 
B. Tapping sleeves and saddles shall be stainless steel, seal to the pipe by the use of 

a gasket compounded for water or sewer, and shall be able to withstand a pressure 
test of 180 psi for water lines or 150 psi for sewer force mains for one hour with no 
leakage in accordance with AWWA C110. A stainless steel 3/4-inch NPT test plug 
shall be provided for pressure testing. All bolts joining the two halves shall be 
stainless steel and shall be included with the sleeve or saddle; Romac SST III or 
Romac SST-H. 

 
2.16 TRACER WIRE TEST STATION BOXES 
 

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, blowoff valves, gate 
valves, fire hydrants and backflow preventers as indicated in these Standards. Tracer wire test 
station boxes for yard service shall be 2 ½ inch diameter, 15 inch length, ABS plastic with a cast 
iron rim and lid, P200NFGT as manufactured by Bingham & Taylor, or equal approved by Manatee 
County. Where test boxes will be in streets or subject to vehicular traffic, use B&T Model P525RD, 
5 ¼ -inch diameter or equal, centered in a separate concrete pad similar to a valve box pad. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
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A. All valves and appurtenances shall be installed in the location shown, true to alignment and 
rigidly supported. Any damage occurring to the above items before they are installed shall 
be repaired to the satisfaction of the County. 

 
B. After installation, all valves and appurtenances shall be tested at least two hours at the 

working pressure corresponding to the class of pipe, unless a different test pressure is 
specified.  If any joint proves to be defective, it shall be repaired to the satisfaction of the 
County. 

 
C. Install all floor boxes, brackets, extension rods, guides, the various types of operators and 

appurtenances as shown on the Drawings that are in masonry floors or walls, and install 
concrete inserts for hangers and supports as soon as forms are erected and before concrete 
is poured.  Before setting these items, the Contractor shall check all plans and figures which 
have a direct bearing on their location and he shall be responsible for the proper location of 
these valves and appurtenances during the construction of the structures. 

 
D. Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe 

sections.  
 

E. Flanged joints and mechanical joints shall be made with high strength, low alloy Corten or 
316 stainless steel bolts, nuts and washers.   

 
F. Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly 

cleaned.  The ends of the pipes and outside of the gaskets shall be moderately coated with 
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped 
over one pipe end.  After the other pipe has been brought to the correct position, the gasket 
shall be centered properly over the pipe ends with the lips against the pipes.  The housing 
sections then shall be placed.  After the bolts have been inserted, the nuts shall be tightened 
until the housing sections are firmly in contact, metal-to-metal, without excessive bolt 
tension. 

 
G. Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly 

for a distance of 8".  Soapy water may be used as a gasket lubricant.  A follower and gasket, 
in that order, shall be slipped over each pipe to a distance of about 6" from the end.  

 
H. Valve boxes with concrete bases shall be installed as shown on the Drawings.  Mechanical 

joints shall be made in the standard manner.  Valve stems shall be vertical in all cases.  
Place cast iron box over each stem with base bearing on compacted fill and the top flush 
with final grade.  Boxes shall have sufficient bracing to maintain alignment during backfilling.  
Knobs on cover shall be parallel to pipe.  Remove any sand or undesirable fill from valve 
box. 

 
3.02 HYDRANTS 
 

A. Hydrants shall be set at the locations designated by the County and/or as shown on the 
Drawings and shall be bedded on a firm foundation.  A drainage pit on crushed stone as 
shown on the Drawings shall be filled with gravel or crushed stone and satisfactorily 
compacted.  During backfilling, additional gravel or crushed stone shall be brought up 
around and 6" over the drain port.  Each hydrant shall be set in true vertical alignment and 
shall be properly braced.  Concrete thrust blocks shall be placed between the back of the 
hydrant inlet and undisturbed soil at the end of the trench.  Minimum bearing area shall be 
as shown on the plans.  Felt paper shall be placed around the hydrant elbow prior to placing 
concrete.  CARE MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG 
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THE DRAIN PORTS.  Concrete used for backing shall be as specified herein. 
 

B. When installations are made under pressure, the flow of water through the existing main 
shall be maintained at all times.  The diameter of the tap shall be a minimum of 2" less than 
the inside diameter of the branch line. 

 
C. The entire operation shall be conducted by workmen thoroughly experienced in the 

installation of tapping sleeves and valves, and under the supervision of qualified personnel 
furnished by the manufacturer.  The tapping machine shall be furnished by the Contractor if 
tap is larger than 12" in diameter. 

 
D. The Contractor shall determine the locations of the existing main to be tapped to confirm 

the fact that the proposed position for the tapping sleeve will be satisfactory and no 
interference will be encountered such as the occurrence of existing utilities or of a joint or 
fitting at the location proposed for the connection.  No tap will be made closer than 30" from 
a pipe joint. 

 
E. Tapping valves shall be set in vertical position and be supplied with a 2" square operating 

nut for valves 2" and larger.  The valve shall be provided with an oversized seat to permit 
the use of full sized cutters. 

 
F. Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on 

the Drawings and shall be squarely centered on the main to be tapped. Adequate support 
shall be provided under the sleeve and valve during the tapping operation.  Sleeves shall 
be no closer than 30" from water main joints.  Thrust blocks shall be provided behind all 
tapping sleeves.  Proper tamping of supporting earth around and under the valve and sleeve 
is mandatory.  After completing the tap, the valve shall be flushed to ensure that the valve 
seat is clean. 

 
3.03 SHOP PAINTING 
 

Ferrous surfaces of valves and appurtenances shall receive a coating of rust-inhibitive 
primer.  All pipe connection openings shall be capped to prevent the entry of foreign matter 
prior to installation. 

 
3.04 FIELD PAINTING 
 

All metal valves and appurtenances specified herein and exposed to view shall be painted 
safety blue. 
 

 
3.05 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests.   
 
All leaks shall be repaired and lines retested as approved by the County. 

 
 

END OF SECTION 
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DIVISION 3   CONCRETE 
 
 

SECTION 03200 CONCRETE REINFORCEMENT 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. Reinforcing steel bars and welded steel wire fabric for cast-in-place concrete, complete with 
tie wire. 

 
B.  Support chairs, bolsters, bar supports and spacers, for reinforcing. 

 
1.02 QUALITY ASSURANCE 
 

Perform concrete reinforcing work in accordance with ACI 318 unless specified otherwise 
in this Section. 

 
1.03 REFERENCES 
 

A. ACI 318 - Building Code Requirements for Reinforced Concrete. 
 
B. ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement. 
 
C. ASTM A615 - Deformed and Plain Billet Steel Bars for Concrete Reinforcement. 
 
D CRSI 63 - Recommended practice for placing reinforcing bars. 
 
E. CRSI 65 - Recommended practice for placing bar supports, specifications and 

nomenclature. 
 
F. ACI 315 - American Concrete Institute - Manual of Standard Practice. 

 
1.04 SHOP DRAWINGS 
 

A. Submit shop drawings in accordance with Contract Documents. 
  
B. Indicate bar sizes, spacings, locations and quantities of reinforcing steel and wire fabric, 

bending and cutting schedules and supporting and spacing devices. 
 
C. Manufacturer's Literature:  Manufacturer's specifications and installation instructions for 

splice devices. 
 
PART 2 PRODUCTS 
 
2.01 REINFORCING 

 
A. Reinforcing steel: Grade 60, Minimum Yield Strength 60,000 psi, deformed billet steel bars, 

ASTM A615; plain finish. 
 
B. Welded steel wire fabric:  Deformed wire, ASTM A497; smooth wire ASTM A185 in flat 
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sheets; plain finish. 
 
2.02 ACCESSORY MATERIALS 
 

A. Tie wire:  Minimum 16 gauge annealed type, or patented system accepted by County. 
 
B. Chairs, bolsters, bar supports, spacers:  Sized and shaped for strength and support of 

reinforcing during construction conditions. 
 
C. Special chairs, bolsters, bar supports, spacers (where adjacent to architectural concrete 

surfaces): Stainless steel type sized and shaped as required. 
 
2.03 FABRICATION 
 

A. Fabricate concrete reinforcing in accordance with ACI 315. 
 
B. Locate reinforcing splices, not indicated on Drawings, at points of minimum stress.  Location 

of splices shall be reviewed by County. 
 
C. Where indicated, weld reinforcing bars in accordance with AWS D12.1. 

 
PART 3 EXECUTION 
 
3.01 PLACEMENT 

 
A. Reinforcing shall be supported and secured against displacement.  Do not deviate from true 

alignment. 
 
B. Before placing concrete, ensure reinforcing is clean, free of loose scale, dirt, or other foreign 

coatings which would reduce bond to concrete. 
 
3.02 QUALITY ASSURANCE 
 

A. Acceptable Manufacturers: Regularly engaged in manufacture of steel bar and welded wire 
fabric reinforcing. 

 
B. Installer Qualifications: Three years experience in installation of steel bar and welded wire 

fabric reinforcing. 
 
C. Allowable Tolerances: 

 
1. Fabrication: 

a. Sheared length:  +l in. 
b. Depth of truss bars:  +0, -1/2 in. 
c. Stirrups, ties and spirals:  +1/4 in. 
d. All other bends:  +1 in. 

2. Placement: 
a. Concrete cover to form surfaces:  +1/4 in. 
b. Minimum spacing between bars:  1 in. 
c. Top bars in slabs and beams: 

(1)  Members 8 in. deep or less:  +1/4 in. 
(2)  Members more than 8 in.:  +1/2 in. 

d. Crosswise of members:  Spaced evenly within 2 in. of stated separation. 
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e. Lengthwise of members:  Plus or minus 2 in. 
3. Maximum bar movement to avoid interference with other reinforcing steel, conduits, 

or embedded items: 1 bar diameter. 
 
3.04 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver reinforcement to project site in bundles marked with metal tags indicating bar size 
and length. 

 
B. Handle and store materials to prevent contamination. 

 
3.05 INSTALLATION 
 

A. Placement: 
 

1. Bar Supports:  CRSI 65. 
2. Reinforcing Bars:  CRSI 63. 

 
B. Steel Adjustment: 
 

1. Move within allowable tolerances to avoid interference with other reinforcing steel, 
conduits, or embedded items. 

2. Do not move bars beyond allowable tolerances without concurrence of County. 
3. Do not heat, bend, or cut bars without concurrence of County. 
 

C. Splices: 
 

1. Lap splices: Tie securely with wire to prevent displacement of splices during 
placement of concrete. 

2. Splice devices: Install in accordance with manufacturer's written instructions. 
3. Do not splice bars without concurrency of County, except at locations shown on 

Drawings. 
 

D. Wire Fabric: 
 
1. Install in longest practicable length. 
2. Lap adjoining pieces one full mesh minimum, and lay splices with 16 gauge wire. 
3. Do not make end laps midway between supporting beams, or directly over beams 

of continuous structures. 
4. Offset end laps in adjacent widths to prevent continuous laps. 

 
E. Cleaning:  Remove dirt, grease, oil, loose mill scale, excessive rust, and foreign matter that 

will reduce bond with concrete. 
 
F. Protection During Concreting:  Keep reinforcing steel in proper position during concrete 

placement. 
 
 

END OF SECTION 
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SECTION 03300 CAST-IN-PLACE CONCRETE 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles. 
 
1.02 QUALITY ASSURANCE 
 

Perform cast-in-place concrete work in accordance with ACI 318, unless specified otherwise 
in this Section. 

 
1.03 TESTING LABORATORY SERVICES 
 

A. Inspection and testing will be performed by the testing laboratory currently under contract 
to Manatee County in accordance with the Contract Documents. 

 
B. Provide free access to work and cooperate with appointed firm. 

 
C. Submit proposed mix design of each class of concrete to inspection and testing firm for 

review prior to commencement of work. 
 

D. Tests of cement and aggregates may be performed to ensure conformance with 
requirements stated herein. 

 
E. Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each 

class of concrete placed each day.  Smaller pours shall have cylinders taken as directed by 
the County. 

 
F. One slump test will be taken for each set of test cylinders taken. 

 
1.04 REFERENCES 
 

A. ASTM C33 - Concrete Aggregates 
 

B. ASTM C150 - Portland Cement 
 

C. ACI 318 - Building Code Requirements for Reinforced Concrete 
  

D. ASTM C260 - Air Entraining Admixtures for Concrete 
 

E. ASTM C94 - Ready-Mixed Concrete 
 

F. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing 
Concrete 

 
G. ACI 305 - Recommended Practice for Hot Weather Concreting 

 
PART 2 PRODUCTS 
 
2.01 CONCRETE MATERIALS 
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A. Cement:  Moderate-Type II, High early strength-Type III, Portland type, ASTM C150. 
 

B. Fine and Coarse Aggregates:  ASTM C33. 
 

C. Water:  Clean and free from injurious amounts of oil, alkali, organic matter, or other 
deleterious material. 

 
2.02 ADMIXTURES 
 

A. Air Entrainment:  ASTM C260. 
 

B. Chemical:  ASTM C494 Type A - water reducing admixture. 
 
2.03 ACCEPTABLE MANUFACTURERS 
 

Acceptable Products: 
 
1. Pozzolith 
2. WRDA 

 
2.04 ACCESSORIES 
 

Non-shrink grout:  Premixed compound consisting of non-metallic aggregate, cement, water 
reducing and plasticizing agents; capable of developing minimum compressive strength of 
2400 psi in 2 days and 7000 psi in 28 days. 

 
2.05 CONCRETE MIXES 
 

A. Mix concrete in accordance with ASTM C94. 
 

B. Provide concrete of following strength: 
 

1. Required concrete strengths as determined by 28 day cylinders shall be as shown 
on the Drawings, but shall not be less than 3000 psi.  

2. Select proportions for normal weight concrete in accordance with ACI 301 3.8 
Method 1, Method 2, or Method 3.  Add air entraining agent to concrete to entrain air 
as indicated in ACI 301 Table 3.4.1. 

3. All mixes shall be in accordance with FDOT Specifications. 
 

C. Use set-retarding admixtures during hot weather only when accepted by County. 
 

D. Add air entraining agent to concrete mix for concrete work exposed to exterior. 
 
2.06 FORMS 
 

A. Forms shall be used for all concrete masonry, including footings.  Form shall be so 
constructed and placed that the resulting concrete will be of the shape, lines, dimensions, 
appearance and to the elevations indicated on the Drawings. 

 
B. Forms shall be made of wood, metal, or other approved material.  Wood forms shall be 

constructed of sound lumber or plywood of suitable dimensions, free from knotholes and 
loose knots; where used for expose surfaces, boards shall be dressed and matched.  
Plywood shall be sanded smooth and fitted with tight joints between panels.  Metal forms 
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shall be of an approved type for the class of work involved and of the thickness and design 
required for rigid construction. 

 
C. Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms 

for plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet.  
Forms shall be tight to prevent the passage of mortar and water and grout. 

 
D. Forms for walls shall have removable panels at the bottom for cleaning, inspection and 

scrubbing-in of bonding paste.  Forms for walls of considerable height shall be arranged 
with tremies and hoppers for placing concrete in a manner that will prevent segregation and 
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete. 

 
E. Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting 

corners, unless otherwise shown on the Drawings.  Similar chamfer strips shall be provided 
at horizontal and vertical extremities of all wall placements to produce "clean" separation 
between successive placements as called for on the Plans. 

 
F. Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging 

between supports and constructed so the concrete will not be damaged by their removal.  
The Contractor shall be entirely responsible for their adequacy. 

 
G. Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an 

approved nonstaining oil or liquid form coating having a non-paraffin base. 
 

H. Before form material is re-used, all surfaces in contact with concrete shall be thoroughly 
cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions 
smoothed and in the case of wood forms pre-oiled. 

 
I. Form ties encased in concrete shall be designed so that after removal of the projecting part, 

no metal shall be within 1-inch of the face of the concrete.  That part of the tie to be removed 
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-
inch in diameter and 1-inch long.  Form ties in concrete exposed to view shall be the cone-
washer type equal to the Richmond "Tyscru".  Throughbolts or common wire shall not be 
used for form ties. 

 
PART 3 EXECUTION 
 
3.01 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 304. 
 

B. Notify County minimum 24 hours prior to commencement of concreting operations. 
 

C. Verify anchors, seats, plates and other items to be cast into concrete are placed, held 
securely and will not cause hardship in placing concrete.  Rectify same and proceed with 
work. 

 
D. Maintain records of poured concrete items.  Record date, location of pour, quantity, air 

temperature and test samples taken. 
  

E. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints 
are not disturbed during concrete placement. 
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F. Prepare previously placed concrete by cleaning with steel brush and applying bonding 
agent.  Apply bonding agent in accordance with manufacturer's recommendations. 

 
G. Pour concrete continuously between predetermined construction and control joints.  Do not 

break or interrupt successive pours such that cold joints occur. 
 

H. In locations where new concrete is dowelled to existing work, drill holes in existing concrete, 
insert steel dowels and pack solidly with non-shrink grout. 

 
I. Excessive honeycomb or embedded debris in concrete is not acceptable.  Notify County 

upon discovery. 
 

J. Conform to ACI 305 when concreting during hot weather. 
 
3.02 SCREEDING 
 

Screed surfaces level, maintaining flatness within a maximum deviation of 1/8" in 10 feet. 
  
3.03 PATCHING 
 

Allow County to inspect concrete surfaces immediately upon removal of forms.  Patch 
imperfections as directed. All patching procedures shall be submitted to and approved by 
the County prior to use. 

 
3.04 DEFECTIVE CONCRETE 
 

A. Modify or replace concrete not conforming to required lines, details and elevations. 
 

B. Repair or replace concrete not properly placed resulting in excessive honeycomb and other 
defects.  Do not patch, fill, touch-up, repair, or replace exposed architectural concrete 
except upon express direction of County for each individual area. 

 
3.05 CONCRETE FINISHING 
 

Provide concrete surfaces to be left exposed, columns, beams and joists with smooth 
rubbed finish. 

  
3.06 CURING AND PROTECTION 
 

Beginning immediately after placement, protect concrete from premature drying, 
excessively hot or cold temperatures and mechanical injury.  Maintain concrete with minimal 
moisture loss at relatively constant temperature for a period of 7 days or until concrete 
strengths reaches 75% of the 28 day design strength.   

 
Protection against moisture loss may be obtained with spray on curing compounds or plastic 
sheets.  Protection against heat or cold may be obtained with insulated curing blankets or 
forms. 

 
3.07 CONCRETE DRIVEWAY RESTORATION 
 

Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X W2.5, 
6X6 wire mesh.  Place ½ inch expansion joint between back of curb and new concrete.  Area 
beneath restoration shall be mechanically tamped prior to placing concrete. 
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3.08 CONCRETE SIDEWALK RESTORATION 

 
Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete 
with W2.5 X W2.5, 6X6 wire mesh.  Place ½ inch expansion joint between back of curb and 
new concrete.  Area beneath restoration shall be mechanically tamped prior to placing 
concrete. 
 
Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi 
concrete per FDOT Design Standards, Sections 522 & 310 

 
 

END OF SECTION 
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SECTION 03350 CONCRETE FINISHES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

Furnish all labor, materials, equipment and incidentals required to finish cast-in-place 
concrete surfaces as specified herein. 

 
1.02 SUBMITTALS 
 

Submit to the County as provided in the Contract Documents, the proposed chemical 
hardener manufacturer's surface preparation and application procedures. 

 
1.03 SCHEDULE OF FINISHES 
 

A. Concrete for the Project shall be finished in the various specified manners either to remain 
as natural concrete or to receive an additional applied finish or material under another 
Section. 

 
B. The base concrete for the following conditions shall be finished as noted and as further 

specified herein: 
 

1. Exterior, exposed concrete slabs and stairs - broomed finish. 
2. Interior, exposed concrete slabs - steel trowel finish. 
3. Concrete on which process liquids flow or in contact with sludge - steel trowel finish. 
4. Concrete where not exposed in the finished work and not scheduled to receive an 

additional applied finish or material - off-form finish.  
5. Provide concrete surfaces to be left exposed such as walls, columns, beams and 

joists with smooth rubbed finish. 
 
1.04 RESPONSIBILITY FOR CHANGING FINISHES 
 

A. The surface finishes specified for concrete to receive additional applied finishes or materials 
are the finishes required for the proper application of the actual products specified under 
other Sections.  Where different products are approved for use, it shall be the Contractor's 
responsibility to determine if changes in finishes are required and to provide the proper 
finishes to receive these products. 

 
B. Changes in finishes made to accommodate product different from those specified shall be 

performed at no additional cost to the County.  Submit the proposed new finishes and their 
construction methods to the County for approval. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Portland cement and component materials required for finishing the concrete surfaces shall 
be as specified in the Contract Documents. 

 
B. Hardener shall be Lapidolith as manufactured by Sonneborn Building Products or approved 

equal.  Hardener shall be used on all floors, stair treads and platforms. 
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PART 3 EXECUTION 
 
3.01 FORMED SURFACES 

 
A. Forms shall not be stripped before the concrete has attained a strength of at least 50 percent 

of the ultimate design strength. This is equivalent to approximately five "100 day-degrees" 
of moist curing. 

 
B. Care shall be exercised to prevent damaging edges or obliterating the lines of chamfers, 

rustications, or corners when removing the forms or doing any work adjacent thereto. 
 
C. Clean all exposed concrete surfaces and adjoining work stained by leakage of concrete, to 

the satisfaction of the County. 
  
D. Off-form finish. Fins and other projections shall be removed as approved. Tie cone holes 

and other minor defects shall be filled with non-shrink grout specified under the Contract 
Documents. 

 
3.02 FLOORS AND SLABS 
 

A. Floors and slabs shall be screeded to the established grades and shall be level with a 
tolerance of 1/8-inch when checked with a 10 foot straight edge, except where drains occur, 
in which case floors shall be pitched to drains as indicated. Failure to meet either of above 
shall be cause for removal, grinding, or other correction as approved by the County. 

 
B. Following screeding as specified above, power steel trowel as follows: 
 

1. Immediately after final screeding, a dry cement/sand shake in the proportion of 2-
sacks of portland cement to 350-pounds of coarse natural concrete sand shall be 
sprinkled evenly over the surface at the rate of approximately 500 pounds per 1,000 
square feet of floor.  Neat, dry cement shall not be sprinkled on the surface.  This 
shake shall be thoroughly floated into the surface with an approved disc type power 
compacting machine weighing at least 200 pounds if a 20-inch disc is used or 300 
pounds if a 24-inch disc is used (such as a "Kelly Float" as manufactured by the 
Weisner-Rapp Corporation of Buffalo, New York).  A mechanical blade-type float or 
trowel is not acceptable for this work. 

 NOTE: This operation (application of the cement/sand shake) may be eliminated at 
the discretion of the County if the base slab concrete exhibits adequate fattiness and 
homogeneity. 

2. In lieu of power steel troweling, small areas as defined by the County shall be 
compacted by hand steel troweling with the dry cement/sand shake as ordered. 

3. The floor or slab shall be compacted to a smooth surface and the floating operation 
continued until sufficient mortar is brought to the surface to fill all voids.  The surfaces 
shall be tested with a straight edge to detect high and low spots which shall be 
eliminated. 

4. Compaction shall be continued only until thorough densification is achieved and a 
small amount of mortar is brought to the surface.  Excessive floating shall be 
avoided. 

 
C. After Paragraph 3.02 A and B procedures are accomplished, floors and slabs for particular 

conditions shall be completed as scheduled in one of the following finishes: 
 

1. Wood float finish.  Hand wood float, maintaining the surface tolerance to provide a 

Manatee County BCC IFBC No. 19-TA003138 226



grained, nonslip finish as approved. 
2. Broomed finish.  Hand wood float maintaining the surface tolerance and then broom 

with a stiff bristle broom in the direction of drainage to provide a nonslip finish as 
approved. 

3. Steel trowel finish.  Hand steel trowel to a perfectly smooth, hard even finish free 
from high or low spots or other defects as approved. 

 
D. Floors, stair treads and platforms shall be given a floor hardener. Application shall be 

according to manufacturer's instructions. 
 
3.03 APPROVAL OF FINISHES 
 

A. All concrete surfaces will be inspected during the finishing process by the County. 
 
B. Surfaces which, in the opinion of the County, are unsatisfactory shall be refinished or 

reworked until approved by the County. 
 
 

END OF SECTION 
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SECTION 05550 AIR RELEASE ENCLOSURE 
 
PART 1 GENERAL 

1.01 SCOPE OF WORK 

 
The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
the above ground air release enclosure as listed in the specifications and as shown on the 
Drawings. 

1.02 RELATED WORK 

 
The contractor shall be responsible for any related work necessary for the proper installation 
of enclosure. This shall include, but is not limited to, any required bypass pumping, any 
required earthwork and any required concrete work.  

1.03 SUBMITTALS 

 
A. Submit to the County shop drawings and schedules of all enclosure systems and 

appurtenances required. Submit design data and specification data sheets listing all 
parameters used in the enclosure system design. 

 
B. Submit to the County the name of the enclosure supplier and a list of materials to be 

furnished. 

1.04 REFERENCE STANDARDS 

 
A. American Water Works Association (AWWA). 
 
B. American Society for Testing and Materials (ASTM). 
 
C. Where reference is made to the above standard, the revision in effect at the time of bid 

opening shall apply. 

1.05 QUALITY ASSURANCE 

 
The enclosure manufacturer shall be a company specializing in the manufacture of such 
enclosures with at least five (5) years of successful field experience and being lab certified 
as meeting A.S.S.E 1060 requirements. 

1.06 DELIVERY, STORAGE AND HANDLING 

 
A. Care shall be taken in shipping, handling and placing to avoid damaging.  Any material 

damaged in shipment shall be replaced as directed by the County. 
 
B. Any material showing deterioration, or which has been exposed to any other adverse 

storage condition that may have caused damage, even though no such damage can be 
seen, shall be marked as rejected and removed at once from the work. 
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PART 2 PRODUCTS 

2.01 GENERAL 

 
 All enclosures shall comply with the standard detail for shape and size and shall include a 

22” square by 24” tall enclosure with a hasp for a padlock. The enclosure shall be 
securely attached to a concrete base with anchor brackets installed on the interior of the 
enclosure, through the flange base of the enclosure itself or through a stainless steel anchor 
hinge. 

2.02 FIBERGLASS ENCLOSURE 

 
A. Enclosure shall be a one-piece molded fiberglass/resin enclosure with polyester coating; a 

base flange for mounting to the concrete slab and a full recessed door opening with a lip.  
Enclosure shall be by Allied Molded Products, or equivalent.  Color shall be as directed by 
the County. 

 
B. Full length piano style hinge, door latch, padlock hasp and all bolts and other hardware shall 

be of stainless steel. 
 
PART 3 EXECUTION 

3.01 INSTALLATION 

 
Enclosure shall be assembled and mounted plumb, level and square on the concrete pad 
according to the manufacturer’s instructions and the contract drawings.  

 
END OF SECTION 
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APPENDIX FDEP Permit, FDOT Permit, Geotech, BPA 
 

1. FDEP Water Permit 
2. FDOT Utility Permit 
3. Geotechnical Report 
4. Cross-Connection Backflow Prevention Assembly Data 
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Bid Attachment 3, PLAN SET / DRAWINGS 

Note: This Bid Attachment is issued as a separate document on the websites. 
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Bid Attachment 4, ACTIVE PERMITS 
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Notification of Acceptance of Use of a General Permit 
 

PERMITTEE: 
Mr. Sia Mollanazar, Deputy Director, Engr  
Manatee County Public Works Department 
1022 26th Avenue East 
Bradenton, FL 34208 
Sia.mollanazar@manatee.org 

Permit Number:  133068-1337-DSGP/02 
Issue Date:   July 1, 2019 
Expiration Date:   June 30, 2024 
County:  Manatee 
Project Name:  Ciprianas Subdivision Water 
Main Replacement 
Water Supplier:  Manatee County Utilities 
PWS ID:  641-1132 

 

 
Dear Mr. Mollanazar: 
 
On June 26, 2019, the Florida Department of Environmental Protection received a “Notice of Intent 
to Use the General Permit for Construction of Water Main Extensions for PWSs” [DEP Form No. 
62-555.900(7)], under the provisions of Rule 62-4.530 and Chapter 62-555, Florida Administrative 
Code (F.A.C.).  The proposed project includes the construction of two-inch diameter water main, 
four-inch water main, six-inch water main, and eight-inch water main along 126th Street West 
between 127th Street West and Harbour Landings Dr and on 123rd Street West and 4th Avenue Dr 
off SR 684. 
 
Based upon the submitted Notice and accompanying documentation, this correspondence is being 
sent to advise that the Department does not object to the use of such general permit at this time.  
Please be advised that the permittee is required to abide by Rule 62-555.405, F.A.C., all applicable 
rules in Chapters 62-4, 62-550, 62-555, F.A.C., and the General Conditions for All General 
Drinking Water Permits (found in 62-4.540, F.A.C.). 
 
The permittee shall comply with all sampling requirements specific to this project.  These 
requirements are attached for review and implementation. 
 
Pursuant to Rule 62-555.345, F.A.C., the permittee shall submit a certification of construction 
completion [DEP Form No. 62-555.900(9)] to the Department and obtain approval, or clearance, 
from the Department before placing any water main extension constructed under this general 
permit into operation for any purpose other than disinfection or testing for leaks. 
 
Within 30 days after the sale or legal transfer of ownership of the permitted project that has not 
been cleared for service in total by the Department, both the permittee and the proposed permittee 
shall sign and submit an application for transfer of the permit using Form 62-555.900(8), F.A.C., 

 

FLORIDA DEPARTMENT OF 
Environmental Protection 

 
Southwest District Office 

13051 North Telecom Parkway #101 
Temple Terrace, Florida  33637-0926 

Ron DeSantis 
Governor 

 
Jeanette Nuñez 

Lt. Governor 
 

Noah Valenstein 
Secretary 
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with the appropriate fee.  The permitted construction is not authorized past the 30-day period unless 
the permit has been transferred. 
 
 
This permit will expire five years from the date of issuance.  If the project has been started and not 
completed by that time, a new permit must be obtained before the expiration date in order to 
continue work on the project, per Rule 62-4.030, F.A.C. 
 
STATE OF FLORIDA 
DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 
 
________________________________ 

for Pamala Vazquez 
Program Administrator 
Permitting & Waste Cleanup Program 
Southwest District 
 
Enclosures: Clearance Requirements/Utilities Separation Requirements  
 
cc: Shea Shoun, P.E., Manatee County Public Works Dept., Shea.Shoun@mymanatee.org  
 Ali Howerton, DEP SWD, Ali.Howerton@FloridaDEP.gov  
 Kenneth Labarr, Manatee County Public Works Dept, kenneth.labarr@mymanatee.org 
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A Civil Penalty May Be Incurred 

if this project is placed into operation before obtaining a clearance from this office. 
 

Requirements for clearance upon completion of projects are as follows: 
 
1)   Clearance Form 

Submission of a fully completed Department of Environmental Protection (DEP) Form 62-
555.900(9) Certification of Construction Completion and Request for Clearance to Place 
Permitted PWS Components into Operation. 

 
2)   Record Drawings, if deviations were made 

Submission of the portion of record drawings showing deviations from the DEP construction 
permit, including preliminary design report or drawings and specifications, if there are any 
deviations from said permit (Note that it is necessary to submit a copy of only the portion of 
record drawings showing deviations and not a complete set of record drawings.). 
 

3)   Bacteriological Results 
Copies of satisfactory bacteriological analysis (a.k.a. Main Clearance), taken within sixty (60) 
days of completion of construction, from locations within the distribution system or water main 
extension to be cleared, in accordance with Rules 62-555.315(6), 62-555.320(12)(d), 62-
555.350(6), 62-555.340, and 62-555.330, F.A.C. and American Water Works Association 
(AWWA) Standard C 651-92, as follows: 
 

• Connection to an existing system 
• The end point of the proposed addition 
• Any water lines branching off a main extension 
• Every 1,200 feet on straight runs of pipe 

 
Each location shall be sampled on two consecutive days, at least 6 hours apart, with sample 
points and chlorine residual readings clearly indicated on the report.  A sketch or description 
of all bacteriological sampling locations must also be provided. 
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Rule 14-46.001 F.A.C. 
Page 1 of 3

FLORIDA DEPARTMENT OF TRANSPORTATION December 14, 2016

UTILITY PERMIT

PERMIT NO:__________________________________

STATE ROAD INFORMATION
County: Section: State Road No: Beginning Mile Post: Ending Mile Post:

APPLICANT INFORMATION
The Utility Agency Owner (UAO) shall be identified in this Applicant Information Box. When the UAO is a City or County and desires to have the Utility 
Builder make a joint permit applicant, as prescribed in Section 2.1(4) of the 2017 Utility Accommodation Manual (UAM), the Utility Builder shall also be 
identified in this Applicant Information Box.  A Utility Builder alone cannot apply for a utility permit without the City or County adding them as a joint 
applicant.

Utility Agency/Owner  (UAO) Utility Builder (only applicable when the UAO is a City or County)
    Name: _____________________________________                                             Name: ______________________________________

    Contact Person: _____________________________________                              Contact Person: ______________________________________
Address: _____________________________________                                          Address: ______________________________________

City: _____________________________________                                                City: ______________________________________
State: _____                                                                                                              State: _____
   Zip: _________                                                                                                        Zip: _________

      Telephone: _____________________________________                                     Telephone: ______________________________________
Email: ____________________________________                                               Email: ______________________________________

WORK DESCRIPTION
The Applicant(s) requests permission from the Florida Department of Transportation (FDOT) to construct, operate, and maintain the utilities as described 
below and as depicted in the incorporated documentation.
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
____________________________________________________________________________________________________________________________
Utility Work No: ___________________________

Additional sheets are attached and are incorporated into this permit    Yes      No
For FDEP certification, the FDOT agency report is attached in accordance with UAM Section 2.4.1 (13)   Yes      No

TRAFFIC CONTROL (TCP)

The TCP will comply with the following 600 series index(es) ________________________________________________________________________ 
A TCP has been attached and incorporated into this permit application in compliance with UAM Section 2.4.2.

MOT Technician’s contact information (may be supplied at the two (2) business day notification to FDOT):
Name:  ________________________________           Telephone ________________________ Email: _______________________________

COMMENCEMENT OF WORK
The UAO and/or Utility Builder shall commence actual construction in good faith within sixty (60) calendar days after approval of the permit application. If 
the beginning date is more than sixty (60) calendar days from the date of approval, the UAO and/or Utility Builder must review the permit with the FDOT 
Approving Engineer listed to make sure no changes have occurred to the transportation facility that would affect the permit’s continued approval. The UAO 
and/or Utility Builder shall make good faith efforts to expedite the work and complete the work within the calendar days indicated.

Anticipated Start Date: ___________________
Calendar days needed to completed:  ________

Manatee

94170874877487

Florida

SR 684

60

Manatee County

11/1/2019

0.914

1022 26th Avenue East

616

✔

342083926

The replacement of the existing 2" water main will require a 20"x8" tapping
sleeve and valve with 8" DIP water main to be installed with the FDOT right-of-
way at the intersection of Cortez Rd (SR 684) and 123rd St W.

matt.merucci@mymanatee.org

2019-H-194-00245

13040000

(941) 708-7450 ext. 7342__

Manatee County

Bradenton

✔

sia.mollanazar@mymanatee.org

✔

0.914

Matt Merucci

Approved
2019-H-194-00245

Curtis Vilt
7/31/2019Manatee County BCC IFBC No. 19-TA003138 237



Rule 14-46.001 F.A.C. 

Page 2 of 3
Florida Department of Transportation
UTILITY PERMIT

December 14, 2016

PERMIT NO:_________________________________

APPLICANT SIGNATURE
By the below signature(s) the UAO and/or Utility Builder agree(s) to construct, operate, and maintain the work as noted in the above Work Description, 
shown in plans and incorporated documents, in compliance with the UAM, all instructions noted in the FDOT Special Instructions Box, and special 
instructions incorporated into this permit. The UAO and/or Utility Builder declares, the location of all existing utilities that it owns or has an interest in, both 
aerial and underground, are accurately shown on the plans of the work areas.  In accordance with UAM Section 2.8, the UAO and/or Utility Builder further 
declares that a letter of notification was delivered to the owners of other facilities within the work areas and that those listed below are the only facility 
owners known to be involved or potentially impacted by the proposed work.

Date Notified:  Name of other facility owners (attach additional sheets if necessary).
_____________ __________________________________________________________________________________________________
_____________ __________________________________________________________________________________________________
_____________ __________________________________________________________________________________________________
_____________ __________________________________________________________________________________________________
_____________ __________________________________________________________________________________________________

Utility Agency/Owner Utility Builder (when applicable)

Signature: ____________________________ Date: ________________ Signature:___________________________ Date: _______________
Name (printed): _____________________________________________ Name (printed): __________________________________________
Title: ______________________________________________________ Title: ___________________________________________________

FDOT PROJECT INFORMATION
Pursuant to UAM Section 2.1(10),  the utility work is within FDOT projects listed below and must have a Utility Work Schedule for each project approved 
prior to commencement of work within the FDOT project limits: 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________

FDOT SPECIAL INSTRUCTIONS
In accordance with UAM Section 2.7, FDOT incorporates the below and attached special instructions into this permit. 
_____________________________________________________________________________________________________________________________
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________________

Additional FDOT Special Instructions are attached and incorporated into this permit.   Yes      No

PERMIT APPROVAL
By signature below, FDOT gives permission to the UAO and /or Utility Builder to construct, operate, and maintain the utilities indicated in this Utility Permit 
in compliance with the UAM, all incorporated documents, and special instructions. Any changes to the approved work must be approved by the FDOT’s 
Approving Engineer and attached and incorporated into this permit in accordance with UAM Section 2.11.

Approving Engineer: _____________________________________________ Date: _______________
Name: _____________________________________________

Title:______________________________________________

Notification of Utility Work to be provided to:                Telephone      _____________________        or      Email:     _____________________________

An FDOT Representative is required to be present on the worksite prior to commencement of work. Yes      No
Rep. Name: _____________________________ Telephone _____________________  Email: _____________________________

✔

7/31/2019

1. Your project is within the limits of the Manatee County Advanced
Transportation Management System (ATMS). The Manatee County ATMS is owned by the
FDOT while the County operates and maintains the system as part of the Traffic
Signal Maintenance and Compensation Agreement. The ATMS infrastructure within
this project’s limits includes underground fiber optic communication
infrastructure along eastbound SR 684. It does not appear the ATMS will be
impacted ... (see special instructions cont. page)

7/1/2019

(941) 708-4400 ext. ______ curtis.vilt@dot.state.fl.us

Curtis Vilt
Curtis Vilt (digital signature)

SIA MOLLANAZAR (digital signature)

Florida Gas2/3/2017
Teco Energy2/3/2017
Frontier2/3/2017
FPL2/3/2017
Charter2/3/2017

SIA MOLLANAZAR

MAINTENANCE MANAGER/PERMITS

2019-H-194-00245

FDOT construction is proposed or underway. Refer to Financial Project Id: 436551-
2, 436551-3 and 440120-1
This work is NOT related to an approved Utility Work Schedule.

Approved
2019-H-194-00245

Curtis Vilt
7/31/2019Manatee County BCC IFBC No. 19-TA003138 238



Rule 14-46.001 F.A.C. 

Page 3 of 3
Florida Department of Transportation
UTILITY PERMIT

December 14, 2016

PERMIT NO:_________________________________

CERTIFICATION
I, the undersigned UAO and/or Utility Builder, hereby CERTIFY that the utilities were constructed and inspected in compliance with the UAM all incorporated 
documents, and special instructions. Pursuant to UAM Section 2.11, all changes have been approved by the FDOT’s Approving Engineer and incorporated 
into this permit along with all other material certifications, test results, bore logs, approved plans changes, as-built plans or other required documentation.
I also CERTIFY that work began on ________________ and was completed on ________________ and that the area was left in as good or better condition 
than when the work began.

Utility Agency/Owner Utility Builder (when applicable)

Signature: ____________________________ Date _________________ Signature:___________________________ Date  ________________
Name (printed): _____________________________________________ Name (printed): ____________________________________________
Title: ______________________________________________________ Title: ____________________________________________________

FINAL INSPECTION OF WORK
The work was inspected and found to be in non-compliance as noted below: 
________________________________________________________________________________________________________________________
________________________________________________________________________________________________________________________ 
________________________________________________________________________________________________________________________ 
________________________________________________________________________________________________________________________ 
________________________________________________________________________________________________________________________
________________________________________________________________________________________________________________________

All issues of non-compliance listed above have been brought into compliance and/or FDOT has no outstanding issues that need to be addressed by the 
UAO and/or Utility Builder. However, this final inspection does not release the UAO and/or Utility Builder of their continuing responsibilities pursuant 
to Rule 14-46.001, the UAM, all incorporated documents, and special instructions.

FDOT Inspector: _____________________________________________ Date: _______________
Name: _____________________________________________

Title: ______________________________________________

2019-H-194-00245

Approved
2019-H-194-00245

Curtis Vilt
7/31/2019Manatee County BCC IFBC No. 19-TA003138 239



 

PERMIT NO.: 

The complete special instructions could not fit in the space allotted on Page 2 of the Utility Permit so they are displayed below. 

Special FDOT Instructions 

special instructions continuation page 

1. Your project is within the limits of the Manatee County Advanced Transportation Management System (ATMS). The
Manatee County ATMS is owned by the FDOT while the County operates and maintains the system as part of the Traffic
Signal Maintenance and Compensation Agreement. The ATMS infrastructure within this project’s limits includes underground
fiber optic communication infrastructure along eastbound SR 684. It does not appear the ATMS will be impacted by the permit
work on the northside of SR 684.
2. No Permit work can be performed until all FDOT Project 436551-2 work is completed prior to Friction Couse construction.
3. The Permit work's backfilling activities will be subject to all current FDOT Earthwork and Related Operations'
Specifications.
4. The Permit work's structural asphalt affected area will be removed and replaced a minimum of 50 FT on both sides of the
work affected area for the full width paving lane as per current FDOT Specifications 330.
5. Permit void unless Manatee Ops Permits Office is notified within 2 business days in advance of starting work. Phone No:
941-708-4400.
6. If lane closures for this permit are required, they will be restricted to night time work during the hours of 9:00 PM to 5:00
AM, only. Failure to comply may result in delay to start work.
7. Sod all portions of disturbed ROW.

2019-H-194-00245

Approved
2019-H-194-00245

Curtis Vilt
7/31/2019Manatee County BCC IFBC No. 19-TA003138 240
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1

Shea Shoun

From: Jim Anderson
Sent: Friday, February 3, 2017 2:51 PM
To: Billy Gillean Florida Gas; Dan Shanahan (djshanahan@tecoenergy.com); Denise Hutton - Verizon 

(denise.hutton@ftr.com); Gary Peterson (gary.n.peterson@fpl.com); Greg Coker 
(greg_coker@fpl.com); James Fleming (James.Fleming1@chartercom); John Ludlow Florida Gas; Patti 
Reid - Verizon (patti.reid@ftr.com); Tom Lindsay (tom.lindsay@ftr.com); tom.wright@charter.com

Cc: Cody Keime; Thom Forrester
Subject: Manatee County Water Line Ciprianis Subdivision
Attachments: CIPRIANIS30%020317.pdf

Good Afternoon Fellow Utilities. 
 
Here are the 30% Utility Submittal for a new waterline project located at 123rd St West and Cortez Road in Manatee 
County.  We have located the utilities in the corridors but we need to find out who owns them or if there are any 
missing.  Could you please green line the plans with type and size of your existing utilities. 
 
Thomas Cady will be the engineer of Record and Cody Keime is the Engineering Tech for this project.  When You reply 
could you also include them?  Thank you 
 
I would request that the green lines be sent to me in 30 days…March 3, 2017. 
 
Thank you in advance  
 
Jim Anderson 
Sr. Engineering Tech 
Utility Engineering Division 
1022 26th Ave E 
Bradenton, FL 34208 
(941) 708‐7450 x7652 
 

Approved
2019-H-194-00245

Curtis Vilt
7/31/2019Manatee County BCC IFBC No. 19-TA003138 250
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ofSTANDARD PLANS

FY 2019-20 SHEETINDEX

11/01/17 MEDIAN OR OUTSIDE LANE
MULTILANE, WORK NEAR INTERSECTION

102-616 1 3

SYMBOLS

Work Area

Work Zone Sign

Advance Warning Arrow Board

Type III  Barricade

Channelizing Device (See Index 102-600)

Lane Identification + Direction of Traffic

GENERAL NOTES DURATION NOTES

oscillating, or strobe lights operating.

area have high-intensity, rotating, flashing,

DURATION NOTE 1 are met, and vehicles in the work

board may be omitted if conditions a, b, and c in

For work operations up to 60 minutes, the arrow2.

operating.

oscillating, or strobe lights mounted above the cab height and 

(GWVR) of 16,001 lb with high-intensity, rotating, flashing, 

duty truck(s) with a minimum gross weight vehicle rating 

The closed lane is occupied by a class 5 or larger, medium d.

Volume and complexity of the roadway has been considered.c.

for a distance equal to twice the taper length.

No sight obstructions to vehicles approaching the work area b.

Speed limit is 45 mph or less.a.

the following conditions are met:

channelizing devices, and arrow board may be omitted if all of 

For work operations up to approximately 15 minutes, signs, 1.

For general TCZ requirements and additional information, refer to Index 102-600.6.

rotating, flashing, oscillating, or strobe lights operating.

area may be omitted provided vehicles in the work area have high-intensity 

The two channelizing devices directly in front and directly at the end of the work 5.

Signs are required on the median side for divided highways. 4.

using the information in Index 102-660.

If the work space extends across a crosswalk, the crosswalk should be closed 3.

shall be post mounted and located in accordance with Index 700-101

When vehicles in a parking zone block the line of sight to TCZ signs, the signs 2.

WORK AHEAD signs, and the merge symbol signs eliminated.

barricaded and the RIGHT (LEFT) LANE CLOSED AHEAD signs replaced by ROAD 

If the work area is confined to an auxiliary lane the work area shall be 

See Sheet 3�

Inside travel lane and adjoining auxiliary lane �f.

Inside auxiliary lane �;e.

Inside travel lane �;d.

Outside travel lane and adjoining auxiliary lane;c.

Outside auxiliary lane; b.

Outside travel lane;a.

follows:

Work operations shall be confined to either one lane, or lane combinations as 1.
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(12' Lateral Transition)

Taper Length - Merge

Table II
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N DESCRIPTION:

REVISION

LAST

ofSTANDARD PLANS

FY 2019-20 SHEETINDEX

11/01/17 MEDIAN OR OUTSIDE LANE
MULTILANE, WORK NEAR INTERSECTION

102-616 2 3

Work Area

Work Area

 sign and reinstall when through lane reopened to traffic.

 30' from the taper line.  Remove or cover existing STOP

Erect STOP Sign where the existing stop bar is more than

ROAD WORK

END

ROAD

AHEAD

WORK

PRESENT

SPEEDING FINES

DOUBLED

WHEN WORKERS

ROAD WORK

END

ROAD

AHEAD

WORK

PRESENT

SPEEDING FINES

DOUBLED

WHEN WORKERS

ROAD

AHEAD

WORK

ROAD

AHEAD

WORK

ROAD

AHEAD

WORK

MUST

RIGHT LANE

TURN RIGHT

STOP

RIGHT LANE CLOSED ON FAR SIDE OF MINOR SIDESTREET

WITH SIGNIFICANT RIGHT TURNING MOVEMENTS

RIGHT LANE CLOSED ON FAR SIDE OF INTERSECTION

DISTANCE BETWEEN SIGNS

Device Spacing

Table I

Speed
Spacing (ft.)

B CA

Max. Distance Between Devices (ft.)

Panels or Drums

Barricades or Vertical

Type I or Type II

Tubular Markers

Cones or

(mph)

Speed

(mph)

Speed

(ft)

L

(Merge)

Notes

TangentTaperTangentTaper

midway between signs whichever is less. 

500' beyond the ROAD WORK AHEAD sign or *

*

A B C
500'

* 

A B C 500'

A

A

Table I

See 

Tangent

Spacing

Device

Table II

See 

Tangent

Spacing

DeviceSee Table II

Taper Length=L

See Table I

Device Spacing -Taper

A

200 200 200

350 350 350

40 mph or less

45 mph

25 

30 to 45

25

25

50

50

25

30

50

50

25 125

30 180

35 245

40 320

45 540 L=WS 

L =
60

WS²

LEFT

MERGE

TRAFFIC

THRU

Posted speed limit (mph)=S

Width of lateral transition in feet=W

Length of taper in feet=L

column. Where:

use formula for L shown in the notes 

For lateral transitions other than 12', 

restricted to right turns only as shown in this detail.

a right lane having significant right turning movements, then the right lane may be

is not carried through the intersection.  However, when this results in the closure of

The normal procedure is to close on the near side of the intersection any lane that1.

be prohibited to maintain capacity for through vehicular traffic.

For intersection approaches reduced to a single lane, left turning movements may2.

RIGHT LANE

CLOSED

AHEAD
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N DESCRIPTION:

REVISION

LAST

ofSTANDARD PLANS

FY 2019-20 SHEETINDEX

11/01/17 MEDIAN OR OUTSIDE LANE
MULTILANE, WORK NEAR INTERSECTION

102-616 3 3

Work Area

Work Area

ROAD WORK

END

ROAD

AHEAD

WORK

PRESENT

SPEEDING FINES

DOUBLED

WHEN WORKERS

ROAD WORK

END

ROAD

AHEAD

WORK

PRESENT

SPEEDING FINES

DOUBLED

WHEN WORKERS

MUST

LEFT LANE

TURN LEFT

ROAD

AHEAD

WORK

ROAD

AHEAD

WORK

ROAD

AHEAD

WORK

ROAD

AHEAD

WORK

SIDESTREET - RESTRICTED TURNING MOVEMENTS

LEFT LANE CLOSED ON FAR SIDE OF MINOR

LEFT LANE CLOSED ON FAR SIDE OF INTERSECTION TURNING MOVEMENTS ALLOWED

DISTANCE BETWEEN SIGNS

Device Spacing

Table I

(12' Lateral Transition)

Taper Length - Merge

Table II

Speed
Spacing (ft.)

A B C

Max. Distance Between Devices (ft.)

(mph)

Speed

Tubular Markers

Cones or

Panels or Drums

Barricades or Vertical

Type I or Type II

Taper Tangent Taper Tangent

(Merge)

Notes

(ft.)

L

(mph)

Speed

200 200 200

350 350 350

40 mph or less

45 mph

midway between signs whichever is less. 

500' beyond the ROAD WORK AHEAD sign or *

25 50

25 50

25

3030 to 45

25 50

50

25

30

35

40

45

125

180

245

320

540

L =
60

WS²

L = WS 

*

A B C

500'

A

A

A

See Table II

Taper Length=L

See Table I

Device Spacing -Taper

Table II

See 

Tangent

Spacing

Device 

See Table II

Taper Length=L

See Table I

Device Spacing -Taper

Table I

See 

Tangent

Spacing

Device 

Gap

100' 500'

A

*

A B C

ONE WAY

CLOSED

ROAD

ROAD

CLOSED

ONE WAY

Posted speed limit (mph)=S

Width of lateral transition in feet=W

Length of taper in feet=L

column. Where:

use formula for L shown in the notes 

For lateral transitions other than 12', 

movements, then the left lane may be reopened as a turn bay for left turns only as show in this detail.

the intersection.  However, when this results in the closure of a left lane having significant left turning 

The normal procedure is to close on the near side of the intersection any lane that is not carried through 1.

LEFT LANE

CLOSED

AHEAD

CLOSED

LEFT LANE

AHEAD
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GENERAL COMMENT STAMPS

THE DEPARTMENT MUST BE NOTIFIED 48 HOURS 
IN ADVANCED OF STARTING WORK AND IF NO 
LANE CLOSURES ARE REQUIRED CONTACT 941-
708-4400. FAILURE TO CALL MAY RESULT IN A 
DELAY TO BEGIN WORK.

IF A LANE CLOSURE IS WITHIN THE PROJECT 
LIMITS, THE PERMITTEE MUST NOTIFY THE 
DEPARTMENT 7 DAYS PRIOR TO A LANE 
CLOSURE TO ALLOW THE DEPARTMENT TO 
INFORM THE MOTORING PUBLIC.  FAILURE 
TO CALL MAY RESULT IN A DELAY TO 
BEGIN WORK.

LANE CLOSURES AND OTHER WORK MAY BE 
RESTRICTED BY THE FDOT DUE TO HEAVY 
TRAFFIC AND POTENTIAL BACKUPS CAUSED BY 
THIS CONSTRUCTION.  NIGHT WORK MAY BE 
REQUIRED.

APPLICANT IS RESPONSIBLE FOR NOTIFYING 
OWNERS OF ALL EXISTING AERIAL AND BURIED 
UTILITIES OF PROPOSED DRIVEWAY AND 
RESOLVING ANY CONFLICTS BEFORE 
CONSTRUCTION BEGINS.

IN ACCORDANCE WITH FLORIDA STATUS 335.18 
PERMITTEE SHALL BE REQUIRED TO BEAR THE 
COST OF FUTURE ACCESS MODIFICATIONS, 
TRAFFIC CONTROL DEVICES OR OTHER 
IMPROVEMENTS, WHEN DETERMINED BY THE 
FLORIDA DEPARTMENT OF TRANSPORTATION 
TO BE IN CONJUNCTION WITH ACCEPTED 
ENGINEERING PRACTICES.

ALL CONSTRUCTION AND/OR MAINTENANCE ON 
THE DEPARTMENT’S RIGHT-OF-WAY SHALL 
CONFORM TO THE FEDERAL MANUAL ON 
UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) 
THE DEPARTMENT’S ROADWAY AND TRAFFIC 
DESIGN STANDARDS AND BRIDGE 
CONSTRUCTION.

PERMITTEE/CONTRACTOR MUST WAIT 30 DAYS 
TO ALLOW ASPHALT FRICTION COURSE TO 
CURE BEFORE PLACING THERMOPLASTIC 
STRIPING. 

ALL CONTRACTORS AND SUBCONTRACTORS 
SHALL BE RESPONSIBLE FOR COMPLIANCE WITH 
PERMITTED M.O.T. PLAN.

SOD ALL PORTIONS OF DISTURBED RIGHT-OF-WAY.

NOTE: ALL ABOVE GROUND APPURTENANCES 
TO BE LOCATED AT RIGHT-OF-WAY LINE.

DENSITY REPORTS ARE TO BE SUBMITTED PRIOR 
TO PLACEMENT OF PAVEMENT.

“PRIOR TO EXCAVATING CONTACT THE CLERK OF 
THE CIRCUIT COURT FOR POSSIBLE GASOLINE 
CONFLICT.”

THE APPLICANT SHALL NOT, DURING AND AFTER 
COMPLETION OF PERMITTED CONSTRUCTION, 
INTRODUCE ANY FORM OR METHOD OF SITE 
DRAINAGE DISCHARGE INTO THE DRAINAGE 
FACILITIES ON THE DEPARTMENT OF 
TRANSPORTATION RIGHT-OF-WAY OR EASEMENT.  
ANY DISCHARGE SHALL BE IN VOILATION OF THIS 
PERMIT.

“PERMITTEE IS CAUTIONED THAT UTILITIES MAY BE 
LOCATED WITHIN THE CONSTRUCTION AREA.”

IT IS THE RESPONSIBILITY OF THE PERMITTEE TO 
DETERMINE AND COMPLY WITH ALL COUNTY AND 
MUNICIPAL ORDINANCES THAT ARE RELATIVE TO 
THE CONSTRUCTION OR OTHER ACTIVITY 
DESCRIBED ON THIS PERMIT AND ARE MORE 
STRINGENT THAN DEPARTMENT OF 
TRANSPORTATION REQUIREMENTS.

N.P.D.E.S. REQUIRES THAT STORM WATER CONTROL 
MEASURES BE IMPLEMENTED ON ANY PROJECT ON 
PUBLIC TRANSPORTATION FACILITY RIGHTS-OF-
WAY INCLUDING, BUT NOT LIMITED TO MEASURES 
DESCRIBED IN THE CURRENT F.D.O.T. STANDARD. 

“IF CONSTRUCTION, RECONSTRUCTION, REPAIR OR 
MAINTENANCE ACTIVITY NECESSITATES THE 
CLOSING OF ONE OR MORE TRAVEL LANES OF ANY 
ROAD ON THE STATE PRIMARY, COUNTY ROAD OR 
CITY STREET SYSTEM, FOR A PERIOD OF TIME 
EXCEEDING TWO HOURS, THE PARTY PERFORMING 
SUCH WORK WILL BE RESPONSIBLE TO GIVE 
NOTICE TO THE APPROPRIATE LOCAL LAW 
ENFORCEMENT AGENCY WHICH HAS JURISDICTION 
WHERE SUCH ROAD IS LOCATED PRIOR TO 
COMMENCING WORK ON THIS PROJECT”.
 
ADHERE TO SPECIAL INSTRUCTIONS IN THE 
CURRENT UTILITY ACCOMODATIONS MANUAL.
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FLORIDA DEPARTMENT OF TRANSPORTATION  

STORMWATER POLLUTION PREVENTION 
 

The Law 

The Federal Clean Water Act was established in 1972 to protect our waterways.  As a result, the National Pollutant Discharge 

Elimination System (NPDES) program was developed.  The NPDES permit program addresses water pollution by regulating 

point sources that discharge pollutants to surface waters.  The Florida Department of Environmental Protection (FDEP) 

administers the NPDES program for Municipal Separate Storm Sewer Systems (MS4) and Construction activities.   
 

CONSTRUCTION ACTIVITIES 

 Is your construction site regulated?  

Yes, if your construction activity will ultimately disturb one acre or more and has the potential to discharge stormwater 

to surface waters or into a MS4.  Disturbance includes clearing, grading, excavation, and demolition. 

 What are you required to do? 

 Prepare and implement a Stormwater Pollution Prevention Plan (SWPPP)  

 Submit a Notice of Intent (NOI or application) and the appropriate fee to FDEP 

 Submit a Notice of Termination (NOT) to FDEP and to the local MS4 once the site meets the eligibility requirements 

for termination 

For more information on NPDES Stormwater Construction Activities, contact FDEP for more information at (866) 336-

6312 or visit http://www.dep.state.fl.us/water/stormwater/index.htm.   
 

HOW CAN YOU HELP STOP STORMWATER POLLUTION? 

 Do not pour oil or any chemicals down any storm drain or in the street 

 

 Use fertilizers and herbicides carefully and only use the recommended 

amount* 

 Report illicit discharges** 

 Recycle used oil and dispose of chemicals properly.  For more information 

on the proper disposal of wastes contact FDEP at (850) 245-8707 or visit: 

http://www.dep.state.fl.us/waste/categories/hwRegulation/ 

 Maintain proper sediment and erosion controls on your construction site 

*Contact your County Agricultural Extension Office for answers to your 

pest and weed problems. 

**Illicit Discharges: Report any material 

other than stormwater being discharged into 

a storm drain or into the street.   

County Agricultural Extension Office County / FDOT Environmental Contacts 

Charlotte Co. (941) 764-4340 Highlands Co. (863) 402-6540 Charlotte Co. (941) 575-3632 

Collier Co. (239) 252-4800 Lee Co. (239) 533-7505 Highlands Co. (863) 402-6500 

DeSoto Co. (863) 993-4846 Manatee Co. (941) 722-4524 Lee County (239) 533-9400 

Glades Co. (863) 946-0244 Okeechobee Co. (863) 763-6469 Manatee County (941) 748-4501 

Hardee Co. (863) 773-2164 Polk Co. (863) 519-8677 Polk County (863) 534-7377 

Hendry Co. (863) 674-4092 Sarasota Co. (941) 861-9900 
Sarasota County (941) 861-5000 

FDOT Right of Way (863) 519-2762 

 

FDOT MAINTENANCE YARDS 
SPILL 

REPORTING 

State Watch Office 

(Spill Report Hotline 

typically 25 gallons or 

more)  

(800) 320-0519 
Arcadia Operations (863) 993-4634 

Bartow Operations (863) 519-4100 

Fort Myers Operations (239) 985-7800 

For more information on NPDES stormwater regulations, 

please contact, FDOT District Maintenance, at (863) 519-2762 

Labelle Operations (863) 674-4027 

Manatee Operations (941) 708-4400 

Sebring Operations (863) 386-6104 
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REPORT OF THE 
GEOTECHNICAL INVESTIGATION 

WATER MAIN 
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Geotech ni cal Eng inee ring & Construct i on Materia l s Test i ng 

Manatee County Public Works Dept. May 26, 2017 

Utility Engineering Division 

1 022 26111 Ave. E. 
Bradenton, FL 34209 

Attn: Mr. Eric Shroyer, P .E. 

RE: Report of the Geotechnical Investigation 
Water Main 
Ciprianis Subdivision 151 and 2nd 
Manatee County, Florida 

Our File: DES 178062 

Dear Mr. Shroyer: 

DRIGGERS ENGINEERING SERVICES has completed the requested subsurface 

investigation program for the subject project. Presented herein are the results of our field and 
laboratory tests, together with a discussion of our findings and recommendations. 

SUBSURFACE INVESTIGATION PROGRAM 

Plate I of the repmi illustrations identifies the respective positioning off the edge of 
pavement of four (4) requested test borings that have been completed to investigate subsurface 

conditions. The program consisted of four (4) requested Standard Penetration Test (SPT) borings. 

The borings were advanced to requested depths of 15 feet below existing grade. The locations 

depicted on Plate I are approximate. Logs of the test borings are presented in the repmi 

attachments reflecting visual together with estimated Unified Soil classification. Soils were logged 

in the field by our geotechnician, with representative soil samples sealed in glass jars and returned 

to the laboratory for further examination by the project engineer and development of boring logs. 

A log of each hand auger boring is attached. 

LABORATORY INVESTIGATION 

A limited laboratory testing program was undertaken to aid in characterizing the 

engineering properties of the subsurface soils. Our laboratory tests included corrosivity series 

Sarasota 
Phone: 727.471 .6655 

Fax: 941 .371 .8962 
saroffice@driggers-eng.com 

Clearwater 
P.O. Box 17839 • Clearwater, Florida 33762 
Phone: 727.571 .1313 • Fax: 727.471.6653 

clwoffice@driggers-eng.com 

Spring Hill 
Phone: 727.471 .6657 

Fax: 727.471 .6653 
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testing, grainsize analysis and an organic content test. The results of our laboratory tests are 

included in the report attachments. 

GENERALIZED SUBSURFACE CONDITIONS 

2 

SOIL AND INDICATED CONDITIONS- The borings have predominately identified fine sands 
with variable silt fines from existing grade extending to the termination depth of the borings at 15 
feet below grade. It should be noted that boring B-1 encountered a shallow depth, thin seam of 

highly organic silt from about 2.1 to 2.4 feet below grade. 

GROUNDWATER CONDITIONS- Groundwater was recorded late April at 2.1 to 2.8 feet 

below grade at the test locations. These variations in the groundwater depths are most likely 

attributed to surface elevation changes along the proposed aligrunent. Considering the minimal 
amounts of rain accumulation that occurred during and prior to this investigation, we would expect 

the groundwater levels to rise at least 1 to 2 feet during periods of more pronounced rainfall. 

EVALUATION AND GEOTECHNICAL RECOMMENDATIONS 

PROJECT DESCRIPTION- It is our understanding that the project consists of the installation 
of nominal 8, 6, 4 and 2 inch diameter PVC water lines using open-cut direct burial along with 

utilizing directional drilling methods for some sections of the project. It is our understanding 

that the pipeline embedment for the directional drill is planned at about 4 feet below existing 

grade. It is also our understanding that open-cut installation sections of the water main will be 
embedded at about 3.5 feet below existing grade. 

HORIZONTAL DIRECTIONAL DRILLING SEGMENTS- As previously mentioned, it 

has been planned that directional drill installation methods will be utilized for installation of the 

12 inch water line at a depth of about 4 feet below existing grade. The borings predominately 

indicated that the soils at this depth range are fine sands with variable silt content. 

During any horizontal directional drilling operation and considering the close nature of 

the pipe embedment to the ground surface, the contractor should exercise appropriate ways and 

means to minimize any potential for an escape of drilling fluids to the surface (fracking) or the 

development of excessive fluid pressures that could result in damage or displacement of 

structures and utilities, and yet maintain a stable borehole to prevent collapse of overburden 

soils. 
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DIRECT EMBEDMENT PORTION -It is our understanding that the pipeline will be 

embedded with a minimum of 3 feet of cover. Thus, one would anticipate that the pipe 

embedment would typically be in the range of perhaps 3.5 to 4 feet below existing grade. 

3 

The soils typically encountered within and just below this anticipated depth of 

embedment would predominately consist of fine sands with variable silt and clay content, which 

should be suitable for pipe suppmi as well as provide suitable material for backfill placement. 

Careful geoteclmical inspection is recommended during construction to help identify any 

unsuitable soils or materials that may wan·ant removal and replacement. Where evidenced, these 

materials should be removed and replaced with suitable bedding material as directed by the 

project engineer. Fmihermore, such zones with excessive silt, clay and organic content may not 

meet project specification requirements with respect to their usage as suitable backfill. Where 

directed, these soils should be removed and disposed as directed by project specification 

requirements. 

It is our understanding that project specification could require ce1iain compaction efforts. 

It is our understanding that compaction should achieve a minimum density of no less than 98% 

of the Modified Proctor maximum dry density established in ASTM D-1557 under roadways 

while· a minimum density of no less than 95% of the Modified Proctor maximum dry density will 

be required for all other compaction applications including the pipe placement and pipe backfill. 

Identified suitable soil conditions would be considered suitable to achieve the recommended 

compaction requirements. 

EXCAVATION STABILITY AND MANAGEMENT OF GROUNDWATER -It is 

anticipated that the direct embedded pipeline section of the project will be constructed in an open 

excavation or perhaps utilizing trench box construction. With all the excavation activities and 

considering the existing shallow groundwater level at various locations along the alignment, it is 

anticipated that control and management of groundwater will be important to maintain 

excavation stability, allow appropriate placement of piping to line and grade and to permit proper 

backfill placement and compaction. It is recommended that groundwater levels be maintained no 

less than one ( 1) foot below the maximum depth of excavation or deeper as needed, dependent 

upon the ways and means of construction. It is envisioned that the de-watering where needed, 

will be accomplished utilizing an appropriately designed well-point system. Open excavation 

areas should be appropriately sloped in accordance with applicable OSHA Trench Safety 

requirements. The excavation contractor should certainly exercise due care with respect to 
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identification and protection of any existing structures or utilities that are within the area of 

influence of his work activities. 

LIMITATIONS 

The geotechnical investigation herein was performed to obtain subsurface information to 

help facilitate the design of the planned utilities. Our geotechnical investigation may not have 

included gathering of all information that may be desired by the respective contractor in the 

preparation of his bid proposal, or in the development of his ways and means of construction. 

Each contractor is encouraged to conduct such additional investigative effort or testing that he 

may deem appropriate to prepare his bid proposal and construction plan. 

4 

DRIGGERS ENGINEERING SERVICES appreciates the opportunity to serve you 

and we trust that if you have any questions concerning our repmi, you will not hesitate to contact 

this office at your convenience. 

JAD 

JAD-REP\178062 

Copies submitted: (1) Email 

Respectfully Submitted, 

DRIGGERS ENGINEERING SERVICES, INC. 
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PLATE I- BORING LOCATION PLAN 
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LEGEND: 

S STANDARD PENETRATION TEST BORING/ 
HAND CONE SOUNDING LOCATION 

SHEET TITLE 

BORING LOCATION PLAN 
PROJECT NAME 

CIPRIANIS SUBDIVISION 1st & 2nd 

PROJECT NUMBER: DES 178D62 DATE: 5/4/17 

DRIGGERS ENGINEERING 
SERVICES, INCORPORATED 

SHEET NO. 

PLATE 

Manatee County BCC IFBC No. 19-TA003138 271



TEST BORING LOGS 
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DRIGGERS ENGINEERING SERVICES IN CORPORA TED·· 

Project No. DES 178062 BORING NO. B-1 
Project Pro~osed Water Main, Ci~rianis Subdivision 1st & 2nd, Manatee County, Florida 
Location See Plate I Foreman B.D. 
Completion Depth To 

Depth 16.5' Date 4/26/17 Water 2.7' Time Date 4/26/17 

o::O:: STANDARD zwt-1- ...J en on. en PENETRATION TEST LL w 0 ...J SOIL DESCRIPTION enO::z BLOWS/FT. ON 2"" O.D. J: Ill a. s:ww 1- 2 2 SAMPLER-140 LB. a. 0~0. 
w >- <t: ...J20:: HAMMER, 30" DROP en 0 en lllc:t;O (AUTOMATIC HAMMER) 

en= 
SURF. EL: <.0 10 20 40 60 80 

0 3" Asphalt Pavement 
........ Light brown Fine SAND with trace of shell ... . .. ...... 

'1SP) (A-3) 
0 • • 0 0 Brown Fine SAND with trace of shell (SP) (A-3) 
0 •• 0 0 

Brown Fine SAND (SP) (A-3) ....... ... .. 
• 00 • • Dark brown highly organic SILT (Pt) (A-8) 

5 
•• • • 0 Grayish-brown Fine SAND (SP) (A-3) ..... .. ... .. 

Dark gray Fine SAND (SP) (A-3) 
0 •••• 1/2/3 • .... ... 

Loose dark brown Fine SAND (SP) (A-3) ... .. 
• • • 0 • 

.... ... , Loose to medium dense 1/2/4 • brown to dark brown Fine SAND (SP) (A-3) \ 
10 .. ..... , 

1\ 4/6/6 ... .. I . .. . . 
.... .. .r Medium dense light grayish-brown Fine SAND 2/4/7 ! • .. . .. (SP) (A-3) \ . .. . . .... . .. 

\ ... .. 
15 • • • 0 0 

\ •••• 000 ... .. 
7/8/9 

. •. 0 . 

20 

25 

30 

Remarks Borehole Grouted 
Casing Length 
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DRIGGERS ENGINEERING SERVICES INCORPORATED 

Project No. DES 178062 BORING NO. B-2 
Project Prof2osed Water Main, Ci[2rianis Subdivision 1st & 2nd, Manatee County, Florida 
Location See Plate I Foreman B.D. 
Completion 

Depth 16.5' Date 4/26/17 
Depth To 

Water 2.6' Time Date 4/26/17 

n:::O:: STANDARD zwl-1- ...J Cl) oa.CI) PENETRATION TEST LL w 
:r:- 0 ...J SOIL DESCRIPTION Cl)a::::Z BLOWS/FT. ON 2" O.D. c:o a. ~ww 1- 2 SAMPLER-140 LB. a. 2 0~0. w >- <( ...J20:: HAMMER, 30" DROP Cl) 
0 Cl) C:O<(O (AUTOMATIC HAMMER) 

Cl): 
SURF. EL: (!) 

10 20 40 60 80 
0 ;~~~~~ \ 1-1/2" Asphalt Pavement 

~1Brown slightly silty Fine SAND with shell 
0 •• 0 0 \(SP-SM) (A-3) ........ ... .. 

\Brown Fine SAND with shell (SP) (A-3) 
0 •• • 0 

• • •• 0 
\Gray Fine SAND (SP) (A-3) ....... .. . .. Dark grayish-brown Fine SAND (SP) (A-3) 

5 0 • • • 0 

~ ; :·: Loose dark brown Fine SAND with trace ..... .. 
i ~; r: of finely divided organic material (SP) (A-3) 2/3/4 • ..... ... 

I : : : :-: 
... .. Very loose brown 212/2 .... ... 

to brown and dark brown Fine SAND (SP) (A-3) 
•• •• 0 

10 ..... .. ... .. 
... . . 1/2/2 .... ... . .. .. 

I • •• • 0 

••• • 0 Very loose to medium dense 1/1/1 J .... . .. ... .. light brown Fine SAND (SP) (A-3) \ . .. 0. ...... . 
\ ... .. 

15 •• • 0 • .... . .. re ... .. 
2/5/6 

0 • • • • 

20 

25 

30 

Remarks Borehole Grouted 
Casing Length 
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DRIGGERS ENGINEERING SERVICES IN CORPORA TED 

Project No. DES 178062 BORING NO. B-3 
Project Pro12osed Water Main, Ci12rianis Subdivision 1st & 2nd, Manatee County, Florida 
Location See Plate I Foreman B.D. 
Completion 

Depth 16.5' Date 4/26/17 
Depth To 

Water 2.1' Time Date 4/26/17 

o:::O::: STANDARD zWI-1-
...J en a a.. en PENETRATION TEST LL w 

:C 
0 ...J SOIL DESCRIPTION cnO:::z BLOWS/FT. ON 2" O.D. co a.. ~ww 1- 2 SAMPLER-140 LB. a.. 2 oc[a.. 

w >- <X: -120::: HAMMER, 30" DROP 
0 en en mc:x:o (AUTOMATIC HAMMER) 

en= 
SURF. EL: CD 10 20 40 60 80 

0 ., 3" Asphalt Pavement 
........ 

\Dark grayish-brown slightly silty Fine SAND .. .. .. 
.... . . with trace of shell (SP-SM) (A-3) ······ ·· • • • • 00 ... ... Grayish-brown Fine SAND (SP_) (A 3) 
• • • • • 0 Brownish-gray Fine SAND (SP) (A-3) ........ .... .. 

5 . .... . 
. .. ... Brown Fine SAND (SP) (A-3) 
. ... . . Loose light brown Fine SAND (SP) (A-3) 1/2/5 _, ........ .... .. 

I . .... . 
I .r.) : l:t·. Loose to very loose light brown 2/2/3 J 
~· r J:i .l: slightly silty Fine SAND (SP-SM) (A-3) I ti ;,:·,; 

10 1:C1 :u: 
HE•:•: 1/2/2 • I .r.) :1: 1: 

.. :u~~ .:~~ 

""" i ti:·=··= Medium dense light grayish-brown 4/6/5 r. l ."Cl : I"J : slightly silty Fine SAND (SP-SM) (A-3) \ i·U:•.:•: 
;..;.;,7; -~ Medium dense light brownish-gray Fine SAND \ 15 ~;>: :v: ..;.: 
:?. :?: .~ with shell (SP) (A-3) ~ 
: :'?: '?': 8/7/8 

20 

25 

30 

Remarks Borehole Grouted 
Casing Length 
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DRIGGERS ENGINEERING SERVICES INCORPDRA TED 

Project No. DES 178062 BORING NO. B-4 
Project ProQosed Water Main, CiQrianis Subdivision 1st & 2nd, Manatee Count~ . Florida 
Location See Plate I Foreman B.D. 
Completion Depth To 

Depth 16.5' Date 4/26/17 Water 2.8' Time Date 4/26/17 

0::~ STANDARD 
1- en zWI-
LL ...I w oa.en PENETRATION TEST 

I' 0 ...I SOIL DESCRIPTION enO::z BLOWS/FT. ON 2" O.D. (() a. ;;:ww 1- :2 2 SAMPLER-140 LB. a. >- <{ 
0~0. 

HAMMER, 30" DROP w en .....1:20:: 
0 en (()<{0 (AUTOMATIC HAMMER} 

en= 
SURF. EL: co 10 20 40 60 80 

0 ~: : : . : 1-1 /2" Asphalt Pavement ::; :-v. 
\~rown Fine SAND with trace of shell ... .. . 

SP) (A-3) ········ •••• 0 0 

. .... . Grayish-brown Fine SAND (SP) (A-3) .... .. .. .... .. 

. .. ... ........ .... .. 
5 0 •• •• 0 

. ..... Loose brown Fine SAND (SP) (A-3) .. ... ... .... .. 

.... . . 2/4/4 • ..... ... 
\ 0 0 

~ ... .. , -trace of shell from depth 8.0'- 11 .5' 2/4/6 
:·::: ~ \ 10 -o:::=r Loose to medium dense 

\ 
·.::: : ';j light grayish-brown Fine SAND (SP) (A-3) 4/6/8 

J .... .. .. 

' 
• •• • 0 0 

4/6/7 . ..... 
I ........ ... . .. 

..... . I ...... .. 
15 

. .. . . . 
~r~ ~ ~ - trace of shell at depth 15. 0' I~ ::::9. 7/5/6 

20 

25 

30 

Remarks Borehole Grouted 
Casing Length 
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DRIGGERS ENGINEERING SERVICES IN CORPORA TED 

HAND AUGER BORING/HAND CONE SOUNDING LOG 

PROJECT: Water Main CLIENT: 
Cipria~~;S~bdivision 1st & 2nd ~n~n~too County 

Manatee County, Florida WATER TABLE: DATE: 
Project No. DES 178_QQ£ 2.7' 4/26/17 

TECHNICIAN: DATE: I COMPLETION DEPTH: 
B.D./J.W. 4/26/17 6.0' 

LOCATION: TEST 1\JIIMR~ R: 
See Plate I _B-1 

_J HAND CONE TIP 

ELEV. DEPTH 
0 RESISTANCE (TSF) 

DESCRIPTION ro 
(FT) (FT) 2 

>-en IQ 10 Q_ 30 40 _!'Q_ 60 70 

3" Asphalt Pavement 0 

Light brown Fine SAND ~:'Y. .... 
with trace of shell (SP) (A-3) .... :~: ... 

Brown Fine SAND tith trace of shell I:J\?: :v· 
(SP) (A-3) .:: 

Brown Fine SAND (SP) (A-3) 1 ... . .. .. . : .. .. . . . .. . . . . ... 
.. + ... . . .. .. .. .. .. .. . . 

2 
. . .. : 

Dark brown highly organic SILT 
(Pt) (A-8) : 

Grayish-brown Fine SAND (SP) (A-3) 
.. + 
.. 

3 I 

.V 
I 

Dark gray Fine SAND (SP) (A-3) .. 

.. 

1\ : 

4 . 
: v -. 
:_. / 
:. < 

~ Dark brown Fine SAND (SP) (A-3) 
5 .. v . . 

.. j 
6 

LEGEND: 

•+ Denotes Penetration Resistance 
in excess of 50 TSF 

7 
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DRIGGERS ENGINEERING SERVICES IN CORPORA TED 

HAND AUGER BORING/HAND CONE SOUNDING LOG 

PROJECT: Proposed Water Main CLIENT: 
Ciprianis Subdivision 1st & 2nd Manatee Countv 

Manatee County, Florida WATER TABLE: DATE: 
Proiect No.: DES 178062 2.6' 4/26/17 

TECHNICIAN: DATE: I COMPLETION DEPTH : 
8 .0./J.W. 4/26/17 6.0' 

LOCATION: TEST NUMBER: 
See Plate I B-2 

__J HAND CONE TIP 

ELEV. DEPTH 
0 RESISTANCE (TSF) 

DESCRIPTION ro 
(FT) (FT) :2 

>-
(/) 0 10 20 30 40 50 60 70 

1-1 /2" Asphalt Pavement 0 

Brown slightly silty Fine SAND 
,, :V.t 'ji7 
''P';: 'Vi . 

with shell (SP-SM) (A-3) .I:WtVJ 
:1.1:?'.i . 
.1.17t 17 
·~t:vr 

Brown Fine SAND with shell (SP) (A-3) 1 
.. . .. 
v. :'57:. • . :v: '\J. 

Gray Fine SAND (SP) (A-3) 
.. .. .. .. + .. . . . . . . . . . . .. . . . . . . . . 

2 . . . . . . I .. . . .. . . . . 
. . . . .. . . .. t . . . . 
. . . . .. . . .. . . . . . . . . 

3 . . 
T .. .. . . . . . . . . . . . . .. . . .. 
+ .. . . .. .. .. 

Dark grayish-brown Fine SAND .. . . . . . . 
(SP) (A-3) .. .. . . .. 

4 . . .. 
/ ·r . . .. 

. . .. . . v .. . . . . 

. . < . . .. .. .. . . . . 
~ . . . . . . .. .. 
~ .. 

5 
. . . . . . . . v . . .. . . 

Dark brown Fine SAND with trace 
.. 

:~ 

of finely divided organic material 
.. . . . . . . .... 

(SP) (A-3) .. 

1\ 
.. - .. 
. . . . 
. . ... 

6 

LEGEND: 

•+ Denotes Penetration Resistance 
in excess of 50 TSF 

7 
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DRIGGERS ENGINEERING SERVICES IN CORPORA TED 

HAND AUGER BORING/HAND CONE SOUNDING LOG 

D~OJECT: C' . IUIJ~"~~ ·Water ~a i~ 
2 

d CLIENT: 
1pnan1s U IVISIOn St n Manatee Countv 

Manatee County, Florida WATER TABLE: DATE: 
Proiect No: DES 178062 2.1 ' 4/26/17 

TECHNICIAN : DATE: I COMPLETION ~~PTH : 
R n tr. n 4/26/17 

LOCATION : TEST NUMBER: 
See Plate I B-3 

_J HAND CONE TIP 

ELEV. DEPTH 
0 RESISTANCE (TSF) 

DESCRIPTION ro 
(FT) (FT) 2 

>-en Ia 0 ~0 10 ~0 50 EO 70 

3" Asphalt Pavement 0 

Dark grayish-brown slightly silty 
I 

Fine SAND with trace of shell 1~:1: ~Vi 
(SP-SM) (A-3) 1: : :: ·. 

Grayish-brown Fine SAND (SP) (A-3) .. .. ... . . . . . . . 
1 .. .. . . . . 

' .... .. . . ... . . . 
• • • 0 .. .. . . . . .. .. .. .. 

+ ... ... ... . . . . . .. . . .. . . 
•• • 0 ...... ... . .. . . 

2 . ... .. .. .. . . .. .. .. 
• •• 0 .. . . .. . . .. . . .. . . .... . . + •• •• 0 .... . .. . . . .. .. .. . . ... . .. 
• • 0. 

0 0 •• . . . . 
3 

_, .... 
•• 0. I 

Brownish-gray Fine SAND (SP) (A-3) I .. .. 

~ .. 
\ 

4 I 

: 

. : .. 

t 
. : .. 

: 
.. : .. 

5 ' 
Brown Fine SAND (SP) (A-3) 

·: 
: t 
·: 
: 

6 I 

LEGEND: 

•+ Denotes Penetration Resistance 
in excess of 50 TSF 

7 
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DRIGGERS ENGINEERING SERVICES IN CORPORA TED 

HAND AUGER BORING/HAND CONE SOUNDING LOG 

PROJECT: Proposed Water Main CLIENT: 
Ciprianis Subdivision 1st & 2nd Manatee Countv 

Manatee County, Florida WATER TABLE: DATE: 
Project No.: DES 178062 2.8' 4/26/17 

TECHNICIAN: DATE: I COMPLETION DEPTH: 
B.D./C.D. 4/26/17 6.0' 

LOCATION: TEST NUMBER: 
See Plate I B-4 

...J HAND CONE TIP 

ELEV. DEPTH 
0 RESISTANCE {TSF) 

DESCRIPTION Ill 
{FT) {FT) 2 

>-
(/) 0 10 20 30 40 50 60 70 

1-1 /2" Asphalt Pavement 0 
:-9. 

.. 
Brown Fine SAND with trace of shell 

.. 
.. 

(SP) (A-3) 
.. . . .. .. 

'ti . . . . .. . . 
"'!V . . . . . . 

1 
. . 

I .. .. .. 
'Y: T . . 

. . . . 
Grayish-brown Fine SAND (SP) (A-3) : .. 

.. + . . . . 

. . 
. . 

2 -• , . 
. . 
. . 

: . . 
.. + . . 

: .. 
. . . . 

3 : . . 
.. 

------
~ I 

.. 
L------"' .. 

.. 

\ ------. . . . 
.. 
. . 

: .. \. 4 .. 
. . 

< 
: .. 

. . 
. . 

: . . 
.. 
.. 

~ : .. 
5 . . .......... .. 

~ . . 

Brown Fine SAND (SP) (A-3) ~'---........ .. 

\ . . 
.. 
. . 

6 
.. 

LEGEND: 

•+ Denotes Penetration Resistance 
in excess of 50 TSF 

7 
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LAB ORA TORY TEST RESULTS 
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SUMMARY OF LABORATORY TEST RESULTS 

ATIERBERG 
BORING DEPTH DESCRIPTION W o/o Yd Gs LIMITS P.P. u.c. CON. G.S. ORG. pH Cl. S04 RES. 

NO. (ft) (pel) (tsf) (%) (ppm) (ppm) (ohm-em) 

LL PL PI 

B-1 2.1-2 .2 Dark brown highly organic SILT 25 .2 

B-1 4.8-6.0 • Dark brown Fine SAND 

Dark brown Fine SAND 
B-2 6.0-7 .5 with trace of finely divided organic material • 

B-3 5.1-6.0 • Brown Fine SAND 

B-4 6.0-7 .5 Brown Fine SAND . 
B-218-3/ 

B-4 3.1-5.2 Grayish-brown Fine SAND 7.2 105 180 6,300 

W% = Water Content Con. = Consolidation Test 

Y d (pet) = Dry Density G.S. (H) = Grainsize Analysis (Hydrometer) 

Gs = Specific Gravity ORG. (%) = Organic Content CLIENT: Manatee County 
LL = Liquid Limit Cl.(ppm) = Total Chloride 

PL = Plastic Limit so. (ppm) = Total Sulfate PROJECT: Proposed Water Main, 

PI = Plasticity Index RES. (ohm-em) = Lab Resistivity Ciprianis Subdivision 1st & 2nd, Manatee County, Florida 

P.P. (tst) = Pocket Penetrometer * = See Test Curves FILE: DES 178062 

U.C. = Unconfined Compression ** = Percent Passing No. 200 Sieve 
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GRAINSIZE ANALYSES 
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DRIGGERS ENGINEERING SERVICES, INC. 

U. S Standard SioNt Opentncs in Inches U. S Ston.Urd Sieve Numben Hydi'Or!Mttr ' ' I' ' f I j ' • • " 'I " m M 0 ~ " •~ '0 R 100 

Ill' II II r I j 11111
1

1 r I j I I T IITITT li\: 'I' I 'II Ill I I IIIII' I I I I 
0 

~111111 I I I 111111 I I I 111111 I I \I 111111 I I I IIIII I I I I I 
10 

soli I Ill I I I IIIII I I I G IIIII I I I \1 IIIII I I I I IIIII I I I I 1 20 

10 I I I I I I I I I I I I I I I I I I I I I I I I I I 1\ I I I I I I I I I I I I I I I I I I I 30 

! 60 111111 I I I 111111 I I I 111111 I I 1\ II II t++-t I 111111 I I I 140 ! 
>- .Cl 

j 
50 

H II !I I I I 111111 I I I 111111 I I I \ JiUJJil±- 111111 I I I I ~ 1 
] 

40 i IIIII I I I II II I I I I I II II I I I I I l IIIII I H-i Ill H I I I I I 60 ~ 
II I' II I I I II I I I I I I I Ill I I I I I I I 301 1 1 1 1 1 1 I I I I I I I I I I I · t 70 

20111 I I I Ill I I I I I I -+1-t-t-H-+--1- =-\--= 
" 11 1 1 1 I I I I II I I I I I I I . =~u !. tJ._ -----1 ~ 
0 I I I I I I I I I I I I I I I I I I I I I I I I I I "j"l'- • I -1 I I I '100 

-t I I I I I I +++-t--+-+--+---4 
I I I I I I +--+-- +---

80 

100 50 10 5 I 0.5 0 .1 0.05 0.01 0.005 0.001 

Grain Size in Millimeters 
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STANDARD PENETRATION TEST 
WITH AUTOMATIC HAMMER 
AND SOIL CLASSIFICATION 

STANDARD PENETRATION TEST (ASTM D-1586) 

In the Standard Penetration Test borings, a rotary drilling rig is used to advance the borehole to the desired test 

depth. A viscous drilling fluid is circulated through the drill rods and bit to stabilize the borehole and to assist in 

removal of soil and rock cuttings up and out ofthe borehole. 

Upon reaching the desired test depth, the 2 inch O.D. split-bmTel sampler or "split-spoon", as it is sometimes called, 

is attached to an N-size drill rod and lowered to the bottom of the borehole. A 140 pound automatic hammer, 

attached to the drill string at the ground surface, is then used to drive the sampler into the formation. The hammer is 

successively raised and dropped for a distance of30 inches using an automated lifting mechanism. The number of 

blows is recorded for each 6 inch interval of penetration or until vi1tual refusal is achieved. In the above manner, 

the samples are ideally advanced a total of 18 inches. The sum of the blows required to effect the final 12 inches of 

penetration is called the blowcount, penetration resistance or "N" value of the particular material at the sample depth. 

After penetration, the rods and sampler are retracted to the ground surface where the core sample is removed, sealed 

in a glass jar and transported to the laboratory for verification of field classification and storage. 

SOIL SYMBOLS AND CLASSIFICATION 

Soil and rock samples secured in the field sampling operation were visually classified as to texture, color and 

consistency. The Unified Soil Classification was assigned to each soil stratum per ASTM D-2487. Soil 

classifications are presented descriptively and symbolically for ease of interpretation. The stratum identification 

lines represent the approximate boundary between soil types. In many cases, this transition may be gradual. 

Consistency of the soil as to relative density or undrained shear strength, unless otherwise noted, is based upon 

Standard Penetration resistance values of "N" values and industry-accepted standards. "N" values, or blowcounts, 

are presented in both tabular and graphical fonn on each respective boring log at each sample interval. The 

graphical plot of blowcount versus depth is for illustration purposes only and does not wan·ant continuity in soil 

consistency or linear variation between sample intervals. 

The borings represent subsurface conditions at respective boring locations and sample intervals only. Variations in 

subsurface conditions may occur between boring locations. Groundwater depths shown represent water depths at 

the dates and time shown only. The absence of water table infom1ation does not necessarily imply that groundwater . 

was not encountered. 
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House Number Property Address Flood Zone Conditions BPA Required? Protectioin Make Model Size Serial Number Location

1 4317 126TH ST W AE Adj to canal, Irr. Y RP WILKINS 975XL/950XL 02644779/02546218

1 4315 126TH ST W AE Adj to canal, Irr. Y RP WILKINS 975XL/950XL 02644825/02546221

1 4311 126TH ST W AE Adj to canal Y RP

1 4309 126TH ST W AE Adj to canal Y RP

1 4305 126TH ST W AE Adj to canal Y RP

1 4227 126TH ST W AE Adj to canal Y RP

1 4223 126TH ST W AE Adj to canal Y RP

1 4219 126TH ST W AE Adj to canal Y RP

1 4217 126TH ST W AE Adj to canal Y RP

1 4211 126TH ST W AE Adj to canal Y RP

1 4207 126TH ST W AE pool, Adj to canal Y RP

1 4203 126TH ST W AE Adj to canal Y RP

1 4212 126TH ST W AE Adj to canal, multi-story, multi-family Y RP WILKINS 950XL 2 01133323 APT 406

1 4204 126TH ST W AE Adj to canal, multi-story, multi-family Y RP WILKINS 950XL 3/4 02208181 APT 508

1 12409 42ND AVE DR W AE Adj to canal Y RP

1 12405 42ND AVE DR W AE Adj to canal Y RP

1 12319 42ND AVE DR W AE Multi-story Y RP

1 12408 42ND AVE DR W AE Multi-story, adj to canal Y RP

1 12404 42ND AVE DR W AE Adj to canal Y RP

1 12316 42ND AVE DR W AE pool, Adj to canal Y RP

1 12308 42ND AVE DR W AE Adj to canal Y RP

1 12304 42ND AVE DR W AE Adj to canal Y RP

1 12216 42ND AVE DR W AE Adj to canal Y RP

1 12212 42ND AVE DR W AE Adj to canal Y RP

1 4323 123RD ST W AE Flood zone Y DC

1 4315 123RD ST W AE Flood zone Y DC

1 4311 123rd ST W AE Flood zone Y DC

1 4307 123rd ST W AE Multi-story Y RP WATTS 719 3/4 00006698

1 4304 123rd ST W AE Multi-story, pool Y RP

1 4308 123rd ST W AE Flood zone Y DC

1 4312 123rd ST W AE Flood zone Y DC

1 4318 123rd ST W AE Flood zone Y DC

1 4316 123rd ST W AE Flood zone Y DC

1 4320 123rd ST W AE Multi-story Y RP CONBRACO 40104A2T 3/4 000DJ771

1 12304 CORTEZ RD AE Commerical Y RP WATTS 007M3 3/4 0047420

CIPRIANIS SUBDIVISION WATER MAIN REPLACEMENT CROSS-CONNECTION BACKFLOW PREVENTION ASSEMBLY DATA
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CONSTRUCTION AGREEMENT 

 

for 

 

STIPULATED SUM 

 

between 

 

MANATEE COUNTY (AS OWNER) 

 

and 

 

<CONTRACTOR NAME> (AS CONTRACTOR) 
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Manatee County CONSTRUCTION AGREEMENT 1 
Agreement No. XXXXX 

 

 

CONSTRUCTION AGREEMENT FOR  

STIPULATED SUM   

 [PROJECT NAME] 

 

            THIS AGREEMENT (“Agreement”) is made and entered into by and between Manatee 

County, a political subdivision of the State of Florida, referred to herein as “Owner”, and the firm 

of      , incorporated in the State of       and registered and licensed to do business in the 

State of Florida (license #      ), referred to herein as “Contractor.” 

 

 WHEREAS, the Owner intends to construct [PROJECT DESCRIPTION], the 

aforementioned improvements being hereinafter referred to and defined as the “Project”; and 

 

 WHEREAS, in response to Owner’s Invitation for Bid No.       (the “IFB”), 

Contractor has submitted its Bid (the “Contractor’s Bid”) to provide the aforementioned 

construction services. 

 

 NOW THEREFORE, the Owner and the Contractor, in consideration of the mutual 

covenants hereinafter set forth, the sufficiency of which is hereby acknowledged, agree as 

follows: 

 

1. Contract Documents.  The Contract Documents consist of this Agreement and 

attached Exhibits, the attached General Conditions of the Construction Agreement, 

Supplementary Conditions (if any), Special Conditions (if any), Drawings (the titles of which 

are attached hereto as Exhibit A), Specifications (the titles of which are attached hereto as 

Exhibit B), Addenda issued prior to execution of this Agreement, the Invitation for Bid 

(including any Instructions to Bidders, Scope of Work, Bid Summary, Supplements, and 

Technical Specifications), any interpretations issued pursuant to the Invitation for Bid, the 

Contractor’s Bid, permits, notice of intent to award, Notice to Proceed, purchase order(s), any 

other documents listed in this Agreement, and Modifications [to include written Amendment(s), 

Change Order(s), Work Directive Change(s) and Field Directive(s)] issued after execution of 

this Agreement.  These form the Agreement,and are as fully a part of the Agreement as if 

attached or repeated herein.  This Agreement represents the entire and integrated agreement 

between the parties hereto and supersedes prior negotiations, representations or agreements, 

either written or oral.  No other documents shall be considered Contract Documents. 

 

2. Work.  The Contractor shall fully execute the Work described in the Contract 

Documents, except to the extent specifically indicated in the Contract Documents to be the 

responsibility of others. 

 

3. Date of Commencement and Substantial Completion. 

 

A.  Date of Commencement.  The date of commencement of the Work shall be the 

date fixed in a Notice to Proceed issued by the Owner.  

 

B. Contract Time.  The Contract Time shall be measured from the date of 

commencement. 
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C. Substantial Completion.  The Contractor shall achieve Substantial 

Completion of the entire Work not later than       days from the date of commencement, or as 

follows: 

 

Portion of Work  Substantial Completion Date 

                

                 

 

subject to adjustments of this Contract Time as provided in the Contract Documents. 

 

 

Time is of the essence in the Contract Documents and all obligations thereunder.  If the 

Contractor fails to achieve Substantial Completion of the Work within the Contract Time and as 

otherwise required by the Contract Documents (to include not only the entire Work but any 

portion of the Work as set forth above), the Owner shall be entitled to retain or recover from the 

Contractor, as liquidated damages and not as a penalty, the sum of $      per calendar day, 

commencing upon the first day following expiration of the Contract Time and continuing until 

the actual date of Substantial Completion.  Such liquidated damages are hereby agreed to be a 

reasonable estimate of damages the Owner will incur because of delayed completion of the 

Work.  The Owner may deduct liquidated damages as described in this paragraph from any 

unpaid amounts then or thereafter due the Contractor under this Agreement.  Any liquidated 

damages not so deducted from any unpaid amounts due the Contractor shall be payable to the 

Owner at the demand of the Owner, together with interest from the date of the demand at the 

maximum allowable rate.   

 

4. Contract Sum. 

 

A. Payment.  The Owner shall pay the Contractor the Contract Sum in current 

funds for the Contractor’s performance of the Contract.  The Contract Sum shall be       

Dollars and       Cents ($     ), subject to additions and deductions as provided in the 

Contract Documents.   

 

B. Alternates.  The Contract Sum is based upon the following alternates, if 

any, which are described in the Contract Documents and are hereby accepted by the Owner.   

(State the numbers or other identification of accepted alternates.  If decisions on other alternates 

are to be made by the Owner subsequent to the execution of this Agreement, attach a schedule of 

such other alternates showing the amount for each and the date when that amount expires.) 

 

C. Unit Prices.  Unit prices, if any, are reflected in the Contractor’s Bid. 

 

5. Payments. 

 

A.  Progress Payments. 

 

(1) Based upon Applications for Payment submitted to the Architect/Engineer 

by the Contractor and Certificates for Payment issued by the 

Architect/Engineer, the Owner shall make progress payments on account 
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of the Contract Sum to the Contractor as provided below and elsewhere in 

the Contract Documents. 

 

(2) The period covered by each Application for Payment shall be one calendar 

month ending on the last day of the month. 

 

(3) Payments shall be made by Owner in accordance with the requirements of 

Section 218.735, Florida Statutes. 

 

(4) Each Application for Payment shall be based on the most recent schedule 

of values submitted by the Contractor in accordance with the Contract 

Documents.  The schedule of values shall allocate the entire Contract Sum 

among the various portions of the Work.  The schedule of values shall be 

prepared in such form and supported by such data to substantiate its 

accuracy as the Architect/Engineer may require.  This schedule, unless 

objected to by the Owner or Architect/Engineer, shall be used as a basis 

for reviewing the Contractor’s Applications for Payment. 

 

(5) Applications for Payment shall indicate the percentage of completion of 

each portion of the Work as of the end of the period covered by the 

Application for Payment. 

 

(6) Subject to other provisions of the Contract Documents, the amount of each 

progress payment shall be computed as follows: 

 

i. Take that portion of the Contract Sum properly allocable to 

completed Work as determined by multiplying the percentage 

completion of each portion of the Work by the share of the 

Contract Sum allocated to that portion of the Work in the schedule 

of values, less retainage of ten percent (10.00%).  Pending final 

determination of cost to the Owner of changes in the Work, 

amounts not in dispute shall be included as provided in Section 

3.3.B. of the General Conditions; 

 

ii. Add that portion of the Contract Sum properly allocable to 

materials and  equipment delivered and suitably stored at the site 

for subsequent incorporation in the completed construction (or, if 

approved in advance by the Owner, suitably stored off the site at a 

location agreed upon in writing), supported by paid receipts, less 

retainage of ten percent (10.00%); 

 

iii. Subtract the aggregate of previous payments made by the Owner; 

and 

 

iv. Subtract amounts, if any, for which the Architect/Engineer has 

withheld or nullified an Application for Payment, in whole or in 

part as provided in Section 3.3.C. of the General Conditions. 
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(7) The progress payment amount determined in accordance with Section 

5.A(6) shall be further modified under the following circumstances: 

 

i. Add, upon Substantial Completion of the Work, a sum sufficient to 

increase the total payments to the full amount of the Contract Sum, 

less such amounts as the Architect/Engineer shall determine for 

incomplete Work, retainage applicable to such work and unsettled 

claims. 

 

ii. Add, if final completion of the Work is thereafter materially 

delayed through no fault of the Contractor, any additional amounts 

payable in accordance with Section 3.2.B. of the General 

Conditions. 

 

(8) Reduction or limitation of retainage, if any, shall be as follows: 

 

Notwithstanding the foregoing, upon completion of at least 50% of the 

Work, as determined by the Architect/Engineer and Owner, the Owner 

shall reduce to five percent (5%) the amount of retainage withheld from 

each subsequent progress payment. 

 

(9) Except with the Owner’s prior approval, the Contractor shall not make 

advance payments to suppliers for materials or equipment which have not 

been delivered and stored at the site. 

 

B. Final Payment. Final Payment, constituting the entire unpaid balance of 

the Contract Sum, shall be made by the Owner to the Contractor when: 

 

(1) The Contractor has fully performed the Work except for the 

Contractor’s responsibility to correct Work as provided in 

Section 2.4.C. of the General Conditions, and to satisfy other 

requirements, if any, which extend beyond final payment; and 

 

(2) A final Application for Payment has been approved by the 

Architect/Engineer. 

 

6. Termination or Suspension. 

 

A. Termination.  The Agreement may be terminated by the Owner or the 

Contractor as provided in Article XIV of the General Conditions. 

 

B. Suspension by Owner.  The Work may be suspended by the Owner as 

provided in Article XIV of the General Conditions. 

 

7. Other Provisions. 

 

                      A. Substantial Completion Defined.  Substantial Completion shall be defined 

as provided in Article I of the General Conditions.  In the event a temporary certificate of 
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occupancy or completion is issued establishing Substantial Completion, the Contractor shall 

diligently pursue the issuance of a permanent certificate of occupancy or completion. 

 

B. Project Meetings.  There shall be a project meeting, at the jobsite or other 

location acceptable to the parties, on a regularly scheduled basis.  The meeting will be attended 

by a representative of the Contractor, Architect/Engineer and Owner.  These representatives shall 

be authorized to make decisions that are not otherwise contrary to the requirements of this 

Agreement. 

 

C. Weather.  Any rainfall, temperatures below 32 degrees Fahrenheit or 

winds greater than 25 m.p.h. which actually prevents Work on a given day, shall be considered 

lost time and an additional day added to the Contract Time, provided no work could be done on 

site, and provided written notice has been submitted to the Owner by the Contractor documenting 

same. 

 

D. Shop Drawings; Critical Submittals.  In consideration of the impact of 

timely review of submittals and shop drawings on the overall progress of the Work, it is hereby 

agreed that the Owner shall cause his agents and design professionals to accomplish the review 

of any particular “critical” submittals and/or shop drawings and return same to the Contractor 

within fourteen (14) days. 

 

E. Applications for Payment.  Applications for Payment shall be submitted 

once monthly at regular intervals and shall include detailed documentation of all costs incurred. 

 

F. Punch List.  Within 30 days after obtainment of Substantial Completion, 

the Owner shall generate a “punch list” of all work items requiring remedial attention by the 

Contractor.  Within 5 days thereafter the Architect/Engineer shall assign a fair value to the punch 

list items, which sum shall be deducted from the next scheduled progress payment to the 

Contractor.  Upon satisfactory completion of the punch list items, as certified by the 

Architect/Engineer, the previously deducted sum shall be paid to the Contractor. 

 

G.      Closeout documentation.   Within 30 days after obtainment of Substantial 

Completion and before final payment, Contractor shall gather and deliver to Owner all warranty 

documentation, all manufacturer’s product and warranty literature, all manuals (including parts 

and technical manuals), all schematics and handbooks, and all as-built drawings. 

 

H. Governing Provisions; Conflicts.    In the event of a conflict between this 

Agreement and the Specifications or as between the General Conditions and the Specifications, 

the Specifications shall govern. 

 

I.     E-Verify.  The Contractor’s employment of unauthorized aliens is a violation 

of Section 274(e) of the Federal Immigration and Employment Act.  The Contractor shall utilize 

the U.S. Department of Homeland Security E-Verify system to verify the employment eligibility 

of all new employees hired during the term of this Agreement, and shall require the same 

verification procedure of all Subcontractors. 

     

8. Insurance and Bonding.  If and to the extent required by the Invitation for Bid 

documents, the Contractor shall furnish insurance coverage for (but not necessarily limited to) 
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workers’ compensation, commercial general liability, auto liability, excess liability, and 

builder’s risk.  The Contractor shall furnish to the Owner all appropriate policies and 

Certificate(s) of Insurance.  The Contractor shall also post a Payment and Performance Bond for 

the Contract Sum, within ten (__) days following notification of intent to award, and otherwise 

in accordance with the Invitation for Bid documents. 

 

9. Independent Contractor.  The Contractor acknowledges that it is functioning as 

an independent contractor in performing under the terms of this Agreement, and it is not acting 

as an employee of the Owner. 

 

10. Entire Agreement.  This Agreement (inclusive of the Contract Documents 

incorporated herein by reference) represents the full agreement of the parties. 

 

11.   Amendments; Waivers; Assignment. 

 

A. Amendments.  This Agreement may be amended only pursuant to an 

instrument in writing that has been jointly executed by authorized representatives of the parties 

hereto. 

 

B. Waivers.  Neither this Agreement nor any portion of it may be modified or 

waived orally.  However, each party (through its governing body or properly authorized officer) 

shall have the right, but not the obligation, to waive, on a case-by-case basis, any right or 

condition herein reserved or intended for the benefit or protection of such party without being 

deemed or considered to have waived such right or condition for any other case, situation, or 

circumstance and without being deemed or considered to have waived any other right or 

condition.  No such waiver shall be effective unless made in writing with an express and specific 

statement of the intent of such governing body or officer to provide such waiver. 

 

C. Assignment.  The rights and obligations of either party to this Agreement 

may be assigned to a third party only pursuant to a written amendment hereto.  

 

12. Validity.  Each of the Owner and Contractor represents and warrants to the other 

its respective authority to enter into this Agreement. 

 

13. Covenant To Defend.  Neither the validity of this Agreement nor the validity of 

any portion hereof may be challenged by any party hereto, and each party hereto hereby waives 

any right to initiate any such challenge.  Furthermore, if this Agreement or any portion hereof is 

challenged by a third party in any judicial, administrative, or appellate proceeding (each party 

hereby covenanting with the other party not to initiate, encourage, foster, promote, cooperate 

with, or acquiesce to such challenge), the parties hereto collectively and individually agree, at 

their individual sole cost and expense, to defend in good faith its validity through a final judicial 

determination or other resolution, unless all parties mutually agree in writing not to defend such 

challenge or not to appeal any decision invalidating this Agreement or any portion thereof. 

 

14. Disclaimer of Third-Party Beneficiaries; Successors and Assigns.  This 

Agreement is solely for the benefit of the parties hereto, and no right, privilege, or cause of 

action shall by reason hereof accrue upon, to, or for the benefit of any third party.  Nothing in 

this Agreement is intended or shall be construed to confer upon or give any person, corporation, 
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partnership, trust, private entity, agency, or other governmental entity any right, privilege, 

remedy, or claim under or by reason of this Agreement or any provisions or conditions hereof.  

This Agreement shall be binding upon, and its benefits and advantages shall inure to, the 

successors and assigns of the parties hereto. 

 

15. Construction. 

 

  A. Headings and Captions.  The headings and captions of articles, sections, 

and paragraphs used in this Agreement are for convenience of reference only and are not 

intended to define or limit their contents, nor are they to affect the construction of or be taken 

into consideration in interpreting this Agreement. 

 

  B. Legal References.  All references to statutory sections or chapters shall be 

construed to include subsequent amendments to such provisions, and to refer to the successor 

provision of any such provision.  References to “applicable law” and “general law” shall be 

construed to include provisions of local, state and federal law, whether established by legislative 

action, administrative rule or regulation, or judicial decision. 

 

16. Severability.  The provisions of this Agreement are declared by the parties hereto 

to be severable. In the event any term or provision of this Agreement shall be held invalid by a 

court of competent jurisdiction, such invalid term or provision should not affect the validity of 

any other term or provision hereof; and all such terms and provisions hereof shall be enforceable 

to the fullest extent permitted by law as if such invalid term or provision had never been part of 

this Agreement; provided, however, if any term or provision of this Agreement is held to be 

invalid due to the scope or extent thereof, then, to the extent permitted by law, such term or 

provision shall be automatically deemed modified in order that it may be enforced to the 

maximum scope and extent permitted by law. 

 

17. Governing Law; Venue.  This Agreement shall be governed by the laws of the 

State of Florida.  Venue for any petition for writ of certiorari or other court action allowed by 

this Agreement shall be in the Circuit Court of the Twelfth Judicial Circuit in and for Manatee 

County, Florida. 

 

18. Attorney’s Fees and Costs.  In any claim dispute procedure or litigation arising 

from this Agreement, each party hereto shall be solely responsible for paying its attorney’s fees 

and costs. 

 

19. Notices.  All notices, comments, consents, objections, approvals, waivers, and 

elections under this Agreement shall be in writing and shall be given only by hand delivery for 

which a receipt is obtained, or certified mail, prepaid with confirmation of delivery requested, or 

by electronic mail with delivery confirmation.  All such communications shall be addressed to 

the applicable addressees set forth below or as any party may otherwise designate in the manner 

prescribed herein. 
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 To the Owner:   Manatee County,  

     Attn:  

     Address 

     City/State/Zip 

     Email:       

     

      

 To the Contractor: 

     Name. 

     Attn:  

     Address 

     City/State/Zip 

     Email:       

      

 

Notices, comments, consents, objections, approvals, waivers, and elections shall be deemed 

given when received by the party for whom such communication is intended at such party’s 

address herein specified, or such other physical address or email address as such party may have 

substituted by notice to the other. 

 

20.   Public Records Law.  The Contractor shall comply with the Florida Public Records 

Act (Chapter 119, Florida Statutes), and shall: 

 

A. Keep and maintain public records required by the Owner to perform the 

services called for in this Agreement. 

B. Upon request from the Owner’s custodian of public records, provide the 

Owner with a copy of the requested records or allow the records to be 

inspected or copied within a reasonable time at a cost that does not exceed the 

cost provided in Chapter 119, Florida Statutes or as otherwise provided by 

law. 

C. Ensure that public records that are exempt or confidential and exempt from 

public records disclosure requirements are not disclosed except as authorized 

by law for the duration of this Agreement and following completion of this 

Agreement if the Contractor does not transfer the records to the Owner. 

D. Upon completion of this Agreement, transfer, at no cost, to the Owner all 

public records in possession of the Contractor or keep and maintain such 

public records.  If the Contractor transfers all public records to the Owner 

upon completion of the Agreement, the Contractor shall destroy any duplicate 

public records that are exempt or confidential and exempt from public records 

disclosure requirements.  If the Contractor keeps and maintains public records 

upon completion of the Agreement, the Contractor shall meet all applicable 

requirements for retaining public records.  All records stored electronically 

must be provided to the Owner, upon request from the Owner’s custodian of 

public records, in a format that is compatible with the information technology 

systems of the Owner. 

 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 

APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
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Agreement No. XXXXX 

CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 

TO THIS AGREEMENT, CONTACT THE OWNER’S CUSTODIAN OF 

PUBLIC RECORDS AT 941-748-4501, EXT.  5845; 

DEBBIE.SCACCIANOCE@MYMANATEE.ORG; POST OFFICE BOX 

1000, BRADENTON, FLORIDA  34206. 
  

 21.     Exhibits.  Exhibits to this Agreement are as follows: 

 

Exhibit A—Title(s) of Drawings 

 

Exhibit B—Title(s) of Specifications 

 

Exhibit C—Affidavit of No Conflict 

 

Exhibit D—Certificate(s) of Insurance 

 

Exhibit E—Payment and Performance Bond 

 

Exhibit F—Standard Forms 

1—Application for Payment 

2—Certificate of Substantial Completion 

3—Final Reconciliation / Warranty / Affidavit 

4—Change Order 
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WHEREFORE, the parties hereto have executed this Agreement as of the date last 

executed below. 
 

 

NAME OF CONTRACTOR 

 

 

      By: __________________________ 

 

Printed Name: _________________ 

 

Title: _________________________ 

Date: _________________________ 

 

 

MANATEE COUNTY, a political subdivision 

of the State of Florida 

 

 

By: __________________________ 

 

Printed Name:       

 

Title:       

Date: _________________________ 
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GENERAL CONDITIONS 

ARTICLE I 

DEFINITIONS 

 

1.1 Definitions.  For purposes of the Contract Documents, the following terms shall 

have the following meanings. 

 

A. Acceptance:  The acceptance of the Project into the Owner’s operating 

public infrastructure. 

 

B. Application for Payment:  The form approved and accepted by the Owner,  

which is to be used by Contractor in requesting progress payments or final payment and which is 

to include such supporting documentation as is required by the Contract Documents. 

 

C. Architect/Engineer:  <Name>, a corporation, registered and licensed to do 

business in the State of Florida with _______ as the primary qualifying agent  OR an employee 

of Manatee County Government 

 

D. Change Order:  A written order signed by the Owner, the 

Architect/Engineer and the Contractor authorizing a change in the Project Plans and/or 

Specifications and, if necessary, a corresponding adjustment in the Contract Sum and/or Contract 

Time, pursuant to Article V. 

 

E. Compensable Delay:  Any delay beyond the control and without the fault 

or negligence of the Contractor resulting from Owner-caused changes in the Work, differing site 

conditions, suspensions of the Work, or termination for convenience by Owner. 

 

F. Contractor’s Personnel: The Contractor’s key personnel designated by 

Contractor.  

 

G. Construction Services:  The Construction Services to be provided by 

Contractor pursuant to Section 2.4, in accordance with the terms and provisions of the Contract 

Documents.. 

 

H. Construction Team:  The working team established pursuant to Section 

2.1.B. 

 

I. Contract Sum: The total compensation to be paid to the Contractor for 

Construction Services rendered pursuant to the Contract Documents, as set forth in Contractor’s 

Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of 

the Contract Documents 

 

J. Contract Time: The time period during which all Construction 

Services are to be completed pursuant to the Contract Documents, to be set forth in the Project 

Schedule. 
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K. Days: Calendar days except when specified differently.  When time is 

referred to in the Contract Documents by days, it will be computed to exclude the first and 

include the last day of such period.  If the last day of any such period falls on a Saturday or 

Sunday or legal holiday, such day will be omitted from the computation. 

 

L. Defective: When modifying the term “Work”, referring to Work that is 

unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or that does 

not meet the requirements of any inspection, reference standard, test or approval referred to in the 

Contract Documents, or that has been damaged prior to Owner’s approval of final payment 

(unless responsibility for the protection thereof has been assumed by Owner). 

 

M. Excusable Delay: Any delay beyond the control and without the 

negligence of the Contractor, the Owner, or any other contractor caused by events or 

circumstances such as, but not limited to, acts of God or of a public enemy, fires, floods, freight 

embargoes, acts of government other than Owner or epidemics.  Labor disputes and above 

average rainfall shall give rise only to excusable delays. 

 

N. Field Directive: A written order issued by Owner which orders 

minor changes in the Work not involving a change in Contract Time, to be paid from the 

Owner’s contingency funds. 

 

O. Final Completion Date:  The date upon which the Project is fully 

constructed and all Work required on the Project and Project Site is fully performed as verified in 

writing by the Owner. 

 

P. Float or Slack Time: The time available in the Project Schedule during 

which an unexpected activity can be completed without delaying substantial completion of the 

Work. 

 

Q. Force Majeure:  Those conditions constituting excuse from performance as 

described in and subject to the conditions described in Article XII. 

 

R. Inexcusable Delay: Any delay caused by events or circumstances within 

the control of the Contractor, such as inadequate crewing, slow submittals, etc., which might 

have been avoided by the exercise of care, prudence, foresight or diligence on the part of the 

Contractor. 

 

S. Non-prejudicial Delay:    Any delay impacting a portion of the Work 

within the available total Float or Slack Time and not necessarily preventing Substantial 

Completion of the Work within the Contract Time. 

 

T. Notice to Proceed: Written notice by Owner (after execution of 

Contract) to Contractor fixing the date on which the Contract Time will commence to run and on 

which Contractor shall start to perform the Work. 

 

U. Owner:  Manatee County, a political subdivision of the State of Florida. 
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V. Owner’s Project Representative:  The individual designated by Owner to 

perform those functions set forth in Section 7.8.  

 

W. Payment and Performance Bond:  The Payment and Performance Bond 

security posted pursuant to Section 2.4.Y to guarantee payment and performance by the 

Contractor of its obligations hereunder. 

 

X. Permitting Authority:  Any applicable governmental authority acting in its 

governmental and regulatory capacity which is required to issue or grant any permit, certificate, 

license or other approval which is required as a condition precedent to the commencement or 

approved of the Work, or any part thereof, including the building permit. 

 

Y. Prejudicial Delay: Any excusable or compensable delay impacting the 

Work and exceeding the total float available in the Project Schedule, thus preventing completion 

of the Work within the Contract Time unless the Work is accelerated. 

 

Z. Pre-operation Testing:  All field inspections, installation checks, water 

tests, performance tests and necessary corrections required of Contractor to demonstrate that 

individual components of the Work have been properly constructed and do operate in accordance 

with the Contract Documents for their intended purposes. 

 

AA. Procurement Ordinance:  The Manatee County Procurement Code, 

Chapter 2-26 of the Manatee County Code of Laws, as amended from time to time. 

 

BB. Progress Report: A report to Owner that includes all information 

required pursuant to the Contract Documents and submitted in accordance with Section 2.4.EE, 

hereof.  

 

CC. Project:  The total construction of which the Work performed under the 

Contract Documents may be the whole or a part and which may include construction by Owner 

and by separate contractors.  For the purposes of the Contract Documents, the term Project shall 

include all areas of proposed improvements and all areas which may reasonably be judged to 

have an impact on the Project. 

 

DD. Project Costs:  The costs incurred by the Contractor to plan, construct and 

equip the Project and included within, and paid as a component of, the Contract Sum. 

 

EE. Project Manager:  Subject to the prior written consent of Owner, the 

individual designated to receive notices on behalf of the Contractor, or such other individual 

designated by the Contractor, from time to time, pursuant to written notice in accordance with the 

Contract Documents.  

 

FF. Project Plans and Specifications:  The one hundred percent (100%) 

construction drawings and specifications prepared by the Architect/Engineer, and any changes, 

supplements, amendments or additions thereto approved by the Owner, which shall also include 

any construction drawings and final specifications required for the repair or construction of the 

Project, as provided herein. 
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GG. Project Schedule:  The schedule and sequence of events for the 

commencement, progression and completion of the Project, developed pursuant to Section 2.3., 

as such schedule may be amended as provided herein. 

 

HH. Project Site:  The site depicted in the Project Plans and Specifications, 

inclusive of all rights of way, temporary construction easements or licensed or leased sovereign 

lands. 

 

II. Punch List Completion Date:  The date upon which all previously 

incomplete or unsatisfactory items, as identified by the Contractor, the Architect/Engineer and/or 

the Owner are completed in a competent and workmanlike manner, consistent with standards for 

Work of this type and with good building practices in the State of Florida. 

 

 

JJ. Subcontractor:  Any individual (other than a direct employee of the 

Contractor) or organization retained by Contractor to plan, construct or equip the Project 

pursuant to Article IV. 

 

KK. Substantial Completion and Substantially Complete:  The stage in the 

progress of the Work when the Work or designated portion thereof is sufficiently complete in 

accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its 

intended use; provided, however, that as a condition precedent to Substantial Completion, the 

Owner has received all certificates of occupancy or completion and other permits, approvals, 

licenses, and other documents from any governmental authority which are necessary for the 

beneficial occupancy of the Project or any designated portion thereof. 

 

LL. Substantial Completion Date:  The date on which the Project or designated 

portion thereof is deemed to be Substantially Complete, as evidenced by receipt of (i) the 

Architect/Engineer’s certificate of Substantial Completion, (ii) written Acceptance of the Project 

by the Owner, and (iii) approvals of any other authority as may be necessary or otherwise 

required. 

 

MM. Substitute:  Materials or equipment offered by the Contractor as an 

alternative to that set forth in the Project Plans and Specifications, where (i) the Project Plans and 

Specifications do not authorize an “approved equal”, or (ii) the Owner, in its reasonable 

discretion, determines that a pre-authorized “approved equal” will result in a substantial change 

to the Work because of cost, quality or other difference in comparison to the materials or 

equipment specified. 

   

NN. Unit Price Work:  Work to be paid for on the basis of unit prices.  

 

OO. Work: The term “Work” means the construction and services required by 

the Contract Documents, whether completed or partially completed, and includes all labor, 

materials, equipment and services provided or to be provided by the Contractor to fulfill the 

Contractor’s obligations.  The Work may constitute the whole or a part of the Project. 

 

PP. Work Directive Change:  A written directive to Contractor, issued on or 

after the effective date of the Agreement pursuant to Section 5.8 and signed by Owner’s Project 
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Representative, ordering an addition, deletion or revision in the Work, or responding to differing 

or unforeseen physical conditions under which the Work is to be performed or responding to 

emergencies.   

 

 

        ARTICLE II 

RELATIONSHIP AND RESPONSIBILITIES 

 

 2.1  Relationship between Contractor and Owner.  The Contractor accepts the 

relationship of trust and confidence established with Owner pursuant to the Contract Documents.  

The Contractor shall furnish its best skill and judgment and cooperate with Owner and Owner’s 

Project Representative in furthering the interests of the Owner. The Contractor agrees to provide 

the professional services required to complete the Project consistent with the Owner’s direction 

and the terms of the Contract Documents.  All services provided hereunder by Contractor, either 

directly or through Subcontractors, shall be provided in accordance with sound construction 

practices and applicable professional construction standards. 

 

A. Purpose.  The purpose of the Contract Documents is to provide for the 

provision of construction services for the Project on the Project Site by the Contractor, and 

construction of the Project by the Contractor in accordance with the Project Plans and 

Specifications.  The further purpose of the Contract Documents is to define and delineate the 

responsibilities and obligations of the parties to the Contract Documents and to express the desire 

of all such parties to cooperate to accomplish the purposes and expectations of the Contract 

Documents.  

 

B. Construction Team.  The Contractor, Owner and Architect/Engineer shall 

be called the “Construction Team” and shall work together as a team commencing upon full 

execution of the Contract Documents through Substantial Completion.  As provided in Section 

2.2, the Contractor and Architect/Engineer shall work jointly through completion and shall be 

available thereafter should additional services be required.  The Contractor shall provide 

leadership to the Construction Team on all matters relating to construction.  The Contractor 

understands, acknowledges and agrees that the Architect/Engineer shall provide leadership to the 

Construction Team on all matters relating to design. 

 

C. Owner’s Reliance on Bid (or Guaranteed Maximum Price Addendum).  

The Contractor acknowledges that the representations, statements, information and pricing 

contained in its Bid (or Guaranteed Maximum Price Addendum) have been relied upon by the 

Owner and have resulted in the award of this Project to the Contractor. 

 

2.2 General Contractor Responsibilities.  In addition to the other responsibilities set 

forth herein, the Contractor shall have the following responsibilities pursuant to the Contract 

Documents: 
 

A. Personnel.  The Contractor represents that it has secured, or shall secure, 

all personnel necessary to perform the Work, none of whom shall be employees of the Owner.  

Primary liaison between the Contractor and the Owner shall be through the Owner’s Project 

Representative and Contractor’s Project Manager.  All of the services required herein shall be 

performed by the Contractor or under the Contractor’s supervision, and all personnel engaged in 
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the Work shall be fully qualified and shall be authorized or permitted under law to perform such 

services. 

 

B. Cooperation with Architect/Engineer.  The Contractor’s services shall be 

provided in conjunction with the services of the Architect/Engineer.  In the performance of 

professional services, the Contractor acknowledges that time is critical for Project delivery.  The 

Contractor acknowledges that timely construction utilizing the services of an Architect/Engineer 

and a Contractor requires maximum cooperation between all parties. 

 

C. Timely Performance.  The Contractor shall perform all services as 

expeditiously as is consistent with professional skill and care and the orderly progress of the 

Work, in accordance with the Project Schedule.  Verification of estimated Project Schedule goals 

will be made as requested by the Owner. 

 

D. Duty to Defend Work.  In the event of any dispute between the Owner and 

any Permitting Authority that relates to the quality, completeness or professional workmanship of 

the Contractor’s services or Work, the Contractor shall, at its sole cost and expense, cooperate 

with the Owner to defend the quality and workmanship of the Contractor’s services and Work. 

 

E.  Trade and Industry Terminology.  It is the intent of the Contract 

Documents to describe a functionally complete Project (or part thereof) to be constructed in 

accordance with the Contract Documents.  Any Work, materials or equipment that may 

reasonably be inferred from the Contract Documents as being required to produce the intended 

result will be supplied whether or not specifically called for.  When words which have a well-

known technical or trade meaning are used to describe Work, materials, or equipment, such 

words shall be interpreted in accordance with that meaning.  Reference to standard specifications, 

manuals or codes of any technical society, organization or association, or to the laws or 

regulations of any governmental authority, whether such reference be specific or by implication, 

shall mean the latest standard specification, manual, code or laws or regulations in effect at the 

time of opening of Bids (or at the time of execution of the Guaranteed Maximum Price 

Addendum), except as may be otherwise specifically stated.  However, no provision of any 

referenced standard specification, manual or code (whether or not specifically incorporated by 

reference in the Contract Documents) shall be effective to change the duties and responsibilities 

of Owner or Contractor, or any of their agents or employees from those set forth in the Contract 

Documents.   Computed dimensions shall govern over scaled dimensions. 

 

2.3 Project Schedule.  The Contractor, within ten (10) days after being 

awarded the Agreement, shall prepare and submit for the Owner’s and Architect/Engineer’s 

information a Contractor’s construction schedule for the Work.  The schedule shall not exceed 

time limits current under the Contract Documents, shall be revised at appropriate intervals as 

required by the conditions of the Work and Project, shall be related to the entire Project to the 

extent required by the Contract Documents, and shall provide for expeditious and practicable 

execution of Work. 

 

A. The Project Schedule shall show a breakdown of all tasks to be performed, 

and their relationship in achieving the completion of each phase of Work, 

subject to review of Owner and Architect/Engineer and approval or 

rejection by Owner.  The Project Schedule shall show, at a minimum, the 

SA
MPLE

Manatee County BCC IFBC No. 19-TA003138 318



approximate dates on which each segment of the Work is expected to be 

started and finished, the proposed traffic flows during each month, the 

anticipated earnings by the Contractor for each month and the approximate 

number of crews and equipment to be used.  The Project Schedule shall 

include all phases of procurement, approval of shop drawings, proposed 

Change Orders in progress, schedules for Change Orders, and performance 

testing requirements. The Project Schedule shall include a construction 

commencement date and Project Substantial Completion Date, which 

dates shall accommodate known or reasonably anticipated geographic, 

atmospheric and weather conditions.   

 

B. The Project Schedule shall serve as the framework for the subsequent 

development of all detailed schedules.  The Project Schedule shall be used 

to verify Contractor performance and to allow the Owner’s Project 

Representative to monitor the Contractor’s efforts. 

 

C. The Project Schedule may be adjusted by the Contractor pursuant to 

Article V.  The Owner shall have the right to reschedule Work provided 

such rescheduling is in accord with the remainder of terms of the Contract 

Documents.    

 

D. The Contractor shall prepare a submittal schedule, promptly after being 

awarded the Agreement and thereafter as necessary to maintain a current 

submittal schedule, and shall submit the schedule(s) for the 

Architect/Engineer’s approval.  The Architect/Engineer’s approval shall 

not be unreasonably delayed or withheld.  The submittal schedule shall (1) 

be coordinated with the Contractor’s construction schedule, and (2) allow 

the Architect/Engineer reasonable time to review submittals.  If the 

Contractor fails to submit a submittal schedule, the Contractor shall not be 

entitled to any increase in Contract Sum or extension of Contract Time 

based on the time required for review of submittals. 

 

E. The Contractor shall perform the Work in general accordance with the 

most recent schedules submitted to the Owner and Architect/Engineer. 

 

2.4 Construction Services.  The Contractor shall provide the following Construction 

Services: 

 

A. Construction of Project.  The Contractor shall work from the receipt of a 

Notice to Proceed through the Substantial Completion of the Project in accordance with the terms 

of the Contract Documents to manage the construction of the Project.  The Construction Services 

provided by the Contractor to construct the Project shall include without limitation (1) all 

services necessary and commensurate with established construction standards, and (2) all 

services described in the Invitation for Bid (or Request for Proposal) and the Bid (or Guaranteed 

Maximum Price Addendum). 

 

B. Notice to Proceed.  A Notice to Proceed may be given at any time within 

thirty (30) days after the effective date of the Agreement.  Contractor shall start to perform the 
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Work on the date specified in the Notice to Proceed, but no Work shall be done at the site prior 

to the issuance of the Notice to Proceed. 

 

C. Quality of Work. If at any time the labor used or to be used appears to the 

Owner as insufficient or improper for securing the quality of Work required or the required rate 

of progress, the Owner may order the Contractor to increase its efficiency or to improve the 

character of its Work, and the Contractor shall conform to such an order.  Any such order shall 

not entitle Contractor to any additional compensation or any increase in Contract Time. The 

failure of the Owner to demand any increase of such efficiency or any improvement shall not 

release the Contractor from its obligation to secure the quality of Work or the rate of progress 

necessary to complete the Work within the limits imposed by the Contract Documents.  The 

Owner may require the Contractor to remove such personnel as the Owner deems incompetent, 

careless, insubordinate or otherwise objectionable, or whose continued employment on the 

Project is deemed to be contrary to the Owner’s interest.  The Contractor shall provide good 

quality workmanship and shall promptly correct construction defects without additional 

compensation.  Acceptance of the Work by the Owner shall not relieve the Contractor of the 

responsibility for subsequent correction of any construction defects. 

 

D. Materials.  All materials and equipment shall be of good quality and new, 

except as otherwise provided in the Contract Documents.  If required by Architect/Engineer, 

Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind 

and quality of materials and equipment.  All materials and equipment shall be applied, installed, 

connected, erected, used, cleaned and conditioned in accordance with the instruction of the 

applicable supplier except as otherwise provided in the Contract Documents. 

 

E. Accountability for Work.  The Contractor shall be solely accountable for 

its Work, including plans review and complete submittals.  The Contractor shall be solely 

responsible for means, methods, techniques, sequences and procedures of construction.  If a 

specific means, method, technique, sequence or procedure of construction is required by the 

Contract Documents, the Contractor may utilize an alternative means, method, technique, 

sequence or procedure acceptable to the Architect/Engineer if the Contractor submits sufficient 

information to allow the Architect/Engineer to determine that the alternative is equivalent to that 

required by the Contract Documents. 

 

F. Contract Sum.  The Contractor shall construct the Project so that the 

Project can be built for a cost not to exceed the Contract Sum.   

 

G. Governing Specifications.  The Project shall be constructed in accordance 

with applicable Owner design standards and guidelines.  In the absence of specified Owner 

design standards or guidelines, the Architect/Engineer shall use, and the Contractor shall comply 

with, the most recent version of the applicable FDOT or AASHTO design standards.  In general, 

the Project shall be constructed by the Contractor in accordance with applicable industry 

standards.  The Contractor shall be responsible for utilizing and maintaining current knowledge 

of any laws, ordinances, codes, rules, regulations, standards, guidelines, special conditions, 

specifications or other mandates relevant to the Project or the services to be performed. 
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H. Adherence to Project Schedule.  The development and equipping of the 

Project shall be undertaken and completed in accordance with the Project Schedule, and within 

the Contract Time described therein. 

 

I. Superintendent.  The Contractor shall employ a competent superintendent 

and necessary assistants who shall be in attendance at the Project Site during performance of the 

Work.  The superintendent shall represent the Contractor, and communications given to the 

superintendent shall be as binding as if given to the Contractor. 

 

(1) The Contractor, as soon as practicable after award of the Agreement, shall 

furnish in writing to the Owner through the Architect/Engineer the name and qualifications of the 

proposed superintendent.  The Architect/Engineer may reply within 14 days to the Contractor in 

writing stating (1) whether the Owner or the Architect/Engineer has reasonable objection to the 

proposed superintendent or (2) that the Architect/Engineer requires additional time to review.  

Failure of the Architect/Engineer to reply within 14 days shall constitute notice of no reasonable 

objection. 

 

(2) The Contractor shall not employ a proposed superintendent to whom the 

Owner or Architect/Engineer has made reasonable and timely objection.  The Contractor shall 

not change the superintendent without the Owner’s consent, which shall not be unreasonably 

withheld or delayed. 

 

J. Work Hours.  Contractor shall provide competent, suitable qualified 

personnel to survey and lay out the Work and perform construction as required by the Contract 

Documents.  Contractor shall at all times maintain good discipline and order at the site.  Except 

in connection with the safety or protection of persons or the Work or property at the site or 

adjacent thereto and except as otherwise indicated in the Contract Documents, all Work at the 

site shall be performed during regular working hours, and Contractor shall not permit overtime 

work or the performance of Work on a Saturday, Sunday or legal holiday without Owner’s 

written consent given after prior notice to Architect/Engineer (at least seventy-two (72) hours in 

advance). 

 

K. Overtime-Related Costs.  Contractor shall pay for all additional 

Architect/Engineering charges, inspection costs and Owner staff time for any overtime work 

which may be authorized.  Such additional charges shall be a subsidiary obligation of Contractor 

and no extra payment shall be made by Owner because such overtime work.  At Owner’s option, 

such overtime costs may be deducted from Contractor's monthly payment request or Contractor's 

retainage prior to release of final payment. 

 

L. Insurance, Overhead and Utilities.  Unless otherwise specified, Contractor 

shall furnish and assume full responsibility for all bonds, insurance, materials, equipment, labor, 

transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, 

telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals 

necessary for the furnishing, performance, testing, start-up and completion of the Work. 

 

M. Cleanliness.  The Contractor shall keep the premises and surrounding area 

free from accumulation of waste materials or rubbish caused by operations under the Contract.  

At completion of the Work, the Contractor shall remove waste materials, rubbish, the 
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Contractor’s tools, construction equipment, machinery and surplus materials from and about the 

Project Site. Contractor shall restore to original conditions all property not designated for 

alteration by the Contract Documents If the Contractor fails to clean up as provided in the 

Contract Documents, the Owner may do so and Owner shall be entitled to reimbursement from 

Contractor. 

 

N. Loading.  Contractor shall not load nor permit any part of any structure to 

be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of 

the Work or adjacent property to stresses or pressures that will endanger it. 

 

O. Safety and Protection.  Contractor shall comply with the Florida 

Department of Commerce Safety Regulations and any local safety regulations.  Contractor shall 

be responsible for initiating, maintaining and supervising all safety precautions and programs in 

connection with the Work.  Contractor shall take all necessary precautions for the safety of and 

shall provide the necessary protection to prevent damage, injury or loss to: 

 

(1) All employees on the Work and other persons and organizations who may 

be affected thereby; 

 

(2) All the Work and materials and equipment to be incorporated therein, 

whether in storage on or off the Project Site; and  

 

(3) Other property at the Project Site or adjacent thereto, including trees, 

shrubs, lawns, walks, pavements, roadways, structures, utilities and 

underground facilities not designated for removal, relocation or 

replacement during construction. 

 

Contractor shall comply with all applicable laws and regulations of any public body having 

jurisdiction for the safety of persons or property or to protect them from damage, injury or loss, 

and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor 

shall provide and maintain all passageways, guard fences, lights and other facilities for the 

protection required by public authority or local conditions.  Contractor shall provide reasonable 

maintenance of traffic for the public and preservation of the Owner’s business, taking into full 

consideration all local conditions.  Contractor's duties and responsibilities for safety and 

protection with regard to the Work shall continue until such time as all the Work is completed. 

 

P. Emergencies.  In emergencies affecting the safety or protection of persons 

or the Work or property at the Project Site or adjacent thereto, Contractor, without special 

instruction or authorization from Architect/Engineer or Owner, shall act to prevent threatened 

damage, injury or loss.  Contractor shall give Owner prompt written notice if Contractor believes 

that any significant changes in the Work or variations from the Contract Documents have been 

caused thereby.  If Owner determines that a change in the Project is required because of the 

action taken in response to an emergency, a Work Directive Change or Change Order will be 

issued to document the consequences of the changes or variation. 

 

Q. Substitutes.  For Substitutes not included with the Bid (or Guaranteed 

Maximum Price Addendum), but submitted after the effective date of the Agreement (or 

Guaranteed Maximum Price Addendum), Contractor shall make written application to 
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Architect/Engineer for acceptance thereof, certifying that the proposed Substitute will perform 

adequately the functions and achieve the results called for by the general design, be similar and 

of equal substance to that specified and be suited to the same use as that specified.  The 

application will also contain an itemized estimate of all costs and delays or schedule impacts that 

will result directly or indirectly from review, acceptance and provision of such Substitute, 

including costs of redesign and claims of other contractors affected by the resulting change, all of 

which will be considered by the Architect/Engineer in evaluating the proposed Substitute.  

Architect/Engineer may require Contractor to furnish at Contractor's expense, additional data 

about the proposed Substitute.  In rendering a decision, Owner, Architect/Engineer and 

Contractor shall have access to any available Float Time in the Project Schedule.  If Substitute 

materials or equipment not included as part of the Bid (or Guaranteed Maximum Price 

Addendum), but proposed after the effective date of the Agreement, are accepted and are less 

costly than the originally specified materials or equipment, then the net difference in cost shall be 

credited to the Owner and an appropriate Change Order executed to adjust the Contract Sum. 

 

(1) Architect/Engineer will be allowed a reasonable time within which to 

evaluate each proposed Substitute.  Architect/Engineer will be the sole 

judge of acceptability and no Substitute will be ordered, installed or 

utilized without Architect/Engineer's prior written acceptance which will 

be evidenced by either a Change Order or an approved shop drawing. 

Owner may require Contractor to furnish at Contractor's expense a special 

performance guarantee or other surety with respect to any Substitute. 

 

(2) Contractor shall reimburse Owner for the charges of Architect/Engineer 

and Architect/Engineer's Consultants for evaluating each proposed 

Substitute submitted after the effective date of the Agreement and all costs 

resulting from any delays in the Work while the Substitute was undergoing 

review. 

 

R. Surveys and Stakes.  The Contractor shall furnish, free of charge, all labor, 

stakes, surveys, batter boards for structures, grade lines and other materials and supplies and shall 

set construction stakes and batter boards for establishing lines, position of structures, slopes and 

other controlling points necessary for the proper prosecution of the Work.  Where rights-of-way, 

easements, property lines or any other conditions which make the lay-out of the Project or parts 

of the Project critical are involved, the Contractor shall employ a competent surveyor who is 

registered in the State of Florida for lay-out and staking.  These stakes and marks shall constitute 

the field control by and in accord with which the Contractor shall govern and execute the Work.  

The Contractor shall be held responsible for the preservation of all stakes and marks and if for 

any reason any of the stakes or marks or batter boards become destroyed or disturbed, they shall 

be immediately and accurately replaced by the Contractor. 

 

S. Suitability of Project Site.  The Contractor has, by careful examination, 

satisfied itself as to the nature and location of the Work and all other matters which can in any 

way affect the Work, including, but not limited to details pertaining to borings, as shown on the 

drawings.  Such boring information is not guaranteed to be more than a general indication of the 

materials likely to be found adjacent to holes bored at the Project Site, approximately at the 

locations indicated.  The Contractor has examined boring data, where available, made its own 

interpretation of the subsurface conditions and other preliminary data, and has based its Bid (or 
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Guaranteed Maximum Price Addendum) on its own opinion of the conditions likely to be 

encountered.  Except as specifically provided in Sections 2.4.U., 5.4 and 5.5, no extra 

compensation or extension of time will be considered for any Project Site conditions that existed 

at the time of bidding (or at the time of execution of the Guaranteed Maximum Price 

Addendum).  No verbal agreement or conversation with any officer, agent or employee of the 

Owner, before or after the execution of the Agreement, shall affect or modify any of the terms or 

obligations herein contained. 

 

T. Project Specification Errors.  If the Contractor, during the Work, finds that 

the drawings, specifications or other Contract Documents cannot be followed, the Contractor 

shall immediately inform the Owner in writing, and the Owner shall promptly check the accuracy 

of the information.  Any Work done after such discovery, until any necessary changes are 

authorized, will be done at the Contractor's sole risk of non-payment and delay. 

 

  U. Remediation of Contamination:  Owner and Contractor recognize that 

remediation of subsurface conditions may be necessary due to potential hazardous materials 

contamination.  Because the presence or extent of any contamination is not known, Contractor 

shall include no cost in the Contract Sum, and no time in the Project Schedule, for cost or delays 

that might result from any necessary remediation.  The Project Schedule will provide a period of 

time between demolition activities and the start of the next activity to commence any remediation 

if needed.  Contractor shall use all reasonable efforts in scheduling the Project to minimize the 

likelihood that remediation delays construction.  Any hazardous materials remediation Work 

which Contractor agrees to perform shall be done pursuant to a Change Order or amendment 

consistent with the following: 

 

(1) The dates of Substantial Completion shall be equitably adjusted based on 

delays, if any, incurred in connection with remediation efforts. 

  

(2) Contractor, and any Subcontractors which have mobilized on the Project 

Site, shall be paid for demonstrated costs of overhead operations at the 

Project Site during any period of delay of more than seven (7) days, except 

to the extent that Work proceeds concurrently with remediation. The 

categories of costs to be reimbursed are limited to those reasonably 

incurred at the jobsite during the delay period (such as trailers or offices, 

telephones, faxes, and the like); equipment dedicated to the Project and 

located at the Project Site; salaries and associated costs of personnel 

dedicated to the Project to the extent that they do not perform work on 

other projects; and other jobsite costs that are reasonable and which are 

incurred during the delay period.  Subcontractors and suppliers which have 

not mobilized are limited to the costs set forth in Section 2.4.U(3). 

 

(3) Contractor and any Subcontractor or supplier on the Project who is eligible 

for compensation shall be paid any demonstrated costs of escalation in 

materials or labor, and reasonable costs of off-site storage of materials 

identified to the Project, arising because of any delay of more than seven 

(7) days.  Such Contractor, Subcontractors and suppliers are obligated to 

take all reasonable steps to mitigate escalation costs, such as through early 

purchase of materials. 
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(4) Contractor, for itself and all Subcontractors and suppliers on the Project, 

hereby agrees that the extension of time for delays under Section 2.4.U(1), 

and payment of the costs identified in Sections 2.4.U(2) and/or Section 

2.4.U(3), are the sole remedies for costs and delays described in this 

Section, and waives all claims and demands for extended home office 

overhead (including, but not limited to, “Eichleay” claims), lost profit or 

lost opportunities, and any special, indirect, or consequential damages 

arising as a result of delays described in this Section.  The Contract Sum 

shall be adjusted to reflect payment of allowable costs. 

 

(5) If any delay described in this section causes the time or cost for the Project 

to exceed the Contract Time or the Contact Sum, then the Owner may 

terminate the Agreement pursuant to Section 14.2. 

 

(6) Contractor and any Subcontractor or supplier seeking additional costs 

under this Section 2.4.U. shall promptly submit estimates or any costs as 

requested by Owner, and detailed back-up for all costs when payment is 

sought or whenever reasonably requested by Owner.  All costs are 

auditable, at Owner’s discretion.  Bid, estimate and pricing information 

reasonably related to any request for additional compensation will be 

provided promptly upon request. 

 

(7) Contractor shall include provisions in its subcontracts and purchase orders 

consistent with this Section. 

 

V. Interfacing. 

 

(1) The Contractor shall take such measures as are necessary to ensure proper 

construction and delivery of the Project, including but not limited to 

providing that all procurement of long-lead items, the separate 

construction Subcontractors, and the general conditions items are 

performed without duplication or overlap to maintain completion of all 

Work on schedule.  Particular attention shall be given to provide that each 

Subcontractor bid package clearly identifies the Work included in that 

particular separate subcontract, its scheduling for start and completion, and 

its relationship to other separate contractors. 

 

(2) Without assuming any design responsibilities of the Architect/Engineer, 

the Contractor shall include in the Progress Reports required under this 

Section 2.4 comments on overlap with any other separate subcontracts, 

omissions, lack of correlation between drawings, and any other 

deficiencies noted, in order that the Architect/Engineer may arrange for 

necessary corrections. 

 

  W. Job Site Facilities.  The Contractor shall arrange for all job site facilities 

required and necessary to enable the Contractor and Architect/Engineer to perform their 
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respective duties and to accommodate any representatives of the Owner which the Owner may 

choose to have present on the Project Site. 

 

  X. Weather Protection.  The Contractor shall provide temporary enclosures of 

building areas to assure orderly progress of the Work during periods when extreme weather 

conditions are likely to be experienced.  The Contractor shall also be responsible for providing 

weather protection for Work in progress and for materials stored on the Project Site.  A 

contingency plan shall be prepared upon request of the Owner for weather conditions that may 

affect the construction. 

   

                  Y. Payment and Performance Bond.  Prior to the construction commencement 

date, the Contractor shall obtain, for the benefit of and directed to the Owner, a Payment and 

Performance Bond satisfying the requirements of Section 255.05, Florida Statutes, covering the 

faithful performance by the Contractor of its obligations under the Contract Documents, 

including but not limited to the construction of the Project on the Project Site and the payment of 

all obligations arising thereunder, including all payments to Subcontractors, laborers, and 

materialmen.  The surety selected by the Contractor to provide the Payment and Performance 

Bond shall be approved by the Owner prior to the issuance of such Bond, which approval shall 

not be unreasonably withheld or delayed provided that the surety is rated A or better by Best’s 

Key Guide, latest edition.  For Changes in the Work that result in an increase in the Contract 

Sum, Owner reserves the right to require the Contractor to secure and deliver additive riders to 

the Payment and Performance Bond.  

 

Z. Construction Phase; Building Permit; Code Inspections.  Unless otherwise 

provided, Contractor shall obtain and pay for all construction permits and licenses. Owner shall 

assist Contractor, when necessary, in obtaining such permits and licenses.  Contractor shall pay 

all governmental charges and inspection fees necessary for the prosecution of the Work. 

 

(1) Building Permit.  The Owner and Architect/Engineer shall provide such 

information to any Permitting Authority as is necessary to obtain approval 

from the Permitting Authority to commence construction prior to 

beginning construction.  The Contractor shall pull any required building 

permit, and shall be responsible for delivering and posting the building 

permit at the Project Site prior to the commencement of construction.  The 

cost of the building permit is included in the Contract Sum.  The Owner 

and Architect/Engineer shall fully cooperate with the Contractor when and 

where necessary. 

 

(2) Code Inspections.  The Project requires detailed code compliance 

inspection during construction in disciplines determined by any Permitting 

Authority.  These disciplines normally include, but are not necessarily 

limited to, structural, mechanical, electrical, plumbing, general building 

and fire.  The Contractor shall notify the appropriate inspector(s) and the 

Architect/Engineer, no less than 24 hours in advance, when the Work is 

ready for inspection and before the Work is covered up.  All inspections 

shall be made for conformance with the applicable ordinances and 

building codes.  Costs for all re-inspections of Work found defective and 

subsequently repaired shall not be included as Project Costs and shall be 
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borne by the Contractor or as provided in the contract between Contractor 

and Subcontractor. 

 

(3) Contractor’s Personnel.  The Contractor shall maintain sufficient off-site 

support staff and competent full-time staff at the Project Site authorized to 

act on behalf of the Contractor to coordinate, inspect, and provide general 

direction of the Work and progress of the Subcontractors.  At all times 

during the performance of the Work, the Owner shall have the right to 

demand replacement of Contractor Personnel to whom the Owner has 

reasonable objection, without liability to the Contractor. 

 

(4) Lines of Authority.  To provide general direction of the Work, the 

Contractor shall establish and maintain lines of authority for its personnel 

and shall provide this information to the Owner and all other affected 

parties, such as the code inspectors of any Permitting Authority, the 

Subcontractors, and the Architect/Engineer.  The Owner and 

Architect/Engineer may attend meetings between the Contractor and his 

Subcontractors; however, such attendance is optional and shall not 

diminish either the authority or responsibility of the Contractor to 

administer the subcontracts. 

 

AA. Quality Control.  The Contractor shall develop and maintain a program, 

acceptable to the Owner and Architect/Engineer, to assure quality control of the construction.  

The Contractor shall be responsible for and supervise the Work of all Subcontractors, providing 

instructions to each when their Work does not conform to the requirements of the Project Plans 

and Specifications, and the Contractor shall continue to coordinate the Work of each 

Subcontractor to ensure that corrections are made in a timely manner so as to not affect the 

efficient progress of the Work.  Should a disagreement occur between the Contractor and the 

Architect/Engineer over the acceptability of the Work, the Owner, at its sole discretion and in 

addition to any other remedies provided herein, shall have the right to determine the 

acceptability, provided that such determination is consistent with standards for construction 

projects of this type and generally accepted industry standards for workmanship in the State of 

Florida. 

 

  BB. Management of Subcontractors.  All Subcontractors shall be compensated 

in accordance with Article IV.  The Contractor shall solely control the Subcontractors.  The 

Contractor shall negotiate all Change Orders and Field Orders with all affected Subcontractors 

and shall review the costs and advise the Owner and Architect/Engineer of their validity and 

reasonableness, acting in the Owner’s best interest.  When there is an imminent threat to health 

and safety, and Owner’s Project Representative concurrence is impractical, the Contractor shall 

act immediately to remove the threats to health and safety and shall subsequently fully inform 

Owner of all such action taken.  The Contractor shall also carefully review all shop drawings and 

then forward the same to the Architect/Engineer for review and actions.  The Architect/Engineer 

will transmit them back to the Contractor, who will then issue the shop drawings to the affected 

Subcontractor for fabrication or revision.  The Contractor shall maintain a suspense control 

system to promote expeditious handling.  The Contractor shall request the Architect/Engineer to 

make interpretations of the drawings or specifications requested of him by the Subcontractors 

and shall maintain a business system to promote timely response.  The Contractor shall inform 
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the Architect/Engineer which shop drawings or requests for clarification have the greatest 

urgency, to enable the Architect/Engineer to prioritize requests coming from the Contractor.  The 

Contractor shall advise the Owner and Architect/Engineer when timely response is not occurring 

on any of the above. 

 

CC. Job Requirements. 

 

(1) The Contractor shall provide each of the following as a part of its services 

hereunder: 

 

(a) Maintain a log of daily activities, including manpower records, 

equipment on site, weather, delays, major decisions, etc; 

 

(b) Maintain a roster of companies on the Project with names and 

telephone numbers of key personnel; 

 

(c) Establish and enforce job rules governing parking, clean-up, use of 

facilities, and worker discipline; 

 

(d) Provide labor relations management and equal opportunity 

employment for a harmonious, productive Project; 

 

(e) Provide and administer a safety program for the Project and 

monitor for subcontractor compliance without relieving them of 

responsibilities to perform Work in accordance with best 

acceptable practice; 

 

(f) Provide a quality control program as provided under Section 2.4.C 

above; 

 

(g) Provide miscellaneous office supplies that support the construction 

efforts which are consumed by its own forces;  

 

(h) Provide for travel to and from its home office to the Project Site 

and to those other places within Manatee County as required by the 

Project; 

 

(i) Verify that tests, equipment, and system start-ups and operating 

and maintenance instructions are conducted as required and in the 

presence of the required personnel and provide adequate records of 

same to the Architect/Engineer;  

 

(j) Maintain at the job site orderly files for correspondence, reports of 

job conferences, shop drawings and sample submissions, 

reproductions of original Contract Documents including all 

addenda, change orders, field orders, additional drawings issued 

after execution of the Agreement, Owner/Architect/Engineer's 

clarifications and interpretations of the Contract Documents, 
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progress reports, as-built drawings, and other project related 

documents; 

 

(k) Keep a diary or log book, recording hours on the job site, weather 

conditions, data relative to questions of extras or deductions; list of 

visiting officials and representatives or manufacturers, fabricators, 

suppliers and distributors; daily activities, decisions, observations 

in general and specific observations in more detail as in the case of 

observing test procedures, and provide copies of same to 

Owner/Architect/Engineer; 

 

(l) Record names, addresses and telephone numbers of all Contractors, 

Subcontractors and major suppliers of materials and equipment; 

 

(m) Furnish Owner/Architect/Engineer periodic reports, as required, of 

progress of the Work and Contractor's compliance with the 

approved progress schedule and schedule of shop drawing 

submissions; 

 

(n) Consult with Owner/Architect/Engineer in advance of scheduling 

major tests, inspections or start of important phases of the Work; 

 

(o) Verify, during the course of the Work, that certificates, 

maintenance and operations manuals and other data required to be 

assembled and furnished are applicable to the items actually 

installed, and deliver same to Owner/Architect/Engineer for review 

prior to final Acceptance of the Work; and 

 

(p) Cooperate with Owner in the administration of grants. 

 

(2) The Contractor shall provide personnel and equipment, or shall arrange for 

separate Subcontractors to provide each of the following as a Project Cost: 

 

(a) Services of independent testing laboratories, and provide the 

necessary testing of materials to ensure conformance to contract 

requirements; and 

 

(b)  Printing and distribution of all required bidding documents and 

shop drawings, including the sets required by Permitting Authority 

inspectors.   

 

  DD. As-Built Drawings.  The Contractor shall continuously review as-built 

drawings and mark up progress prints to provide as much accuracy as possible.  Prior to, and as a 

requirement for authorizing final payment to the Contractor due hereunder, the Contractor shall 

provide to the Owner an original set of marked-up, as-built Project Plans and Specifications and 

an electronic format of those records showing the location and dimensions of the Project as 

constructed, which documents shall be certified as being correct by the Contractor and the 
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Architect/Engineer.  Final as-built drawings shall be signed and sealed by a registered Florida 

surveyor. 

 

EE. Progress Reports.  The Contractor shall forward to the Owner, as soon as 

practicable after the first day of each month, a summary report of the progress of the various parts 

of the Work, to include those parts of the Work in fabrication and in the field, stating the existing 

status, estimated time of completion and cause of delay, if any.  Together with the summary 

report, the Contractor shall submit any necessary revisions to the original schedule for the 

Owner’s review and approval.  In addition, more detailed schedules may be required by the 

Owner for daily traffic control. 

 

  FF. Contractor’s Warranty.  The Contractor warrants to the Owner and 

Architect/Engineer that materials and equipment furnished under the Contract will be of good 

quality and new unless the Contract Documents require or permit otherwise.  The Contractor 

further warrants that the Work will conform to the requirements of the Contract Documents and 

will be free from defects, except for those inherent in the quality of the Work the Contract 

Documents require or permit.  Work, materials, or equipment not conforming to these 

requirements will be considered defective.  The Contractor’s warranty excludes remedy for 

damage or defect caused by abuse, alterations to the Work not executed by the Contractor, 

improper or insufficient maintenance, improper operation, or normal wear and tear and normal 

usage.  If required by the Architect/Engineer, the Contractor shall furnish satisfactory evidence as 

to the kind and quality of materials and equipment. 

 

(1) Contractor shall use its best efforts and due diligence to ensure that during 

the warranty period, those entities or individuals who have provided direct 

warranties to the Owner as required by the Contract Documents perform 

all required warranty Work in a timely manner and at the sole cost and 

expense of such warranty providers.   Any such cost or expense not paid 

by the warranty providers shall be paid by the Contractor, to include any 

costs and attorney’s fees incurred in warranty-related litigation between 

Contractor and any Subcontractors.  

 

(2) The Contractor shall secure guarantees and warranties of Subcontractors, 

equipment suppliers and materialmen, and assemble and deliver same to 

the Owner in a manner that will facilitate their maximum enforcement and 

assure their meaningful implementation. The Contractor shall collect and 

deliver to the Owner any specific written guaranties or warranties given by 

others as required by subcontracts.   

 

(3) At the Owner’s request, the Contractor shall conduct, jointly with the 

Owner and the Architect/Engineer, no more than two (2) warranty 

inspections within three (3) years after the Substantial Completion Date.   

 

GG. Apprentices.  If Contractor employs apprentices, their performance of 

Work shall be governed by and shall comply with the provisions of Chapter 446, Florida 

Statutes. 
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  HH. Schedule of Values. Unit prices shall be established for this Agreement 

by the submission of a schedule of values within ten (10) days of receipt of the Notice to 

Proceed. The schedule shall include quantities and prices of items equaling the Contract Sum 

and will subdivide the Work into components in sufficient detail to serve as the basis for 

progress payments during construction. Such prices shall include an appropriate amount of 

overhead and profit applicable to each item of Work. Upon request of the County, the 

Contractor shall support the values with data which will substantiate their correctness. 

 

    II. Other Contracts.  The Owner reserves the right to let other contracts in 

connection with this Work.  The Contractor shall afford other contractors reasonable 

opportunity for the introduction and storage of their materials and execution of their work, 

and promptly connect and coordinate the Work with theirs. 

 

 

ARTICLE III 

COMPENSATION 

 

3.1 Compensation.  The Contract Sum constitutes the total compensation (subject to 

authorized adjustments) payable to Contractor for performing the Work.  All duties, 

responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor’s 

expense without change in the Contract Sum. 

 

A. Adjustments.  The Contract Sum may only be changed by Change Order or 

by a written amendment.  Any claim for an increase or decrease in the Contract Sum shall be 

based on written notice delivered by the party making the claim to the other party.  Notice of the 

amount of the claim with supporting data shall be delivered within fifteen (15) days from the 

beginning of such occurrence and shall be accompanied by claimant's written statement that the 

amount claimed covers all amounts to which the claimant is entitled as a result of the occurrence 

of said event.  Failure to deliver a claim within the requisite 15-day period shall constitute a 

waiver of the right to pursue said claim. 

 

B. Valuation.  The value of any Work covered by a Change Order or of any 

claim for an increase or decrease in the Contract Sum shall be determined in one of the following 

ways (at Owner’s discretion): 

 

(1) In the case of Unit Price Work, in accordance with Section 3.1.C, below; 

or 

 

(2) By mutual acceptance of a lump sum; or 

 

(3) On the basis of the cost of the Work, plus a negotiated Contractor's fee for 

overhead and profit.  Contractor shall submit an itemized cost breakdown 

together with supporting data. 

 

C. Unit Price Work.  The unit price of an item of Unit Price Work shall be 

subject to re-evaluation and adjustment pursuant to a requested Change Order under the 

following conditions: 
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(1) If the total cost of a particular item of Unit Price Work amounts to 5% or 

more of the Contract Sum and the variation in the quantity of the particular 

item of Unit Price Work performed by Contractor differs by more than 

15% from the estimated quantity of such item indicated in the Agreement; 

and 

 

(2) If there is no corresponding adjustment with respect to any other item of 

Work; and 

 

(i) If Contractor believes that it has incurred additional expense as a           

            result thereof; or 

 

                        (ii)      If Owner believes that the quantity variation entitles it to an 

                                    adjustment in the unit price; or 

 

(iii)     If the parties are unable to agree as to the effect of any such   

           variations in the quantity of Unit Price Work performed. 

                                                

 

3.2 Schedule of Compensation.   All payments for services and material under the 

Contract Documents shall be made in accordance with the following provisions. 

 

A. Periodic Payments for Services.  The Contractor shall be entitled to 

receive payment for Construction Services rendered pursuant to Section 2.4 in periodic payments 

which shall reflect a fair apportionment of cost and schedule of values of services furnished prior 

to payment, subject to the provisions of this Section. 

 

B. Payment for Materials and Equipment.  In addition to the periodic 

payments authorized hereunder, payments may be made for material and equipment not 

incorporated in the Work but delivered and suitably stored at the Project Site, or another location, 

subject to prior approval and acceptance by the Owner on each occasion. 

 

C. Credit toward Contract Sum.  All payments for Construction Services 

made hereunder shall be credited toward the payment of the Contract Sum as Contractor’s sole 

compensation for the construction of the Project. 

 

3.3 Invoice and Payment.   All payments for services and materials under the 

Contract Documents shall be invoiced and paid in accordance with the following provisions. 

 

A. Invoices.  The Contractor shall submit to the Owner periodic invoices for 

payment, in a form acceptable to the Owner, which shall include a sworn statement certifying 

that, to the best of the Contractor’s knowledge, information and belief, the construction has 

progressed to the point indicated, the quality and the Work covered by the invoice is in accord 

with the Project Plans and Specifications, and the Contractor is entitled to payment in the amount 

requested, along with the cost reports required pursuant to Article II, showing in detail all monies 

paid out, Project Costs accumulated, or Project Cost incurred during the previous period.  This 

data shall be attached to the invoice.   
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B. Additional Information; Processing of Invoices.  Should an invoiced 

amount appear to exceed the Work effort believed to be completed, the Owner may, prior to 

processing of the invoice for payment, require the Contractor to submit satisfactory evidence to 

support the invoice.  All progress reports and invoices shall be delivered to the attention of the 

Owner’s Project Representative.  Invoices not properly prepared (mathematical errors, billing not 

reflecting actual Work done, no signature, etc.) shall be returned to the Contractor for correction. 

 

C. Architect/Engineer’s Approval.  Payment for Work completed shall be 

subject to the Architect/Engineer approving the payment requested by the Contractor and 

certifying the amount thereof that has been properly incurred and is then due and payable to the 

Contractor, and identifying with specificity any amount that has not been properly incurred and 

that should not be paid.   

 

D. Warrants of Contractor with Respect to Payments.  The Contractor 

warrants that (1) upon payment of any retainage, materials and equipment covered by a partial 

payment request will pass to Owner either by incorporation in construction or upon receipt of 

payment by the Contractor, whichever occurs first; (2) Work, materials and equipment covered 

by previous partial payment requests shall be free and clear of liens, claims, security interests, or 

encumbrances; and (3) no Work, materials or equipment covered by a partial payment request 

which has been acquired by the Contractor or any other person performing Work at the Project 

Site, or furnishing materials or equipment for the Project, shall be subject to an agreement under 

which an interest therein or an encumbrance thereon is retained by the seller or otherwise 

imposed by the Contractor or any other person. 

 

E. All Compensation Included.  Contractor’s compensation includes full 

payment for services set forth in the Contract Documents, including but not limited to overhead, 

profit, salaries or other compensation of Contractor’s officers, partners and/or employees, general 

operating expenses incurred by Contractor and relating to this Project, including the cost of 

management, supervision and data processing staff, job office equipment and supplies, and other 

similar items.  

 

 

ARTICLE IV 

SUBCONTRACTORS 

 

4.1 Subcontracts.  At the Owner’s request, the Contractor shall provide Owner’s 

Project Representative with copies of all proposed and final subcontracts, including the general 

and supplementary conditions thereof.   

 

A. Subcontracts Generally. All subcontracts shall: (1) require each 

Subcontractor to be bound to Contractor to the same extent Contractor is bound to Owner by the 

terms of the Contract Documents, as those terms may apply to the portion of the Work to be 

performed by the Subcontractor, (2) provide for the assignment of the subcontracts from 

Contractor to Owner at the election of Owner, upon termination of Contractor, (3) provide that 

Owner will be an additional indemnified party of the subcontract, (4) provide that Owner will be 

an additional insured on all insurance policies required to be provided by the Subcontractor, 

except workers’ compensation, (5) assign all warranties directly to Owner, and  (6) identify 

Owner as an intended third-party beneficiary of the subcontract.  
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(1) A Subcontractor is a person or entity who has a direct contract with 

Contractor to perform a portion of the Work at the site.  The term “Subcontractor” is referred to 

throughout the Contract Documents as if singular in number and means a Subcontractor or an 

authorized representative of the Subcontractor.  The term “Subcontractor” does not include a 

separate contractor or subcontractors of a separate contractor. 

  

(2) A Sub-subcontractor is a person or entity who has a direct or indirect 

contract with a Subcontractor to perform a portion of the Work at the site.  The term “Sub-

subcontractor” is referred to throughout the Contract Documents as if singular in number and 

means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 

 

B. No Damages for Delay. Except when otherwise expressly agreed to by 

Owner in writing, all subcontracts shall provide:   

 

“LIMITATION OF REMEDIES – NO DAMAGES FOR DELAY. The 

Subcontractor's exclusive remedy for delays in the performance of the 

contract caused by events beyond its control, including delays claimed to 

be caused by the Owner or Architect/Engineer or attributable to the Owner 

or Architect/Engineer and including claims based on breach of contract or 

negligence, shall be an extension of its contract time and shall in no way 

involve any monetary claim.”  

 

Each subcontract shall require that any claims by the Subcontractor for delay must be submitted 

to the Contractor within the time and in the manner in which the Contractor must submit such 

claims to the Owner, and that failure to comply with the conditions for giving notice and 

submitting claims shall result in the waiver of such claims. 

 

C. Subcontractual Relations. The Contractor shall require each Subcontractor 

to assume all the obligations and responsibilities which the Contractor owes the Owner pursuant 

to the Contract Documents, by the parties to the extent of the Work to be performed by the 

Subcontractor. Said obligations shall be made in writing and shall preserve and protect the rights 

of the Owner and Architect/Engineer, with respect to the Work to be performed by the 

Subcontractor, so that the subcontracting thereof will not prejudice such rights.  Where 

appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with 

its sub-subcontractors.  

 

D. Insurance; Acts and Omissions.  Insurance requirements for 

Subcontractors shall be no more stringent than those requirements imposed on the Contractor by 

the Owner. The Contractor shall be responsible to the Owner for the acts and omissions of its 

employees, agents, Subcontractors, their agents and employees, and all other persons performing 

any of the Work or supplying materials under a contract to the Contractor.  

 

4.2 Relationship and Responsibilities.  Except as specifically set forth herein with 

respect to direct materials acquisitions by Owner, nothing contained in the Contract Documents 

or in any Contract Document does or shall create any contractual relation between the Owner or 

Architect/Engineer and any Subcontractor.  Specifically, the Contractor is not acting as an agent 

of the Owner with respect to any Subcontractor.  The utilization of any Subcontractor shall not 
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relieve Contractor from any liability or responsibility to Owner, or obligate Owner to the 

payment of any compensation to the Subcontractor or additional compensation to the Contractor. 

 

4.3 Payments to Subcontractors; Monthly Statements.  The Contractor shall be 

responsible for paying all Subcontractors from the payments made by the Owner to Contractor 

pursuant to Article III, subject to the following provisions: 

 

A. Payment.  The Contractor shall, no later than ten (10) days after receipt of 

payment from the Owner, out of the amount paid to the Contractor on account of such 

Subcontractor’s Work, pay to each Subcontractor the amount to which the Subcontractor is 

entitled in accordance with the terms of the Contractor’s contract with such Subcontractor. The 

Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor 

to make payments to sub-Subcontractors in a similar manner.  After receipt of payment from 

Owner, if the need should arise to withhold payments to Subcontractors for any reason, as solely 

determined by Contractor, the Contractor shall promptly restore such monies to the Owner, 

adjusting subsequent pay requests and Project bookkeeping as required. 

 

B. Final Payment of Subcontractors.  The final payment of retainage to 

Subcontractors shall not be made until the Project has been inspected by the Architect/Engineer 

or other person designated by the Owner for that purpose, and until both the Architect/Engineer 

and the Contractor have issued a written certificate that the Project has been constructed in 

accordance with the Project Plans and Specifications and approved Change Orders.  Before 

issuance of final payment to any Subcontractor without any retainage, the Subcontractor shall 

submit satisfactory evidence that all payrolls, material bills, and other indebtedness connected 

with the Project have been paid or otherwise satisfied, warranty information is complete, as-built 

markups have been submitted, and instruction for the Owner’s operating and maintenance 

personnel is complete.  Final payment may be made to certain select Subcontractors whose Work 

is satisfactorily completed prior to the completion of the Project, but only upon approval of the 

Owner’s Project Representative. 

 

4.4 Responsibility for Subcontractors.  As provided in Section 2.4.BB, Contractor 

shall be fully responsible to Owner for all acts and omissions of the Subcontractors, suppliers and 

other persons and organizations performing or furnishing any of the Work under a direct or 

indirect Contract with Contractor just as Contractor is responsible for Contractor's own acts and 

omissions.   

 

4.5 Contingent Assignment of Subcontracts.  Each subcontract agreement for a 

portion of the Work is assigned by the Contractor to the Owner, provided that: 

 

 (1) assignment is effective only after termination of the Contract by the 

 Owner for cause pursuant to Article XIV and only for those subcontract 

 agreements that the Owner accepts by notifying the Subcontractor and 

 Contractor in writing; and 

 

 (2) assignment is subject to the prior rights of the surety, if any, obligated 

 under bond relating to the Agreement. 
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When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the 

Contractor’s rights and obligations under the subcontract.  Upon such assignment, if the Work 

has been suspended for more than thirty (30) days, the Subcontractor’s compensation shall be 

equitably adjusted for increases in cost resulting from the suspension.  Upon such assignment to 

the Owner, the Owner may further assign the subcontract to a successor contractor or other 

entity.  If the Owner assigns the subcontract to a successor contractor or other entity, the Owner 

shall nevertheless remain legally responsible for all of the successor contractor’s obligations 

under the subcontract. 

 

 

ARTICLE V 

CHANGES IN WORK 

 

5.1 General.  Changes in the Work may be accomplished after execution of the 

Agreement, and without invalidating the Agreement, by Change Order, Work Directive Change 

or order for a minor change in the Work, subject to the limitations stated in this Article V and 

elsewhere in the Contract Documents.  A Change Order shall be based upon agreement among 

the Owner, Contractor and Architect/Engineer; a Work Directive Change requires agreement by 

the Owner and Architect/Engineer and may or may not be agreed to by the Contractor; an order 

for a minor change in the Work may be issued by the Architect/Engineer alone.  Changes in the 

Work shall be performed under applicable provisions of the Contract Documents, and the 

Contractor shall proceed promptly, unless otherwise provided in the Change Order, Work 

Directive Change or order for a minor change in the Work. 

 

5.2 Minor Changes in the Work.  The Owner or Architect/Engineer shall have 

authority to order minor changes in the Work not involving adjustment in the Contract Sum or 

extension of the Contract Time and not inconsistent with the intent of the Contract Documents.  

Such change will be effected by written order signed by the Architect/Engineer and shall be 

binding on the Owner and Contractor.  The Contractor shall abide by and perform such minor 

changes.  Such changes shall be effected by a Field Directive or a Work Directive Change.  

Documentation of changes shall be determined by the Construction Team, and displayed monthly 

in the Progress Reports.  Because such changes shall not affect the Contract Sum to be paid to the 

Contractor, they shall not require a Change Order pursuant to Section 5.6.   

 

5.3 Emergencies.  In any emergency affecting the safety of persons or property, the 

Contractor shall act at its discretion to prevent threatened damage, injury, or loss.  Any increase 

in the Contract Sum or extension of time claimed by the Contractor because of emergency Work 

shall be determined as provided in Section 5.6.  However, whenever practicable, the Contractor 

shall obtain verbal concurrence of the Owner’s Project Representative and Architect/Engineer 

where the act will or may affect the Contract Sum or Contract Time. 

 

5.4 Concealed Conditions.  If the Contractor encounters conditions at the site that 

are (1) subsurface or otherwise concealed physical conditions that differ materially from those 

indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature, 

that differ materially from those ordinarily found to exist and generally recognized as inherent in 

construction activities of the character provided for in the Contract Documents, the Contractor 

shall promptly provide notice to the Owner and the Architect/Engineer before conditions are 

disturbed and in no event later than ten (10) days after first observance of the conditions.  The 
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Architect/Engineer will promptly investigate such conditions and, if the Architect/Engineer 

determines that they differ materially and cause an increase or decrease in the Contractor’s cost 

of, or time required for, performance of any part of the Work, will recommend an equitable 

adjustment in the Contract Sum or Contract Time, or both.  If the Architect/Engineer determines 

that the conditions at the site are not materially different from those indicated in the Contract 

Documents and that no change in the terms of the Contract is justified, the Architect/Engineer 

shall promptly notify the Owner and Contractor in writing, stating the reasons.  If the Contractor 

disputes the Architect/Engineer’s determination or recommendation, the Contractor may proceed 

as provided in Article VIII.  If the Owner disputes the Architect/Engineer’s determination or 

recommendation, the Owner may appeal directly to the Purchasing Official and shall thereafter 

follow the process set forth in Section 8.5. 

 

5.5 Hazardous Materials.  In the event the Contractor encounters on the Project Site 

material reasonably believed to be hazardous, petroleum or petroleum related products, or other 

hazardous or toxic substances, except as provided in Section 2.4.U, the Contractor shall 

immediately stop Work in the area affected and report the condition to the Owner and the 

Architect/Engineer in writing.  The Work in the affected area shall not thereafter be resumed 

except by Change Order or written amendment, if in fact the material or substance has not been 

rendered harmless.  The Work in the affected area shall be resumed when the Project Site has 

been rendered harmless, in accordance with the final determination by the Architect/Engineer or 

other appropriate professional employed by Owner.  The Contractor shall not be required to 

perform without its consent any Work relating to hazardous materials, petroleum or petroleum 

related products, or other hazardous or toxic substances.  In the event the Contractor encounters 

on the Project Site materials believed in good faith to be hazardous or contaminated material, and 

the presence of such hazardous or contaminated material was not known and planned for at the 

time the Contractor submitted its Bid (or Guaranteed Maximum Price proposal), and it is 

necessary for the Contractor to stop Work in the area affected and delays Work for more than a 

seven (7) day period, adjustments to the Contract Sum and/or Contract Time shall be made in 

accordance with this Article V.   

 

5.6 Change Orders; Adjustments to Contract Sum.   

 

A. Change Orders Generally.  The increase or decrease in the Contract Sum 

resulting from a change authorized pursuant to the Contract Documents shall be determined: 

 

(1) By mutual acceptance of a lump sum amount properly itemized and 

supported by sufficient substantiating data, to permit evaluation by the 

Architect/Engineer and Owner; or 

 

(2) By unit prices stated in the Agreement or subsequently agreed upon; or  

 

(3) By any other method mutually agreeable to Owner and Contractor. 

 

If Owner and Contractor are unable to agree upon increases or decreases in the Contract Sum and 

the Architect/Engineer certifies that the work needs to be commenced prior to any such 

agreement, the Contractor, provided it receives a written Change Order signed by or on behalf of 

the Owner, shall promptly proceed with the Work involved.  The cost of such Work shall then be 

determined on the basis of the reasonable expenditures of those performing the Work attributed 
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to the change.  However, in the event a Change Order is issued under these conditions, the 

Owner, through the Architect/Engineer, will establish an estimated cost of the Work and the 

Contractor shall not perform any Work whose cost exceeds that estimated without prior written 

approval by the Owner.  In such case, the Contractor shall keep and present in such form as the 

Owner may prescribe an itemized accounting, together with appropriate supporting data of the 

increase in overall costs of the Project.  The amount of any decrease in the Contract Sum to be 

allowed by the Contractor to the Owner for any deletion or change which results in a net decrease 

in costs will be the amount of the actual net decrease.   

 

          5.7      Owner-Initiated Changes.  Without invalidating the Agreement and without 

notice to any Surety, Owner may, at any time, order additions, deletions or revisions in the Work. 

These will be authorized by a written amendment, a Field Directive, a Change Order, or a Work 

Directive Change, as the case may be.  Upon receipt of any such document, Contractor shall 

promptly proceed with the Work involved which will be performed under the applicable 

conditions of the Contract Documents (except as otherwise specifically provided).  A Work 

Directive Change may not change the Contract Sum or the Contract Time; but is evidence that 

the parties expect that the change directed or documented by a Work Directive Change will be 

incorporated in a subsequently issued Change Order following negotiations by the parties as to its 

effect, if any, on the Contract Sum or Contract Time. 

 

5.8 Unauthorized Work.  Contractor shall not be entitled to an increase in the 

Contract Sum or an extension of the Contract Time with respect to any Work performed that is 

not required by the Contract Documents. 

 

5.9 Defective Work.  Owner and Contractor shall execute appropriate Change Orders 

(or written amendments) covering changes in the Work which are ordered by Owner, or which 

may be required because of acceptance of defective Work, without adjustment to the Contract 

Sum. 

 

5.10 Estimates for Changes.  At any time Architect/Engineer may request a quotation 

from Contractor for a proposed change in the Work.  Within twenty-one (21) calendar days after 

receipt, Contractor shall submit a written and detailed proposal for an increase or decrease in the 

Contract Sum or Contract Time for the proposed change.  Architect/Engineer shall have twenty-

one (21) calendar days after receipt of the detailed proposal to respond in writing.  The proposal 

shall include an itemized estimate of all costs and time for performance that will result directly or 

indirectly from the proposed change.  Unless otherwise directed, itemized estimates shall be in 

sufficient detail to reasonably permit an analysis by Architect/Engineer of all material, labor, 

equipment, subcontracts, overhead costs and fees, and shall cover all Work involved in the 

change, whether such Work was deleted, added, changed or impacted.  Notwithstanding the 

request for quotation, Contractor shall carry on the Work and maintain the progress schedule. 

Delays in the submittal of the written and detailed proposal will be considered non-prejudicial. 

 

5.11 Form of Proposed Changes. The form of all submittals, notices, Change Orders 

and other documents permitted or required to be used or transmitted under the Contract 

Documents shall be determined by the Owner.  Standard Owner forms shall be utilized. 

 

5.12 Changes to Contract Time.  The Contract Time may only be changed pursuant 

to a Change Order or a written amendment to the Contract Documents.  Any claim for an 
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extension or shortening of the Contract Time shall be based on written notice delivered by the 

party making the claim to the other party.  Notice of the extent of the claim with supporting data 

shall be delivered within fifteen (15) days from detection or beginning of such occurrence and 

shall be accompanied by the claimant's written statement that the adjustment claimed is the entire 

adjustment to which the claimant has reason to believe it is entitled to because of the occurrence 

of said event.  The Contract time will be extended in an amount equal to time lost due to delays 

beyond the control of Contractor.  Such delays shall include, but not be limited to, acts or neglect 

by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather 

conditions or acts of God.  Failure to deliver a written notice of claim within the requisite 15-day 

period shall constitute a waiver of the right to pursue said claim. 

 

 

ARTICLE VI 

ROLE OF ARCHITECT/ENGINEER 

 

6.1  General. 

 

A. Retaining.  The Owner shall retain an Architect/Engineer (whether an 

individual or an entity) lawfully licensed to practice in Florida. That person or entity is identified 

as the Architect/Engineer in the Agreement and is referred to throughout the Contract Documents 

as if singular in number. 

 

B. Duties.  Duties, responsibilities and limitations of authority of the 

Architect/Engineer as set forth in the Contract Documents shall not be restricted, modified or 

extended without written consent of the Owner and Architect/Engineer.  Consent shall not be 

unreasonably withheld. 

 

C. Termination.  If the employment of the Architect/Engineer is terminated, 

the Owner shall employ a successor Architect/Engineer as to whom the Contractor has no 

reasonable objection and whose status under the Contract Documents shall be that of the 

Architect/Engineer. 

 

6.2 Administration.  The Architect/Engineer will provide administration of the 

Agreement as described in the Contract Documents and will be an Owner’s representative during 

construction until the date the Architect/Engineer approves the final Application for Payment.  

The Architect/Engineer will have authority to act on behalf of the Owner only to the extent 

provided in the Contract Documents. 

 

A. Site Visits.  The Architect/Engineer will visit the site at intervals 

appropriate to the stage of construction, or as otherwise agreed with the Owner, to become 

generally familiar with the progress and quality of the portion of the Work complete, and to 

determine in general if the Work observed is being performed in a manner indicating that the 

Work, when fully completed, will be in accordance with the Contract Documents.  Unless 

specifically instructed by Owner, the Architect/Engineer will not be required to make exhaustive 

or continuous on-site inspections to check the quality or quantity of the Work.  The 

Architect/Engineer will not have control over, charge of, or responsibility for, the construction 

means, methods, techniques, sequences or procedures, or for the safety precautions and programs 
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in connection with the Work, since these are solely the Contractor’s rights and responsibilities 

under the Contract Documents. 

 

B. Reporting.  Based on the site visits, the Architect/Engineer will keep the 

Owner reasonably informed about the progress and quality of the portion of the Work completed, 

and report to the Owner (1) known deviations from the Contract Documents and from the most 

recent construction schedule submitted by the Contractor, and (2) defects and deficiencies 

observed in the Work.  The Architect/Engineer will not be responsible for the Contractor’s 

failure to perform the Work in accordance with the requirements of the Contract Documents.  

The Architect/Engineer will not have control over or charge of and will not be responsible for 

acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other 

persons or entities performing portions of the Work. 

 

6.3 Interpretation of Project Plans and Specifications.  The Architect/Engineer 

will be the interpreter of the requirements of the Project Plans and Specifications.  Upon receipt 

of comments or objections by Contractor or Owner, the Architect/Engineer will make decisions 

on all claims, disputes, or other matters pertaining to the interpretation of the Project Plans and 

Specifications.   

 

6.4 Rejection of Non-Conforming Work.  Upon consultation with Owner, the 

Architect/Engineer shall have the authority to reject Work which does not conform to the Project 

Plans and Specifications. 

 

6.5 Correction of Work.  The Contractor shall promptly correct all Work rejected by 

the Architect/Engineer for being defective or as failing to conform to the Project Plans and 

Specifications, whether observed before or after the Substantial Completion Date and whether or 

not fabricated, installed, or completed.  The Contractor shall bear all costs of correcting such 

rejected Work, including compensation for Architect/Engineer’s additional services made 

necessary thereby. 

 

6.6 Timely Performance of Architect/Engineer.  The Contractor shall identify 

which requests for information or response from the Architect/Engineer have the greatest 

urgency and those items which require prioritizing in response by the Architect/Engineer.  The 

Contractor shall also identify the preferred time period for response and shall request a response 

time which is reasonably and demonstrably related to the needs of the Project and Contractor.  If 

Architect/Engineer claims that Contractor’s expectations for a response are unreasonable, Owner 

shall require Architect/Engineer to communicate such claim to Contractor in writing together 

with the specific time necessary to respond and the date upon which such response will be made.  

If Contractor believes that Architect/Engineer is not providing timely services or responses, 

Contractor shall notify Owner of same in writing not less than two (2) weeks before Contractor 

believes performance or response time from Architect/Engineer is required without risk of 

delaying the Project. 
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ARTICLE VII 

OWNER’S RIGHTS AND RESPONSIBILITIES 

 

7.1 Project Site; Title.  The Owner shall provide the lands upon which the Work 

under the Contract Documents is to be done, except that the Contractor shall provide all 

necessary additional land required for the erection of temporary construction facilities and 

storage of his materials, together with right of access to same.  The Owner hereby represents to 

the Contractor that it currently has and will maintain up through and including the Substantial 

Completion Date, good title to all of the real property constituting the Project Site.  Owner agrees 

to resolve, at its expense, any disputes relating to the ownership and use of the Project Site which 

might arise during construction. 

 

7.2 Project Plans and Specifications; Architect/Engineer.  The parties hereto 

acknowledge and agree that Owner has previously entered into an agreement with 

Architect/Engineer. Pursuant to the terms of such agreement, the Architect/Engineer, as an agent 

and representative of Owner, is responsible for the preparation of Project Plans and 

Specifications which consist of drawings, specifications, and other documents setting forth in 

detail the requirements for the construction of the Project.  All such Project Plans and 

Specifications shall be provided either by Owner or the Architect/Engineer, and Contractor shall 

be under no obligation to provide same and shall be entitled to rely upon the accuracy and 

completeness of the Project Plans and Specifications provided by the Architect/Engineer and all 

preliminary drawings prepared in connection therewith.  The Contractor will be furnished a 

reproducible set of all drawings and specifications reasonably necessary for the performance of 

Contractor’s services hereunder and otherwise ready for printing.  The Contractor shall be 

notified of any written modification in the agreement between Owner and Architect/Engineer. 

 

7.3 Surveys; Soil Tests and Other Project Site Information.  Owner shall be 

responsible for providing a legal description and certified land survey of the Project Site in a 

form and content and with such specificity as may be required by the Architect/Engineer and 

Contractor to perform their services.  To the extent deemed necessary by Owner and 

Architect/Engineer, and solely at Owner’s expense, Owner may engage the services of a 

geotechnical consultant to perform test borings and other underground soils testing as may be 

deemed necessary by the Architect/Engineer or the Contractor.  Contractor shall not be obligated 

to provide such surveys or soil tests and shall be entitled to rely upon the accuracy and 

completeness of the information provided; subject, however, to the provisions of Section 2.4.S 

hereof.  Owner shall provide Contractor, as soon as reasonably possible following the execution 

of the Contract Documents, all surveys or other survey information in its possession describing 

the physical characteristics of the Project Site, together with soils reports, subsurface 

investigations, utility locations, deed restrictions, easements, and legal descriptions then in its 

possession or control.  Upon receipt of all surveys, soils tests, and other Project Site information, 

Contractor shall promptly advise Owner of any inadequacies in such information and of the need 

for any additional surveys, soils or subsoil tests.  In performing this Work, Contractor shall use 

the standard of care of experienced contractors and will use its best efforts timely to identify all 

problems or omissions.  Owner shall not be responsible for any delay or damages to the 

Contractor for any visible or disclosed site conditions or disclosed deficiencies in the Project Site 

which should have been identified by Contractor and corrected by Owner prior to the execution 

of the Contract Documents. 
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7.4 Information; Communication; Coordination.  The Owner’s Project 

Representative shall examine any documents or requests for information submitted by the 

Contractor and shall advise Contractor of Owner’s decisions pertaining thereto within a 

reasonable period of time to avoid unreasonable delay in the progress of the Contractor’s 

services.  Contractor shall indicate if any such documents or requests warrant priority 

consideration. However, decisions pertaining to approval of the Project Schedule as it relates to 

the date of Substantial Completion, the Project Cost, Contractor’s compensation, approving or 

changing the Contract Sum shall only be effective when approved by Owner in the form of a 

written Change Order or amendment to the Contract Documents.  Owner reserves the right to 

designate a different Owner’s Project Representative provided Contractor is notified in writing of 

any such change.  Owner and Architect/Engineer may communicate with Subcontractors, 

materialmen, laborers, or suppliers engaged to perform services on the Project, but only for 

informational purposes.  Neither the Owner nor the Architect/Engineer shall attempt to direct the 

Work of or otherwise interfere with any Subcontractor, materialman, laborer, or supplier, or 

otherwise interfere with the Work of the Contractor.  Owner shall furnish the data required of 

Owner under the Contract Documents promptly. 

 

7.5 Governmental Body.  The Contractor recognizes that the Owner is a 

governmental body with certain procedural requirements to be satisfied. The Contractor has and 

will make reasonable allowance in its performance of services for such additional time as may be 

required for approvals and decisions by the Owner and any other necessary government agency. 

 

7.6 Pre-Completion Acceptance.  The Owner shall have the right to take possession 

of and use any completed portions of the Work, although the time for completing the entire Work 

or such portions may not have expired, but such taking possession and use shall not be deemed 

an acceptance of any Work not completed in accordance with the Contract Documents. 

 

7.7 Ownership and Use of Drawings, Specifications and Other Instruments of 

Service. 

 

(1) The Architect/Engineer and the Architect/Engineer’s consultants shall be 

deemed the authors and owners of their respective instruments of service, 

including the Project Plans and Specifications, and will retain all common 

law, statutory and other reserved rights, including copyrights.  The 

Contractor, Subcontractors, Sub-subcontractors, and material or equipment 

suppliers shall not own or claim a copyright in the instruments of service.  

Submittal or distribution to meet official regulatory requirements or for 

other purposes in connection with this Project is not to be constructed as 

publication in derogation of the Architect/Engineer’s or 

Architect/Engineer’s consultants’ reserved rights. 

 

(2) The Contractor, Subcontractors, Sub-subcontractors and material or 

equipment suppliers are authorized to use and reproduce the drawings and 

specifications provided to them solely and exclusively for execution of the 

Work.  All copies made under this authorization shall bear the copyright 

notice, if any, shown on the Project Plans and Specifications or other 

instruments of service.  The Contractor, Subcontractors, Sub-
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subcontractors, and material or equipment suppliers may not use the 

drawings or specifications on other projects or for additions to this Project 

outside the scope of the Work without the specific written consent of the 

Owner, Architect/Engineer and the Architect/Engineer’s consultants. 

 

7.8 Owner’s Project Representative. Owner’s Project Representative is Owner’s 

Agent, who will act as directed by and under the supervision of the Owner, and who will confer 

with Owner/Architect/Engineer regarding his actions.  The Owner’s Project Representative’s 

dealings in matters pertaining to the on-site Work shall, in general, be only with the 

Owner/Architect/Engineer and Contractor and dealings with Subcontractors shall only be through 

or with the full knowledge of Contractor. 

 

A. Responsibilities.  Except as otherwise instructed in writing by Owner, the 

Owner’s Project Representative will: 

 

(1) Attend preconstruction conferences; arrange a schedule of progress 

meetings        and other job conferences as required in consultation with 

Owner/Architect/Engineer and notify those expected to attend in advance; 

and attend meetings and maintain and circulate copies of minutes thereof; 

 

(2) Serve as Owner/Architect/Engineer's liaison with Contractor, working 

principally through Contractor's superintendent, to assist in understanding 

the intent of the Contract Documents.  As requested by 

Owner/Architect/Engineer, assist in obtaining additional details or 

information when required at the job site for proper execution of the 

Work; 

 

(3) Report to Owner/Architect/Engineer whenever he believes that any Work 

is unsatisfactory, faulty or defective or does not conform to the Contract 

Documents; 

 

(4) Accompany visiting inspectors representing public or other agencies 

having jurisdiction over the project; record the outcome of these 

inspections and report to Owner/Architect/Engineer;  

 

(5) Review applications for payment with Contractor for compliance with the 

established procedure for their submission and forward them with 

recommendations to Owner/Architect/Engineer; and 

 

(6) Perform those duties as set forth elsewhere within the Contract Documents. 

 

B. Limitations.  Except upon written instructions of Owner, Owner’s Project   

Representative shall not: 

 

(1) Authorize any deviation from the Contract Documents or approve any 

substitute materials or equipment; 
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(2) Exceed limitations on Owner/Architect/Engineer's authority as set forth in 

the Contract Documents; 

 

(3) Undertake any of the responsibilities of Contractor, Subcontractors or 

Contractor's superintendent, or expedite the Work; 

 

(4) Advise on or issue directions relative to any aspect of the means, methods, 

techniques, sequences or procedures of construction unless such is 

specifically called for in the Contract Documents;  

 

(5) Advise on or issue directions as to safety precautions and programs in 

connection with the Work; 

 

(6) Authorize Owner to occupy the project in whole or in part; or 

 

(7) Participate in specialized field or laboratory tests. 

 

 

ARTICLE VIII 

RESOLUTION OF DISAGREEMENTS;  

CLAIMS FOR COMPENSATION 

 

8.1 Owner to Decide Disputes.  The Owner shall reasonably decide all questions and 

disputes (with the exception of matters pertaining to the interpretation of the Project Plans and 

Specifications which shall be resolved by the Architect/Engineer pursuant to Section 6.3) that 

may arise in the execution and fulfillment of the services provided for under the Contract 

Documents, in accordance with the Procurement Ordinance. 

 

8.2 Finality.  The decision of the Owner upon all claims, questions, disputes and 

conflicts shall be final and conclusive, and shall be binding upon all parties to the Contract 

Documents, subject to judicial review as provided in Section 8.5 below. 

 

8.3 No Damages for Delay.  If at any time Contractor is delayed in the performance 

of Contractor’s responsibilities under the Contract Documents as the result of a default or failure 

to perform in a timely manner by Owner or Owner’s agents or employees, Contractor shall not be 

entitled to any damages except for compensation specifically authorized in Article III.  

Contractor’s sole remedy will be a right to extend the time for performance.  Nothing herein shall 

preclude Contractor from any available remedy against any responsible party other than Owner.  

Contractor shall be responsible for liquidated damages for delay if otherwise provided for in the 

Contract Documents. 

 

8.4 Permitted Claims Procedure.  Where authorized or permitted under the Contract 

Documents, all claims for additional compensation by Contractor, extensions of time affecting 

the Substantial Completion Date, for payment by the Owner of costs, damages or losses due to 

casualty, Force Majeure, Project Site conditions or otherwise, shall be governed by the 

following: 
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(1) All claims must be submitted as a request for Change Order in the manner 

as provided in Article V. 

 

(2) The Contractor must submit a notice of claim to Owner’s Project 

Representative and to the Architect/Engineer within fifteen (15) days of 

when the Contractor was or should have been aware of the fact that an 

occurrence was likely to cause delay or increased costs.  Failure to submit 

a claim within the requisite 15-day period shall constitute a waiver of the 

right to pursue said claim. 

 

(3) Within twenty (20) days of submitting its notice of claim, the Contractor 

shall submit to the Owner’s Project Representative its request for Change 

Order, which shall include a written statement of all details of the claim, 

including a description of the Work affected. 

 

(4) After receipt of a request for Change Order, the Owner’s Project 

Representative, in consultation with the Architect/Engineer, shall deliver 

to the Contractor, within twenty (20) days after receipt of request, its 

written response to the claim. 

 

(5) In the event the Owner and Contractor are unable to agree on the terms of 

a Change Order, the Owner shall have the option to instruct the Contractor 

to proceed with the Work.  In that event, the Owner shall pay for those 

parts of the Work, the scope and price of which are not in dispute.  The 

balance of the disputed items in the order to proceed will be resolved after 

completion of the Work, based upon completed actual cost. 

 

(6) The rendering of a decision by Owner with respect to any such claim, 

dispute or other matter (except any which have been waived by the making 

or acceptance of final payment) will be a condition precedent to any 

exercise by Owner or Contractor of such right or remedies as either may 

otherwise have under the Contract Documents or by laws or regulations in 

respect of any such claim, dispute or other matter.   

 

8.5  Contract Claims and Disputes.  After completion of the process set forth in 

Section 8.4 above, any unresolved dispute under this Agreement shall be decided by the 

Purchasing Official in accordance with Section 2-26-63 of the Manatee County Code of Laws, 

subject to an administrative hearing process as provided in Section 2-26-64.  The decision of the 

Board of County Commissioners in accordance with Section 2-26-64 of the Manatee County 

Code of Laws shall be the final and conclusive County decision subject to exclusive judicial 

review in circuit court by a petition for certiorari. 

 

8.6 Claims for Consequential Damages.  The Contractor and Owner waive claims 

against each other for consequential damages arising out of or relating to this Agreement.  This 

mutual waiver includes: 

 

(1) damages incurred by the Owner for rental expenses, for losses of use, 

income, profit, financing, business and reputation, and for loss of 
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management or employee productivity or of the services of such persons, 

unless any of such damages or losses are covered by insurance placed by 

the Contractor; and 

 

(2) damages incurred by the Contractor for principal office expenses including 

the compensation of personnel stationed there, for losses of financing, 

business and reputation, and for loss of profit except anticipated profit 

arising directly from the Work. 

 

This mutual waiver is applicable, without limitation, to all consequential damages due to either 

party’s termination in accordance with Article XIV.  Nothing contained in this Section 8.6 shall 

be deemed to preclude assessment of liquidated direct damages, when applicable, in accordance 

with the requirements of the Contract Documents. 

 

 

      ARTICLE IX 

INDEMNITY  

 

 9.1     Indemnity.   

 

A. Indemnification Generally.  To the fullest extent permitted by law, the 

Contractor shall indemnify and hold harmless the Owner, Architect/Engineer, 

Architect/Engineer’s consultants, and agents and employees of any of them from and against 

claims, damages, losses and expenses, including but not limited to attorney’s fees, arising out of 

or resulting from performance of the Work, provided that such claim, damage, loss or expense is 

attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 

property (other than the Work itself), but only to the extent caused by the negligent acts or 

omissions of the Contractor, a Subcontractor or anyone directly or indirectly employed by them 

or anyone for whose acts they may be liable, regardless of whether such claim, damage, loss or 

expense is caused in part by a party indemnified hereunder.  Such obligation shall not be 

construed to negate, abridge, or reduce other rights or obligations of indemnity which would 

otherwise exist as to a party or person described in this Section 9.1. 

 

B. Claims by Employees.  In claims against any person or entity indemnified 

under this Section 9.1 by an employee of the Contractor, a Subcontractor, anyone directly or 

indirectly employed by them or anyone for whose acts they may be liable, the indemnification 

obligation under Section 9.1.A. shall not be limited by a limitation on amount or type of 

damages, compensation or benefits payable by or for the Contractor or a Subcontractor under 

workers’ compensation acts, disability benefit acts or other employee benefit acts. 

 

 9.2 Duty to Defend.  The Contractor shall defend the Owner in any action, lawsuit 

mediation or arbitration arising from the alleged negligence, recklessness or intentionally 

wrongful conduct of the Contractor and other persons employed or utilized by the Contractor in 

the performance of the Work.  So long as Contractor, through its own counsel, performs its 

obligation to defend the Owner pursuant to this Section, Contractor shall not be required to pay 

the Owner’s costs associated with the Owner’s participation in the defense. 
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ARTICLE X 

ACCOUNTING RECORDS; OWNERSHIP OF DOCUMENTS 

 

 

            10.1 Accounting Records.  Records of expenses pertaining to all services performed 

shall be kept in accordance with generally accepted accounting principles and procedures. 

 

10.2 Inspection and Audit.  The Contractor’s records shall be open to inspection and 

subject to examination, audit, and/or reproduction during normal working hours by the Owner’s 

agent or authorized representative to the extent necessary to adequately permit evaluation and 

verification of any invoices, payments or claims submitted by the Contractor or any of its payees 

during the performance of the Work.  These records shall include, but not be limited to, 

accounting records, written policies and procedures, Subcontractor files (including proposals of 

successful and unsuccessful bidders), original estimates, estimating worksheets, 

correspondence, Change Order files (including documentation covering negotiated settlements), 

and any other supporting evidence necessary to substantiate charges related to the Contract 

Documents.  They shall also include, but not be limited to, those records necessary to evaluate 

and verify direct and indirect costs (including overhead allocations) as they may apply to costs 

associated with the Contract Documents.  For such audits, inspections, examinations and 

evaluations, the Owner’s agent or authorized representative shall have access to said records 

from the effective date of the Contract Documents, for the duration of Work, and until three (3) 

years after the date of final payment by the Owner to the Contractor pursuant to the Contract 

Documents. 

 

10.3 Access.  The Owner’s agent or authorized representative shall have access to the 

Contractor’s facilities and all necessary records to conduct audits in compliance with this 

Article.  The Owner’s agent or authorized representative shall give the Contractor reasonable 

advance notice of intended inspections, examinations, and/or audits. 

 

10.4 Ownership of Documents.  Upon obtainment of Substantial Completion or 

termination of the Agreement, all records, documents, tracings, plans, specifications, maps, 

evaluations, reports, transcripts and other technical data, other than working papers, prepared or 

developed by the Contractor shall be delivered to and become the property of the Owner.  The 

Contractor at its own expense may retain copies for its files and internal use.   

 

 

ARTICLE XI 

PUBLIC CONTRACT LAWS 

 

11.1 Equal Opportunity Employment.   

 

A. Employment.  The Contractor shall not discriminate against any employee 

or applicant for employment because of race, creed, sex, color, national origin, disability or age, 

and will take affirmative action to ensure that all employees and applicants are afforded equal 

employment opportunities without discrimination because of race, creed, sex, color, national 

origin, disability or age.  Such action will be taken with reference to, but shall not be limited to, 

recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff or 

termination, rates of training or retraining, including apprenticeship and on-the-job training. 
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B. Participation.  No person shall, on the grounds of race, creed, sex, color, 

national origin, disability or age, be excluded from participation in, be denied the proceeds of, or 

be subject to discrimination in the performance of the Agreement. 

 

11.2 Immigration Reform and Control Act of 1986.  Contractor acknowledges that it 

is responsible for complying with the provisions of the Immigration Reform and Control Act of 

1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto.  Failure to 

comply with the above statutory provisions shall be considered a material breach and shall be 

grounds for immediate termination of this Agreement. 

 

11.3 No Conflict of Interest.  The Contractor warrants that it has not employed or 

retained any company or person, other than a bona fide employee working solely for the 

Contractor to solicit or secure this Agreement, and that it has not paid or agreed to pay any 

person, company, corporation, individual, or firm other than a bona fide employee working 

solely for the Contractor, any fee, commission, percentage, gift or any other consideration, 

contingent upon or resulting from the award or making of this Agreement. 

 

A. No Interest in Business Activity.  By accepting award of this Agreement, 

the Contractor, which shall include its directors, officers and employees, represents that it 

presently has no interest in and shall acquire no interest in any business or activity which would 

conflict in any manner with the performance of services required hereunder, including without 

limitation as described in the Contractor’s own professional ethical requirements.  An interest in 

a business or activity which shall be deemed a conflict includes but is not limited to direct 

financial interest in any of the material and equipment manufacturers, suppliers, distributors, or 

contractors who will be eligible to supply material and equipment for the Project for which the 

Contractor is furnishing its services required hereunder. 

 

B. No Appearance of Conflict.  The Contractor shall not knowingly engage in 

any contractual or professional obligations that create an appearance of a conflict of interest with 

respect to the services provided pursuant to the Agreement. The Contractor has provided the 

Affidavit of No Conflict, incorporated into the Contract Documents as Exhibit “C”, as a material 

inducement for Owner entering the Agreement.  If, in the sole discretion of the County 

Administrator or designee, a conflict of interest is deemed to exist or arise during the term of this 

Agreement, the County Administrator or designee may cancel this Agreement, effective upon the 

date so stated in a written notice of cancellation, without penalty to the Owner. 

 

11.4 Truth in Negotiations.  By execution of the Contract Documents, the Contractor 

certifies to truth-in-negotiations and that wage rates and other factual unit costs supporting the 

compensation are accurate, complete and current at the time of contracting.  Further, the original 

Contract Sum and any additions thereto shall be adjusted to exclude any significant sums where 

the Owner determines the Contract Sum was increased due to inaccurate, incomplete or non-

current wage rates and other factual unit costs.  Such adjustments must be made within one (1) 

year after final payment to the Contractor. 

 

11.5 Public Entity Crimes.  The Contractor is directed to the Florida Public Entity 

Crimes Act, Section 287.133, Florida Statutes, specifically section 2(a), and the Owner’s 
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requirement that the Contractor comply with it in all respects prior to and during the term of the 

Agreement. 

 

 

ARTICLE XII 

FORCE MAJEURE, FIRE OR OTHER CASUALTY 

 

12.1 Force Majeure. 

 

A. Unavoidable Delays.  Delays in any performance by any party 

contemplated or required hereunder due to fire, flood, sinkhole, earthquake or hurricane, acts of 

God, unavailability of materials, equipment or fuel, war, declaration of hostilities, revolt, civil 

strife, altercation or commotion, strike, labor dispute, or epidemic, archaeological excavation, 

lack of or failure of transportation facilities, or any law, order, proclamation, regulation, or 

ordinance of any government or any subdivision thereof, or for any other similar cause to those 

enumerated, beyond the reasonable control and which with due diligence could not have been 

reasonably anticipated, shall be deemed to be events of Force Majeure and any such delays shall 

be excused.  In the event such party is delayed in the performance of any Work or obligation 

pursuant to the Contract Documents for any of the events of Force Majeure stated in this Section 

12.1, the date for performance required or contemplated by the Contract Documents shall be 

extended by the number of calendar days such party is actually delayed.  

 

B. Concurrent Contractor Delays.  If a delay is caused for any reason 

provided in 12.1.A. or because of an extension of time provided by Change Order, and during the 

same time period a delay is caused by Contractor, the date for performance shall be extended as 

provided in 12.1.A. but only to the extent the time is or was concurrent. 

 

C. Notice; Mitigation.  The party seeking excuse for nonperformance based 

on Force Majeure shall give written notice to the Owner, if with respect to the Contractor, or to 

the Contractor if with respect to the Owner, specifying its actual or anticipated duration.  Each 

party seeking excuse from nonperformance based on Force Majeure shall use its best efforts to 

rectify any condition causing a delay and will cooperate with the other party, except that neither 

party shall be obligated to incur any unreasonable additional costs and expenses to overcome any 

loss of time that has resulted. 

 

12.2 Casualty; Actions by Owner and Contractor.  During the construction period, 

if the Project or any part thereof shall have been damaged or destroyed, in whole or in part, the 

Contractor shall promptly make proof of loss; and Owner and Contractor shall proceed promptly 

to collect, or cause to be collected, all valid claims which may have arisen against insurers or 

others based upon such damage or destruction.  The Contractor shall diligently assess the 

damages or destruction and shall prepare an estimate of the cost, expenses, and other charges, 

including normal and ordinary compensation to the Contractor, necessary for reconstruction of 

the Project substantially in accordance with the Project Plans and Specifications.  Within fifteen 

(15) days following satisfaction of the express conditions described in subsections (1), (2) and (3) 

below, the Contractor covenants and agrees diligently to commence reconstruction and to 

complete the reconstruction or repair of any loss or damage by fire or other casualty to the 

Project to substantially the same size, floor area, cubic content, and general appearance as prior 

to such loss or damage: 
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(1) Receipt by the Owner or the trustee of the proceeds derived from 

collection of all valid claims against insurers or others based upon such 

damage or destruction, and receipt of other sums from any source such that 

the funds necessary to pay the Project Cost and any additions to the Project 

Cost necessitated for repair or reconstruction are available; 

 

(2) Written agreement executed by the Contractor and the Owner, by 

amendment to the Contract Documents or otherwise, authorizing and 

approving the repair or reconstruction and any additions to the Project 

Cost necessitated thereby, including any required adjustment to the 

Contract Sum; and 

 

(3) Final approval by the Owner of the Project Plans and Specifications for 

such repair or reconstruction and issuance of any required building permit. 

 

12.3 Approval of Plans and Specifications.  The Owner agrees to approve the plans 

and specifications for such reconstruction or repair if the reconstruction or repair contemplated 

by such plans and specifications is economically feasible, and will restore the Project, or the 

damaged portion thereof, to substantially the same condition as prior to such loss or damage, and 

such plans and specifications conform to the applicable laws, ordinances, codes, and regulations.  

The Owner agrees that all proceeds of any applicable insurance or other proceeds received by the 

Owner or the Contractor as a result of such loss or damage shall be used for payment of the costs, 

expenses, and other charges of the reconstruction or repair of the Project. 

 

12.4 Notice of Loss or Damage.  The Contractor shall promptly give the Owner 

written notice of any significant damage or destruction to the Project, defined as loss or damage 

which it is contemplated by Contractor will increase the Contract Sum or extend the Substantial 

Completion Date, stating the date on which such damage or destruction occurred, the then 

expectations of Contractor as to the effect of such damage or destruction on the use of the 

Project, and the then proposed schedule, if any, for repair or reconstruction of the Project.  Loss 

or damage which the Contractor determines will not affect the Contract Sum or Substantial 

Completion Date will be reported to Owner and Architect/Engineer immediately, and associated 

corrective actions will be undertaken without delay. 

 

 

ARTICLE XIII 

REPRESENTATIONS, WARRANTIES AND COVENANTS 

 

13.1 Representations and Warranties of Contractor.  The Contractor represents and 

warrants to the Owner each of the following. 

 

A. The Contractor is a construction company, organized under the laws of the 

State of      , authorized to transact business in the State of Florida, with       as the primary 

qualifying agent. Contractor has all requisite power and authority to carry on its business as now 

conducted, to own or hold its properties, and to enter into and perform its obligations hereunder 

and under each instrument to which it is or will be a party, and is in good standing in the State of 

Florida. 
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B. Each Contract Document to which the Contractor is or will be a party 

constitutes, or when entered into will constitute, a legal, valid, and binding obligation of the 

Contractor enforceable against the Contractor in accordance with the terms thereof, except as 

such enforceability may be limited by applicable bankruptcy, insolvency, or similar laws from 

time to time in effect which affect creditors’ rights generally and subject to usual equitable 

principles in the event that equitable remedies are involved. 

 

C. There are no pending or, to the knowledge of the Contractor, threatened 

actions or proceedings before any court or administrative agency, within or without the State of 

Florida, against the Contractor or any partner, officer, or agent of the Contractor which question 

the validity of any document contemplated hereunder, or which are likely in any case, or in the 

aggregate, to materially adversely affect the consummation of the transactions contemplated 

hereunder, or materially adversely affect the financial condition of the Contractor. 

 

D. The Contractor has filed or caused to be filed all federal, state, local, or 

foreign tax returns, if any, which were required to be filed by the Contractor, and has paid, or 

caused to be paid, all taxes shown to be due and payable on such returns or on any assessments 

levied against the Contractor. 

 

E. Neither Contractor nor any agent or person employed or retained by 

Contractor has acted fraudulently or in bad faith or in violation of any statute or law in the 

procurement of this Agreement. 

 

F. The Contractor shall timely fulfill or cause to be fulfilled all of the terms 

and conditions expressed herein which are within the control of the Contractor or which are the 

responsibility of the Contractor to fulfill.  The Contractor shall be solely responsible for the 

means and methods of construction. 

 

G. It is recognized that neither the Architect/Engineer, the Contractor, nor the 

Owner has control over the cost of labor, materials, or equipment, over a Subcontractor’s 

methods of determining bid prices, or over competitive bidding, market, or negotiating 

conditions. 

 

H. During the term of the Contract Documents, and the period of time that the 

obligations of the Contractor under the Contract Documents shall be in effect, the Contractor 

shall cause to occur and to continue to be in effect those instruments, documents, certificates, and 

events contemplated by the Contract Documents that are applicable to, and the responsibility of, 

the Contractor. 

 

I. The Contractor shall assist and cooperate with the Owner and shall 

accomplish the construction of the Project in accordance with the Contract Documents and the 

Project Plans and Specifications, and will not knowingly violate any laws, ordinances, rules, 

regulations, or orders that are or will be applicable thereto. 

 

J. Contractor warrants and guarantees to Owner that all Work will be in 

accordance with the Contract Documents and will not be defective, and that Owner, 

representatives of Owner, and governmental agencies with jurisdictional interests will have 
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access to the Work at reasonable times for their observation, inspecting and testing. Contractor 

shall give Architect/Engineer timely notice of readiness of the Work for all required approvals 

and shall assume full responsibility, including costs, in obtaining required tests, inspections, and 

approval certifications and/or acceptance, unless otherwise stated by Owner. 

 

K. If any Work (including Work of others) that is to be inspected, tested, or 

approved is covered without written concurrence of Architect/Engineer, it must, if requested by 

Architect/Engineer, be uncovered for observation.  Such uncovering shall be at Contractor's 

expense unless Contractor has given Architect/Engineer timely notice of Contractor's intention to 

cover the same and Architect/Engineer has not acted with reasonable promptness in response to 

such notice.  Neither observations by Architect/Engineer nor inspections, tests, or approvals by 

others shall relieve Contractor from Contractor's obligations to perform the Work in accordance 

with the Contract Documents. 

 

L. If the Work is defective, or Contractor fails to supply sufficient skilled 

workers, or suitable materials or equipment, or fails to furnish or perform the Work in such a way 

that the completed Work will conform to the Contract Documents, Owner may order Contractor 

to stop the Work, or any portion thereof and terminate payments to the Contractor until the cause 

for such order has been eliminated.  Contractor shall bear all direct, indirect and consequential 

costs for satisfactory reconstruction or removal and replacement with non-defective Work, 

including, but not limited to fees and charges of Architect/Engineers, attorneys and other 

professionals and any additional expenses experienced by Owner due to delays to other 

Contractors performing additional Work and an appropriate deductive change order shall be 

issued.  Contractor shall further bear the responsibility for maintaining the schedule and shall not 

be entitled to an extension of the Contract Time or the recovery of delay damages due to 

correcting or removing defective Work. 

 

M. If Contractor fails within seven (7) days after written notice to correct 

defective Work, or fails to perform the Work in accordance with the Contract Documents, or 

fails to comply with any other provision of the Contract Documents, Owner may correct and 

remedy any such deficiency to the extent necessary to complete corrective and remedial action. 

Owner may exclude Contractor from all or part of the site, take possession of all or part of the 

Work, Contractor's tools, construction equipment and machinery at the site or for which Owner 

has paid Contractor but which are stored elsewhere.  All direct and indirect costs of Owner in 

exercising such rights and remedies will be charged against Contractor in an amount approved as 

to reasonableness by Architect/Engineer and a Change Order will be issued incorporating the 

necessary revisions. 

 

N. If within three (3) years after the Substantial Completion Date or such 

longer period of time as may be prescribed by laws or regulations or by the terms of any 

applicable special guarantee required by the Contract Documents, any Work is found to be 

defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s 

written instructions, either correct such defective Work or if it has been rejected by Owner, 

remove it from the site and replace it with non-defective Work.  If Contractor does not promptly 

comply with the terms of such instruction, Owner may have the defective Work 

corrected/removed and all direct, indirect and consequential costs of such removal and 

replacement will be paid by Contractor.  Failing payment by the Contractor and notwithstanding 
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any other provisions of the Contract Documents to the contrary, Owner shall have the right to 

bring a direct action in the Circuit Court to recover such costs. 

 

13.2 Representations of the Owner.  To the extent permitted by law, the Owner 

represents to the Contractor that each of the following statements is presently true and accurate: 

 

A. The Owner is a validly existing political subdivision of the State of 

Florida. 

 

B. The Owner has all requisite corporate or governmental power and 

authority to carry on its business as now conducted and to perform its obligations under the 

Contract Documents and each Contract Document contemplated hereunder to which it is or will 

be a party. 

 

C. The Contract Documents and each Contract Document contemplated 

hereby to which the Owner is or will be a party has been duly authorized by all necessary action 

on the part of, and has been or will be duly executed and delivered by, the Owner, and neither 

the execution and delivery thereof nor compliance with the terms and provisions thereof or 

hereof: (a) requires the approval and consent of any other person or party, except such as have 

been duly obtained or as are specifically noted herein; (b) contravenes any existing law, 

judgment, governmental rule, regulation or order applicable to or binding on the Owner; or (c) 

contravenes or results in any breach of, default under, or result in the creation of any lien or 

encumbrance upon the Owner under any indenture, mortgage, deed of trust, bank loan, or credit 

agreement, the charter, ordinances, resolutions, or any other agreement or instrument to which 

the Owner is a party, specifically including any covenants of any bonds, notes, or other forms of 

indebtedness of the Owner outstanding on the date of the Contract Documents. 

 

D. The Contract Documents and each document contemplated hereby to 

which the Owner is or will be a party constitutes, or when entered into will constitute, a legal, 

valid, and binding obligation of the Owner enforceable against the Owner in accordance with 

the terms thereof, except as such enforceability may be limited by applicable bankruptcy, 

insolvency, or similar laws from time to time in effect which affect creditors’ rights generally, 

and subject to usual equitable principles in the event that equitable remedies are involved. 

 

E. There are no pending or, to the knowledge of the Owner, threatened 

actions or proceedings before any court or administrative agency against the Owner which 

question the validity of the Contract Documents or any document contemplated hereunder, or 

which are likely in any case or in the aggregate to materially adversely affect the consummation 

of the transactions contemplated hereunder or the financial or corporate condition of the Owner. 

 

F. The Owner shall use due diligence to timely fulfill or cause to be fulfilled 

all of the conditions expressed in the Contract Documents which are within the control of the 

Owner or which are the responsibility of the Owner to fulfill. 

 

G. During the pendency of the Work and while the obligations of the Owner 

under the Contract Documents shall be in effect, the Owner shall cause to occur and to continue 

to be in effect and take such action as may be necessary to enforce those instruments, 
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documents, certificates and events contemplated by the Contract Documents that are applicable 

to and the responsibility of the Owner. 

 

H. The Owner shall assist and cooperate with the Contractor in accomplishing 

the construction of the Project in accordance with the Contract Documents and the Project Plans 

and Specifications, and will not knowingly violate any laws, ordinances, rules, regulations, 

orders, contracts, or agreements that are or will be applicable thereto or, to the extent permitted 

by law, enact or adopt any resolution, rule, regulation, or order, or approve or enter into any 

contract or agreement, including issuing any bonds, notes, or other forms of indebtedness, that 

will result in the Contract Documents or any part thereof, or any other instrument contemplated 

by and material to the timely and effective performance of a party’s obligations hereunder, to be 

in violation thereof. 

 

 

ARTICLE XIV 

TERMINATION AND SUSPENSION 

 

14.1 Termination for Cause by Owner.  This Agreement may be terminated by 

Owner upon written notice to the Contractor should Contractor fail substantially to perform a 

material obligation in accordance with the terms of the Contract Documents through no fault of 

the Owner.  In the event Owner terminates for cause and it is later determined by a court of 

competent jurisdiction that such termination for cause was not justified, then in such event such 

termination for cause shall automatically be converted to a termination without cause pursuant 

to Section 14.2. 

 

A. Nonperformance.  If the Contractor fails to timely perform any of its 

obligations under the Contract Documents, including any obligation the Contractor assumes to 

perform Work with its own forces, or if it persistently or repeatedly refuses or fails, except in 

case for which extension of time is provided, to supply enough properly skilled workmen or 

proper materials, or fails, without being excused, to maintain an established schedule (failure to 

maintain schedule shall be defined as any activity that falls thirty (30) days or more behind 

schedule) which has been adopted by the Construction Team, or it fails to make prompt payment 

to Subcontractors for materials or labor, or disregards laws, rules, ordinances, regulations, or 

orders of any public authority having jurisdiction, or otherwise is guilty of substantial violations 

of the Agreement the Owner may, after seven (7) days written notice, during which period the 

Contractor fails to perform such obligation, make good such deficiencies and perform such 

actions.  The Contract Sum shall be reduced by the cost to the Owner of making good such 

deficiencies, and the Contractor’s compensation shall be reduced by an amount required to 

manage the making good of such deficiencies.  Provided, however, nothing contained herein 

shall limit or preclude Owner from pursuing additional damages from Contractor because of its 

breach. 

 

B. Insolvency.  If the Contractor is adjudged bankrupt, or if it makes a general 

assignment for the benefit of its creditors, or if a receiver is appointed because its insolvency, 

then the Owner may, without prejudice to any other right or remedy, and after giving the 

Contractor and its surety, if any, fourteen (14) days written notice, and during which period the 

Contractor fails to cure the violation, terminate the Agreement.  In such case, the Contractor shall 

not be entitled to receive any further payment.  Owner shall be entitled to recover all costs and 
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damages arising because of failure of Contractor to perform as provided in the Contract 

Documents, as well as reasonable termination expenses, and costs and damages incurred by the 

Owner may be deducted from any payments left owing the Contractor. 

 

C. Illegality.  Owner may terminate the Agreement if Contractor disregards 

laws or regulations of any public body having jurisdiction. 

 

D. Rights of Owner.   The Owner may, after giving Contractor (and the 

Surety, if there is one) seven (7) days written notice,  terminate the services of Contractor for 

cause; exclude Contractor from the Project Site and take possession of the Work and of all 

Contractor's tools, construction equipment and machinery at the Project Site and use the same to 

the full extent they could be used (without liability to Contractor for trespass or conversion); 

incorporate in the Work all materials and equipment stored at the Project Site or for which 

Owner has paid Contractor but which are stored elsewhere, and finish the Work as Owner may 

deem expedient.  In such case, Contractor shall not be entitled to receive any further payment 

beyond an amount equal to the value of material and equipment not incorporated in the Work, 

but delivered and suitably stored, less the aggregate of payments previously made.  If the direct 

and indirect costs of completing the Work exceed the unpaid balance of the Contract Sum, 

Contractor shall pay the difference to Owner.  Such costs incurred by Owner shall be verified by 

Owner in writing; but in finishing the Work, Owner shall not be required to obtain the lowest 

quote for the Work performed.  Contractor's obligations to pay the difference between such costs 

and such unpaid balance shall survive termination of the Agreement.  In such event and 

notwithstanding any other provisions of the Contract Documents to the contrary, Owner shall be 

entitled to bring a direct action in the Circuit Court to recover such costs. 

 

14.2 Termination without Cause by Owner.  The Owner, through its County 

Administrator or designee, shall have the right to terminate the Agreement, in whole or in part, 

without cause upon sixty (60) calendar days’ written notice to the Contractor.  In the event of 

such termination for convenience, the Owner shall compensate Contractor for payments due 

through the date of termination, and one subsequent payment to cover costs of Work performed 

through the date of termination, subject to the terms and conditions of Section 3.1.  The 

Contractor shall not be entitled to any other further recovery against the Owner, including, but 

not limited to, anticipated fees or profit on Work not required to be performed, or consequential 

damages or costs resulting from such termination. 

 

A. Release of Contractor.  As a condition of Owner’s termination rights 

provided for in this subsection, Contractor shall be released and discharged from all obligations 

arising by, through, or under the terms of the Contract Documents, and the Payment and 

Performance Bond shall be released.  Owner shall assume and become responsible for the 

reasonable value of Work performed by Subcontractors prior to termination plus reasonable 

direct close-out costs, but in no event shall Subcontractors be entitled to unabsorbed overhead, 

anticipatory profits, or damages for early termination.  

 

B. Waiver of Protest.  Contractor hereby waives any right to protest the 

exercise by Owner of its rights under this Section that may apply under the Procurement 

Ordinance. 
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14.3 Suspension without Cause.  Owner may, at any time and without cause, suspend 

the Work or any portion thereof for a period of not more than ninety (90) days by written notice 

to Contractor, which will fix the date on which Work will be resumed.  Contractor shall be 

allowed an increase in the Contract Sum or an extension of the Contract Time, or both, directly 

attributable to any suspension if Contractor makes an approved claim therefor. 

 

14.4 Termination Based Upon Abandonment, Casualty or Force Majeure.  If, after 

the construction commencement date (i) Contractor abandons the Project (which for purposes of 

this paragraph shall mean the cessation of all construction and other activities relating to the 

Project, excluding those which are necessary to wind down or otherwise terminate all 

outstanding obligations with respect to the Project, and no recommencement of same within one 

hundred twenty (120) days following the date of cessation), or (ii) the Project is stopped for a 

period of thirty (30) consecutive days due to an instance of Force Majeure or the result of a 

casualty resulting in a loss that cannot be corrected or restored within one hundred twenty (120) 

days (excluding the time required to assess the damage and complete the steps contemplated 

under Section 12.2), the Owner shall have the right to terminate the Agreement and pay the 

Contractor its compensation earned or accrued to date.  

 

14.5 Vacation of Project Site; Delivery of Documents.  Upon termination by Owner 

pursuant to Section 14.2 or 14.4, Contractor shall withdraw its employees and its equipment, if 

any, from the Project Site on the effective date of the termination as specified in the notice of 

termination (which effective date shall not be less than two (2) working days after the date of 

delivery of the notice), regardless of any claim the Contractor may or may not have against the 

Owner.  Upon termination, the Contractor shall deliver to the Owner all original papers, records, 

documents, drawings, models and other material set forth and described in the Contract 

Documents. 

 

14.6 Termination by the Contractor.  If, through no act or fault of Contractor, the 

Work is suspended for a period of more than ninety (90) consecutive days by Owner or under an 

order of court or other public authority, or Owner fails to act on any Application for Payment or 

fails to pay Contractor any sum finally determined to be due; then Contractor may, upon fourteen 

(14) days written notice to Owner terminate the Agreement and recover from Owner payment for 

all Work executed, any expense sustained plus reasonable termination expenses.  In lieu of 

terminating the Agreement, if Owner has failed to act on any Application for Payment or Owner 

has failed to make any payment as aforesaid, Contractor may upon fourteen (14) days written 

notice to Owner stop the Work until payment of all amounts then due. SA
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Exhibit A 

Title(s) of Drawings 

 

 

            

 

            

 

            

 

           

SA
MPLE

Manatee County BCC IFBC No. 19-TA003138 357



Exhibit B 

Title(s) of Specifications 
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Exhibit C 

Affidavit of No Conflict 
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Exhibit D 

Contractor’s Certificate(s) of Insurance 
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Exhibit E 

Contractor’s Payment and Performance Bond 
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Manatee County PUBLIC CONSTRUCTION BOND 1 

MANATEE COUNTY GOVERNMENT 
PUBLIC CONSTRUCTION BOND  

NUMBER     
 

BY THIS BOND, We      , located at    , as 
   (Name of Contractor)    (Address)  
 
Principal and      , a corporation, whose address is 
   (Name of Surety) 

              

are bound to Manatee County, a political subdivision of the State of Florida, 

herein call County, in the sum of $   , for payment of which we bind 

ourselves, our heirs, personal representatives, successors, and assigns, jointly and 

severally. 

 

THE CONDITIONS OF THIS BOND is that if Principal: 

1. Performs Contract No. <number>, between Principal and County for 

construction of <Title of Project>, the Contract being made a part of this bond 

by reference, at the times and in the manner prescribed in the Contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), 

Florida Statutes, supplying Principal with labor, materials, or supplies, used 

directly or indirectly by Principal in the prosecution of the Work provided for in 

the Contract; and 

3. Pays County all losses, damages, expenses, costs, and attorney’s fees, including 

appellate proceedings, that County sustains because of a default by Principal 

under the Contract; and 

4. Performs the guarantee of all Work and materials furnished under the 

Contract for the time specified in the Contract, then this bond is void; 

otherwise it remains in full force. 
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Manatee County PUBLIC CONSTRUCTION BOND 2 

Any action instituted by a claimant under this bond for payment must be in 

accordance with the notice and time limitation provisions in Section 255.05(2), 

Florida Statutes. 

 

Any changes in or under the Contract documents and compliance or 

noncompliance with any formalities connected with the Contract or the changes 

does not affect Surety’s obligation under this bond. 

 

DATED ON      

 

CONTRACTOR AS PRINCIPAL  SURETY 

   

Company Name  Company Name 

   

   

Signature  Signature 

   

   

Print Name & Title  Print Name and Title 

 

(Corporate Seal) (Corporate Seal) 
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Manatee County PUBLIC CONSTRUCTION BOND 3 

AGENT OR BROKER 

 

Company Name 

 

Address 

 

 

 

Telephone 

 

Licensed Florida Insurance Agent?   Yes   No 

 

License #:  

State of:  

County of:  

City of:  
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Exhibit F 

Standard Forms 
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Request No.: Project No.:

Purchase Order No.:

County Bid No.:

To: Consultant:

Original Contract Amount:

Change Order(s):

          SUBTOTALS:

Net change order subtotal   (Additive less Deductive):

Current Contract Amount   (CCA):    (Original Amount + Change Order(s))

Value of the Work in Place (WIP)

Value of Stored Materials

Total Earned     ($ and % of CCA)

Retainage         ($ and % of CCA)

Net Earned  (Total earned minus retainage)

TOTAL PREVIOUS PAYMENTS

AMOUNT DUE THIS PAYMENT    (Net Earned minus Previous Payments)

CERTIFICATE:  The undersigned CONTRACTOR certifies that all items and amounts shown on this Application for Payment are

on account of work performed, materials supplied and/or materials stored on site and paid for by Contractor in accordance with the 

Contract Documents with due consideration for previous Payment(s), if any, received by the Contractor from the County, and that 

the Amount Due this Payment shown is now due.

NOTARY: CONTRACTOR:

State of Florida, County of

Name of person authorized to sign Affidavit of Notice

Sworn to (or affirmed ) and subscribed before me

this by

 

Contractor name, address and telephone no.:

Personally Known  

Type of Identification Produced:

                                                                                                (Signatures)

Quantities verified by:

Consultant/Engineer:

Project Management:

Department Head:

Payment approved by the

Board of County Commissioners:

Attested to by the Clerk of Circuit Court:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-1

 

From:

Project:

or Produced Identification

(Signature of Notary Public - State of Florida)

Print, Type or Stamp Commissioned Name of

Notary Public:

Change order summary:

Number Date Approved Additive Deductive

-$                                                        

-$                                                        

CONTRACT PAYMENT SUMMARY

Previous Status Total WIP

-$                                                        

-$                                                        

-$                                                        

-$                                                        

-$                          

-$                          

-$                          

-$                          

-$                          

-$                          

-$                          

-$                          

 

-$                          -$                          

APPLICATION FOR PAYMENT

REV OCTOBER 2011

(Date)

(Name of person giving notice)

 

 

VERIFICATION, RECOMMENDATION, CONCURRENCES AND APPROVALS

 day of 

 

-$                                                        

TITLE

CONTRACTOR'S AFFIDAVIT OF NOTICE
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MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-8  REVISED JANUARY 16, 2008 
 (Previous versions are obsolete) 

 CHECK ONE: 
CERTIFICATE OF SUBSTANTIAL COMPLETION (S.C.) Partial Total 
   
Project Title:  Date Submitted: 
  
Contractor Data:  Project No: 

Name:  
Address: S. C. Date (Proposed) 
City/State/Zip:  

 
If the “Partial” completion box above is checked, the following description applies to the work for 
which substantial completion is being sought.  Otherwise, the work described in the Contract 
including approved changes, if any, is certified to be substantially complete:  
(Description of the portion of work substantially completed): 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(USE CONTINUATION SHEETS IF NECESSARY) 

 
A tentative list  of items to  be completed  or corrected is  attached hereto.  This list  may  not be 
all-inclusive, and the  failure to include an item does not alter the  Contractor’s  responsibility  to
complete  all of the  contract work  in  accordance with  the  Contract  Documents.  The items in 
the tentative list shall be completed or corrected by the Contractor within    days  of 
substantial completion.  The approved substantial completion date is:  
 
     
Contractor Signature  Date  Engineer’s Approval  Date 

 
 

 
Printed Name and Title   Printed Name and Title  
 
The Contractor shall be responsible for security, operation, safety, maintenance, HVAC, 
insurance and warranties in accordance with the Contract.  The County will assume the 
responsibility for paying the cost of electrical power from midnight of the date of Engineer’s 
approval as indicated above.   
 
ATTACH THE INSPECTOR’S FINAL WALKTHROUGH LIST OF DEFICIENCIES. 
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MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-9 REVISED JULY 23, 2009 
 (Previous versions are obsolete) 

FINAL RECONCILIATION, WARRANTY PERIOD DECLARATION 
AND CONTRACTOR’S AFFIDAVIT 

 
Project Title:  Date Submitted: 
  
Contractor Data:  Project No: 

Name:  
Address: Warranty (months):  
City/State/Zip:  

 
This   Final  Reconciliation   is  for  the   work   performed   for  Manatee  County   by  the   above 
named   contractor,   hereinafter   called    CONTRACTOR,   pursuant   to   the   contract    dated 
 as amended, and acts as an addendum thereto. 
 
It is agreed that all quantities and prices in the attached Final Pay Estimate No.  
are correct and that the amount of $ including retainage  is due  to  the 
CONTRACTOR,  that no  claims  are  outstanding  as between  the parties,  and that  the  above 
stated sum represents the entirety of monies owed the CONTRACTOR. 
 
It is further agreed that the warranty period for  CONTRACTOR’S  work pursuant to the Contract 
is from  to   
 
As (title)  for  CONTRACTOR,   I  have  authority   to  bind   said 
CONTRACTOR,  and as such  make  this  final  reconciliation,  declaration and  affidavit  for  the 
purpose of inducing  Manatee  County  to make final payment to  CONTRACTOR  for work done 
at/upon  
under said contract:  
 
CONTRACTOR has paid all social security and withholding taxes accrued in connection with the 
construction project. 
 
CONTRACTOR has paid all workers’ compensation and other insurance premiums incurred in 
connection with this construction project. 
 
CONTRACTOR has  paid  for all  required  permits in connection  with  this  construction project. 
 
All laborers, material, men, suppliers, subcontractors and service professionals who worked for 
and/or supplied materials, equipment and/or services to the CONTRACTOR under this 
construction contract have been paid in full. 
 
  
 (Affiant Signature) 
 
NOTARY: 
State of Florida, County of  ,  Sworn to (or  affirmed) and  subscribed  before  me
this  day of  ,         , by  ( person giving  notice ).
 
Signature of Notary Public - State of Florida:  
Print, Type or Stamp Commissioned Name of Notary Public: 
 
 
Personally Known  or Produced Identification  
Type of Identification Produced   
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Contract Amount

(Present Value)

PROJECT: 

Project   Number:  

 

 

  TOTAL DECREASE:   TOTAL INCREASE:

Contractor: THE NET CHANGE OF 

Address: ADJUSTS THE CURRENT CONTRACT AMOUNT FROM

City / State:  TO

Contractor

Signature: ___________________________    Date:  _____________

DATE

Consultant / Engineer:

Project Manager:

Division Manager:

Project Management Division Manager

Manatee County Purchasing:

Authority to execute this contract per Manatee County Code, Chapter 2-26,

and per the delegation by the County Administrator effective 1/26/2009

Purchasing Official

SIGNATURES

WHICH CHANGES THE FINAL COMPLETION DATE TO

MONTH DAY, YEAR

RECOMMENDATION, CONCURRENCES AND APPROVALS

____ CALENDAR DAYS ARE ADDED TO THE SCHEDULE

NO. OF ITEM INCREASE

BY EXECUTION OF THIS CHANGE ORDER THE CONTRACTOR AGREES 

THAT ALL CLAIMS FOR ADDITIONAL CONTRACT TIME AND FEES FOR THE 

ITEMS IN THIS CHANGE ORDER HAVE BEEN SATISFIED.

CONTRACT CHANGE ORDER

 

Change Order No.:

DESCRIPTION OF ITEM AND CHANGE DECREASE

 

(for Total Contract Adjusted Amount Greater than $1,000,000)
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   Change Order No :

      JUSTIFICATION FOR CHANGE

  Project Number:  

1.    NECESSITY FOR CHANGE:

2.     Is change an alternate bid?  (If yes, explain)

3.     Does change substantially alter the physical size of the project?   (If yes, explain)

4    Effect of this change on other "Prime" contractors? 

5     Has the Surety and insurance company been notified, if applicable?  CONTRACTOR RESPONSIBILITY
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