MANATEE COUNTY GOVERNMENT INTENT TO AWARD

IFB NO. / TITLE	24-TA005085CD: Potable Water Main Materials for Upper Manatee River Road Project	DATE POSTED	MC	DS
PROCUREMENT REPRESENTATIVE	Chris Daley, Procurement Project Manager	PROJECTED AWARD DATE	Decembef 12, 202	3
DEPARTMENT/DIVISION	Public Works/ Project Management Division	AUTHORIZED BY DATE	Jacob Erickson, Pu	rchasing Official

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a purchase order with Core and Main, LP for the provision of Potable Water Main Materials for Upper Manatee River Road Project.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

The materials included in this award include over 12,000 linear feet of 42-inch ductile iron water main pipe, various quantities of 24-inch to 6-inch ductile iron water main pipe, 42-inch valves, 24-inch valves, and various accessories for 42-inch down to 6-inch.

The solicitation was advertised on November 15, 2023 on the Manatee County website and DemandStar. Responses were received from the following firms:

- 1. Core and Main, LP, Sarasota, FL
- 2. Fortline Inc., Dallas, TX
- 3. Ferguson Waterworks, Sarasota, FL

The following firms were deemed non-responsive: Empire Pipe and Supply Company, Inc., Sanford, FL

EVALUATION SUMMARY:

Core and Main, LP is the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Public Works Department/ Project Management Division recommend award to Core and Main, LP.

ATTACHMENTS	Bid Tabulation	COST	\$7,025,939.58
(List in order of attached)			

BID TABULATION IFB NO. 24-TA005085CD

				Core and Main, 2525 12th Street Sarasota, FL 342	Core and Main, LP 2525 12th Street Sarasota, FL 34237			Fortlii 15850 Dallas	Fortline Inc. d/b 15850 Dallas Par Dallas, TX 75248	Fortline Inc. d/b/a Fortline V 15850 Dallas Parkway Dallas, TX 75248	Fortline Inc. d/b/a Fortline Waterworks 15850 Dallas Parkway Dallas, TX 75248	Fortline Inc. d/b/a Fortline Waterworks 15850 Dallas Parkway Dallas, TX 75248	ortline Waterworks ay	Fortline Inc. d/b/a Fortline Waterworks 15850 Dallas Parkway Dallas, TX 75248 Ferguson Waterworks 1601 Sarasota Center Blvd. Sarasota, FL 34240
	BID FORM													
ITEM	DESCRIPTION	UNIT	ОТУ	LEAD TIME	UNIT	EXTENDED PRICE	QTY	LEAD TIME		UNIT PRICE	UNIT EXTENDED PRICE		EXTENDED PRICE	EXTENDED PRICE QTY
1	6" DIP Water Main	LF	560	4 weeks	\$ 23.77	\$ 13,311.20	550	Mid February		\$ 24.26		24.26 \$ 13,343.00 550	24.26 \$ 13,343.00	24.26 \$ 13,343.00 550
2	8" DIP Water Main	LF	4100	4 weeks	\$ 31.30	\$ 128,330.00	4100	Mid February		\$ 31.94		31.94 \$ 130,954.00 4100	31.94 \$ 130,954.00 4100 16-20 weeks	31.94 \$ 130,954.00 4100
3	10" DIP Water Main	LF	200	4 weeks	\$ 37.35	\$ 7,470.00	200	Mid February		\$ 38.11	38.1	38.11 \$ 7,622.00 200	38.11 \$ 7,622.00 200 16-20 weeks	38.11 \$ 7,622.00 200
4	24" DIP Water Main	LF	300	4 weeks	\$ 126.33	\$ 37,899.00	300	Mid February		\$ 128.93	↔	\$ 128.93 \$ 38,679.00 300	\$ 128.93 \$ 38,679.00	\$ 128.93 \$ 38,679.00 300
6	42" DIP Water Main	LF	2016	Start Mid January 650-700 ft	\$ 348.00	\$ 701,568.00	2000	Mid February	,	\$ 357.87	↔	\$ 357.87 \$ 715,740.00 2000	\$ 357.87 \$ 715,740.00 2000 weeks-300 ft in 16	\$ 357.87 \$ 715,740.00 2000
7	42" DIP Water Main - Factory Restrained	LF	10314	Start Mid January 650-700 ft	\$ 453.08	\$ 4,673,067.12	10300	Mid February	1	\$ 466.06	\$	\$ 466.06 \$ 4,800,418.00	\$ 466.06 \$ 4,800,418.00 10300 10	\$ 466.06 \$ 4,800,418.00
∞	24" Gate Valve- with megalugs and accessory kit	EA	2	16-24 weeks	\$15,524.93	\$ 31,049.86	2	90 days		\$ 20,020.00		\$ 20,020.00 \$ 40,040.00 2	\$ 20,020.00 \$ 40,040.00 2 10-12 weeks	\$ 20,020.00 \$ 40,040.00 2
9	42" Gate Valve with megalugs and accessory kit	EA	12	16-24 weeks	\$87,585.82	\$ 1,051,029.84	12	90 days		\$ 76,698.00		\$76,698.00 \$ 920,376.00 12	\$ 76,698.00 \$ 920,376.00	\$76,698.00 \$ 920,376.00 12
10	42"x42" TEE with megalugs and accessory kit	EA	4	8-10 weeks	\$18,420.82	\$ 73,683.28	4	5 days on fittings/ 19 weeks on M/L kit	n 19 n t	n 19 \$19,426.00 t		\$19,426.00 \$	\$19,426.00 \$ 77,704.00 4 Stock to 10 weeks	\$19,426.00 \$ 77,704.00 4
11	42"x24" TEE with megalugs and accessory kit	EA	1	8-10 weeks	\$13,261.54	\$ 13,261.54	1	5 days on fittings/ 19 weeks on M/L kit	on 19 on it	on 19 19 514,089.00 it		\$14,089.00 \$ 14,089.00 1	\$14,089.00 \$ 14,089.00	\$14,089.00 \$ 14,089.00 1
12	42" - 90-deg Fitting with megalugs and accessory kit	EA	1	8-10 weeks	\$13,432.01	\$ 13,432.01	1	5 days on fittings/ 19 weeks on M/L kit	on 19 on it	on 19 \$13,874.00 it		\$13,874.00 \$	\$13,874.00 \$ 13,874.00 1 4-6 weeks	\$13,874.00 \$ 13,874.00 1
13	6" EPDM Gaskets	EA	30	4 weeks	\$ 14.94	\$ 448.20	30	Mid Februaary	īy	ry \$ 15.41	\$	\$ 15.41 \$	\$ 15.41 \$ 462.30 30 4-6 weeks	\$ 15.41 \$ 462.30 30

BID TABULATION IFB NO. 24-TA005085CD

\$ 10,665,142.55		TOTAL BID PRICE	T(\$7,063,664.27	(-)	TOTAL BID PRICE	T	\$7,025,939.58		TOTAL BID PRICE	T(
\$ 662,305.95	966.87	4-6 weeks \$	685	\$ 283,459.85	\$ 413.81	Mid Februaary	685	\$ 274,698.70	\$ 401.02	4 weeks	685	EA	42" EPDM Gaskets	17
\$ 1,416.00	\$ 118.00	4-6 weeks	12	\$ 1,286.76	\$ 107.23	Mid Februaary	12	\$ 1,247.04	\$ 103.92	4 weeks	12	EA	24" EPDM Gaskets	16
\$ 366.60	\$ 28.20	4-6 weeks	13	\$ 374.66	\$ 28.82	Mid Februaary	13	\$ 363.09	\$ 27.93	4 weeks	13	EA	10" EPDM Gaskets	15
\$ 5,336.00	\$ 23.20	4-6 weeks	230	\$ 5,241.70	\$ 22.79	Mid Februaary	230	\$ 5,080.70	\$ 22.09	4 weeks	230	EA	8" EPDM Gaskets	14
EXTENDED PRICE	UNIT	LEAD TIME	QTY	EXTENDED PRICE	UNIT	LEAD	ОТУ	EXTENDED PRICE	UNIT PRICE	LEAD TIME	QTY	UNIT	ITEM DESCRIPTION	ITEM
													BID FORM	
s Blvd.	Ferguson Waterworks 1601 Sarasota Center Blvd. Sarasota, FL 34240	Ferguson Waterwoo 1601 Sarasota Cent Sarasota, FL 34240		ne Waterworks	ı Fortli xway	Fortline Inc. d/b/a Fortli 15850 Dallas Parkway Dallas, TX 75248	Fortlin 15850 Dallas,		Core and Main, LP 2525 12th Street Sarasota, FL 34237	Core and Main, I 2525 12th Street Sarasota, FL 342				