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1112 Manatee Avenue West 
Bradenton, FL  34205 
purchasing@mymanatee.org 
 
Solicitation Addendum 

 
 
Addendum No.:   2 
Solicitation No.:   23-TA004950CD 
Project No. 6108760,6065961,6115800 
Solicitation Title: Construction Management at Risk Services for 63rd Avenue 

East Project- from US391 to Tuttle Avenue 
Addendum Date:    January 16, 2024 
Procurement Contact:   Chris Daley, CPPO, CPPB- Procurement Project Manager   
 
RFQ No. 23-TA004950CD is amended as set forth herein. Responses to questions posed by 
prospective proposers are provided below. This Addendum is hereby incorporated in and 
made a part of RFQ No. 23-TA004950CD. 
 
Change to:  
ADVERTISMENT PAGE, DATE, TIME, AND PLACE DUE 
The Due Date and Time for submission of Proposals in response to this RFQ is February 1, 2024 
February 8, 2024 by 3:00 P.M. ET. Proposals must be delivered to the following location: 
Manatee County Administration Building, 1112 Manatee Ave. W., 7th Floor, Bradenton, FL  34205 
and time stamped by a Procurement representative by the Due Date and Time. Proposals will be 
opened immediately following the Due Date and Time at the Manatee County Administration 
Building, 7th Floor. 
 
Change to:  
SECTION A, FIRST PARAGRAPH OF ARTICLE A.02, DUE DATE AND TIME 
The Due Date and Time for submission of Proposals in response to this Request for 
Qualifications (RFQ) is February 1, 2024 February 8, 2024 by 3:00 P.M. ET. Proposals must 
be delivered to the following location: Manatee County Administration Building, 1112 Manatee 
Ave. W., 7th Floor, Bradenton, FL  34205 prior to the Due Date and Time.  
 
Add: 
EXHIBIT 6, 90% ROADWAY PLANS 
Exhibit 6, 90% Roadway Plans are issued with this Addendum No. 2 and hereby incorporated 
into this RFQ. 
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Add: 
EXHIBIT 7, SAPM, SIGNAL & LIGHTING PLANS 
Exhibit 7, SAPM, Signal & Lighting Plans are issued with this Addendum No. 2 and are hereby 
incorporated into this RFQ. 
 
Add: 
EXHIBIT 8, PAVEMENT DESIGN 
Exhibit 8, Pavement Design is issued with this Addendum No. 2 and is hereby incorporated into 
this RFQ. 
 
Add: 
EXHIBIT 9, UTILITY RELOCATE PLANS 
Exhibit 9, Utility Relocate Plans are issued with this Addendum No. 2 and are hereby 
incorporated into this RFQ. 
 
Add: 
EXHIBIT 10, ROADWAY SOIL SURVEY REPORT 
Exhibit 10, Roadway Soil Survey Report is issued with this Addendum No. 2 and is hereby 
incorporated into this RFQ. 
 
Add: 
EXHIBIT 11, MASTARM GEOTECHNICAL REPORT 
Exhibit 11, Mastarm Geotechnical Report is issued with this Addendum No. 2 and is hereby 
incorporated into this RFQ. 
 
Add: 
EXHIBT 12, CULTURAL ASSESSMENT REPORT 
Exhibit 12, Cultural Assessment Report is issued with this Addendum No. 2 and is hereby 
incorporated into this RFQ. 
 
Add: 
EXHIBIT 13, INTERSECTION PLANS 
Exhibit 13, Intersection Plans are issued with this Addendum No. 2 and are hereby incorporated 
into this RFQ. 
 
Add: 
EXHIBIT 14, PEARCE DRAIN TECHNICAL MEMORANDUM 
Exhibit 14, Pearce Drain Technical Memorandum is issued with this Addendum No. 2 and is 
hereby incorporated into this RFQ. 
 
Add: 
EXHIBIT 15, PEARCE DRAIN CONCEPTUAL PLANS 
Exhibit15, Pearce Drain Conceptual Plans are issued with this Addendum No. 2 and are hereby 
incorporated into this RFQ. 
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Add: 
The following item is issued with this Addendum No. 2 for informational purposes only: 
 

1. Attendance Record for Non-Mandatory Informational Conference held on December 
20,2023 at 1:00 PM. 
 
 

Change to: 
EXHIBIT 1, SCOPE OF SERVICES, SECTION 1.08, ESTIMATED PROJECT COST 
The County has budgeted estimated the project construction cost at approximately 
$24,900,000.00 $52,900,000.00.  This estimate includes all three projects and the relocation of 
Manatee County owned utilities. 

Change to: 
EXHIBIT 2, PROPOSAL RESPONSE, SECTION 8, ORGANIZATIONAL STRUCTURE, 
ITEM NO. 12 
12. Provide a list of construction projects that have been awarded to the Proposer by Manatee 

County in the past two years since January 1, 20212022. Include the following information 
for each: 

i. Name of the project.  
ii. Date of award.  
iii. Dollar value of the design construction work. 

 
 
QUESTIONS AND RESPONSES:  
Q1. Exhibit 2 Page 5 Tab 7 Approach no 4 states “Describe the firm’s scheduling and cost 
control system and methods for securing …. c.’ Attach a sample schedule with your 
proposal which best illustrates the firm’s overall scheduling capabilities. Include in your 
sample, scheduled anticipated tasks to be performed in providing these services, include the 
documentation which the County will have to provide and when they would be required.’” 
No 7 states “A conceptual level schedule should be included as a separate page to illustrate 
sequencing of major elements of construction (11”x17” page size and 40 activities 
maximum.)” a. Are these the same schedule, or a schedule for 63rd of the major elements of 
construction, and a separate example schedule from another project showing our 
scheduling capabilities? b. If these are a separate schedule it is assumes that the schedule 
for 63rd is part of the 20-page limit, but the example schedule from another project can be 
part of an exhibit and is not part of the page limit. 
 
R1. This is the same schedule and should be representative of this project and will be exempt 
from the 20-page limit. 
 
NOTE:  
Deleted items will be struck through, added or modified items will be underlined. All other terms 
and conditions remain as stated in the RFQ. 
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INSTRUCTIONS: 
Receipt of this Addendum must be acknowledged as instructed in the solicitation document. 
Failure to acknowledge receipt of this Addendum may result in the response being deemed non-
responsive. 

END OF ADDENDUM 

AUTHORIZED FOR RELEASE 
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