



Bid Tabulation  
IFB#11-1021-DS  
Coquina Concession Building Remodel

Bid "A" - 180 Days Completion				Delasline Construction, Inc. Palmetto, FL 941.723.6112		E.O. Koch Construction, Inc. Seabring, FL 863.385.8649		Camio Construction LLC Bradenton, FL 941.896.3118	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	\$ 35,973.00	\$ 35,973.00	\$ 10,000.00	\$ 10,000.00	\$ 7,800.00	\$ 7,800.00
2	Temporary Erosion Control	LS	1	\$ 826.00	\$ 826.00	\$ 2,500.00	\$ 2,500.00	\$ 3,950.00	\$ 3,950.00
3	Demolition	LS	1	\$ 7,289.00	\$ 7,289.00	\$ 3,500.00	\$ 3,500.00	\$ 4,975.00	\$ 4,975.00
4	Site Work - Complete	LS	1	\$ 538.00	\$ 538.00	\$ -	\$ -	\$ 3,150.00	\$ 3,150.00
5	Landscape and Irrigation	LS	1	\$ -	\$ -	\$ -	\$ -	\$ 1,200.00	\$ 1,200.00
6	Building - Complete	LS	1	\$ 262,629.00	\$ 262,629.00	\$ 261,732.00	\$ 261,732.00	\$ 208,970.00	\$ 208,970.00
7	Discretionary Work			\$ -	\$ 30,000.00	\$ -	\$ 30,000.00	\$ -	\$ 30,000.00
	<b>BID "A" TOTAL BID PRICE</b>				<b>\$ 337,255.00</b>		<b>\$ 307,732.00</b>		<b>\$ 260,045.00</b>
8	Hazardous Material Removal	CY	1	\$ 5,000.00	\$ 5,000.00	\$ 500.00	\$ 500.00	\$ 275.00	\$ 275.00
	Acknowledged Addendum # 1 Acknowledged Addendum # 2 Acknowledged Addendum # 3 Acknowledged Addendum # 4 Provided Price for Removal /Replacement of Haz Mat. Site Visit Florida Trench Safety Act Contractor's Questionnaire Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond			Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	22 tons minimum Total Bid Price corrected in accordance with Article A.29, Mathematical Errors of the IFB. Total Price stated as \$337,254.00	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes

**Bid Tabulation**  
**IFB#11-1021-DS**  
**Covina Concession Building Remodel**

Bid "A" - 180 Days Completion		Pat Carlton Construction, Inc Duette, FL 941.776.2723		Sandhoff Construction Co. Inc. Bradenton, FL 941.737.8442		Remco Builders, Inc. Bradenton, FL 941.748.5200			
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	No Bid	No Bid	\$ 8,500.00	\$ 8,500.00	\$ 5,000.00	\$ 5,000.00
2	Temporary Erosion Control	LS	1	No Bid	No Bid	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 2,500.00
3	Demolition	LS	1	No Bid	No Bid	\$ 3,500.00	\$ 3,500.00	\$ 5,800.00	\$ 5,800.00
4	Site Work - Complete	LS	1	No Bid	No Bid	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -
5	Landscape and Irrigation	LS	1	No Bid	No Bid	\$ -	\$ -	\$ -	\$ -
6	Building - Complete	LS	1	No Bid	No Bid	\$ 285,291.00	\$ 285,291.00	\$ 247,700.00	\$ 247,700.00
7	Discretionary Work	LS	1	No Bid	\$ 30,000.00	\$ -	\$ 30,000.00	\$ -	\$ 30,000.00
<b>BID "A" TOTAL BID PRICE</b>					<b>No Bid</b>	<b>\$ 329,791.00</b>	<b>\$ 329,791.00</b>	<b>\$ 291,000.00</b>	<b>\$ 291,000.00</b>
8	Hazardous Material Removal	CY	1	No Bid	No Bid	\$ 350.00	\$ 350.00	\$ 110.00	\$ 110.00
Acknowledged Addendum # 1 Acknowledged Addendum # 2 Acknowledged Addendum # 3 Acknowledged Addendum # 4 Provided Price for Removal /Replacement of Haz Mat. Site Visit Florida Trench Safety Act Contractor's Questionnaire Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond				Yes Yes Yes Yes No Yes No No No No		Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes		Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	

PREPARED BY ARCHITECT:  APPROVED BY PROJECT MANAGER: 



APPROVED BY PURCHASING: Donna M Stojeno

Bid Tabulation  
 IFB#11-1021-DS  
 Coquina Concession Building Remodel

Bid "B" - 120 Days Completion					Delesline Construction, Inc. Palmetto, FL 941.723.6112		E.O. Koch Construction, Inc. Seabring, FL 863.385.8649		Canio Construction LLC Bradenton, FL 941.896.3118	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
1	Mobilization	LS	1	\$ 35,973.00	\$ 35,973.00	\$ 10,000.00	\$ 10,000.00	\$ 9,800.00	\$ 9,800.00	
2	Temporary Erosion Control	LS	1	\$ 926.00	\$ 926.00	\$ 2,500.00	\$ 2,500.00	\$ 3,950.00	\$ 3,950.00	
3	Demolition	LS	1	\$ 7,289.00	\$ 7,289.00	\$ 3,500.00	\$ 3,500.00	\$ 5,650.00	\$ 5,650.00	
4	Site Work - Complete	LS	1	\$ 538.00	\$ 538.00	\$ -	\$ -	\$ 3,150.00	\$ 3,150.00	
5	Landscape and Irrigation	LS	1	\$ -	\$ -	\$ -	\$ -	\$ 1,500.00	\$ 1,500.00	
6	Building - Complete	LS	1	\$ 277,869.00	\$ 277,869.00	\$ 261,732.00	\$ 261,732.00	\$ 215,697.00	\$ 215,697.00	
7	Discretionary Work			\$ -	\$ 30,000.00	\$ -	\$ 30,000.00	\$ -	\$ 30,000.00	
<b>BID "B" TOTAL BID PRICE</b>					<b>\$ 352,595.00</b>		<b>\$ 307,732.00</b>		<b>\$ 269,747.00</b>	
8	Hazardous Material Removal	CY	1	\$ 5,000.00	\$ 5,000.00	\$ 500.00	\$ 500.00	\$ 275.00	\$ 275.00	
	Acknowledged Addendum # 1 Acknowledged Addendum # 2 Acknowledged Addendum # 3 Acknowledged Addendum # 4 Provided Price for Removal /Replacement of Haz Mat. Site Visit Florida Trench Safety Act Contractor's Questionnaire Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond			Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	22 tons minimum  Total Bid Price corrected in accordance with Article A.29, Mathematical Errors of the IFB. Total Price stated as \$352,494.00	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes		Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes		

**Bid Tabulation**  
**IFB#11-1021-DS**  
**Coquina Concession Building Remodel**

Bid "B" - 120 Days Completion				Pat Carlton Construction, Inc Duette, FL 941.776.2723		Sandhoff Construction Co. Inc. Bradenton, FL 941.737.8442		Remco Builders, Inc. Bradenton, FL 941.748.5200	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	No Bid	No Bid	\$ 8,500.00	\$ 8,500.00	\$ 5,000.00	\$ 5,000.00
2	Temporary Erosion Control	LS	1	No Bid	No Bid	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 2,500.00
3	Demolition	LS	1	No Bid	No Bid	\$ 3,500.00	\$ 3,500.00	\$ 5,800.00	\$ 5,800.00
4	Site Work - Complete	LS	1	No Bid	No Bid	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -
5	Landscape and Irrigation	LS	1	No Bid	No Bid	\$ -	\$ -	\$ -	\$ -
6	Building - Complete	LS	1	No Bid	No Bid	\$ 285,291.00	\$ 285,291.00	\$ 247,700.00	\$ 247,700.00
7	Discretionary Work	LS	1	\$	\$ 30,000.00	\$	\$ 30,000.00	\$	\$ 30,000.00
<b>BID "B" TOTAL BID PRICE</b>					<b>No Bid</b>		<b>\$ 329,791.00</b>		<b>\$ 291,000.00</b>
8	Hazardous Material Removal	CY	1	No Bid	No Bid	\$ 350.00	\$ 350.00	\$ 110.00	\$ 110.00
Acknowledged Addendum # 1 Acknowledged Addendum # 2 Acknowledged Addendum # 3 Acknowledged Addendum # 4 Provided Price for Removal /Replacement of Haz Mat. Site Visit Florida Trench Safety Act Contractor's Questionnaire Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond				Yes Yes Yes Yes No Yes No No No No No	Yes Yes Yes Yes No Yes No No No No No	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes	

PREPARED BY ARCHITECT:  APPROVED BY PROJECT MANAGER:   
 APPROVED BY PURCHASING: Donna M Stojano